DESIGN

I

Z

7.

DATE REASON

PLOTS & CHECKS

INT.

DATE[NO.| REASON

INDEX OF SHEETS

SHEET NO. DESCRIPTION

1 COVER SHEET

2-4 GENERAL NOTES AND STANDARDS

5-7 SUMMARY OF QUANTITIES

8-14 TYPICAL SECTIONS

15-29 SCHEDULE OF QUANTITIES

30-93 PLAN & PROFILES

94-135 CONSTRUCTION STAGING
136-169 EROSION AND SEDIMENT CONTROL PLANS
170-179 DRAINAGE PLAN & PROFILES
180-211 RIGHT OF WAY PLANS
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COMMITMENTS

THE CONTRACTOR WILL BE REQUIRED TO GIVE SKYLINE STEEL 30 DAYS NOTICE

FOR MOVING THEIR STEEL THAT IS STORED ALONG THE ROW LINE BETWEEN THE
ENTRANCES AT RIGHT STATION 1217+45 AND RIGHT STATION 1220+12. ALL WORK
REQUIRING THE TEMPORARY CONSTRUCTION EASEMENT IN THIS LOCATION, EXCEPT
CONSTRUCTION OF THE CONCRETE DRIVEWAYS SHALL BE COMPLETED IN 10 WORKING
DAYS. THE MOVING OF THE STEEL STORED ALONG THE ROW LINE SHALL BE COORDINATED
WITH KEVIN DHOM OF SKYLINE STEEL. ADDITIONALLY, DELINEATORS SHALL BE INSTALLED
ALONG THE ROW LINE BETWEEN THE ENTRANCES AT RIGHT STATION 1217+45 AND RIGHT
STATION 1219+06. THE DELINEATORS SHALL BE INSTALLED ON 10 FOOT CENTERS.

THE CONTRACTOR WILL NOT BE PERMITTED TO COMPLETE GRADING AND SHAPING
DITCHES ON ANY FARM LAND WHILE CROPS ARE PRESENT. THE GRADING AND
SHAPING SHALL BE COMPLETED IN SUCH A WAY THAT THE DISTURBED AREA IS
FLAT ENOUGH TO BE FARMED UPON COMPLETION OF THE WORK.
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000001-06
001001-02
001006
280001-05
406201-01
420001-07

420501-04

420701-02
424001-05
442101-07
442201-03
482001-02
482011-03

515001-03
542301-03
542306-02

542311-02
542401-01
542406-01
542606-02
602301-03
602306-03
602401-03
602406-04
602601-02
602701-02
604001-03
604006-04
604036-02
606001-04

606301-04
609001-05
630001-09
630201-06
630301-05
631011-07
63103109
635001-01
635006-03
635011-02
665001-02
666001-01
667101-01
668001-01

T701001-02
701006-03
701011-02
701201-04

701301-04
701306-03

T701311-03
701321-11
701326-04

701501-06
701901-01
704001-06
720001-01
720006-02
728001-01
780001-02
781001-03
BLR 21-8

LIST OF STANDARDS

STANDARD SYMBOLS, ABBREVIATIONS AND PATTERNS
AREAS OF REINFORCEMENT REBARS

DECIMAL OF AN INCH AND OF A FOOT

TEMPORARY EROSION CONTROL SYSTEMS

MAILBOX TURNOUT

PAVEMENT JOINTS

PCC PAVEMENT AND PCC BASE COURSE

ADJACENT TO RAILRCAD GRADE CROSSING

PAVEMENT FABRIC

CURB RAMPS FOR SIDEWALKS

CLASS B PATCHES

CLASS C AND D PATCHES

HMA SHOULDER ADJACENT TO FLEXIBLE PAVEMENT

HMA SHOULDER STRIPS/SHOULDERS WITH

RESURFACING OR WIDENING AND RESURFACING PROJECTS
NAME PLATE FOR BRIDGES

PRECAST REINFORCED CONCRETE FLARED END SECTION
PRECAST REINFORCED CONCRETE ELLIPTICAL FLARED END
SECTION

GRATING FOR CONCRETE FLARED END SECTION (FOR 24" THRU 54" PIPE)
METAL END SECTIONS FOR PIPE CULVERTS

METAL END SECTIONS FOR PIPE ARCHES

REINFORCED CONCRETE PIPE TEE

INLET, TYPE A

INLET, TYPE B

MANHOLE, TYPE A

MANHOLE, TYPE A ©'-DIAMETER

PRECAST REINFORCED CONCRETE FLAT SLAB TOP

MANHOLE STEPS

FRAME AND LIDS, TYPE 1

FRAME AND GRATE, TYPE 3

GRATE, TYPE 8

CONCRETE CURB TYPE B AND COMBINATION CONCRETE CURB
AND GUTTER

PC CONCRETE ISLANDS AND MEDIANS

BRIDGE APPROACH SHOULDER PAVEMENT AND DRAIN

STEEL PLATE BEAM GUARDRAIL

PCC/HMA STABILIZATION AT STEEL PLATE BEAM GUARDRAIL
SHOULDER WIDENING FOR TYPE 1 (SPECIAL) GUARDRAIL TERMINALS
TRAFFIC BARRIER TERMINAL, TYPE 2

TRAFFIC BARRIER TERMINAL, TYPE 6

DELINEATORS

REFLECTOR AND TERMINAL MARKER PLACEMENT

REFLECTOR MARKER AND MOUNTING DETAILS

WOVEN WIRE FENCE

RIGHT-OF-WAY MARKERS

PERMANENT SURVEY MARKERS

US GEOLOGICAL SURVEY AND NATIONAL GEODETIC

SURVEY BENCHMARKS RESETTING METHOD

OFF-ROAD OPERATIONS, 2L, 2W, MORE THAN 15 AWAY
OFF-ROAD OPERATIONS, 2L, 2W, 15’ TO 24’ FROM PAVEMENT EDGE
OFF-ROAD MOVING OPERATIONS, 2L, 2W, DAY ONLY

LANE CLOSURE 2L, 2W, DAY ONLY ON-ROAD TO ©OOMM (24)
OFF ROAD FOR SPEEDS >= 45 MPH

LANE CLOSURE, 2L2W, SHORT TIME OPERATIONS

LANE CLOSURE 2L, 2W SLOW MOVING OPERATIONS - DAY ONLY
FOR SPEEDS >= 45 MPH

LANE CLOSURE, 2L, 2W, MOVING OPERATIONS - DAY ONLY
LANE CLOSURE 2L, 2W BRIDGE REPAIR WITH BARRIER

LANE CLOSURE 2L, 2W PAVEMENT WIDENING, FOR

SPEEDS >= 45 MPH

URBAN LANE CLOSURE,2L, 2W, UNDIVIDED

TRAFFIC CONTROL DEVICES

TEMPORARY CONCRETE BARRIER

SIGN PANEL MOUNTING DETAILS

SIGN PANEL ERECTION DETAILS

TELESCOPING STEEL SIGN SUPPORT

TYPICAL PAVEMENT MARKINGS

TYPICAL APPLICATIONS RAISED REFLECTIVE PAVEMENT MARKERS
TYPICAL APPLICATIONS OF TRAFFIC CONTROL DEVICES

FOR CONSTRUCTION ON RURAL LOCAL HIGHWAYS
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