119

Letting March 9, 2018

Notice to Bidders,
Specifications
and Proposal

llinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 61E38

LAKE County

Section 17-00018-00-RS (Hawthorn Woods)
Route SCHWERMAN ROAD

Project UJNT-553 ()

District 1 Construction Funds

Prepared by

Checked by

(Printed by authority of the State of lllinois;



1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to
10:00 a.m. March 9, 2018 at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 61E38

LAKE County

Section 17-00018-00-RS (Hawthorn Woods)
Project UJNT-553 ()

Route SCHWERMAN ROAD

District 1 Construction Funds

Resurfacing from Fairfield Road to Gilmer Road in the Village of Hawthorn Woods.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary



CONTRACT 61E38
INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2018

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING
SPECIAL PROVISIONS, and LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS.

ERRATA Standard Specifications for Road and Bridge Construction

(Adopted 4-1-16) (Revised 1-1-18)
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CHECK SHEET
FOR
RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract
and are included by reference:

RECURRING SPECIAL PROVISIONS

CHECK SHEET #
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34
35

X Additional State Requirements for Federal-Aid Construction Contracts
X Subletting of Contracts (Federal-Aid Contracts)
X EEO

Specific EEO Responsibilities Non Federal-Aid Contracts
Required Provisions - State Contracts
Asbestos Bearing Pad Removal

Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal

Temporary Stream Crossings and In-Stream Work Pads
Construction Layout Stakes Except for Bridges

Construction Layout Stakes

Use of Geotextile Fabric for Railroad Crossing

Subsealing of Concrete Pavements

Hot-Mix Asphalt Surface Correction

Pavement and Shoulder Resurfacing

Patching with Hot-Mix Asphalt Overlay Removal

Polymer Concrete

PVC Pipeliner

Bicycle Racks

Temporary Portable Bridge Traffic Signals

Work Zone Public Information Signs

Nighttime Inspection of Roadway Lighting

English Substitution of Metric Bolts

Calcium Chloride Accelerator for Portland Cement Concrete
Quality Control of Concrete Mixtures at the Plant

Quality Control/Quality Assurance of Concrete Mixtures

Digital Terrain Modeling for Earthwork Calculations

Reserved

Preventive Maintenance — Bituminous Surface Treatment (A-1)
Reserved

Reserved

Reserved

Temporary Raised Pavement Markers

Restoring Bridge Approach Pavements Using High-Density Foam
Portland Cement Concrete Inlay or Overlay

Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching
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64
67
68
78
83
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90
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95
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144
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164



CHECK SHEET
FOR
LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS

The following LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS indicated by an “X”
are applicable to this contract and are included by reference:

LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS

CHECK SHEET # PAGE NO.
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LRS 10 Reserved . . .... 187
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BDE SPECIAL PROVISIONS

The following special provisions indicated by an “X” are applicable to this contract. An * indicates a new or revised special
provision for the letting.

File

Name
80099
80382
80274
80192
80173
80241
50261
5048l
50491
5053l
80366
80386
* 80396
80384
80198
80199
80293

80311
80277
80261
80387
80029
* 80378
80388
80229
80304
80246
* 80347

80383
80376
* 80392
80336
* 80393
80045
* 80394
80165
80349
80371
* 80390
80377
80389
80359
80385
80300
80328
34261
80157

Pg.

49

51

52

56
59

70

71

72
73

75
76
77

78

Special Provision Title

Accessible Pedestrian Signals (APS)
Adjusting Frames and Grates

Aggregate Subgrade Improvement

Automated Flagger Assistance Device

Bituminous Materials Cost Adjustments

Bridge Demolition Debris

Building Removal-Case | (Non-Friable and Friable Asbestos)
Building Removal-Case Il (Non-Friable Asbestos)
Building Removal-Case Il (Friable Asbestos)

Building Removal-Case IV (No Asbestos)

Butt Joints

Calcium Aluminate Cement for Class PP-5 Concrete Patching
Class A and B Patching

Compensable Delay Costs
Completion Date (via calendar days)

Completion Date (via calendar days) Plus Working Days
Concrete Box Culverts with Skews > 30 Degrees and Design Fills <5
Feet

Concrete End Sections for Pipe Culverts

Concrete Mix Design — Department Provided
Construction Air Quality — Diesel Retrofit

Contrast Preformed Plastic Pavement Marking
Disadvantaged Business Enterprise Participation

Dowel Bar Inserter

Equipment Parking and Storage

Fuel Cost Adjustment

Grooving for Recessed Pavement Markings

Hot-Mix Asphalt — Density Testing of Longitudinal Joints
Hot-Mix Asphalt — Pay for Performance Using Percent Within Limits -
Jobsite Sampling

Hot-Mix Asphalt — Quality Control for Performance
Hot-Mix Asphalt — Tack Coat

Lights on Barricades

Longitudinal Joint and Crack Patching

Manholes, Valve Vaults, and Flat Slab Tops

Material Transfer Device

Metal Flared End Section for Pipe Culverts

Moisture Cured Urethane Paint System

Pavement Marking Blackout Tape

Pavement Marking Removal

Payments to Subcontractors

Portable Changeable Message Signs

Portland Cement Concrete

Portland Cement Concrete Bridge Deck Curing

Portland Cement Concrete Sidewalk

Preformed Plastic Pavement Marking Type D - Inlaid
Progress Payments

Railroad Protective Liability Insurance

Railroad Protective Liability Insurance (5 and 10)

Effective

April 1, 2003
April 1, 2017
April 1, 2012
Jan. 1, 2008
Nov. 2, 2006
July 1, 2009
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
July 1, 2016
Nov. 1, 2017
Jan. 1, 2018
June 2, 2017
April 1, 2008
April 1, 2008
April 1, 2012

Jan. 1, 2013
Jan. 1, 2012
June 1, 2010
Nov. 1, 2017
Sept. 1, 2000
Jan. 1, 2017
Nov. 1, 2017
April 1, 2009
Nov. 1, 2012
Jan. 1, 2010
Nov. 1, 2014

April 1, 2017
Nov. 1, 2016
Jan. 1, 2018
April 1, 2014
Jan. 1, 2018

June 15, 1999

Jan. 1, 2018
Nov. 1, 2006
Nov. 1, 2014
July 1, 2016
Nov. 2, 2017
Nov. 1, 2016
Nov. 1, 2017
April 1, 2015
Aug. 1, 2017
April 1, 2012
Nov. 2, 2013
Dec. 1, 1986
Jan. 1, 2006

Revised
Jan. 1, 2014
April 1, 2016
Aug. 1, 2017
April 1, 2010
April 1, 2010

April 1, 2010
April 1, 2010

July 1, 2016
April 1, 2016
April 1, 2016
Nov. 1, 2014

July 2, 2016
Jan. 1, 2018

Aug. 1, 2017
Nov. 1, 2017
April 1, 2016
Jan. 1, 2018

Nov. 1, 2017

April 1, 2016
Aug. 1, 2014
Jan. 1, 2010
April 1, 2016
April 1, 2017
Nov. 1, 2017
April 1, 2016

Jan. 1, 2006



File

Name
* 80306

* 80395
80340
80127

* 80391
80317
80298

20338
* 80318

80288
80302
80071

Pg.

79 | X

80 | X
82 | X
83 | X

Special Provision Title

Working Days

Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt
Shingles (RAS)
Sloped Metal End Section for Pipe Culverts
Speed Display Trailer
Steel Cost Adjustment
Subcontractor Mobilization Payments

Surface Testing of Hot-Mix Asphalt Overlays

Temporary Pavement Marking (NOTE: This special provision was
previously named “Pavement Marking Tape Type 1V".)

Training Special Provision
Traversable Pipe Grate for Concrete End Sections (Note: This
special provision was previously named “Traversable Pipe Grate”.)
Warm Mix Asphalt
Weekly DBE Trucking Reports

The following special provisions are in the 2018 Supplemental Specifications and Recurring Special Provisions.

Eile
Name
80368
80369

80338

80379

80381
80380

Special Provision Title

Light Tower

Mast Arm Assembly and Pole

Portland Cement Concrete Partial Depth Hot-Mix
Asphalt Patching

Steel Plate Beam Guardrail

Traffic Barrier Terminal, Type 1 Special
Tubular Markers

New Location

Article 1069.08
Article 1077.03(a)(1)
Recurring CS #35

Articles 630.02, 630.05,
630.06, and 630.08
Article 631.04

Articles 701.03, 701.15,
701.18, and 1106.02

Effective Revised
Nov. 1, 2012 Jan. 1, 2018
Jan. 1, 2018
April 2,2014  Jan. 1, 2017
April 2, 2014  Aug. 1, 2017
Nov. 2, 2017
Jan. 1,2013  April 1, 2016
April 1,2012  April 1, 2017
Oct. 15, 1975
Jan. 1, 2013 Jan. 1, 2018
Jan. 1,2012 April 1, 2016
June 2, 2012  April 2, 2015
Jan. 1, 2002
Effective Revised
July 1, 2016
July 1, 2016
April 1, 2014  April 1, 2016
Jan. 1, 2017
Jan. 1, 2017
Jan. 1, 2017



W. Schwerman Rd. (MUN 900)
17-00018-00-RS
Lake County

STATE OF ILLINOIS
SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction”, adopted April 1, 2016 (hereinafter referred to as the "Standard Specifications");
the latest edition of the "lllinois Manual on Uniform Traffic Control Devices for Streets and
Highways" and the “Manual of Test Procedure of Materials” in effect on the date of invitation for
bids; and the "Supplemental Specifications and Recurring Special Provisions", indicated onthe
Check Sheet included herein which apply to and govern the construction of: W. Schwerman
Rd. (TR 149), Section No. 17-00018-00-RS, Project No. UJNT(5583), Job No. C-91-074-18,
Contract No. 61E38, in the Village of Hawthorn Woods, Lake County, lllinois and in case of
conflict with any part or parts of said specifications, said special provisions shall take precedent
and shall govern.

Route: TR 149 AND MUN 900 (W. Schwerman Rd.)
Section: 17-00018-00-RS

Lake County

Contract No: 61E38

LOCATION OF PROJECT

This improvement is located along W. Schwerman Rd. (TR 149 AND MUN 900) from N
Fairfield Rd. (FAU 191) to N. Gilmer Rd. (FAU 3602). The net and gross length is 10,483 feet
(1.98 miles). The project is located within the Village of Hawthorn Woods, Lake County, lllinois.

PROJECT DESCRIPTION

The work consists of HMA surface removal, Class “D” patches, HMA Surface and Polymerized
Leveling Binder, spot curb and gutter and sidewalk removal and replacement, striping, and all
incidental and collateral work necessary to complete the project shown on the plans and
described in the special provision herein.



W. Schwerman Rd. (MUN 900)
17-00018-00-RS
Lake County

STATUS OF UTILITIES (D-1)

Effective: June 1, 2016

Utility companies and/or municipal owners located within the construction limits of this project, have
provided the following information in regard to their facilities and the proposed improvements. The
tables below contain a description of specific conflicts to be resolved and/or facilities which will
require some action on the part of the Department’s contractor and to proceed with work. Each
table entry includes an identification of the action necessary and, if applicable, the estimated
duration required for the resolution.

UTILITIES TO BE ADJUSTED

Conflicts noted below have been identified by following the suggested staging plan included in the
contract. The company has been notified of all conflicts and will be required to obtain the necessary
permits to complete their work; in some instances, resolution will be a function of the construction
staging. The responsible agency must relocate or complete new installations as noted in the action
column; this work has been deemed necessary to be complete for the Department’s contractor to
then work in the stage under which the item has been listed.

No conflicts to be resolved.

UTILITIES TO BE WATCHED AND PROTECTED

The areas of concern noted below have been identified by following the suggested staging plan
included for the contract. The information provided is not a comprehensive list of all remaining
utilities, but those which during coordination were identified as ones which might require the
Departments contractor to take into consideration when making the determination of the means and
methods that would be required to construct the proposed improvement. In some instances, the
contractor will be responsible to notify the owner in advance of the work to take place so necessary
staffing on the owner’s part can be secured.

The following contact information is what was used during the preparation of plans as provided by
the owner of the facility.

No overhead utilities or other utilities requiring extra consideration.

The above represents the best information available to the Department and is included for the
convenience of the bidder. The days required for conflict resolution should be taken into account in
the bid as this information has also been factored into the timeline identified for the project when
setting the completion date. The applicable portions of the Standard Specifications for Road and
Bridge Construction shall apply.

Estimated duration of time provided in the action column for the first conflicts identified will begin on
the date of the executed contract regardless of the status of the utility relocations. The responsible
agencies will be working toward resolving subsequent conflicts in conjunction with contractor
activities in the number of days noted.

The estimated relocation dates must be part of the progress schedule submitted by the contractor.
A utility kickoff meeting will be scheduled between the Department, the Department’s contractor and



W. Schwerman Rd. (MUN 900)
17-00018-00-RS
Lake County
the utility companies. The Department’s contractor is responsible for contacting J.U.L.I.E. prior to
any and all excavation work.



W. Schwerman Rd. (MUN 900)
17-00018-00-RS
Lake County

DETECTABLE WARNINGS

Description. This work shall consist of installing detectable warnings at locations shown on
the plans or as directed by the ENGINEER.

Materials. The CONTRACTOR shall install Cast Iron Detectable Warning Panels colored Brick
Red. The detectable warning shall be installed in accordance with the manufacturer’s
recommendations and as shown on the plans and details or as required by the ENGINEER.

Construction Requirements.
Articles 424.08 — 424.12 of the Standard Specifications shall be replaced with the following:

424.08 Curb Ramps. Curb ramps shall be constructed according to the Americans with
Disabilities Act Accessibility Guidelines (ADAAG), the lllinois Accessibility Code, and as shown
on the plans. Curb ramps shall be constructed to the same thickness as the adjacent sidewalk
with a minimum thickness of 5 in. (100 mm).

424.09 Detectable Warnings. The detectable warning shall be installed during the construction
of the PCC sidewalk. The top of the plate shall be flush with the surface of the sidewalk. All
PCC sidewalk and aggregate subbase installed below the detectable warning shall be
considered included in the cost of DETECTABLE WARNINGS. The detectable warning shall
be installed according to the manufacturer’s specifications.

The detectable warnings shall be installed at curb ramps, medians and pedestrian refuge
islands, at-grade railroad crossings, transit platform edges, and other locations where
pedestrians are required to cross a hazardous vehicular way. Detectable warnings shall also be
installed at alleys and commercial entrances when permanent traffic control devices are
present. The installation shall be an integral part of the walking surface and only the actual
domes shall project above the walking surface. The product or method used for installing
detectable warnings shall come with the following documents which shall be given to the
ENGINEER prior to use.

(a) Manufacturer’s certification stating the product is fully compliant with the ADAAG.

(b) Manufacturer’s five year warranty.

(c) Manufacturer’s specifications stating the required materials, equipment, and installation
procedures.

Products that are colored shall be colored their entire thickness.

The materials, equipment, and installation procedures used shall be according to the
manufacturer’s specifications.

424.12 Method of Measurement. Curb ramps will be measured for payment as sidewalk. No
deduction will be made for detectable warnings located within the ramp.

Detectable warnings will be measured for payment in place and the area computed in
square feet (square meters).

Earth excavation will be measured for payment according to Article 202.07.



W. Schwerman Rd. (MUN 900)
17-00018-00-RS
Lake County

424.13 Basis of Payment. This work will be paid for at the contract unit price per square foot
(square meter) for PORTLAND CEMENT CONCRETE SIDEWALK, of the thickness specified.

Detectable warnings will be paid for at the contract unit price per square foot (square
meter) for DETECTABLE WARNINGS.

Earth excavation will be paid for according to Article 202.08.



W. Schwerman Rd. (MUN 900)
17-00018-00-RS
Lake County

PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH, SPECIAL

This work shall conform to Sections 424 and 440 of the Standard Specifications. Expansion joints
shall be used wherever the new concrete abuts existing concrete. The limits of all sidewalk removal
shall be saw cut. Areas and locations of all sidewalk removal and replacement will be marked on
the plans. Replacement will be with a P.C.C. sidewalk section 5” thick on a prepared Subbase
Granular Type B at least 4” thick. Sidewalks shall be 5” thick except at driveway locations, where it
shall be 6” thick and residential and 8” at commercial/industrial driveways. All excavation required to
attain the minimum sidewalk section thickness required shall be included in this work.

This item shall be paid for at the contract unit price per square foot of PORTLAND CEMENT
CONCRETE SIDEWALK 5 INCH, SPECIAL, measured in place including all saw cutting, earth
excavation, expansion and contraction joints, topsoil 4” and seeding, and finishing. All full depth
saw-cutting and granular subbase, as required, will be included in this item. Prime Coat for this work
shall be included in the cost of this item.



W. Schwerman Rd. (MUN 900)
17-00018-00-RS
Lake County

PORTLAND CEMENT CONCRETE SHOULDERS 9” (SPECIAL)

Description. This work shall consist of the removal of the 2 foot wide PCC shoulders at the
edge of the existing asphalt pavement. This item includes, PCC shoulder removal, excavation,
4” granular subbase, 9” PCC shoulder, filling gap between asphalt and new shoulder with
CLSM, and backfilling the shoulder. The 4” granular subbase shall be compacted CA-6. This
work shall be in accordance with Section 483 of the Standard Specifications, the typical
sections included herein, IDOT Standards 420001 and 4830001 except for the following
modifications:

Expansion joints shall be placed at a maximum spacing of 60 feet.
Contraction joints shall be placed at a maximum spacing of 15 feet.
Expansion joints shall be placed 5’ from each side of structures.

e Longitudinal bars, if encountered in the existing shoulder, are not to be replaced.
Cutting and removing longitudinal bars shall be included.

e Drill and grout 2 #6 epoxy coated dowel bars into the existing PCC shoulder.

e Sawcutting of the curb as marked by the resident engineer.

e Parkway restoration with a minimum of 18-inch width of 6” Topsoil, Class 2 Seeding,

and Erosion Control Blanket, shall be included in the work described. Any disturbance
beyond 18 inches shall be restored with topsoil, seeding, and blanket at no cost to the
Owner
Concrete shall have a broom finish.
A concrete flowable fill (minimum strength of 1,000 psi) material shall be installed
between the existing pavement and concrete shoulder after the concrete shoulder has
cured. A mix design of the flowable fill shall be submitted for approval by the Engineer.
This area shall be free of debris material prior to the flowable fill being installed. The
Contractor shall place, work, and finish the material according to Articles 420 and 483 of
the Standard Specifications.

e The concrete shall be cured.

Method of Measurement and Basis of Payment: This work will be paid for at the contract
unit price per square yard for PORTLAND CEMENT CONCRETE SHOULDERS 9” (SPECIAL)
of the thickness specified, which shall include all labor and equipment necessary to complete
the above work.
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COMBINATION CONCRETE CURB AND GUTTER REMOVAL AND REPLACEMENT

606.01

606.06

Description. This work shall consist of the removal of the existing curb and
gutter, the construction of new concrete curb and gutter including all necessary
excavation, embankment and subbase granular material, and parkway
restoration with topsoil and salt tolerant sodding as shown in the detail on the
plans and in accordance with Sections 606, 202, 205, 211, 252, and 311 of the
Standard Specifications, Plan Sheet 19 (IDOT BD-24) and as specified herein.

Construction Requirements. In addition to the requirements of Article 606.06
of the Standard Specifications the Contractor shall excavate all material
necessary to build the proposed curb and gutter and proposed subbase in
accordance with Section 202 of the Standard Specifications. The proposed
subbase shall be subbase granular material, Type B of the thickness shown in
the typical section in accordance with Section 311 of the Standard
Specifications. Backfill behind the proposed back of curb shall be in accordance
with Section 205 of the Standard Specifications. Any existing pavement
removed adjacent to the new curb and gutter shall be replaced with Class SI
concrete.

Expansion joints shall be placed at a maximum spacing of 60 feet.
Contraction joints shall be placed at a maximum spacing of 15 feet.
Expansion joints shall be placed 5’ from each side of structures.

Proposed concrete curb and gutter shall be transitioned to existing curb

and gutter over a length of 5 feet. This work shall be paid for at the

contract unit price per foot for COMBINATION CONCRETE CURB AND
GUTTER REMOVAL AND REPLACEMENT.

The following items are to be considered included in the cost to the curb and
gutter removal and replacement.

e Filling gap with concrete between existing pavement and proposed Curb
and Gutter Removal and Replacement, Type B-6.12 in accordance with
State Standard 606001 if in grind and overlay area.

e Excavation to 12" behind the proposed Back of Curb.

e Suitable backfill materials, CA-6 if beneath driveway or sidewalk.

e Proposed 3" preformed expansion joint at concrete sidewalks or
driveways.

e 4” earth excavation and replacement with Subbase Granular Material,
Type B 4”.

¢ Longitudinal bars, if encountered in the existing curb or curb and gutter,
are not to be replaced. Cutting and removing longitudinal bars shall be
included.
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e Drill and grout 2 #6 epoxy coated dowel bars into the existing curb and
gutter.

e Sawcutting of the curb as marked by the resident engineer.

e Parkway restoration with a minimum of 18 inch width of 4” Topsoil and
Salt Tolerant Sodding shall be included and be considered included in
the work described. Any disturbance beyond 18 inches shall be restored
with topsoil and sod at no cost to the Owner

Method of Measurement and Basis of Payment. Combination concrete curb
and gutter and all excavation, subbase material, Class Sl concrete, backfill,
topsoil and salt tolerant sodding necessary to construct the work as shown on
the plans and as specified herein shall be measured and paid for at the contract
unit price per foot for COMBINATION CONCRETE CURB AND GUTTER
REMOVAL AND REPLACEMENT.
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MAINTENANCE OF ROADWAYS

Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume
responsibility for normal maintenance of all existing roadways within the limits of the
improvement. This normal maintenance shall include all repair work deemed necessary by
the Engineer, but shall not include snow removal operations. Traffic control and protection
for maintenance of roadways will be provided by the Contractor as required by the
Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment,

such items, including the accompanying traffic control and protection required by the
Engineer, will be paid for in accordance with Article 109.04 of the Standard Specifications.

10
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CONSTRUCTION LAYOUT

The CONTRACTOR shall be required to furnish and place construction layout stakes for this
project. The ENGINEER will provide adequate reference points to the centerline of survey and
benchmarks as shown in the plans and listed herein. Any additional control points set by the
ENGINEER will be identified in the field to the CONTRACTOR and all field notes will be kept in
the office of the ENGINEER.

The CONTRACTOR shall provide field forces, equipment and material to set all additional
stakes for this project, which are needed to establish offset stakes, reference points, and any
other horizontal or vertical controls, including supplementary benchmarks, necessary to secure
a correct layout of the work. Stakes for line and grade shall be set at sufficient station intervals
(not to exceed 15 m (50 ft.)) to assure substantial conformance to plan line and grade. The
CONTRACTOR will not be required to set additional stakes to locate a utility line which is not
included as a pay item in the contract nor to determine property lines between private
properties.

The CONTRACTOR shall be responsible for having the finished work substantially conform to
the lines, grades, elevations and dimensions called for in the plans. Any inspection of checking
of the CONTRACTOR'’S layout by the ENGINEER and the acceptance of all or any part of it
shall not relieve the CONTRACTOR of his/her responsibility to secure the proper dimension,
grades and elevations of the several parts of the work. The CONTRACTOR shall exercise care
in the preservation of stakes and benchmarks and shall have them reset at his/her expense
when any are damaged, lost, displaced or removed or otherwise obliterated.

Responsibility of the ENGINEER

a. The ENGINEER will locate and reference the centerline of all roads and streets. The
centerline of private entrances and short street intersection returns will not be located or
referenced by the ENGINEER.

Locating and referencing the centerline of survey will consists of establishing and
referencing the control points of the centerline of surveys such as PC’s, PT’s and as
many POT’s as are necessary to provide a line of sight.

b. Benchmarks will be established along the project outside of the construction lines not
exceeding 300 m (1,000 ft.) intervals horizontally and 6 m (20 ft.) vertically.

C. Stakes set for (a) and (b) above will be identified in the field to the CONTRACTOR.

d. The ENGINEER will make random checks of the CONTRACTOR'S staking to determine
if the work is in substantial conformance with the plans. Where the CONTRACTOR’S
work will tie into work that is being or will be done by others, checks will be made to
determine if the work is in conformance with the proposed overall grade and horizontal
alignment.

e. The ENGINEER will set all stakes for utility adjustment for building fences along the
right of way line by parties other than the CONTRACTOR.

f. The ENGINEER will make all arrangements and take all cross sections from which the
various pay items are to be measured.

11
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Where the CONTRACTOR, in setting construction stakes, discovers discrepancies, the
ENGINEER will check to determine their nature and make whatever revisions are
necessary in the plans, including the re-cross sectioning of the area involved. Any
additional re-staking required by the ENGINEER will be the responsibility of the
CONTRACTOR. The additional re-staking done by the CONTRACTOR will be paid for

in accordance with 109.04 of the STANDARD SPECIFICATIONS.

The ENGINEER will accept responsibility for the accuracy of the initial control points as
provided herein. A

It is not the responsibility of the ENGINEER, except as provided herein, to check the
correctness of the CONTRACTOR’S stakes; however, any errors that are apparent will
be immediately called to the CONTRACTOR'’S attention and s(he) shall be required to
make the necessary correction before the stakes are used for construction purposes.

Where the plan quantities for excavation are to be used as the final pay quantities, the
ENGINEER will make sufficient checks to determine if the work has been completed in
substantial conformance with the plan cross sections.

Responsibility of the CONTRACTOR

a.

The CONTRACTOR shall establish from the given survey points and benchmarks all the
control points necessary to construct the individual project elements. S(he) shall
provide the ENGINEER adequate control in close proximity to each individual element
to allow adequate checking of construction operations. This includes, but is not limited
to, line and grade stakes, line and grade nails in form work, and/or filed or etched marks
in substantially completed construction work.

It is the CONTRACTOR’S responsibility to tie in centerline control points in order to
preserve them during construction operations.

At the completion of the grading operations, the CONTRACTOR will be required to set
stakes at 30 m (100 ft.) station intervals along each profile grade line. These stakes will
be used for final cross sectioning by the ENGINEER.

All work shall be in accordance with normally accepted self-checking surveying
practices. Field notes shall be kept in standard survey field notebooks and those books
shall become the property of the ENGINEER at the completion of the project. All notes
shall be neat, orderly and in accepted form.

Measurement and Payment. This work will be paid for at the contract LUMP SUM price for
CONSTRUCTION LAYOUT, which shall be payment in full for all labor, materials,
transportation, and incidentals necessary to furnish, install, maintain, replace, and relocate all
control and stationing points for the duration of the project.

12
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(D-1) TEMPORARY INFORMATION SIGNING

Effective: November 13, 1996
Revised: January 2, 2007

Description.
This work shall consist of furnishing, installing, maintaining, relocating for various states

of construction and eventually removing temporary informational signs. Included in this
item may be ground mount signs, skid mount signs, truss mount signs, bridge mount
signs, and overlay sign panels which cover portions of existing signs.

Materials.
Materials shall be according to the following Articles of Section 1000 - Materials:

Item Article/Section
a.) Sign Base (Notes 1 & 2) 1090
b.) Sign Face ( Note 3) 1091
c.) Sign Legends 1092
d.) Sign Supports 1093
e.) Overlay Panels (Note 4) 1090.02

Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm)
thick plywood.

Note 2. Type A sheeting can be used on the plywood base.

Note 3. All sign faces shall be Type A except all orange signs shall meet the
requirements of Article 1106.01.

Note 4. The overlay panels shall be 0.08 inch (2 mm) thick.

GENERAL CONSTRUCTION REQUIRMENTS
Installation.
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication.

Signs which are placed along the roadway and/or within the construction zone shall be
installed according to the requirements of Article 701.14 and Article 720.04. The signs
shall be 7 ft (2.1 m) above the near edge of the pavement and shall be a minimum of 2
ft (600 mm) beyond the edge of the paved shoulder. A minimum of two (2) posts shall
be used.

The attachment of temporary signs to existing sign structures or sign panels shall be
approved by the Engineer. Any damage to the existing signs due to the Contractor's
operations shall be repaired or signs replaced, as determined by the Engineer, at the
Contractor's expense.

Signs which are placed on overhead bridge structures shall be fastened to the handrail
with stainless steel bands. These signs shall rest on the concrete parapet where
possible. The Contractor shall furnish mounting details for approval by the Engineer.

Method of Measurement.
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This work shall be measured for payment in square feet (square meters) edge to edge
(horizontally and vertically).

All hardware, posts or skids, supports, bases for ground mounted signs, connections,
which are required for mounting these signs will be included as part of this pay item.

Basis Of Payment.

This work shall be paid for at the contract unit price per square foot for TEMPORARY
INFORMATION SIGNING.

14
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(D-1) TRAFFIC CONTROL PLAN

Effective: September 30, 1985 Revised: January 1, 2007

Traffic Control shall be in accordance with the applicable sections of the Standard
Specifications, the “lllinois Manual on Uniform Traffic Control Devices for Streets and
Highways”, any special details and Highways Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specification and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices,
Recurring Special Provisions and Special Provisions contained herein, relating to traffic
control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance
of beginning work.

STANDARDS: 701006-05, 701301-04, 701311-03, 701501-06, 701701-10,
701801-06, 701901-07, 780001-05.

DETAILS: Traffic Control and Protection for Side Roads, Intersections and Driveways
(TC-10), District One Typical Pavement Markings (TC-13), Short Term
Pavement Marking Letters and Symbols (TC-16), and Arterial Road
Information Sign (TC-22).

SPECIAL PROVISIONS: Maintenance of Roadways
Public Convenience and Safety

15
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(D-1) GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER

Effective: June 26, 2006
Revised: April 1, 2016

Add the following to the end of article 1032.05 of the Standard Specifications:

“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder. A quantity of 10.0 to 14.0 percent
GTR (Note 1) shall be blended by dry unit weight with a PG 64-28 to make a GTR 70-28 or
a PG 58-28 to make a GTR 64-28. The base PG 64-28 and PG 58-28 asphalt binders
shall meet the requirements of Article 1032.05(a). Compatible polymers may be added
during production. The GTR modified asphalt binder shall meet the requirements of the
following table.

Flash Point (C.O.C.),
AASHTO T 48, °F (°C), min. 450 (232) 450 (232)
Rotational Viscosity,
AASHTO T 316 @ 275 °F (135 °C), Poises, | 30 (3) 30 (3)
Pa-s, max.
Softening Point,
AASHTO T 53, °F (°C), min. 135 (57) 130 (54)
Elastic Recovery,
ASTM D 6084, Procedure A (sieve
waived) 65
@ 77 °F, (25 °C), aged, ss, 65
100 mm elongation, 5 cm/min.,
cut immediately, %, min.

Note 1. GTR shall be produced from processing automobile and/or light truck tires by the
ambient grinding method. GTR shall not exceed 1/16 in. (2 mm) in any dimension and
shall contain no free metal particles or other materials. A mineral powder (such as talc)
meeting the requirements of AASHTO M 17 may be added, up to a maximum of four
percent by weight of GTR to reduce sticking and caking of the GTR patrticles. When tested
in accordance with lllinois modified AASHTO T 27, a 50 g sample of the GTR shall

conform to the following gradation requirements:

No. 16 (1.18 mm) 100
No. 30 (600 um) 95+ 5
No. 50 (300 um) > 20

Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications:
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“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder shall
be provided. This tank must be capable of providing continuous mechanical mixing
throughout by continuous agitation and recirculation of the asphalt binder to provide a
uniform mixture. The tank shall be heated and capable of maintaining the temperature of
the asphalt binder at 300 °F to 350 °F (149 °C to 177 °C). The asphalt binder metering
systems of dryer drum plants shall be calibrated with the actual GTR modified asphalt

binder material with an accuracy of + 0.40 percent.”

Revise 1030.02(c) of the Standard Specifications to read:

“(C) RAP Materials (NOE 5) v.veveeeeeeeeerereeeee et e e ee e e e 1031

Add the following note to 1030.02 of the Standard Specifications:
Note 5. When using reclaimed asphalt pavement and/or reclaimed asphalt shingles,

the maximum asphalt binder replacement percentage shall be according to the most
recent special provision for recycled materials.
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(D-1) HMA MIXTURE DESIGN REQUIREMENTS

Effective: January 1, 2013
Revised: January 1, 2018

1) Design Composition and Volumetric Requirements

Revise the table in Article 406.06(d) of the Standard Specifications to read:

“‘MINIMUM COMPACTED LIFT THICKNESS
Mixture Composition Thickness, in. (mm)
IL-4.75 3/4 (19)
SMA-9.5, IL-9.5, IL- 11/2 (38)

9.5L
SMA-12.5 2 (50)
IL-19.0, IL-19.0L 21/4 (57)

Revise the table in Article 1004.03(c) of the Standard Specifications to read:

“Use Size/Application Gradation No.
Class A-1,2, &3 3/8in. (10 mm) CA 16
Seal
Class A-1 1/2 in. (13 mm) CA 15
Seal
Class A-2 & 3 Cover CA 14
HMA High ESAL IL-19.0 CA11 "
IL-9.5 CA 16, CA 13¥
HMA Low ESAL IL-19.0L CA 11V
IL-9.5L CA 16

Stabilized Subbase
or Shoulders

SMA? 1/2 in. (12.5mm) |CA13%, CA14 or CA16
Binder & Surface
IL9.5 CA16, CA 13¥
Surface

1/ CA 16 or CA 13 may be blended with the gradations listed.

2/ The coarse aggregates used shall be capable of being
combined with stone sand, slag sand, or steel slag sand
meeting the FA/FM 20 gradation and mineral filler to
meet the approved mix design and the mix
requirements noted herein.

3/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.

Revise Article 1004.03(e) of the Supplemental Specifications to read:
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“(e) Absorption. For SMA the coarse aggregate shall also have water absorption
< 2.0 percent.”

Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to
read:

“IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate
having absorptions greater than or equal to 2.0 percent, or which contain
steal slag sand, shall have minimum surge bin storage plus haul time of 1.5
hours.”

Revise the nomenclature table in Article 1030.01 of the Standard Specifications to read:

“High ESAL IL-19.0 binder;
IL-9.5 surface; IL-4.75; SMA-12.5,
SMA-9.5
Low ESAL IL-19.0L binder; IL-9.5L surface;
Stabilized Subbase (HMA)";
HMA Shoulders?

1/ Uses 19.0L binder mix.
2/ Uses 19.0L for lower lifts and 9.5L for surface lift.”

Revise Article 1030.02 of the Standard Specifications and Supplemental Specifications
to read:

“1030.02 Materials. Materials shall be according to the following.

BBEIM e Article/Section
(2) Coarse AQQregate .......cooviuvriiiiiie s 1004.03
(b) FINe AQregate ... 1003.03
(€) RAP Material .....coccoviiiiiiiiiiii e 1031
(d) MInEral FIller ........ooo i e e 1011
(€) Hydrated Lime .......coooiiiiiii e 1012.01
(f) Slaked Quicklime (Note 1)
(g) Performance Graded Asphalt Binder (Note 2) ......ccccvvviiiiiiiiiiiieeeeeee 1032

(h) Fibers (Note 3)
(i) Warm Mix Asphalt (WMA) Technologies (Note 4)

Note 1. Slaked quicklime shall be according to ASTM C 5.

Note 2. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on
a full-depth asphalt pavement and SBS PG 76-22 when used as an overlay,
except where modified herein. The asphalt binder shall be an Elvaloy or SBS PG
76-22 for IL-4.75, except where modified herein. The elastic recovery shall be a
minimum of 80.
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Note 3. A stabilizing additive such as cellulose or mineral fiber shall be added to
the SMA mixture according to lllinois Modified AASHTO M 325. The stabilizing
additive shall meet the Fiber Quality Requirements listed in lllinois Modified
AASHTO M 325. Prior to approval and use of fibers, the Contractor shall submit
a notarized certification by the producer of these materials stating they meet
these requirements. Reclaimed Asphalt Shingles (RAS) may be used in Stone
Matrix Asphalt (SMA) mixtures designed with an SBA polymer modifier as a fiber
additive if the mix design with RAS included meets AASHTO T305 requirements.
The RAS shall be from a certified source that produces either Type | or Type 2.
Material shall meet requirements noted herein and the actual dosage rate will be
determined by the Engineer.

Note 4. Warm mix additives or foaming processes shall be selected from the
current Bureau of Materials and Physical Research Approved List, “Warm Mix

»

Asphalt Technologies”.

Revise Article 1030.04(a)(1) of the Standard Specifications and the Supplemental
Specifications to read:

“(1) High ESAL Mixtures. The Job Mix Formula (JMF) shall fall within the
following limits.

High ESAL, MIXTURE COMPOSITION (% PASSING) ¥
Sieve IL-19.0 mm SMA ¥ SMA ¥ IL-9.5mm | IL-4.75 mm
Size IL-12.5 mm IL-9.5 mm
min | max | min | max | min | max | min | max | min | max
11/2in
(37.5 mm)
1in.
(25 mm) 100
3/4in.
(19 mm) 90 100 100
1/2'in.
(12.5 mm) 75 89 80 100 100 100 100
3/8 in.
(9.5 mm) 65 90 100 90 100 100
#4
(4.75 mm) 40 60 20 30 36 50 34 69 90 100
#8 5/ 5/ 6/ 2/
(2.36 mm) 20 42 16 24 16 32 34 52 70 90
#16
(1.18 mm) 15 30 10 32 50 65
#30
(600 um) 12 16 12 18
#50
(300 um) 6 15 4 15 15 30
#100
(150 um) 4 9 3 10 10 18
#200 3 6 7.0 |9.0¥]| 75 | 9.5% 4 6 7 9Y¥
(75 um)
Ratio
Dust/Asphalt 1.0 1.5 1.5 1.0 1.0
Binder

1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 44 percent passing the
#8 (2.36 mm) sieve for surface courses with Ndesign = 90.
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3/ Additional minus No. 200 (0.075 mm) material required by the mix
design shall be mineral filler, unless otherwise approved by the
Engineer.

4/  The maximum percent passing the #635 (20 um) sieve shallbe <3
percent.

5/ When establishing the Adjusted Job Mix Formula (AJMF) the
percent passing the #8 (2.36 mm) sieve shall not be adjusted
above the percentage stated on the table.

6/ When establishing the Adjusted Job Mix Formula (AJMF) the
percent passing the #8 (2.36 mm) sieve shall not be adjusted
below 34 percent.

Revise Article 1030.04(b)(1) of the Standard Specifications to read:

“(1) High ESAL Mixtures. The target value for the air voids of the HMA shall be
4.0 percent and for IL-4.75 it shall be 3.5 percent at the design number of
gyrations. The VMA and VFA of the HMA design shall be based on the
nominal maximum size of the aggregate in the mix, and shall conform to
the following requirements.

VOLUMETRIC REQUIREMENTS
High ESAL
Voids in the Mineral Aggregate Voids Filled
(VMA), with
Y% minimum Asphalt
Ndesign IL-4.75" Binder
IL-19.0 IL-9.5 (VFA),
%
50 18.5 65—-78%
70
13.5 15.0 -7
90 65-75

1/ Maximum Draindown for IL-4.75 shall be 0.3 percent
2/ VFA for IL-4.75 shall be 72-85 percent’

Replace Article 1030.04(b)(3) of the Standard Specifications with the following: ‘
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“(3) SMA Mixtures.
Volumetric Requirements
SMA "
Ndesign Design Air Voids Voids in the Voids Filled
Target % Mineral with Asphalt
Aggregate (VFA), %
(VMA), % min.
17.0%
804 3.5 16.0¥ 75 -83

1/ Maximum draindown shall be 0.3 percent. The draindown shall be
determined at the JMF asphalt binder content at the mixing
temperature plus 30 °F.

2/ Applies when specific gravity of coarse aggregate is > 2.760.

3/ Applies when specific gravity of coarse aggregate is < 2.760.

4/ Blending of different types of aggregate will not be permitted.
For surface course, the coarse aggregate can be crushed steel slag,
crystalline crushed stone or crushed sandstone. For binder course,
coarse aggregate shall be crushed stone (dolomite), crushed gravel,
crystalline crushed stone, or crushed sandstone.

Add to the end of Article 1030.05 (d) (2) a. of the Standard Specifications:

“During production, the Contractor shall test SMA mixtures for draindown
according to AASHTO T305 at a frequency of 1 per day of production.”

Delete last sentence of the second paragraph of Article 1102.01(a) (4) b. 2.
Add to the end of Article 1102.01 (a) (4) b. 2.

“As an option, collected dust (baghouse) may be used in lieu of manufactured
mineral filler according to the following:

(a.) Sufficient collected dust (baghouse) is available for production of the
SMA mix for the entire project.

(b.) A mix design was prepared based on collected dust (baghouse).

2) Design Verification and Production

Revise Article 1030.04 (d) of the Standard Specifications to read:
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“(d) Verification Testing. High ESAL, IL-4.75, and SMA mix designs submitted
for verification will be tested to ensure that the resulting mix designs will pass
the required criteria for the Hamburg Wheel Test (IL mod AASHTO T-324)
and the Tensile Strength Test (IL mod AASHTO T-283). The Department will
perform a verification test on gyratory specimens compacted by the
Contractor. If the mix fails the Department’s verification test, the Contractor
shall make the necessary changes to the mix and resubmit compacted
specimens to the Department for verification. If the mix fails again, the mix
design will be rejected. *

All new and renewal mix designs will be required to be tested, prior to
submittal for Department verification and shall meet the following
requirements:

(1)Hamburg Wheel Test criteria. The maximum allowable rut depth shall be
0.5in. (12.5 mm). The minimum number of wheel passes at the 0.5 in.
(12.5 mm) rut depth criteria shall be based on the high temperature binder
grade of the mix as specified in the mix requirements table of the plans.

lllinois Modified AASHTO T 324 Requirements "/

Asphalt Binder Grade # Repetitions Max Rut Depth (mm)
PG 70 -XX (or 20,000 12.5

higher)

PG 64 -XX (or lower) 10,000 12.5

1/ When produced at temperatures of 275 + 5 °F (135 + 3 °C) or less,
loose Warm Mix Asphalt shall be oven aged at 270 +5 °F (132 + 3 °C)
for two hours prior to gyratory compaction of Hamburg Wheel
specimens.

Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000
repetitions.
For IL 4.75mm Designs (N-50) the maximum rut depth is 9.0mm at
15,000 repetitions.

(2) Tensile Strength Criteria. The minimum allowable conditioned tensile
strength shall be 60 psi (415 kPa) for non-polymer modified performance
graded (PG) asphalt binder and 80 psi (550 kPa) for polymer modified PG
asphalt binder. The maximum allowable unconditioned tensile strength
shall be 200 psi (1380 kPa).”

Production Testing. Revise first paragraph of Article 1030.06(a) of the Standard
Specifications to read:

“(a) High ESAL, IL-4.75, WMA, and SMA Mixtures. For each contract, a 300 ton
(275 metric tons) test strip, except for SMA mixtures it will be 400 ton (363 metric
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ton), will be required at the beginning of HMA production for each mixture at the
beginning of each construction year according to the Manual of Test Procedures
for Materials “Hot Mix Asphalt Test Strip Procedures”. At the request of the
Producer, the Engineer may waive the test strip if previous construction during
the current construction year has demonstrated the constructability of the mix
using Department test results.”

Add the following after the sixth paragraph in Article 1030.06 (a) of the Standard
Specifications:

“The Hamburg Wheel test shall also be conducted on all HMA mixtures from a
sample taken within the first 500 tons (450 metric tons) on the first day of production
or during start up with a split reserved for the Department. The mix sample shall be
tested according to the lllinois Modified AASHTO T 324 and shall meet the
requirements specified herein. Mix production shall not exceed 1500 tons

(1350 metric tons) or one day’s production, whichever comes first, until the testing is
completed and the mixture is found to be in conformance. The requirement to cease
mix production may be waived if the plant produced mixture demonstrates
conformance prior to start of mix production for a contract.

If the mixture fails to meet the Hamburg Wheel criteria, no further mixture will be
accepted until the Contractor takes such action as is necessary to furnish a mixture
meeting the criteria”

Method of Measurement:

Add the following after the fourth paragraph of Article 406.13 (b):

“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder
and surface Mix Design’s Gmb.”

Basis of Payment.

Replace the fourth paragraph of Article 406.14 of the Standard Specifications with the
following:

“Stone matrix asphalt will be paid for at the contract unit price per ton (metric ton)
for POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX
ASPHALT, of the mixture composition and Ndesign specified; and POLYMERIZED
HOT-MIX ASPHALT BINDER COURSE, STONE MATRIX ASPHALT, of the mixture
composition and Ndesign specified.”
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(D-1) FRICTION AGGREGATE

Effective: January 1, 2011
Revised: April 29, 2016

Revise Article 1004.01(a)(4) of the Standard Specifications to read:

¢ (4)  Crushed Stone. Crushed stone shall be the angular fragments resulting
from crushing undisturbed, consolidated deposits of rock by mechanical means.
Crushed stone shall be divided into the following, when specified.

a. Carbonate Crushed Stone. Carbonate crushed stone shall be either dolomite or
limestone. Dolomite shall contain 11.0 percent or more magnesium oxide (MgO).
Limestone shall contain less than 11.0 percent magnesium oxide (MgO).

b. Crystalline Crushed Stone. Crystalline crushed stone shall be either
metamorphic or igneous stone, including but is not limited to, quartzite, granite, rhyolite
and diabase.”

Revise Article 1004.03(a) of the Standard Specifications to read:

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA). The aggregate shall be
according to Article 1004.01 and the following.

(@)  Description. The coarse aggregate for HMA shall be according to the following
table.

Use Mixture Aggregates Allowed
Class A Seal or Cover Allowed Alone or in Combination %:
Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete
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Use Mixture Aggregates Allowed
HMA Stabilized Allowed Alone or in Combination %':
Low ESAL | Subbase or Gravel
Shoulders Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag"
Crushed Concrete
HMA Binder Allowed Alone or in Combination %
High ESAL | IL-19.0 Crushed Gravel
Low ESAL | orlL-19.0L Carbonate Crushed Stone?
Crystalline Crushed Stone
SMA Binder Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete?
HMA C Surface and Allowed Alone or in Combination ¥
High ESAL | Leveling Binder | Crushed Gravel
Low ESAL |IL-9.5 or IL-9.5L | Carbonate Crushed Stone?
Crystalline Crushed Stone
SMA Crushed Sandstone
Ndesign 50 Crushed Slag (ACBF)
Surface Crushed Steel Slag¥
Crushed Concrete®
HMA D Surface and Allowed Alone or in Combination ¥:
High ESAL | Leveling Binder | Crushed Gravel

IL-9.5

Carbonate Crushed Stone (other than
Limestone)?

SMA Crystalline Crushed Stone
Ndesign 50 Crushed Sandstone
Surface Crushed Slag (ACBF)

Crushed Steel Slag”
Crushed Concrete?

Other Combinations Allowed:
With...

Up to...

25% Limestone Dolomite

50% Limestone Any Mixture D
aggregate other

than Dolomite

75% Limestone Crushed Slag
(ACBF) or
Crushed

Sandstone
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Use Mixture Aggregates Allowed
HMA E Surface Allowed Alone or in Combination %:
High ESAL | IL-9.5
Crystalline Crushed Stone
SMA Crushed Sandstone
Ndesign 80 Crushed Slag (ACBF)
Surface Crushed Steel Slag
No Limestone.
Other Combinations Allowed:
Up to... With...
50% Dolomite? Any Mixture E
aggregate
75% Dolomite? Crushed
Sandstone,
Crushed Slag
(ACBF), Crushed
Steel Slag, or
Crystalline
Crushed Stone
75% Crushed Crushed
Gravel? or Sandstone,
Crushed Crystalline
Concrete® Crushed Stone,
Crushed Slag
(ACBF), or
Crushed Steel
Slag
HMA F Surface Allowed Alone or in Combination ¥:
High ESAL | IL-9.5
Crystalline Crushed Stone
SMA Crushed Sandstone
Ndesign 80 Crushed Slag (ACBF)
Surface Crushed Steel Slag
No Limestone.
Other Combinations Allowed:
Up to... With...
50% Crushed Crushed
Gravel?, Crushed | Sandstone,
Concrete?, or Crushed Slag
Dolomite? (ACBF), Crushed
Steel Slag, or
Crystalline
Crushed Stone

Crushed steel slag allowed in shoulder surface only.
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Carbonate crushed stone and/or crushed gravel shall not be used in SMA Ndesign 80.
In SMA Ndesign 50, carbonate crushed stone shall not be blended with any of the other
aggregates allowed alone in Ndesign 50 SMA binder or Ndesign 50 SMA surface.
Crushed concrete will not be permitted in SMA mixes.
Crushed steel slag shall not be used as leveling binder.
When combinations of aggregates are used, the blend percent measurements shall be
by volume.”
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(D-1) RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES

Effective: November 1, 2012
Revise: January 1, 2018

Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT
SHINGLES

1031.01 Description. Reclaimed asphalt pavement and reclaimed asphalt shingles
shall be according to the following.

(a) Reclaimed Asphalt Pavement (RAP). RAP is the material resulting from cold milling
or crushing an existing hot-mix asphalt (HMA) pavement. RAP will be considered
processed FRAP after completion of both crushing and screening to size. The
Contractor shall supply written documentation that the RAP originated from routes or
airfields under federal, state, or local agency jurisdiction.

(b) Reclaimed Asphalt Shingles (RAS). Reclaimed asphalt shingles (RAS). RAS is
from the processing and grinding of preconsumer or post-consumer shingles. RAS
shall be a clean and uniform material with a maximum of 0.5 percent unacceptable
material, as defined in Central Bureau of Materials Policy Memorandum, “Reclaimed
Asphalt Shingle (RAS) Sources”, by weight of RAS. All RAS used shall come from a
Central Bureau of Materials approved processing facility where it shall be ground
and processed to 100 percent passing the 3/8 in. (9.5 mm) sieve and 90 percent
passing the #4 (4.75 mm) sieve. RAS shall meet the testing requirements specified
herein. In addition, RAS shall meet the following Type 1 or Type 2 requirements.

(1) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles
salvaged from the manufacture of residential asphalt roofing shingles.

(2) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged
from residential, or four unit or less dwellings not subject to the National
Emission Standards for Hazardous Air Pollutants (NESHAP).

1031.02 Stockpiles. RAP and RAS stockpiles shall be according to the following.

(a) RAP Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. Additional processed RAP (FRAP) shall be
stockpiled in a separate working pile, as designated in the QC Plan, and only added
to the sealed stockpile when test results for the working pile are complete and are
found to meet tolerances specified herein for the original sealed FRAP stockpile.
Stockpiles shall be sufficiently separated to prevent intermingling at the base. All
stockpiles (including unprocessed RAP and FRAP) shall be identified by signs
indicating the type as listed below (i.e. “Non- Quality, FRAP -#4 or Type 2 RAS”,
etc...).
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(1) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class |, HMA (High
and Low ESAL) or equivalent mixtures. The coarse aggregate in FRAP shall be
crushed aggregate and may represent more than one aggregate type and/or
quality, but shall be at least C quality. All FRAP shall be processed prior to
testing and sized into fractions with the separation occurring on or between the
#4 (4.75 mm) and 1/2 in. (12.5 mm) sieves. Agglomerations shall be minimized
such that 100 percent of the RAP in the coarse fraction shall pass the maximum

sieve size specified for the mix the FRAP will be used in.

(2) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class |, HMA
(High ESAL), or HMA (High ESAL). If approved by the Engineer, the aggregate
from a maximum 3.0 in. (75 mm) single combined pass of surface/binder milling
will be classified as B quality. All millings from this application will be processed
into FRAP as described previously.

(8) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |,
HMA (High and Low ESAL) or equivalent mixtures. The coarse aggregate in this
RAP shall be crushed aggregate and may represent more than one aggregate
type and/or quality, but shall be at least C quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. All
conglomerate RAP shall be processed (FRAP) prior to testing. Conglomerate
RAP stockpiles shall not contain steel slag or other expansive material as
determined by the Department.

(4) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist
of RAP from HMA shoulders, bituminous stabilized subbases or HMA (Low
ESAL)/HMA (Low ESAL) IL-19.0L binder mixture. The coarse aggregate in this
RAP may be crushed or round but shall be at least D quality. This RAP may
have an inconsistent gradation and/or asphalt binder content. Conglomerate DQ
RAP stockpiles shall not contain steel slag or other expansive material as
determined by the Department.

(5) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP or FRAP containing contaminants, such as earth, brick, sand, concrete, sheet
asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, joint
sealants, plant cleanout etc., will be unacceptable unless the contaminants are
removed to the satisfaction of the Engineer. Sheet asphalt shall be stockpiled
separately.

(b) RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall be
sufficiently separated to prevent intermingling at the base. Each stockpile shall be
signed indicating what type of RAS is present.

However, a RAS source may submit a written request to the Department for
approval to blend mechanically a specified ratio of Type 1 RAS with Type 2 RAS.
The source will not be permitted to change the ratio of the blend without the
Department prior written approval. The Engineer’s written approval will be required,
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to mechanically blend RAS with any fine aggregate produced under the AGCS, up
to an equal weight of RAS, to improve workability. The fine aggregate shall be “B
Quality” or better from an approved Aggregate Gradation Control System source.
The fine aggregate shall be one that is approved for use in the HMA mixture and

accounted for in the mix design and during HMA production.

Records identifying the shingle processing facility supplying the RAS, RAS type, and
lot number shall be maintained by project contract number and kept for a minimum
of three years.

1031.03Testing. FRAP and RAS testing shall be according to the following.

(a) FRAP Testing. When used in HMA, the FRAP shall be sampled and tested either
during processing or after stockpiling. It shall also be sampled during HMA
production.

(1) During Stockpiling. For testing during stockpiling, washed extraction samples
shall be run at the minimum frequency of one sample per 500 tons
(450 metric tons) for the first 2000 tons (1800 metric tons) and one sample per
2000 tons (1800 metric tons) thereafter. A minimum of five tests shall be
required for stockpiles less than 4000 tons (3600 metric tons).

(2) Incoming Material. For testing as incoming material, washed extraction samples
shall be run at a minimum frequency of one sample per 2000 tons (1800 metric
tons) or once per week, whichever comes first.

(3) After Stockpiling. For testing after stockpiling, the Contractor shall submit a plan
for approval to the District proposing a satisfactory method of sampling and
testing the RAP/FRAP pile either in-situ or by restockpiling. The sampling plan
shall meet the minimum frequency required above and detail the procedure used
to obtain representative samples throughout the pile for testing.

Before extraction, each field sample of FRAP, shall be split to obtain two samples of
test sample size. One of the two test samples from the final split shall be labeled
and stored for Department use. The Contractor shall extract the other test sample
according to Department procedure. The Engineer reserves the right to test any
sample (split or Department-taken) to verify Contractor test results.

(b) RAS Testing. RAS shall be sampled and tested during stockpiling according to
Central Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Shingle
(RAS) Sources”. The Contractor shall also sample as incoming material at the HMA
plant.

(1) During Stockpiling. Washed extraction and testing for unacceptable materials
shall be run at the minimum frequency of one sample per 200 tons
(180 metric tons) for the first 1000 tons (900 metric tons) and one sample per
1000 tons (900 metric tons) thereafter. A minimum of five samples are required
for stockpiles less than 1000 tons (900 metric tons). Once a < 1000 ton
(900 metric ton), five-sample/test stockpile has been established it shall be
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sealed. Additional incoming RAS shall be in a separate working pile as
designated in the Quality Control plan and only added to the sealed stockpile
when the test results of the working pile are complete and are found to meet the
tolerances specified herein for the original sealed RAS stockpile.

(2) Incoming Material. For testing as incoming material at the HMA plant, washed
extraction shall be run at the minimum frequency of one sample per 250 tons
(227 metric tons). A minimum of five samples are required for stockpiles less
than 1000 tons (900 metric tons). The incoming material test results shall meet
the tolerances specified herein. :

The Contractor shall obtain and make available all test results from start of the initial
stockpile sampled and tested at the shingle processing facility in accordance with
the facility’s QC Plan.

Before extraction, each field sample shall be split to obtain two samples of test
sample size. One of the two test samples from the final split shall be labeled and
stored for Department use. The Contractor shall extract the other test sample
according to Department procedures. The Engineer reserves the right to test any
sample (split or Department-taken) to verify Contractor test results.

1031.04 Evaluation of Tests. Evaluation of test results shall be according to the
following.

(a) Evaluation of FRAP Test Results. All test results shall be compiled to include
asphalt binder content, gradation and, when applicable (for slag), Gmm. A five test
average of results from the original pile will be used in the mix designs. Individual
extraction test results run thereafter, shall be compared to the average used for the
mix design, and will be accepted if within the tolerances listed below.

Parameter FRAP
No. 4 (4.75 mm) +6 %
No. 8 (2.36 mm) 5%
No. 30 (600 um) +5%
No. 200 (75 um) +2.0%
Asphalt Binder +0.3 %
Gmm +0.03"

1/ For stockpile with slag or steel slag present as determined in the current
Manual of Test Procedures Appendix B 21, “Determination of
Reclaimed Asphalt Pavement Aggregate Bulk Specific Gravity”.

If any individual sieve and/or asphalt binder content tests are out of the above
tolerances when compared to the average used for the mix design, the FRAP
stockpile shall not be used in Hot-Mix Asphalt unless the FRAP representing those
tests is removed from the stockpile. All test data and acceptance ranges shall be
sent to the District for evaluation.
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The Contractor shall maintain a representative moving average of five tests to be
used for Hot-Mix Asphalt production.

With the approval of the Engineer, the ignition oven may be substituted for
extractions according to the ITP, “Calibration of the Ignition Oven for the Purpose of
Characterizing Reclaimed Asphalt Pavement (RAP)” or lllinois Modified AASHTO T-
164-11, Test Method A.

(b) Evaluation of RAS Test Results. All of the test results, with the exception of percent
unacceptable materials, shall be compiled and averaged for asphalt binder content
and gradation. A five test average of results from the original pile will be used in the
mix designs. Individual test results run thereafter, when compared to the average
used for the mix design, will be accepted if within the tolerances listed below.

Parameter RAS

No. 8 (2.36 mm) +5%

No. 16 (1.18 mm) +5%

No. 30 (600 pm) +4 %
No. 200 (75 pm) +25%
Asphalt Binder Content +2.0%

If any individual sieve and/or asphalt binder content tests are out of the above
tolerances when compared to the average used for the mix design, the RAS shall
not be used in Hot-Mix Asphalt unless the RAS representing those tests is removed
from the stockpile. All test data and acceptance ranges shall be sent to the District
for evaluation.

(c) Quality Assurance by the Engineer. The Engineer may witness the sampling and
splitting conduct assurance tests on split samples taken by the Contractor for quality
control testing a minimum of once a month.

The overall testing frequency will be performed over the entire range of Contractor
samples for asphalt binder content and gradation. The Engineer may select any or
all split samples for assurance testing. The test results will be made available to the
Contractor as soon as they become available.

The Engineer will notify the Contractor of observed deficiencies.

Differences between the Contractor’'s and the Engineer’s split sample test results
will be considered acceptable if within the following limits.

Test Parameter Acceptable Limits of Precision
% Passing:" FRAP RAS
1/2 in. 5.0%
No. 4 5.0%
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No. 8 3.0% 4.0%
No. 30 2.0% 4.0%
No. 200 2.2% 4.0%
Asphalt Binder Content 0.3% 3.0%
Gmm 0.030

1/ Based on washed extraction.

In the event comparisons are outside the above acceptable limits of precision, the
Engineer will immediately investigate.

(d) Acceptance by the Engineer. Acceptable of the material will be based on the
validation of the Contractor’s quality control by the assurance process.

1031.05 Quality Designation of Aggregate in RAP and FRAP.

(a) RAP. The aggregate quality of the RAP for homogeneous, conglomerate, and
conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse
aggregate in the RAP stockpile and are designated as follows.

(1) RAP from Class |, HMA (High ESAL), or (Low ESAL) IL-9.5L surface mixtures
are designated as containing Class B quality coarse aggregate.

(2) RAP from HMA (Low ESAL) IL-19.0L binder mixture is designated as Class D
quality coarse aggregate.

(3) RAP from Class |, HMA (High ESAL) binder mixtures, bituminous base course
mixtures, and bituminous base course widening mixtures are designated as
containing Class C quality coarse aggregate.

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

(b) FRAP. Ifthe Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer.

If the quality is not known, the quality shall be determined as follows. Fractionated
RAP stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a
maximum tonnage of 5,000 tons (4,500 metric tons). The Contractor shall obtain a
representative sample witnessed by the Engineer. The sample shall be a minimum
of 50 Ib (25 kg). The sample shall be extracted according to lllinois Modified
AASHTO T 164 by a consultant laboratory prequalified by the Department for the
specified testing. The consultant laboratory shall submit the test results along with
the recovered aggregate to the District Office. The cost for this testing shall be paid
by the Contractor. The District will forward the sample to the Central Bureau of
Materials Aggregate Lab for MicroDeval Testing, according to ITP 327. A maximum
loss of 15.0 percent will be applied for all HMA applications. The fine aggregate
portion of the fractionated RAP shall not be used in any HMA mixtures that require a
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minimum of “B” quality aggregate or better, until the coarse aggregate fraction has
been determined to be acceptable thru a MicroDeval Testing.

1031.06 Use of FRAP and/or RAS in HMA. The use of FRAP and/or RAS shall be the
Contractor’s option when constructing HMA in all contracts.

(a) FRAP. The use of FRAP in HMA shall be as follows.

(1) Coarse Aggregate Size (after extraction). The coarse aggregate in all FRAP
shall be equal to or less than the nominal maximum size requirement for the
HMA mixture to be produced.

(2) Steel Slag Stockpiles. FRAP stockpiles containing steel slag or other expansive
material, as determined by the Department, shall be homogeneous and will be
approved for use in HMA (High ESAL and Low ESAL) mixtures regardless of lift
or mix type.

(8) Use in HMA Surface Mixtures (High and Low ESAL). FRAP stockpiles for use in
HMA surface mixtures (High and Low ESAL) shall have coarse aggregate that is
Class B quality or better. FRAP shall be considered equivalent to limestone for
frictional considerations unless produced/screened to minus 3/8 inch.

(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and
HMA Base Course Widening. FRAP stockpiles for use in HMA binder mixtures
(High and Low ESAL), HMA base course, and HMA base course widening shall
be FRAP in which the coarse aggregate is Class C quality or better.

(5) Use in Shoulders and Subbase. FRAP stockpiles for use in HMA shoulders and
stabilized subbase (HMA) shall be FRAP, Restricted FRAP, conglomerate, or
conglomerate DQ.

(b) RAS. RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA
applications as specified herein.

(c) FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in
conjunction with FRAP in HMA mixtures up to a maximum of 5.0 percent by weight
of the total mix.

When FRAP is used alone or FRAP is used in conjunction with RAS, the percent of
virgin asphalt binder replacement (ABR) shall not exceed the amounts indicated in
the table below for a given N Design.

Max Asphalt Binder Replacement for FRAP with RAS Combination

HMA Mixtures V2 Maximum % ABR
4/
Ndesign Binder/Leveling Surface Polymer
Binder Modified ¥

35



W. Schwerman Rd. (MUN 900)
17-00018-00-RS

Lake County
30L 50 40 30
50 40 35 30
70 40 30 30
90 40 30 30
4.75 mm N-50 40
SMA N-80 30

1/ For Low ESAL HMA shoulder and stabilized subbase, the percent
asphalt binder replacement shall not exceed 50 % of the total
asphalt binder in the mixture.

2/ When the binder replacement exceeds 15 % for all mixes, except
for SMA and IL-4.75, the high and low virgin asphalt binder grades
shall each be reduced by one grade (i.e. 25 % binder replacement
using a virgin asphalt binder grade of PG64-22 will be reduced to a
PG58-28). When constructing full depth HMA and the ABR is less
than 15 %, the required virgin asphalt binder grade shall be PG64-
28.

3/ When the ABR for SMA or IL-4.75 is 15 % or less, the required
virgin asphalt binder shall be SBS PG76-22 and the elastic
recovery shall be a minimum of 80. When the ABR for SMA or IL-
4.75 exceeds 15%, the virgin asphalt binder grade shall be SBS
PG70-28 and the elastic recovery shall be a minimum of 80.

4/ When FRAP or RAS is used alone, the maximum percent asphalt
binder replacement designated on the table shall be reduced by
10 %.

1031.07HMA Mix Designs. At the Contractor's option, HMA mixtures may be
constructed utilizing RAP/FRAP and/or RAS material meeting the detailed requirements
specified herein.

(a) FRAP and/or RAS. FRAP and /or RAS mix designs shall be submitted for
verification. If additional FRAP or RAS stockpiles are tested and found to be within
tolerance, as defined under “Evaluation of Tests” herein, and meet all requirements
herein, the additional FRAP or RAS stockpiles may be used in the original design at
the percent previously verified.

(b) RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design.

The RAP, FRAP and RAS stone specific gravities (Gsb) shall be according to the
“Determination of Aggregate Bulk (Dry) Specific Gravity (Gsb) or Reclaimed Asphalt
Pavement (RAP) and Reclaimed Asphalt Shingles (RAS)” procedure in the Department’s
Manual of Test Procedures for Materials.

1031.08 HMA Production. HMA production utilizing FRAP and/or RAS shall be as
follows.
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To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAS and FRAP
feed system to remove or reduce oversized material. .

If during mix production, corrective actions fail to maintain FRAP, RAS or QC/QA test
results within control tolerances or the requirements listed herein the Contractor shall cease
production of the mixture containing FRAP or RAS and conduct an investigation that may
require a new mix design.

(a) RAS. RAS shall be incorporated into the HMA mixture either by a separate weight
depletion system or by using the RAP weigh belt. Either feed system shall be
interlocked with the aggregate feed or weigh system to maintain correct proportions
for all rates of production and batch sizes. The portion of RAS shall be controlled
accurately to within + 0.5 percent of the amount of RAS utilized. When using the
weight depletion system, flow indicators or sensing devices shall be provided and
interlocked with the plant controls such that the mixture production is halted when
RAS flow is interrupted.

(b) HMA Plant Requirements. HMA plants utilizing FRAP and/or RAS shall be
capable of automatically recording and printing the following information.

(1) Dryer Drum Plants.

a.

b.

Date, month, year, and time to the nearest minute for each print.
HMA mix number assigned by the Department.

Accumulated weight of dry aggregate (combined or individual) in tons
(metric tons) to the nearest 0.1 ton (0.1 metric ton).

Accumulated dry weight of RAS and FRAP in tons (metric tons) to the
nearest 0.1 ton (0.1 metric ton).

Accumulated mineral filler in revolutions, tons (metric tons), etc. to the
nearest 0.1 unit.

Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the
nearest 0.1 unit.

Residual asphalt binder in the RAS and FRAP material as a percent of the
total mix to the nearest 0.1 percent.

. Aggregate RAS and FRAP moisture compensators in percent as set on the

control panel. (Required when accumulated or individual aggregate and RAS
and FRAP are printed in wet condition.)

When producing mixtures with FRAP and/or RAS, a positive dust control
system
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shall be utilized.
j.  Accumulated mixture tonnage.
k. Dust Removed (accumulated to the nearest 0.1 ton (0.1 metric ton))

(2) Batch Plants.
a. Date, month, year, and time to the nearest minute for each print.

b. HMA mix number assigned by the Department.

c. Individual virgin aggregate hot bin batch weights to the nearest pound
(kilogram).

d. Mineral filler weight to the nearest pound (kilogram).
f. RAS and FRAP weight to the nearest pound (kilogram).
g. Virgin asphalt binder weight to the nearest pound (kilogram).

h. Residual asphalt binder in the RAS and FRAP material as a percent of the
total mix to the nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or
as directed by the Engineer and shall be made available upon request. The printing
system will be inspected by the Engineer prior to production and verified at the
beginning of each construction season thereafter.

1031.09 RAP in Aggregate Surface Course and Aggregate Wedge Shoulders, Type
B. The use of RAP or FRAP in aggregate surface course and aggregate shoulders shall be
as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article
1031.02, except “Non-Quality” and “FRAP”. The testing requirements of Article
1031.03 shall not apply. RAP used shall be according to the current Central Bureau
of Materials Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) for
Aggregate Applications”.

(b) Gradation. The RAP material shall meet the gradation requirements for CA 6
according to Article 1004.01(c), except the requirements for the minus No. 200
(75 pm) sieve shall not apply. The sample for the RAP material shall be air dried to
constant weight prior to being tested for gradation.”
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(D-1) PUBLIC CONVENIENCE AND SAFETY

Effective: May 1, 2012
Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or
Monday, the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of
Article 107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the
Wednesday prior to 11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:
“On weekends, excluding holidays, roadways with Average Daily Traffic of
25,000 or greater, all lanes shall be open to traffic from 3:00 P.M. Friday to

midnight Sunday except where structure construction or major rehabilitation
makes it impractical.”
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W. Schwerman Rd. (MUN 900)
17-00018-00-RS
Lake County

AVAILABLE REPORTS

1 No project specific reports were prepared.

When applicable, the following checked reports and record information is available for
Bidders’ reference upon request:

[J Record structural plans

LI Preliminary Site Investigation (PSI)

[J Preliminary Environmental Site Assessment (PESA)
[ Soils/Geotechnical Report

L] Boring Logs

Pavement Cores

[1 Location Drainage Study (LDS)

(1 Hydraulic Report

[J Noise Analysis

[J Other:

Those seeking these reports should request access from:
Lee M. Fell, P.E. Senior Project Manager
Jeff Househ, Engineering Technician
Christopher B. Burke Engineering, Ltd.
9575 W. Higgins Rd. Rosemont, IL 60018
847-823-0500 | 847-823-0520 (Fax)
Available: Monday-Friday
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W. Schwerman Rd. (MUN 900)
17-00018-00-RS
Lake County

LR107-4

Page 1 of 1

State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
INSURANCE

Effective: February 1, 2007
I Revised: August 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by the
Department of Transportation.

The Contractor shall name the following entities as additional insured under the Contractor’s
general liability insurance policy in accordance with Article 107.27:

Village of Hawthorn Woods

| The entities listed above and their officers, employees, and agents shall be indemnified and
held harmless in accordance with Article 107.26.
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W. Schwerman Rd. (MUN 900)
17-00018-00-RS
Lake County

LPC 662 CCDD CERTIFICATION

September 7, 2017

Wr. Jelf Househ

Chiistopher B, Burke Engineeting, Lid.
G875 West Higging Road Sulte 800
Rosemaont, L 8001E-4B20

RE: L. -87.,188
Potentially Impacted Property Evaluation for LPG-562 Form
Schwerman Reoad Improvements
Schwerman Road from Falrfleld Read to Gilmer Road
Mawihorn Woodds, L

Dear Mr. Houselhy:

smi sam?pimgk ar‘wj iabaramry arta[ysms ’fm“ th& ab@ve c::ag:&tmned @m,;m “T“hss sﬁ@ﬁ&?&? :;(«Qi;}& a::f wwk
was outlined in TSC Proposal 58,216 dated July 31, 2017, TSC was requested o evaluate site sail
cordifions for the disposal of construction spoils al a Clean Construction & Demolition Debris {CCDD)
or Uncontaminated Soill Fill Operation (LISFO; facility.

Uneontaminated soil including uncontaminated soll mived with clean construction or demolition debris
{CCDD) accepted at a CCDD fill operation must be certified to be uncontaminated sall in accordance
with Baction 22 51N24E) of the Environmental Protection Act [415 1LCS S22 5124 B).
Uncontaminated soll accepted at an uncontaminated soil fill operation (USFO} must be certified to be
uncontaminated soil in accordance with Section 22.51a(d)2)({B) of the Environmental Protection Act
415 IL.CS 522 H1a{d)2XB). These certifications must be made by a licensed professional engineer or
geologist (PEPG) using the Form LPC-683 when the soll is removed g site which is determined
by the PE/PG to be a "Potentially Impacted Property” (PIF) based on review of readily asceriainable
property history, environmental databases and site reconnaissance. Uncontaminated soll from a site
which is not identified 28 a PIF by the PE/PG may be certified by either the scurce sile owner or
operator using LPC-682 with pH analysis only.

Source Site

The souwrce site ("Bite”} is West Schwerman Road, extending from Fairfield Road to Gilmer Road, in
Hawthom Woads, . The activity generating the soll for disposal is improvements to the road surface.
Rocords Review

Iy sccordancs with Hinols Administrative Code 35 Part 1100, an behalf of the Site owner, TSC
evaluated the historical uses of the Site to 'dentify petential contamination sources, both from the Site
and adioining properties, which may cause the Sits to be considered g PIP.

Providing w Full Bange of Geotorhuicol Engiveering, Enviepranersat Services, vt Comstrusetion Saverial Enginecring & Textiug
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W. Schwerman Rd. (MUN 900)
17-00018-00-RS
Lake County

Christopher B. Burke Engineering, Lid.
L-87 198 - Seplember 7, 2017

TSC researched the history of the property by reviewing hist @m&% topographic maps dating back to
1920 ard aerial photographs dating back to 1939, | information, the land around
%hwp mar F%aax:i w;ac; ._ ﬁm* ggnmtmmé gﬁurmms sidences aicmg; zt sm&@ h&?m% th&t

Thfa e were r&piacei:i W it%‘se one %argér fa{:zia‘{y aﬁ&r ‘é%ﬁ*ﬁ and i@hﬁ resi
ty also began near there. The large facllity near &wens Road was

af’ﬁef 2{}82 T’h%r@ was mz:;m mags;}r ra&sﬂ%n%sgi gamms o wmstg ue::%re:m m thés:ezn s,

Schwémzan Rzﬁza@ at Aihi& %:m% ?‘hﬁ *‘%ztﬁs am:i sux wtdmg pr:};:;&rtfag an mmam as ﬁemﬂ?}&{:{ into the
present day. None of the adjscent properties are suspected to have generated any environmental
impact to the Site. '

TSC evaluated current Federal and State environmental agency records for the Bite and vicinily by
aé;:tza ining information from EBR First F%e;:»@rta from Enwcnmamai Data R@Seﬁmmm inc. (EDR). The

F Fir ; ifies g : v s within arter mile of tha
Site: address and is util :::\%ai in identifying pmtemtnaﬁ contamination sources, both at the Site and from
adioining properties, which may cause the Sile to be considered g PIP.

The EDR First Report information does not idenlify the Sile on any of the reviewed environmental
databases.

The EDR First Report information does not identify any properties adjacent to or nearby the Site on the
reviewed environmental databases.

The EDR First Report Orphan Summary information did not identify any properlies.

Site Reconnaissatnce

On August 24, 2017, T8C conducted a reconnaissance of the Site for the purpose of identih ying

indications of the use or disposal of hazardous substances or petroleum products. The Site is a road
in a residential subdivi
reviewed on topot
stgtus aif’ t‘hes gﬁ;;rmmd

ion and agricultural ares with a golf course along it consistent with information
o maps, asnal photograph: the EDR if ’mema r&p}ms T%'s& ourrent
, ps&gzeﬁ es is also consistent with the Inform 6
k}saﬁmns wzihm azone s:}f influsnce ta ﬁ'm m‘te t"és’a mdzmums @f

e oF g}&im leum g:sm:im%& was ﬁem §¢@ﬁ a? ih& Srts:—z Nx::a aﬁdct;&na§

use or rele aa% of ha Hstan
 the Site or adjacent properties were identified.

sources of potential it

The Site and any adiacent or nearby properties did not appear on the environmeantal database search,
or were rufed out as m%aﬂ ial impactors, and the Site reconnalssance also did not ideniify any
evidence of pol impact, Therefore, the Site was not identified as 2 Potendially Impacted Property.
The collection of soil aampieﬁ for the analysis of pH only were therefore performed.

-2-
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W. Schwerman Rd. (MUN 900)
17-00018-00-RS
Lake County

Christopher B. Burie Engineering, Lid.
L-87,198 - Seplember 7, 2017

Soil Screening & pH Analysis

five borings {C-1 through C-5} af
m the Site. The soll w
3 no elevatec PID readings

' ‘t‘ﬁ nz:&fef:% m m& %ampie

T&C, in conjunction with a geotechnical investi
the roadway in the area of soil that is to be pole i
W}%h @ ?%s%m RﬁE 2”& pﬁ{}&m@mxaimﬁ detector (PIDY which &d@. G

itions, Mo vist as of ﬂﬁi}mﬁﬁ &l @E"%E& m’ img}aat

~::ef~r:usécsdy pmﬁeﬁﬂﬂfﬁs The sampiﬁs were

\ : fﬁ%@; ﬁas, inc f@l!mmg &tandan:i ».,J“z in
submitted for maaeysis of pH.

The snalytical results, dated September 5, 2017, indicate that the pH of the soil at C-1 is 8.83 and at C-
5is B.58.

Conclusion

Based on review of the historical data and site reconngissance, a TSC Professional Geologist has
concluded that the source site, as indicated on the altached sample locstion plan, is not a Polentially
impacted Property. Analysis of pH indicates that the soil at the Site meets the pH requirements for
disposal as uncontaminated soil under 35 IAC 1100,

TSC has mmp'@i&d ihfa LPC-862 form for the Owner or Operstor's signature.  Pleass complets the
ner e atlached LPC-862 form and provide the entire report to the
I C}paratmﬁ for disposal.

Ummt mmat&d St::xs Fill
If corditions other than those found during the soil exploration are found, please contact us to perform
a f@itaw up survey. Also note that although the chemical anaiyszs from the represendative samples

e | s, disposal facilties screen each load with a PID, which will determine the final
ase@g&tan ) of individual loads.

We asppreciate the cpportunity to be of service to you. Please contact us with any questions.

Respecifully,

Prepared by:

Aaron J Ulrey, P.G. #1986 001380
Project Geologist

Em_r:’mmaﬂm% Servines

DLM:ARE M

Eng.  LPC-B6Z Fum

fory Plan

sort and Chagin of Custody
riformation
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Page 10f2

lllinois Environmental Protection Agency

Bureau of Land ¢ 1021 North Grand Avenue East » P.O. Box 19276 ¢ Springfield e lllinois © 62794-9276

Source Site Certification
by Owner or Operator
for Use of Uncontaminated Soil as Fill in a
CCDD or Uncontaminated Soil Fill Operation
LPC-662
Revised in accordance with 35 lll. Adm. Code 1100, as
amended by PCB R2012-009 (eff. Aug. 27, 2012)

This certification form is to be used by source site owners and operators to certify, pursuant to 35 Hl. Adm. Code 1100.205(a)(1)
(A), that soil (i) was removed from a site that is not potentially impacted property and is presumed to be uncontaminated soil and
(if) is within a pH range of 6.25 to 9.0. If you have questions about this form, please telephone the Bureau of Land Permit Section
at 217/524-3300.

This form may be completed online, saved locally, printed and signed, and submitted to prospective clean construction or
demolition debris fill operations or uncontaminated soil fill operations.

i. Source L.ocation Information

(Describe the location of the source of the uncontaminated soil)

Project Name: Schwerman Road Improvements Office Phone Number, if available: 847-823-0500

Physical Site Location (Street, Road): Schwerman Road from Fairfield Road to Gilmer Road

City: Mundelein State: L Zip Code: 80080

County: Lake Township: Fremont

Lat/Long of approximate center of site in decimal degrees (DD.ddddd) to five decimal places (e.g., 40.67890, -80.12345):

Latitude: 42.24954 Longitude: -88.07811
(Decimal Degrees) (:Decimal Degrees)
Identify how the lat/long data were determined:
[] GPS [} Map Interpolation [[] Photo Interpolation  [] Survey Other

EDR First Report
|IEPA Site Number(s), if assigned: BOL: None BOW: None BOA: None

1I. Owner/Operator Information for Source Site

Site Owner Site Operator
Name: VILLAGE OF HAWTHORN WOODS Narme:
Street Address: 2 LAGOON DRIVE Street Address:
PO Box: N/A PO Box:
City: HAWTHORN WOODS State: IL City: State:
Zip Code: _ 60047  Phone: _847-438-5500 Zip Code: _ Phone
Contact: ERIKA FRABLE, PE Contact:
Email, if available; EFRABLE@VHW.ORG Email, if available:

This Agency is authorized to require this information under Section 4 and Title X of the Environmental Prolection Act (415 ILCS 5/4,

5/39). Failure to disclose this information may result in: a civil penalty of not to exceed $50,000 for the violation and an additional civi
11.532-1855 penalty of not 1o exceed $10,000 for each day during which the viclation continues (415 IL.CS 5/42). This form has been approved by
LPC 348 Rev. 10/2013 the Forms Management Center.

1 -87,198 45



Page2of2
Project Name: Schwerman Road Improvements

Latitude: 42.24954 Longitude: -88.07811
{Decimal Degrees) (-Decimal Degrees)

Source Site Cerfification

lll. Descriptions of Gurrent and Past Uses of Source Site

Describe the current and past uses of the site and nearby properties.* Attach additional information as needed. The
description must take into account, at a minimum, the following for the source site and for nearby property: (1) use of the
properties for commercial or industrial purposes; (2) the use, storage or disposal of chemical or petroleum products in
individual containers greater than 5 gallons or collectively more than 50 gallons; (3) the current or past presence of any
storage tanks (above ground or underground); (4) any waste storage, treatment or disposal at the propetties; (5) any reported
releases or any environmental cleanup or removal of contaminants; (6) any environmental liens or governmental notification of
environmental violations; (7) any contamination in a well that exceeds the Board's groundwater quality standards; (8) the use,
storage, or disposal of transformers or capacitors manufactured before 1879; and (9) any fill dirt brought to the properties from
an unknown source or site,

Number of pages attached: 21

See sitached TSC report. The source site was used for agricultural purposes with light residential since before 1920 until major
residential subdivision construction began on the east after 1988. Further construction began in the central portion after 2005
with the addition of Toumament Road. Light residential development continued along the road throughout that time. The
source site and adjoining properties are not identified on any environmental databases andfor have been confinmed as not
posing a threat to the source site. Source site reconnaissance by PG did not identify the above listed environmental concetns.

*The description must be sufficient to demonstrate that the source site is not potentially impacted property, thereby allowing the
source site owner or operator to provide this certification.

IV. Soil pH Testing Results
Describe the results of scil pH testing showing that the soil pH is within the range of 6.25 to 9.0 and attach any supporting
documentation.

Number of pages attached: 5

Soil samples screened with PID identified no volatile organics. Soil samples C-1 and C-5, representative of the source site,
were analyzed for pH by First Environmental Laboratories, an IL ELAP/NELAC certified laboratory. Analytical report dated
19/5/17 indicates pH of 8.93 for C-1 and 8.59 for C-5.

V. Source Site Owner, Operator or Authorized Representative's Certification Statement and
Signature
In accordance with the lllinois Environmental Protection Act {415 ILCS 5/22.51 or 22.51a} and 35 ill. Adm Code 1100.205(a), |
(owner, operator or authorized representataive of source site)
certify that this site is not a potentially Impacted property and the soil is presumed to be uncontaminated soil. | also certify that
the soil pH is within the range of 8.25 to 9.0. | further certify that the soil has not been removed from the site as part of a
cleanup or removal of contaminants. Additionally, I certify that 1 am either the site owner or operator or a duly aythorized
representative of the site owner nr site operator and am authorized to sign this form. Furthermore, | certify that all information
submitted, including but not limited to, all attachments and other information, is to the best of my knowledge and belief, true,
accurate and complete.

Any parson who knowingly makes a faise, fictitious, or fraudulent material statement, orally or in writing, to the Hlfinois
EPA commits a Class 4 felony. A second or subsequent offense after conviction is a Class 3 felony. (415 ILCS 5/44(h))

(" Owner Operator
" Owner's Duly Authorized Representative (" Operator's Duly Authorized Representative

B RAKA };\ . ;%‘&Q;Miﬁi“
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. W. Schwerman Rd. (MUN 900)
First 17-00018-00-RS

Environmental Lake County
LﬂbOl‘ﬁtOl‘lES, Inc. IL ELAP / NELAC Accreditation # 100292
1600 Shore Road « Naperville, Illinois 60563 « Phone (630) 778-1200 » Fax (630) 778-1233

September 05, 2017

Mr. Dave Hurst

TESTING SERVICE CORP.
360 S. Main Place

Carol Stream, IL 60188

Project ID: 87198 - Schwerman Rd, Mundelein
First Environmental File ID: 17-4680
Date Received: August 31, 2017

Dear Mr. Dave Hurst:

- The above referenced project was analyzed as directed on the enclosed chain of custody record.

All Quality Control critcria as outlined in the methods and current IL, ELAP/NELAP have been met
unless otherwise noted, QA/QC documentation and raw data will remain on file for future
reference. Our accreditation number is 100292 and our current certificate is number 004212:
effective 08/10/2017 through 02/28/2018.

I thank you for the opportunity to be of service to you and look forward to working with you again in
the future. Should you have any questions regarding any of the enclosed analytical data or need
additional information, please contact me at (630) 778-1200.

Page 1of4
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| BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE)

Effective: November 2, 2006
| Revised: August 1, 2017

Description.  Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The bidder shall indicate with their bid
whether or not this special provision will be part of the contract.

The adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) mixtures,
bituminous surface treatments (cover and seal coats), and preventative maintenance type
surface treatments that are part of the original proposed construction, or added as extra work
and paid for by agreed unit prices. The adjustments shall not apply to bituminous prime coats,
tack coats, crack filling/sealing, joint filling/sealing, or extra work paid for at a lump sum price or
by force account.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.

CA = (BPIp - BPI) x (%ACy /100) x Q

Where: CA
BPIp

Cost Adjustment, 3.

Bituminous Price Index, as published by the Department for the month the
work is performed, $/ton ($/metric ton).

Bituminous Price Index, as published by the Department for the month prior
to the letting for work paid for at the contract price; or for the month the
agreed unit price letter is submitted by the Contractor for extra work paid for
by agreed unit price, $/ton ($/metric ton).

Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACy will be determined from the adjusted job mix formula.
For bituminous materials applied, a performance graded or cutback asphalt
will be considered to be 100% ACy and undiluted emulsified asphalt will be
considered to be 65% ACy.

Q = Authorized construction Quantity, tons (metric tons) (see below).

BPIL

%ACy

For HMA mixtures measured in square yards: Q, tons = A x D x (G, x 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = A x D x (G x 1) / 1000. When
computing adjustments for full-depth HMA pavement, separate calculations will be made for the
binder and surface courses to account for their different G, and % ACy.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000

Area of the HMA mixture, sq yd (sq m).
Depth of the HMA mixture, in. (mm).
Average bulk specific gravity of the mixture, from the approved mix design.

Where: A
D
Gmb

49



\Y
SG

Volume of the bituminous material, gal (L).
Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI_ and BPIy in excess of five percent,
as calculated by:

Percent Difference = {(BPI_ — BPIp) + BPI } x 100
Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract

requirements for the work placed during the month are satisfied. The adjustments shall not
apply during contract time subject to liquidated damages for completion of the entire contract.

80173
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BUTT JOINTS (BDE)

Effective: July 1, 2016

Add the following to Article 406.08 of the Standard Specifications.

“(c)

80366

Temporary Plastic Ramps. Temporary plastic ramps shall be made of high density
polyethylene meeting the properties listed below. Temporary plastic ramps shall only be
used on roadways with permanent posted speeds of 55 mph or less. The ramps shall
The leading edge of the plastic ramp shall
have a maximum thickness of 1/4 in. (6 mm) and the trailing edge shall match the height
of the adjacent pavement = 1/4 in. (= 6 mm).

have a minimum taper rate of 1:30 (V:H).

The ramp will be accepted by certification. The Contractor shall furnish a certification
from the manufacturer stating the temporary plastic ramp meets the following

requirements.

Physical Property

Test Method

Requirement

Melt Index ASTM D 1238 8.2 g/10 minutes
Density ASTM D 1505 0.965 g/cc
Tensile Strength @ Break ASTM D 638 2223 psi (15 MPa)
Tensile Strength @ Yield ASTM D 638 4110 psi (28 MPa)
Elongation @ Yield v percent ASTM D 638 7.3 min.
Durometer Hardness, Shore D ASTM D 2240 65

Heat Deflection Temperature, 66 psi ASTM D 648 176 °F (80 °C)
Low Temperature Brittleness, Fs ASTM D 746 <-105 °F (<-76 °C)

1/ Crosshead speed -2 in./minute

The temporary plastic ramps shall be installed according to the manufacturer’s
specifications and fastened with anchors meeting the manufacturer’'s recommendations.
Temporary plastic ramps that fail to stay in place or create a traffic hazard shall be

replaced immediately with temporary HMA ramps at the Contractor's expense.”
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COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limits set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated location will be paid according to the
provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.
Equipment will be the same as for a minor delay, except Contractor-owned

equipment will be limited to two weeks plus the cost of move-out to either the
Contractor’'s yard or another job and the cost to re-mobilize, whichever is less.
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Rental equipment may be paid for longer than two weeks provided the Contractor
presents adequate support to the Department (including lease agreement) to show
retaining equipment on the job is the most economical course to follow and in the
public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution. Adjustments in costs will not be made for interest charges, loss of anticipated
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses
and other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs,

escalated labor costs, extended project overhead, and extended traffic control will be allowed
when such costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

. Article 108.04(b)(3) or | No working days have been charged for two
Working Days | article 108.04(b)(4) | consecutive weeks.
. : The Contractor has been granted a minimum
Con[;z[[eetlon 22:2:: lggggggggg °" | two week extension of contract time, according
' to Article 108.08.

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel

Up to $5,000,000 One Project Superintendent
One Project Manager,

Over $ 5,000,000 - One Project Superintendent or

up to $25,000,000 Engineer, and
One Clerk
One Project Manager,

Over $25,000,000 - ) -

up to $50 000,000 One Propct Superintendent,
One Engineer, and
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One Clerk

Over $50,000,000

One Project Manager,

Two Project Superintendents,
One Engineer, and

One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed

overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to
the delay will be paid. For working day contracts the payment will be made according to
Article 109.04. For completion date contracts, an adjustment will be determined as

follows.

Extended Traffic Control occurs between April 1 and November 30:

ETCP Adjustment ($) = TE x (%/100 x CUP / OCT)

Extended Traffic Control occurs between December 1 and March 31:

ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT)

Where:TE = Duration of approved time extension in calendar days.

% = Percent maintenance for the traffic control, % (see table below).
CUP = Contract unit price for the traffic control pay item in place during the delay.

OCT = Original contract time in calendar days.

Original Contract Amount Percent Maintenance
Up to $2,000,000 65%
$2,000,000 to $10,000,000 75%
$10,000,000 to $20,000,000 85%
Over $20,000,000 90%

When an ETCP adjustment is paid under this provision, an adjusted unit price as
provided for in Article 701.20(a) for increase or decrease in the value of work by more

than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other
party for monies paid by the Department as a result of any claim under this provision. The
Contractor shall fully cooperate with the Department in its efforts to recover from another party

any money paid to the Contractor for delay damages under this provision.”

80384
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CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)

Effective: June 1, 2010

Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1, 2010 Y 600-749 2002
750 and up 2006
June 1, 2011 % 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1, 2012 % 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/

2/

Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

Effective dates apply to Contractor and subcontractor diesel powered off-road
equipment assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a)

b)

Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
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device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name; and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

80261
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000
Revised: July 2, 2016

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’'s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liguidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.
OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE patrticipation in its federally assisted

contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
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good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform _8.00 9% of the work. This percentage is set as the DBE patrticipation
goal for this contract. Consequently, in addition to the other award criteria established for this
contract, the Department will only award this contract to a bidder who makes a good faith effort
to meet this goal of DBE participation in the performance of the work. A bidder makes a good
faith effort for award consideration if either of the following is done in accordance with the
procedures set for in this Special Provision:

(&) The bidder documents that enough DBE participation has been obtained to meet the
goal or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder to comply will render the bid not responsive.

In order to assure the timely award of the contract, the low bidder shall submit:

(@) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE
2025 and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures herein.
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(2) To meet the five day requirement, the bidder may send the Utilization Plan
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to
(217) 785-1524. The subject line must include the bid Item Number and the Letting
date. The Utilization Plan should be sent as one .pdf file, rather than multiple files
and emails for the same Item Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.

Alternatively, the Utilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the certified mail receipt from the U.S. Postal Service or the receipt
issued by a delivery service when the Utilization Plan is received by the Department.
It is the responsibility of the bidder to ensure the postmark or receipt date is affixed
within the five days if the bidder intends to rely upon mailing or delivery to satisfy the
submission day requirement. The Utilization Plan is to be submitted to:

lllinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springfield, lllinois 62764

The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the
bid is declared not responsive due to a failure to submit a Utilization Plan or failure to
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder's proposal guaranty, and may
deny authorization to bid the project if re-advertised for bids. The Department
reserves the right to invite any other bidder to submit a Utilization Plan at any time for
award consideration.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE

()

participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and scanned or faxed to the bidder will be acceptable
as long as the original is available and provided upon request. All elements of
information indicated on the said form shall be provided, including but not limited to the
following:
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(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the Utilization Plan must also include a clear identification of the portion
of the work to be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
guote submitted to the bidder when a non-DBE subcontractor is selected over a DBE
for work on the contract.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE patrticipation
has been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of
the contract by the bidder. The Utilization Plan will be approved by the Department if the
Utilization Plan documents sufficient commercially useful DBE work to meet the contract goal or
the bidder submits sufficient documentation of a good faith effort to meet the contract goal
pursuant to 49 CFR Part 26, Appendix A. The Utilization Plan will not be approved by the
Department if the Utilization Plan does not document sufficient DBE participation to meet the
contract goal unless the apparent successful bidder documented in the Utilization Plan that it
made a good faith effort to meet the goal. This means that the bidder must show that all
necessary and reasonable steps were taken to achieve the contract goal. Necessary and
reasonable steps are those which, by their scope, intensity and appropriateness to the
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were
not successful. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts, in other words, efforts done as a
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain
DBE patrticipation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
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are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE patrticipation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm's price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with subsection (c)(6) of the above Bidding Procedures, the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
guote submitted to the bidder when a non-DBE subcontractor was selected over
a DBE for work on the contract.
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(b)

(©)

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive. The notification shall include a statement of reasons for the
determination. If the Utilization Plan is not approved because it is deficient as a
technical matter, unless waived by the Department, the bidder will be notified and will be
allowed no more than a five calendar day period in order to cure the deficiency.

The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of
the request in the United States mail on or before the fifth business day shall not be
deemed delivery. The determination shall become final if a request is not made and
delivered. A request may provide additional written documentation or argument
concerning the issues raised in the determination statement of reasons, provided the
documentation and arguments address efforts made prior to submitting the bid. The
request will be forwarded to the Department’s Reconsideration Officer.  The
Reconsideration Officer will extend an opportunity to the bidder to meet in person in
order to consider all issues of documentation and whether the bidder made a good faith
effort to meet the goal. After the review by the Reconsideration Officer, the bidder will
be sent a written decision within ten working days after receipt of the request for
consideration, explaining the basis for finding that the bidder did or did not meet the goal
or make adequate good faith efforts to do so. A final decision by the Reconsideration
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Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
guestions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’'s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:
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(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, than a new Request for Approval of Subcontractor
shall not be required. However, the Contractor must document efforts to assure that the
existing DBE subcontractor is capable of performing the additional work and has agreed
in writing to the change.
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(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon
request. Subcontractors shall ensure that all lower tier subcontracts or agreements with
DBEs to supply labor or materials be performed in accordance with this Special
Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE
is certified in the respective item of work) in a modification of the condition of award;
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to
any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent. This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm. Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor,
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with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the
reason for the request. The Contractor shall give the DBE five days to respond to the
Contractor’s notice. The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subcontract and why
the Bureau should not approve the Contractor’s action. If required in a particular case
as a matter of public necessity, the Bureau may provide a response period shorter than
five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
prime contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor's
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200
or applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the prime Contractor
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Contractor can self-perform the work for which the DBE contractor was engaged or
so that the prime Contractor can substitute another DBE or non-DBE contractor after
contract award.
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(f)

(9)

(h)

80029

When a DBE is terminated, or fails to complete its work on the Contract for any
reason the Contractor shall make a good faith effort to find another DBE to substitute
for the original DBE to perform at least the same amount of work under the contract
as the terminated DBE to the extent needed to meet the established Contract goal.
The good faith efforts shall be documented by the Contractor. If the Department
requests documentation under this provision, the Contractor shall submit the
documentation within seven days, which may be extended for an additional seven
days if necessary at the request of the Contractor. The Department shall provide a
written determination to the Contractor stating whether or not good faith efforts have
been demonstrated.

PAYMENT RECORDS. The Contractor shall maintain a record of payments for work
performed to the DBE participants. The records shall be made available to the
Department for inspection upon request. After the performance of the final item of work
or delivery of material by a DBE and final payment therefore to the DBE by the
Contractor, but not later than thirty calendar days after payment has been made by the
Department to the Contractor for such work or material, the Contractor shall submit a
DBE Payment Agreement on Department form SBE 2115 to the Resident Engineer. If
full and final payment has not been made to the DBE, the DBE Payment Agreement
shall indicate whether a disagreement as to the payment required exists between the
Contractor and the DBE or if the Contractor believes that the work has not been
satisfactorily completed. If the Contractor does not have the full amount of work
indicated in the Utilization Plan performed by the DBE companies indicated in the
Utilization Plan and after good faith efforts are reviewed, the Department may deduct
from contract payments to the Contractor the amount of the goal not achieved as
liquidated and ascertained damages. The Contractor may request an administrative
reconsideration of any amount deducted as damages pursuant to subsection (h) of this
part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department. The result of the reconsideration process is not
administratively appealable to the U.S. Department of Transportation.
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EQUIPMENT PARKING AND STORAGE (BDE)

Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.
“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or

nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft

(2.5 m) from the open traffic lane. For other periods of time during working and for all

nonworking hours, all vehicles, materials, and equipment shall be parked or stored as follows.

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in.
or 6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”

80388
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HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS {BDE)

Effective: January 1, 2010
Revised: April 1, 2016

Description. This work shall consist of testing the density of longitudinal joints as part of the
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA). Work shall be according to
Section 1030 of the Standard Specifications except as follows.

Quality Control/Quality Assurance {QC/QA). Delete the second and third sentence of the third
paragraph of Article 1030.05(d)(3) of the Standard Specifications.

Add the following paragraphs to the end of Article 1030.05(d}(3) of the Standard Specifications:

“Longitudinal joint density testing shall be performed at each random density test
location. Longitudinal joint testing shall be located at a distance equal to the lift
thickness or a minimum of 4 in. (100 mm), from each pavement edge. (i.e. fora 5in.
(125 mm) lift the near edge of the density gauge or core barre] shall be within 5 in.
(125 mm) from the edge of pavement) Longitudinal joint density testing shall be
performed using either a correlated nuclear gauge or cores.

a. Confined Edge. Each confined edge density shall be represented by a one-
minute nuclear density reading or a core density and shall be included in the
average of density readings or core densities taken across the mat which
represents the Individual Test.

b. Unconfined Edge. Each unconfined edge joint density shall be represented by
an average of three one-minute density readings or a single core density at the
given density test location and shall meet the density requirements specified
herein. The three one-minufe readings shall be spaced 10ft (3m) apart
longitudinally along the unconfined pavement edge and centered at the random
density test location.”

Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to
read:

“Mixture Parameter Individual Test Unconfined Edge
Composition {includes confined Joint Density
edges) Minimum
IL-4.75 Ndesign = 50 93.0 -97.4% " 91.0%
iL-9.5 Ndesign = 90 92.0 —96.0% 90.0%
IL-9.5,1L-9.5L Ndesign < 90 92.5-97.4% 90.0%
IL-19.0 Ndesign = 90 93.0-96.0% 90.0%
IL-19.0, 1L.-19.0L Ndesign < 90 93.0 - 97 4% 90.0%
SMA Ndesign = 50 & 80 93.5 - 97.4% 91.0%"

80246
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HOT-MIX ASPHALT — TACK COAT (BDE)
Effective: November 1, 2016
Revise Article 1032.06(a) of the Standard Specifications to read:
“(a) Anionic Emulsified Asphalt.  Anionic emulsified asphalts shall be according to

AASHTO M 140. SS-1h emulsions used as a tack coat shall have the cement mixing
test waived.”

80376
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LIGHTS ON BARRICADES (BDE)
Effective: January 1, 2018
Revise Article 701.16 of the Standard Specifications to read:

“701.16 Lights. Lights shall be used on devices as required in the plans, the traffic control
plan, and the following table.

Circumstance Lights Required

Daylight operations None

First two warning signs on each approach
to the work involving a nighttime lane
closure and “ROUGH GROOVED
SURFACE” (W8-1107) signs

Devices delineating isolated obstacles,
excavations, or hazards at night Flashing bi-directional lights
(Does not apply to patching)

Devices delineating obstacles,
excavations, or hazards exceeding

100 ft (30 m) in length at night

(Does not apply to widening)
Channelizing devices for nighttime lane
closures on two-lane roads
Channelizing devices for nighttime lane
closures on multi-lane roads
Channelizing devices for nighttime lane
closures on multi-lane roads separating None
opposing directions of traffic
Channelizing devices for nighttime along
lane shifts on multilane roads
Channelizing devices for night time along
lane shifts on two lane roads

Devices in nighttime lane closure tapers
on Standards 701316 and 701321

Devices in nighttime lane closure tapers Steady burn mono-directional lights
Devices delineating a widening trench None

Devices delineating patches at night on
roadways with an ADT less than 25,000

Devices delineating patches at night on
roadways with an ADT of 25,000 or more

Flashing mono-directional lights

Steady burn bi-directional lights

None

None

Steady burn mono-directional lights

Steady burn bi-directional lights

Steady burn bi-directional lights

None

None

Batteries for the lights shall be replaced on a group basis at such times as may be specified
by the Engineer.”

Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard
Specifications.

Revise the first paragraph of Article 603.07 of the Standard Specifications to read:
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“603.07 Protection Under Traffic. After the casting has been adjusted and Class Sl
concrete has been placed, the work shall be protected by a barricade for at least 72 hours.”

80392
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PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: November 2, 2017

Add the following to the end of the fourth paragraph of Article 109.11 of the Standard
Specifications:

“If reasonable cause is asserted, written notice shall be provided to the applicable
subcontractor and/or material supplier and the Engineer within five days of the Contractor
receiving payment. The written notice shall identify the contract number, the subcontract or
material purchase agreement, a detailed reason for refusal, the value of payment being
withheld, and the specific remedial actions required of the subcontractor and/or material supplier
so that payment can be made.”

80390
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PORTLAND CEMENT CONCRETE (BDE)

Effective: November 1, 2017

Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design
Criteria in Article 1020.04 of the Standard Specifications to read:

“TABLE 1. CLASSES OF CONCRETE AND
MIX DESIGN CRITERIA

Class Use Air
of Content
Conc. %

PP Pavement Patching
Bridge Deck Patching (10)
PP-1
PP-2
PP-3 4.0-8.0"
PP-4
PP-5

Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article
1020.04 of the Standard Specifications to read:

“(4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm)
when a high range water-reducing admixture is used. For Class SC, the maximum
slump may be increased to 8 in. (200 mm). For Class PS, the maximum slump may be

increased to 8 1/2in. (215 mm) if the high range water-reducing admixture is the
polycarboxylate type.”

80389
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PORTLAND CEMENT CONCRETE SIDEWALK (BDE)
Effective: August 1, 2017
Revise the first paragraph of Article 424.12 of the Standard Specifications to read:
“424.12 Method of Measurement. This work will be measured for payment in place and

the area computed in square feet (square meters). Curb ramps, including side curbs and side
flares, will be measured for payment as sidewalk. No deduction will be made for detectable

warnings located within the ramp.”

80385
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PROGRESS PAYMENTS (BDE)

Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a)

80328

Progress Payments. At least once each month, the Engineer will make a written
estimate of the quantity of work performed in accordance with the contract, and the
value thereof at the contract unit prices. The amount of the estimate approved as due
for payment will be vouchered by the Department and presented to the State
Comptroller for payment. No amount less than $1000.00 will be approved for payment
other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by
the Contractor or subcontractor on the date of the offset voucher. Further, the amount of
the offset voucher shall be a credit against the Department’s obligation to pay the
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or
subcontractor’s total loan indebtedness to the Department. The offset shall continue
until such time as the entire loan indebtedness is satisfied. The Department will notify
the Contractor and Fund Control Agent in a timely manner of such offset. The
Contractor or subcontractor shall not be entitled to additional payment in consideration of
the offset.

The failure to perform any requirement, obligation, or term of the contract by the

Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved.”
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SUBCONTRACTOR MOBILILATION PAYMENTS (BDE)

Effective: November 2, 2017

Replace the second paragraph of Article 109.12 of the Standard Specifications with the
following:

“This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%”

80391

79




WARM MIX ASPHALT (BDE)

Effective: January 1, 2012
Revised: April 1, 2016

Description. This work shall consist of designing, producing and constructing Warm Mix Asphalt
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option. Work shall be according to
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified
herein. In addition, any references to HMA in the Standard Specifications, or the special
provisions shall be construed to include WMA.

WMA is an asphalt mixture which can be produced at temperatures lower than aillowed for HMA
utilizing approved WMA technologies. WMA technologies are defined as the use of additives or
processes which allow a reduction in the temperatures at which HMA mixes are produced and
placed. WMA is produced by the use of additives, a water foaming process, or combination of
both. Additives include minerals, chemicals or organics incorporated into the asphalt binder
stream in a dedicated delivery system. The process of foaming injects water into the asphait
binder stream, just prior to incorporation of the asphalt binder with the aggregate.

Approved WMA technologies may also be used in HMA provided all the requirements specified
herein, with the exception of temperature, are met. However, asphalt mixtures produced at
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the
grade reduction of the virgin asphalt binder grade.

Equipment.

Revise the first paragraph of Article 1102.01 of the Standard Specifications to read:

“1102.01 Hot-Mix Asphalt Plant. The hot-mix asphalt (HMA) plant shaill be the batch-type,
continuous-type, or dryer drum plant. The plants shall be evaluated for prequalification rating
and approval to produce HMA according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”. Once
approved, the Contractor shall notify the Bureau of Materials and Physical Research to obtain
approval of all plant modifications. The plants shall not be used to produce mixtures
concurrently for more than one project or for private work unless permission is granted in writing
by the Engineer. The plant units shall be so designed, coordinated and operated that they will
function properly and produce HMA having uniform temperatures and compositions within the
tolerances specified. The plant units shall meet the following requirements.”

Add the following to Article 1102.01(a) of the Standard Specifications.
“(11) Equipment for Warm Mix Technologies.
a. Foaming. Metering equipment for foamed asphalt shall have an accuracy of

+ 2 percent of the actual water metered. The foaming control system shall be
electronically interfaced with the asphalt binder meter.
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b. Additives. Additives shall be infroduced into the plant according fo the supplier’s
recommendations and shall be approved by the Engineer. The system for
introducing the WMA additive shall be interlocked with the aggregate feed or
weigh system to maintain correct proportions for all rates of production and batch
sizes.”

Mix Design Verification.

Add the following to Article 1030.04 of the Standard Specifications.
“(e) Warm Mix Technologies.
(1) Foaming. WMA mix design verification will not be required when foaming technology
is used alone (without WMA additives). However, the foaming technology shall only

be used on HMA designs previously approved by the Department.

(2) Additives. WMA mix designs utilizing additives shall be submitted to the Engineer for
mix design verification.”

Construction Reguirements.
Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read:

“The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).”

Basis of Payment.

This work will be paid at the contract unit price bid for the HMA pay items involved. Anti-strip
will not be paid for separately, but shall be considered as included in the cost of the work.

80288
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WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012
Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten
business days following the reporting period. The reporting period shall be Monday through
Sunday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as

included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

80302
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WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 30 working days.

80071
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

II. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. A breach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor

performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection



for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.



d. Inthe event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.

The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each



classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:

(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(i) The classification is utilized in the area by the construction
industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a

separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..



(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(ii) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice

performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).



Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for
debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c¢. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one

and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and



(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty ltems" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.

4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:



a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,”
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.
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j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.

* ok ok ok K

2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "participant,” "person," "principal,” and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of



Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.

* ok koK Kk

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* ok kK Kk

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
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Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.



ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded under the
Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor undertaking to
do work which is, or reasonably may be, done as on-site work, shall give
preference to qualified persons who regularly reside in the labor area as
designated by the DOL wherein the contract work is situated, or the
subregion, or the Appalachian counties of the State wherein the contract
work is situated, except:

a. To the extent that qualified persons regularly residing in the area
are not available.

b. For the reasonable needs of the contractor to employ supervisory or
specially experienced personnel necessary to assure an efficient
execution of the contract work.

c. For the obligation of the contractor to offer employment to present
or former employees as the result of a lawful collective bargaining
contract, provided that the number of nonresident persons employed
under this subparagraph (1c) shall not exceed 20 percent of the total
number of employees employed by the contractor on the contract work,
except as provided in subparagraph (4) below.

2. The contractor shall place a job order with the State Employment
Service indicating (a) the classifications of the laborers, mechanics and
other employees required to perform the contract work, (b) the number of
employees required in each classification, (c) the date on which the
participant estimates such employees will be required, and (d) any other
pertinent information required by the State Employment Service to
complete the job order form. The job order may be placed with the State
Employment Service in writing or by telephone. If during the course of
the contract work, the information submitted by the contractor in the
original job order is substantially modified, the participant shall promptly
notify the State Employment Service.

3. The contractor shall give full consideration to all qualified job
applicants referred to him by the State Employment Service. The
contractor is not required to grant employment to any job applicants who,
in his opinion, are not qualified to perform the classification of work
required.

4. If, within one week following the placing of a job order by the
contractor with the State Employment Service, the State Employment
Service is unable to refer any qualified job applicants to the contractor, or
less than the number requested, the State Employment Service will
forward a certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the contractor's
permanent project records. Upon receipt of this certificate, the contractor
may employ persons who do not normally reside in the labor area to fill
positions covered by the certificate, notwithstanding the provisions of
subparagraph (1c) above.

5. The provisions of 23 CFR 633.207(e) allow the contracting
agency to provide a contractual preference for the use of mineral
resource materials native to the Appalachian region.

6. The contractor shall include the provisions of Sections 1 through 4 of

this Attachment A in every subcontract for work which is, or reasonably
may be, done as on-site work.
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Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR § 381.7 (b), the contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as
amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such
additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the
Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe
benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions
of the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and
mechanics of the specified classes engaged on contract work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of
29 CFR Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for
performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and
29 CFR Part 5. The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by
contractors and subcontractors to laborers and mechanics.
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