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GENERAL NOTES

Reinforcement bars shall conform to the requirements of AASHTO M 31
or M 322 Grade 60.

Plan dimensions and details relative to existing structure have been faken
from existing plans and are subject to nominal construction variations. It
shall be the Confractor’s responsibility to verify such dimensions and details
in the field and make necessary approved adjustments prior fo construction
or ordering of materials. Such variations shail not be cause for additional
compensation for a change in the scope of the work, however, the Confractor
will be paid for the quantity actudlly furnished at the unit price for the work.

All construction joint shall be bonded.

The minimum thickness of the Concrete overlay shall be 5" and varies as
required to adjust for the new profile grade and beam camber.

No instream work will be allowed on this project.

The contractor is advised that the existing PPC Deck Beams are in a
deteriorated condition with reduced load carrying capacity. It is the
contractor’s responsibifity to account for the condition of the beams when
developing construction procedures.

If the confractor’s procedure involves placement of cranes or other heavy
equipment on existing superstructure, detailed procedure shall be submitted
fo the Engineer for approval.

CONSTRUCTION STAGING

1. Hatched area indicate removal of existing bituminous surface.
2. See Roadway plans for quantity of Temporary Concrete Barriers.
3. All sections taken looking North.

CONSTRUCTION STAGING
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