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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m. 
March 10, 2023 prevailing time at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 72705 
  Various Counties 
  Section D6 SIGNAL/ LIGHTING 2023-1 
  Various Routes 
  District 6 Construction Funds 
  
 Maintenance and repair of traffic signals, flashing beacons and roadway lighting along various routes 
at various locations in the western half of District 6. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in 
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of Various Routes, Section D6 Signal/Lighting 2023-1, Various Counties, Contract 
No. 72705, and in case of conflict with any part or parts of said Specifications, the said Special 
Provisions shall take precedence and shall govern. 
 

Various Routes 
Section D6 Signal/Lighting 2023-1 

Various Counties 
Contract No. 72705 

 
 
LOCATION OF PROJECT  
 
The work completed under this contract will be located along various routes in District Six in 
Hancock, Adams, Pike, Brown, and Schuyler Counties. 
 
 
DESCRIPTION OF PROJECT  
 
This project will consist of the maintenance and repair of traffic signals, flashing beacons, roadway 
lighting, Intelligent Transportation System devices, fiber optic cable, and other electrical facilities 
as requested by the Department at the locations described by work orders issued from the Illinois 
Department of Transportation for a period from July 1, 2023, to June 30, 2024. 
 
Illinois Department of Transportation contact person is: 
 
IDOT D6 Traffic Signal Supervisor    Phone  
Brian Fry       217-622-2472 
 
The Department reserves the right to perform any repairs with its own forces. 
 
 
COMPLETION DATE  
 
All work on this contract shall be completed on or before June 30, 2024. Should the Contractor 
fail to complete all work by June 30, 2024, the Contractor shall be liable in accordance with Article 
109.09 of the Standard Specifications. 
 
 



VARIOUS ROUTES 
SECTION D6 SIGNAL/LIGHTING 2023-1 

VARIOUS COUNTIES 
CONTRACT NO. 72705 

 

 
2 

LOCATION OF UNDERGROUND STATE MAINTAINED FACILITIES  
Effective: August 3, 2007  Revised: July 31, 2009 
 
The Contractor shall be responsible for locating existing and proposed IDOT electrical facilities 
(traffic signal, overhead lighting, Intelligent Transportation System, etc.) prior to performing any 
work at his/her own expense if required. The Contractor shall also be liable for any damage to 
IDOT facilities resulting from inaccurate locating. The Contractor may obtain, on request, plans 
for existing electrical facilities from the Department.  
 
The Contractor shall also be responsible for locating and providing protection for IDOT facilities 
during all phases of construction. If at any time the facilities are damaged, the Contractor shall 
immediately notify the Department and make all necessary arrangements for repair to the 
satisfaction of the Engineer. This work will not be paid for separately but shall be included in the 
contract bid price. 
 
 
TRAFFIC CONTROL PLAN 
Effective:  November 1, 1984 Revised:  October 3, 2020 
 
The following traffic control and protection will apply to this project:  
 
HIGHWAY STANDARDS: 
 
701001 This standard will be used on 2 lane / 2 way traffic for all work activities greater 

than 15 ft. from the edge of pavement. 
 
701006 This standard will be used on 2 lane / 2 way traffic for all work activities within 24 

inches to 15 ft. from the edge of pavement. 
 
701011 This standard is used where at any time any vehicle, equipment, workers, or their 

activities require an intermittent or continuous moving operation on the shoulder, 
where the average speed is 1 mph or less. 

 
701101 This standard will be used on multi-lane highways for all work activities within 24 

inches and 15 ft. from the edge of pavement. 
 
701106 This standard will be used on multi-lane highways for all work activities greater 

than 15 ft. from the edge of pavement. 
 
701201 This standard will be used on 2 lane / 2 way traffic for construction activities such 

as electrical maintenance. 
 
701206 This standard will be used where at any time any vehicle, equipment, workers, or 

their activities will encroach in the area between the centerline and a line 24 inches 
from the edge of pavement for nighttime operations. 

 
701301 This standard will be used on 2 lane / 2 way traffic for construction activities such 

as electrical maintenance. 
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701306 This standard is used where at any time any vehicle, equipment, workers, or their 
activities require an intermittent or continuous moving operation on the pavement 
where the average speed of movement is greater than ½ mph and less than 4 
mph. 

 
701311 This standard will be used on 2 lane / 2 way traffic for construction activities that 

require continuous moving operations such as electrical maintenance. 
 
701400 This standard will be used any time a lane is closed on a freeway or expressway. 
 
701406 This standard will be used any time a daytime lane closure is required on a freeway 

or expressway due to work encroaching on a travel lane adjacent to the shoulder 
or on the shoulder within 24” of the edge of pavement.  This standard is applicable 
for construction activities such as electrical maintenance and shall be used in 
conjunction with Standard 701400. 

 
701411 This standard will be used for all work activities involving freeway and expressway 

lane closures in close proximity to entrance and exit ramps.  Each ramp, regardless 
of the number of setups required, shall be considered as one each. 

 
701421 This standard is used where at any time any vehicle, equipment, workers, or their 

activities will encroach on the lane adjacent to the shoulder within 24 inches of the 
edge of pavement. 

 
701422 This standard will be used any time a lane closure is required on a multilane 

expressway due to work encroaching on a travel lane adjacent to the shoulder or 
on the shoulder within 24” of the edge of pavement.  This standard is applicable 
for construction activities such as electrical maintenance. 

 
701426 This standard will be used any time a lane closure is required on a freeway or 

expressway when any vehicle, equipment, workers, or their activities require 
stationary operations less than 1 hour or moving operations where the average 
speed is greater than 1 mph.  This standard is applicable for construction activities 
such as electrical maintenance. 

 
701427 This standard is used where any vehicle, equipment, workers, or their activities will 

require stationary operations up to 1 hour or a continuous or intermittent moving 
operation where the average speed of movement is greater than 1 mph. 

 
701428 This standard will be used for setup and removal of lane closures on freeways and 

expressways having an ADT greater than 25,000. 
 
701446 This standard will be used any time a two-lane lane closure is required on a 

freeway or expressway due to work encroaching on a travel lane adjacent to the 
shoulder or on the shoulder within 24” of the edge of pavement. This standard is 
applicable for construction activities such as electrical maintenance and shall be 
used in conjunction with Standard 701400. 

 
701451 This standard will be used for closing an interchange ramp to traffic.  
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701456 This standard will be used for partial lane ramp closures when construction 
operations do not require a full ramp closure.  This standard is intended for ramp 
electrical maintenance. 

 
701501 This standard will be used for all activities on 2 lane / 2 way urban sections 

requiring a lane closure. 
 
701502 This standard will be used for all activities on 2 lane / 2 way urban sections with bi-

directional turn lanes requiring a lane closure. 
 
701601 This standard will be used for all activities on multilane, 1-way or 2-way urban 

sections with non-traversable median requiring a lane closure. 
 
701602 This standard will be used for all activities involving urban lane closures on 

multilane, 2-way traffic with a bi-directional left turn lane. 
 
701701 This standard will be used for all work activities involving a multilane urban 

intersection. 
 
701801 This standard will be utilized for all sidewalk closures throughout the project limits. 
 
701901 This standard describes all permissible traffic control devices that can be utilized 

with the above-mentioned traffic control standards. 
 
LIMITATIONS OF CONSTRUCTION: 
 
The Contractor shall coordinate the items of work in order to keep hazards and traffic 
inconveniences to a minimum, as specified below. 
 
1. The Contractor shall contact the District Six Bureau of Operations, (217) 785-5306, at least 

72 hours in advance of beginning work and three weeks prior to implementing any traffic 
control. 

 
2. The Contractor shall erect changeable message signs, as deemed necessary by the 

Engineer, seven days in advance of implementing traffic control and protection for lane 
closures. The exact location of changeable message signs shall be confirmed by the Engineer 
and shall remain in place for seven days, unless otherwise directed by the Engineer. 

 
3. In advance of each lane closure, the Contractor shall provide four “BE PREPARED TO STOP” 

(W3-4(O)48) signs. These signs shall be tripod mounted and placed at locations as 
designated by the Engineer to provide adequate warning in advance of traffic back-ups. 

 
4. During construction on multilane roadways, at least one lane in each direction shall remain 

open to traffic at all times. On two lane roadways, at least one lane shall remain open to traffic 
at all times.  

 
5. No overnight lane closures will be allowed. 
 
6. Direction indicator barricades shall exclusively be used in lane closure tapers. They shall be 

used only when traffic is being merged with an adjacent through lane. 
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Traffic Control and Protection as described in this special provision will not be paid for separately 
but shall be included in applicable pay items listed in this contract.  
 
 
WORK DURING PEAK HOURS  
 
Contractor will be permitted to work on any day from dawn to dusk unless work requires a lane 
restriction in a high-volume area, in which case work may be restricted to non-rush hours. The 
Contractor shall have all lanes of traffic open during peak hours in the appropriate direction. The 
Contractor will not be allowed to conduct any type of operation in the open lanes or any type of 
operation that would impede the flow of traffic during peak hours. Peak hours, if applicable, will 
be shown on the work order and will be determined by the Engineer.  
 
 
PENALTY DURING PEAK HOURS  
 
If the Contractor fails to have all lanes of traffic open during the peak hour for traffic or conducts 
operations that will impede the flow of traffic during peak hours, a monetary penalty shall be 
assessed to the Contractor. The penalty shall be $500 for each 15-minute period or a portion 
thereof during peak hours. 
 
 
TERMINATION FOR CAUSE  
 
The State may terminate this contract, in whole or in part, immediately upon notice to the 
Contractor if it is determined that the actions, or failure to act, of the Contractor, its agents, 
employees, or subcontractors have caused or reasonably could cause jeopardy to health, safety, 
or property. If the Contractor fails to perform to the State’s satisfaction, any material requirement 
of this contract or is in violation of a material provision of this contract, the State shall provide 
written notice to the Contractor requesting that the breach or noncompliance be remedied within 
the period of time specified in the State’s written notice. If the breach or noncompliance is not 
remedied by that date, the State may either immediately terminate the contract without additional 
written notice or enforce the terms and conditions of the contract. In either event, the State may 
seek any available legal or equitable remedies and damages. 
 
 
TERMINATION FOR CONVENIENCE  
 
Following 30 days written notice, the State may terminate this contract in whole or in part without 
the payment of any penalty or incurring any further obligation to the Contractor. Following any 
such termination for convenience, the Contractor shall be entitled to compensation upon 
submission of invoices and proof of claim for services provided under the contract up to and 
including the date of termination. 
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CONTRACTOR BASE OF OPERATIONS  
 
The base of operations shall be in an area that will allow the Contractor to meet the response 
times contained within this contract and to perform the work required to rectify the situation, 
restore normal operation, and provide safety to the motoring public. 
 
 
PAYMENT FOR DRIVING TIME  
 
The Department will pay for drive time for workers and crews that are located within the 
geographical boundaries of District Six. Unless pre-approved by the Department in the execution 
of a work order, the Department will not pay for drive time for workers and crews that travel to a 
work site from outside of District Six.  
 
 
PAYMENT OF BILLS ON BEHALF OF THE DEPARTMENT  
 
The Department may request that the Contractor pay bills on behalf of the Department in 
accordance with Article 109.05 of the Standard Specifications. The Contractor shall receive as 
administrative costs an amount equal to five percent of the first $10,000 and one percent of any 
amount over $10,000 of the total actual amount paid per bill with the minimum payment being 
$25. 
 
 
SCOPE OF WORK  
 
Work shall consist of repairing or replacing damaged electrical traffic control devices; servicing 
malfunctioning traffic signal controllers; roadway lighting; traffic signal re-lamping and cleaning, 
replacing loop detectors; modernizing existing electrical facilities; repair, replacement, and/or 
installation of traffic data collection stations and/or detectors; repair and maintenance of Intelligent 
Transportation System devices; repair and maintenance of fiber optic cables; adding new 
facilities; and providing all other electrical services that are requested at locations described in a 
work order issued by the Department in compliance with this contract.  
 
Entries in service logs in traffic signal controller cabinets are to be made by the Contractor at the 
time any controller related servicing is performed. The date and time should reflect when the 
serviceman arrives to begin work on the controller. 
 
When repairing a damaged traffic signal or highway lighting standard, the Contractor shall reinstall 
all existing traffic signs which were attached to the standard. If these signs are damaged to the 
extent they cannot be reused, the Contractor shall immediately notify the Department so that 
replacement signs can be installed.  
 
The Contractor shall be solely responsible for any damage to existing structures or to the right of-
way resulting from the operation of his or her equipment or employees while making repairs. The 
Contractor shall, at his/her own expense, restore any damage to a condition equal to that of 
existing before the damage was done as directed by the representative of the Department.  
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Before starting work at a repair site requiring excavation, the Contractor shall contact J.U.L.I.E. 
at telephone number 811 or use E-request to facilitate the location of underground utilities. The 
Contractor shall also locate all Department lighting circuits, traffic signals, fiber cable, and other 
electrical facilities in areas of excavation and protect them. 
 
The Contractor shall, at all times, keep Department work sites free from accumulations of waste 
material or rubbish caused by their employees, and at the completion of the work, the Contractor 
shall remove all rubbish, tools and surplus materials from the work site. The Contractor shall repair 
and otherwise make good any damage caused by this work and leave the work site in the 
equivalent of the original condition. The damaged material shall be removed from the site and is 
the property of the Contractor, unless otherwise specified.  
 
The Contractor shall comply with all applicable OSHA requirements while performing requested 
services including the use of lock out and tag out kits.  
 
In performing work required by this contract, the Contractor shall confine the equipment, the 
storage of material, and the operation of the workers to State of Illinois property.  
 
At a location where electrical traffic control devices or highway lighting have been damaged, the 
Contractor shall review the location in order to verify materials required to complete repairs. Any 
questions as to location of work and/or quantities required must be resolved prior to beginning 
work.  
 
The Contractor acknowledges there is no guarantee that work will or will not be performed by the 
Contractor.  The Contractor will upon request of the Department, within the time element 
designated, do all work that is offered on a 24-hours-per-day, 7-days-per-week basis. 
 
 
WORK ORDERS  
 
The Department will establish an expected response and completion time for the requested 
service at the time a work order is issued. IDOT issued work orders shall be completed no later 
than 30 calendar days after the day of issuance to the Contractor.  The Contractor must 
communicate to IDOT and provide justification for any delay beyond 30 calendar days. 
 
No work of any kind is to be performed by the Contractor unless a work order authorizing the work 
has been issued by the Engineer. Requests for emergency service calls may be initiated, by the 
Department, with a telephone call, faxed message, or email and followed by a written work order 
authorizing the work. The work order shall show the date and time of issuance, type of facility, 
location and a description of the service required or the problem reported, and pay item(s). The 
work order will indicate a Department District Contact and telephone number for the Contractor 
to contact with any questions regarding the work order.  
 
The Contractor shall be available to respond to calls for service at all times, including Saturdays, 
Sundays, and holidays, to correct any malfunction of equipment or affect any temporary 
emergency repair to damaged equipment resulting from any cause and to perform emergency 
locates for underground facilities. Overtime work during nights, weekends, and holidays will be 
performed by Contractor only as authorized by the Department.  
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If at the time of service being performed additional work of a minor nature (not to exceed $200) is 
needed, the Contractor shall proceed with that work. If it appears that the additional work could 
result in a substantial addition or change to the current work order, the Contractor shall contact 
the Department District Contact before proceeding with the additional work.  
 
The date and time that the Contractor’s work crew begins work on the work order and the date 
and time the requested work is completed shall be noted on the Contractor's billing invoice 
submitted to the Department for payment. If the work is not completed on the first trip, the 
Contractor shall record on the invoice the starting and ending dates and times for all subsequent 
work crews until the work order is completed.  
 
The Contractor shall advise the Department’s District Contact upon arrival and departure of the 
site of all service calls and provide the status of work. The Contractor will be provided with an 
after-hour’s telephone number for the Department’s District Contact. 
 
 
CONTRACTOR’S REPRESENTATIVE 
 
The Contractor shall designate a service representative to serve as the key contact person for 
the Department in the execution of this contract. The service representative shall monitor the daily 
activities of the contract and be available to discuss and respond to any problems that may arise. 
The services of this person shall be included in the contract, and no additional compensation shall 
be allowed.  
 
The Contractor shall assign two or more service representatives to whom the Department may 
issue work orders and instructions and to monitor Department needs. The Contractor shall provide 
the Department with the names and telephone numbers of these representatives. One of these 
representatives of the Contractor shall be available at all times.  
 
The Contractor shall provide the Department with a 24-hour telephone service number so that the 
Contractor may respond to emergencies that occur outside normal work hours.  
 
The Contractor must notify the Department in writing of any employee absence that results in the 
Contractor representative or on-call employee being unavailable for contract work. This includes 
all scheduled vacations, planned absences, sick time, and employee emergency situations.  
 
Contractor representatives shall respond to Department concerns and solve any problems 
regarding performance under this contract. The Contractor representative shall confer with 
Department personnel whenever necessary and make recommendations that will ensure the 
Department receives the most effective service. The Contractor shall furnish the names and 
telephone number of the representative(s) to the Department. 
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QUANTITIES 
 
The quantities specified in this contract indicate the estimated amount of work required for the 
duration of this contract. This is merely an estimate to allow Contractors to establish unit prices 
and permit the Department to determine the low bidder. It shall be understood that the unit prices 
of this contract shall prevail throughout the period of this contract regardless of the quantity 
actually utilized. 
 
 
PARTS AND MATERIALS 
 
All parts and materials listed as pay items will be paid for at contract unit bid prices.  There is no 
additional markup allowed on pay items. 
 
For parts and materials not on the pay item list, the Contractor shall receive the actual cost for 
said parts and materials to which a maximum of 15 percent markup will be added for parts/material 
invoice amounts up to $2,499, a maximum of 10 percent for parts/material invoice amounts $2500 
to $4,999, and a maximum of 5 percent for parts/material invoices $5,000 and greater.  The cost 
of all parts and materials shall be itemized on the invoice of each work order.  The actual billing 
invoices from suppliers of any single part or material with a cost greater than $50 shall be 
submitted as documentation 
 
When such parts and material are furnished by the contractor, the material shall be the best grade 
of its respective kind, for the intended purpose. The contractor is expected to make a good faith 
effort to purchase the parts and material supplied by them at the lowest possible price. The 
transportation of the parts and materials to the location on the work order by the contractor shall 
be considered included with the contract and no additional compensation shall be paid (except 
for when a special piece of equipment is required to properly transport the item(s). All materials 
provided by the Contractor shall be new, unless otherwise stipulated, and in accordance with the 
standards specified. The department reserves the right to review, approve and/or disapprove any 
parts and materials prior to and after installation and shall have the final say in using those parts 
and materials.  
 
Parts and materials may be furnished by the Department when available and practical, unless 
otherwise specified by this contract. The transportation of Department supplied parts and 
materials to the locations on the work order by the Contractor shall be considered included with 
the contract, and no additional compensation shall be paid (except for when a special piece of 
equipment is required to properly transport the item). The Department, at its discretion, may 
expedite the repair of an installation. The Department reserves the right to deliver parts, materials, 
and equipment directly to the Contractor’s shop or to the jobsite. 
 
The Department may request in writing to the Contractor to order parts and materials not to be 
installed by the Contractor. These parts and materials will be used by the Department in the repair 
and/or maintenance completed by the Department work force.  
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CONTRACTOR COMMUNICATION  
 
All work crews shall be equipped with a cellular telephone to facilitate communications with the 
work crews and to verify operating conditions of key electrical facilities. Only the crew leader will 
be required to be equipped with a cellular telephone. The Contractor shall provide the Department 
with the cellular telephone number being used in the execution of each work order. The 
Department reserves the rights to use the cellular telephone to contact a Contractor’s work crew 
for their location and to request a report on the status of a work order. No additional compensation 
for cellular telephone expenses will be allowed. 
 
 
LABOR, TOOLS, AND EQUIPMENT  
 
The Contractor shall furnish all labor, tools, equipment, and other incidentals necessary or 
convenient to successfully complete the work orders and carry out all duties and obligations 
imposed by the contract. The Contractor shall furnish and maintain tools and equipment including, 
but not limited to, pickup trucks, line trucks, trailers, backhoes, trenchers, air compressors, and 
other specialized electrical equipment and shall possess self-propelled bucket truck(s) capable of 
servicing overhead flashing beacons, pole mounted highway lighting units, and overhead traffic 
signals. All other incidental equipment and tools shall be provided by Contractor at prices 
established in the Equipment Watch Rental Rate Blue Book which can be obtained at 
http://www.equipmentwatch.com.  
 
Equipment and tools that are not listed in the Equipment Watch Rental Rate Blue Book 
shall be considered incidental to the contract, and no additional compensation will be 
allowed.  
 
The Contractor should utilize the appropriate equipment to complete the repair as authorized by 
the Department. If the Contractor chooses to use tools and/or equipment that in the opinion of the 
Department is above and beyond what is required, the Contractor shall be compensated at the 
appropriate amount as determined by the Department of what was necessary to complete the 
work order. The Department shall be the sole judge as to what equipment is required.  
 
Standard equipment operating costs for fuel, lubricants, wear-and-tear, loss of equipment, repairs, 
servicing, filters, tires, etc. are to be borne by the Contractor. No additional compensation for 
these operating expenses will be allowed.  
 
Protective gear or clothing that is required for Contractor personnel in the execution of a work 
order (including, but not limited to, dust masks, breathing apparatus, electrically insulated gloves, 
protective gloves, etc.) will be provided by the Contractor and shall be in compliance with the 
applicable OSHA standard. No additional compensation for these operating expenses will be 
allowed.  
 
Only labor required to complete work orders shall be eligible for payment. Labor rates for 
electricians shall be inclusive of (but not limited to) all regular and premium time, insurance, 
benefits, overhead, and profit.  
 
The time allowed for the truck pay items included in this contract shall be the actual time the 
truck(s) is used on the work order (while work is underway). Truck rates include (but not limited 
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to) the cost of fuel, oil, lubrication, supplies, small tools, necessary attachments, repairs, overhaul 
and maintenance of any kind, depreciation, storage, overhead, profits, insurance, and all 
incidentals.  
 
Arrow boards shall meet the requirements of Articles 701.15(i) and 1106.02. Truck mounted crash 
attenuators shall meet the requirements of Articles 701.15(h) and 106.02.  
 
Individual pieces of equipment not listed in the "Equipment Watch Rental Rate Blue Book" and 
having a replacement value of $2,500.00 or less shall be considered to be tools or small 
equipment, and no payment will be made for their use on this contract.  
 
Method of Measurement: Labor will be measured to the nearest 0.25 hour for each 
JOURNEYMAN ELECTRICIAN for straight time and premium time rates approved for use on the 
applicable work order.  
 
Truck usage will be measured to the nearest 0.25 hour for each PICK-UP TRUCK, BUCKET 
TRUCK (LENGTH LESS THAN 35 FEET) or (BUCKET TRUCK (LENGTH 35 FEET TO 65 FEET) 
approved for use on the applicable work order.  
 
Basis of Payment: Labor will be paid for at the contract unit price per HOUR for JOURNEYMAN 
ELECTRICIAN, JOURNEYMAN ELECTRICIAN (WEEKLY OVERTIME RATE), JOURNEYMAN 
ELECTRICIAN (SUNDAY AND HOLIDAY OVERTIME RATE), and JOURNEYMAN 
ELECTRICIAN (SATURDAY OVERTIME).  Truck usage will be paid for at the contract unit price 
per HOUR for PICK-UP TRUCK, BUCKET TRUCK (LENGTH LESS THAN 35 FEET), or 
(BUCKET TRUCK (LENGTH 35 FEET TO 65 FEET). 
 
 
EQUIPMENT RENTAL  
 
In the event that the Contractor needs to rent equipment for use in the execution of a work order, 
the Department will pay the Contractor the equipment cost contained in the Equipment Watch 
Rental Rate Blue Book or the actual cost of the rental if that cost is in excess of the amount shown 
in the Blue Book guide. All equipment rental costs in excess of the Blue Book guide shall be 
authorized and approved by the Department prior to rental.  
 
 
TEST EQUIPMENT  
 
The Contractor shall provide all its own testing instruments, as required, to service the facilities of 
the Department.  
 
The Contractor shall use the established procedures as defined by the manufacturer or standard 
practice to determine the integrity of the equipment. The Department shall be provided with the 
testing procedures used upon request.  
 
All required test equipment shall be included in the contract, and no additional compensation will 
be allowed.  
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CONTRACTOR WORK FORCE REQUIREMENTS  
 
The Contractor shall provide adequate supervision to his or her work force to ensure that workers 
and materials are utilized in an efficient manner. This is to include, but not limited to, ensuring that 
knowledgeable and experienced workers are matched to related servicing tasks and that service 
vehicles are equipped with the parts, materials, and equipment likely to be required to complete 
the work order. The Contractor shall at all times provide a force of qualified personnel sufficient, 
in the opinion of Department, to perform the work and specialized operations required and 
described herein. A working knowledge will be required in basic electrical circuits, solid state 
circuits, AC and DC current applications, field testing equipment, and local/national electrical 
codes.  
 
The Contractor shall provide a list of personnel, their training, and experience to the Department.  
 
The Department shall be the sole judge as to the qualifications and credentials of the Contractor’s 
personnel. The defining criteria for the "journeyman electrician" category would be a minimum of 
an I.B.E.W. journeyman electrician or better with training in all areas listed within the contract, as 
well as specialized training in ‘Traffic Signal Controllers’ and related equipment (including fiber 
optic systems).  
 
 
CONTROL OF WORK  
 
The Department shall conduct frequent inspections of work and installations performed by the 
Contractor to determine if the work is being performed promptly, satisfactorily, and in the manner 
specified in the contract. The Contractor's employees shall cooperate with such inspections and 
shall provide information concerning the work in progress when requested by the Department. A 
final inspection will made by the Department of all work locations, and final quantities can be 
adjusted at that time. The Department reserves the right to place maximum or minimum limits on 
the work force and/or equipment utilized by the Contractor to execute a Work Order.  
 
Each workday, the Contractor shall provide the Department a schedule of contract work activities 
for the day. The schedule will show the location, type of work, and estimate of when each work 
crew will be at the location on the work order. This information shall be either faxed, emailed, 
and/or verbally transmitted to the Department representative by 8:00 am. 
 
 
CONTRACTOR RESPONSE AND WORK ORDER COMPLETION TIMES 
 
The Department will establish an expected response and completion time for the requested 
service at the time a work order is issued. It shall be the Contractor’s responsibility to promptly 
notify the Department, if for any reason, the Contractor cannot meet either the response or 
completion time established at the issuance of the work order or the times established herein. In 
all instances, the Contractor shall comply with the standard response and completion times as 
follows:  
 
Emergency Service Call Response: During regular working hours (weekdays 7:00 am to 5:00 pm) 
respond in two hours or less and during non-regular working hours, weekends and holidays 
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respond in three hours or less. Emergency response calls include, but are not limited to, dark or 
malfunctioning traffic signals and knocked down traffic signal, highway lighting standards, or 
controllers. Upon arrival at the emergency work site, Contractor personnel must immediately 
begin work to abate the emergency. At the direction of the Department, abatement of emergency 
shall be either complete restoration of the electrical device or a temporary repair as directed by 
the Department.  
 
Non-emergency Traffic Signal/Flashing Beacon Call Response: Respond within 24 hours of 
issuance of the work order. Completion of work shall be within 30 calendar days of the date the 
work order was issued.  
 
Highway Lighting Outage Response: Respond within seven calendar days of issuance. The 
Contractor shall respond to lighting work orders where the entire lighting system is non-functional 
within five calendar days.  
 
Traffic Signal Knockdown Completion: All traffic signal knockdowns are expected to be repaired 
by the next day regardless of weekends and holidays. The Contractor shall respond within the 
timeframes as specified herein to repair a traffic signal knockdown including to clear all electrical 
circuits, pick up the knockdown debris, and ensure that the intersection is either back in normal 
operation or in the flashing mode. If the Contractor does not have the necessary equipment or is 
unable to make the necessary knockdown repair the same day, the Department shall be notified.  
 
Highway Lighting Knockdown Completion: Two work orders may be issued to repair a highway 
light pole knockdown. The Contractor shall respond within two hours or less to the initial work 
order to clear the electrical circuit and remove any knockdown debris from the vicinity of the 
roadway.  
 
When the second work order is issued to repair the knockdown, the Contractor is expected to 
complete the repair within ten calendar days. The Contractor shall be responsible for notifying the 
Department if the requested knockdown repair cannot be completed within the allotted time.  
 
When requested by the Contractor, justifiable extensions of work order completion time may be 
granted at the discretion of the Department. The Contractor understands and agrees that 
performance will be expected in varying amounts and at various locations on the roadways 
designated in this contract and in accordance with work orders issued by Department personnel. 
In the event the Contractor fails to meet the completion time for a work order, the Contractor and 
Department agree that an amount of actual damage is difficult to ascertain. Therefore, the 
Contractor shall be liable to the Department for penalty charges as specified in the following 
amounts which are reasonable and proportionate to the amount of the Work Order. 
 

 
  

Work Order 
Amount 

Penalty Charges Per Calendar Day 

$0 - $500 $25 
$501 - $1,000 $50 

$1001 and over $100 
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FAILURE TO MEET RESPONSE TIME 

 
Should the Contractor fail to respond and/or complete a work order on time or such extended 
time as may have been allowed by the Department, a monetary deduction will be applied to 
monies due or that may become due to the Contractor. The value of the monetary deduction will 
be as follows: 
 
Emergency Service Calls: 
 

Work Order Amount Monetary Deduction for Each Hour* 
From $0 to $500 $50 

From $501 to $1,000 $100 
From $1,001 and over $150 

  * After applicable response time expires 
 
Priority Non-Emergency Service Calls and Routine Work Items: 
 
$75.00 per day per work order 
 
For the purpose of calculating the monetary deduction, a day shall be any (or portion of) 
excluding the following: 

 
(a) When adverse weather at the work site prevents work on the controlling item of a 

work order. 
(b) When job conditions at the work site due to recent weather conditions prevent work 

on the controlling item of a work order. 
(c) When work on the controlling item has been suspended by an act or omission by the 

Department or Engineer. 
 
 
REPAIR PARTS, MATERIALS, AND COMPONENTS 
 
When available and practical, traffic signal, highway lighting, and ITS equipment parts and 
components will be furnished by the Department, unless otherwise specified by the Department. 
If requested by the Department, the Contractor shall be responsible for picking up and 
transporting to the work site all Department furnished parts and components. 
 
The Contractor is required to provide any parts, components, and material not provided by 
Department. These shall include miscellaneous electrical parts and components, electrical 
hardware, fasteners, wire, conduit, tape, and any other materials normally associated with the 
maintenance of electrical devices. When such materials are furnished by the Contractor, the 
material shall be of the best grade of their respective kinds for the purpose. All materials used 
should be itemized on the individual billing invoice for that work order. 
 
The Contractor shall purchase material from the Department's traffic signal and highway lighting 
component contracts whenever possible. The Department may require the Contractor to purchase 
necessary parts and materials from other approved sources. In cases where Contractor is 
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required to acquire parts and supplies from alternate sources and at higher prices than the 
components contract, the Contractor shall purchase parts at the best available price. On occasion, 
the Department may require approval of cost prior to purchase. The Contractor shall be 
compensated at the approved cost or the actual cost, whichever is lower, plus the mark-up 
percentage stated in the contract. Contractor receipts or bills for parts and materials shall be 
submitted as documentation of costs. 
 
 
PAYMENT AND INVOICES 
Unless otherwise instructed, the Contractor shall submit an invoice upon completion of the work 
order. Invoices shall be received no later than 30 calendar days from work order completion. 
 
Invoices shall include detailed information as to the services performed, and if applicable, the 
number of hours worked, labor rates, and a list of all parts used and their prices. Final payment 
will not be made until all services are completed and accepted by the Department. The amount 
shown on each invoice shall be in accordance with the unit prices established in this contract or 
agreed unit pricing.  
 
Overtime Authorization: At the time the Department issues a work order to the Contractor, the 
Department shall state if overtime labor is authorized and the estimated hours of overtime labor 
authorized for the Contractor to bill the Department in responding to and/or completing the work 
order. All overtime labor in excess of that specified in the work order must be approved in writing 
in advance by the Department. The Contractor is required to plan work on routine and emergency 
work orders to avoid overtime labor while meeting the response and/or completion times 
requested by the Department.  
 
Should the Department require the Contractor to provide workers in addition to the electrician 
rates specified in the contract, the rates for such labor shall be reasonable and meet the prior 
approval of the Department. If the Department authorizes the Contractor to use a piece of 
machinery or equipment that does not have a contract unit price and is not considered incidental 
to the contract, payment shall be made in accordance with Article 109.04(b)(4) of the Standard 
Specifications for Road and Bridge Construction. 
 
 
SUBCONTRACTOR PAYMENTS  
 
No subcontractors may be utilized without approval by the Department.  
 
When the Department authorizes the use of a subcontractor in the execution of a Work Order, 
the Department will pay the Contractor the actual amount of the subcontractor invoice plus a 5 
percent maximum markup for processing. 
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KNOCKDOWN DOCUMENTATION  
 
The Contractor shall provide the Department with photographs of all onsite knockdown debris to 
document the damage for third party claims. The photographs shall be digital images and should 
have the number of views necessary to properly detail the motorist causing damage. Three or 
more photographs are required for adequate documentation. Identifying information should be 
included in the photographs as much as possible.  
 
This requirement shall be included with this contract, and no additional compensation will be 
allowed. 
 
 
CONTRACTOR INVOICING REQUIREMENTS 
 
The Contractor shall include the following items with each invoice:  
 
Repair Work Orders:  

A. Original Copy  
1. INFORMATION ON INVOICE:  

1. Location of Service – Description of Location (Route, City, County) 
2. IDOT Work Order Number – Place Near Top of Invoice  
3. Name of IDOT Employee Who Authorized Work  
4. Work Classification – "Traffic Signal Repair" or "Traffic Signal Maintenance"  
5. Contractor Invoice Number and Date of Invoice.  
6. Labor Costs: Provide Original Time Sheets That Detail Who Performed the 

work, the Date and Time In Hours and the Rate Per Hour, and a Description of 
Work Performed.  

7. Equipment Costs: Provide Type of Equipment Used, the Date and Time Used 
(In Hours with Rate Per Hour).  

8. Material Cost: Provide Specific Brand Name and Model Number (Where 
Applicable) of all Materials Used on the Project along with the Quantity Used, 
Unit Price, Mark-Up Cost, and Total Price.  

9. In the event that any part or material has a unit cost of $50.00 or more, the 
Original Invoice must be included.  

 
Note: It is permissible for the equipment and materials to be listed on the time sheets as specified 
above and then summarized on a separate or "cover" invoice provided that the time sheets are 
included as attachments. 
 

2. ATTACHMENTS TO INVOICE:  
a. Copy of IDOT Work Order with Contractor Portion Completed  
b. Original of item – "Materials $50.00 or More".  
c. Any other items that the Contractor feels necessary to document invoice. 

 
Traffic Signal Maintenance (Work Orders):  

A. Original Copy  
1. INFORMATION ON INVOICE:  

i. Include items  as denoted under repair work orders 
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2. ATTACHMENTS TO INVOICE:  
i. Originals of Signal Maintenance Check Sheet Completed by Contractor.   
ii. Original of item – "Materials $50.00 or More".  
iii. Any other items that the Contractor feels necessary to document invoice. 

Invoices will not be processed for payment unless work is fully completed 
and all required documentation is provided with the invoice. No payment 
will be made on partial bills. 

 
 
LUMINAIRE MOUNTING BRACKET - SPECIAL  
This work shall be in accordance with Section 1069 of the Standard Specifications, except as 
modified herein.  
 
The Contractor shall provide a single tenon or twin-tenon luminaire bracket installed on an existing 
tenon top light pole. The bracket shall accommodate the installation of one LED roadway 
luminaire or two LED roadway luminaires at 90° or 180° apart, as required.  
 
The bracket shall be fabricated from 2 in. (50 mm) schedule 40 pipe, 30,000 psi (208,000 kPa) 
minimum yield strength, be fully galvanized, and shall have horizontal arm(s) of length ranging 
from 8” to 12”.  
 
The Contractor shall supply all materials required to install the luminaire bracket as a part of this 
pay item.  
 
Basis of Payment: This work shall be paid for at the contract unit price per EACH for LUMINAIRE 
MOUNTING BRACKET - SPECIAL. 
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RETURN   DATED   COPY   ATTACHED  TO  INVOICE 
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AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE) 
Effective:  January 1, 2008 
 
Description.  This work shall consist of furnishing and operating automated flagger assistance 
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways 
where two-way traffic is maintained over one lane of pavement.  Use of these devices shall be at 
the option of the Contractor. 
 
Equipment.  AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim 
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control 
Zones (IA-4R)”, dated January 28, 2005.  The devices shall be mounted on a trailer or a moveable 
cart and shall meet the requirements of NCHRP 350, Category 4. 
 
The AFAD shall be the Stop/Slow type.  This device uses remotely controlled “STOP” and “SLOW” 
signs to alternately control right-of-way. 
 
Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the 
MUTCD.  The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign 
on one side and a diamond shaped “SLOW” sign on the opposite side.  The letters on the signs 
shall be 8 in. (200 mm) high.  If the “STOP” sign has louvers, the full sign face shall be visible at 
a distance of 50 ft (15 m) and greater. 
 
The signs shall be supplemented with one of the following types of lights. 
 

(a) Flashing Lights.  When flashing lights are used, white or red flashing lights shall be 
mounted within the “STOP” sign face and white or yellow flashing lights within the “SLOW” 
sign face. 
 

(b) Stop and Warning Beacons.  When beacons are used, a stop beacon shall be mounted 
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted 24 in. 
(600 mm) or less above, below, or to the side of the “SLOW” sign face.  As an option, a 
Type B warning light may be used in lieu of the warning beacon. 
 

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where 
drivers are expected to stop.  The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend 
and border on a white background.  The letters shall be at least 6 in. (150 mm) high. 

 
This device may include a gate arm or mast arm that descends to a horizontal position when the 
“STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed.  
When included, the end of the arm shall reach at least to the center of the lane being controlled.  
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping 
downward at 45 degrees toward the side on which traffic will pass.  The stripes shall be 6 in. 
(150 mm) in width and at least 2 in. (50 mm) in height. 

 
Flagging Requirements.  Flaggers and flagging requirements shall be according to 
Article 701.13 of the Standard Specifications and the following. 
 
AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.  
The flaggers shall be able to view the face of the AFAD and approaching traffic during operation. 
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To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash, 
and when included, the gate arm shall descend to a horizontal position.  To permit traffic to move, 
the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and when 
included, the gate arm shall rise to a vertical position. 
 
If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard 
Specifications. 
 
When not in use, AFADs will be considered nonoperating equipment and shall be stored 
according to Article 701.11 of the Standard Specifications. 
 
Basis of Payment.  This work will not be paid for separately but shall be considered as included 
in the cost of the various traffic control items included in the contract. 
 

 
COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017      Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 
sustained by the Contractor from conflicts with facilities not meeting the above definition; 
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the 
work or a documentable reduction in the rate of progress exceeding the limits set herein.  
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a 
utility in an unanticipated location will be paid according to the provisions of this Article 
governing minor and major delays or reduced rate of production which are defined as 
follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated location 
decreases by more than 25 percent and lasts longer than seven calendar days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 
as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum 
remaining hours in the work shift required by the prevailing practice in the area. 
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Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned equipment 
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or 
another job and the cost to re-mobilize, whichever is less.  Rental equipment may be 
paid for longer than two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job is 
the most economical course to follow and in the public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent threshold 
for that portion of the delay in excess of seven calendar days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, representatives, 

officers, agents, or employees; delay by the Department in making the site available; 
or delay in furnishing any items required to be furnished to the Contractor by the 
Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 

time required for the work will be made according to Section 108.  Any adjustment in the 
costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
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Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other 
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and 
other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, escalated 
labor costs, extended project overhead, and extended traffic control will be allowed when such 
costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum two 
week extension of contract time, according to 
Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 

and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
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Original Contract 

Amount 
Supervisory and Administrative 

Personnel 
Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 
delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other party 
for monies paid by the Department as a result of any claim under this provision.  The Contractor 
shall fully cooperate with the Department in its efforts to recover from another party any money 
paid to the Contractor for delay damages under this provision.” 
 
 

 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000     Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in 
the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
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STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such contracts 
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special 
Provision by the Department on those contracts.  DBE participation on 100 percent state-funded 
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required 
by the US Department of Transportation to comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may include, 
but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included because 
the Department has determined the work of this contract has subcontracting opportunities that 
may be suitable for performance by DBE companies.  The determination is based on an 
assessment of the type of work, the location of the work, and the availability of DBE companies 
to do a part of the work.  The assessment indicates, in the absence of unlawful discrimination and 
in an arena of fair and open competition, DBE companies can be expected to perform 0.00% of 
the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, 
in addition to the other award criteria established for this contract, the Department will only award 
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in 
the performance of the work.  A bidder makes a good faith effort for award consideration if either 
of the following is done in accordance with the procedures set for in this Special Provision: 
 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
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(b) The bidder documents a good faith effort has been made to meet the goal, even though 
the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference 
source for DBE-certified companies.  In addition, the Department maintains a letting and item 
specific DBE locator information system whereby DBE companies can register their interest in 
providing quotes on particular bid items advertised for letting.  Information concerning DBE 
companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan will 
be approved by the Department if the Utilization Plan documents sufficient commercially useful 
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith 
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means the bidder 
must show that all necessary and reasonable steps were taken to achieve the contract goal.  
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness 
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they 
were not successful.  The Department will consider the quality, quantity, and intensity of the kinds 
of efforts the bidder has made.  Mere pro forma efforts, in other words efforts done as a matter of 
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that 
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE 
participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors are 
not intended to be a mandatory checklist and are not intended to be exhaustive.  Other 

http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
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factors or efforts brought to the attention of the Department may be relevant in appropriate 
cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies are 
interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to increase 
the likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the Contractor might otherwise prefer to perform these work 
items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
 

(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBE 
companies is not in itself sufficient reason for a bidder’s failure to meet the contract 
DBE goal, as long as such costs are reasonable.  Also the ability or desire of a 
bidder to perform the work of a contract with its own organization does not relieve 
the bidder of the responsibility to make good faith efforts.  Bidders are not, 
however, required to accept higher quotes from DBE companies if the price 
difference is excessive or unreasonable.  In accordance with the above Bidding 
Procedures, the documentation of good faith efforts must include copies of each 
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE 
subcontractor was selected over a DBE for work on the contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a 
thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associations and political or social 
affiliations (for example union vs. non-union employee status) are not legitimate 
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the 
project goal. 
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(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, 
or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is not 
approved because it is deficient as a technical matter, unless waived by the Department, 
the bidder will be notified and will be allowed no more than a five calendar day period to 
cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after 
the receipt of the notification of the determination.  The determination shall become final 
if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments address 
efforts made prior to submitting the bid.  The request will be reviewed by the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person to consider all issues of documentation and whether the bidder 
made a good faith effort to meet the goal.  After the review by the Reconsideration Officer, 
the bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the Reconsideration 
Officer that a good faith effort was made shall approve the Utilization Plan submitted by 
the bidder and shall clear the contract for award.  A final decision that a good faith effort 
was not made shall render the bid not responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to count 
toward the achievement of the overall goal and the contract goal the value of payments made for 
the work actually performed by DBE companies.  In addition, a DBE must perform a commercially 
useful function on the contract to be counted.  A commercially useful function is generally 
performed when the DBE is responsible for the work and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  The Department and 
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially 
useful functions as it affects the work.  Specific counting guidelines are provided in 49 CFR Part 
26.55, the provisions of which govern over the summary contained herein. 
 

mailto:DOT.DBE.UP@illinois.gov
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(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
 

(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed 
by the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor 
from the Contractor or its affiliates.  Work that a DBE subcontractor in turn subcontracts 
to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for which 
it is responsible.  At least one truck owned, operated, licensed, and insured by the DBE 
must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for the 
fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of a 
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
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become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, 
specifications, or special provisions must be approved, in writing, by the Department as 
provided elsewhere in the Contract.  The Contractor shall notify affected DBEs in writing 
of any changes in the scope of work which result in a reduction in the dollar amount 
condition-of-award to the contract.  Where the revision includes work committed to a new 
DBE subcontractor, not previously involved in the project, then a Request for Approval of 
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.  
If the commitment of work is in the form of additional tasks assigned to an existing 
subcontract, a new Request for Approval of Subcontractor will not be required.  However, 
the Contractor must document efforts to assure the existing DBE subcontractor is capable 
of performing the additional work and has agreed in writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed 
in writing to the change.  If this occurs, the Contractor shall substitute other work of 
equivalent value to a certified DBE or provide documentation of good faith efforts to 
do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to perform 
the work at a reasonable competitive price.  If this occurs, the Contractor shall 
substitute other work of equivalent value to a certified DBE or provide documentation 
of good faith efforts to do so. 
 

(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  The 
Contractor shall utilize the specific DBEs listed to perform the work and supply the 
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materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is provided 
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment 
for work or material unless it is performed or supplied by the DBE in the Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed 
in the approved Utilization Plan without prior written consent.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform work originally designated 
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  Written consent will be granted only if the Bureau of Small Business 
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor 
has good cause to terminate or replace the DBE firm.  Before transmitting to the Bureau 
of Small Business Enterprises any request to terminate and/or substitute a DBE 
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a 
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason 
for the request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, if 
any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good cause 
does not exist if the failure or refusal of the DBE subcontractor to perform its work on 
the subcontract results from the bad faith or discriminatory action of the Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or 
applicable state law. 
 

(6) The Contractor has determined the listed DBE subcontractor is not a responsible 
contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
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(10) Other documented good cause that compels the termination of the DBE subcontractor.  
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it 
relied upon to obtain the contract so that the Contractor can self-perform the work for 
which the DBE contractor was engaged or so that the Contractor can substitute 
another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any reason, 
the Contractor shall make a good faith effort to find another DBE to substitute for the 
original DBE to perform at least the same amount of work under the contract as the 
terminated DBE to the extent needed to meet the established Contract goal.  The good 
faith efforts shall be documented by the Contractor.  If the Department requests 
documentation under this provision, the Contractor shall submit the documentation 
within seven days, which may be extended for an additional seven days if necessary 
at the request of the Contractor.  The Department will provide a written determination 
to the Contractor stating whether or not good faith efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the Contractor 
does not have the full amount of work indicated in the Utilization Plan performed by the 
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed, 
the Department may deduct from contract payments to the Contractor the amount of the 
goal not achieved as liquidated and ascertained damages.  The Contractor may request 
an administrative reconsideration of any amount deducted as damages pursuant to 
subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not achieved 
as liquidated damages.  A request to reconsider shall be delivered to the Contract 
Compliance Section and shall be handled and considered in the same manner as set forth 
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve the 
goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department.  The result of the reconsideration process is not administratively appealable 
to the U.S. Department of Transportation. 
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ILLINOIS WORKS APPRENTICESHIP INITIATIVE – STATE FUNDED CONTRACTS (BDE) 
 
Effective:  June 2, 2021 
Revised:  September 2, 2021 
 
Illinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.).  For contracts having an awarded 
contract value of $500,000 or more, the Contractor shall comply with the Illinois Works 
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules.  The 
goal of the Illinois Apprenticeship Works Initiative is that apprentices will perform either 10% of 
the total labor hours actually worked in each prevailing wage classification or 10% of the estimated 
labor hours in each prevailing wage classification, whichever is less.  The Contractor may seek 
from the Department of Commerce and Economic Opportunity (DCEO) a waiver or reduction of 
this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b).  The Contractor shall ensure 
compliance during the term of the contract and will be required to report on and certify its 
compliance.  An apprentice use plan, apprentice hours, and a compliance certification shall be 
submitted to the Engineer on forms provided by the Department and/or DCEO. 
 
 

 
SPEED DISPLAY TRAILER (BDE) 
 
Effective:  April 2, 2014     Revised:  January 1, 2022 
 
Revise the last paragraph of Article 701.11 of the Standard Specifications to read: 
 

“ When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow 
boards, and portable changeable message boards shall be treated as nonoperating equipment.” 
 
Add the following to Article 701.15 of the Standard Specifications: 
 

“ (m) Speed Display Trailer.  A speed display trailer is used to enhance safety of the traveling 
public and workers in work zones by alerting drivers of their speed, thus deterring them 
from driving above the posted work zone speed limit.” 
 

Add the following to Article 701.20 of the Standard Specifications: 
 

“ (k) When speed display trailers are shown on the Standard, this work will not be paid for 
separately but shall be considered as included in the cost of the Standard. 

 
For all other speed display trailers, this work will be paid for at the contract unit price per 
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.” 
 

Add the following to Article 1106.02 of the Standard Specifications: 
 

“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed indicator 
display with self-contained, one-direction radar mounted on an orange see-through trailer.  
The height of the display and radar shall be such that it will function and be visible when 
located behind concrete barrier. 
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The speed measurement shall be by radar and provide a minimum detection distance of 
1000 ft (300 m).  The radar shall have an accuracy of ±1 mile per hour. 
 
The speed indicator display shall face approaching traffic and shall have a sign legend of 
“YOUR SPEED” immediately above or below the speed display.  The sign letters shall be 
between 5 and 8 in. (125 and 200 mm) in height.  The digital speed display shall show two 
digits (00 to 99) in mph.  The color of the changeable message legend shall be a yellow 
legend on a black background.  The minimum height of the numerals shall be 18 in. 
(450 mm), and the nominal legibility distance shall be at least 750 ft (250 m). 
 
The speed indicator display shall be equipped with a violation alert that flashes the 
displayed detected speed when the work zone posted speed limit is exceeded.  The speed 
indicator shall have a maximum speed cutoff.  On roadway facilities with a normal posted 
speed limit greater than or equal to 45 mph, the detected speeds of vehicles traveling 
more than 25 mph over the work zone speed limit shall not be displayed.  On facilities with 
normal posted speed limit of less than 45 mph, the detected speeds of vehicles traveling 
more than 15 mph over the work zone speeds limit shall not be displayed.  On any 
roadway facility if detected speeds are less than 25 mph, they shall not be displayed.  The 
display shall include automatic dimming for nighttime operation. 
 
The speed indicator measurement and display functions shall be equipped with the power 
supply capable of providing 24 hours of uninterrupted service.” 

 
 

 
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 
$80,000 to less than $100,000 12% 

$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 

 
SUBMISSION OF PAYROLL RECORDS (BDE) 
 
Effective:  April 1, 2021     Revised:  November 1, 2022 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include the worker’s name, the worker’s address, the worker’s 
telephone number when available, the worker’s social security number, the worker’s classification 
or classifications, the worker’s gross and net wages paid in each pay period, the worker’s number 
of hours worked each day, and the worker’s starting and ending times of work each day.  However, 
any Contractor or subcontractor who remits contributions to a fringe benefit fund that is not jointly 
maintained and jointly governed by one or more employers and one or more labor organization 
must additionally submit the worker’s hourly wage rate, the worker’s hourly overtime wage rate, 
the worker’s hourly fringe benefit rates, the name and address of each fringe benefit fund, the 
plan sponsor of each fringe benefit, if applicable, and the plan administrator of each fringe benefit, 
if applicable. 
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The Contractor and each subcontractor shall certify and submit payroll records to the 
Department each week from the start to the completion of their respective work, except that full 
social security numbers shall not be included on weekly submittals.  Instead, the payrolls shall 
include an identification number for each employee (e.g., the last four digits of the employee’s 
social security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro software.  
The software is web-based and can be accessed at https://lcptracker.com/.  When there has been 
no activity during a work week, a payroll record shall still be submitted with the appropriate option 
(“No Work”, “Suspended”, or “Complete”) selected.” 
 
STATE CONTRACTS.  Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The portal 
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL. 

 
In addition to filing certified payroll(s) with the IDOL, the Contractor and each 
subcontractor shall certify and submit payroll records to the Department each week from 
the start to the completion of their respective work, except that full social security numbers 
shall not be included on weekly submittals.  Instead, the payrolls shall include an 
identification number for each employee (e.g., the last four digits of the employee’s social 
security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro 
software.  The software is web-based and can be accessed at https://lcptracker.com/.  
When there has been no activity during a work week, a payroll record shall still be 
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.” 

 
 

 
TRAFFIC SPOTTERS (BDE) 
Effective:  January 1, 2019 
 
Revise Article 701.13 of the Standard Specifications to read: 
 

“ 701.13 Flaggers and Spotters.  Flaggers shall be certified by an agency approved by the 
Department.  While on the job site, each flagger shall have in his/her possession a current driver’s 
license and a current flagger certification I.D. card.  For non-drivers, the Illinois Identification Card 
issued by the Secretary of State will meet the requirement for a current driver’s license.  This 
certification requirement may be waived by the Engineer for emergency situations that arise due 
to actions beyond the Contractor's control where flagging is needed to maintain safe traffic control 
on a temporary basis.  Spotters are defined as certified flaggers that provide support to workers 
by monitoring traffic. 

 
Flaggers and spotters shall be stationed to the satisfaction of the Engineer and be equipped 

with a fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and 

https://lcptracker.com/
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://lcptracker.com/
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fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA 
107-2010 for Conspicuity Class 2 garments.  Flaggers shall be equipped with a stop/slow traffic 
control sign.  Spotters shall be equipped with a loud warning device.  The warning sound shall be 
identifiable by workers so they can take evasive action when necessary.  Other types of garments 
may be substituted for the vest as long as the garments have a manufacturer’s tag identifying 
them as meeting the ANSI Class 2 requirement.  The longitudinal placement of the flagger may 
be increased up to 100 ft (30 m) from that shown on the plans to improve the visibility of the 
flagger.  Flaggers shall not encroach on the open lane of traffic unless traffic has been stopped.  
Spotters shall not encroach on the open lane of traffic, nor interact with or control the flow of traffic. 

 
For nighttime flagging, flaggers shall be illuminated by an overhead light source providing a 

minimum vertical illuminance of 10 fc (108 lux) measured 1 ft (300 mm) out from the flagger’s 
chest.  The bottom of any luminaire shall be a minimum of 10 ft (3 m) above the pavement.  
Luminaire(s) shall be shielded to minimize glare to approaching traffic and trespass light to 
adjoining properties.  Nighttime flaggers shall be equipped with fluorescent orange or fluorescent 
orange and fluorescent yellow/green apparel meeting the requirements of ANSI/ISEA 107-2004 
or ANSI/ISEA 107-2010 for Conspicuity Class 3 garments. 

 
Flaggers and spotters shall be provided per the traffic control plan and as follows. 
 
(a) Two-Lane Highways.  Two flaggers will be required for each separate operation where 

two-way traffic is maintained over one lane of pavement.  Work operations controlled by 
flaggers shall be no more than 1 mile (1600 m) in length.  Flaggers shall be in sight of 
each other or in direct communication at all times.  Direct communication shall be obtained 
by using portable two-way radios or walkie-talkies. 
 
The Engineer will determine when a side road or entrance shall be closed to traffic.  A 
flagger will be required at each side road or entrance remaining open to traffic within the 
operation where two-way traffic is maintained on one lane of pavement.  The flagger shall 
be positioned as shown on the plans or as directed by the Engineer. 
 

(b) Multi-Lane Highways.  At all times where traffic is restricted to less than the normal number 
of lanes on a multilane pavement with a posted speed limit greater than 40 mph and the 
workers are present, but not separated from the traffic by physical barriers, a flagger or 
spotter shall be furnished as shown on the plans.  Flaggers shall warn and direct traffic.  
Spotters shall monitor traffic conditions and warn workers of errant approaching vehicles 
or other hazardous conditions as they occur.  One flagger will be required for each 
separate activity of an operation that requires frequent encroachment in a lane open to 
traffic.  One spotter will be required for each separate activity with workers near the edge 
of the open lane or with their backs facing traffic. 
 

Flaggers will not be required when no work is being performed, unless there is a lane closure 
on two-lane, two-way pavement.” 
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VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
 
Effective:  November 1, 2021 
Revised:  November 1, 2022 
 
Add the following paragraph after the first paragraph of Article 701.08 of the Standard 
Specifications: 
 

“ The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating, 
or flashing, amber or amber-and-white, warning lights which are visible from all directions.  In 
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or 
equipment is engaged in construction operations.” 
 
 

 
WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012      Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten business 
days following the reporting period.  The reporting period shall be Sunday through Saturday for 
each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 

 
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
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of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 
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“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 
Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
 
 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 
 

The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring 

Special Provisions.  The rates have been ascertained and certified by the 

Illinois Department of Labor for the locality in which the work is to be performed 

and for each craft or type of work or mechanic needed to execute the work of 

the Contract.  As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) 

and Check Sheet #5 of the Contract, not less than the rates of wages 

ascertained by the Illinois Department of Labor and as revised during the 

performance of a Contract shall be paid to all laborers, workers and mechanics 

performing work under the Contract.  Post the scale of wages in a prominent 

and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  Current 

wage rate information shall be obtained by visiting the Illinois Department of 

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814.  It is the responsibility of the contractor to review the rates applicable to 

the work of the contract at regular intervals in order to insure the timely payment 

of current rates.  Provision of this information to the contractor by means of the 

Illinois Department of Labor web site satisfies the notification of revisions by 

the Department to the contractor pursuant to the Act, and the contractor agrees 

that no additional notice is required.  The contractor shall notify each of its 

subcontractors of the revised rates of wages. 

 


	72705SP.pdf
	LOCATION OF PROJECT
	DESCRIPTION OF PROJECT
	COMPLETION DATE
	LOCATION OF UNDERGROUND STATE MAINTAINED FACILITIES
	TRAFFIC CONTROL PLAN
	WORK DURING PEAK HOURS
	PENALTY DURING PEAK HOURS
	TERMINATION FOR CAUSE
	TERMINATION FOR CONVENIENCE
	CONTRACTOR BASE OF OPERATIONS
	PAYMENT FOR DRIVING TIME
	PAYMENT OF BILLS ON BEHALF OF THE DEPARTMENT
	SCOPE OF WORK
	WORK ORDERS
	CONTRACTOR’S REPRESENTATIVE
	QUANTITIES
	PARTS AND MATERIALS
	CONTRACTOR COMMUNICATION
	LABOR, TOOLS, AND EQUIPMENT
	EQUIPMENT RENTAL
	TEST EQUIPMENT
	CONTRACTOR WORK FORCE REQUIREMENTS
	CONTROL OF WORK
	CONTRACTOR RESPONSE AND WORK ORDER COMPLETION TIMES
	FAILURE TO MEET RESPONSE TIME
	REPAIR PARTS, MATERIALS, AND COMPONENTS
	PAYMENT AND INVOICES
	SUBCONTRACTOR PAYMENTS
	KNOCKDOWN DOCUMENTATION
	CONTRACTOR INVOICING REQUIREMENTS
	LUMINAIRE MOUNTING BRACKET - SPECIAL
	automated flagger assistance deviceS (BDE)
	compensable delay costs (BDE)
	disadvantaged business enterprise participation (bde)
	ILLINOIS WORKS APPRENTICESHIP INITIATIVE – STATE FUNDED CONTRACTS (BDE)
	Speed Display Trailer (bde)
	SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
	subcontractor mobilization payments (bde)
	submission of PAYROLL RECORDS (bde)
	TRAFFIC SPOTTERS (bde)
	VEHICLE AND EQUIPMENT WARNING LIGHTS (bde)
	weekly DBE trucking reports (bde)
	work zone traffic control devices (BDE)


