03-10-2023 LETTING ITEM 068

## STATE OF ILLINOIS

**DEPARTMENT OF TRANSPORTATION** 

D-91-071-23

FOR INDEX OF SHEETS, SEE SHEET NO.

0

0


0

0

# **PROPOSED** HIGHWAY PLANS

**FAI ROUTE 57: I–57** I-90/94 (DAN RYAN EXPWY) TO I-80 **SECTION: FAI 57 22 LITTER** EXPRESSWAY HIGHWAY CLEANING (LITTER/DEBRIS REMOVAL) **COUNTY: COOK** C-91-102-23





ENGINEERING SCALES. REDUCED SIZED PLANS WILL NOT CONFORM TO STANDARD SCALES. IN MAKING MEASUREMENTS ON REDUCED PLANS, THE ABOVE SCALES MAY BE USED.

JOINT UTILITY LOCATION INFORMATION FOR EXCAVATION 1-800-892-0123 OR 811

CONTRACT NO. 62U65

PROJECT ENGINEER: RODRIGO LEDEZMA (847) 705-4580 PROJECT MANAGER: J. ALAIN MIDY (847) 221-3056

LOCATION MAP - SEE INDEX OF SHEETS

GROSS LENGTH = 149.952 FT. = 28.4 MILE NET LENGTH = 149,952 FT. = 28.4 MILE

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION SUBMITTED DECEMBER 1520 27 February 3, 20 February 3, 2023

PRINTED BY THE AUTHORITY OF THE STATE OF ILLINOIS

### INDEX OF SHEETS

- 1. TITLE SHEET
- 2. INDEX OF SHEETS
  APPLICABLE STATE STANDARDS
- 3. SUMMARY OF QUANTITIES SCHEDULE OF CLEANING STARTING DATES
- 4. EXPRESSWAY CLEANING: I-57 (I-94 TO I-80)
- 5. TRAFFIC CONTROL DETAILS FOR FREEWAY SHOULDER CLOSURES AND PARTIAL RAMP CLOSURES (TC-17)

## STATE STANDARDS

701106-02 OFF-ROAD OPERATION MULTILANE, MORE THAN 15' AWAY

701426-09 LANE CLOSURE, MULTILANE, INTERMITTENT OR MOVING OPER., FOR SPEEDS  $\geq$  45 MPH

701901-08 TRAFFIC CONTROL DEVICES

SCALE:

pw:\\\ildot-pw.bentley.com:P\VIDOT\Documents\IDOT Offices\District 1\\Projects\Sw


 USER NAME
 = Rodrigo.Ledezma
 DESIGNED
 REVISED

 DRAWN
 REVISED


 PLOT SCALE
 = 100,0000 ' / in.
 CHECKED
 REVISED

 PLOT DATE
 = 2/3/2023
 DATE
 REVISED


STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION




#### TYPICAL EXPRESSWAY CROSS-SECTION NO. 1




#### TYPICAL EXPRESSWAY CROSS-SECTION NO. 2



#### TYPICAL EXPRESSWAY CROSS-SECTION NO. 3



#### TYPICAL EXPRESSWAY CROSS-SECTION NO. 4



#### TYPICAL EXPRESSWAY CROSS-SECTION NO. 5

#### NOTES:

- 1. SCHEDULE MAY VARY AS DIRECTED BY THE ENGINEER.
- 3. NO WORK WILL BE ALLOWED DURING ANY LEGAL HOLIDAY PERIOD.
- 4. ALL SCHEDULES OF ANTICIPATED STARTING DATES SHOWN ARE TENTATIVE AS DETERMINED BY THE DEPARTMENT'S OPERATIONAL NEEDS.
- 5. NO DAILY CONTRACTOR WORK REQUESTS/ SCHEDULING SHALL BE AUTORIZED OR APPROVED TO START WHEN IT IS DETERMINED BY THE ENGINEER THAT WEATHER CONDITIONS WILL BE UNFAVORABLE. APPROVAL OF ALL DAILY CONTRACTOR WORK SCHEDULE REQUEST SHALL BE SOLELY DETERMINED BY THE ENGINEER AND OR PROJECT SUPERVISOR.
- 6. ALL SHOULDER CLOSURES SHALL BE IMMEDIATELY REMOVED DURING ALL ADVERSE WEATHER CONDITIONS WITHOUT EXCEPTION, INCLUDING BUT NOT LIMITED TO RAIN, WET ROAD SURFACE (SPRAY FROM TIRES), MIST, DRIZZLE, SLEET, SNOW, FOG AND ANY OTHER CIRCUMSTANCE DETERMINED UNSAFE BY THE ENGINEER. THE CONTRACTOR SHALL IMPLEMENT THIS CONTRACT REQUIREMENT IMMEDIATELY WITHOUT WAITING FOR DEPARTMENT INSTRUCTIONS.
- 8. NO WORK WILL BE ALLOWED DAY OR NIGHT ON THE FOLLOWING DATES UNLESS IT IS CONSIDERED AN EMERGENCY, IMMEDIATE HAZARD OR ANY WORK AS DESIGNATED BY THE DEPARTMENT THAT REQUIRES FIRST PRIORITY CORRECTIVE ACTION:

EASTER HOLIDAY
MEMORIAL DAY HOLIDAY
INDEPENDENCE DAY HOLIDAY
LABOR DAY HOLIDAY
THANKSGIVING HOLIDAY
CHRISTMAS/NEW YEAR'S HOLIDAY

SUMMARY OF QUANTITIES

SCALE:

		URBAN	100 % STATE 0044	
CODE NO.	ITEM	UNIT	TOTAL QUANTITIES	EXPRESSWAY
X0326643	LITTER PICKING	MILE	192	192

USER NAME = Rodrigo.Ledezma	DESIGNED -	REVISED -
	DRAWN -	REVISED -
PLOT SCALE = 100.0000 / in.	CHECKED -	REVISED -
PLOT DATE = 12/16/2022	DATE -	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SUMMARY OF QUANTITIES			F.A.I. RTE.	SECTION		COUNTY	TOTAL SHEETS	SHEE'			
SCHEDULE OF STARTING DATES				57	FAI 57 22 LITTER		COOK	5	3		
SUILDULE OF STAILING DATES						CONTRACT	NO. 62	2U65			
	SHEET	OF	SHEETS	STA.	TO STA.	ILLINOIS FED. AID PROJECT					

