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STAGE 1I
TEMPORARY AND PROPOSED UNDERPASS LIGHTING PLAN
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g X REMOVE UNDERPASS LIGHTING UNIT. REMOVAL INCLUDES ALL
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DEMOLITION NOTES FED. ROAD DIST. NO. _|ILLINOIS [FED. AID PROJECT

1. PRIOR TO STARTING ANY WORK, THE CONTRACTOR SHALL PERFORM A MAINTENANCE PRE-CONSTRUCTION INSPECTION, TO BE HELD
IN THE PRESENCE OF THE ENGINEER AND. A REPRESENTATIVE RESPONSIBLE FOR MAINTENANCE OF ANY ELECTRICAL LIGHTING
AND/OR TRAFFIC CONTROL SYSTEMS

2. PRIOR TO REMOVAL OF EXISTING UNDERPASS LIGHTING, THE CONTRACTOR SHALL VERIFY AND DOCUMENT THE FEEDER LOCATION
AND CIRCUITRY. THE CONTRACTOR SHALL PROVIDE AND INSTALL THE IN-LINE FUSES IN EXISTING JUNCTION NEAR ABUTMENT
TO ISOLATE AND MAINTAIN EXISTING AND TEMPORARY LIGHTING CIRCUITS.

3. PRIOR TO STARTING ANY WORK DURING THE MAINTENANCE PRE-CONSTRUCTION INSPECTION, THE CONTRACTOR SHALL FIELD
INVESTIGATE TO DETERMINE THE MEANS AND METHODS FOR PROVIDING PROTECTION TO THE EXISTING ELECTRICAL POWER
AND SURVEILLANCE CONDUIT, THAT IS TO REMAIN IN PLACE DURING CONSTRUCTION, MOUNTED ON THE ABUTMENT WALL,
BENEATH THE LINE OF STRUCTURAL IMPROVEMENTS.

4. PRIOR TO REMOVAL OF THE BRIDGE DECK IN STAGE I OF CONSTRUCTION, THE CONTRACTOR SHALL REMOVE THE EXISTING
UNDERPASS LUMINAIRES MARKED ‘R’. WIRES AND CONDUITS ASSOCIATED WITH THOSE LUMINAIRES SHALL BE REMOVED UP
TO THE NEAREST JUNCTION BOX IN CONCRETE MEDIAN. THE REMAINING FIXTURES SHALL BE CONNECTED TO THE EXISTING
CIRCUIT AS SHOWN ON THE PLAN AND SHALL BE SUSPENDED UNDER THE PROTECTIVE SHIELD. THEY SHALL BE USED FOR
TEMPORARY LIGHTING DURING PHASE I OF CONSTRUCTION.

5. PRIOR TO REMOVAL OF THE BRIDGE DECK IN STAGE II OF CONSTRUCTION, THE CONTRACTOR SHALL REMOVE THE REST OF THE
EXISTING UNDERPASS LUMINAIRES. - WIRES AND CONDUITS ASSOCIATED WITH THOSE LUMINAIRES SHALL BE REMOVED UP TO THE
NEAREST JUNCTION BOX IN CONCRETE MEDIAN.

6. REMOVAL OF EXISTING JUNCTION BOXES, CONDUIT AND CABLES TO UNDERPASS LIGHTING SHALL BE PAID FOR AT THE CONTRACT
UNIT PRICE PER LUMP SUM FOR TEMPORARY UNDERPASS LIGHTING INSTALLATION AND REMOVAL.

TEMPORARY UNDERPASS LIGHTING NOTES

1. THIS WORK SHALL CONSIST OF THE REMOVAL OF EXISTING FIXTURES. ANY MODIFICATIONS, REINSTALLATION, DISPOSAL
OF /AND NEW UNDERPASS FIXTURES, CONDUIT, SUPPORTS, CABLES, JUNCTION BOXES, AND OTHER RELATED ITEMS AS REQUIRED
TO COMPLETE THE TEMPORARY UNDERPASS LIGHTING REMOVAL AND INSTALLATION. THIS WORK SHALL BE PAID FOR AT THE
CONTRACT UNIT PRICE PER LUMP SUM FOR TEMPORARY UNDERPASS LIGHTING INSTALLATION & REMOVAL, WHICH WILL INCLUDE
ALL LABOR, MATERIAL, AND EQUIPMENT NECESSARY TO CONSTRUCT AND MAINTAIN THE TEMPORARY LIGHTING SYSTEM.

2. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING TEMPORARY UNDERPASS LIGHTING FOR BOTH STAGE I AND STAGE II
CONSTRUCTION. THE TEMPORARY UNDERPASS LIGHTING MAY REQUIRE THE CONTRACTOR TO MAKE SEVERAL CHANGES IN THE
LOCATION OF THE UNDERPASS LUMINAIRE. THIS WORK SHALL BE PAID FOR AT THE CONTRACT UNIT PRICE PER LUMP SUM FOR
THE TEMPORARY UNDERPASS LIGHTING INSTALLATION & REMOVAL

3. THE CONTRACTOR SHALL VERIFY THE FEEDER LOCATION AND CIRCUITRY FOR THE UNDERPASS LIGHTING PRIOR TO BEGINNING
THE WORK. SPLICE TEMPORARY AERIAL CABLES TO EXISTING CABLES SERVING UNDERPASS LIGHTS IN EXISTING JUNCTION BOXES
PROVIDE AND INSTALL IN-LINE FUSES TO ISOLATE AND MAINTAIN EXISTING & TEMPORARY CIRCUITS.

4. AT THE COMPLETION OF STAGE I THE CONTRACTOR SHALL INSTALL NEW LUMINAIRES AND CONNECT THEM TO THE EXISTING
CIRCUIT. THE NEW LUMINAIRES SHALL BE SUSPENDED UNDER THE PROTECTIVE SHIELD AND SHALL SERVE AS TEMPORARY
LIGHTING DURING STAGE II.

5. AT THE COMPLETION OF STAGE II, THE CONTRACTOR SHALL INSTALL THE REST OF THE NEW LUMINAIRES AND CONNECT THEM
TO THE EXISTING CIRCUIT

LEGEND
——A—— TEMPORARY AERIAL CABLE, 4-1/C *8 WITH MESSENGER WIRE
R AERIAL CABLE TO BE REMOVED =@ JUNCTION BOX, STAINLESS STEEL, ATTACHED

TO STRUCTURE, 150 mm x 150 mm X 10C mm,
UNLESS OTHERWISE NOTED

X EXISTING UNDERPASS LIGHTING UNIT TO REMAIN IN PLACE

AND TO BE REUSED FOR TEMPORARY UNDERPASS LIGHTING.
(] EXISTING JUNCTION BOX TO REMAIN

ASSOCIATED CONDUITS, WIRING AND ALL OTHER RO EXISTING JUNCTION BOX TO BE REMOVED

MISCELLANEOQUS EQUIPMENT.

UNDERPASS LUMINAIRE, TOW HPS

CONDUIT ATTACHED TO STRUCTURE,
25 mm DIA. UNLESS OTHERWISE NOTED.
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