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NOTES:

. REMOVE EXISTING SOUTHBOUND LANE FROM STA 998+00 TO
STA 1001+00 AS A PATCH. REBUILD TO TOP OF PROPOSED BASE
COURSE ELEVATION AND CONSTRUCT 10’ BITUMINOUS TEMPORARY
RAMPS ON EACH END OF LANE

STA 1001+00 AS A PATCH. REBUILD TO TOP OF PROPOSED BASE
COURSE ELEVATION AND CONSTRUCT 10° BITUMINOUS TEMPORARY
RAMPS ON EACH END OF LANE.

. TRAFFIC CONTROL WILL BE IN CONFORMANCE TO HIGHWAY

STANDARD 701201. IT WILL BE NECESSARY TO HAVE THE
PAVEMENT GRADE BACK TO WITHIN 2”7 OF ADJACENT PAVEMENT
AT THE COMPLETION OF EACH WORK DAY. UNEVEN PAVEMENT
SIGNS (W8-11) WILL BE REQUIRED.

. ADJUST DETOUR ROAD PROFILE AND SUPERELEVATION IN THIS

AREA TO MEET THE GRADES OF THE NEW EDGES OF U.S.
ROUTE 45 PAVEMENT (BASE COURSE).

. THE FINAL 2" BITUMINOUS SURFACE COURSE FROM STA 998+00

TO STA 1001400 WILL BE PLACED AFTER TRAFFIC IS SHIFTED
FROM THE DETOUR ROAD BACK TO PROPOSED U.S. 45, THIS
WORK WILL BE DONE UNDER TRAFFIC USING HIGHWAY
STANDARD 701306,

. ANY CHANGES TO STAGING SHALL BE APPROVED BY THE ENGINEER.

- STAGING HERE APPLIES ONLY TO THESE DETAILS AND NOT TO

THE OVERALL PROJECT STAGE CONSTRUCTION PLAN.
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