
If you plan to submit a bid directly to the Department of Transportation 
 

PREQUALIFICATION 
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the 
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing 
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time 
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or 
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective 
through the date of letting. 
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed 
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of 
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the 
letting date. This does not apply to Small Business Set-Asides or to the Target Market Program projects. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from 
IDOT’s Central Bureau of Construction. This does not apply to Small Business Set-Asides or to the Target 
Market Program projects. 

 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder 
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124) he/she must indicate at that 
time which items are being requested For Bidding purposes.  Only those items requested For Bidding will 
be analyzed.  After the request has been analyzed, the bidder will be issued an Authorization to Bid or 
Not for Bid Report, approved by the Central Bureau of Construction that indicates which items have 
been approved For Bidding.  If Authorization to Bid cannot be approved, the Authorization to Bid or 
Not for Bid Report will indicate the reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an authorization form within a 
reasonable time of complete and correct original document submittal should contact the department as to 
status.  This is critical in the week before the letting.  These documents must be received three days 
before the letting date.  Firms unsure as to authorization status should call the Prequalification Section of 
the Bureau of Construction at the number listed at the end of these instructions. 

 
ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or 
revisions pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or 
revisions may cause the bid to be declared unacceptable. 
 
Each addendum will be placed with the contract number.  Addenda and revisions will also be placed on 
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of 
each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription server e-mails are an 
added courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.     
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 
 
Addenda Questions may be directed to the Plans and Contracts Office at (217)782-7806 or 
D&Econtracts@dot.il.gov    
 
Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or 
Timothy.Garman@illinois.gov. 
 
 

http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov


WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire 
proposal when bids are submitted.  That portion of the proposal that must be returned includes the 
following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
2. Other special documentation and/or information that may be 

required by the contract special provisions 
 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled 
together to prevent loss when bids are processed by IDOT personnel. 

 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at 
the proper location prior to the time specified for the receipt of bids.  Any bid received at the place of letting 
after the time specified will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
Questions Regarding          Call 

Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids    217/782-7806 
Mailing of plans and proposals    217/782-7806 

 
ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS 

Bidders should verify that they have received and incorporated any addendum and/or revision prior to 
submitting their bid. Failure by the bidder to include an addendum or revision could result in a bid being 
rejected as irregular.  
 
 
 

 



 RETURN WITH BID 
Proposal Submitted By 
 

 
Name 

 
Address 

 
City 

  

 Letting March 11, 2011 
 

  NOTICE TO PROSPECTIVE BIDDERS 

  This proposal can be used for bidding purposes by only 
  those companies that request and receive written 
  AUTHORIZATION TO BID from IDOT’s Central Bureau 
  of Construction.  This does not apply to Small Business  
  Set-Asides or to the Target Market Program projects. 
  (SEE INSTRUCTIONS ON THE INSIDE OF COVER) 

Notice to Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 
 

    Contract No. 46158 
  MCDONOUGH County 
  Section PARK ROADS IMPROVEMENTS 
  Route PARK RDS 
  District 4 Construction Funds 
 

 
PLEASE MARK THE APPROPRIATE BOX BELOW: 

 

  
         A Bid Bond is included. 
 

 

         A Cashier’s Check or a Certified Check is included.  

  Prepared by 

  S 
  Checked by 

                             (Printed by authority of the State of Illinois) 

 

110 



 

 
INSTRUCTIONS 

 
ABOUT IDOT PROPOSALS:  All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all 
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond.  In addition, this proposal contains new 
statutory requirements applicable to the use of subcontractors and, in particular, includes the State Required Ethical 
Standards Governing Subcontractors to be signed and incorporated into all subcontracts. 
 
WHO CAN BID?:  Bids will be accepted from only those companies that request and receive written Authorization to Bid 
from IDOT’s Central Bureau of Construction.  To request authorization, a potential bidder must complete and submit Part 
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124) and submit an original Affidavit of 
Availability (BC 57). This does not apply to Small Business Set-Asides or to the Target Market Program projects. 
 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a 
“Authorization to Bid or Not for Bid” form, he/she must indicate at that time which items are being requested For 
Bidding purposes.  Only those items requested For Bidding will be analyzed.  After the request has been analyzed, the 
bidder will be issued a Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction, that 
indicates which items have been approved For Bidding.  If Authorization to Bid cannot be approved, the Authorization 
to Bid or Not for Bid Report will indicate the reason for denial.  If a contractor has requested to bid but has not received 
a Authorization to Bid or Not for Bid Report, they should contact the Central Bureau of Construction in advance of the 
letting date. 
 
WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids 
are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
 
2. Other special documentation and/or information that may be required by the contract special provisions 

 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to 
prevent loss when bids are processed by IDOT personnel. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the proper 
location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the time specified 
will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
 
 Questions Regarding           Call 
 
Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids   217/782-7806 
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RETURN WITH BID 
 

 

PROPOSAL 
 
TO THE DEPARTMENT OF TRANSPORTATION 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 
Taxpayer Identification Number (Mandatory)  _______________________________________ a 
 

for the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 Contract No. 46158 
 MCDONOUGH County 
 Section PARK ROADS IMPROVEMENTS 
 Route PARK RDS 
 District 4 Construction Funds 
 
This project consists of pavement widening, resurfacing and patching, culvert replacement, steel beam 
painting and sidewalk replacement in the Argyle Lake State Park. 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation.  This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 12/2005) 
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RETURN WITH BID 

 
3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, addenda, form of contract and contract bond, and special provisions, and that he/she 
has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal 
he/she waives all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 

present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 

 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
$1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is 
the awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 

 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 

 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 

 

 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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RETURN WITH BID 

 
6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 

 

 
 

 
Schedule of Combination Bids 

 

Combination
No. 

 
Sections Included in Combination 

              Combination Bid 
              Dollars                 Cents 

 
 

   

 
 

   

 
 

   

 
 

   

 
 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a  

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and  
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid  
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there  
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the  
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the  
contract.  The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or  
omitted as provided elsewhere in the contract. 
 
 

8. AUTHORITY TO DO BUSINESS IN ILLINOIS.  Section 20-43 of the Illinois Procurement Code (30 ILCS 500/20-43) 

provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to do 
business in the State of Illinois prior to submitting the bid. 

 
9. The services of a subcontractor will or may be used. 

 
 Check box  Yes  
 Check box  No  
 

For known subcontractors with subcontracts with an annual value of more than $25,000, the contract shall include 
their name, address, and the dollar allocation for each subcontractor. 

 
  

  
 

 
10. EXECUTION OF CONTRACT:  The Department of Transportation will, in accordance with the rules governing Department 

procurements, execute the contract and shall be the sole entity having the authority to accept performance and make 
payments under the contract.  Execution of the contract by the Chief Procurement Officer or the State Purchasing Officer is for 
approval of the procurement process and execution of the contract by the Department.  Neither the Chief Procurement Officer 
nor the State Purchasing Officer shall be responsible for administration of the contract or determinations respecting 
performance or payment there under except as otherwise permitted in the Illinois Procurement Code. 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
02/24/2011

46158
State Job # - C-30-005-11
PPS NBR - 0-01627-4001 Project Number Route
County Name - MCDONOUGH- - PARK RDS
Code - 109 -  - 
District - 4 -  - 
Section Number - PARK ROADS IMPROVEMENTS 161

161
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

A2C00G03 T-DIOSP VIRG   CG  3G EACH 10.000

A2001816 T-ACER SACR GM      2 EACH 10.000

A2002716 T-CARYA OVATA       2 EACH 15.000

A2003016 T-CELTIS OC PP      2 EACH 20.000

A2005020 T-GYMNOCLA DIO  2-1/2 EACH 30.000

A2005820 T-PLATANUS OCC  2-1/2 EACH 10.000

A2006416 T-QUERCUS ALBA      2 EACH 30.000

A2006516 T-QUERCUS BICOL     2 EACH 30.000

A2006716 T-QUERCUS MACR      2 EACH 35.000

A2006816 T-QUERCUS MEUH      2 EACH 30.000

A2007120 T-QUERCUS RUBRA 2-1/2 EACH 15.000

A2007670 T-TAXODIUM DIS CL  8' EACH 7.000

B2000568 T-AMELAN CAN SF    7' EACH 10.000

B2001614 T-CRAT CRU-I TF 1-3/4 EACH 7.000

B2004114 T-MALUS PF TF   1-3/4 EACH 10.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
02/24/2011

46158
State Job # - C-30-005-11
PPS NBR - 0-01627-4001 Project Number Route
County Name - MCDONOUGH- - PARK RDS
Code - 109 -  - 
District - 4 -  - 
Section Number - PARK ROADS IMPROVEMENTS 161

161
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

D2002984 E-PINUS STROBUS    7' EACH 10.000

X0300019 REM REIN PARKING BLKS EACH 315.000

X0300249 REMOV EX GATE EACH 11.000

X0301430 PREC CONC PARK BLOCK EACH 153.000

X0323013 TUBULAR STEEL GATE EACH 10.000

X0323265 REMOVE EXIST RIPRAP SQ YD 23.700

X0324062 ENTRANCE SIGN L SUM 1.000

X0326440 SURF REM VAR DP (SPL) SQ YD 4,750.700

X0327171 SCARIFY EX SURFACE SQ YD 31,725.900

X0327172 REM REPL SIGN & SPPRT EACH 3.000

X0327173 DRILL SHAFTS CU FT 704.000

X0327174 CIP CONC WALL SQ FT 273.000

X0327175 EXCAVATION SPL CU YD 1,127.900

X0327176 WOOD GRDRAIL REM FOOT 63.000

X0327177 WD BR REMVED & REINST L SUM 1.000
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46158
State Job # - C-30-005-11
PPS NBR - 0-01627-4001 Project Number Route
County Name - MCDONOUGH- - PARK RDS
Code - 109 -  - 
District - 4 -  - 
Section Number - PARK ROADS IMPROVEMENTS 161

161
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X2010400 STUMP REMOVAL ONLY UNIT 26.000

X2020110 GRADING & SHAP SHLDRS UNIT 329.100

X4401198 HMA SURF REM VAR DP SQ YD 578.800

X6022220 MAN TA 4 DIA SALV F&L EACH 1.000

X6300130 SPBGR TY A SPL FOOT 4,865.000

X6311205 TRAF BAR TERM T5A SPL EACH 4.000

X6340205 GUARD POSTS REMOV EACH 27.000

X7240300 SIGN REMOVAL EACH 5.000

X7240600 REM RE-ERECT EX SIGN EACH 20.000

Z0007112 C&D LEAD PT CL RES L SUM 1.000

Z0010501 CLEAN & PT STL BR  N1 L SUM 1.000

Z0015550 DEBRIS REMOVAL CU YD 330.800

Z0023600 FILL EXIST CULVERTS EACH 6.000

Z0023602 GRAN CULVERT BACKFILL CU YD 224.000

Z0029310 GUARDRL REMOV ATT STR FOOT 176.000
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State Job # - C-30-005-11
PPS NBR - 0-01627-4001 Project Number Route
County Name - MCDONOUGH- - PARK RDS
Code - 109 -  - 
District - 4 -  - 
Section Number - PARK ROADS IMPROVEMENTS 161

161
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

Z0054505 ROCK FILL - REPLACE TON 445.000

20100110 TREE REMOV 6-15 UNIT 2,124.000

20100210 TREE REMOV OVER 15 UNIT 1,252.000

20200100 EARTH EXCAVATION CU YD 5,218.000

20200200 ROCK EXCAVATION CU YD 2,675.000

20200500 EARTH EXC WID CU YD 288.800

20300100 CHANNEL EXCAVATION CU YD 691.000

20400100 BORROW EXCAVATION CU YD 8,371.000

20800150 TRENCH BACKFILL CU YD 1,293.500

21101505 TOPSOIL EXC & PLAC CU YD 3,165.000

21400100 GRADING & SHAP DITCH FOOT 4,016.000

25000210 SEEDING CL  2A ACRE 12.200

25000400 NITROGEN FERT NUTR POUND 1,096.300

25000500 PHOSPHORUS FERT NUTR POUND 1,096.300

25000600 POTASSIUM FERT NUTR POUND 1,096.300
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161
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

25000700 AGR GROUND LIMESTONE TON 24.400

25100115 MULCH METHOD 2 ACRE 11.800

28000250 TEMP EROS CONTR SEED POUND 70.000

28000305 TEMP DITCH CHECKS FOOT 29.000

28000400 PERIMETER EROS BAR FOOT 3,753.000

28000500 INLET & PIPE PROTECT EACH 55.000

28000720 MULCH METHOD 2 ACRE 0.700

28100105 STONE RIPRAP CL A3 SQ YD 746.000

28100107 STONE RIPRAP CL A4 SQ YD 137.000

28100109 STONE RIPRAP CL A5 SQ YD 135.000

28100111 STONE RIPRAP CL A6 SQ YD 702.000

28200200 FILTER FABRIC SQ YD 1,720.000

31101200 SUB GRAN MAT B  4 SQ YD 585.400

35101400 AGG BASE CSE B TON 15,505.500

40200800 AGG SURF CSE B TON 4,054.700
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Item 
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40600100 BIT MATLS PR CT GALLON 37,416.300

40600300 AGG PR CT TON 26.800

40600400 MIX CR JTS FLANGEWYS TON 40.000

40600535 LEV BIND HM N70 TON 262.800

40600982 HMA SURF REM BUTT JT SQ YD 857.500

40603315 HMA SC "C"   N70 TON 11,113.900

42000100 PCC PVT  6 SQ YD 585.400

42001200 PAVEMENT FABRIC SQ YD 585.400

42001300 PROTECTIVE COAT SQ YD 658.600

42400200 PC CONC SIDEWALK 5 SQ FT 2,148.200

42400800 DETECTABLE WARNINGS SQ FT 84.000

44000100 PAVEMENT REM SQ YD 4,628.100

44000300 CURB REM FOOT 20.000

44000400 GUTTER REM FOOT 1,465.000

44000600 SIDEWALK REM SQ FT 2,280.000
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161
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44201761 CL D PATCH T1 10 SQ YD 111.100

44201765 CL D PATCH T2 10 SQ YD 248.900

44201769 CL D PATCH T3 10 SQ YD 64.400

44201771 CL D PATCH T4 10 SQ YD 2,627.800

50104400 CONC HDWL REM EACH 1.000

50104650 SLOPE WALL REMOV SQ YD 143.000

50105220 PIPE CULVERT REMOV FOOT 2,169.000

50200400 ROCK EXC STRUCT CU YD 512.000

50200450 REM/DISP UNS MATL-STR CU YD 247.000

50800105 REINFORCEMENT BARS POUND 36,430.000

51500100 NAME PLATES EACH 2.000

54003000 CONC BOX CUL CU YD 199.800

542A0217 P CUL CL A 1    12 FOOT 592.000

542A0220 P CUL CL A 1    15 FOOT 319.000

542A0223 P CUL CL A 1    18 FOOT 218.000
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161
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Unit of 
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542A0229 P CUL CL A 1    24 FOOT 272.000

542A0235 P CUL CL A 1    30 FOOT 50.000

542A0241 P CUL CL A 1    36 FOOT 74.000

542A0259 P CUL CL A 1    54 FOOT 88.000

542A0271 P CUL CL A 1    66 FOOT 72.000

542A1057 P CUL CL A 2    12 FOOT 54.000

542A1060 P CUL CL A 2    15 FOOT 48.000

542A1069 P CUL CL A 2    24 FOOT 46.000

542A1075 P CUL CL A 2    30 FOOT 52.000

542A1093 P CUL CL A 2    48 FOOT 56.000

542A1897 P CUL CL A 3    12 FOOT 54.000

542A1909 P CUL CL A 3    24 FOOT 106.000

542A8233 P CUL CL A 2 EQRS  48 FOOT 96.000

54213447 END SECTIONS 12 EACH 27.000

54213450 END SECTIONS 15 EACH 21.000
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54213453 END SECTIONS 18 EACH 7.000

54213459 END SECTIONS 24 EACH 11.000

54213465 END SECTIONS 30 EACH 4.000

54213471 END SECTIONS 36 EACH 2.000

54213483 END SECTIONS 48 EACH 2.000

54213489 END SECTIONS 54 EACH 2.000

54213501 END SECTIONS 66 EACH 4.000

54214323 END SEC EQV R-S 48 EACH 4.000

550A0050 STORM SEW CL A 1  12 FOOT 776.000

550A0090 STORM SEW CL A 1  18 FOOT 116.000

56300100 ADJ SAN SEWER 8 LESS FOOT 45.000

56300300 ADJ WATER SERV LINES FOOT 30.000

60100060 CONC HDWL FOR P DRAIN EACH 1.000

60100905 PIPE DRAINS   4 FOOT 8.000

60107600 PIPE UNDERDRAINS  4 FOOT 296.000
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Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

60218300 MAN TA 4 DIA T1F OL EACH 1.000

60218400 MAN TA 4 DIA T1F CL EACH 4.000

60220005 MAN TA 4D M IN 604101 EACH 1.000

60221000 MAN TA 5 DIA T1F OL EACH 2.000

60236200 INLETS TA T8G EACH 1.000

60238305 INLET TA M INL 604101 EACH 1.000

60240210 INLETS TB T1F OL EACH 8.000

60240366 INLET TB M INL 604106 EACH 1.000

60262700 INLETS RECONST EACH 1.000

60500040 REMOV MANHOLES EACH 1.000

60500060 REMOV INLETS EACH 1.000

60600095 CLASS SI CONC OUTLET CU YD 4.000

60600505 CONC CURB SPL FOOT 3,716.000

60603800 COMB CC&G TB6.12 FOOT 574.000

63000025 SPBGR ATTACH TO STR FOOT 191.000
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63100167 TR BAR TRM T1 SPL TAN EACH 38.000

63200310 GUARDRAIL REMOV FOOT 5,901.220

63400105 GUARD POSTS EACH 74.000

67100100 MOBILIZATION L SUM 1.000

70101830 TRAF CONT-PROT BLR 21 L SUM 1.000

72000100 SIGN PANEL T1 SQ FT 302.200

73000100 WOOD SIN SUPPORT FOOT 1,034.000

78001100 PT PVT MK LTRS & SYMB SQ FT 74.000

78001110 PAINT PVT MK LINE  4 FOOT 6,888.800

78001130 PAINT PVT MK LINE  6 FOOT 11,016.000

78001180 PAINT PVT MK LINE 24 FOOT 135.000



CONTRACT NUMBER 46158

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 

STANDARDS GOVERNING CONTRACT 
PROCUREMENT: ASSURANCES, CERTIFICATIONS 

AND DISCLOSURES 
 
I.  GENERAL 
 

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  Except as otherwise 
required in  subsection III, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated 
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been 
understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for the chief procurement officer to void the contract, or subcontract, and may result in the suspension or debarment of 
the bidder or subcontractor. 

 
II.  ASSURANCES 
 

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder. 

 
A.  Conflicts of Interest 

 
1.  The Illinois Procurement Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) 
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or 
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d) Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e) Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20. 
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
B.  Negotiations 
 

1.  The Illinois Procurement Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
C.  Inducements 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
D.  Revolving Door Prohibition 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-30.  Revolving door prohibition.  Chief procurement officers, State purchasing officers, procurement compliance monitors, their 
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly 
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency 
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying 
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, 
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Reporting Anticompetitive Practices 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State 
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders, 
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the 
chief procurement officer. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
F.  Confidentiality 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or 
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information 
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of 
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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G.  Insider Information 
 

1.  The Illinois Procurement Act provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  Section 50-2 of the Illinois Procurement Code provides that every person that has entered into a multi-year 
contract and every subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial 
fiscal year, to the responsible chief procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a 
contract award.  If a contractor or subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its 
certification a detailed explanation of the circumstances leading to the change in certification status.  A contractor or subcontractor that makes a 
false statement material to any given certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, 
subject to liability under the Whistleblower Reward and Protection Act for submission of a false claim. 
 
A.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the 
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by 
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the 
Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not 
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the 
related contract void if any certifications required by this Section are false.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5. 
 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that 
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any 
involvement with the business. 
 
2.  Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or 
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement 
officer may declare the related contract void if any of the certifications required by this Section are false. 
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C.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 
The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Procurement Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as 
defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or 
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this 
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any 
debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, 
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that 
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are 
false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or 
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder 
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this 
certification is false.  
 

F.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

G.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 

 
(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
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A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

H.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

I.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated 
in this certification. 
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J.  Disclosure of Business Operations in Iran 

 
Section 50-36 of the Illinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract 
shall include a disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or 
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or 
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, 
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the 
Government of Iran and either of the following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid, offer, or proposal or awarding the contract.  The name of each Company disclosed as doing business 
or having done business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
 /___/  Company has no business operations in Iran to disclose. 
 

  /___/  Company has business operations in Iran as disclosed the attached document. 
 

 
K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 

 
In accordance with the provisions of Section 30-22 (6) of the Illinois Procurement Code, the bidder certifies that it is a participant, 
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type 
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by 
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, 
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, 
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department, 
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the 
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable 
apprenticeship and training programs are those that have been approved and registered with the United States Department of 
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all 
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or 
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a 
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as 
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for 
and listed. 
 
 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this certification 
provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an applicable program 
sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the performance of the work of this 
contract. 
 

 
 
 
 
 
 
 
 
 
 
 

-10- 
 



 

 
TO BE RETURNED WITH BID 

 
 
L.  Political Contributions and Registration with the State Board of Elections 

 
Sections 20-160 and 50-37 of the Illinois Procurement Code regulate political contributions from business entities and any affiliated entities or 
affiliated persons bidding on or contracting with the state.  Generally under Section 50-37, any business entity, and any affiliated entity or 
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are 
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for 
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder 
or a period 2 years after the termination of the contract, whichever is longer.  Any business entity and affiliated entities or affiliated persons 
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on 
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political 
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract 
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award 
or selection if the entity was not awarded or selected.  Section 20-160 requires certification of registration of affected business entities in 
accordance with procedures found in Section 9-35 of The Election Code.    
 
By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37 
of the Illinois Procurement Code, and that it makes the following certification: 
 
The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a 
continuing duty to update the registration in accordance with the above referenced statutes.  A copy of the certificate of registration 
shall be submitted with the bid.  The bidder is cautioned that the Department will not award a contract without submission of the 
certificate of registration.   
 
These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof 
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code.  This provision does not apply to Federal-aid 
contracts. 
 

M.  Lobbyist Disclosure   
 

Section 50-38 of the Illinois Procurement Code requires that any bidder or offeror on a State contract that hires a person required to register 
under the Lobbyist Registration Act to assist in obtaining a contract shall: 
 

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the 

contract,  

(ii) Not bill or otherwise cause the State of Illinois to pay for any of the lobbyist’s costs, fees, compensation, reimbursements, or 

 other remuneration, and 

(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were 

billed to the State.   

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.  
The chief procurement officer shall post this information, together with the contract award notice, in the online Procurement Bulletin.   
 
Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a 
procurement decision made under the Procurement Code for compensation contingent in whole or in part upon the decision or procurement.  
Any person who violates this subsection is guilty of a business offense and shall be fined not more than $10,000. 
 
Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the Illinois Lobbyist Registration Act 
(25 ILCS 170) in connection with this contract. 
 

  Bidder has not hired any person required to register pursuant to the Illinois Lobbyist Registration Act in connection with this 
 contract. 

 
Or 
 

 Bidder has hired the following persons required to register pursuant to the Illinois Lobbyist Registration Act in connection with the 
 contract: 
 
Name and address of person:             
All costs, fees, compensation, reimbursements and other remuneration paid to said person:                      
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 

into the contract with the bidder.  The bidder further certifies that the Department has received the disclosure forms for each bid.   
 
 The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor 

rendered a false or erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.  
Furthermore, the chief procurement officer may void the contract and the surety providing the performance bond shall be responsible for completion 
of the contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $25,000 shall be accompanied by disclosure of the financial 
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request 
pursuant to the Freedom of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the contract.  
Furthermore, pursuant to Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and issue a recommendation to void a 
contract or reject a proposal or bid based on any violation of the Procurement Code or the existence of a conflict of interest as provided in 
subsections (b) and (d) of Section 50-35. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid. 

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by a person that is 
authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      

 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s 
distributive income? YES         NO __ 

  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)   

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or 
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by a person 
that is authorized to execute contracts for your company. 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each bid submitted by the bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form 
A does not allow the bidder to ignore Form B.  Form B must be completed, checked, and dated or the bidder may be considered nonresponsive 
and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital 
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

 
Contractor Name 

      
 Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code 
(30 ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information 
and potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of 
the publicly available contract file.  This Form A must be completed for bids in excess of $25,000, and for all open-
ended contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in 
satisfaction of the requirements set forth in Form A.  See Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 

 
DISCLOSURE  OF   FINANCIAL  INFORMATION 

 

1.  Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of 
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure 
Form A for each individual meeting these requirements) 
 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

 
2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages 
and describe. 
 
 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?       Yes       No __ 

 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds  60%  of the annual salary of the Governor, provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________ 
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?  

Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times 
     the salary of the Governor?       Yes       No __ 

___________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois State Toll Highway Authority?   Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60% of the  
annual salary of the Governor, provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
     as of 7/1/07) are you entitled to receive (i) more than 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess of 100% of the  
annual salary of the Governor?      Yes       No __ 

 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you 
and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  

    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of  2 times the salary of the Governor?       

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 
 

2. Communication Disclosure.   
 

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose 
whether any of the following has occurred within the previous 10 years:  debarment from contracting with any 
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative 
findings; and criminal felony convictions.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the procurement process and term of the contract.  If no person is 
identified, enter “None” on the line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 
 
 
 
 
 
 
 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge.  

 

Completed by:                

 Signature of Individual or Authorized Representative           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Representative           Date 

   

 
 

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Procurement Code. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Procurement Related Information 
Disclosure 

            
Contractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30 
ILCS 500).  This information shall become part of the publicly available contract file.  This Form B must be completed for 
bids in excess of $25,000, and for all open-ended contracts. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any 
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State of 
Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other 
descriptive information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE 
FORM INSTRUCTIONS: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 
 

               

 Signature of Authorized Representative          Date 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such 
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract 
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such 
underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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  Contract No. 46158 
  MCDONOUGH County 
  Section PARK ROADS IMPROVEMENTS 
  Route PARK RDS 
  District 4 Construction Funds 
PART I. IDENTIFICATION 

Dept. Human Rights #_______________________________  Duration of Project:  _____________________________ 

Name of Bidder:  _________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 

TO CONTRACT     

 MINORITY EMPLOYEES TRAINEES  

JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 

 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS 
                  
                  

FOREMEN 
                  
                  

CLERICAL 
                  
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS 
                  
                  

TRUCK DRIVERS 
                  
                  

IRONWORKERS 
                  
                  

CARPENTERS 
                  
                  

CEMENT MASONS 
                  
                  

ELECTRICIANS 
                  
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS 
                  
                  

LABORERS,                   
SEMI-SKILLED                   

LABORERS,                   
UNSKILLED                   

                   

TOTAL                   

                                            TABLE C 

TOTAL Training Projection for Contract 

EMPLOYEES TOTAL   *OTHER 
IN EMPLOYEES BLACK HISPANIC MINOR. 

TRAINING M F M F M F M F 

APPRENTICES 
        
        

ON THE JOB         
TRAINEES         

* Other minorities are defined as Asians (A) or Native Americans (N). 

   Please specify race of each employee shown in Other Minorities column.                                                                 BC 1256  (Rev. 12/11/07) 
 

Note:  See instructions on page 2 
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   Contract No. 46158 
   MCDONOUGH County 
   Section PARK ROADS IMPROVEMENTS  
   Route PARK RDS 
   District 4 Construction Funds 
PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 

  The undersigned bidder projects that:  (number) ____________________________________ new hires would be 
recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 

 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 

 

  The undersigned bidder estimates that (number) _________________________________________ persons will 
be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 

PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 

 
BC-1256  (Rev. 12/11/07) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block 
needs to be completed if revisions are required. 
 
Signature:  _____________________________________ Title:  _____________________ Date:  _____________ 
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  Contract No. 46158 
  MCDONOUGH County 
  Section PARK ROADS IMPROVEMENTS 
  Route PARK RDS 
  District 4 Construction Funds 
 

PROPOSAL SIGNATURE SHEET 
 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  

  
(IF AN INDIVIDUAL) Signature of Owner  

 
 Business Address  

   
   

 

 
 Firm Name  

  
 By  

 
(IF A CO-PARTNERSHIP) Business Address  

 
  

 Name and Address of All Members of the Firm: 
  
    

    
    

 

 
 Corporate Name  

  
 By  

Signature of Authorized Representative 
  
   

  Typed or printed name and title of Authorized Representative 
(IF A CORPORATION)    

 Attest  

(IF A JOINT VENTURE, USE THIS SECTION  Signature 
FOR THE MANAGING PARTY AND THE   
SECOND PARTY SHOULD SIGN BELOW) Business Address  

  
   

 

 
 Corporate Name  

  
 By  

Signature of Authorized Representative 
  
   

  Typed or printed name and title of Authorized Representative 
(IF A JOINT VENTURE)   

 Attest  

Signature 
   
 Business Address  

  
   
   

If more than two parties are in the joint venture, please attach an additional signature sheet. 
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Division of Highways 
Proposal Bid Bond 
(Effective November 1, 1992) 

 
 Item No.       

   Letting Date       

  
KNOW ALL MEN BY THESE PRESENTS,  That We       

  
      

  
as PRINCIPAL, and       

        as SURETY, are 

held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount specified 
in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever is the lesser 
sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, 
successors and assigns. 

 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the 

STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number 
and Letting Date indicated above. 

 NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time 

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, 
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents 
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful 
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure 
of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays to the 
Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for which the 
Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, otherwise, 
it shall remain in full force and effect.  

 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding 

paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make full 
payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all its 
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

 
In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by  

 their respective officers this        day of        A.D.,      . 

     PRINCIPAL SURETY 
             

 (Company Name)  (Company Name) 

     
By
: 

  By:  

 (Signature & Title)   (Signature of Attorney-in-Fact) 

     
Notary Certification for Principal and Surety 

STATE OF ILLINOIS,  

County of        

   
I,        , a Notary Public in and for said County, do hereby certify that 

 
       and       

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

 
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL 
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free 
and voluntary act for the uses and purposes therein set forth. 

 
Given under my hand and notarial seal this       day of       A.D.      

 
My commission expires              

   Notary Public 

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing the proposal and 
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed and 
the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 

                

Electronic Bid Bond ID#  Company / Bidder Name  Signature and Title 

         BDE 356B (Rev. 10/24/07) 
 



 

 

 
 

DBE Utilization Plan 

 

(1)  Policy 
 

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum 
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds.  Consequently the 
requirements of 49 CFR Part 26 apply to this contract. 
 

(2)  Obligation 
 

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum 
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds.  The 
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said 
businesses have the maximum opportunity to compete for and perform under this contract.  The contractor shall not discriminate on the 
basis of race, color, national origin or sex in the award and performance of contracts. 
 

(3)  Project and Bid Identification 
 

Complete the following information concerning the project and bid: 
 

Route        Total Bid        

 

Section        Contract DBE Goal              
 (Percent)  (Dollar Amount) 

Project        

 

County        

 

Letting Date        

 

Contract No.        

 

Letting Item No.        

 

(4)  Assurance 
 

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this 
project my company :  (check one) 

 

  Meets  or exceeds contract award goals and has provided documented participation as follows: 

 Disadvantaged Business Participation     percent 
 

  
 
 

 

Attached are the signed  participation statements, forms SBE 2025, required by the Special Provision evidencing availability and 
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the 
work of the contract. 

Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has 
provided participation as follows: 

 Disadvantaged Business Participation     percent 
 

 The contract goals should be accordingly modified or waived.  Attached is all information required by the Special Provision in 
support of this request including good faith effort.  Also attached  are the signed participation statements, forms SBE 2025, 
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each 
business will perform a commercially useful function in the work of the contract. 
are participation statements for firms that are participating to the extent of the above percentages.  

        

Company  The “as read” Low Bidder is required to comply with the Special Provision. 
 

Submit only one utilization plan for each project.  The utilization plan shall be 
submitted in accordance with the special provision. 
 
Bureau of Small Business Enterprises Local Let Projects 
2300 South Dirksen Parkway Submit forms to the 
Springfield, Illinois  62764 Local Agency 

 By       
 

 Title       
 

 Date        

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law.  Disclosure of this information is 
REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been approved by the State Forms Manager Center. 

SBE 2026 (Rev. 11/23/09) 



 

 

  
  

 DBE Participation Statement 

Subcontractor Registration 
Number 

       Letting       
   
Participation Statement Item No.       
   
(1)  Instructions Contract 

No. 
      

 
This form must be completed for each disadvantaged business participating in the Utilization Plan.  This form  shall 
be submitted in accordance with the special provision and will be attached to the Utilization Plan form.   If 
additional space is needed complete an additional form for the firm. 
 

(2)  Work  
  
Pay Item     

No. Description Quantity Unit Price Total 
                         
                         
                         
                         
                         
                         
   Total  
 

(3)  Partial Payment Items 
For any of the above items which are partial pay items, specifically describe the work and subcontract dollar 
amount: 
      
 
 
 

(4) Commitment 
 

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below 
has agreed to perform a commercially useful function in the work of the contract item(s) listed above and to 
execute a contract with the prime contractor.  The undersigned further understand that no changes to this 
statement may be made without prior approval from the Department’s Bureau of Small Business Enterprises and 
that complete and accurate information regarding actual work performed on this project and the payment therefore 
must be provided to the Department. 

 
    

Signature for Prime Contractor   Signature for DBE Firm 

 
Title        Title       
 
Date        Date       
 
Contact 
Person 

       Contact 
Person 

      
 
Phone        Phone       
 
Firm Name        Firm Name       
 
Address        Address       
 
City/State/Zip        City/State/Zip       
 
 E       
 
The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and 
federal law.  Disclosure of this information is REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been 

approved by the State Forms Management Center. 

 

 

 

 

WC       

 

SBE 2025 (Rev. 11/03/09) 



 

 
PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 

   
   

   
   

   
   

   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 

CONTRACTOR OFFICE COPY OF 

CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
  Contract No. 46158 
  MCDONOUGH County 
  Section PARK ROADS IMPROVEMENTS 
  Route PARK RDS 
  District 4 Construction Funds 
 
 
 
 
    

 

 

NOTICE 

 

None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

SUBCONTRACTOR DOCUMENTATION 
 

 
 
Public Acts 96-0795 and 96-0920, enacted substantial changes to the provisions of the 
Illinois Procurement Code (30 ILCS 500).  Among the changes are provisions affecting 
subcontractors.  The Contractor awarded this contract will be required as a material 
condition of the contract to implement and enforce the contract requirements 
applicable to subcontractors approved in accordance with article 108.01 of the 
Standard Specifications for Road and Bridge Construction. 
 
If the Contractor seeks approval of subcontractors to perform a portion of the work, and 
approval is granted by the Department, the Contractor shall provide a copy of the 
subcontract to the Chief Procurement Officer within 20 calendar days after execution of 
the subcontract. 
 
The subcontract shall contain the certifications required to be made by subcontractors 
pursuant to Article 50 of the Illinois Procurement Code.  This Notice to Bidders includes 
a document incorporating all required subcontractor certifications and disclosures for 
use by the Contractor in compliance with this mandate.  The document is entitled State 
Required Ethical Standards Governing Subcontractors.       
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STATE ETHICAL STANDARDS 
GOVERNING SUBCONTRACTORS 

 
 

Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.   
 
The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the 
Department approve the subcontractor.  The chief procurement officer may terminate or void the subcontract approval if it is later determined that 
the bidder or subcontractor rendered a false or erroneous certification. 
 
Section 50-2 of the Illinois Procurement Code provides that every person that has entered into a multi-year contract and every subcontractor with a 
multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible chief 
procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or 
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of 
the circumstances leading to the change in certification status.  A contractor or subcontractor that makes a false statement material to any given 
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the 
Whistleblower Reward and Protection Act for submission of a false claim. 
 
 
A.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which 
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or 
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of 
Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not 
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the 
related contract void if any certifications required by this Section are false.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5. 
 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that 
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any 
involvement with the business. 
 
2.  Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or 
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement 
officer may declare the related contract void if any of the certifications required by this Section are false. 
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C.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 
The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Procurement Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as 
defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or 
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this 
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any 
debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction..  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, 
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that 
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are 
false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or 
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder 
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this 
certification is false.  

 
 
 
 
 
 
 
 

The undersigned, on behalf of the subcontracting company, has read and  
understands the above certifications and makes the certifications as required by law. 

 

     

 Name of Subcontracting Company 

 
 
 

   

 Authorized Officer           Date 
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SUBCONTRACTOR DISCLOSURES 
 

I.  DISCLOSURES 
 

A.  The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed.  The subcontractor 
further certifies that the Department has received the disclosure forms for each subcontract.   

 
 The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor 

rendered a false or erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.  
Furthermore, the chief procurement officer may void the contract or subcontract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all subcontracts with a total value of $25,000 or more from subcontractors identified 
in Section 20-120 of the Illinois Procurement Code, shall be accompanied by disclosure of the financial interests of the subcontractor.  This 
disclosed information for the subcontractor, will be maintained as public information subject to release by request pursuant to the Freedom of 
Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the Prime Contractor’s contract.  
Furthermore, pursuant to this Section, the Procurement Policy Board may recommend to allow or void a contract or subcontract based on a 
potential conflict of interest. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a subcontractor is a 
privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement 
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract, 
proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.   

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form 
A.  If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the 
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in 
excess of 5%.  If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to 
complete a financial disclosure form.  To do this, the subcontractor should answer each of the following questions.  A “YES” answer indicates Form 
A must be completed.  If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of 
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company.  Note:  These questions are 
for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      

 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent 
entity’s distributive income?  YES         NO __. 

  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)   

 4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer 
to more than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The subcontractor must determine each individual in the 
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be 
signed and dated by a person that is authorized to execute contracts for your organization.  Photocopied or stamped signatures are not 
acceptable.  The person signing can be, but does not have to be, the person for which the form is being completed.  The subcontractor is 
responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 

-a- 
 



 

RETURN WITH SUBCONTRACT 
 
Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity.  Note:  Checking the NOT APPLICABLE 
STATEMENT on Form A does not allow the subcontractor to ignore Form B.  Form B must be completed, checked, and dated or the subcontract 
will not be approved. 
 
The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or 
other ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the subcontractor only needs to 
complete the check box on the bottom of Form B.  If “Yes” is checked, the subcontractor must list all non-IDOT State of Illinois agency pending 
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts and are not to be included.  
Contracts or subcontracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development Board 
must be included.    
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Subcontractor: Financial  

Information & Potential Conflicts  
of Interest Disclosure 

 
Subcontractor Name 

      
 Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement 
Code (30 ILCS 500).  Subcontractors desiring to enter into a subcontract of a State of Illinois contract must 
disclose the financial information and potential conflict of interest information as specified in this Disclosure 
Form.  This information shall become part of the publicly available contract file.  This Form A must be completed 
for subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the 
Illinois Procurement Code,  and for all open-ended contracts.  A publicly traded company may submit a 10K 
disclosure (or equivalent if applicable) in satisfaction of the requirements set forth in Form A.  See 
Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 
 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1.  Disclosure of Financial Information.  The individual named below has an interest in the SUBCONTRACTOR (or 
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of 
more than 60% of the annual salary of the Governor.  (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 

 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

 

2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional 
pages and describe. 

 

 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?       Yes       No __ 

 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds  60%  of the annual salary of the Governor, provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________ 

-c-
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?  

Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times 
     the salary of the Governor?       Yes       No __ 

___________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 

           Yes       No __ 
         If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois Toll Highway Authority?    Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60% of the  
    annual salary of the Governor, provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
     as of 7/1/07) are you entitled to receive (i) more then 7 1/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of 100% of  the  
     annual salary of  the Governor?      Yes       No __ 

 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
    are  you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of two times the annual salary of the Governor?     

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 

 
-d- 
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
3. Communication Disclosure. 
   
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
                            
             
              
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-e-
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose 
whether any of the following has occurred within the previous 10 years:  debarment from contracting with any 
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative 
findings; and criminal felony convictions.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the procurement process and term of the contract.  If no person is 
identified, enter “None” on the line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge. 

 

Completed by:                

 Signature of Individual or Authorized Officer           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Officer           Date 

   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-f-
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Subcontractor:  Other Contracts & 
Procurement Related Information 

Disclosure 
            

Subcontractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30 
ILCS 500).  This information shall become part of the publicly available contract file.  This Form B must be completed for 
subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the Illinois 
Procurement Code, and for all open-ended contracts. 
 
 

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has 
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with 
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 

               

 Signature of Authorized Officer          Date 

   

 
 
 
 
 
 
 
 

-g- 
  



 

 

 

NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., March 11, 2011.  All bids will be gathered, sorted, 
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building 
shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 46158 
  MCDONOUGH County 
  Section PARK ROADS IMPROVEMENTS 
  Route PARK RDS 
  District 4 Construction Funds 
  
 This project consists of pavement widening, resurfacing and patching, culvert replacement, steel 
beam painting and sidewalk replacement in the Argyle Lake State Park. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Gary Hannig,  
 Secretary 
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STATE OF ILLINOIS 
 

SPECIAL PROVISIONS 
 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction" adopted January 1, 2007, the latest edition of the "Illinois Manual on Uniform 
Traffic Control Devices for Streets and Highways", the “Manual of Test Procedures for 
Materials" in effect on the date of invitation for bids, and the “Supplemental Specifications and 
Recurring Special Provisions" indicated on the Check Sheet included herein which apply to and 
govern the construction of the Park Roads, Section Park Roads Improvements, in McDonough 
County, Contract No. 46158 and in case of conflict with any part or parts of said specifications, 
the said Special Provisions shall take precedence and shall  govern. 
 
 
DESCRIPTION 
 
This project consists of the following work within the Argyle Lake State Park, McDonough 
County: +/- 7.5 miles of pavement widening and resurfacing, +/- 0.25 mile of roadway 
realignment, culvert removal and replacement, painting of the steel beams of the spillway 
bridge, sidewalk removal and replacement, pavement removal and replacement, roadway 
patching, and related work.   
 
 
CONSTRUCTION STAGING 
 
The work at the Argyle Lake State Park will require coordination with the site personnel to 
assure the maximum possible use of these facilities by the public during the construction period.  
This site also has a nature preserve (Rt. Station 97+00 to Rt. Station 111+50) that cannot be 
impacted by construction activities. 
 
The park roadway from the entrance (Station 10+12) to the boat access area (Station 62+20) 
shall be kept open to traffic at all times during construction.  The rough grading of the 
embankment for the roadway realignment from Station 96+00 to 103+00 shall be completed as 
early in the construction process as possible.  Once this embankment is completed to the 
design elevation, no additional work shall be done on the embankment for a minimum of 60 
days.  Thereafter the embankment elevations shall be checked, graded to the design elevation, 
and shaped prior to the placement of the roadway aggregate base course and asphalt surface.  
The park roadway from the primitive camping area (Station 188+50) to the reconnection of the 
loop road (Station 267+00) shall be kept open to traffic prior to and after completion of the 
roadway realignment from Station 254+00 to 260+00.  The contractor shall make every effort to 
minimize the period of time that this portion of the roadway is closed to traffic for the realignment 
construction and shall complete the work that would require restrictions to lane usage 
(pavement patching, cleaning and painting steel at the spillway bridge, culvert replacement, and 
guardrail replacement on the dam and spillway bridge, for example) while the roadway is closed 
to traffic.  For the reconstruction of the various camper pads, the work may be limited to certain 
pads until they are completed prior to initiating construction on other pads.  Additional 
restrictions may apply during holiday weekends.   
 
Resurfacing of the roadway shall not be commenced until all work requiring the transport of 
heavy equipment or trucks on the roadway, for work other than for the asphalt resurfacing, has 
been completed. 
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Safety measures, including barricades, lighting, and traffic control measures, must be provided 
and maintained during the entire period from initiation of work at a location within the site until all 
the work at that location is completed. 
 
The costs involved with providing the necessary staging and related safety measures will not be 
paid for separately but shall be considered incidental to the contract. 
 
 
CAST-IN-PLACE CONCRETE WALL  
 
This item shall consist of the excavation for and installation of concrete cutoff walls at the 
upstream and downstream limits of the gutters and the dowelled curbs at the locations noted in 
the plans in accordance with the details in the plans, this special provision, and Sections 503 and 
508 of the Standard Specifications.  The top of the concrete cutoff shall match the configuration of 
the finished asphalt surface and the dowelled curb.  The walls shall be measured per square foot 
on one face of the wall.  The cost of all the labor, disposal, grading, materials and equipment 
necessary to complete the work as indicated in this Special Provision shall be included in the 
contract unit price per Square Foot for CAST-IN-PLACE CONCRETE WALL and no additional 
compensation will be allowed. 
 
 
CONCRETE CURB (SPECIAL) 
 
This item shall consist of the installation of a dowelled concrete curb, type B with the back of the 
installed curb matching the back of the existing gutter location providing at least a 6 inch curb 
height above the proposed asphalt surface and the placement of embankment material sloped 
to drain over the curb from the back of the curb to the existing ground.  This work shall be done 
in accordance with the details shown in the plans, Sections 606 of the Standard Specifications 
and this Special Provision.  The cost of all the labor, excavation, hauling, placement, disposal, 
grading, materials and equipment necessary to complete the work as indicated in this Special 
Provision shall be included in the contract unit price per Foot for CONCRETE CURB (SPECIAL) 
and no additional compensation will be allowed. 
 
 
CONCRETE HEADWALL REMOVAL  
 
This item shall consist of the removal and disposal of existing concrete headwalls at the 
locations noted in the plans in accordance with applicable portions of Section 501 of the 
Standard Specifications and this special provision. 
 
This work will be paid for at the contract unit price per Each for CONCRETE HEADWALL 
REMOVAL and no further compensation will be allowed. 
 
 
DEBRIS REMOVAL  
 
This item shall consist of the removal and disposal of accumulated debris at culvert inlets at the 
locations noted in the plans in accordance with this special provision and Article 202.03 of the 
Standard Specifications.  For the existing culverts that are 30 inches in diameter or less, the 
debris consists of leaves, sediment, and branches less than 2 inches in diameter.  For larger 
culverts, the debris consists of leaves, sediment, and branches less than 10 inches in diameter.   
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The debris extends from the channel bottom, normally dry, up to and elevation between the top of 
the pipe and the roadway shoulder.  Upon removal of the debris, the ground shall be shaped to 
provide for drainage to the proposed culvert invert elevations. 
 
Debris removal will be measured for payment in accordance with the earth excavation 
descriptions in Article 202.07 of the Standard Specifications.  The plans indicate the lengths along 
the centerline and width of the top and bottom of the debris to be removed, the average depth, 
and the volume based upon those values. 
 
This work will be paid for at the contract unit price per Cu. Yd. for DEBRIS REMOVAL, which price 
shall include all labor, materials, and equipment necessary to remove and dispose of the 
accumulated debris. 
 
 
DETECTABLE WARNINGS 
 
This work shall consist of the installation of the detectable warnings in the sidewalk in 
accordance with this special provision, Section 424 of the Standard Specifications, and the 
plans.  The detectable warnings to be installed shall be the cast in place Armor-Tile, or an 
approved equal.  The color shall be federal yellow (Federal No. 33538). 
 
The cost of all the labor, materials and equipment necessary to complete the work as indicated 
in this Special Provision shall be included in the contract unit price per Square Foot 
DETECTABLE WARNINGS and no additional compensation will be allowed. 
 
 
DRILLED SHAFTS  
 
This item shall consist of the construction of drilled holes 12 inches in diameter and 8.3 feet deep 
for the embedment of guardrail posts with aggregate in rock or soil and rock foundations at the 
locations noted in the plans.  This work shall be done in accordance with this special provision 
and Articles 516.03, 516.06, 516.07, and 516.08 of the Standard Specifications.   
 
The contractor may either backfill the holes with compacted layers of CA6 prior to the installation 
of the guardrail posts or place the guardrail posts in their appropriate positions and backfill the 
holes with compacted layers of CA7.  The CA6 and CA7 designations are those noted in Article 
1004.01 of the Standard Specifications.  The compaction shall be in accordance with Article 
351.05 (b) of the Standard Specifications. 
 
This work will be measured for payment in cubic feet.  The volume will be computed using the 
above noted diameter and depth.  No additional compensation will be allowed for larger diameters 
or additional depth. 
 
The cost of all the labor, drilling, disposal, backfilling, materials and equipment necessary to 
complete the work as indicated in this Special Provision shall be included in the contract unit price 
per Cu. Ft. for DRILLED SHAFTS and no additional compensation will be allowed. 
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EARTH EXCAVATION WIDENING  
 
This item shall consist of excavation for the construction of the base course at the widened 
pavement areas noted in the plans in accordance with the applicable articles of Section 202 of 
the Standard Specifications, this special provision, and the notes in the plans.  This work will be 
measured per unit of length where one unit is equal to one hundred feet.  The length will be 
measured along the edge of the existing pavement where widening occurs.  Limits of the 
lengths of excavation shall be coordinated with the Engineer prior to the initiation of excavation. 
 
The cost of all the labor, materials and equipment necessary to complete the work as indicated 
in this Special Provision shall be included in the contract price per Cubic Yard for EARTH 
EXCAVATION WIDENING. 
 
ENTRANCE SIGN 
 
This work consists of constructing the sign at the entrance to the park in accordance with the 
details in the plans, the Standard Specifications, and this special provision.  A photograph of a 
typical sign from another state park is provided below for reference purposes. 
 
The lettering shall be 8” Helvetica, solid white acrylic attached to the timber in accordance with 
the letter manufacturer’s recommendations with the heads painted to match the letters.  The 
timber shall be 2”X12” cedar, in accordance with Section 1007 of the Standard Specifications, 
stained to color noted by the site personnel.  The masonry shall be Native Stone, Quality A in 
accordance with Article 1005.01 of the Standard Specifications, with a mortar joint, in 
accordance with Section 1024 of the Standard Specifications, in an uncoursed roughly square 
pattern.  The IDNR logo sign shall be 12”X18” silkscreen of the colors noted by the site 
personnel on 1/8” aluminum, in accordance with Section 1090 of the Standard Specifications.  
The concrete shall be Class SI, in accordance with Section 1020 of the Standard Specifications. 
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This work will be measured and paid for at the contract unit price per Lump Sum for 
ENTRANCE SIGN.  This price shall include all labor, equipment and material needed to 
complete the work as specified above and as shown in the plans. 
 
 
EXCAVATION (SPECIAL)  
 
This item shall consist of the excavation necessary for the construction of items (such as 
sidewalks, trailer camp pads, concrete pavements for parking stalls, etc.) throughout the project 
limits.  Sufficient excavation shall be provided to accommodate the item to be constructed.  The 
quantity of excavation shall be computed by measuring the surface area of the item to be 
constructed and multiplying it by the thickness of the item to be constructed to determine the 
cubic yards of excavation, regardless of material.  The work shall be done in accordance with 
applicable portions of Section 202 of the Standard Specifications and this special provision.  
Excess material shall be disposed in accordance with Article 202.03 or shall be used to shape 
the ground surface in the vicinity of the item to be constructed, as directed by the Engineer. 
 
The cost of all the labor, shaping, disposal, transport, placement, materials and equipment 
necessary to complete the work as indicated in this Special Provision shall be included in the 
contract unit price per Cu. Yd. for EXCAVATION (SPECIAL). 
 
 
FILLING EXISTING CULVERTS  
 
This work shall consist of filling existing pipe culverts with controlled Low Strength Material 
meeting the requirements of Sections 593 and 1019 of the Standard Specifications. 
 
The culverts shall be plugged on both ends with a plug material meeting the approval of the 
Engineer.  The plug shall be adequate to withstand the hydrostatic load created during the filling 
operation.  The contractor shall force the material into the culvert in such a manner that all voids 
are completely filled.  If the plugs fail during the filling operation, the Contractor shall be 
responsible for the cost of repairing the plugs and filling the remainder of the culvert.  The 
contractor will not be allowed to cut through the pavement to provide an opening for filling 
operations. 
 
This work, including the cost of plugging the pipe ends, will be paid for at the contract unit price 
per Each for FILLING EXISTING CULVERTS.  Each culvert location filled will be paid for 
separately. 
 
 
GRADING AND SHAPING SHOULDERS  
 
This work shall consist of furnishing all labor, material, and equipment necessary to grade and 
shape shoulders at the locations shown in the plans. This work shall be performed in 
accordance with the applicable Articles of Section 480 of the Standard Specifications and as 
described herein. 
 
The shoulders shall be brought to the required grade and cross-section to tie with the roadway 
slopes by filling, backsloping, or any other work necessary, including drifting and hauling of any 
excavated material.  Where undercutting is necessary, backfilling of the undercut area will be 
considered as part of the grading and shaping operation.   
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All surplus, unstable, or unsuitable material shall be disposed of in accordance with Article 
202.03 of the Standard Specifications and as directed by the Engineer.  This work will be 
measured per unit of length where one unit is equal to one hundred feet.  The length will be 
measured along each edge of the existing pavement at the locations noted on the plans. 
 
The cost of all the labor, materials and equipment necessary to complete the work as indicated 
in this Special Provision shall be included in the contract unit price per Unit for GRADING AND 
SHAPING SHOULDERS. 
 
 
GRADING AND SHAPING DITCHES  
 
This item shall consist of grading and shaping existing ditches and excavating ditches at the 
locations noted in the plans and in accordance with Section 214 of the Standard Specifications 
with the exception of the second paragraph of Article 214.03.  The volume of unstable and/or 
unsuitable material removed will not be paid for separately but shall be considered included in 
the contract unit price for this item.  The ditches shall be “V” shaped and have 3 horizontal to 1 
vertical, or as noted on the plans, foreslopes and backslopes.  The ditch invert shall be 
excavated to match the ditches upstream and downstream of the construction areas and shall 
provide for a uniform flow path. 
 
The cost of all the labor, materials and equipment necessary to complete the work as indicated 
in this Special Provision shall be included in the contract unit price per Foot for GRADING AND 
SHAPING DITCHES. 
 
 
GRANULAR CULVERT BACKFILL 
 
This work consists of backfilling box culverts with granular materials. This work shall be 
performed at locations shown on the plans or as directed by the Engineer. 
 
Backfilling shall be performed according to Article 502.10.  The backfill material shall meet the 
requirements of Article 1004.05, except the gradation shall be CA-06 or CA-10. 
 
Granular Culvert Backfill will be measured for payment in cubic yards compacted in place.  
Additional material required to backfill excavation outside the limits shown on the plans will not 
be measured for payment. This work will be paid for at the contract unit price per cubic yard for 
GRANULAR CULVERT BACKFILL. 
 
 
GUARD POSTS 
 
This item shall consist of furnishing and installing guard posts at the locations noted in the plans 
in accordance with this special provision and Section 634 of the Standard Specifications with 
the exception of the hemispherical shape of the top and the payment for excavation in rock.  
The top of the posts shall not be rounded, but shall be sloped at 30 degrees to the horizontal.  
The cross section of the posts shall be nominal 8 inches by 8 inches.  The posts shall be 6 feet 
in length.  The shall be placed so that the tip of the post is 30 inches above the ground. .  If rock 
is encountered it shall be addressed in accordance with the special provision on DRILLED 
SHAFTS. 
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This work will be paid for at the contract unit price per Each for GUARD POSTS and no further 
compensation will be allowed. 
 
 
GUARD POSTS REMOVAL  
 
This item shall consist of the removal and disposal of existing guard posts at the locations noted 
in the plans in accordance with applicable portions of Section 632 of the Standard Specifications 
and this special provision.  The existing guard posts shall not be salvaged or used for any of the 
proposed guard posts. 
 
This work will be paid for at the contract unit price per Each for GUARD POSTS REMOVAL and 
no further compensation will be allowed. 
 
 
GUARD RAIL REMOVAL  
 
This item shall consist of the removal of steel plate beam guard rail at the locations noted in the 
plans in accordance with Section 632 of the Standard Specifications and this special provision.  
All steel posts with no salvage value shall be pulled and shall not be cut off. 
 
This work will be measured for payment in accordance with Article 632.03 of the Standard 
Specifications. 
 
This work will be paid for at the contract unit price per Foot for GUARD RAIL REMOVAL and no 
further compensation will be allowed. 
 
 
GUARD RAIL REMOVAL, ATTACHED TO STRUCTURE 
 
This item shall consist of the removal of existing steel plate beam guard rail attached to structures 
at the locations noted in the plans in accordance with Section 632 of the Standard Specifications 
and this special provision.  The existing anchor bolts, if determined by the Engineer to be in 
satisfactory condition after removal of the posts and spacers, may remain in place to be used for 
the installation of the proposed guard rail.  Anchor bolts that are not in satisfactory condition shall 
be carefully removed to avoid all damage to the existing concrete. 
 
This work will be measured for payment in accordance with Article 632.03 of the Standard 
Specifications. 
 
This work will be paid for at the contract unit price per Foot for GUARD RAIL REMOVAL, 
ATTACHED TO STRUCTURE and no further compensation will be allowed. 
 
 
HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH 
 
This item shall consist of the removal and disposal of the hot–mix asphalt surface materials at 
the locations noted in the plans in accordance with applicable portions of Section 440 of the 
Standard Specifications and this Special Provision.  Where the variable depth asphalt to be 
removed is in the existing gutters, the asphalt surface shall be saw cut at the edge of the 
pavement and the asphalt in the gutter shall be removed completely by a method approved by 
the Engineer.   
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Any damage done to the existing pavement or appurtenances to remain in place shall be 
repaired or removed and replaced as directed by the Engineer.  
 
This work will be measured for payment in square yards.  The area will be computed using the 
average value of the widths of the asphalt in the gutter at each end of the section to be removed 
multiplied by the length of the section to be removed. 
 
The cost of all the labor, materials and equipment necessary to complete the work as indicated 
in this Special Provision shall be included in the contract unit price per Square Yard for HOT-
MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH and no additional compensation will 
be allowed. 
 
 
MANHOLES, TYPE A 4’-DIAMETER, WITH SALVAGED FRAME AND LID  
 
This item shall consist of the construction of manholes at the locations noted on the plans using 
the frame and lid from the manhole removed from the same approximate location, within the 
project limits.  This work shall be completed in accordance with the plans, this special provision, 
and Section 602 of the Standard Specifications.   
 
This work shall be paid for at the contract unit price per Each for MANHOLES, TYPE A 4’-
DIAMETER, WITH SALVAGED FRAME AND LID which price shall include all labor, materials, 
and equipment necessary to complete this item and no further compensation will be allowed. 
 
 
PIPE CULVERT REMOVAL 
 
This item shall consist of the removal and disposal of the culverts noted in the plans in 
accordance with Section 501 of the Standard Specifications.  The area where the culvert is 
removed shall be graded to provide for the installation of the proposed culvert or graded to 
provide uniform slopes and a flow path, without ponding, from upstream to downstream of the 
culvert location.  The surface of the roadways, sidewalks, and concrete pavements shall be saw 
cut prior to initiating the removal of the culvert.  The contractor may use the suitable materials 
excavated during the culvert removals within the lower one-third of the roadway embankment at 
the realignment from Station 96+00 to Station 103+20, in accordance with Section 205 of the 
Standard Specifications.  The cost of all the labor, excavation, hauling, disposal, grading, 
materials and equipment necessary to complete the work as indicated in this Special Provision 
shall be included in the contract unit price per Foot for PIPE CULVERT REMOVAL and no 
additional compensation will be allowed. 
 
 
PRECAST CONCRETE PARKING BLOCK  
 
This work shall consist of furnishing and installing precast concrete parking blocks at the 
locations noted in the plans and in accordance with details in the plans and this special 
provision.  The block shall be machine made with 3,500 psi concrete and reinforced with two #3 
deformed steel bars.  Dowel holes shall be cast in the block to receive two #6 deformed steel 
bar pins 36” in length that shall be driven through the holes provided in the parking blocks into 
the new asphalt surface or through drilled holes in a concrete or asphalt surface to be 1” below 
the top of the parking block, to hold the parking blocks in place.   
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The new pins and the drilling of the holes for the pins shall not be paid for separately but shall 
be considered incidental to this pay item.  
 
This work will be paid for at the contract unit price per Each for PRECAST CONCRETE 
PARKING BLOCKS.  This price shall include all labor, equipment and material needed to 
complete the work as specified above and as shown in the plans. 
 
 
REMOVE AND RE-ERECT EXISTING SIGN  
 
This item shall consist of the removal of existing signs and re-erecting them at the locations noted 
in the plans in accordance with the Standard Specifications, the Manual on Uniform Traffic Control 
Devices and this special provision.  The removal of the existing signs and supports shall be 
completed in accordance with Sections 724 and 737 of the Standard Specifications.  If the existing 
signs or supports are damaged by the contractor they shall be replaced by the contractor.  The 
replacement signs shall match the existing sign code and description as noted in the Manual on 
Uniform Traffic Control Devices and shall be constructed in accordance with Section 720 of the 
Standard Specifications.  The replacement sign supports shall be constructed in accordance with 
Section 730 of the Standard Specifications.  The re-erection of the sign and supports and shall be 
in accordance with the Manual on Uniform Traffic Control Devices and Sections 720, 729 and 730 
of the Standard Specifications. 
 
This work will be paid for at the contract unit price per Each for REMOVE AND REERECT 
EXISTING SIGN.  This price shall include all labor, equipment and material needed to complete 
the work as specified above and as shown in the plans. 
 
 
REMOVE AND REINSTALL PARKING BLOCKS 
 
This work shall consist of the careful removal of parking blocks and their reinstallation at the 
locations noted in the plans and in accordance with this special provision.  The steel pins that 
anchor the existing bumper blocks may be pulled out, cut flush or driven into the ground to be 
flush with the adjacent asphalt surface.   
 
New #6 rebar steel pins 36” in length shall be driven through the existing holes in the reinstalled 
parking blocks into the new asphalt surface to be 1” below the top of the parking block, to hold 
the parking blocks in place.  The new pins shall not be paid for separately but shall be 
considered incidental to this pay item.  
 
The costs involved with removing, storing, and reinstalling the parking blocks shall be 
considered incidental to the contract unit price per Each for REMOVE AND REINSTALL 
PARKING BLOCKS.  This price shall include all labor, equipment and material needed to 
complete the work as specified above and as shown in the plans. 
 
 
REMOVE AND REPLACE SIGN AND SUPPORTS  
 
This item shall consist of the removal of existing signs and supports and furnishing and installing 
replacement signs and supports at the locations noted in the plans in accordance with the 
Standard Specifications, the Manual on Uniform Traffic Control Devices and this special provision.   
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The removal of the existing signs and supports shall be completed in accordance with Sections 
724 and 737 of the Standard Specifications.  The replacement signs shall match the existing sign 
code and description as noted in the Manual on Uniform Traffic Control Devices and shall be 
constructed and placed in accordance with Section 720 of the Standard Specifications.  The sign 
supports shall be constructed and installed in accordance with the Manual on Uniform Traffic 
Control Devices and Section 730 of the Standard Specifications.  
 
This work will be paid for at the contract unit price per Each for REMOVE AND REPLACE SIGN 
AND SUPPORTS.  This price shall include all labor, equipment and material needed to complete 
the work as specified above and as shown in the plans. 
 
 
REMOVE EXISTING GATE  
 
This work shall consist of the careful removal and transporting to locations designated by site 
personnel of existing gates, support posts, and gate opening posts from the locations noted in 
the plans and the disposal of unwanted materials in accordance with the Standard 
Specifications and this special provision.  The posts shall be pulled and the holes backfilled in 
accordance with Article 632.02 of the Standard Specifications.  The disposal of unwanted, 
removed materials shall be in accordance with Article 202.03 of the Standard Specifications. 
 
This work will be paid for at the contract unit price per Each for REMOVE EXISTING GATE.  
This price shall include all labor, equipment and material needed to complete the work as 
specified above and as shown in the plans. 
 
 
REMOVE EXISTING RIPRAP  
 
This item shall consist of the removal and disposal of existing riprap from the locations noted in 
the plans in accordance with Article 202.03 of the Standard Specifications and this special 
provision.  The area from which the existing riprap is removed shall be graded and shaped to 
provide a smooth surface as preparation for other project work or seeding at that location. 
 
This work will be measured for payment in place using horizontal measurements only and the 
area shall be computed in square yards. 
 
This work will be paid for at the contract unit price per Square Yard for REMOVE EXISTING 
RIPRAP which price shall include all labor, materials, and equipment needed to complete the 
work as specified above. 
 
 
ROCKFILL - REPLACEMENT 
April 2009 
 
This work consists of the removal and replacement of unsuitable soils adjacent to cast-in-place 
and precast concrete box culverts.  
 
Materials shall meet the requirements of the following Articles of the Standard Specifications: 
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Item 
Article 

CA 07 1004.04a

Rockfill 1005.01 
   a Except coarse aggregate shall be crushed and quality shall be as directed by the Engineer. 
 
The gradation of rockfill shall be selected based on the following table: 
 

Rockfill Thickness 
(T) including Cap Rockfill Gradation Minimum Cap 

Thickness 

T ≤ 1 ft Gradations with a maximum size of 
4 inches approved by the Engineer.b 4 inches 

1 ft < T ≤ 3 ft Primary Crusher Run 6 inches 
T > 3 ft Primary Crusher Run or Shot Rockc 6 inches 

  b Gradations with a maximum size of 2 inches or smaller shall have less than 6% passing the No. 200 sieve. 
c Shot rock dimensions shall not exceed 18 inches. 

 
Any substitutions to the above gradations shall be approved by the Engineer. 
 
Unsuitable soil shall be excavated according to Article 202.03 and/or 502.07 of the Standard 
Specifications, or as shown on the plans.  Rockfill shall be placed following the excavation of the 
unsuitable soil.  No compaction of rockfill is required.  For cast-in-place concrete box culverts, 
rockfill shall be capped with CA 07.  For precast concrete box culverts, the rockfill shall be 
capped with the porous granular material according to Article 540.06 of the Standard 
Specifications, except only CA 07 will be allowed. 
 
This work will be measured and paid for at the contract unit price per ton for ROCK FILL 
(REPLACEMENT) and per cubic yard for REMOVAL AND DISPOSAL OF UNSUITABLE 
MATERIAL and/or REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL FOR 
STRUCTURES.  For precast concrete box culverts, the porous granular material and the 
excavation required, will be paid for according to Article 540.08 of the Standard Specifications. 
 
 
SAW CUTS 
 
All saw cuts necessary to complete the work as detailed in the plans shall be included in the 
cost of the associated pay items.  The minimum saw cut depth in the pavement shall be 2" 
unless otherwise specified. 
 
 
SCARIFY EXISTING SURFACE  
 
This work shall consist of pulverizing the existing road bed to a depth of 3 inches and then 
reshaping and preparing the base at the locations noted in the plans in accordance with the 
Standard Specifications and this special provision.  The pulverizing of the existing road bed shall 
be performed by a rotary speed mixer, capable of pulverizing oil mat and asphalt surface 
roadways, by either the power take off or the self-powered type, equipped with a hydraulic lift.  
After pulverization the road bed shall be prepared in accordance with Article 358.04(b) of the 
Standard Specifications. 
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This work will be measured for payment in place and the area shall be computed in square yards. 
 
This work will be paid for at the contract unit price per Square Yard for SCARIFYING EXISTING 
SURFACE which price shall include all labor, materials, and equipment needed to complete the 
work as specified above. 
 
 
SIGN REMOVAL  
 
This item shall consist of the removal and disposal of the signs, supports, and posts noted in the 
plans in accordance with Section 724 of the Standard Specifications.  The cost of all the labor, 
disposal, grading, materials and equipment necessary to complete the work as indicated in this 
Special Provision shall be included in the contract unit price per Each for SIGN REMOVAL and 
no additional compensation will be allowed. 
 
 
STEEL PLATE BEAM GUARD RAIL, ATTACHED TO STRUCTURES 
 
This item shall consist of furnishing and installing steel plate beam guard rail attached to 
structures at the locations noted in the plans in accordance with the details in the plans, Section 
630 of the Standard Specifications, and this special provision.  The replacement of existing anchor 
bolts that were removed and the installation of anchor bolts for posts shall be done carefully to 
avoid damage to the existing concrete.  
 
This work will be measured for payment in accordance with Article 630.07 of the Standard 
Specifications. 
 
The cost of all labor, material, and equipment necessary to complete the work as indicated in this 
Special Provision shall be included in the contract unit price per Foot for STEEL PLATE BEAM 
GUARD RAIL, ATTACHED TO STRUCTURES in accordance with Article 630.08 of the Standard 
Specifications. 
 
 
STEEL PLATE BEAM GUARD RAIL, TYPE A (SPECIAL)  
 
This work shall consist of furnishing and installing steel plate beam guardrail at the locations 
noted on the plans in accordance with Section 630 of the Standard Specifications, this special 
provision, and Standard 630001 with the following exceptions: all posts shall be a minimum of 
Ten feet (10’) in length and the hinge point shall be at the edge of the shoulder. 
 
Steel posts shall be used for the guardrail and shall be in accordance with Article 630.05 and 
Article 1006.23 of the Standard Specifications.   
 
This work will be measured for payment in accordance with Article 630.07 of the Standard 
Specifications, with the exception of the paragraph regarding the excavation in rock.  If rock is 
encountered it shall be addressed in accordance with the special provision on DRILLED 
SHAFTS.   
 
This work shall be paid for at the contract unit price per Foot for STEEL PLATE BEAM 
GUARDRAIL, TYPE B which price shall be payment in full to complete this work.  Cost of 
furnishing and driving the ten foot (10’) posts shall be included in the cost of Steel Plate Beam 
Guardrail, Type B and no further compensation will be allowed. 
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STUMP REMOVAL ONLY 
 
This work shall consist of the removal and disposal of the stump and primary root mass at the 
locations noted in the plans and in accordance with the Standard Specifications and this special 
provision.  The void remaining due to the removal of the stump shall be backfilled with topsoil in 
accordance with Section 211 of the Standard Specifications.  The stumps to be removed shall 
be measured per unit of diameter where one unit is equal to one horizontal inch at the surface of 
the stump.  The costs involved with removing the stump and roots and furnishing and placing 
the topsoil and related items shall be considered incidental to the contract unit price per Unit for 
STUMP REMOVAL ONLY.  This price shall include all labor, equipment and material needed to 
complete the work as specified above and as shown in the plans. 
 
 
SURFACE REMOVAL VARIABLE DEPTH (SPECIAL) 
 
This item shall consist of the removal and disposal of the roadway surface materials at the 
locations as noted in the plans to a depth of 2 inches in accordance with Sections 202, 358, and 
440 of the Standard Specifications and this Special Provision.  The removal provides for the 
elevation transitions from the proposed asphalt surface to existing gutters, pavements, and 
similar items and the change from aggregate surfaces to top soil surfaces.  The depth of 
removal shall vary across the transition area in accordance with the plans and the minimum 
depth of removal shall be 2 inches.  The excavated material shall be used to repair roadway and 
parking lot areas in lieu of AGGREGATE BASE REPAIR materials.  The contractor may use the 
excess suitable materials in the roadway embankment at the realignment from Station 96+00 to 
Station 103+20, in accordance with Section 205 of the Standard Specifications.  The removals 
Lt. of Station 10+15 to 11+31, Rt. of Station 56+93 to 59+49, Rt. of Station 142+01 to 142+60, 
Station 400+12 to 409+00, Rt. of Station 444+74 to 445+75 shall be backfilled with 4” top soil.   
 
The cost of all the labor, excavation, hauling, topsoil, placement, disposal, grading, materials 
and equipment necessary to complete the work as indicated in this Special Provision shall be 
included in the contract unit price per Square Yard for SURFACE REMOVAL VARIABLE 
DEPTH (SPECIAL) and no additional compensation will be allowed. 
 
 
TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL (TANGENT)  
 
This work shall consist of furnishing and installing traffic barrier terminals, type 1 at the locations 
noted on the plans in accordance with Section 631 of the Standard Specifications, this special 
provision, and Standard 631006 with the following exception: all posts shall be a minimum of 
Ten feet (10’) in length. 
 
Steel posts shall be used for the guardrail and shall be in accordance with Article 1006.23 of the 
Standard Specifications.   
 
This work will be measured for payment in accordance with Article 631.12 of the Standard 
Specifications, with the exception of the paragraph regarding the excavation in rock.  If rock is 
encountered it shall be addressed in accordance with the special provision on DRILLED 
SHAFTS.   
 
This work shall be paid for at the contract unit price per Each for TRAFFIC BARRIER 
TERMINAL, TYPE 1 SPECIAL (TANGENT) which price shall be payment in full to complete this 
work.   
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Cost of furnishing and driving the ten foot (10’) posts shall be included in the cost of Traffic 
Barrier Terminal, Type 1 Special (Tangent) and no further compensation will be allowed. 
 
 
TRAFFIC BARRIER TERMINAL, TYPE 5A (SPECIAL)  
 
This work shall consist of furnishing and installing traffic barrier terminals, type 5A at the 
locations noted on the plans in accordance with Section 631 of the Standard Specifications, this 
special provision, and Standard 631026 with the following exception: all posts shall be a 
minimum of Ten feet (10’) in length. 
 
Steel posts shall be used for the guardrail and shall be in accordance with Article 1006.23 of the 
Standard Specifications.   
 
This work will be measured for payment in accordance with Article 631.12 of the Standard 
Specifications, with the exception of the paragraph regarding the excavation in rock.  If rock is 
encountered it shall be addressed in accordance with the special provision on DRILLED 
SHAFTS.   
 
This work shall be paid for at the contract unit price per Each for TRAFFIC BARRIER 
TERMINAL, TYPE 5A (SPECIAL) which price shall be payment in full to complete this work.  
Cost of furnishing and driving the ten foot (10’) posts shall be included in the cost of Traffic 
Barrier Terminal, Type 5A (Special) and no further compensation will be allowed. 
 
 
TRAFFIC CONTROL AND PROTECTION, STANDARD BLR 21 
 
This work shall consist of the furnishing, installation maintenance, relocation, and removal of 
work zone traffic control and protection as detailed in Standard B.L.R. 21 included in the plans. 
 
This work shall be done in accordance with all applicable articles of Section 701 of the Standard 
Specifications.  
 
This work shall be paid for at the contract unit cost per lump sum for TRAFFIC CONTROL AND 
PROTECTION, STANDARD B.L.R. 21. This price shall include all labor, equipment and material 
needed to complete the work as specified above and as shown in the details included in the plans. 
 
 
TREES 
 
This work shall consist of furnishing and planting trees of the variety and size noted on the plans 
at the locations designated by site personnel in accordance with the Standard Specifications, 
the notes on the plans, and this special provision.  The primary location for placement of the 
trees will be the area south of the Equestrian Campground, however, the contractor shall place 
the individual trees throughout the park at the locations noted by site personnel. 
 
This work will be paid for at the contract unit price per Each for the tree species and size noted 
in the plans and no further compensation will be allowed.  
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TUBULAR STEEL GATE  
 
This work shall consist of furnishing and installing tubular steel gates at the locations noted in 
the plans and in accordance with details in the plans and this special provision.  The openings in 
the posts shall be ground so as to leave no sharp edges.  The posts and gates shall then be 
sanded, primed and painted to match the color of the other gates at the site.  Padlocks of the 
same type and key, to match the other padlocks at the site, shall be provided to site personnel 
for each gate location.  Class SI concrete, in accordance with Section 1020 of the Standard 
Specifications, shall be used for the post foundation and filling.  The sign panel on the gate shall 
be constructed in accordance with Section 720 of the Standard Specifications and shall be hung 
from the gate by a method approved by the Engineer. 
 
This work will be paid for at the contract unit price per Each for TUBULAR STEEL GATE.  This 
price shall include all labor, equipment and material needed to complete the work as specified 
above and as shown in the plans. 
 
 
WOOD GUARD RAIL REMOVAL  
 
This item shall consist of the removal of wood guard rail at the locations noted in the plans in 
accordance with Section 632 of the Standard Specifications and this special provision.  Unsuitable 
and unusable material shall be disposed of in accordance with Article 202.03 of the Standard 
Specifications. 
 
This work will be measured for payment in accordance with Article 632.03 of the Standard 
Specifications. 
 
This work will be paid for at the contract unit price per Foot for WOOD GUARD RAIL REMOVAL 
and no further compensation will be allowed. 
 
 
WOODEN BRIDGE TO BE REMOVED AND REINSTALLED  
 
This item shall consist of the careful removal and reinstallation of wooden bridges, supports, 
and related structures at the locations noted in the plans in accordance with this special 
provision and Section 507 of the Standard Specifications.  Materials that are damaged or no 
longer in serviceable condition shall be replaced with treated timber materials (in accordance 
with Article 507.05) that are of the same dimensions as those being replaced. 
 
The cost of all the labor, shaping, disposal, transport, placement, materials and equipment 
necessary to complete the work as indicated in this Special Provision shall be included in the 
contract unit price per L SUM for WOODEN BRIDGE TO BE REMOVED AND REINSTALLED. 
 
 
CLEANING AND PAINTING EXISTING STEEL STRUCTURES 
Effective: October 2, 2001      Revised:   April 30, 2010 
 
Description.  This work shall consist of the preparation of all designated metal surfaces by the 
method(s) specified on the plans.  This work also includes the painting of those designated 
surfaces with the paint system(s) specified on the plans.  The Contractor shall furnish all 
materials, equipment, labor, and other essentials necessary to accomplish this work and all 
other work described herein and as directed by the Engineer. 
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Materials.  All materials to be used on an individual structure shall be produced by the same 
manufacturer. 
 
The Bureau of Materials and Physical Research has established a list of all products that have 
met preliminary requirements.  Each batch of material, except for the penetrating sealer, must 
be tested and approved before use.  The specified colors shall be produced in the coating 
manufacturer’s facility.  Tinting of the coating after it leaves the manufacturer’s facility is not 
allowed. 
 
The paint materials shall meet the following requirements of the Standard Specification and as 
noted below: 
 

Item  Article 
(a) Waterborne Acrylic 1008.04 
(b) Aluminum Epoxy Mastic 1008.03 
(c) Organic Zinc Rich Primer (Note 1) 
(d) Epoxy/ Aliphatic Urethane (Note 1) 
(e) Penetrating Sealer (Note 2) 
(f) Moisture Cured Zinc Rich Urethane Primer (Note 3) 
(g) Moisture Cured Aromatic/Aliphatic Urethane (Note 3) 
(h) Moisture Cured Penetrating Sealer (Note 4) 
 

Note 1: These material requirements shall be according to the Special Provision for the Organic 
Zinc-Rich Paint System. 

 
Note 2: The Epoxy Penetrating Sealer shall be a cross-linked multi component sealer.  The 

sealer shall have the following properties: 
 

(a) The volume solids shall be 98 percent (plus or minus 2 percent). 
(b) Shall be clear or slightly tinted color. 

 
Note 3: These material requirements shall be according to the Special Provision for the Moisture 

Cured Urethane Paint System. 
 
Note 4: The Moisture Cured Penetrating Sealer manufacturer’s certification will be required. 
 
Submittals.  The Contractor shall submit for Engineer review and acceptance, the following 
plans and information for completing the work.  The submittals shall be provided within 30 days 
of execution of the contract unless given written permission by the Engineer to submit them at a 
later date.  Work cannot proceed until the submittals are accepted by the Engineer.  Details for 
each of the plans are presented within the body of this specification. 
 

a) Contractor/Personnel Qualifications.  Evidence of Contractor qualifications and the 
names and qualifications/experience/training of the personnel managing and 
implementing the Quality Control program and conducting the quality control tests. 

 
b) Quality Control (QC) Program.  The QC Program shall identify the following; the 

instrumentation that will be used, a schedule of required measurements and 
observations, procedures for correcting unacceptable work, and procedures for 
improving surface preparation and painting quality as a result of quality control findings.   
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The program shall incorporate at a minimum, the IDOT Quality Control Daily Report form 
as supplied by the Engineer. 

 
c) Inspection Access Plan.  The inspection access plan for use by Contractor QC 

personnel for ongoing inspections and by the Engineer during Quality Assurance (QA) 
observations. 

 
d) Surface Preparation/Painting Plan.  The surface preparation/painting plan shall include 

the methods of surface preparation and type of equipment to be utilized for washing, 
hand/power tool cleaning, removal of rust, mill scale, paint or foreign matter, abrasive 
blast or water jetting, and remediation of chloride.  If detergents, additives, or inhibitors 
are incorporated into the water, the Contractor shall include the names of the materials 
and Material Safety Data Sheets (MSDS).  The Contractor shall identify the solvents 
proposed for solvent cleaning together with MSDS. 

 
The plan shall also include the methods of coating application and equipment to be 
utilized. 
 
If the Contractor proposes to heat or dehumidify the containment, the methods and 
equipment proposed for use shall be included in the Plan for the Engineer’s 
consideration. 

 
e) Paint Manufacturer Certifications and Letters.  When a sealer is used, the Contractor 

shall provide the manufacturer’s certification of compliance with IDOT testing 
requirements listed under “Materials” above.  A certification regarding the compatibility of 
the sealer with the specified paint system shall also be included. 

 
When rust inhibitors are used, the Contractor shall provide a letter from the coating 
manufacturer indicating that the inhibitor is compatible with, and will not adversely affect 
the performance of the coating system. 
 
If the use of a chemical soluble salt remover is proposed by the Contractor, provide a 
letter from the coating manufacturer indicating that the material will not adversely effect 
the performance of the coating system. 
 
The paint manufacturer's application and thinning instructions, MSDS and product data 
sheets shall be provided, with specific attention drawn to storage temperatures, and the 
temperatures of the material, surface and ambient air at the time of application. 
A letter or written instructions from the coating manufacturer shall be provided indicating 
the length of time that each coat must be protected from cold or inclement weather (e.g., 
exposure to rain) during its drying period. 
 

f) Abrasives.  Abrasives to be used for abrasive blast cleaning, including MSDS.  For 
expendable abrasives, the Contractor shall provide certification from the abrasive 
supplier that the abrasive meets the requirements of SSPC-AB1.  For steel grit 
abrasives, the certification shall indicate that the abrasive meets the requirements of 
SSPC-AB3. 

 
g) Protective Coverings.  Plan for containing or controlling paint debris (droplets, spills, 

overspray, etc.).  Any tarpaulins or protective coverings proposed for use shall be fire 
retardant.   
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For submittal requirements involving the containment used to remove lead paint, the 
Contractor shall refer to Special Provision for Containment and Disposal of Lead Paint 
Cleaning Residues. 

 
h) Progress Schedule.  Progress schedule shall be submitted per Article 108.02 and shall 

identify all major work items (e.g., installation of rigging/containment, surface 
preparation, and coating application). 

 
When the Engineer accepts the submittals, the Contractor will receive written notification.  The 
Contractor shall not begin any paint removal work until the Engineer has accepted the 
submittals.  The Contractor shall not construe Engineer acceptance of the submittals to imply 
approval of any particular method or sequence for conducting the work, or for addressing health 
and safety concerns.  Acceptance of the programs does not relieve the Contractor from the 
responsibility to conduct the work according to the requirements of Federal, State, or Local 
regulations and this specification, or to adequately protect the health and safety of all workers 
involved in the project and any members of the public who may be affected by the project.  The 
Contractor remains solely responsible for the adequacy and completeness of the programs and 
work practices, and adherence to them. 
 
Contractor Qualifications.  Unless indicated otherwise on the contract plans, for non lead 
abatement projects, the painting Contractor shall possess current SSPC–QP1 certification.  
Unless indicated otherwise on the plans, for lead abatement projects the Contractor shall also 
possess current SSPC-QP2 certification.  The Contractor shall maintain certified status 
throughout the duration of the painting work under the contract.  The Department reserves the 
right to accept Contractors documented to be currently enrolled in the SSPC-QP7, Painting 
Contractor Introductory Program, Category 2, in lieu of the QP certifications noted above. 
 
Quality Control (QC) Inspections.  The Contractor shall perform first line, in process QC 
inspections. The Contractor shall implement the submitted and accepted QC Program to insure 
that the work accomplished complies with these specifications.  The designated Quality Control 
inspector shall be onsite full time during any operations that affect the quality of the coating 
system (e.g., surface preparation and chloride remediation, coating mixing and application, and 
evaluations between coats and upon project completion).  The Contractor shall use the IDOT 
Quality Control Daily Report form supplied by the Engineer to record the results of quality 
control tests.  The completed reports shall be turned into the Engineer before work resumes the 
following day.  The Engineer or designated representative will sign the report.  The signature is 
an acknowledgment that the report has been received, but should not be construed as an 
agreement that any of the information documented therein is accurate.  
 
Contractor QC inspections shall include, but not be limited to the following: 
 

• Suitability of protective coverings and the means employed to control project debris and 
paint spills, overspray, etc. 

• Ambient conditions 
• Surface preparation (solvent cleaning, pressure washing including chalk tests, 

hand/power tool or abrasive blast cleaning, etc.) 
• Chloride remediation 
• Coating application (specified materials, mixing, thinning, and wet/dry film thickness) 
• Recoat times and cleanliness between coats 
• Coating continuity and coverage (freedom from runs, sags, overspray, dryspray, 

pinholes, shadow-through, skips, misses, etc.) 
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The personnel managing the Contractor’s QC Program shall possess a minimum classification 
of Society of Protective Coatings (SSPC) BCI certified, National Association of Corrosion 
Engineers (NACE) Coating Inspector Level 2 - Certified, or shall provide evidence of successful 
inspection of 3 projects of similar or greater complexity and scope that have been completed in 
the last 2 years. Copies of the certification and/or experience shall be provided. References for 
experience shall be provided and shall include the name, address, and telephone number of a 
contact person employed by the bridge owner. 
 
The personnel performing the QC tests shall be trained in coatings inspection and the use of the 
testing instruments.  Documentation of training shall be provided.  The QC personnel shall not 
perform hands on surface preparation or painting activities.  Painters shall perform wet film 
thickness measurements, with QC personnel conducting random spot checks of the wet film.  
The Contractor shall not replace the QC personnel assigned to the project without advance 
notice to the Engineer, and acceptance of the replacement(s), by the Engineer. 
 
The Contractor shall supply all necessary equipment to perform the QC inspections.  Equipment 
shall include the following at a minimum: 
 

• Psychrometer or comparable equipment for the measurement of dew point and relative 
humidity, together with all necessary weather bureau tables or psychrometric charts. 

• Surface temperature thermometer 
• SSPC Visual Standards VIS 1, Guide and Reference Photographs for Steel Surfaces 

Prepared by Dry Abrasive Blast Cleaning; SSPC-VIS 3, Visual Standard for Power and 
Hand-Tool Cleaned Steel; SSPC-VIS 4, Guide and Reference Photographs for Steel 
Prepared by Water Jetting, and/or SSPC-VIS 5, Guide and Reference Photographs for 
Steel Prepared by Wet Abrasive Blast Cleaning, as applicable. 

• Commercially available putty knife of a minimum thickness of 40 mils (1mm) and a width 
between 1 and 3 in. (25 and 75 mm).  Note that the putty knife is only required for 
projects in which the existing coating is being feathered and must be tested with a dull 
putty knife. 

• Testex Press-O-Film Replica Tape and Spring Micrometer 
• Bresle Cell Kits or CHLOR*TEST kits for chloride determinations, or equivalent 
• Wet Film Thickness Gage 
• Blotter paper for compressed air cleanliness checks 
• Type 2 Electronic Dry Film Thickness Gage per SSPC - PA2, Measurement of Dry 

Coating Thickness with magnetic Gages 
• Calibration standards for dry film thickness gage 
• Light meter for measuring light intensity during paint removal, painting, and inspection 

activities 
• All applicable ASTM and SSPC Standards used for the work (reference list attached) 

 
The instruments shall be calibrated by the Contractor's personnel according to the equipment 
manufacturer's recommendations and the Contractor’s QC Program.  All inspection equipment 
shall be made available to the Engineer for QA observations on an as needed basis. 
 
Hold Point Notification.  Specific inspection items throughout this specification are designated as 
Hold Points.  Unless other arrangements are made at the project site, the Contractor shall 
provide the Engineer with a minimum 4-hour notification before a Hold Point inspection will be 
reached.  If the 4-hour notification is provided and the Work is ready for inspection at that time, 
the Engineer will conduct the necessary observations.  If the Work is not ready at the appointed 
time, unless other arrangements are made, an additional 4-hour notification is required.   
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Permission to proceed beyond a Hold Point without a QA inspection will be granted solely at the 
discretion of the Engineer, and only on a case by case basis. 
 
Quality Assurance (QA) Observations.  The Engineer will conduct QA observations of any or all 
phases of the work.  The presence or activity of Engineer observations in no way relieves the 
Contractor of the responsibility to provide all necessary daily QC inspections of his/her own and 
to comply with all requirements of this Specification. 
 
The Engineer has the right to reject any work that was performed without adequate provision for 
QA observations. 
 
Inspection Access and Lighting.  The Contractor shall facilitate the Engineer’s observations as 
required, including allowing ample time to view the work.  The Contractor shall furnish, erect and 
move scaffolding or other mechanical equipment to permit close observation of all surfaces to 
be cleaned and painted.  This equipment shall be provided during all phases of the work.  
Examples of acceptable access structures include: 
 

• Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc. 
• Platforms suspended from the structure comprised of trusses or other stiff supporting 

members and including rails and kick boards. 
• Simple catenary supports are permitted only if independent life lines for attaching a fall 

arrest system according to Occupational Safety and Health Administration (OSHA) 
regulations are provided. 

 
When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface, 
and fall prevention is not provided (e.g., guardrails are not provided), the Contractor shall 
provide the Engineer with a safety harness and a lifeline according to OSHA regulations.  The 
lifeline and attachment shall not direct the fall into oncoming traffic.  The Contractor shall 
provide a method of attaching the lifeline to the structure independent of the inspection facility or 
any support of the platform.  When the inspection facility (e.g., platform) is more than 2 1/2 ft. 
(800 mm) above the ground, the Contractor shall provide an approved means of access onto 
the platform. 
 
The Contractor shall provide artificial lighting in areas both inside and outside the containment 
where natural light is inadequate, as determined by the Engineer, to allow proper cleaning, 
inspection, and painting.  Illumination for inspection shall be at least 30 foot candles (325 LUX).  
Illumination for cleaning and painting, including the working platforms, access and entryways 
shall be at least 20 foot candles (215 LUX). General work area illumination outside the 
containment shall be employed at the discretion of the Engineer and shall be at least 5 foot 
candles.  The exterior lighting system shall be designed and operated so as to avoid glare that 
interferes with traffic, workers, and inspection personnel. 
 
Surface Preparation and Painting Equipment.  All cleaning and painting equipment shall include 
gages capable of accurately measuring fluid and air pressures and shall have valves capable of 
regulating the flow of air, water or paint as recommended by the equipment manufacturer.  The 
equipment shall be maintained in proper working order. 
 
Diesel or gasoline powered equipment shall be positioned or vented in a manner to prevent 
deposition of combustion contaminants on any part of the structure. 
 



Park Roads (Park Rds.) 
Section Park Roads Improvements 

McDonough County 
Contract No. 46158 

21 

Hand tools, power tools, pressure washing, water jetting, abrasive blast cleaning equipment, 
brushes, rollers, and spray equipment shall be of suitable size and capacity to perform the work 
required by this specification.  All power tools shall be equipped with vacuums and High 
Efficiency Particulate Air (HEPA) filtration.  Appropriate filters, traps and dryers shall be provided 
for the compressed air used for abrasive blast cleaning and conventional spray application.  
Paint pots shall be equipped with air operated continuous mixing devices unless prohibited by 
the coating manufacturer. 
 
Test Sections.  Prior to surface preparation, the Contractor shall prepare a test section(s) on 
each structure to be painted in a location(s) which the Engineer considers to be representative 
of the existing surface condition and steel type for the structure as a whole.  More than one test 
section may be needed to represent the various design configurations of the structure.  The 
purpose of the test section(s) is to demonstrate the use of the tools and degree of cleaning 
required (cleanliness and profile) for each method of surface preparation that will be used on the 
project.  Each test section shall be approximately 10 sq. ft. (0.93 sq m).  The test section(s) shall 
be prepared using the same equipment, materials and procedures as the production operations.  
The Contractor shall prepare the test section(s) to the specified level of cleaning according to 
the appropriate SSPC visual standards, modified as necessary to comply with the requirements 
of this specification.  The written requirements of the specification prevail in the event of a 
conflict with the SSPC visual standards.  Only after the test section(s) have been approved shall 
the Contractor proceed with surface preparation operations.  Additional compensation will not 
be allowed the Contractor for preparation of the test section(s). 
 
For the production cleaning operations, the specifications and written definitions, the test 
section(s), and the SSPC visual standards shall be used in that order for determining 
compliance with the contractual requirements. 
 
Protective Coverings and Damage.  All portions of the structure that could be damaged by the 
surface preparation and painting operations (e.g., utilities), including any sound paint that is 
allowed to remain according to the contract documents, shall be protected by covering or 
shielding.  Tarpaulins drop cloths, or other approved materials shall be employed.  The 
Contractor shall comply with the provisions of the Illinois Environmental Protection Act.  Paint 
drips, spills, and overspray are not permitted to escape into the air or onto any other surfaces or 
surrounding property not intended to be painted.  Containment shall be used to control paint 
drips, spills, and overspray, and shall be dropped and all equipment secured when sustained 
wind speeds of 40 mph (64 kph) or greater occur, unless the containment design necessitates 
action at lower wind speeds.  The contractor shall evaluate project-specific conditions to 
determine the specific type and extent of containment needed to control the paint emissions and 
shall submit a plan for containing or controlling paint debris (droplets, spills, overspray, etc.) to 
the Engineer for acceptance prior to starting the work.  Acceptance by the Engineer shall not 
relieve the Contractor of their ultimate responsibility for controlling paint debris from escaping 
the work zone. 
 
When the protective coverings need to be attached to the structure, they shall be attached by 
bolting, clamping, or similar means.  Welding or drilling into the structure is prohibited unless 
approved by the Engineer in writing.  When removing coatings containing lead the containment 
and disposal of the residues shall be as specified in the Special Provision for Containment and 
Disposal of Lead Paint Cleaning Residues contained elsewhere in this Contract.  When 
removing coatings not containing lead the containment and disposal of the residues shall be as 
specified in the Special Provision for Containment and Disposal of Non-Lead Paint Cleaning 
Residues contained elsewhere in this Contract. 
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The Contractor shall be responsible for any damage caused to persons, vehicles, or property, 
except as indemnified by the Response Action Contractor Indemnification Act.  Whenever the 
intended purposes of the controls or protective devices used by the Contractor are not being 
accomplished, as determined by the Engineer, work shall be immediately suspended until 
corrections are made.  Damage to vehicles or property shall be repaired by the Contractor at the 
Contractor’s expense.  Painted surfaces damaged by any Contractor's operation shall be 
repaired, removed and/or repainted, as directed by the Engineer, at the Contractor's expense. 
 
Weather Conditions.  Surfaces to be painted after cleaning shall remain free of moisture and 
other contaminants.  The Contractor shall control his/her operations to insure that dust, dirt, or 
moisture do not come in contact with surfaces cleaned or painted that day. 
 

a) The surface temperature shall be at least 5°F (3°C) above the dew point during final 
surface preparation operations.  The manufacturers’ published literature shall be followed 
for specific temperature, dew point, and humidity restrictions during the application of each 
coat. 

b) If the Contractor proposes to control the weather conditions inside containment, proposed 
methods and equipment for heating and/or dehumidification shall be included in the work 
plans for the Engineer’s consideration.  Any heating/dehumidification proposals accepted 
by the Engineer shall be implemented at no additional cost to the department. 

c) Cleaning and painting shall be done between April 15 and October 31 unless authorized 
otherwise by the Engineer in writing. 

 
The Contractor shall monitor temperature, dew point, and relative humidity every 4 hours during 
surface preparation and coating application in the specific areas where the work is being 
performed.  The frequency of monitoring shall increase if weather conditions are changing.  If 
the weather conditions after application and during drying are forecast to be outside the 
acceptable limits established by the coating manufacturer, coating application shall not proceed.  
If the weather conditions are forecast to be borderline relative to the limits established by the 
manufacturer, monitoring shall continue at a minimum of 4-hour intervals throughout the drying 
period.  The Engineer has the right to reject any work that was performed, or drying that took 
place, under unfavorable weather conditions.  Rejected work shall be removed, recleaned, and 
repainted at the Contractor’s expense. 
 
Compressed Air Cleanliness.  Prior to using compressed air for abrasive blast cleaning, blowing 
down the surfaces, and painting with conventional spray, the Contractor shall verify that the 
compressed air is free of moisture and oil contamination according to the requirements of ASTM 
D 4285.  The tests shall be conducted at least one time each shift for each compressor system 
in operation.  If air contamination is evident, the Contractor shall change filters, clean traps, add 
moisture separators or filters, or make other adjustments as necessary to achieve clean, dry air.  
The Contractor shall also examine the work performed since the last acceptable test for 
evidence of defects or contamination caused by the compressed air.  Effected work shall be 
repaired at the Contractor’s expense. 
 
Low Pressure Water Cleaning and Solvent Cleaning (HOLD POINT).  The Contractor shall 
notify the Engineer 24 hours in advance of beginning surface preparation operations. 
 

a) Water Cleaning of Lead Containing Coatings Prior to Overcoating.  Prior to initiating any 
mechanical cleaning such as hand/power tool cleaning on surfaces that are painted with 
lead, all surfaces to be prepared and painted, and the tops of pier and abutment caps 
shall be washed.  Washing is not required if the surfaces will be prepared by water 
jetting. 
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Washing shall involve the use of potable water at a minimum of 1000 psi (7 MPa) and 
less than 5000 psi (34 MPa) according to “Low Pressure Water Cleaning” of SSPC-
SP12. Paint spray equipment shall not be used to perform the water cleaning.  The 
cleaning shall be performed in such a manner as to remove dust, dirt, chalk, insect and 
animal nests, bird droppings, loose paint and other foreign matter prior to solvent 
cleaning.  The water, debris, and any loose paint removed by water cleaning shall be 
collected for proper disposal.  The washing shall be completed no more than 2 weeks 
prior to surface preparation. 

 
If detergents or other additives are added to the water, the detergents/additives shall be 
included in the submittals and not used until accepted by the Engineer.  When 
detergents or additives are used, the surface shall be rinsed with potable water before 
the detergent water dries. 

 
After washing has been accepted by the Engineer, all traces of asphaltic cement, oil, 
grease, diesel fuel deposits, and other soluble contaminants which remain on the steel 
surfaces to be painted shall be removed by solvent cleaning according to SSPC – SP1, 
supplemented with scraping (e.g., to remove large deposits of asphaltic cement) as 
required.  The solvent(s) used for cleaning shall be compatible with the existing coating 
system.  The Contractor shall identify the proposed solvent(s) in the submittals.  If the 
existing coating is softened, wrinkled, or shows other signs of attack from the solvents, 
the Contractor shall immediately discontinue their use.  The name and composition of 
replacement solvents, together with MSDS, shall be submitted for Engineer acceptance 
prior to use. 

 
Under no circumstances shall subsequent hand/power tool cleaning be performed in 
areas containing surface contaminants or in areas where the Engineer has not accepted 
the washing and solvent cleaning.  Surfaces prepared by hand/power tool cleaning 
without approval of the washing and solvent cleaning may be rejected by the Engineer.  
Rejected surfaces shall be recleaned with both solvent and the specified mechanical 
means at the Contractor’s expense. 

 
After all washing and mechanical cleaning are completed, representative areas of the 
existing coating shall be tested to verify that the surface is free of chalk and other loose 
surface debris or foreign matter.  The testing shall be performed according to ASTM 
D4214.  Cleaning shall continue until a chalk rating of 6 or better is achieved in every 
case. 

 
b) Water Cleaning of Non-Lead Coatings Prior to Overcoating.  Thoroughly clean the 

surfaces according to the steps defined above for “Water Cleaning of Lead Containing 
Coatings Prior to Overcoating,” except that the wash water does not need to be 
collected, and if the shop primer is inorganic zinc, the chalk rating does not apply.  All 
other provisions are applicable. 

 
c) Water Cleaning/Debris Removal Prior to Total Coating Removal.  When total coating 

removal is specified, water cleaning of the surface prior to coating removal is not 
required by this specification and is at the option of the Contractor.  If the Contractor 
chooses to use water cleaning, and the existing coating contains lead, all water and 
debris shall be collected for proper disposal. 
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Whether or not the surfaces are pre-cleaned using water, the tops of the pier caps and 
abutments shall be cleaned free of dirt, paint chips, insect and animal nests, bird 
droppings and other foreign matter and the debris collected for proper disposal. 

 
Prior to mechanical cleaning, oil, grease, and other soluble contaminants on bare steel 
or rusted surfaces shall be removed by solvent cleaning according to SSPC-SP1. 

 
d) Water Cleaning Between Coats.  When foreign matter has accumulated on a newly 

applied coat, washing shall be performed prior to the application of subsequent coats.  
The water does not need to be collected unless it contacts existing lead containing 
coatings. 

 
Laminar and Stratified Rust.  All laminar and stratified rust that has formed on the existing steel 
surfaces shall be removed.  Pack rust formed along the perimeter of mating surfaces of 
connected plates or shapes of structural steel shall be removed to the extent feasible without 
mechanically detaching the mating surface.  Any pack rust remaining after cleaning the mating 
surfaces shall be tight and intact when examined using a dull putty knife.  The tools used to 
remove these corrosion products shall be identified in the submittals and accepted by the 
Engineer.  If the surface preparation or removal of rust results in nicks or gouges, the work shall 
be suspended, and the damaged areas repaired to the satisfaction of the Engineer, at the 
Contractor’s expense.  The Contractor shall also demonstrate that he/she has made the 
necessary adjustments to prevent a reoccurrence of the damage prior to resuming work. 
 
Surface Preparation (HOLD POINT).  One or more of the following methods of surface 
preparation shall be used as specified on the plans.  When a method of surface preparation is 
specified, it applies to the entire surface, including areas that may be concealed by the 
containment connection points.  In each case, as part of the surface preparation process, 
soluble salts shall be remediated as specified under “Soluble Salt Remediation”.  The 
Contractor shall also note that the surface of the steel beneath the existing coating system may 
contain corrosion and/or mill scale.  Removal of said corrosion and/or mill scale, when specified, 
shall be considered included in this work and no extra compensation will be allowed. 
 
When a particular cleaning method is specified for use in distinct zones on the bridge, the 
cleaning shall extend into the existing surrounding paint until a sound border is achieved.  The 
edge of the existing paint is considered to be sound and intact if it can not be lifted by probing 
the edge with a dull putty knife.  The sound paint shall be feathered for a minimum of 1 1/2 in. 
(40 mm) to achieve a smooth transition between the prepared steel and the existing coatings.  
Sanders with vacuum attachments, which have been approved by the Engineer, shall be used 
as necessary to accomplish the feathering. 
 

a) Limited Access Areas:  A best effort with the specified methods of cleaning shall be 
performed in limited access areas such as the backsides of rivets inside built up box 
members.  The equipment being used for the majority of the cleaning may need to be 
supplemented with other commercially available equipment, such as angle nozzles, to 
properly clean the limited access areas.  The acceptability of the best effort cleaning in 
these areas is at the sole discretion of the Engineer. 

 
b) Near White Metal Blast Cleaning:  This surface preparation shall be accomplished 

according to the requirements of Near White Metal Blast Cleaning SSPC-SP 10.  The 
designated surfaces shall be prepared by dry abrasive blast cleaning, wet abrasive blast 
cleaning, or water jetting with abrasive injection.   
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A Near White Metal Blast Cleaned surface, when viewed without magnification, shall be 
free of all visible oil, grease, dirt, dust, mill scale, rust, paint, oxides, corrosion products, 
and other foreign matter, except for staining. 

 
Random staining shall be limited to no more than 5 percent of each 9 sq. in. (58 sq. cm) 
of surface area and may consist of light shadows, slight streaks, or minor discoloration 
caused by stains of rust, stains of mill scale, or stains of previously applied paint.  With 
the exception of crevices as defined below, surface discoloration is considered to be a 
residue that must be removed, rather than a stain, if it possesses enough mass or 
thickness that it can be removed as a powder or in chips when scraped with a 
pocketknife. 
 
A surface profile shall be created on the steel as defined later under “Surface Profile.” 

 
At the discretion of the Engineer, after a best effort cleaning, slight traces of existing 
coating may be permitted to remain within crevices such as those created between 
rivets, bolts, and plates, and the underlying steel.  When traces of coating are permitted 
to remain, the coating shall be tightly bonded when examined by probing with a dull putty 
knife.  The traces of coating shall be confined to the bottom portion of the crevices only, 
and shall not extend onto the surrounding steel or plate or onto the outer surface of the 
rivets or bolts.  Pitted steel is excluded from exemption considerations and shall be 
cleaned according to SSPC-SP10. 
 
If hackles or slivers are visible on the steel surface after cleaning, the Contractor shall 
remove them by grinding followed by reblast cleaning.  At the discretion of the Engineer, 
the use of power tools to clean the localized areas after grinding, and to establish a 
surface profile acceptable to the coating manufacturer, can be used in lieu of blast 
cleaning. 

 
If the surfaces are prepared using wet abrasive methods, attention shall be paid to tightly 
configured areas to assure that the preparation is thorough.  After surface preparation is 
completed, the surfaces, surrounding steel, and containment materials/scaffolding shall 
be rinsed to remove abrasive dust and debris.  Potable water shall be used for all 
operations.  An inhibitor may be added to the supply water and/or rinse water to prevent 
flash rusting.  If a rust inhibitor is proposed, the Contractor shall provide a sample of the 
proposed inhibitor together with a letter from the coating manufacturer indicating that the 
inhibitor is suitable for use with their products.  The surfaces shall be allowed to 
completely dry before the application of any coating. 

 
c) Commercial Grade Power Tool Cleaning:  This surface preparation shall be 

accomplished according to the requirements of Commercial Grade Power Tool Cleaning, 
SSPC-SP15.  The designated surfaces shall be completely cleaned with power tools.  A 
Commercial Grade Power Tool Cleaned surface, when viewed without magnification, is 
free of all visible oil, grease, dirt, rust, coating, oxides, mill scale, corrosion products, and 
other foreign matter, except for staining.  In previously pitted areas, slight residues of 
rust and paint may also be left in the bottoms of pits. 

 
Random staining shall be limited to no more than 33 percent of each 9 sq. in. (58 sq. cm) 
of surface area.  Allowable staining may consist of light shadows, slight streaks, or minor 
discoloration caused by stains of rust, stains of mill scale, or stains of previously applied 
paint.   
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Surface discoloration is considered to be a residue that must be removed, rather than a 
stain, if it possesses enough mass or thickness that it can be removed as a powder or in 
chips when scraped with a pocketknife.   
 
A surface profile shall be created on the steel as defined later under “Surface Profile.” 

 
At the Contractor’s option, Near White Metal Blast Cleaning may be substituted for 
Power Tool Cleaning – Commercial Grade, as long as containment systems appropriate 
for abrasive blast cleaning are utilized and there is no additional cost to the Department. 

 
d) Power Tool Cleaning – Modified SP3:  This surface preparation shall be accomplished 

according to the requirements of SSPC-SP3, Power Tool Cleaning except as modified 
as follows.  The designated surfaces shall be cleaned with power tools.  A power tool 
cleaned surface shall be free of all loose rust, loose mill scale, loose and peeling paint, 
and loose rust that is bleeding through and/or penetrating the coating.  All locations of 
visible corrosion and rust bleed, exposed or lifting mill scale, and lifting or loose paint 
shall be prepared using the power tools. 

 
Upon completion of the cleaning, rust, rust bleed, mill scale and surrounding paint are 
permitted to remain if they can not be lifted using a dull putty knife. 
 

Power Tool Cleaning of Shop Primed Steel.  When steel coated with only a prime coat of 
inorganic or organic zinc is specified to be cleaned, this work shall be accomplished as follows.  
After cleaning the surface as specified under “Water Cleaning of Non-Lead Coatings Prior to 
Overcoating,” damaged and rusted areas shall be spot cleaned according Power Tool Cleaning 
-Modified SSPC-SP3.  The edges of the coating surrounding the spot repairs shall be feathered. 
 
Abrasives.  When abrasive blast cleaning is specified, it shall be performed using either 
expendable abrasives (other than silica sand) or recyclable steel grit abrasives.  Expendable 
abrasives shall be used one time and disposed of.  Abrasive suppliers shall certify that the 
expendable abrasives meet the requirements of SSPC-AB1 and that recyclable steel grit 
abrasives meet AB3.  On a daily basis, the Contractor shall verify that recycled abrasives are 
free of oil contamination by conducting oil content tests according to SSPC-AB2. 
All surfaces prepared with abrasives not meeting the SSPC-AB1, AB2, or AB3 requirements, as 
applicable, shall be solvent cleaned or low pressure water cleaned as directed by the Engineer, 
and reblast cleaned at the Contractor’s expense. 
 
Surface Profile (HOLD POINT).  The abrasives used for blast cleaning shall have a gradation 
such that the abrasive will produce a uniform surface profile of 1.5 to 4.5 mils (38 to 114 
microns).  If the profile requirements of the coating manufacturer are more restrictive, advise the 
Engineer and comply with the more restrictive requirements.  For recycled abrasives, an 
appropriate operating mix shall be maintained in order to control the profile within these limits. 
 
The surface profile for the Power Tool Cleaning - Commercial Grade shall be within the range 
specified by the coating manufacturer, but not less than 2.0 mils (50 microns). 
 
The surface profile produced by the Contractor's surface preparation procedures shall be 
determined by replica tape and spring micrometer at the beginning of the work, and each day 
that surface preparation is performed.  Areas having unacceptable measurements shall be 
further tested to determine the limits of the deficient area.  The replica tape shall be attached to 
the daily report. 
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When unacceptable profiles are produced, work shall be suspended.  The Contractor shall 
submit a plan for the necessary adjustments to insure that the correct surface profile is achieved 
on all surfaces.  The Contractor shall not resume work until the new profile is verified by the QA 
observations, and the Engineer confirms, in writing, that the profile is acceptable. 
 
Soluble Salt Remediation (HOLD POINT).  The Contractor shall implement surface preparation 
procedures and processes that will remove chloride from the surfaces.  Surfaces that may be 
contaminated with chloride include, but are not limited to, expansion joints and all areas that are 
subject to roadway splash or run off such as fascia beams and stringers. 
 
Methods of chloride removal may include, but are not limited to, steam cleaning or pressure 
washing with or without the addition of a chemical soluble salt remover as approved by the 
coating manufacturer, and scrubbing before or after initial paint removal.  The Contractor may 
also elect to clean the steel and allow it to rust overnight followed by recleaning, or by utilizing 
blends of fine and coarse abrasives during blast cleaning, wet abrasive/water jetting methods of 
preparation, or combinations of the above.  If steam or water cleaning methods of chloride 
removal are utilized over surfaces where the coating has been completely removed, and the 
water does not contact any lead containing coatings, the water does not have to be collected.  
The Contractor shall provide the proposed procedures for chloride remediation in the Surface 
Preparation/Painting Plan. 
 
Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field 
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to 
test representative surfaces that were previously rusted (e.g., pitted steel) for the presence of 
remaining chlorides.  Remaining chloride levels shall be no greater than 7µg/sq cm as read 
directly from the surface without any multiplier applied to the results.  The testing must be 
performed, and the results must be acceptable, prior to painting each day. 
 
A minimum of 5 tests per 1000 sq. ft. (93 sq m) or fraction thereof completed in a given day, 
shall be conducted at project start up.  If results greater than 7 µg/sq cm are detected, the 
surfaces shall be recleaned and retested at the same frequency.  If acceptable results are 
achieved on three consecutive days in which testing is conducted, the test frequency may be 
reduced to 1 test per 1000 sq. ft. (93 sq. m) prepared each day provided the chloride 
remediation process remains unchanged.  If unacceptable results are encountered, or the 
methods of chloride remediation are changed, the Contractor shall resume testing at a 
frequency of 5 tests per 1000 sq. ft. (93 sq. m). 
 
Following successful chloride testing the chloride test areas shall be cleaned.  Commercial 
Grade Power Tool Cleaning can be used to clean the test locations when the specified degree 
of cleaning is SSPC-SP10. 
 
Surface Condition Prior to Painting (HOLD POINT).  Prepared surfaces, shall meet the 
requirements of the respective degrees of cleaning immediately prior to painting, and shall be 
painted before rusting appears on the surface.  If rust appears or bare steel remains unpainted 
for more than 12 hours, the affected area shall be prepared again at the expense of the 
Contractor. 
 
All loose paint and surface preparation cleaning residue on bridge steel surfaces, scaffolding 
and platforms, containment materials, and tops of abutments and pier caps shall be removed 
prior to painting.   
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When lead paint is being disturbed, cleaning shall be accomplished by HEPA vacuuming unless 
it is conducted within a containment that is designed with a ventilation system capable of 
collecting the airborne dust and debris created by sweeping and blowing with compressed air. 
 
The quality of surface preparation and cleaning of surface dust and debris must be accepted by 
the Engineer prior to painting.  The Engineer has the right to reject any work that was performed 
without adequate provision for QA observations to accept the degree of cleaning.  Rejected 
coating work shall be removed and replaced at the Contractor's expense. 
 
General Paint Requirements.  Paint storage, mixing, and application shall be accomplished 
according to these specifications and as specified in the paint manufacturer's written 
instructions and product data sheets for the paint system used.  In the event of a conflict 
between these specifications and the coating manufacturers’ instructions and data sheets, the 
Contractor shall advise the Engineer and comply with the Engineer’s written resolution.  Until a 
resolution is provided, the most restrictive conditions shall apply. 
 
Unless noted otherwise, If a new concrete deck or repair to an existing deck is required, painting 
shall be done after the deck is placed and the forms have been removed. 
 

a) Paint Storage and Mixing.  All Paint shall be stored according to the manufacturer’s 
published instructions, including handling, temperatures, and warming as required prior 
to mixing.  All coatings shall be supplied in sealed containers bearing the manufacturers 
name, product designation, batch number and mixing/thinning instructions.  Leaking 
containers shall not be used. 

 
Mixing shall be according to the manufacturer’s instructions.  Thinning shall be 
performed using thinner provided by the manufacturer, and only to the extent allowed by 
the manufacturer’s written instructions.  In no case shall thinning be permitted that would 
cause the coating to exceed the local Volatile Organic Compound (VOC) emission 
restrictions.  For multiple component paints, only complete kits shall be mixed and used.  
Partial mixing is not allowed. 

 
The ingredients in the containers of paint shall be thoroughly mixed by mechanical 
power mixers according to the manufacturer’s instructions, in the original containers 
before use or mixing with other containers of paint.  The paint shall be mixed in a 
manner that will break up all lumps, completely disperse pigment and result in a uniform 
composition.  Paint shall be carefully examined after mixing for uniformity and to verify 
that no unmixed pigment remains on the bottom of the container.  Excessive skinning or 
partial hardening due to improper or prolonged storage will be cause for rejection of the 
paint, even though it may have been previously inspected and accepted. 

 
Multiple component coatings shall be discarded after the expiration of the pot life.  Single 
component paint shall not remain in spray pots, painters buckets, etc. overnight.  It shall 
be stored in a covered container and remixed before use. 

 
The Engineer reserves the right to sample field paint (individual components and/or the 
mixed material) and have it analyzed.  If the paint does not meet the product 
requirements due to excessive thinning or because of other field problems, the coating 
shall be removed from that section of the structure and replaced as directed by the 
Engineer. 

 



Park Roads (Park Rds.) 
Section Park Roads Improvements 

McDonough County 
Contract No. 46158 

29 

b) Application Methods.  Unless prohibited by the coating manufacturer’s written 
instructions, paint may be applied by spray methods, rollers, or brushes.  If applied with 
conventional or airless spray methods, paint shall be applied in a uniform layer with 
overlapping at the edges of the spray pattern. 

 
The painters shall monitor the wet film thickness of each coat during application.  The 
wet film thickness shall be calculated based on the solids by volume of the material and 
the amount of thinner added.  When the new coating is applied over an existing system, 
routine QC inspections of the wet film thickness shall be performed in addition to the 
painter’s checks in order to establish that a proper film build is being applied. 

 
When brushes or rollers are used to apply the coating, additional applications may be 
required to achieve the specified thickness per layer. 

 
c) Painting Shop Primed Steel.  After cleaning, rusted and damaged areas shall be touched 

up using the same primer specified for painting the existing structure.  The intermediate 
and finish coats specified for painting the existing structure shall be applied to the steel.  
When inorganic zinc has been used as the shop primer, a mist coat of the intermediate 
coat shall be applied first in order to prevent pinholing and bubbling. 

 
d) Recoating and Film Continuity (HOLD POINT for each coat).  Paint shall be considered 

dry for recoating according to the time/temperature/humidity criteria provided in the 
manufacturer’s instructions and when an additional coat can be applied without the 
development of film irregularities; such as lifting, wrinkling, or loss of adhesion of the 
under coat.  If surfaces are contaminated, washing shall be accomplished prior to 
intermediate and final coats.  Wash water does not have to be collected unless the water 
contacts existing lead containing coatings. 

 
Painting shall be done in a neat and workmanlike manner.  Each coat of paint shall be 
applied as a continuous film of uniform thickness free of defects including, but not limited 
to, runs, sags, overspray, dryspray, pinholes, voids, skips, misses, and shadow-through.  
Defects such as runs and sags shall be brushed out immediately during application. 

 
Paint Systems.  The paint system(s) from the list below shall be applied as specified. 
 
The paint manufacturer's relative humidity, dew point, and material, surface, and ambient 
temperature restrictions shall be provided with the submittals and shall be strictly followed.  
Written recommendations from the paint manufacturer for the length of time each coat must be 
protected from cold or inclement weather (e.g., exposure to rain), during the drying period shall 
be included in the submittals.  Upon acceptance by the Engineer, these times shall be used to 
govern the duration that protection must be maintained during drying. 
 
Where stripe coats are indicated, the Contractor shall apply an additional coat to edges, rivets, 
bolts, crevices, welds, and similar surface irregularities.  The stripe coat shall be applied by 
brush and/or spray to thoroughly work the coating into or on the irregular surfaces, and shall 
extend onto the surrounding steel a minimum of 1 in. (25 mm) in all directions.  The purpose of 
the stripe coat is to build additional thickness and to assure complete coverage of these areas. 
 
The stripe coat may be applied as part of the application of the full coat unless prohibited by the 
coating manufacturer.  If applied as part of the application process of the full coat, the stripe 
coat shall be allowed to dry for a minimum of 10 minutes in order to allow Contractor QC 
personnel to verify that the coat was applied.   
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If a wet-on-wet stripe coat is prohibited by the coating manufacturer or brush or roller application 
of the full coat pulls the underlying stripe coat, the stripe coat shall dry according to the 
manufacturers’ recommended drying times prior to the application of the full coat.  In the case of 
the prime coat, the full coat can also be applied first to protect the steel, followed by the stripe 
coat after the full coat has dried. 
 

a) System 1 – OZ/E/U – for Bare Steel:  System 1 shall consist of the application of a full coat 
of organic (epoxy) zinc-rich primer, a full intermediate coat of epoxy, and a full finish coat 
of aliphatic urethane.  Stripe coats of the prime and finish coats shall be applied.  The film 
thicknesses of the full coats shall be as follows, measured according to SSPC-PA2: 

 
• One full coat of organic zinc-rich primer between 3.5 and 5.0 mils (90 and 125 

microns) dry film thickness.  The prime coat shall be tinted to a color that contrasts 
with the steel surface. 

• One full intermediate coat of epoxy between 3.0 and 6.0 mils (75 and 150 microns) dry 
film thickness.  The intermediate coat shall be a contrasting color to both the first coat 
and finish coat. 

• One full finish coat of aliphatic urethane between 2.5 and 4.0 mils (65 and 100 
microns) dry film thickness.  Finish coat color shall be according to contract plans. 

 
The total dry film thickness for this system, exclusive of areas receiving the stripe coats, 
shall be between 9.0 and 15.0 mils (225 and 375 microns). 

 
b) System 2 – PS/EM/U – for Overcoating an Existing System:  System 2 shall consist of the 

application of a full coat of epoxy penetrating sealer, a spot intermediate coat of aluminum 
epoxy mastic and a stripe and full finish coat of aliphatic urethane. 

 
A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface 
preparation.  A spot intermediate coat shall consist of the application of one coat of the 
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint 
has been removed, feathered and/or damaged prior to, during or after the cleaning and 
surface preparation operations.  After the spot intermediate, a stripe coat and full finish 
coat of aliphatic urethane shall be applied.  The film thicknesses shall be as follows, 
measured according to SSPC-PA2: 

 
• One full coat of epoxy penetrating sealer between 1.0 and 2.0 mils (25 and 50 

microns) dry film thickness. 
 

• One spot coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175 
microns) dry film thickness.  The color shall contrast with the finish coat. 

 
• One full finish coat of aliphatic urethane between 2.5 and 4.0 mils (65 and 100 

microns) dry film thickness.  Finish coat color shall be according to contract plans. 
 

The total dry film thickness for this system, exclusive of the stripe coat, shall be between 
8.5 and 13.0 mils (215 and 325 microns).  The existing coating thickness to remain under 
the overcoat must be verified in order to obtain accurate total dry film thickness 
measurements. 

 
c) System 3 – EM/EM/AC – for Bare Steel:  System 3 shall consist of the application of two 

full coats of aluminum epoxy mastic and a full finish coat of waterborne acrylic.   
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Stripe coats for first coat of epoxy mastic and the finish coat shall be applied.  The film 
thicknesses of the full coats shall be as follows, measured according to SSPC-PA2: 

 
• One full coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175 

microns) dry film thickness.  The first coat of aluminum epoxy mastic shall be tinted a 
contrasting color with the blast cleaned surface and the second coat. 

• One full intermediate coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 
and 175 microns) dry film thickness.  The intermediate coat shall be a contrasting color 
to the first coat and the finish coat. 

• A full finish coat of waterborne acrylic between 2.0 and 4.0 mils (50 and 100 microns) 
dry film thickness.  Finish coat color shall be according to contract plans. 

 
The total dry film thickness for this system, exclusive of areas receiving the stripe coats, 
shall be between 12.0 and 18.0 mils (360 and 450 microns). 

 
d) System 4 – PS/EM/AC – for Overcoating an Existing System:  System 4 shall consist of 

the application of a full coat of epoxy penetrating sealer, a spot intermediate coat of 
aluminum epoxy mastic and a stripe and full finish coat of waterborne acrylic. 

 
A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface 
preparation.  A spot intermediate coat shall consist of the application of one coat of the 
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint 
has been removed, feathered and/or damaged prior to, during or after the cleaning and 
surface preparation operations.  After the spot intermediate, a stripe coat and full finish 
coat of waterborne acrylic shall be applied.  The film thicknesses shall be as follows, 
measured according to SSPC-PA2: 

 
• One full coat of epoxy penetrating sealer between 1.0 and 2.0 mils (25 and 50 

microns) dry film thickness. 
 

• One spot coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175 
microns) dry film thickness.  The color shall contrast with the finish coat. 

 
• One full finish coat of waterborne acrylic between 2.0 and 4.0 mils (50 and 100 

microns) dry film thickness.  Finish coat color shall be according to contract plans. 
 

The total dry film thickness for this system, exclusive of the stripe coat, shall be between 
8.0 and 13.0 mils (200 and 325 microns).  The existing coating thickness to remain under 
the overcoat must be verified in order to obtain accurate total dry film thickness 
measurements. 
 

e) System 5 – MCU – for Bare Steel: System 5 shall consist of the application of a full coat of 
moisture cure urethane (MCU) zinc primer, a full coat of MCU intermediate, and a full coat 
of MCU finish.  Stripe coats of the prime and finish coats shall be applied.  The contractor 
shall comply with the manufacturer’s requirements for drying times between the application 
of the stripe coats and the full coats.  The film thicknesses of the full coats shall be as 
follows, measured according to SSPC-PA2: 

 
• One full coat of MCU zinc primer between 3.0 and 5.0 mils (75 and 125 microns) dry 

film thickness.  The prime coat shall be tinted to a color that contrasts with the steel 
surface. 
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• One full MCU intermediate coat between 3.0 and 4.0 mils (75 and 100 microns) dry film 
thickness.  The intermediate coat shall be a contrasting color to both the first coat and 
finish coat. 

• One full MCU finish coat between 2.0 and 4.0 mils (50 and 100 microns) dry film 
thickness.  Finish coat color shall be according to contract plans. 

 
The total dry film thickness for this system, exclusive of areas receiving the stripe coats, 
shall be between 8.0 and 13.0 mils (200 and 325 microns). 

 
f) System 6 – MCU – for Overcoating an Existing System:  System 6 shall consist of the 

application of a full coat of moisture cure urethane (MCU) penetrating sealer, a spot coat of 
MCU intermediate, and a stripe and full coat of MCU finish. 

 
A full coat of MCU penetrating sealer shall be applied to all surfaces following surface 
preparation.  A spot intermediate coat shall consist of the application of one coat of MCU 
intermediate on all areas where rust is evident and areas where the old paint has been 
removed, feathered and/or damaged prior to, during or after the cleaning and surface 
preparation operations.  After the spot intermediate, a stripe coat and full coat of MCU 
finish shall be applied.  The contractor shall comply with the manufacturer’s requirements 
for drying time between the application of the stripe coat and the full finish coat.  The film 
thicknesses shall be as follows, measured according to SSPC-PA2: 

 
• One full coat of MCU sealer between 1.0 and 2.0 mils (25 and 50 microns) dry film 

thickness.   
 
• One full MCU intermediate coat between 3.0 and 4.0 mils (75 and 100 microns) dry film 

thickness.  The color shall contrast with the finish coat. 
 
• One full MCU finish coat 2.0 and 4.0 mils (50 and 100 microns) dry film thickness. 

Finish coat color shall be according to contract plans. 
 

The total dry film thickness for this system, exclusive of areas receiving the stripe coats, 
shall be between 6.0 and 10.0 mils (150 and 250 microns). The existing coating thickness 
to remain under the overcoat must be verified in order to obtain accurate total dry film 
thickness measurements. 
 

Repair of Damage to New Coating System and Areas Concealed by Containment.  The 
Contractor shall repair all damage to the newly installed coating system and areas concealed by 
the containment/protective covering attachment points, at no cost to the Department.  If the 
damage extends to the substrate and the original preparation involved abrasive blast cleaning, 
the damaged areas shall be prepared to Power Tool Cleaning - Commercial Grade.  If the 
original preparation was other than blast cleaning or the damage does not extend to the 
substrate, the loose, fractured paint shall be cleaned to Power Tool Cleaning – Modified SP3. 
 
The surrounding coating at each repair location shall be feathered for a minimum distance of 1 
1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and the existing 
coating. 
 
If the bare steel is exposed, all coats shall be applied to the prepared area.  If only the 
intermediate and finish coats are damaged, the intermediate and finish shall be applied.  If only 
the finish coat is damaged, the finish shall be applied. 
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Special Instructions. 
 

a) At the completion of the work, the Contractor shall stencil the painting date and the paint 
code on the bridge.  The letters shall be capitals, not less than 2 in. (50 mm) and not more 
than 3 in. (75 mm) in height. 

 
The stencil shall contain the following wording "PAINTED BY (insert the name of the 
Contractor)" and shall show the month and year in which the painting was completed, 
followed by the appropriate code for the coating material applied, all stenciled on 
successive lines: 

 
CODE U  (for field applied System 3 or System 4). 
 
CODE Z  (for field applied System 1 or System 2). 
 
CODE AA  (for field applied System 5 or System 6). 
 
This information shall be stenciled on the cover plate of a truss end post near the top of 
the railing, or on the outside face of an outside stringer near one end of the bridge, or at 
some equally visible surface near the end of the bridge, as designated by the Engineer. 

 
b) All surfaces painted inadvertently shall be cleaned immediately. 

 
It is understood and agreed that the cost of all work outlined above, unless otherwise specified, 
has been included in the bid, and no extra compensation will be allowed. 
 
Basis of Payment.  This work shall be paid for at the contract Lump Sum price for CLEANING 
AND PAINTING STEEL BRIDGE, at the designated location, or for CLEANING AND PAINTING 
the structure or portions thereof described.  Payment will not be authorized until all requirements 
for surface preparation and painting have been fulfilled as described in this specification, 
including the preparation and submittal of all QC documentation. Payment will also not be 
authorized for non-conforming work until the discrepancy is resolved in writing. 
 
Appendix 1 – Reference List 
 
The Contractor shall maintain the following regulations and references on site for the duration of 
the project: 
 
• Illinois Environmental Protection Act  
• ASTM D 4214, Standard Test Method for Evaluating Degree of Chalking of Exterior Paint 

Films 
• ASTM D 4285, Standard Test Method for Indicating Oil or Water in Compressed Air 
• SSPC-AB 1, Mineral and Slag Abrasives 
• SSPC-AB 2, Specification for Cleanliness of Recycled Ferrous Metallic Abrasives 
• SSPC-AB 3, Newly Manufactured or Re-Manufactured Steel Abrasives 
• SSPC-PA 2, Measurement of Dry Coating Thickness with Magnetic Gages 
• SSPC-QP 1, Standard Procedure for Evaluating Painting Contractors (Field Application to 

Complex Structures) 
• SSPC-QP 2, Standard Procedure for Evaluating the Qualifications of Painting Contractors 

to Remove Hazardous Paint 
• SSPC-SP 1, Solvent Cleaning 
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• SSPC-SP 3, Power Tool Cleaning 
• SSPC-SP 10/NACE No. 2, Near White Metal Blast Cleaning 
• SSPC-SP 12/NACE No. 5, Surface Preparation and Cleaning of Metals by Waterjetting 

Prior to Recoating 
• SSPC-SP15, Commercial Grade Power Tool Cleaning 
•  SSPC-VIS 1, Guide and Reference Photographs for Steel Surfaces Prepared by Dry 

Abrasive Blast Cleaning 
• SSPC-VIS 3, Visual Standard for Power- and Hand-Tool Cleaned Steel 
• SSPC-VIS 4,  Guide and Reference Photographs for Steel Cleaned by Water Jetting 
• SSPC-VIS 5, Guide and Reference Photographs for Steel Prepared by Wet Abrasive Blast 

Cleaning 
• The paint manufacturer's application instructions, MSDS and product data sheets 
 
 

CONTAINMENT AND DISPOSAL OF LEAD PAINT CLEANING RESIDUES 
Effective:  October 2, 2001     Revised:  April 30, 2010 
 
Description.  This work shall consist of the containment, collection, temporary storage, 
transportation and disposal of waste from lead paint removal projects.  Waste requiring 
containment and control includes, but is not limited to, old paint, spent abrasives, corrosion 
products, mill scale, dirt, dust, grease, oil, salts, and water used for cleaning the surface of 
existing lead coatings prior to overcoating. 
 
General.  The existing coatings contain lead and may also contain other toxic metals.  This 
specification provides the requirements for containment and for the protection of the public, and 
the environment from exposure to harmful levels of toxic metals that may be present in the paint 
being removed or repaired.  The Contractor shall take reasonable and appropriate precautions 
to protect the public from the inhalation or ingestion of dust or debris from the operations, and is 
responsible for the clean-up of all spills of waste at no additional cost to the Department. 
 
The Contractor shall comply with the requirements of this Specification and all applicable 
Federal, State, and Local laws, codes, and regulations, including, but not limited to the 
regulations of the United States Environmental Protection Agency (USEPA), Occupational 
Safety and Health Administration (OSHA), and Illinois Environmental Protection Agency (IEPA).  
The Contractor shall comply with all applicable regulations even if the regulation is not 
specifically referenced herein.  If a Federal, State, or Local regulation is more restrictive than the 
requirements of this Specification, the more restrictive requirements shall prevail.  
 
Submittals.  The Contractor shall submit for Engineer review and acceptance, the following 
drawings and plans for accomplishing the work.  The submittals shall be provided within 30 days 
of execution of the contract unless given written permission by the Engineer to submit them at a 
later date.  Work cannot proceed until the submittals are accepted by the Engineer.  Details for 
each of the plans are presented within the body of this specification.  The Contractor shall also 
maintain on site, copies of the standards and regulations referenced herein (list provided in 
appendix 1). 
 
Containment Plans.  The containment plans shall include drawings, equipment specifications, 

and calculations (wind load, air flow and ventilation when negative pressure is specified.  
The plans shall include copies of the manufacturer’s specifications for the containment 
materials and equipment that will be used to accomplish containment and ventilation. 
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When required by the contract plans, the submittal shall provide calculations that assure the 
structural integrity of the bridge when it supports the containment and the calculations and 
drawings shall be signed and sealed by a Structural Engineer licensed in the state of Illinois. 
 
When working over the railroad or navigable waterways, the Department will notify the 
respective agencies that work is being planned.  Unless otherwise directed by the Engineer, 
the Contractor is responsible for follow up contact, and shall provide evidence that the 
railroad, Coast Guard, Corps of Engineers, and other applicable agencies are satisfied with 
the clearance provided and other safety measures that are proposed. 

 
Environmental Monitoring Plan.  The Environmental Monitoring Plan shall address the visual 

inspections and clean up of the soil and water that the Contractor will perform, including final 
project inspection and cleanup.  The plan shall address the daily visible emissions 
observations that will be performed and the corrective action that will be implemented in the 
event emissions or releases occur.   When high volume ambient air monitoring is required, 
an Ambient Air Monitoring Plan shall be developed.  The plan shall include: 
 
• Proposed monitor locations and power sources in writing.  A site sketch shall be 

included, indicating sensitive receptors, monitor locations, and distances and directions 
from work area. 

• Equipment specification sheet for monitors to be used, and a written commitment to 
calibrate and maintain the monitors.   

• Include a procedure for operation of monitors per 40 CFR 50, Appendix B, including use 
of field data chain-of-custody form.  Include a sample chain of custody form.   

• Describe qualifications/training of monitor operator.   
• The name, contact information (person’s name and number), and certification of the 

laboratory performing the filter analysis.  Laboratory shall be accredited by one of the 
following: 1) the American Industrial Hygiene Association (AIHA) for lead (metals) 
analysis, 2) Environmental Lead Laboratory Accreditation Program (ELLAP) for metals 
analysis, 3) State or federal accreditation program for ambient air analysis or, 4) the EPA 
National Lead Laboratory Accreditation Program (NLLAP) for lead analysis.  The 
laboratory shall provide evidence of certification, a sample laboratory chain-of-custody 
form, and sample laboratory report that provides the information required by this 
specification.  The laboratory shall also provide a letter committing to do the analysis per 
40 CFR 50, Appendix G.  If the analysis will not be performed per 40 CFR Appendix G, a 
proposed alternate method shall be described, together with the rationale for using it.  
The alternate method cannot be used unless specifically accepted by the Engineer in 
writing. 

 
Waste Management Plan.  The Waste Management Plan shall address all aspects of waste 

handling, storage, testing, hauling and disposal.   Include the names, addresses, and a 
contact person for the proposed licensed waste haulers and disposal facilities. Submit the 
name and qualifications of the laboratory proposed for Toxicity Characteristic Leaching 
Procedure (TCLP) analysis.  If the use of abrasive additives is proposed, provide the name 
of the additive, the premixed ratio of additive to abrasive being provided by the supplier, and 
a letter from the supplier of the additive indicating IEPA acceptance of the material.  Note 
that the use of any steel or iron based material, such as but not limited to grit, shot, fines, or 
filings as an abrasive additive is prohibited. 
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Contingency Plan.  The Contractor shall prepare a contingency plan for emergencies including 
fire, accident, failure of power, failure of dust collection system, failure of supplied air system 
or any other event that may require modification of standard operating procedures during 
lead removal.  The plan shall include specific procedures to ensure safe egress and proper 
medical attention in the event of an emergency. 

 
When the Engineer accepts the submittals, the Contractor will receive written notification.  The 
Contractor shall not begin any work until the Engineer has accepted the submittals.  The 
Contractor shall not construe Engineer acceptance of the submittals to imply approval of any 
particular method or sequence for conducting the work, or for addressing health and safety 
concerns.  Acceptance of the plans does not relieve the Contractor from the responsibility to 
conduct the work according to the requirements of Federal, State, or Local regulations, this 
specification, or to adequately protect the health and safety of all workers involved in the project 
and any members of the public who may be affected by the project.  The Contractor remains 
solely responsible for the adequacy and completeness of the programs and work practices, and 
adherence to them. 
 
Quality Control (QC) Inspections.  The Contractor shall perform first line, in process QC 
inspections of all environmental control and waste handling aspects of the project to verify 
compliance with these specification requirements and the accepted drawings and plans.  The 
Contractor shall use the IDOT Environmental Daily Report form supplied by the Engineer to 
record the results of the inspections.  The completed reports shall be turned into the Engineer 
before work resumes the following day.  Contractor QC inspections shall include, but not be 
limited to the following: 
 
• Proper installation and continued performance of the containment system(s) in accordance 

with the approved drawings. 
• Visual inspections of emissions into the air and verification that the cause(s) for any 

unacceptable emissions is corrected. 
• Set up, calibration, operation, and maintenance of the regulated area and high volume 

ambient air monitoring equipment, including proper shipment of cassettes/filters to the 
laboratory for analysis.  Included is verification that the Engineer receives the results within 
the time frames specified and that appropriate steps are taken to correct work practices or 
containment in the event of unacceptable results. 

• Visual inspections of spills or deposits of contaminated materials into the water or onto the 
ground, pavement, soil, or slope protection.  Included is verification that proper cleanup is 
undertaken and that the cause(s) of unacceptable releases is corrected. 

• Proper implementation of the waste management plan including laboratory analysis and 
providing the results to the Engineer within the time frames specified herein. 

• Proper implementation of the contingency plans for emergencies. 
 

The personnel providing the QC inspections shall poses current SSPC-C3 certification or equal, 
including the annual training necessary to maintain that certification (SSPC-C5 or equal), and 
shall provide evidence of successful completion of 2 projects of similar or greater complexity 
and scope that have been completed in the last 2 years.  References shall include the name, 
address, and telephone number of a contact person employed by the bridge owner. Proof of 
initial certification and the current annual training shall also be provided. 
 
Quality Assurance (QA) Observations.  The Engineer will conduct QA observations of any or all 
of the QC monitoring inspections that are undertaken.   
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The presence or activity of Engineer observations in no way relieves the Contractor of the 
responsibility to provide all necessary daily QC inspections of its own and to comply with all 
requirements of this Specification. 
 
Containment Requirements.  The Contractor shall install and maintain containment systems 
surrounding the work for the purpose of controlling emissions of dust and debris according to 
the requirements of this specification.  Working platforms and containment materials that are 
used shall be firm and stable and platforms shall be designed to support the workers, 
inspectors, spent surface preparation media (e.g., abrasives), and equipment during all phases 
of surface preparation and painting.  Platforms, cables, and other supporting structures shall be 
designed according to OSHA regulations.  If the containment needs to be attached to the 
structure, the containment shall be attached by bolting, clamping, or similar means.  Welding or 
drilling into the structure is prohibited unless approved by the Engineer in writing. 
 
The containment shall be dropped in the event of sustained winds of 40 mph (64 kph) or greater 
and all materials and equipment secured. 
 
The Contractor shall provide drawings showing the containment system and indicating the 
method(s) of supporting the working platforms and containment materials to each other and to 
the bridge.  When the use of negative pressure and airflow inside containment is specified, the 
Contractor shall provide all ventilation calculations and details on the equipment that will be 
used for achieving the specified airflow and dust collection. 
 
When directed in the contract plans, the Contractor shall submit calculations and drawings, 
signed and sealed by a Structural Engineer licensed in the state of Illinois, that assure the 
structural integrity of the bridge under the live and dead loads imposed, including the design 
wind loading. 
 
When working over railroads, the Contractor shall provide evidence that the proposed clearance 
and the safety provisions that will be in place (e.g., flagman) are acceptable to the railroad.  In 
the case of work over navigable waters, the Contractor shall provide evidence that the proposed 
clearance and provisions for installing or moving the containment out of navigation lanes is 
acceptable to authorities such as the Coast Guard and Army Corps of Engineers.  The 
Contractor shall include plans for assuring that navigation lighting is not obscured, or if it is 
obscured, that temporary lighting is acceptable to the appropriate authorities (e.g., Coast Guard) 
and will be utilized. 
 
Engineer review and acceptance of the drawings and calculations shall not relieve the 
Contractor from the responsibility for the safety of the working platforms and containment, and 
for providing ample ventilation to control worker and environmental exposures.  After the work 
platforms and containment materials are erected additional measures may be needed to ensure 
worker safety according to OSHA regulations.  The Contractor shall institute such measures at 
no additional cost to the Department. 
 
Containment for the cleaning operation of this contract is defined as follows: 
 
• The containment system shall maintain the work area free of visible emissions of dust and 

debris according to all provisions of this Specification, with no debris permitted outside of 
the regulated area at any time. All debris within the regulated area and within the 
containment shall be collected at the end of the last shift each day, and properly stored in 
sealed containers.  
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Cleaning shall be accomplished by HEPA vacuuming unless it is conducted within a 
containment that is designed with a ventilation system capable of collecting the airborne 
dust and debris created by sweeping and blowing with compressed air.  The ventilation 
system shall be in operation during the cleaning. 
 

• The containment systems shall comply with the specified SSPC Guide 6 classifications as 
presented in Table 1 for the method of paint removal utilized. 
 

• TSP-lead in the air at monitoring locations selected by the Contractor shall comply with the 
requirements specified herein. 

 
The Contractor shall take appropriate action to avoid personnel injury or damage to the 
structure from the installation and use of the containment system.  If the Engineer determines 
that there is the potential for structural damage caused by the installed containment system, the 
Contractor shall take appropriate action to correct the situation. 
 
In addition to complying with the specific containment requirements in Table 1 for each method 
of removal, the Contractor shall provide and maintain coverage over the ground in the areas to 
be cleaned.  This coverage shall be capable of catching and containing surface preparation 
media, paint chips, and paint dust in the event of an accidental escape from the primary 
containment.  The containment materials shall be cleaned of loose material prior to relocation or 
dismantling.  Acceptable methods of cleaning include blowing down the surfaces with 
compressed air while the ventilation system is in operation, HEPA vacuuming, and/or wet 
wiping.  If paint chips or dust is observed escaping from the containment materials during 
moving, all associated operations shall be halted and the materials and components recleaned. 
 
The containment systems shall also meet the following requirements: 
 
a) Dry Abrasive Blast Cleaning - Full Containment with Negative Pressure (SSPC Class 1A) 

 
The enclosure shall be designed, installed, and maintained to sustain maximum anticipated 
wind forces, including negative pressure.  Flapping edges of containment materials are 
prohibited and the integrity of all containment materials, seams, and seals shall be 
maintained for the duration of the project.  Airflow inside containment shall be designed to 
provide visibility and reduce worker exposures to toxic metals according to OSHA 
regulations and as specified in Table 1 and its accompanying text.  When the location of the 
work on the bridge, or over lane closures permit, the blast enclosure shall extend a minimum 
of 3 ft. (1 m) beyond the limits of surface preparation to allow the workers to blast away 
from, rather than into the seam between the containment and the structure.  The blast 
enclosure shall have an airlock or resealable door entryway to allow entrance and exit from 
the enclosure without allowing the escape of blasting residue.  

 
If recyclable metallic abrasives are used, the Contractor shall operate the equipment in a 
manner that minimizes waste generation.  Steps shall also be taken to minimize dust 
generation during the transfer of all abrasive/paint debris (expendable or recyclable 
abrasives) for recycling or disposal.  Acceptable methods include, but are not limited to 
vacuuming, screw or belt conveyance systems, or manual conveyance.  However manual 
conveyance is only permitted if the work is performed inside a containment that is equipped 
with an operating ventilation system capable of controlling the dust that is generated. 
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Appropriate filtration shall be used on the exhaust air of dust collection and abrasive 
recycling equipment as required to comply with IEPA regulations.  The equipment shall be 
enclosed if visible dust and debris are being emitted and/or the regulated area or high 
volume monitor lead levels are not in compliance. 
 
Areas beneath containment connection points that were shielded from abrasive blast 
cleaning shall be prepared by vacuum blast cleaning or vacuum-shrouded power tool 
cleaning after the containment is removed. 

 
b) Vacuum Blast Cleaning within Containment (SSPC-Class 4A) 
 

Vacuum blasting equipment shall be fully automatic and capable of cleaning and recycling 
the abrasive.  The system shall be designed to deliver cleaned, recycled blasting abrasives 
and provide a closed system containment during blasting.  The removed coating, mill scale, 
and corrosion shall be separated from the abrasive, and stored for disposal.  
 
The Contractor shall attach containment materials around and under the work area to catch 
and contain abrasive and waste materials in the event of an accidental escape from the 
vacuum shroud.  This containment is in addition to the ground covers specified earlier. 
 
It is possible that the close proximity of some structural steel members, such as the end 
diaphragms or end cross-frames underneath transverse deck expansion joints, preclude the 
use of the vacuum blasting equipment for the removal of the old paint.  For surfaces that are 
inaccessible for the nozzles of the vacuum blasting equipment, the Contractor shall remove 
the paint by means of full containment inside a complete enclosure as directed by the 
Engineer. 
 

c) Vacuum-Shrouded Power Tool Cleaning within Containment (SSPC-Class 3P) 
 

The Contractor shall utilize power tools equipped with vacuums and High Efficiency 
Particulate Air (HEPA) filters.  The Contractor shall attach containment walls around the 
work area, and install containment materials beneath the work area to catch and contain 
waste materials in the event of an accidental escape from the vacuum shroud.  This 
containment is in addition to the ground covers specified earlier and shall be installed within 
10 ft. (3m) of the areas being cleaned. 

 
d)   Power Tool Cleaning without Vacuum, within Containment (SSPC-Class 2P) 
 

When the use of power tools without vacuum attachments is authorized by the Engineer, the 
Contractor shall securely install containment walls and flooring around the work area to 
capture and collect all debris that is generated.  The containment material requirements for 
this Class 2P are similar to Class 3P used for vacuum-shrouded tools, but the supporting 
structure will be more substantial in Class 2P to better secure the containment materials 
from excessive movement that could lead to the loss of waste paint chips and debris.  
Containment beneath the work shall be within 10 ft. (3m) of the areas being cleaned, and is 
in addition to the ground covers specified earlier. 

 
Water Washing, Water Jetting or Wet Abrasive Blast Cleaning within Containment 

(SSPC Class 2W-3W) 
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Water washing of the bridge for the purpose of removing chalk, dirt, grease, oil, bird nests, 
and other surface debris, and water jetting or wet abrasive blast cleaning for the purpose of 
removing paint and surface debris shall be conducted within a containment designed, 
installed, and maintained in order to capture and contain all water and waste materials.  The 
containment shall consist of impermeable floors and lower walls to prevent the water and 
debris from escaping.  Permeable upper walls and ceilings are acceptable provided the 
paint chips, debris, and water, other than mists, are collected.  A fine mist passing through 
the permeable upper walls is acceptable, provided the environmental controls specified 
below are met.  If paint chips, debris, or water, other than mists, escape the containment 
system, impermeable walls and ceilings shall be installed. 
 
When water is used for surface cleaning, the collected water shall be filtered to separate the 
particulate from the water.  Recycling of the water is preferred in order to reduce the volume 
of waste that is generated.  The water after filtration shall be collected and disposed of 
according to the waste handling portions of this specification. 
 
When a slurry is created by injecting water into the abrasive blast stream, the slurry need 
not be filtered to separate water from the particulate. 

 
Environmental Controls and Monitoring. The Contractor shall prepare and submit to the 
Engineer for review and acceptance, an Environmental Monitoring Plan.  The purpose of the 
plan is to address the observations and equipment monitoring undertaken by the Contractor to 
confirm that project dust and debris are not escaping the containment into the surrounding air, 
soil, and water. 
 
a) Soil and Water.  Containment systems shall be maintained to prevent the escape of paint 

chips, abrasives, and other debris into the water, and onto the ground, soil, slope protection, 
and pavements.  Releases or spills of, paint chips, abrasives, dust and debris that have 
become deposited on surrounding property, structures, equipment or vehicles, and bodies of 
water are unacceptable.  If there are inadvertent spills or releases, the Contractor shall 
immediately shut down the emissions-producing operations, clean up the debris, and 
change work practices, modify the containment, or take other appropriate corrective action 
as needed to prevent similar releases from occurring in the future. 

 
Water booms, boats with skimmers, or other means as necessary shall be used to capture 
and remove paint chips or project debris that falls or escapes into the water. 
 
At the end of each workday at a minimum, the work area inside and outside of containment, 
including ground tarpaulins, shall be inspected to verify that paint debris is not present.  If 
debris is observed, it shall be removed by hand and HEPA-vacuuming.  If wet methods of 
preparation are used, the damp debris can remain overnight provided it is protected from 
accidental release by securely covering the waste, folding the waste into the ground tarps, 
or by other acceptable methods.  Prior to commencing work the next day, the debris from 
the folded ground tarps shall be removed. 
 
Upon project completion, the ground and water in and around the project site are considered 
to have been properly cleaned if paint chips, paint removal media (e.g., spent abrasives), 
fuel, materials of construction, litter, or other project debris have been removed. 
  
NOTE: All project debris must be removed even if the debris (e.g.,spent abrasive and paint 
chips) was a pre-existing condition. 
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b) Visible Emissions.  The Contractor shall conduct observations of visible emissions and 
releases on an ongoing daily basis when dust-producing activities are underway, such as 
paint removal, clean up, waste handling, and containment dismantling or relocation.  Note 
that visible emissions observations do not apply to the fine mist that may escape through 
permeable containment materials when wet methods of preparation are used. 

 
Visible emissions in excess of SSPC Guide 6, Level 1 (1% of the workday) are 
unacceptable.  In an 8-hour workday, this equates to emissions of a cumulative duration no 
greater than 4.8 minutes (288 seconds).  This criterion applies to scattered, random 
emissions of short duration.  Sustained emissions from a given location (e.g., 1 minute or 
longer), regardless of the total length of emissions for the workday, are unacceptable and 
action shall be initiated to halt the emission. 
 
If unacceptable visible emissions or releases are observed, the Contractor shall immediately 
shut down the emission-producing operations, clean up the debris, and change work 
practices, modify the containment, or take other appropriate corrective action as needed to 
prevent similar releases from occurring in the future. 

 
c) Ambient Air Monitoring.  The Contractor shall perform ambient air monitoring according to 

the following:   
 

• Monitor Siting.  The Contractor shall collect and analyze air samples to evaluate levels of 
TSP-lead if there are sensitive receptors within 5 times the height of the structure or 
within 1000 ft. (305 m) of the structure, whichever is greater.  If sensitive receptors are 
not located within these limits, monitoring is not required.  Sensitive receptors are areas 
of public presence or access including, but not limited to, homes, schools, parks, 
playgrounds, shopping areas, livestock areas, and businesses.  The motoring public is 
not considered to be a sensitive receptor for the purpose of ambient air monitoring.  

 
The Contractor shall locate the monitors according to SSPC-TU-7, in areas of public 
exposure and in areas that will capture the maximum pollutant emissions resulting from 
the work.  The Contractor shall identify the recommended monitoring sites in the 
Ambient Air Monitoring Plan, including a sketch identifying the above.  The monitors 
shall not be sited until the Engineer accepts the proposed locations. 
 

• Equipment Provided by Contractor.  The Contractor shall provide up to 4 monitors per 
work site and all necessary calibration and support equipment, power to operate them, 
security (or arrangements to remove and replace the monitors daily), filters, flow chart 
recorders and overnight envelopes for shipping the filters to the laboratory.  The number 
of monitors required will be indicated in the Plan Notes.  Each monitor shall be tagged 
with the calibration date. 

 
• Duration of Monitoring.  Monitoring shall be performed for the duration of dust-producing 

operations (e.g., paint removal, waste handling, containment clean-up and movement, 
etc.) or a minimum of 8 hours each day (when work is performed). 
 
The monitoring schedule shall be as follows: 
 
1. For dry abrasive blast cleaning monitoring shall be conducted full time during all days 

of dust-producing operations (e.g., paint removal, waste handling, containment 
movement, etc.). 
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2. For wet abrasive blast cleaning, water jetting, or power tool cleaning, monitoring shall 
be conducted for the first 5 days of dust producing operations.  If the results after 5 
days are acceptable, monitoring may be discontinued.  If the results are 
unacceptable, corrective action shall be initiated to correct the cause of the 
emissions, and monitoring shall continue for an additional 5 days.  If the results are 
still unacceptable, the Engineer may direct that the monitoring continue full time. 

3. When monitoring is discontinued, if visible emissions are observed and/or the 
Contractor’s containment system changes during the course of the project, then air 
monitoring will again be required for a minimum of two consecutive days until 
compliance is shown. 

 
• Background Monitoring. Background samples shall be collected for two days prior to the 

start of work while no dust producing operations are underway to provide a baseline. 
The background monitoring shall include one weekday and one weekend day. The 
background monitoring shall coincide with the anticipated working hours for the paint 
removal operations, but shall last for a minimum of 8 hours each day.   

 
• Monitor Operation and Laboratory Analysis. 

 
The Contractor shall calibrate the monitors according to the manufacturer’s written 
instructions upon mobilization to the site and quarterly.  Each monitor shall be tagged 
with the calibration date, and calibration information shall be provided to the Engineer 
upon request. 
 
All ambient air monitoring shall be performed by the Contractor according to the 
accepted Ambient Air Monitoring Plan and according to EPA regulations 40 CFR Part 50 
Appendix B, Reference Method for the Determination of Suspended Particulate Matter in 
the Atmosphere (High-Volume Method), and 40 CFR Part 50 Appendix G, Reference 
Method for the Determination of Lead in Suspended Particulate Matter Collected from 
Ambient Air. 
 
Filters shall be placed in monitors and monitors operated each day prior to start of dust-
producing operations and the filters removed upon completion each day.  The Contractor 
shall advise the Engineer in advance when the filters will be removed and replaced.  The 
monitor operator shall record the following information, at a minimum, on field data and 
laboratory chain-of-custody forms (or equivalent): 
 
1. Monitor location and serial number 
2. Flow rate, supported by flow charts 
3. Start, stop times and duration of monitoring 
4. Work activities and location of work during the monitoring period  
5. Wind direction/speed 

 
For the first 5 days of monitoring, the Contractor shall submit the filters, field data and 
laboratory chain-of-custody forms together with the flow chart recorders (i.e. monitor flow 
rate and the duration of monitoring) on a daily basis in an overnight envelope to the 
laboratory for analysis.  The laboratory must provide the Engineer with written results no 
later than 72 hours after the completion of each day’s monitoring.   At the discretion of 
the Engineer, if the initial 5 days of monitoring on full time monitoring projects is 
acceptable, the filters may be sent to the laboratory every 3 days rather than every day.  
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Written results must be provided to the Engineer no later than 5 days after the 
completion of monitoring for the latest of the 3 days. 

 
• Ambient Air Monitoring Results. The laboratory shall provide the report directly to the 

Engineer with a copy to the contractor. The report shall include: 
 

1. Monitor identification and location 
2. Work location and activities performed during monitoring period 
3. Monitor flow rate, duration, and volume of air sampled 
4. Laboratory methods used for filter digestion / analysis 
5. Sample results for the actual duration of monitoring  
6. Sample results expressed in terms of a 24 hour time weighted average.  Assume 

zero for period not monitored.  
7. Comparison of the results with the acceptance criteria indicating whether the 

emissions are compliant. 
8. Field data and chain-of-custody records used to derive results. 

 
Should revised reports or any information regarding the analysis be issued by the 
laboratory directly to the Contractor at any time, the contractor shall immediately provide 
a copy to the Engineer and advise the laboratory that the Engineer is to receive all 
information directly from the laboratory. 

 
• Acceptance Criteria.  TSP-lead results at each monitor location shall be less than 1.5 

µg/cu m per calendar quarter converted to a daily allowance using the formulas from 
SSPC Guide 6 as follows, except that the maximum 24-hour daily allowance shall be no 
greater than 6 µg/cu m. 

 
The formula for determining a 24-hour daily value based on the actual number of paint 
disturbance days expected to occur during the 90-day quarter is: 
 

DA = (90 ÷ PD) x 1.5 µg/cu m, where 
 

DA is the daily allowance, and 
PD is the number of preparation days anticipated in the 90-day period 
If the DA calculation is > 6.0 µg/cu m, use 6.0 µg/cu m. 

 
Regulated Areas.  Physically demarcated regulated area(s) shall be established around 
exposure producing operations at the OSHA Action Level for the toxic metal(s) present in the 
coating.  The Contractor shall provide all required protective clothing and equipment for 
personnel entering into a regulated area.  Unprotected street clothing is not permitted within the 
regulated areas. 
 
Hygiene Facilities/Protective Clothing/Blood Tests.  The Contractor shall provide clean lavatory 
and hand washing facilities according to OSHA regulations and confirm that employees wash 
hands, forearms, and face before breaks. The facilities shall be located at the perimeter of the 
regulated area in close proximity to the paint removal operation.  Shower facilities shall be 
provided when workers’ exposures exceed the Permissible Exposure Limit.  Showers shall be 
located at each bridge site, or if allowed by OSHA regulations, at a central location to service 
multiple bridges. The shower and wash facilities shall be cleaned at least daily during use. 
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All wash and shower water shall be filtered and containerized.  The Contractor is responsible for 
filtration, testing, and disposal of the water. 
 
The Contractor shall make available to all IDOT project personnel a base line and post project 
blood level screening determined by the whole blood lead method, utilizing the Vena-Puncture 
technique.  This screening shall be made available every 2 months for the first 6 months, and 
every 6 months thereafter. 

 
The Contractor shall provide IDOT project personnel with all required protective clothing and 
equipment, including disposal or cleaning.  Clothing and equipment includes but is not limited to 
disposable coveralls with hood, booties, disposable surgical gloves, hearing protection, and 
safety glasses.  The protective clothing and equipment shall be provided and maintained on the 
job site for the exclusive, continuous and simultaneous use by the IDOT personnel.  This 
equipment shall be suitable to allow inspection access to any area in which work is being 
performed. 
 
All handwash and shower facilities shall be fully available for use by IDOT project personnel. 

 
Site Emergencies. 
 
a) Stop Work.  The Contractor shall stop work at any time the conditions are not within 

specifications and take the appropriate corrective action.  The stoppage will continue until 
conditions have been corrected.  Standby time and cost required for corrective action is at 
the Contractor's expense.  The occurrence of the following events shall be reported in 
writing to IDOT and shall require the Contractor to automatically stop lead paint removal and 
initiate clean up activities. 

 
• Airborne lead levels at any of the high volume ambient air monitoring locations that 

exceed the limits in this specification, or airborne lead in excess of the OSHA Action 
Level at the boundary of the regulated area.  

• Break in containment barriers. 
• Visible emissions in excess of the specification tolerances. 
• Loss of negative air pressure when negative air pressure is specified (e.g., for dry 

abrasive blast cleaning). 
• Serious injury within the containment area. 
• Fire or safety emergency 
• Respiratory system failure 
• Power failure 

 
b) Contingency Plans and Arrangements.  The Engineer will refer to the contingency plan for 

site specific instructions in the case of emergencies. 
 
The Contractor shall prepare a contingency plan for emergencies including fire, accident, 
failure of power, failure of dust collection system, failure of supplied air system or any other 
event that may require modification of standard operating procedures during lead removal.  
The plan shall include specific procedures to ensure safe egress and proper medical 
attention in the event of an emergency.  The Contractor shall post the telephone numbers 
and locations of emergency services including fire, ambulance, doctor, hospital, police, 
power company and telephone company on clean side of personnel decontamination area. 
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A two-way radio, or equal, as approved by the Engineer, capable of summoning emergency 
assistance shall be available at each bridge during the time the Contractor's personnel are 
at the bridge site under this contract.  The following emergency response equipment 
described in the contingency plan (generic form attached) shall be available during this time 
as well: an appropriate portable fire extinguisher, a 55 gal (208 L) drum, a 5 gal (19 L) pail, a 
long handled shovel, absorbent material (one bag). 
 
A copy of the contingency plan shall be maintained at each bridge during cleaning 
operations and during the time the Contractor's personnel are at the bridge site under this 
contract.  The Contractor shall designate the emergency coordinator(s) required who shall 
be responsible for the activities described. 
 
An example of a contingency plan is included at the end of this Special Provision. 
 

Collection, Temporary Storage, Transportation and Disposal of Waste.  The Contractor and the 
Department are considered to be co-generators of the waste. 
 
The Contractor is responsible for all aspects of waste collection, testing and identification, 
handling, storage, transportation, and disposal according to these specifications and all 
applicable Federal, State, and Local regulations. The Contractor shall provide for Engineer 
review and acceptance a Waste Management Plan that addresses all aspects of waste 
handling, storage, and testing, and provides the names, addresses, and a contact person for the 
proposed licensed waste haulers and disposal facilities.  The Department will not perform any 
functions relating to the waste other than provide EPA identification numbers, provide the 
Contractor with the emergency response information, the emergency response telephone 
number required to be provided on the manifest, and to sign the waste manifest.  The Engineer 
will obtain the identification numbers from the state and federal environmental protection 
agencies for the bridge(s) to be painted and furnish those to the Contractor. 
 
All surface preparation/paint residues shall be collected daily and deposited in all-weather 
containers supplied by the Contractor as temporary storage.  The storage area shall be secure 
to prevent unauthorized entry or tampering with the containers.  Acceptable measures include 
storage within a fully enclosed (e.g., fenced in) and locked area, within a temporary building, or 
implementing other reasonable means to reduce the possibility of vandalism or exposure of the 
waste to the public or the environment  (e.g., securing the lids or covers of waste containers and 
roll-off boxes). Waste shall not be stored outside of the containers.  Waste shall be collected 
and transferred to bulk containers taking extra precautions as necessary to prevent the 
suspension of residues in air or contamination of surrounding surfaces.  Precautions may 
include the transfer of the material within a tarpaulin enclosure.  Transfer into roll-off boxes shall 
be planned to minimize the need for workers to enter the roll-off box. 
 
No residues shall remain on surfaces overnight, either inside or outside of containment.  Waste 
materials shall not be removed through floor drains or by throwing them over the side of the 
bridge.  Flammable materials shall not be stored around or under any bridge structures. 
 
The all-weather containers shall meet the requirements for the transportation of hazardous 
materials and as approved by the Department.  Acceptable containers include covered roll-off 
boxes and 55-gallon drums (17H).  The Contractor shall insure that no breaks and no 
deterioration of these containers occurs and shall maintain a written log of weekly inspections of 
the condition of the containers.  A copy of the log shall be furnished to the Engineer upon 
request.  The containers shall be kept closed and sealed from moisture except during the 
addition of waste.   



Park Roads (Park Rds.) 
Section Park Roads Improvements 

McDonough County 
Contract No. 46158 

46 

Each container shall be permanently identified with the date that waste was placed into the 
container, contract number, hazardous waste name and ID number, and other information 
required by the IEPA. 
 
The Contractor shall have each waste stream sampled for each project and tested by TCLP and 
according to EPA and disposal company requirements.  The Engineer shall be notified in 
advance when the samples will be collected.  The samples shall be collected and shipped for 
testing within the first week of the project, with the results due back to the Engineer within 10 
days.  Testing shall be considered included in the pay item for “Containment and Disposal of 
Lead Paint Cleaning Residues.”  Copies of the test results shall be provided to the Engineer 
prior to shipping the waste. 
 
Waste water generated from bridge washing, hygiene purposes, and cleaning of equipment 
shall be filtered on site to remove particulate and disposed of at a Publicly Owned Treatment 
Works (POTW) according to State regulations.  The Contractor shall provide the Engineer with a 
letter from the POTW indicating that they will accept the waste water.  If the POTW allows the 
filtered water to be placed into the sanitary sewer system, the Contractor shall provide a letter 
from the POTW indicating that based on the test results of the water, disposal in the sanitary 
sewer is acceptable to them.  Water shall not be disposed of until the above letter(s) are 
provided to, and accepted by, the Engineer. 
 
If approved abrasive additives are used that render the waste non-hazardous as determined by 
TCLP testing, the waste shall be classified as a non-hazardous special waste, transported by a 
licensed waste transporter, and disposed of at an IEPA permitted disposal facility in Illinois. 
 
When paint is removed from the bridge without the use of abrasive additives, the paint, together 
with the surface preparation media (e.g. abrasive) shall be handled as a hazardous waste, 
regardless of the TCLP results.  The waste shall be transported by a licensed hazardous waste 
transporter, treated by an IEPA permitted treatment facility to a non-hazardous special waste 
and disposed of at an IEPA permitted disposal facility in Illinois. 
 
The treatment/disposal facilities shall be approved by the Engineer, and shall hold an IEPA 
permit for waste disposal and waste stream authorization for this cleaning residue.  The IEPA 
permit and waste stream authorization must be obtained prior to beginning cleaning, except that 
if necessary, limited paint removal will be permitted in order to obtain samples of the waste for 
the disposal facilities.  The waste shall be shipped to the facility within 90 days of the first 
accumulation of the waste in the containers.  When permitted by the Engineer, waste from 
multiple bridges in the same contract may be transported by the Contractor to a central waste 
storage location(s) approved by the Engineer in order to consolidate the material for pick up, 
and to minimize the storage of waste containers at multiple remote sites after demobilization.  
Arrangements for the final waste pickup shall be made with the waste hauler by the time blast 
cleaning operations are completed or as required to meet the 90 day limit stated above. 
 
The Contractor shall submit a waste accumulation inventory table to the Engineer no later than 
the 5th day of the month.  The table shall show the number and size of waste containers filled 
each day in the preceding month and the amount of waste shipped that month, including the 
dates of shipments. 
 
The Contractor shall prepare a manifest supplied by the IEPA for off-site treatment and disposal 
before transporting the hazardous waste off-site.  The Contractor shall prepare a land ban 
notification for the waste to be furnished to the disposal facility.  The Contractor shall obtain the 
handwritten signature of the initial transporter and date of the acceptance of the manifest.   
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The Contractor shall send one copy of the manifest to the IEPA within two working days of 
transporting the waste off-site.  The Contractor shall furnish the generator copy of the manifest 
and a copy of the land ban notification to the Engineer.  The Contractor shall give the 
transporter the remaining copies of the manifest. 
 
All other project waste shall be removed from the site according to Federal, State and Local 
regulations, with all waste removed from the site prior to final Contractor demobilization. 
 
The Contractor shall make arrangements to have other hazardous waste, which he/she 
generates, such as used paint solvent, transported to the Contractor's facility at the end of each 
day that this waste is generated.  These hazardous wastes shall be manifested using the 
Contractor's own generator number to a treatment or disposal facility from the Contractor's 
facility.  The Contractor shall not combine solvents or other wastes with cleaning residue 
wastes.  All waste streams shall be stored in separate containers. 
 
The Contractor is responsible for the payment of any fines and undertaking any clean up 
activities mandated by State or federal environmental agencies for improper waste handling, 
storage, transportation, or disposal. 
 
Contractor personnel shall be trained in the proper handling of hazardous waste, and the 
necessary notification and clean up requirements in the event of a spill.  The Contractor shall 
maintain a copy of the personnel training records at each bridge site. 
 
Basis of Payment.  The soil, water, and air monitoring, containment, collection, temporary 
storage, transportation, testing and disposal of all project waste, and all other work described 
herein will be paid for at the contract lump sum price for CONTAINMENT AND DISPOSAL OF 
LEAD PAINT CLEANING RESIDUES at the designated location.  Payment will not be 
authorized until all requirements have been fulfilled as described in this specification, including 
the preparation and submittal of all QC documentation, submittal of environmental monitoring 
and waste test results, and disposal of all waste. 
 
Appendix 1 – Reference List 
 
The Contractor shall maintain the following reference standards and regulations on site for the 
duration of the project: 
 
• Illinois Environmental Protection Agency – Information Statement on the Removal of Lead-

Based Paint from Exterior Surfaces, latest revision 
• Illinois Environmental Protection Act 
• SSPC Guide 6, Guide for Containing Debris Generated During Paint Removal Operations 

29 CFR 1926.62, Lead in Construction  
• 40 CFR Part 50, Appendix B, Reference Method for the Determination of Suspended 

Particulate Matter in the Atmosphere (High-Volume Method) 
• 40 CFR Part 50, Appendix G, Reference Method for the Determination of Lead in 

Suspended Particulate Matter Collected from Ambient Air 
• SSPC Guide 16, Guide to Specifying and Selecting Dust Collectors 
• SSPC TU-7, Conducting Ambient Air, Soil, and Water Sampling Activities During Surface 

Preparation and Paint Disturbance Activities.  
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Table 1 

Containment Criteria for Removal of Paint Containing Lead and Other Toxic Metals1 
 
Removal Method 

 
SSPC 
Class2 

Containment 
Material 
Flexibility 

Containment 
Material 
Permeability3 

Containment 
Support 
Structure 

Containment 
Material 
Joints4 

Hand Tool 
Cleaning 

3P6 Rigid or 
Flexible 

Permeable or 
Impermeable 

Minimal Partially Sealed 

Power Tool 
Cleaning w/ 
Vacuum 

3P6 Rigid or 
Flexible 

Permeable or 
Impermeable 

Minimal Partially Sealed 

Power Tool 
Cleaning w/o 
Vacuum 

2P Rigid or 
Flexible 

Permeable or 
Impermeable 

Rigid or Flexible Fully or 
Partially Sealed 

Water Jetting Wet 
Ab Blast Water 
Cleaning7 

2W-3W Rigid or 
Flexible 

Permeable and 
Impermeable7 

Rigid, Flexible, 
or Minimal 

Fully and 
Partially Sealed 

Abrasive Blast 
Cleaning 

1A Rigid or 
Flexible 

Impermeable Rigid or 
Flexible 

Fully 
Sealed 

Vacuum Blast 
Cleaning 

4A6 Rigid or 
Flexible 

Permeable Minimal Partially Sealed 

 
Table 1 (Continued) 

Containment Criteria for Removal of Paint Containing Lead and Other Toxic Metals1 
 
Removal Method 

 
SSPC 
Class2 

 
Containment 
Entryway 

Ventilation 
System 
Required5 

Negative 
Pressure 
Required 

Exhaust 
Filtration 
Required 

Hand Tool 
Cleaning 

3P6 Overlapping or 
Open Seam 

Natural No No 

Power Tool 
Cleaning w/ 
Vacuum 

3P6 Overlapping or 
Open Seam 

Natural No No 

Power Tool 
Cleaning w/o 
Vacuum 

2P Overlapping or 
Open Seam 

Natural No No 

Water Jetting Wet 
Ab Blast Water 
Cleaning7 

2W-3W Overlapping or 
Open Seam 

Natural No No 

Abrasive Blast 
Cleaning 

1A Airlock or 
Resealable 

Mechanical Yes Yes 

Vacuum Blast 
Cleaning 

4A6 Open Seam Natural No No 

 
Notes: 
 
1This table provides general design criteria only.  It does not guarantee that specific controls 
over emissions will occur because unique site conditions must be considered in the design.  
Other combinations of materials may provide controls over emissions equivalent to or greater 
than those combinations shown above. 
 
2The SSPC Classification is based on SSPC Guide 6.  Note that for work over water, water 
booms or boats with skimmers must be employed, where feasible, to contain spills or 
releases.  Debris must be removed daily at a minimum. 
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3Permeability addresses both air and water as appropriate.  In the case of water removal 
methods, the containment materials must be resistant to water.  Ground covers should always  
impermeable, and of sufficient strength to withstand the impact and weight of the debris and 
the equipment used for collection and clean-up.  Ground covers must also extend beyond the 
containment boundary to capture escaping debris. 
  
4 If debris escapes through the seams, then additional sealing of the seams and joints is 
required. 
 
5When “Natural” is listed, ventilation is not required provided the emissions are controlled as 
specified in this Special Provision, and provided worker exposures are properly controlled.  If 
unacceptable emissions or worker exposures to lead or other toxic metals occur, incorporate a 
ventilation system into the containment. 
 
6Ground covers and wall tarpaulins may provide suitable controls over emissions without the 
need to completely enclose the work area. 
 

7This method applies to water cleaning to remove surface contaminants, and water jetting 
(with and without abrasive) and wet abrasive blast cleaning where the goal is to remove paint.  
Although both permeable and impermeable containment materials are included, ground 
covers and the lower portions of the containment must be water impermeable with fully sealed 
joints, and of sufficient strength and integrity to facilitate the collection and holding of the water 
and debris for proper disposal.  If water or debris, other than mist, escape through upper 
sidewalls or ceiling areas constructed of permeable materials, they shall be replaced with 
impermeable materials.  Permeable materials for the purpose of this specification are defined 
as materials with openings measuring 25 mils (1 micron) or less in greatest dimension. 
 

A. Containment Components - The basic components that make up containment 
systems are defined below.  The components are combined in Table 1 to 
establish the minimum containment system requirements for the method(s) of 
paint removal specified for the Contract. 

 
1. Rigidity of Containment Materials - Rigid containment materials consist of 

solid panels of plywood, aluminum, rigid metal, plastic, fiberglass, 
composites, or similar materials.  Flexible materials consist of screens, 
tarps, drapes, plastic sheeting, or similar materials.  When directed by the 
Engineer, do not use flexible materials for horizontal surfaces directly 
over traffic lanes or vertical surfaces in close proximity to traffic lanes.  If 
the Engineer allows the use of flexible materials, The Contractor shall 
take special precautions to completely secure the materials to prevent 
any interference with traffic. 

 
2. Permeability of Containment Materials - The containment materials are 

identified as air impenetrable if they are impervious to dust or wind such 
as provided by rigid panels, coated solid tarps, or plastic sheeting.  Air 
penetrable materials are those that are formed or woven to allow air flow.  
Water impermeable materials are those that are capable of containing 
and controlling water when wet methods of preparation are used.  Water 
permeable materials allow the water to pass through.  Chemical resistant 
materials are those resistant to chemical and solvent stripping solutions.  
Use fire retardant materials in all cases.  
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3. Support Structure - Rigid support structures consist of scaffolding and 
framing to which the containment materials are affixed to minimize 
movement of the containment cocoon.  Flexible support structures are 
comprised of cables, chains, or similar systems to which the containment 
materials are affixed.  Use fire retardant materials in all cases. 

 
4. Containment Joints - Fully sealed joints require that mating surfaces 

between the containment materials and to the structure being prepared 
are completely sealed.  Sealing measures include tape, caulk, Velcro, 
clamps, or other similar material capable of forming a continuous, 
impenetrable or impermeable seal.  When materials are overlapped, a 
minimum overlap of 8 in. (200 mm) is required. 

 
5. Entryway - An airlock entryway involves a minimum of one stage that is 

fully sealed to the containment and which is maintained under negative 
pressure using the ventilation system of the containment.  Resealable 
door entryways involve the use of flexible or rigid doors capable of being 
repeatedly opened and resealed.  Sealing methods include the use of 
zippers, Velcro, clamps, or similar fasteners.  Overlapping door tarpaulin 
entryways consist of two or three overlapping door tarpaulins. 

 
6. Mechanical Ventilation - The requirement for mechanical ventilation is to 

ensure that adequate air movement is achieved to reduce worker 
exposure to toxic metals to as low as feasible according to OSHA 
regulations (e.g., 29 CFR 1926.62), and to enhance visibility.  Design the 
system with proper exhaust ports or plenums, adequately sized ductwork, 
adequately sized discharge fans and air cleaning devices (dust collectors) 
and properly sized and distributed make-up air points to achieve a 
uniform air flow inside containment for visibility.  The design target for 
airflow shall be a minimum of 100 ft. (30.5m) per minute cross-draft or 60 
ft. (18.3 m) per minute downdraft.  Increase these minimum airflow 
requirements if necessary to address worker lead exposures.  Natural 
ventilation does not require the use of mechanical equipment for moving 
dust and debris through the work area. 

 
7. Negative Pressure - When specified, achieve a minimum of 0.03 in. (7.5 

mm) water column (W.C.) relative to ambient conditions, or confirm 
through visual assessments for the concave appearance of the 
containment enclosure. 

 
8. Exhaust Ventilation - When mechanical ventilation systems are used, 

provide filtration of the exhaust air, to achieve a filtration efficiency of 99.9 
percent at 0.02 mils (0.5 microns). 
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HAZARDOUS WASTE 
CONTINGENCY PLAN 

FOR 
LEAD BASED PAINT REMOVAL PROJECTS 

 
Bridge No.:    
Location:    
USEPA Generator No.:    
IEPA Generator No.:    
 
 
Note: 
 
1. A copy of this plan must be kept at the bridge while the Contractor's employees are at the 

site. 
 
2. A copy of the plan must be mailed to the police and fire departments and hospital identified 

herein. 
 
Primary Emergency Coordinator 
 
Name:    
Address:    
City:    
Phone: (Work)    
 (Home)    
 
 
Alternate Emergency Coordinator 
 
Name:    
Address:    
City:    
Phone: (Work)    
 (Home)    
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Emergency Response Agencies 

 
POLICE: 
 
1. State Police (if bridge not in city)  Phone:______________________ 
 
 District No.  ________________ 
 
 Address:  ________________________________________________ 
 
2. County Sheriff   Phone:    
 
 County:    
 
 Address:    
 
3. City Police   Phone:   
 
 District No.    
 
 Address:    
 
Arrangements made with police:  (Describe arrangements or refusal by police to make 
arrangements): 
  
  
 
 
 
FIRE: 
 
1. City   Phone:    
 
 Name:    
 
 Address:  
 
2. Fire District   Phone:    
 
 Name:    
 
 Address:    
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3. Other   Phone:    
 
 Name:    
 
 Address:    
 
Arrangements made with fire departments:  (Describe arrangements or refusal by fire 
departments to make arrangements): 
  
  
 
 
 
 
HOSPITAL: 
 
 Name:   Phone:    
 
 Address:  
 
Arrangements made with hospital:  (Describe arrangements or refusal by hospital to make 
arrangements): 
  
  
 
Properties of waste and hazard to health: 
 
 
Places where employees working: 
 
 
Location of Bridge: 
 
 
Types of injuries or illness which could result: 
 
 
Appropriate response to release of waste to the soil: 
 
 
Appropriate response to release of waste to surface water: 
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Emergency Equipment at Bridge 

 
Emergency Equipment 

List 
Location of 
Equipment 

Description of 
Equipment 

Capability of 
Equipment 

1.  Two-way radio Truck  Communication 
 

2.  Portable Fire 
     Extinguisher 
 

Truck  Extinguishes Fire 

3.  Absorbent Material Truck  Absorbs Paint or 
Solvent Spills 
 

4.  Hand Shovel Truck  Scooping Material 
 

5.  55 Gallon 
     (208 L) Drum 

Truck  Storing Spilled 
Material 
 

6.  5 Gallon (19 L) Pail Truck  Storing Spilled 
Material 
 

Emergency Procedure 
 
1. Notify personnel at the bridge of the emergency and implement emergency procedure. 
 
2. Identify the character, source, amount and extent of released materials. 
 
3. Assess possible hazards to health or environment. 
 
4. Contain the released waste or extinguish fire.  Contact the fire department if appropriate. 
 
5. If human health or the environment is threatened, contact appropriate police and fire 

department.  In addition, the Emergency Services and Disaster Agency needs to be 
called using their 24-hour toll free number (800-782-7860) and the National Response 
Center using their 24-hour toll free number (800-824-8802). 

 
6. Notify the Engineer that an emergency has occurred. 
 
7. Store spilled material and soil contaminated by spill, if any, in a drum or pail.  Mark and 

label the drum or pail for disposal. 
 
8. Write a full account of the spill or fire incident including date, time, volume, material, and 

response taken. 
 
9. Replenish stock of absorbent material or other equipment used in response.  
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ALKALI-SILICA REACTION FOR PRECAST AND PRECAST PRESTRESSED CONCRETE 
(BDE) 
Effective:  January 1, 2009 
 
Description.  This special provision is intended to reduce the risk of a deleterious alkali-silica 
reaction in precast and precast prestressed concrete exposed to humid or wet conditions.  The 
special provision is not intended or adequate for concrete exposed to potassium acetate, 
potassium formate, sodium acetate or sodium formate.  The special provision shall not apply to 
the dry environment (humidity less than 60 percent) found inside buildings for residential or 
commercial occupancy.  The special provision shall also not apply to cast-in-place concrete. 
 
Aggregate Expansion Values.  Each coarse and fine aggregate will be tested by the Department 
for alkali reaction according to ASTM C 1260.  The test will be performed with Type I or II 
cement having a total equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.  
The Engineer will determine the assigned expansion value for each aggregate, and these 
values will be made available on the Department’s Alkali-Silica Potential Reactivity Rating List.  
The Engineer may differentiate aggregate based on ledge, production method, gradation 
number, or other factors.  An expansion value of 0.05 percent will be assigned to limestone or 
dolomite coarse aggregates and 0.03 percent to limestone or dolomite fine aggregates 
(manufactured stone sand); however the Department reserves the right to perform the 
ASTM C 1260 test. 
 
Aggregate Groups.  Each combination of aggregates used in a mixture will be assigned to an 
aggregate group.  The point at which the coarse aggregate and fine aggregate expansion 
values intersect in the following table will determine the group. 
 

AGGREGATE GROUPS 
Coarse Aggregate or 

Coarse Aggregate Blend 
ASTM C 1260 Expansion 

 

Fine Aggregate or 
Fine Aggregate Blend 

ASTM C 1260 Expansion 
≤ 0.16% > 0.16% - 0.27% > 0.27% 

≤ 0.16% Group I Group II Group III 
> 0.16% - 0.27% Group II Group II Group III 

> 0.27% Group III Group III Group IV 
 
Mixture Options.  Based upon the aggregate group, the following mixture options shall be used; 
however, the Department may prohibit a mixture option if field performance shows a deleterious 
alkali-silica reaction or Department testing indicates the mixture may experience a deleterious 
alkali-silica reaction. 
 
Group I - Mixture options are not applicable.  Use any cement or finely divided mineral. 
Group II - Mixture options 1, 2, 3, 4, or 5 shall be used. 
Group III - Mixture options 1, 2 and 3 combined, 4, or 5 shall be used. 
Group IV - Mixture options 1, 2 and 4 combined, or 5 shall be used. 
 

a) Mixture Option 1.  The coarse or fine aggregates shall be blended to place the material 
in a group that will allow the selected cement or finely divided mineral to be used. 
 
When a coarse or fine aggregate is blended, the weighted expansion value shall be 
calculated separately for the coarse and fine aggregate as follows: 
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Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (c/100 x C) + … 
 
Where: a, b, c...  = percentage of aggregate in the blend; 

A, B, C…= expansion value for that aggregate. 
 

b) Mixture Option 2.  A finely divided mineral shall be used as described in 1), 2), 3), or 4) 
that follow.  The replacement ratio is defined as “finely divided mineral:portland cement”. 
 
1) Class F Fly Ash.  For Class PC concrete, precast products, and PS concrete, 

Class F fly ash shall replace 15 percent of the portland cement at a minimum 
replacement ratio of 1.5:1. 
 

2) Class C Fly Ash.  For Class PC Concrete, precast products, and Class PS concrete, 
Class C fly ash with 18 percent to less than 26.5 percent calcium oxide content, and 
less than 2.0 percent loss on ignition, shall replace 20 percent of the portland cement 
at a minimum replacement ratio of 1:1; or at a minimum replacement ratio of 1.25:1 if 
the loss on ignition is 2.0 percent or greater.  Class C fly ash with less than 18 
percent calcium oxide content shall replace 20 percent of the portland cement at a 
minimum replacement ratio of 1.25:1. 
 

3) Ground Granulated Blast-Furnace Slag.  For Class PC concrete, precast products, 
and Class PS concrete, ground granulated blast-furnace slag shall replace 
25 percent of the portland cement at a minimum replacement ratio of 1:1. 
 

4) Microsilica or High Reactivity Metakaolin.  Microsilica solids or high reactivity 
metakaolin shall be added to the mixture at a minimum 25 lb/cu yd (15 kg/cu m) or 
27 lb/cu yd (16 kg/cu m) respectively. 

 
c) Mixture Option 3.  The cement used shall have a maximum total equivalent alkali content 

(Na2O + 0.658K2O) of 0.60 percent.  When aggregate in Group II is involved, any finely 
divided mineral may be used with a portland cement. 
 

d) Mixture Option 4.  The cement used shall have a maximum total equivalent alkali content 
(Na2O + 0.658K2O) of 0.45 percent.  When aggregate in Group Il or lll is involved, any 
finely divided mineral may be used with a portland cement. 
 

e) Mixture Option 5.  The proposed cement or finely divided mineral may be used if the 
ASTM C 1567 expansion value is ≤ 0.16 percent when performed on the aggregate in 
the concrete mixture with the highest ASTM C 1260 test result.  The ASTM C 1567 test 
will be valid for two years, unless the Engineer determines the materials have changed 
significantly.  The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not 
apply. 
 
If during the two year time period the Contractor needs to replace the cement, and the 
replacement cement has an equal or lower total equivalent alkali content 
(Na2O + 0.658K2O), a new ASTM C 1567 test will not be required. 
 

Testing.  If an individual aggregate has an ASTM C 1260 expansion value > 0.16 percent, an 
ASTM C 1293 test may be performed by the Contractor to evaluate the Department’s 
ASTM C 1260 test result.  The ASTM C 1293 test shall be performed with Type I or II cement 
having a total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.   
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The interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half 
covered with a wick of absorbent material consisting of blotting paper.  If the testing laboratory 
desires to use an alternate container or wick of absorbent material, ASTM C 1293 test results 
with an alkali-reactive aggregate of known expansion characteristics shall be provided to the 
Engineer for review and approval.  If the expansion is less than 0.040 percent after one year, 
the aggregate will be assigned an ASTM C 1260 expansion value of 0.08 percent that will be 
valid for two years, unless the Engineer determines the aggregate has changed significantly. 
 
The Engineer reserves the right to verify a Contractor’s ASTM C 1293 or 1567 test result.  The 
Engineer will not accept the result if the precision and bias for the test methods are not met. 
 
The laboratory performing the ASTM C 1567 test shall either be accredited by the AASHTO 
Materials Reference Laboratory (AMRL) for ASTM C 227 under Portland Cement or Aggregate; 
or shall be inspected for Hydraulic Cement - Physical Tests by the Cement and Concrete 
Reference Laboratory (CCRL) and shall be approved by the Department.  The laboratory 
performing the ASTM C 1293 test shall be inspected for Portland Cement Concrete by CCRL 
and shall be approved by the Department. 
 
 
APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS 
(BDE) 
Effective:  November 1, 2008     Revised:  November 1, 2010 
 
Replace the first paragraph of Article 107.22 of the Standard Specifications with the following: 
 

“All proposed borrow areas, including commercial borrow areas; use areas, including, but 
not limited to temporary access roads, detours, runarounds, plant sites, and staging and storage 
areas; and/or waste areas are to be designated by the Contractor to the Engineer and approved 
prior to their use.  Such areas outside the State of Illinois shall be evaluated, at no additional 
cost to the Department, according to the requirements of the state in which the area lies; and 
approval by the authority within that state having jurisdiction for such areas shall be forwarded 
to the Engineer.  Such areas within Illinois shall be evaluated as described herein. 
 

A location map delineating the proposed borrow area, use area, and/or waste area shall be 
submitted to the Engineer for approval along with an agreement from the property owner 
granting the Department permission to enter the property and conduct cultural and biological 
resource reconnaissance surveys of the site for archaeological resources, threatened or 
endangered species or their designated essential habitat, wetlands, prairies, and savannahs.  
The type of location map submitted shall be a topographic map, a plat map, or a 7.5 minute 
quadrangle map.  Submittals shall include the intended use of the site and provide sufficient 
detail for the Engineer to determine the extent of impacts to the site.  The Engineer will initiate 
cultural and biological resource reconnaissance surveys of the site, as necessary, at no cost to 
the Contractor.  The Engineer will advise the Contractor of the expected time required to 
complete all surveys.  If the proposed area is within 150 ft (45 m) of the highway right-of-way, a 
topographic map of the proposed site will be required as specified in Article 204.02.” 
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CEMENT (BDE) 
Effective:  January 1, 2007     Revised:  April 1, 2009 
 
Revise Section 1001 of the Standard Specifications to read: 
 

“SECTION 1001.  CEMENT 
 

1001.01 Cement Types.  Cement shall be according to the following. 
 
(a) Portland Cement.  Acceptance of portland cement shall be according to the current 

Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended 
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”. 
 
Portland cement shall be according to ASTM C 150, and shall meet the standard 
physical and chemical requirements.  Type I or Type II may be used for cast-in-place, 
precast, and precast prestressed concrete.  Type III may be used according to 
Article 1020.04, or when approved by the Engineer.  All other cements referenced in 
ASTM C 150 may be used when approved by the Engineer. 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  The total of all inorganic processing additions shall be a 
maximum of 4.0 percent by weight (mass) of the cement.  However, a cement kiln dust 
inorganic processing addition shall be limited to a maximum of 1.0 percent.  Organic 
processing additions shall be limited to grinding aids that improve the flowability of 
cement, reduce pack set, and improve grinding efficiency.  Inorganic processing 
additions shall be limited to granulated blast-furnace slag according to the chemical 
requirements of AASHTO M 302, Class C fly ash according to the chemical 
requirements of AASHTO M 295, and cement kiln dust. 
 

(b) Portland-Pozzolan Cement.  Acceptance of portland-pozzolan cement shall be according 
to the current Bureau of Materials and Physical Research’s Policy Memorandum, 
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified 
Plants”. 
 
Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the 
standard physical and chemical requirements.  Type IP may be used for cast-in-place, 
precast, and precast prestressed concrete, except when Class PP concrete is used.  
The pozzolan constituent for Type IP shall be a maximum of 21 percent of the weight 
(mass) of the portland-pozzolan cement. 
 
For cast-in-place construction, portland-pozzolan cement shall not be used in concrete 
mixtures when the air temperature is below 40 ºF (4 ºC) without permission of the 
Engineer.  If permission is given, the mix design strength requirement may require the 
Contractor to increase the cement or eliminate the cement factor reduction for a water-
reducing or high range water-reducing admixture which is permitted according to 
Article 1020.05(b). 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  Organic processing additions shall be limited to grinding 
aids as defined in (a) above.  Inorganic processing additions shall be limited to cement 
kiln dust at a maximum of 1.0 percent. 
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(c) Portland Blast-Furnace Slag Cement.  Acceptance of portland blast-furnace slag cement 
shall be according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and 
Non-Qualified Plants”. 
 
Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet 
the standard physical and chemical requirements.  Type IS portland blast-furnace slag 
cement may be used for cast-in-place, precast, and precast prestressed concrete, 
except when Class PP concrete is used.  The blast-furnace slag constituent for Type IS 
shall be a maximum of 25 percent of the weight (mass) of the portland blast-furnace slag 
cement. 
 
For cast-in-place construction, portland blast-furnace slag cement shall not be used in 
concrete mixtures when the air temperature is below 40 ºF (4 ºC) without permission of 
the Engineer.  If permission is given, the mix design strength requirement may require 
the Contractor to increase the cement or eliminate the cement factor reduction for a 
water-reducing or high range water-reducing admixture which is permitted according to 
Article 1020.05(b). 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  Organic processing additions shall be limited to grinding 
aids as defined in (a) above.  Inorganic processing additions shall be limited to cement 
kiln dust at a maximum of 1.0 percent. 
 

(d) Rapid Hardening Cement.  Rapid hardening cement shall be used according to 
Article 1020.04 or when approved by the Engineer.  The cement shall be on the 
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious 
Materials for Concrete Repairs”, and shall be according to the following. 
 
(1) The cement shall have a maximum final set of 25 minutes, according to Illinois 

Modified ASTM C 191. 
 

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at 
3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at 
24.0 hours, according to Illinois Modified ASTM C 109. 
 

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days, 
according to Illinois Modified ASTM C 596. 
 

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according 
to Illinois Modified ASTM C 1038. 
 

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity; 
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass) 
loss in excess of 1.0 percent, after 100 cycles, according to AASHTO T 161, 
Procedure B. 
 

(e) Calcium Aluminate Cement.  Calcium aluminate cement shall be used only where 
specified by the Engineer.  The cement shall meet the standard physical requirements 
for Type I cement according to ASTM C 150, except the time of setting shall not apply.   
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The chemical requirements shall be determined according to ASTM C 114 and shall be 
as follows:  minimum 38 percent aluminum oxide (Al2O3), maximum 42 percent calcium 
oxide (CaO), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur 
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble 
residue. 
 

1001.02 Uniformity of Color.  Cement contained in single loads or in shipments of several 
loads to the same project shall not have visible differences in color. 

 
1001.03 Mixing Brands and Types.  Different brands or different types of cement from the 

same manufacturing plant, or the same brand or type from different plants shall not be mixed or 
used alternately in the same item of construction unless approved by the Engineer. 

 
1001.04 Storage.  Cement shall be stored and protected against damage, such as 

dampness which may cause partial set or hardened lumps.  Different brands or different types 
of cement from the same manufacturing plant, or the same brand or type from different plants 
shall be kept separate.” 
 
 
CONCRETE ADMIXTURES (BDE) 
Effective:  January 1, 2003    Revised:  April 1, 2009 
 
Replace the first paragraph of Article 1020.05(b) of the Standard Specifications to read: 
 

“ (b) Admixtures.  The use of admixtures to increase the workability or to accelerate the 
hardening of the concrete will be permitted when approved by the Engineer.  Admixture 
dosages shall result in the mixture meeting the specified plastic and hardened 
properties.  The Department will maintain an Approved List of Corrosion Inhibitors.  
Corrosion inhibitor dosage rates shall be according to Article 1020.05(b)(12).  The 
Department will also maintain an Approved List of Concrete Admixtures, and an 
admixture technical representative shall be consulted when determining an admixture 
dosage from this list.  The dosage shall be within the range indicated on the approved 
list unless the influence by other admixtures, jobsite conditions (such as a very short 
haul time), or other circumstances warrant a dosage outside the range.  The Engineer 
shall be notified when a dosage is proposed outside the range.  To determine an 
admixture dosage, air temperature, concrete temperature, cement source and quantity, 
finely divided mineral sources(s) and quantity, influence of other admixtures, haul time, 
placement conditions, and other factors as appropriate shall be considered.  The 
Engineer may request the Contractor to have a batch of concrete mixed in the lab or 
field to verify the admixture dosage is correct.  An admixture dosage or combination of 
admixture dosages shall not delay the initial set of concrete by more than one hour.  
When a retarding admixture is required or appropriate for a bridge deck or bridge deck 
overlay pour, the initial set time shall be delayed until the deflections due to the concrete 
dead load are no longer a concern for inducing cracks in the completed work.  However, 
a retarding admixture shall not be used to further extend the pour time and justify the 
alteration of a bridge deck pour sequence. 
 
When determining water in admixtures for water/cement ratio, the Contractor shall 
calculate 70 percent of the admixture dosage as water, except a value of 50 percent 
shall be used for a latex admixture used in bridge deck latex concrete overlays.” 
 



Park Roads (Park Rds.) 
Section Park Roads Improvements 

McDonough County 
Contract No. 46158 

61 

Revise Section 1021 of the Standard Specifications to read: 
 

“SECTION 1021.  CONCRETE ADMIXTURES 
 

1021.01 General.  Admixtures shall be furnished in liquid form ready for use.  The 
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such 
containers or tanks as are acceptable to the Engineer.  Delivery shall be accompanied by a 
ticket which clearly identifies the manufacturer and trade name of the material.  Containers shall 
be readily identifiable as to manufacturer and trade name of the material they contain. 
 

Corrosion inhibitors will be maintained on the Department’s Approved List of Corrosion 
Inhibitors.  All other concrete admixture products will be maintained on the Department’s 
Approved List of Concrete Admixtures.  For the admixture submittal, a report prepared by an 
independent laboratory accredited by the AASHTO Materials Reference Laboratory (AMRL) for 
Portland Cement Concrete shall be provided.  The report shall show the results of physical tests 
conducted no more than five years prior to the time of submittal, according to applicable 
specifications.  However, for corrosion inhibitors the ASTM G 109 test information specified in 
ASTM C 1582 is not required to be from and independent lab.  All other information in 
ASTM C 1582 shall be from and independent lab. 
 

Tests shall be conducted using materials and methods specified on a "test" concrete and a 
"reference" concrete, together with a certification that no changes have been made in the 
formulation of the material since the performance of the tests.  Per the manufacturer’s option, 
the cement content for all required tests shall either be according to applicable specifications or 
5.65 cwt/cu yd (335 kg/cu m).  Compressive strength test results for six months and one year 
will not be required. 

 
Prior to the approval of an admixture, the Engineer reserves the right to request a sample 

for testing.  The test and reference concrete mixtures tested by the Engineer will contain a 
cement content of 5.65 cwt/cu yd (335 kg/cu m).  For freeze-thaw testing, the Department will 
perform the test according to AASHTO T 161, Procedure B.  The flexural strength test will be 
performed according to AASHTO T 177.  If the Engineer decides to test the admixture, the 
manufacturer shall submit AASHTO T 197 water content and set time test results on the 
standard cement used by the Department.  The test and reference concrete mixture shall 
contain a cement content of 5.65 cwt/cu yd (335 kg/cu m).  The manufacturer may select their 
lab or an independent lab to perform this testing.  The laboratory is not required to be accredited 
by AASHTO. 

 
The manufacturer shall include in the submittal the following admixture information: the 

manufacturing range for specific gravity, the midpoint and manufacturing range for residue by 
oven drying, and the manufacturing range for pH.  The submittal shall also include an infrared 
spectrophotometer trace no more than five years old. 

 
For air-entraining admixtures according to Article 1021.02, the specific gravity allowable 

manufacturing range shall be established by the manufacturer and the test method shall be 
according to ASTM C 494.  For residue by oven drying and pH, the allowable manufacturing 
range and test methods shall be according to ASTM C 260. 

 
For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, and 1021.07, the 

pH allowable manufacturing range shall be established by the manufacturer and the test method 
shall be according to ASTM E 70.   
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For specific gravity and residue by oven drying, the allowable manufacturing range and test 
methods shall be according to ASTM C 494. 

 
When test results are more than seven years old, the manufacturer shall re-submit the 

infrared spectrophotometer trace and the report prepared by an independent laboratory 
accredited by AASHTO. 

 
All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent 

chloride by weight (mass). 
 

Random field samples may be taken by the Department to verify an admixture meets 
specification.  A split sample will be provided to the manufacturer if requested.  Admixtures that 
do not meet specification requirements or an allowable manufacturing range established by the 
manufacturer shall be replaced with new material. 
 

1021.02 Air-Entraining Admixtures.  Air-entraining admixtures shall be according to 
AASHTO M 154. 
 

1021.03 Retarding and Water-Reducing Admixtures.  The admixture shall be according to 
the following. 

 
(a) The retarding admixture shall be according to AASHTO M 194, Type B (retarding) or 

Type D (water-reducing and retarding). 
(b) The water-reducing admixture shall be according to AASHTO M 194, Type A. 
(c) The high range water-reducing admixture shall be according to AASHTO M 194, Type F 

(high range water-reducing) or Type G (high range water-reducing and retarding). 
 

1021.04 Accelerating Admixtures.  The admixture shall be according to AASHTO M 194, 
Type C (accelerating) or Type E (water reducing and accelerating). 

 
1021.05 Self-Consolidating Admixtures.  The self-consolidating admixture system shall 

consist of either a high range water-reducing admixture only or a high range water-reducing 
admixture combined with a separate viscosity modifying admixture.  The one or two component 
admixture system shall be capable of producing a concrete mixture that can flow around 
reinforcement and consolidate under its own weight without additional effort and without 
segregation. 
 

The high range water-reducing admixture shall be according to AASHTO M 194, Type F. 
 
The viscosity modifying admixture shall be according to ASTM C 494, Type S (specific 

performance). 
 
1021.06 Rheology-Controlling Admixture.  The rheology-controlling admixture shall be 

capable of producing a concrete mixture with a lower yield stress that will consolidate easier for 
slipform applications used by the Contractor.  The rheology-controlling admixture shall be 
according to ASTM C 494, Type S (specific performance). 

 
1021.07 Corrosion Inhibitor.  The corrosion inhibitor shall be according to one of the 

following. 
 



Park Roads (Park Rds.) 
Section Park Roads Improvements 

McDonough County 
Contract No. 46158 

63 

(a) Calcium Nitrite.  The corrosion inhibitor shall contain a minimum 30 percent calcium 
nitrite by weight (mass) of solution, and shall comply with the requirements of 
AASHTO M 194, Type C (accelerating). 

 
(b) Other Materials.  The corrosion inhibitor shall be according to ASTM C 1582.” 

 
 
CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE) 
Effective:  April 1, 2009      Revised:  July 1, 2009 
 
Diesel Vehicle Emissions Control.  The reduction of construction air emissions shall be 
accomplished by using cleaner burning diesel fuel.  The term “equipment” refers to any and all 
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess 
of seven calendar days over the course of the construction period on the project site (including 
any “rental” equipment). 
 
All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use 
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less). 
 
Diesel powered equipment in non-compliance will not be allowed to be used on the project site, 
and is also subject to a notice of non-compliance as outlined below. 
 
The Contractor shall submit copies of monthly summary reports and include certified copies of 
the ULSD diesel fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time 
period, noting the quantity of diesel fuel used. 
 
If any diesel powered equipment is found to be in non-compliance with any portion of this 
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an 
appropriate period of time, as outlined below under environmental deficiency deduction, in 
which to bring the equipment into compliance or remove it from the project site.   
 
Any costs associated with bringing any diesel powered equipment into compliance with these 
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid 
for the various items of work involved and no additional compensation will be allowed.  The 
Contractor's compliance with this notice and any associated regulations shall also not be 
grounds for a claim. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the 
Contractor to correct the deficiency within a specified time period.  The specified time-period, 
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the 
urgency of the situation and the nature of the deficiency.  The Engineer shall be the sole judge 
regarding the time period. 
 
The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions 
control. 
 
If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
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If a Contractor or subcontractor accumulates three environmental deficiency deductions in a 
contract period, the Contractor will be shutdown until the deficiency is corrected.  Such a 
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be 
grounds for any claim. 
 
 
CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE) 
Effective:  April 1, 2009 
 
Idling Restrictions.  The Contractor shall establish truck-staging areas for all diesel powered 
vehicles that are waiting to load or unload material at the jobsite.  Staging areas shall be located 
where the diesel emissions from the equipment will have a minimum impact on adjacent 
sensitive receptors.  The Department will review the selection of staging areas, whether within 
or outside the existing highway right-of-way, to avoid locations near sensitive areas or 
populations to the extent possible.  Sensitive receptors include, but are not limited to, hospitals, 
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent 
facilities.  Diesel powered engines shall also be located as far away as possible from fresh air 
intakes, air conditioners, and windows.  The Engineer will approve staging areas before 
implementation. 
 
Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in 
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any 
of the following circumstances:  
 

1) The motor vehicle has a gross vehicle weight rating of less than 8000 lb (3630 kg). 
2) The motor vehicle idles while forced to remain motionless because of on-highway traffic, 

an official traffic control device or signal, or at the direction of a law enforcement official. 
3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other 

equipment solely to prevent a safety or health emergency. 
4) A police, fire, ambulance, public safety, other emergency or law enforcement motor 

vehicle, or any motor vehicle used in an emergency capacity, idles while in an 
emergency or training mode and not for the convenience of the vehicle operator. 

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic 
purposes if idling is necessary for such activity. 

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in 
good working order, provided idling is required as part of the inspection. 

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish 
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo; 
controlling cargo temperature; construction operations, lumbering operations; oil or gas 
well servicing; or farming operations), provided that this exemption does not apply when 
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such 
as air conditioning, heating, microwave ovens, or televisions. 

8) When the motor vehicle idles due to mechanical difficulties over which the operator has 
no control. 

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C). 
 
When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to 
80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not cause or 
allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while 
waiting to weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that 
regularly and periodically moves forward. 
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The above requirements do not prohibit the operation of an auxiliary power unit or generator set 
as an alternative to idling the main engine of a motor vehicle operating on diesel fuel. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists based on non-compliance with the idling restrictions, 
he/she will notify the Contractor, and direct the Contractor to correct the deficiency. 
 
If the Contractor fails to correct the deficiency a monetary deduction will be imposed.  The 
monetary deduction will be $1,000.00 for each deficiency identified. 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000     Revised:  January 1, 2011 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor: 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 



Park Roads (Park Rds.) 
Section Park Roads Improvements 

McDonough County 
Contract No. 46158 

66 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  This determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 0.00% of the work.  This percentage is set as the DBE participation goal for 
this contract.  Consequently, in addition to the other award criteria established for this contract, 
the Department will only award this contract to a bidder who makes a good faith effort to meet 
this goal of DBE participation in the performance of the work.  A bidder makes a good faith effort 
for award consideration if either of the following is done in accordance with the procedures set 
forth in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the 
goal; or 

(b) The bidder documents that a good faith effort has been made to meet the goal, even 
though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders may consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department's web site at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement.  The failure of the bidder to comply will render the bid not responsive. 
 

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms 
SBE 2025 and 2026 with the bid. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as 
the original is available and provided upon request.  All elements of information indicated 
on the said form shall be provided, including but not limited to the following: 

 
(1) The names and addresses of DBE firms that will participate in the contract; 
 
(2) A description, including pay item numbers, of the work each DBE will perform; 
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(3) The dollar amount of the participation of each DBE firm participating.  The dollar 
amount of participation for identified work shall specifically state the quantity, unit 
price, and total subcontract price for the work to be completed by the DBE.  If partial 
pay items are to be performed by the DBE, indicate the portion of each item, a unit 
price where appropriate and the subcontract price amount; 

 
(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder 

and each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

 
(5) If the bidder is a joint venture comprised of DBE companies and non-DBE 

companies, the plan must also include a clear identification of the portion of the work 
to be performed by the DBE partner(s); and, 

 
(6) If the contract goal is not met, evidence of good faith efforts. 

 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document the good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of 
the contract by the bidder.  The Utilization Plan will be approved by the Department if the 
Utilization Plan documents sufficient commercially useful DBE work performance to meet the 
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the 
contract goal pursuant to 49 CFR part 26, Appendix A.  The Utilization Plan will not be approved 
by the Department if the Utilization Plan does not document sufficient DBE participation to meet 
the contract goal unless the apparent successful bidder documented in the Utilization Plan that 
it made a good faith effort to meet the goal.  This means that the bidder must show that all 
necessary and reasonable steps were taken to achieve the contract goal.  Necessary and 
reasonable steps are those which, by their scope, intensity and appropriateness to the 
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were 
not successful.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts, in other words, efforts done as a 
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine 
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain 
DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder's good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.   
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This includes, where appropriate, breaking out contract work items into economically 
feasible units to facilitate DBE participation, even when the prime Contractor might 
otherwise prefer to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also, the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the apparent successful bidder has made a good faith 

effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.   
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If the Department determines that the bidder has failed to meet the requirements of this 
Special Provision or that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons for the 
determination. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed 
delivery.  The determination shall become final if a request is not made and delivered.  A 
request may provide additional written documentation and/or argument concerning the 
issues raised in the determination statement of reasons, provided the documentation 
and arguments address efforts made prior to submitting the bid.  The request will be 
forwarded to the Department’s Reconsideration Officer.  The Reconsideration Officer will 
extend an opportunity to the bidder to meet in person in order to consider all issues of 
documentation and whether the bidder made a good faith effort to meet the goal.  After 
the review by the Reconsideration Officer, the bidder will be sent a written decision 
within ten working days after receipt of the request for reconsideration, explaining the 
basis for finding that the bidder did or did not meet the goal or make adequate good faith 
efforts to do so.  A final decision by the Reconsideration Officer that a good faith effort 
was made shall approve the Utilization Plan submitted by the bidder and shall clear the 
contract for award.  A final decision that a good faith effort was not made shall render the 
bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 
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(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contact.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission it receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier:   

 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE 

manufacturer. 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a regular dealer or manufacturer. 
 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal. 
 

(a) No amendment to the Utilization Plan may be made without prior written approval from 
the Department’s Bureau of Small Business Enterprises.  All requests for amendment to 
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764.  Telephone number (217) 785-4611.  
Telefax number (217) 785-1524. 

 
(b) The Contractor must notify and obtain written approval from the Department’s Bureau of 

Small Business Enterprises prior to replacing a DBE or making any change in the 
participation of a DBE.  Approval for replacement will be granted only if it is 
demonstrated that the DBE is unable or unwilling to perform.  The Contractor must make 
every good faith effort to find another certified DBE subcontractor to substitute for the 
original DBE.  The good faith efforts shall be directed at finding another DBE to perform 
at least the same amount of work under the contract as the original DBE, to the extent 
needed to meet the contract goal. 
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(c) Any deviation from the DBE condition-of-award or contract specifications must be 
approved, in writing, by the Department.  The Contractor shall notify affected DBEs in 
writing of any changes in the scope of work which result in a reduction in the dollar 
amount condition-of-award to the contract. 

 
(d) In addition to the above requirements for reductions in the condition of award, additional 

requirements apply to the two cases of Contractor-initiated work substitution proposals.  
Where the contract allows alternate work methods which serve to delete or create 
underruns in condition of award DBE work, and the Contractor selects that alternate 
method or, where the Contractor proposes a substitute work method or material that 
serves to diminish or delete work committed to a DBE and replace it with other work, 
then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 

(2) That the DBE is aware that its work will be deleted or will experience underruns and 
has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

(3) That the DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonably competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 

 
(e) Where the revision includes work committed to a new DBE subcontractor, not previously 

involved in the project, then a Request for Approval of Subcontractor, Department form 
BC 260A, must be signed and submitted. 

 
(f) If the commitment of work is in the form of additional tasks assigned to an existing 

subcontract, than a new Request for Approval of Subcontractor shall not be required.  
However, the Contractor must document efforts to assure that the existing DBE 
subcontractor is capable of performing the additional work and has agreed in writing to 
the change. 

 
(g) All work indicated for performance by an approved DBE shall be performed, managed, 

and supervised by the DBE executing the Participation Statement.  The Contractor shall 
not terminate for convenience a DBE listed in the Utilization Plan and then perform the 
work of the terminated DBE with its own forces, those of an affiliate or those of another 
subcontractor, whether DBE or not, without first obtaining the written consent of the 
Bureau of Small Business Enterprises to amend the Utilization Plan.  The Contractor 
shall notify the Bureau of Small Business Enterprises of any termination for reasons 
other than convenience, and shall obtain approval for inclusion of the substitute DBE in 
the Utilization Plan.  If good faith efforts following a termination of a DBE for cause are 
not successful, the Contractor shall contact the Bureau of Small Business Enterprises 
and provide a full accounting of the efforts undertaken to obtain substitute DBE 
participation.  The Bureau of Small Business Enterprises will evaluate the good faith 
efforts in light of all circumstances surrounding the performance status of the contract, 
and determine whether the contract goal should be amended. 

 
(h) The Contractor shall maintain a record of payments for work performed to the DBE 

participants.   



Park Roads (Park Rds.) 
Section Park Roads Improvements 

McDonough County 
Contract No. 46158 

72 

The records shall be made available to the Department for inspection upon request.  
After the performance of the final item of work or delivery of material by a DBE and final 
payment therefore to the DBE by the Contractor, but not later than thirty calendar days 
after payment has been made by the Department to the Contractor for such work or 
material, the Contractor shall submit a DBE Payment Agreement on Department form 
SBE 2115 to the Regional Engineer.  If full and final payment has not been made to the 
DBE, the DBE Payment Agreement shall indicate whether a disagreement as to the 
payment required exists between the Contractor and the DBE or if the Contractor 
believes that the work has not been satisfactorily completed.  If the Contractor does not 
have the full amount of work indicated in the Utilization Plan performed by the DBE 
companies indicated in the Utilization Plan and after good faith efforts are reviewed, the 
Department may deduct from contract payments to the Contractor the amount of the 
goal not achieved as liquidated and ascertained damages.  The Contractor may request 
an administrative reconsideration of any amount deducted as damages pursuant to 
subsection (j) of this part. 

 
(i) The Department reserves the right to withhold payment to the Contractor to enforce the 

provisions of this Special Provision.  Final payment shall not be made on the contract 
until such time as the Contractor submits sufficient documentation demonstrating 
achievement of the goal in accordance with this Special Provision or after liquidated 
damages have been determined and collected. 

 
(j) Notwithstanding any other provision of the contract, including but not limited to 

Article 109.09 of the Standard Specifications, the Contractor may request administrative 
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated 
damages.  A request to reconsider shall be delivered to the Contract Compliance 
Section and shall be handled and considered in the same manner as set forth in 
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve 
the goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department. 

 
 
EQUIPMENT RENTAL RATES (BDE) 
Effective:  August 2, 2007     Revised:  January 2, 2008 
 
Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard 
Specifications with the following: 
 

“ Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4).” 
 

Replace Article 109.04(b)(4) of the Standard Specifications with the following: 
 

“ (4) Equipment.  Equipment used for extra work shall be authorized by the Engineer.  
The equipment shall be specifically described, be of suitable size and capacity for 
the work to be performed, and be in good operating condition.  For such equipment, 
the Contractor will be paid as follows. 
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a. Contractor Owned Equipment.  Contractor owned equipment will be paid for by 
the hour using the applicable FHWA hourly rate from the “Equipment Watch 
Rental Rate Blue Book” (Blue Book) in effect when the force account work 
begins.  The FHWA hourly rate is calculated as follows. 
 
FHWA hourly rate = (monthly rate/176) x (model year adj.) x (Illinois adj.) + EOC 
 
Where:  EOC = Estimated Operating Costs per hour (from the Blue Book) 
 
The time allowed will be the actual time the equipment is operating on the extra 
work.  For the time required to move the equipment to and from the site of the 
extra work and any authorized idle (standby) time, payment will be made at the 
following hourly rate:  0.5 x (FHWA hourly rate - EOC). 
 
All time allowed shall fall within the working hours authorized for the extra work. 
 
The rates above include the cost of fuel, oil, lubrication, supplies, small tools, 
necessary attachments, repairs, overhaul and maintenance of any kind, 
depreciation, storage, overhead, profits, insurance, and all incidentals.  The rates 
do not include labor. 
 
The Contractor shall submit to the Engineer sufficient information for each piece 
of equipment and its attachments to enable the Engineer to determine the proper 
equipment category.  If a rate is not established in the Blue Book for a particular 
piece of equipment, the Engineer will establish a rate for that piece of equipment 
that is consistent with its cost and use in the industry. 
 

b. Rented Equipment.  Whenever it is necessary for the Contractor to rent 
equipment to perform extra work, the rental and transportation costs of the 
equipment plus five percent for overhead will be paid.  In no case shall the rental 
rates exceed those of established distributors or equipment rental agencies. 
 

All prices shall be agreed to in writing before the equipment is used.” 
 
 
FLAGGER AT SIDE ROADS AND ENTRANCES (BDE) 
Effective:  April 1, 2009 
 
Revise the second paragraph of Article 701.13(a) of the Standard Specifications to read: 
 

“ The Engineer will determine when a side road or entrance shall be closed to traffic.  A 
flagger will be required at each side road or entrance remaining open to traffic within the 
operation where two-way traffic is maintained on one lane of pavement.  The flagger 
shall be positioned as shown on the plans or as directed by the Engineer.” 

 
Revise the first and second paragraph of Article 701.20(i) of the Standard Specifications to read: 
 

“ Signs, barricades, or other traffic control devices required by the Engineer over and 
above those specified will be paid for according to Article 109.04.  All flaggers required 
at side roads and entrances remaining open to traffic including those that are shown on 
the Highway Standards and/or additional barricades required by the Engineer to close 
side roads and entrances will be paid for according to Article 109.04.” 
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FRICTION AGGREGATE (BDE) 
Effective:  January 1, 2011 
 
Revise Article 1004.01(a)(4) of the Standard Specifications to read: 
 

“(4) Crushed Stone.  Crushed stone shall be the angular fragments resulting from 
crushing undisturbed, consolidated deposits of rock by mechanical means.  Crushed 
stone shall be divided into the following, when specified. 

 
a. Carbonate Crushed Stone.  Carbonate crushed stone shall be either dolomite or 

limestone.  Dolomite shall contain 11.0 percent or more magnesium oxide (MgO).  
Limestone shall contain less than 11.0 percent magnesium oxide (MgO). 

b. Crystalline Crushed Stone.  Crystalline crushed stone shall be either 
metamorphic or igneous stone, including but is not limited to, quartzite, granite, 
rhyolite and diabase.” 

 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate for HMA shall be according to the following table. 

 
Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
All Other 

Stabilized Subbase 
or Shoulders 

Allowed Alone or in Combination: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-25.0, IL-19.0, 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 
Low ESAL 

C Surface and  
Leveling Binder 
IL-12.5,IL-9.5, 
or IL-9.5L 
 
SMA  
Ndesign 50 Surface 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and 
Leveling Binder 
IL-12.5 or 
IL-9.5 
 
SMA 
Ndesign 50 
Surface 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 5/ 
Crushed Steel Slag4/ 5/ 
Crushed Concrete3/ 
 

Other Combinations Allowed: 

Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other than 
Dolomite 

75% Limestone Crushed Slag 
(ACBF)5/ or Crushed 
Sandstone 

HMA 
High ESAL 

E Surface 
IL-12.5 or 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination: 

Crushed Gravel 
Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF)5/ 
Crushed Steel Slag5/ 
Crushed Concrete3/ 
 
No Limestone. 
 

Other Combinations Allowed: 

Up to... With... 

50% Dolomite2/ Any Mixture E aggregate 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag (ACBF)5/, 
Crushed Steel Slag5/, or 
Crystalline Crushed Stone 
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  75% Crushed 

Gravel or 
Crushed 
Concrete3/ 

Crushed Sandstone, 
Crystalline Crushed Stone, 
Crushed Slag (ACBF)5/, or 
Crushed Steel Slag5/ 

HMA 
High ESAL 

F Surface 
IL-12.5 or 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF)5/ 
Crushed Steel Slag5/ 
No Limestone. 

Other Combinations Allowed:  

Up to... With... 

50% Crushed Gravel, 
Crushed Concrete3/, or 
Dolomite2/ 

Crushed Sandstone, 
Crushed Slag 
(ACBF)5/, Crushed 
Steel Slag5/, or 
Crystalline Crushed 
Stone 

 
1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone shall not be used in SMA Ndesign 80.  In SMA Ndesign 50, 

carbonate crushed stone shall not be blended with any of the other aggregates allowed 
alone in Ndesign 50 SMA binder or Ndesign 50 SMA surface. 

3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as leveling binder. 
5/ When either slag is used, the blend percentages listed shall be by volume.” 

 
 
HOT-MIX ASPHALT – ANTI-STRIPPING ADDITIVE (BDE) 
Effective:  November 1, 2009 
 
Revise the first and second paragraphs of Article 1030.04(c) of the Standard Specifications to 
read: 
 

“(c) Determination of Need for Anti-Stripping Additive.  The mixture designer shall determine 
if an additive is needed in the mix to prevent stripping.  The determination will be made 
on the basis of tests performed according to Illinois Modified AASHTO T 283.  To be 
considered acceptable by the Department as a mixture not susceptible to stripping, the 
conditioned to unconditioned split tensile strength ratio (TSR) shall be equal to or greater 
than 0.85 for 6 in. (150 mm) specimens.  Mixtures, either with or without an additive, with 
TSRs less than 0.85 for 6 in. (150 mm) specimens will be considered unacceptable.  
Also, the conditioned tensile strength for mixtures containing an anti-strip additive shall 
not be lower than the original conditioned tensile strength determined for the same 
mixture without the anti-strip additive. 
 
If it is determined that an additive is required, the additive may be hydrated lime, slaked 
quicklime, or a liquid additive, at the Contractor's option.” 
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HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE) 
Effective:  January 1, 2010 
 
Description.  This work shall consist of testing the density of longitudinal joints as part of the 
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA).  Work shall be according to 
Section 1030 of the Standard Specifications except as follows. 
 
Quality Control/Quality Assurance (QC/QA).  Delete the second and third sentence of the third 
paragraph of Article 1030.05(d)(3) of the Standard Specifications. 
 
Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications: 
 

“ Longitudinal joint density testing shall be performed at each random density test 
location.  Longitudinal joint testing shall be located at a distance equal to the lift 
thickness or a minimum of 2 in. (50 mm), from each pavement edge.  (i.e. for a 4 in. 
(100 mm) lift the near edge of the density gauge or core barrel shall be within 4 in. 
(100 mm) from the edge of pavement.)  Longitudinal joint density testing shall be 
performed using either a correlated nuclear gauge or cores. 

 
a. Confined Edge.  Each confined edge density shall be represented by a one-

minute nuclear density reading or a core density and shall be included in the 
average of density readings or core densities taken across the mat which 
represents the Individual Test. 

 
b. Unconfined Edge.  Each unconfined edge joint density shall be represented by 

an average of three one-minute density readings or a single core density at the 
given density test location and shall meet the density requirements specified 
herein.  The three one-minute readings shall be spaced ten feet apart 
longitudinally along the unconfined pavement edge and centered at the random 
density test location.” 

 
Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to 
read: 
 

“Mixture Composition Parameter Individual Test 
(includes confined edges)

Unconfined Edge 
Joint Density 

Minimum 
IL-9.5, IL-12.5 Ndesign ≥ 90 92.0 – 96.0% 90.0% 
IL-9.5,IL-9.5L, 
IL-12.5 

Ndesign < 90 92.5 – 97.4% 90.0% 

IL-19.0, IL-25.0 Ndesign ≥ 90 93.0 – 96.0% 90.0% 
IL-19.0, IL-19.0L, 
IL-25.0 

Ndesign < 90 93.0 – 97.4% 90.0% 

SMA Ndesign = 50 & 80 93.5 – 97.4% 91.0% 
All Other Ndesign = 30 93.0 - 97.4% 90.0%” 

 
 
HOT-MIX ASPHALT – DROP-OFFS (BDE) 
Effective:  January 1, 2010 
 
Revise the third paragraph of Article 701.07 of the Standard Specifications to read: 
 



Park Roads (Park Rds.) 
Section Park Roads Improvements 

McDonough County 
Contract No. 46158 

78 

“ At locations where construction operations result in a differential in elevation exceeding 3 in. 
(75 mm) between the edge of pavement or edge of shoulder within 3 ft (900 mm) of the edge of 
the pavement and the earth or aggregate shoulders, Type I or II barricades or vertical panels 
shall be placed at 100 ft (30 m) centers on roadways where the posted speed limit is 45 mph or 
greater and at 50 ft (15 m) centers on roadways where the posted speed limit is less than 
45 mph.” 
 
 
HOT-MIX ASPHALT - FINE AGGREGATE (BDE) 
Effective:  April 1, 2010 
 
Add the following to the gradation tables of Article 1003.01(c) of the Standard Specifications: 
 

“FINE AGGREGATE GRADATIONS 

Grad No. Sieve Size and Percent Passing 
3/8 No. 4 No. 8 No. 16 No. 200 

FA 22 100 6/ 6/ 8±8 2±2 
 

FINE AGGREGATE GRADATIONS (Metric) 

Grad No. Sieve Size and Percent Passing 
9.5 mm 4.75 mm 2.36 mm 1.18 mm 75 µm 

FA 22 100 6/ 6/ 8±8 2±2 
 

6/ For the fine aggregate gradation FA 22, the aggregate producer shall set the 
midpoint percent passing, and the Department will apply a range of ± ten percent.  
The midpoint shall not be changed without Department approval.” 

 
Revise Article 1003.03(a) of the Standard Specifications to read: 
 

“ (a) Description.  Fine aggregate for HMA shall consist of sand, stone sand, chats, slag 
sand, or steel slag sand.  For gradation FA 22, uncrushed material will not be permitted.” 

 
Revise Article 1003.03(c) of the Standard Specifications to read: 
 

“ (c) Gradation.  The fine aggregate gradation for all HMA shall be FA 1, FA 2, FA 20, FA 21, 
or FA 22. 
 
Gradation FA 1, FA 2, or FA 3 shall be used when required for prime coat aggregate 
application for HMA.” 

 
 
IMPROVED SUBGRADE (BDE) 
Effective:  January 1, 2010 
 
Revise the second paragraph of Article 302.04 of the Standard Specifications to read: 
 

“ The quantity of modified soil constructed shall be limited to that which can be covered by the 
full thickness of portland cement concrete pavement or HMA binder during the same 
construction season.” 
 
Revise the first paragraph of Article 302.07 of the Standard Specifications to read: 
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“ 302.07 Application of Modifier.  The modifier shall be applied uniformly on the soil.  The 
application of modifier shall be limited to that amount which can be mixed with the soil within the 
same working day.” 
 
Revise the first paragraph of Article 302.08 of the Standard Specifications to read: 
 

“ 302.08 Mixing.  The modifier, soil, and water shall be thoroughly mixed.  Mixing shall 
continue until a homogenous layer of the required thickness has been obtained and a minimum 
of 75 percent of the mixture is smaller than 1 in. (25 mm).  The moisture content of the modified 
soil shall be above optimum moisture content with a maximum of three percent above optimum.” 
 
Revise Article 302.10 of the Standard Specifications to read: 

 
“ 302.10 Finishing and Curing.  When multiple lifts are used to construct the 

modified soil layer, the top lift shall be a minimum of 6 in. (150 mm) thick when compacted. 
 
Construction of pipe underdrains shall follow the requirements of Article 407.07.  The 

surface of the modified soil shall be kept drained according to Article 301.09 and shall maintain 
moisture content not exceeding three percent above optimum prior to pavement construction. 

 
When compaction of the modified soil is nearing completion, the surface shall be shaped to 

the required lines, grades, and cross section shown on the plans.  For HMA base course and 
pavement (full-depth) and portland cement concrete base course and pavement, the surface of 
the modified soil shall be brought to true shape and correct elevation according to Article 
301.07, except well compacted earth shall not be used to fill low areas. 

 
The modified soil shall be cured for a minimum of 24 hours.  The ambient air temperature 

shall be above 45 °F (7 °C) during curing. 
 
During the curing period, the moisture content of the modified soil shall be maintained at 

optimum by sprinkling with water, use of plastic sheeting, or applying bituminous materials 
according to Article 312.14.  During this period, no equipment or traffic will be permitted on the 
completed work beyond that required for maintenance of curing. 

 
Equipment of such weight, or used in such a way as to cause a rut depth of 1/2 in. (13 mm) 

or more in the finished modified soil, shall be removed, or the rutting otherwise prevented, as 
directed by the Engineer.” 
 
Revise the first paragraph of Article 302.11 of the Standard Specifications to read: 
 

“ 302.11 Subgrade Stability.  Following curing, the Engineer will determine the stability of the 
modified soil in terms of the immediate bearing value (IBV), according to Illinois Test Procedure 
501.  The IBV shall be a minimum of 10.0 measured within 10 calendar days prior to pavement 
construction.” 
 
Revise the second paragraph of Article 310.04 of the Standard Specifications to read: 
 

“ The quantity of lime stabilized soil mixture constructed shall be limited to that which can be 
covered by the full thickness of portland cement concrete pavement or HMA binder during the 
same construction season.” 
 
Revise the first paragraph of Article 310.08(a) of the Standard Specifications to read: 
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“ (a)  Initial Mixing.  The lime, soil, and water shall be thoroughly mixed until a uniform mixture 
throughout the required depth and width is obtained.  All clods and lumps shall be 
reduced to a maximum size of 2 in. (50 mm).  The moisture content of the stabilized soil 
shall be above optimum moisture content with a maximum of three percent above 
optimum.” 

 
Insert the following paragraph after the first paragraph of Article 310.10 of the Standard 
Specifications: 
 

“Construction of pipe underdrains shall follow the requirements of Article 407.07.  The 
surface of the lime stabilized soil shall be kept drained according to Article 301.09 and shall 
maintain a maximum moisture content of three percent above optimum prior to pavement 
construction.” 
 
Revise the first paragraph of Article 310.11 of the Standard Specifications to read: 
 

“ 310.11 Subgrade Stability.  Following curing, the Engineer will determine the stability of the 
lime stabilized soil mixture in terms of the immediate bearing value (IBV) according to Illinois 
Test Procedure 501.  The IBV shall be a minimum of 23.0 measured within 10 calendar days 
prior to pavement construction.” 

 
Revise the second paragraph of Article 311.05 of the Standard Specifications to read: 

 
“The granular material shall be placed and compacted at least three days prior to the 

placement of pavement or base course.  Except where required for temporary access, the 
quantity of subbase granular material Types A or B to be placed shall be limited to that which 
can be covered by the full thickness of PCC pavement or HMA binder during the same 
construction season.” 
 
 
LIQUIDATED DAMAGES (BDE) 
Effective:  April 1, 2009 
 
Revise the table in Article 108.09 of the Standard Specifications to read: 
 

“Schedule of Deductions for Each Day of Overrun in Contract Time 
Original Contract Amount Daily Charges 

From More Than To and Including Calendar Day Work Day 
$              0 $   100,000 $    375 $    500 

100,000 500,000 625 875 
500,000 1,000,000 1,025 1,425 

1,000,000 3,000,000 1,125 1,550 
3,000,000 5,000,000 1,425 1,950 
5,000,000 10,000,000 1,700 2,350 

10,000,000 And over 3,325 4,650” 
 
 
METAL HARDWARE CAST INTO CONCRETE (BDE) 
Effective:  April 1, 2008    Revised:  April 1, 2009 
 
Add the following to Article 503.02 of the Standard Specifications: 
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“ (g) Metal Hardware Cast into Concrete ...................................................................... 1006.13” 
 
Add the following to Article 504.02 of the Standard Specifications: 
 

“ (j) Metal Hardware Cast into Concrete ...................................................................... 1006.13” 
 
Revise Article 1006.13 of the Standard Specifications to read: 
 

“ 1006.13 Metal Hardware Cast into Concrete.  Unless otherwise noted, all steel hardware 
cast into concrete, such as inserts, brackets, cable clamps, metal casings for formed holes, and 
other miscellaneous items, shall be galvanized according to AASHTO M 232 or 
AASHTO M 111.  Aluminum inserts will not be allowed.  Zinc alloy inserts shall be according to 
ASTM B 86, Alloys 3, 5, or 7. 

 
The inserts shall be UNC threaded type anchorages having the following minimum certified 

proof load. 
Insert Diameter Proof Load 

5/8 in. (16 mm) 6600 lb (29.4 kN) 
3/4 in. (19 mm) 6600 lb (29.4 kN) 
1 in. (25 mm) 9240 lb (41.1 kN)”

 
 
MULCH (BDE) 
Effective:  November 1, 2010      Revised:  January 1, 2011 
 
Revise the first sentence of Article 251.03 of the Standard Specifications to read: 
 

“ Within 24 hours of seed placement, mulch by one of the following methods shall be placed 
on the areas specified.” 
 
Revise Article 251.03(b)(2) of the Standard Specifications to read: 
 

“ (2) Procedure 2.  This procedure shall consist of stabilizing the straw with an approved 
mulch blower followed immediately by an overspray application of light-duty hydraulic 
mulch.  The hydraulic mulch shall be according to Article 251.03(c) except that it shall be 
applied as a slurry of 900 lb (1020 kg) of mulch and 1000 gal (9500 L) of water per acre 
(hectare) using a hydraulic mulch applicator.  The light-duty hydraulic mulch shall be 
agitated a minimum of five minutes before application and shall be agitated during 
application.  The light-duty hydraulic mulch shall be applied from opposing directions to 
ensure even coverage.” 

 
Revise Article 251.03(c) of the Standard Specification to read: 
 

“ (c) Method 3.  This method shall consist of the machine application of a light-duty hydraulic 
mulch.  Seeding shall be conducted as a separate operation and shall not be added to 
the hydraulic mulch slurry.  Hydraulic mulch shall not be applied when the ambient 
temperature is at or below freezing.  To achieve full and even coverage, the hydraulic 
mulch shall be applied from two opposing directions.  Mixing and application rates shall 
be according to the manufacturer’s recommendations and meet the minimum application 
rates set in Article 1081.06(a)(2).” 
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Revise Article 251.03(d) of the Standard Specifications to read: 
 

“(d) Method 3A.  This method shall consist of the machine application of a heavy-duty 
hydraulic mulch.  Seeding shall be conducted as a separate operation and shall not be 
added to the hydraulic mulch slurry.  The hydraulic mulch shall not be applied when the 
ambient temperature is at or below freezing.  To achieve full and even coverage, the 
hydraulic mulch shall be applied from two opposing directions.  Mixing and application 
rates shall be according to the manufacturer’s recommendations and meet the minimum 
application rates set in Article 1081.06(a)(2).  The heavy-duty hydraulic mulch shall be 
applied using a mechanically agitated hydraulic mulching machine.” 

 
Add the following to Article 251.03 of the Standard Specifications: 
 

“ (e) Method 4.  This method shall consist of applying compost combined with a performance 
additive designed to bind/stabilize the compost.  The compost/performance additive 
mixture shall be applied to the surface of the slope using a pneumatic blower at a depth 
of 2 in. (50 mm).” 

 
Revise Article 251.04 of the Standard Specifications to read: 
 

“251.04 Erosion Control Blanket.  Erosion control blanket may be placed using either 
excelsior blanket or knitted straw blanket.  Within 24 hours of seed placement, blanket shall be 
placed on the areas specified.  Prior to placing the blanket, the areas to be covered shall be 
relatively free of rocks or clods over 1 1/2 in. (40 mm) in diameter, and sticks or other foreign 
material which will prevent the close contact of the blanket with the seed bed.  If, as a result of 
rain, the prepared seed bed becomes crusted or eroded, or if eroded places, ruts, or 
depressions exist for any reason, the Contractor shall rework the soil until it is smooth and 
reseed such areas which are reworked. 
 

After the area has been properly shaped, fertilized, and seeded, the blanket shall be laid out 
flat, evenly, and smoothly, without stretching the material.  The excelsior and knitted straw 
blankets shall be placed so that the netting is on the top and the fibers are in contact with the 
soil.  The heavy duty blankets shall be placed so that the heavy duty extruded plastic mesh is 
on the bottom. 
 

For placement in ditches, the erosion control blanket shall be applied parallel to the 
centerline of the ditch so that there are no longitudinal seams within 2 ft (600 mm) of the bottom 
centerline of the ditch.  The blanket shall be toed in on the upslope edge and shingled or 
overlapped with the flow. 
 

On slopes, the blanket shall be applied either horizontally or vertically to the contour, toed in 
on the upslope edge, and shingled or overlapped with the flow. 
 

When placed adjacent to the roadway, blankets shall be toed in along the edge of shoulder. 
 

Anchoring the blankets shall be according to the manufacturer’s specifications.” 
 
Revise Article 251.06(b) of the Supplemental Specifications to read: 
 

“(b) Measured Quantities.  Mulch Methods 1, 2, 3, 3A and 4 will be measured for payment in 
place in acres (hectares) of surface area mulched.   
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Erosion control blanket, heavy duty erosion control blanket, and turf reinforcement mat 
will be measured for payment in place in square yards (square meters).” 

 
Revise Article 251.07 of the Supplemental Specifications to read: 
 

“ 251.07 Basis of Payment.  This work will be paid for at the contract unit price per acre 
(hectare) for MULCH, METHOD 1; MULCH, METHOD 2; MULCH, METHOD 3; MULCH, 
METHOD 3A; MULCH, METHOD 4; and at the contract unit price per square yard (square 
meter) for EROSION CONTROL BLANKET, HEAVY DUTY EROSION CONTROL BLANKET, or 
TURF REINFORCEMENT MAT.” 
 
Revise Article 1081.06(a)(2) of the Standard Specifications to read: 
 

“ (2) Hydraulic Mulch.  The mulch component shall be comprised of a minimum of 
70 percent biodegradable material such as wood cellulose, paper fibers, straw or 
cotton and shall contain no growth or germination inhibiting factors.  The remainder 
of the components shall consist of the manufacturer’s choice of tackifiers and/or 
strengthening fibers needed to meet the performance specifications.  Tackifiers shall 
be non-toxic and LC 50 test results shall be provided along with the manufacturer’s 
certification.  Hydraulic mulch shall disperse evenly and rapidly and remain in slurry 
when agitated with water.  When uniformly applied, the slurry shall form an 
absorbent cover allowing percolation of water to the underlying surface.  Hydraulic 
mulch shall be packaged in UV and moisture resistant factory labeled packages or 
bags with the net quantity of the packaged material plainly shown on each package.  
The biodegradable material shall be relatively free of glossy papers and shall not be 
water soluble.  The hydraulic mulches shall be according to the following. 

 

Light-Duty Hydraulic Mulch 

Property1/ Value 
Functional Longevity2/ 3 months 
Minimum Application Rates 2000 lb/acre (2240 kg/ha) 
Typical Maximum Slope Gradient (V:H) ≤ 1:3 
Maximum Uninterrupted Slope Length 50 ft (15 m) 
Maximum C Factor 0.15 
Minimum Vegetation Establishment5/ 200 % 

 

Heavy-Duty Hydraulic Mulch 

Property1/ Value 
Functional Longevity2/ 12 months 
Minimum Application Rates 3000 lb/acre (3360 kg/ha) 
Typical Maximum Slope Gradient (V:H) ≤ 1:2 
Maximum Uninterrupted Slope Length 100 ft (30 m) 
Maximum C Factor3/ 4/ 0.02 
Minimum Vegetation Establishment5 400 % 

 
1/ This table sets minimum requirements only.  Refer to manufacturer 

recommendations for application rates, instructions, gradients, maximum 
continuous slope lengths and other site specific recommendations. 
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2/ Manufacturer’s estimated time period, based upon field observations, that a 
material can be anticipated to provide erosion control as influenced by its 
composition and site-specific conditions. 

 
3/ “C” Factor calculated as ratio of soil loss from HECP protected slope (tested 

at specified or greater gradient, h:v) to ratio of soil loss from unprotected 
(control) plot based on large-scale testing. 

 
4/ Large-scale test methods shall be according to ASTM D 6459. 
 
5/ Minimum vegetation establishment shall be calculated according to ASTM 

D 7322. 
 
The manufacturer shall furnish a certification with each shipment of hydraulic mulch 
stating the number of packages or bags furnished and that the material complies with 
these requirements.” 

 
 
NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT 
CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  April 1, 2007     Revised:  November 1, 2009 
 
Revise Article 105.03(a) of the Standard Specifications to read: 
 

“ (a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment 
Control Deficiency Deduction  When the Engineer is notified or determines an erosion 
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a 
violation of the Department’s NPDES permits, the Engineer will notify and direct the 
Contractor to correct the deficiency within a specified time.  The specified time, which 
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the 
urgency of the situation and the nature of the work effort required.  The Engineer will be 
the sole judge. 
 
A deficiency may be any lack of repair, maintenance, or implementation of erosion 
and/or sediment control devices included in the contract, or any failure to comply with the 
conditions of the Department’s NPDES permits.  A deficiency may also be applied to 
situations where corrective action is not an option such as the failure to participate in a 
jobsite inspection of the project, failure to install required measures prior to initiating 
earth moving operations, disregard of concrete washout requirements, or other disregard 
of the NPDES permit. 
 
If the Contractor fails to correct a deficiency within the specified time, a daily monetary 
deduction will be imposed for each calendar day or portion of a calendar day until the 
deficiency is corrected to the satisfaction of the Engineer.  The calendar day(s) will begin 
with notification to the Contractor and end with the Engineer’s acceptance of the 
correction.  The base value of the daily monetary deduction is $1000.00 and will be 
applied to each location for which a deficiency exists.  The value of the deficiency 
deduction assessed for each infraction will be determined by multiplying the base value 
by a Gravity Adjustment Factor provided in Table A.  Except for failure to participate in a 
required jobsite inspection of the project prior to initiating earthmoving operations which 
will be based on the total acreage of planned disturbance at the following multipliers: <5 
Acres: 1; 5-10 Acres: 2; >10-25 Acres: 3; >25 Acres: 5.   
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For those deficiencies where corrective action was not an option, the monetary 
deduction will be immediate and will be valued at one calendar day multiplied by a 
Gravity Adjustment Factor. 
 

Table A 
Deficiency Deduction Gravity Adjustment Factors 

Types of Violations Soil Disturbed and Not Permanently Stabilized 
At Time of Violation  

 < 5 
Acres 

5 - 10 
Acres 

>10 - 25 
Acres 

> 25 
Acres 

Failure to Install or Properly Maintain BMP 0.1 - 0.5 0.2 - 1.0 0.5 - 2.5 1.0 - 5 
Careless Destruction of BMP 0.2 - 1 0.5 - 2.5 1.0 - 5. 1.0 - 5 
Intrusion into Protected Resource 1.0 - 5 1.0 - 5 2.0 - 10 2.0 - 10 
Failure to properly manage Chemicals, 
Concrete Washouts or Residuals, Litter or 
other Wastes 

0.2 - 1 0.2 - 1 0.5 - 2.5 1.0 - 5 

Improper Vehicle and Equipment 
Maintenance, Fueling or Cleaning 

0.1 - 0.5 0.2 - 1 0.2 - 1 0.5 - 2.5 

Failure to Provide or Update Written or 
Graphic Plans Required by SWPPP  

0.2 - 1 0.5 - 2.5 1.0 - 5 1.0 - 5 

Failure to comply with Other Provisions of the 
NPDES Permit 

0.1 - 0.5 0.2 - 1 0.2 - 1 0.5 - 2.5” 

 
 
PAVEMENT PATCHING (BDE) 
Effective:  January 1, 2010 
 
Revise the first sentence of the second paragraph of Article 701.17(e)(1) of the Standard 
Specifications to read: 
 

“ In addition to the traffic control and protection shown elsewhere in the contract for 
pavement, two devices shall be placed immediately in front of each open patch, open hole, and 
broken pavement where temporary concrete barriers are not used to separate traffic from the 
work area.” 
 
 
PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  June 1, 2000 Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
 
State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a 
Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing 
work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in 
addition to the payment due, shall be paid to any subcontractor or material supplier by the 
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.   
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The Act also provides that the time for payment required and the calculation of any interest due 
applies to transactions between subcontractors and lower-tier subcontractors and material 
suppliers throughout the contracting chain. 
 
This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.  This contract is subject to the 
following payment obligations. 
 
When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.  The 
proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
 
This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to 
Section 7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
 
 
POST MOUNTING OF SIGNS (BDE) 
Effective:  January 1, 2011 
 
Revise the second paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ Post mounted signs shall be a breakaway design.  The sign shall be within five degrees of 
vertical.  Two posts shall be used for signs greater than 16 sq ft (1.5 sq m) in area or where the 
height between the sign and the ground exceeds 7 ft (2.1 m).” 
 
 
PRECAST CONCRETE HANDLING HOLES (BDE) 
Effective:  January 1, 2007 
 
Add the following to Article 540.02 of the Standard Specifications: 
 

“ (g) Handling Hole Plugs 1042.16“ 
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Add the following paragraph after the sixth paragraph of Article 540.06 of the Standard 
Specifications: 
 

“ Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar, 
or filled with a polyethylene plug.  The plug shall not project beyond the inside surface after 
installation.  When metal lifting inserts are used, their sockets shall be filled with mastic or 
mortar.” 

 
Add the following to Article 542.02 of the Standard Specifications: 
 

“ (ee) Handling Hole Plugs 1042.16“ 
 

Revise the fifth paragraph of Article 542.04(d) of the Standard Specifications to read: 
 

“ Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with 
mastic or mortar; or filled with a polyethylene plug.  The plug shall not project beyond the inside 
surface after installation.” 

 
Add the following to Article 550.02 of the Standard Specifications: 
 

“ (o) Handling Hole Plugs 1042.16“ 
 

Replace the fourth sentence of the fifth paragraph of Article 550.06 of the Standard 
Specifications with the following: 
 

“ Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with 
mastic or mortar; or filled with a polyethylene plug.  The plug shall not project beyond the inside 
surface after installation.” 

 
Add the following to Article 602.02 of the Standard Specifications: 
 

“ (p) Handling Hole Plugs 1042.16(a)“ 
 

Replace the fifth sentence of the first paragraph of Article 602.07 of the Standard Specifications 
with the following: 
 

“ Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar.  
The plug shall not project beyond the inside surface after installation.  When metal lifting inserts 
are used, their sockets shall be filled with mastic or mortar.” 

 
Add the following to Section 1042 of the Standard Specifications: 
 

“ 1042.16 Handling Hole Plugs.  Plugs for handling holes in precast concrete products shall 
be as follows. 

 
(a) Precast Concrete Plug.  The precast concrete plug shall have a tapered shape and shall 

have a minimum compressive strength of 3000 psi (20,700 kPa) at 28 days. 
 

(b) Polyethylene Plug.  The polyethylene plug shall have a “mushroom” shape with a flat 
round top and a stem with three different size ribs.  The plug shall fit snuggly and cover 
the handling hole. 
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The plug shall be according to the following. 
 

Mechanical Properties Test Method Value (min.) 

Flexural Modulus ASTM D 790 3300 psi (22,750 kPa) 
Tensile Strength (Break) ASTM D 638 1600 psi (11,030 kPa) 
Tensile Strength (Yield) ASTM D 638 1200 psi (8270 kPa) 

 

Thermal Properties Test Method Value (min.) 

Brittle Temperature ASTM D 746 -49 ºF (-45 ºC) 
Vicat Softening Point ASTM D 1525 194 ºF (90 ºC)” 

 
 
RECLAIMED ASPHALT PAVEMENT (RAP) (BDE) 
Effective:  January 1, 2007      Revised:  January 1, 2011 
 
In Article 1030.02(g), delete the last sentence of the first paragraph in (Note 2). 
 
Revise Section 1031 of the Standard Specifications to read: 
 

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT 
 

1031.01 Description.  Reclaimed asphalt pavement (RAP) is reclaimed asphalt pavement 
resulting from cold milling or crushing of an existing dense graded hot-mix asphalt (HMA) 
pavement.  The Contractor shall supply written documentation that the RAP originated from 
routes or airfields under federal, state, or local agency jurisdiction. 

 
1031.02 Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles 

meeting one of the following definitions.  No additional RAP shall be added to the pile after the 
pile has been sealed.  Stockpiles shall be sufficiently separated to prevent intermingling at the 
base.  Stockpiles shall be identified by signs indicating the type as listed below (i.e. 
“Homogeneous Surface”). 

 
Prior to milling, the Contractor shall request the District to provide verification of the quality 

of the RAP to clarify appropriate stockpile. 
 
(a) Fractionated RAP (FRAP).  FRAP shall consist of RAP from Class I, Superpave (High 

ESAL), HMA (High ESAL), or equivalent mixtures.  The coarse aggregate in FRAP shall 
be crushed aggregate and may represent more than one aggregate type and/or quality 
but shall be at least C quality.  All FRAP shall be fractionated prior to testing by 
screening into a minimum of two size fractions with the separation occurring on or 
between the #4 (4.75 mm) and 1/2 in. (12.5 mm) sieves.  Agglomerations shall be 
minimized such that 100 percent of the RAP in the coarse fraction shall pass one sieve 
size larger than the maximum sieve size specified for the mix the RAP will be used in. 

 
(b) Homogeneous.  Homogeneous RAP stockpiles shall consist of RAP from Class I, 

Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures and represent:  
1) the same aggregate quality, but shall be at least C quality; 2) the same type of 
crushed aggregate (either crushed natural aggregate, ACBF slag, or steel slag); 
3) similar gradation; and 4) similar asphalt binder content.   
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If approved by the Engineer, combined single pass surface/binder millings may be 
considered “homogenous” with a quality rating dictated by the lowest coarse aggregate 
quality present in the mixture. 
 

(c) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, 
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures.  The coarse 
aggregate in this RAP shall be crushed aggregate and may represent more than one 
aggregate type and/or quality but shall be at least C quality.  This RAP may have an 
inconsistent gradation and/or asphalt binder content prior to processing.  All 
conglomerate RAP shall be processed prior to testing by crushing to where all RAP shall 
pass the 5/8 in. (16 mm) or smaller screen.  Conglomerate RAP stockpiles shall not 
contain steel slag or other expansive material as determined by the Department. 

 
(d) Conglomerate “D” Quality (DQ).  Conglomerate DQ RAP stockpiles shall consist of RAP 

from Class I, Superpave (High or Low ESAL), HMA (High or Low ESAL), or equivalent 
mixtures.  The coarse aggregate in this RAP may be crushed or round but shall be at 
least D quality.  This RAP may have an inconsistent gradation and/or asphalt binder 
content.  Conglomerate DQ RAP stockpiles shall not contain steel slag or other 
expansive material as determined by the Department. 
 

(e) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile 
categories listed above shall be classified as “Non-Quality”. 
 

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt, 
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be 
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.  Sheet 
asphalt shall be stockpiled separately. 

 
1031.03 Testing.  When used in HMA, the RAP/FRAP shall be sampled and tested either 

during or after stockpiling. 
 
For testing during stockpiling, washed extraction samples shall be run at the minimum 

frequency of one sample per 500 tons (450 metric tons) for the first 2000 tons 
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter.  A minimum of 
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons). 

 
For testing after stockpiling, the Contractor shall submit a plan for approval to the District 

proposing a satisfactory method of sampling and testing the RAP/FRAP pile either in-situ or by 
restockpiling.  The sampling plan shall meet the minimum frequency required above and detail 
the procedure used to obtain representative samples throughout the pile for testing. 

 
Before extraction, each field sample shall be split to obtain two samples of test sample size.  

One of the two test samples from the final split shall be labeled and stored for Department use.  
The Contractor shall extract the other test sample according to Department procedure.  The 
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor 
test results. 

 
Evaluation of Test Results.  All of the extraction results shall be compiled and averaged for 

asphalt binder content and gradation and, when applicable Gmm.  Individual extraction test 
results, when compared to the averages, will be accepted if within the tolerances listed below. 



Park Roads (Park Rds.) 
Section Park Roads Improvements 

McDonough County 
Contract No. 46158 

90 

 

Parameter FRAP/Homogeneous/Conglomerate Conglomerate “D” Quality 
1 in. (25 mm)  ± 5 % 
1/2 in. (12.5 mm) ± 8 % ± 15 % 
No. 4 (4.75 mm) ± 6 % ± 13 % 
No. 8 (2.36 mm) ± 5 %  
No. 16 (1.18 mm)  ± 15 % 
No. 30 (600 µm) ± 5 %  
No. 200 (75 µm) ± 2.0 % ± 4.0 % 
Asphalt Binder ± 0.4 % 1/ ± 0.5 % 
Gmm ± 0.03  

 
1/ The tolerance for FRAP shall be ± 0.3 %. 
 

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if 
more than 20 percent of the asphalt binder content test results fall outside the appropriate 
tolerances, the RAP/FRAP shall not be used in HMA unless the RAP/FRAP representing the 
failing tests is removed from the stockpile.  All test data and acceptance ranges shall be sent to 
the District for evaluation. 

 
With the approval of the Engineer, the ignition oven may be substituted for extractions 

according to the Illinois Test Procedure, “Calibration of the Ignition Oven for the Purpose of 
Characterizing Reclaimed Asphalt Pavement (RAP)”. 

 
1031.04 Quality Designation of Aggregate in RAP/FRAP. 
 
(a) The aggregate quality of the RAP for homogenous, conglomerate, and conglomerate “D” 

quality stockpiles shall be set by the lowest quality of coarse aggregate in the RAP 
stockpile and are designated as follows. 

 
(1) RAP from Class I, Superpave (High ESAL)/HMA (High ESAL), or HMA (Low ESAL) 

IL-9.5L surface mixtures are designated as containing Class B quality coarse 
aggregate. 

(2) RAP from Superpave (Low ESAL)/HMA (Low ESAL) IL-19.0L binder mixture is 
designated as Class D quality coarse aggregate. 

(3) RAP from Class I, Superpave (High ESAL), or HMA (High ESAL) binder mixtures, 
bituminous base course mixtures, and bituminous base course widening mixtures 
are designated as containing Class C quality coarse aggregate. 

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as 
containing Class D quality coarse aggregate. 

 
(b) The aggregate quality of FRAP shall be determined as follows. 
 

(1) If the Engineer has documentation of the quality of the FRAP aggregate, the 
Contractor shall use the assigned quality provided by the Engineer.  If the quality is 
not known, the quality shall be determined according to Article 1031.04(b)(2). 

 
(2) Fractionated stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall 

have a maximum tonnage of 5000 tons (4500 metric tons).  The Contractor shall 
obtain a representative sample witnessed by the Engineer.  The sample shall be a 
minimum of 50 lb (25 kg).   
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The sample shall be extracted according to Illinois Modified AASHTO T 164 by a 
consultant prequalified by the Department for the specified testing.  The consultant 
shall submit the test results along with the recovered aggregate to the District Office.  
The cost for this testing shall be paid by the Contractor.  The District will forward the 
sample to the BMPR Aggregate Lab for MicroDeval Testing, according to Illinois 
Modified AASHTO T 327.  A maximum loss of 15.0 percent will be applied for all 
HMA applications.” 

 
1031.05 Use of RAP/FRAP in HMA.  The use of RAP/FRAP shall be a Contractor’s option 

when constructing HMA in all contracts.  The use of RAP/FRAP in HMA shall be as follows. 
 
(a) Coarse Aggregate Size.  The coarse aggregate in all RAP shall be equal to or less than 

the nominal maximum size requirement for the HMA mixture to be produced. 
 

(b) Steel Slag Stockpiles.  RAP stockpiles containing steel slag or other expansive material, 
as determined by the Department, shall be homogeneous and will be approved for use 
in  HMA (High ESAL and Low ESAL) surface mixtures only. 
 

(c) Use in HMA Surface Mixtures (High and Low ESAL).  RAP/FRAP stockpiles for use in 
HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in which 
the coarse aggregate is Class B quality or better. 
 

(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base 
Course Widening.  RAP/FRAP stockpiles for use in HMA binder mixtures (High and Low 
ESAL), HMA base course, and HMA base course widening shall be FRAP, 
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or 
better. 
 

(e) Use in Shoulders and Subbase.  RAP/FRAP stockpiles for use in HMA shoulders and 
stabilized subbase (HMA) shall be FRAP, homogeneous, conglomerate, or 
conglomerate DQ. 
 

(f) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed 
the amounts indicated in the table below for a given N Design. 
 

Max RAP Percentage 
HMA Mixtures 1/, 3/ Maximum % RAP  

Ndesign Binder/Leveling Binder Surface Polymer Modified 
30 30 30 10  
50 25 15 10  
70 15 / 25 2/ 10 / 15 2/ 10  
90 10 10  10  

105 10 10 10  
 
1/ For HMA shoulder and stabilized subbase (HMA) N-30, the amount of RAP shall not 

exceed 50% of the mixture. 
 

2/ Value of Max % RAP if homogeneous RAP stockpile of IL-9.5 RAP is utilized. 
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3/ When RAP exceeds 20 percent, the high and low virgin asphalt binder grades shall 
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-28).  If warm mix asphalt (WMA) 
technology is utilized, and production temperatures do not exceed 275 °F (135 °C) 
the grades shall be reduced as follows: 

 
Overlays: 
When WMA contains between 20 and 30 percent RAP the high temperature shall 
be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-22).  When WMA contains 
30 percent or more RAP the high and low temperature grades shall each be 
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder 
grade of PG64-22 to be reduced to a PG58-28). 
 
Full Depth: 
When WMA contains between 20 and 30 percent RAP, the low temperature shall 
be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG64-28).  When the WMA contains 
30 percent or more RAP the high and low temperature grades shall each be 
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder 
grade of PG64-22 to be reduced to a PG58-28). 

 
(g) When the Contractor chooses the FRAP option, the percentage of FRAP shall not 

exceed the amounts indicated in the table below for a given N Design. 
 

Max FRAP Percentage 
HMA Mixtures 1/, 2/ Maximum % FRAP  

Ndesign Binder/Leveling Binder Surface Polymer Modified  
30 35 35 10  
50 30 25 10  
70 25 20 10  
90 20 15  10  
105 10 10 10  

 
1/ For HMA shoulder and stabilized subbase (HMA) N30, the amount of FRAP shall not 

exceed 50 percent of the mixture. 
 

2/ When FRAP exceeds 20 percent, the high and low virgin asphalt binder grades shall 
each be reduced by one grade (i.e. 25 percent FRAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-28).  If warm mix asphalt (WMA) 
technology is utilized, and production temperatures do not exceed 275°°F (135 °C) 
the grades shall be reduced as follows: 

 
Overlays: 
When WMA contains between 20 and 30 percent FRAP the high temperature 
shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-22).  When WMA 
contains 30 percent or more FRAP the high and low temperature grades shall 
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-28). 
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Full Depth: 
When WMA contains between 20 and 30 percent FRAP, the low temperature 
shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG64-28).  When the WMA 
contains 30 percent or more FRAP the high and low temperature grades shall 
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-28). 

 
1031.06 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be constructed 

utilizing RAP/FRAP material meeting the above detailed requirements. 
 
RAP/FRAP designs shall be submitted for volumetric verification.  If additional RAP/FRAP 

stockpiles are tested and found that no more than 20 percent of the results, as defined under 
“Testing” herein, are outside of the control tolerances set for the original RAP/FRAP stockpile 
and HMA mix design, and meets all of the requirements herein, the additional RAP/FRAP 
stockpiles may be used in the original mix design at the percent previously verified. 

 
1031.07 HMA Production.  The coarse aggregate in all RAP used shall be equal to or less 

than the nominal maximum size requirement for the HMA mixture being produced. 
 
To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or 

comparable sizing device approved by the Engineer shall be used in the RAP feed system to 
remove or reduce oversized material.  If material passing the sizing device adversely affects the 
mix production or quality of the mix, the sizing device shall be set at a size specified by the 
Engineer. 

 
If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the 

Contractor shall cease production of the mixture containing RAP/FRAP and either switch to the 
virgin aggregate design or submit a new RAP/FRAP design. 

 
HMA plants utilizing RAP/FRAP shall be capable of automatically recording and printing the 

following information. 
 
(a) Dryer Drum Plants. 

 
(1) Date, month, year, and time to the nearest minute for each print. 

 
(2) HMA mix number assigned by the Department. 

 
(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to 

the nearest 0.1 ton (0.1 metric ton). 
 

(4) Accumulated dry weight of RAP/FRAP in tons (metric tons) to the nearest 0.1 ton 
(0.1 metric ton). 
 

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 
0.1 unit. 
 

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest 
0.1 unit. 
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(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the 
nearest 0.1 percent. 
 

(8) Aggregate and RAP/FRAP moisture compensators in percent as set on the control 
panel.  (Required when accumulated or individual aggregate and RAP/FRAP are 
printed in wet condition.) 
 

(b) Batch Plants. 
 
(1) Date, month, year, and time to the nearest minute for each print. 
(2) HMA mix number assigned by the Department. 
(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram). 
(4) Mineral filler weight to the nearest pound (kilogram). 
(5) RAP/FRAP weight to the nearest pound (kilogram). 
(6) Virgin asphalt binder weight to the nearest pound (kilogram). 
(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the 

nearest 0.1 percent. 
 

The printouts shall be maintained in a file at the plant for a minimum of one year or as 
directed by the Engineer and shall be made available upon request.  The printing system will be 
inspected by the Engineer prior to production and verified at the beginning of each construction 
season thereafter. 

 
1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders.  The use of RAP 

in aggregate surface course and aggregate shoulders shall be as follows. 
 
(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, 

except “Non-Quality” and “FRAP”.  The testing requirements of Article 1031.03 shall not 
apply. 
 

(b) Gradation.  One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm) 
sieve.  The RAP material shall be reasonably well graded from coarse to fine.  RAP 
material that is gap-graded or single sized will not be accepted.” 

 
 
SEEDING (BDE) 
Effective:  July 1, 2004 Revised:  July 1, 2010 
 
Revise the following seeding mixtures shown in Table 1 of Article 250.07 of the Standard 
Specifications to read: 
 

“Table 1 - SEEDING MIXTURES 

Class – Type Seeds lb/acre 
(kg/hectare)

1A Salt Tolerant 
Lawn Mixture 7/ 

Bluegrass 
Perennial Ryegrass 
Red Fescue 

(Audubon, Sea Link, or Epic) 
Hard Fescue 

(Rescue 911, Spartan II, or Reliant IV) 
Fults Salt Grass 1/ or Salty Alkaligrass 

60 (70) 
20 (20) 
20 (20) 

 
20 (20) 

 
60 (70) 
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2 Roadside Mixture 7/ Tall Fescue 

(Inferno, Tarheel II, Quest, Blade Runner, or Falcon IV) 
100 (110) 

Perennial Ryegrass 50 (55) 
Creeping Red Fescue 40 (50) 
Red Top 10 (10) 

2A Salt Tolerant 
Roadside Mixture 7/ 

Tall Fescue 
(Inferno, Tarheel II, Quest, Blade Runner, or Falcon IV) 

60 (70) 

Perennial Ryegrass 20 (20) 
Red Fescue 

(Audubon, Sea Link, or Epic) 
30 (20) 

Hard Fescue 
(Rescue 911, Spartan II, or Reliant IV) 

30 (20) 

Fults Salt Grass 1/ or Salty Alkaligrass 60 (70) 
3 Northern Illinois 

Slope Mixture 7/ 
Elymus Canadensis 

(Canada Wild Rye) 
Perennial Ryegrass 
Alsike Cover 2/ 
Desmanthus Illinoensis 

(Illinois Bundleflower) 2/, 5/ 
Andropogon Scoparius 

(Little Bluestem) 5/ 
Bouteloua Curtipendula 

(Side-Oats Grama) 
Fults Salt Grass 1/ or Salty Alkaligrass 
Oats, Spring 
Slender Wheat Grass 5/ 
Buffalo Grass (Cody or Bowie) 4/, 5/, 9/ 

5 (5) 
 

20 (20) 
5 (5) 
2 (2) 

 
12 (12) 

 
10 (10) 

 
30 (35) 
50 (55) 
15 (15) 

5 (5) 
6A Salt Tolerant 

Conservation 
Mixture 

Andropogon Scoparius 
(Little Bluestem) 5/ 

Elymus Canadensis 
(Canada Wild Rye) 5/ 

Buffalo Grass (Cody or Bowie) 4/, 5/, 9/ 
Vernal Alfalfa 2/ 
Oats, Spring 
Fults Salt Grass 1/ or Salty Alkaligrass 

5 (5) 
 

2 (2) 
 

5 (5) 
15 (15) 
48 (55) 
20 (20)” 

 
Revise Note 7 of Table 1 – Seeding Mixtures of Article 250.07 of the Standard Specifications to 
read: 

“ 7/ In Districts 1 through 6, the planting times shall be April 1 to June 15 and August 1 to 
November 1.  In Districts 7 through 9, the planting times shall be March 1 to June 1 
and August 1 to November 15.  Seeding may be performed outside these dates 
provided the Contractor guarantees a minimum of 75 percent uniform growth over 
the entire seeded area(s) after a period of establishment.  Inspection dates for the 
period of establishment will be as follows:  Seeding conducted in Districts 1 through 
6 between June 16 and July 31 will be inspected after April 15 and seeding 
conducted between November 2 and March 31 will be inspected after September 15.  
Seeding conducted in Districts 7 through 9 between June 2 and July 31 will be 
inspected after April 15 and seeding conducted between November 16 and 
February 28 will be inspected after September 15.  The guarantee shall be submitted 
to the Engineer in writing prior to performing the work.  After the period of 
establishment, areas not exhibiting 75 percent uniform growth shall be interseeded 
or reseeded, as determined by the Engineer, at no additional cost to the 
Department.” 
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Revise the first paragraph of Article 1081.04(a) of the Standard Specifications to read: 
 

“ (a) Sampling and Testing.  Each lot of seed furnished shall be tested by a State Agriculture 
Department (including other States) or by land grant college or university agricultural 
sections or by a Registered Seed Technologist.  Germination testing of seed shall be 
accomplished within the 12 months prior to the seed being installed on the project.” 

 
Delete the last sentence of the first paragraph of Article 1081.04(c)(2) of the Standard 
Specifications. 
 
Revise Table II of Article 1081.04(c)(6) of the Standard Specifications to read: 
 

TABLE II 
 Hard  Pure  Secondary *  
 Seed Purity Live Weed Noxious Weeds  
 % % Seed % % No. per oz (kg)  

Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes 
Alfalfa 20 92 89 0.50 6 (211) 1/ 
Clover, Alsike 15 92 87 0.30 6 (211) 2/ 
Red Fescue, Audubon 0 97 82 0.10 3 (105) - 
Red Fescue, Creeping - 97 82 1.00 6 (211) - 
Red Fescue, Epic - 98 83 0.05 1 (35) - 
Red Fescue, Sea Link - 98 83 0.10 3 (105) - 
Tall Fescue, Blade Runner - 98 83 0.10 2 (70) - 
Tall Fescue, Falcon IV - 98 83 0.05 1 (35) - 
Tall Fescue, Inferno 0 98 83 0.10 2 (70) - 
Tall Fescue, Tarheel II - 97 82 1.00 6 (211) - 
Tall Fescue, Quest 0 98 83 0.10 2 (70)  
Fults Salt Grass 0 98 85 0.10 2 ( 70) - 
Salty Alkaligrass 0 98 85 0.10 2 (70) - 
Kentucky Bluegrass - 97 80 0.30 7 (247) 4/ 
Oats - 92 88 0.50 2 ( 70) 3/ 
Redtop - 90 78 1.80 5 (175) 3/ 
Ryegrass, Perennial, Annual - 97 85 0.30 5 (175) 3/ 
Rye, Grain, Winter - 92 83 0.50 2 ( 70) 3/ 
Hard Fescue, Reliant IV - 98 83 0.05 1 (35) - 
Hard Fescue, Rescue 911 0 97 82 0.10 3 (105) - 
Hard Fescue, Spartan II - 98 83 0.10 3 (105) - 
Timothy - 92 84 0.50 5 (175) 3/ 
Wheat, hard Red Winter - 92 89 0.50 2 ( 70) 3/” 
 
Revise the first sentence of the first paragraph of Article 1081.04(c)(7) of the Standard 
Specifications to read: 
 
“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A, 
6, and 6A in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each 
species listed.” 
 
 
SELECTION OF LABOR (BDE) 
Effective:  July 2, 2010 
 
Revise Section I of Check Sheet #5 of the Recurring Special Provisions to read: 
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“I. SELECTION OF LABOR 
 

The Contractor shall comply with all Illinois statutes pertaining to the selection of labor. 
 

EMPLOYMENT OF ILLINOIS WORKERS DURING PERIODS OF EXCESSIVE 
UNEMPLOYMENT 

 
Whenever there is a period of excessive unemployment in Illinois, which is defined herein as 

any month immediately following two consecutive calendar months during which the level of 
unemployment in the State of Illinois has exceeded five percent as measured by the United 
States Bureau of Labor Statistics in its monthly publication of employment and unemployment 
figures, the Contractor shall employ at least 90 percent Illinois laborers.  "Illinois laborer" means 
any person who has resided in Illinois for at least 30 days and intends to become or remain an 
Illinois resident. 
 

Other laborers may be used when Illinois laborers as defined herein are not available, or are 
incapable of performing the particular type of work involved, if so certified by the Contractor and 
approved by the Engineer.  The Contractor may place no more than three of his/her regularly 
employed non-resident executive and technical experts, who do not qualify as Illinois laborers, 
to do work encompassed by this contract during period of excessive unemployment. 
 

This provision applies to all labor, whether skilled, semi-skilled, or unskilled, whether manual 
or non-manual.” 
 
 
SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE) 
Effective:  July 1, 2004 Revised:  July 1, 2010 
 
Definition.  Self-consolidating concrete is a flowable mixture that does not require mechanical 
vibration for consolidation. 
 
Usage.  Self-consolidating concrete may be used for precast concrete products. 
 
Materials.  Materials shall be according to Section 1021 of the Standard Specifications. 
 
Mix Design Criteria.  The mix design criteria shall be as follows: 
 

(a) The minimum cement factor shall be according to Article 1020.04 of the Standard 
Specifications.  If the maximum cement factor is not specified, it shall not exceed 
7.05 cwt/cu yd (418 kg/cu m). 

 
(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the 

Standard Specifications or 0.44, whichever is lower. 
 
(c) The slump requirements of Article 1020.04 of the Standard Specifications shall not 

apply. 
 
(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these 

gradations.  CA 11 may be used when the Contractor provides satisfactory evidence to 
the Engineer that the mix will not segregate.  The fine aggregate proportion shall be a 
maximum 50 percent by weight (mass) of the total aggregate used. 
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(e) The slump flow range shall be ± 2 in. (± 50 mm) of the Contractor target value, and 
within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm) 
maximum. 

 
(f) The visual stability index shall be a maximum of 1. 
 
(g) The J-ring value shall be a maximum of 4 in. (100 mm).  The Contractor may specify a 

lower maximum in the mix design. 
 
(h) The L-box blocking ratio shall be a minimum of 60 percent.  The Contractor may specify 

a higher minimum in the mix design. 
 
(i) The hardened visual stability index shall be a maximum of 1. 
 

Mixing Portland Cement Concrete.  In addition to Article 1020.11 of the Standard Specifications, 
the mixing time for central-mixed concrete shall not be reduced as a result of a mixer 
performance test.  Truck-mixed or shrink-mixed concrete shall be mixed in a truck mixer for a 
minimum of 100 revolutions. 
 
Wash water, if used, shall be completely discharged from the drum or container before the 
succeeding batch is introduced. 
 
The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement 
balls and mix foaming for central-mixed, truck-mixed, and shrink-mixed concrete. 
 
Placing and Consolidating.  The maximum distance of horizontal flow from the point of deposit 
shall be 25 ft (7.6 m), unless approved otherwise by the Engineer. 
 
Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its 
fluidity prior to placement of additional concrete.  The vibrator shall be the pencil head type with 
a maximum diameter or width of 1 in. (25 mm).  Any other method for restoring the fluidity of the 
concrete shall be approved by the Engineer. 
 
Mix Design Approval.  The Contractor shall obtain mix design approval according to the 
Department’s Policy Memorandum “Quality Control/Quality Assurance Program for Precast 
Concrete Products”. 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  April 2, 2005 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor 
shall make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
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This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
 
 
TEMPORARY EROSION CONTROL (BDE) 
Effective:  November 1, 2002      Revised:  January 1, 2011 
 
Add the following to Article 280.02 of the Standard Specifications to read: 
 

“ (k) Filter Fabric  ........................................................................................................... 1080.03 
(l) Urethane Foam/Geotextile  ................................................................................ 1081.15(i)” 

 
Revise the third paragraph of Article 280.03 of the Standard Specifications to read: 
 

“Erosion control systems shall be installed prior to beginning any activities which will 
potentially create erodible conditions.  Erosion control systems for areas outside the limits of 
construction such as storage sites, plant sites, waste sites, haul roads, and Contractor furnished 
borrow sites shall be installed prior to beginning soil disturbing activities at each area.  These 
offsite systems shall be designed by the Contractor and be subject to the approval of the 
Engineer.” 
 
Add the following paragraph after the third paragraph of Article 280.03 of the Standard 
Specifications: 
 

“The temporary erosion and sediment control systems shown on the plans represent the 
minimum systems anticipated for the project.  Conditions created by the Contractor’s 
operations, or for the Contractor’s convenience, which are not covered by the plans, shall be 
protected as directed by the Engineer at no additional cost to the Department.  Revisions or 
modifications of the erosion and sediment control systems shall have the Engineer’s written 
approval.” 
 
Revise Article 280.04(a) of the Standard Specifications to read: 
 

“ (a) Temporary Ditch Checks.  This system consists of the construction of temporary ditch 
checks to prevent siltation, erosion, or scour of ditches and drainage ways.  Temporary 
ditch checks shall be constructed with products from the Department’s approved list, 
rolled excelsior, or with aggregate placed on filter fabric when specified.  Filter fabric 
shall be installed according to the requirements of Section 282.  Riprap shall be placed 
according to Article 281.04.  Manufactured ditch checks shall be installed according to 
the manufacturer’s specifications.  Spacing of ditch checks shall be such that the low 
point in the center of one ditch check is at the same elevation as the base of the ditch 
check immediately upstream.  Temporary ditch checks shall be sufficiently long enough 
that the top of the device in the middle of the ditch is 6 in. (150 mm) lower than the 
bottom of the terminating ends of the ditch side slopes. 

 
When rolled excelsior is used, each ditch check shall be installed and maintained such 
that the device is no less than 10 in. (250 mm) high at the point of overflow.  Units 
installed at a spacing requiring a height greater than 10 in. (250 mm) shall be maintained 
at the height for the spacing at which they were originally installed.” 
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Revise the last sentence of the first paragraph Article 280.04(b) of the Standard Specifications 
to read: 
 

“ The barrier shall be constructed with rolled excelsior, silt filter fence, or urethane 
foam/geotextiles.” 
 
Revise the last sentence of the first paragraph of Article 280.04(g) of the Standard 
Specifications to read: 
 

“ The temporary mulch cover shall be installed according to Article 251.03 except for any 
reference to seeding.” 

 
Add the following to Article 280.04 of the Standard Specifications: 
 

(h) Temporary Erosion Control Blanket.  This system consists of temporarily installing 
erosion control blanket or heavy duty erosion control blanket over areas that are to be 
reworked during a later construction phase.  Work shall be according to Article 251.04 
except references to seeding and fertilizer shall not apply.  When an area is to be 
reworked more than once, the blanket shall be carefully removed, properly stored, and 
then reinstalled over the same area.” 

 
Revise Article 280.07(b) of the Standard Specifications to read: 
 

“ (b) Temporary Ditch Checks.  This work will be measured for payment along the long axis of 
the device in place in feet (meters) except for aggregate ditch checks which will be 
measured for payment in tons (metric tons).  Payment will not be made for aggregate in 
excess of 108 percent of the amount specified by the Engineer.” 

 
Revise Article 280.07(f) of the Standard Specifications to read: 
 

“ (f) Temporary Mulch.  This work will be measured for payment according to 
Article 251.05(b).” 

 
Add the following to Article 280.07 of the Standard Specifications: 
 

“ (g) Temporary Erosion Control Blanket.  This work will be measured for payment in place in 
square yards (square meters) of actual surface covered. 

 
Add the following paragraph after the ninth paragraph of Article 280.07 of the Standard 
Specifications: 
 

“Temporary or permanent erosion control systems required for areas outside the limits of 
construction will not be measured for payment.” 
 
Revise Article 280.08(b) of the Standard Specifications to read: 
 

“ (b) Temporary Ditch Checks.  This work will be paid for at the contract unit price per foot 
(meter) for TEMPORARY DITCH CHECKS except for aggregate ditch checks which will 
be paid for at the contract unit price per ton (metric ton) for AGGREGATE DITCH 
CHECKS.” 

 
Revise Article 280.08(f) of the Standard Specifications to read: 
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“ (f) Temporary Mulch.  Temporary Mulch will be paid for according to Article 251.06.” 
 
Add the following to Article 280.08 of the Standard Specifications: 
 

“ (g) Temporary Erosion Control Blanket.  Temporary Erosion Control Blanket will be paid for 
at the contract unit price per square yard (square meter) for TEMPORARY EROSION 
CONTROL BLANKET or TEMPORARY HEAVY DUTY EROSION CONTROL 
BLANKET. 

 
The work of removing, storing, and reinstalling the blanket over areas to be reworked 
more than once will not be paid for separately but shall be included in the cost of the 
temporary erosion control blanket or temporary heavy duty erosion control blanket.” 

 
Delete the tenth (last) paragraph of Article 280.08 of the Standard Specifications. 
 
Revise the second sentence of the first paragraph of Article 1081.15(e) of the Standard 
Specifications to read: 
 

“ The upstream facing of the aggregate ditch check shall be constructed of gradation 
CA 3.  The remainder of the ditch check shall be constructed of gradation RR 3.” 

 
Revise Article 1081.15(f) of the Supplemental Specifications to read: 
 

“(f) Rolled Excelsior.  Rolled excelsior shall consist of an excelsior fiber filling totally encased 
inside netting and sealed with metal clips or knotted at the ends.  The fiber density shall 
be a minimum of 1.24 lb/cu ft (20 kg/cu m) based on a moisture content of 22 percent at 
manufacturing.  The netting shall be composed of a polyester or polypropylene material 
which retains 70 percent of its strength after 500 hours of exposure to sunlight.  The 
maximum opening of the net shall be 1 x 1 in. (25 x 25 mm).” 

 
Add the following to Article 1081.15 of the Standard Specifications: 
 

“(i) Urethane Foam/Geotextile.  Urethane foam/geotextile shall be triangular shaped having 
a minimum height of 10 in. (250 mm) in the center with equal sides and a minimum 
20 in. (500 mm) base.  The triangular shaped inner material shall be a low density 
urethane foam.  The outer cover shall be a woven geotextile fabric placed around the 
inner material and allowed to extend beyond both sides of the triangle a minimum of 
18 in. (450 mm). 

 
(1) The geotextile shall meet the following properties: 

 
Property Value Test Method 

Grab Tensile Strength 
lb (N) (min.) 

124 (550) min. ASTM D 4632 

Grab Elongation @ Brake (percent) 15 min. ASTM D 4632 
Burst Strength psi (kPa) 280 (1930) min. ASTM D 3786 
AOS (Sieve No.) 30 min. ASTM D 4751 
UV Resistance (500 hours) (percent) 80 min. ASTM D 4355 
 

(2) The urethane foam shall meet the following properties: 
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Property Value Test Method 

Density lb/cu ft (kg/cu m) 1.0 ± 0.1 (16.0 ± 1.6) ASTM D 3574 
Tensile Strength psi (kPa) 10 (70) min. ASTM D 3574 
Elongation (percent) 125 min. ASTM D 3574 
Tear Resistance lb/in. (N/mm) 1.25 (0.22) ASTM D 3574” 

 
 
TRUCK MOUNTED/TRAILER MOUNTED ATTENUATORS (BDE) 
Effective:  January 1, 2010 
 
Revise Article 701.03(k) of the Standard Specifications to read: 
 

“ (k) Truck Mounted/Trailer Mounted Attenuators  ........................................................ 1106.02” 
 
Revise Article 701.15(h) of the Standard Specifications to read: 
 

“ (h) Truck Mounted/Trailer Mounted Attenuators (TMA).  TMA units shall have a roll ahead 
distance in the event of an impact.  The TMA shall be between 100 and 200 ft (30 and 
60 m) behind the vehicle ahead or the workers.  This distance may be extended by the 
Engineer. 
 
TMA host vehicles shall have the parking brake engaged when stationary. 
 
The driver and passengers of the TMA host vehicle should exit the vehicle if the TMA is 
to remain stationary for 15 minutes or more in duration.” 

 
Revise Article 1106.02(g) of the Standard Specifications to read: 
 

“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be a NCHRP 350 
approved unit for Test Level 3.  Test Level 2 may be used as directed by the Engineer 
for normal posted speeds less than or equal to 45 mph.” 

 
 
WORKING DAYS (BDE) 
Effective: January 1, 2002 
 
The Contractor shall complete the work within 195 working days. 
 
 
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) 
Effective:  November 2, 2006     Revised:  April 1, 2009 
 
Description.  Bituminous material cost adjustments will be made to provide additional 
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of 
bituminous materials when optioned by the Contractor.  The adjustments shall apply to 
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments 
(cover and seal coats), and pavement preservation type surface treatments.  The adjustments 
shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint filling/sealing. 
 
The bidder shall indicate on the attached form whether or not this special provision will be part 
of the contract and submit the completed form with his/her bid.   
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Failure to submit the form, or failure to fill out the form completely, shall make this contract 
exempt of bituminous materials cost adjustments. 
 
Method of Adjustment.  Bituminous materials cost adjustments will be computed as follows. 
 
CA = (BPIP - BPIL) x (%ACV  / 100) x Q 
 
Where: CA = Cost Adjustment, $. 
 BPIP = Bituminous Price Index, as published by the Department for the month the 

work is performed, $/ton ($/metric ton). 
 BPIL = Bituminous Price Index, as published by the Department for the month prior 

to the letting, $/ton ($/metric ton). 
 %ACV = Percent of virgin Asphalt Cement in the Quantity being adjusted.  For HMA 

mixtures, the % ACV will be determined from the adjusted job mix formula.  
For bituminous materials applied, a performance graded or cutback asphalt 
will be considered to be 100% ACV and undiluted emulsified asphalt will be 
considered to be 65% ACV. 

 Q = Authorized construction Quantity, tons (metric tons) (see below). 
 
For HMA mixtures measured in square yards:  Q, tons = A x D x (Gmb x 46.8) / 2000.  For HMA 
mixtures measured in square meters:  Q, metric tons = A x D x (Gmb x 24.99) / 1000.  When 
computing adjustments for full-depth HMA pavement, separate calculations will be made for the 
binder and surface courses to account for their different Gmb and % ACV. 
 
For bituminous materials measured in gallons: Q, tons = V x 8.33 lb/gal x SG / 2000 
For bituminous materials measured in liters: Q, metric tons = V x 1.0 kg/L x SG / 1000 
 
Where: A = Area of the HMA mixture, sq yd (sq m). 
 D = Depth of the HMA mixture, in. (mm). 
 Gmb = Average bulk specific gravity of the mixture, from the approved mix design. 
 V = Volume of the bituminous material, gal (L). 
 SG = Specific Gravity of bituminous material as shown on the bill of lading. 
 
Basis of Payment.  Bituminous materials cost adjustments may be positive or negative but will 
only be made when there is a difference between the BPIL and BPIP in excess of five percent, 
as calculated by: 
 
Percent Difference = {(BPIL – BPIP) ÷ BPIL} × 100 
 
Bituminous materials cost adjustments will be calculated for each calendar month in which 
applicable bituminous material is placed; and will be paid or deducted when all other contract 
requirements for the work placed during the month are satisfied.  The adjustments shall not 
apply during contract time subject to liquidated damages for completion of the entire contract. 
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RETURN WITH BID 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR 
BITUMINOUS MATERIALS COST ADJUSTMENTS 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments.  After award, this form, when submitted, shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ______________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract? 
 
  Yes   No  
 
 
Signature: ____________________________________________   Date: _________________  
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FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 1, 2009     Revised:  July 1, 2009 
 
Description.  Fuel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name and sign and date the form shall 
make this contract exempt of fuel cost adjustments for all categories of work.  Failure to indicate 
“Yes” for any category of work will make that category of work exempt from fuel cost 
adjustment. 
 
General.  The fuel cost adjustment shall apply to contract pay items as grouped by category.  
The adjustment shall only apply to those categories of work checked “Yes”, and only when the 
cumulative plan quantities for a category exceed the required threshold.  Adjustments to work 
items in a category, either up or down, and work added by adjusted unit price will be subject to 
fuel cost adjustment only when the category representing the added work was subject to the 
fuel cost adjustment.  Added work paid for by time and materials will not be subject to fuel cost 
adjustment.  Category descriptions and thresholds for application and the fuel usage factors 
which are applicable to each are as follows: 
 

(a) Categories of Work. 
 

(1) Category A:  Earthwork.  Contract pay items performed under Sections 202, 204, 
and 206 including any modified standard or nonstandard items where the character 
of the work to be performed is considered earthwork.  The cumulative total of all 
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m).  Included in 
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for 
trucking. 

 
(2) Category B:  Subbases and Aggregate Base Courses.  Contract pay items 

constructed under Sections 311, 312 and 351 including any modified standard or 
nonstandard items where the character of the work to be performed is considered 
construction of a subbase or aggregate, stabilized or modified base course.  The 
cumulative total of all applicable item plan quantities shall exceed 5000 tons 
(4500 metric tons).  Included in the fuel usage factor is a 0.60 gal/ton 
(2.50 liters/metric ton) factor for trucking. 

 
(3) Category C:  Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders.  Contract 

pay items constructed under Sections 355, 406, 407 and 482 including any modified 
standard or nonstandard items where the character of the work to be performed is 
considered HMA bases, pavements and shoulders.  The cumulative total of all 
applicable item plan quantities shall exceed 5000 tons (4500 metric tons).  Included 
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking. 
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(4) Category D:  Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.  
Contract pay items constructed under Sections 353, 420, 421 and 483 including any 
modified standard or nonstandard items where the character of the work to be 
performed is considered PCC base, pavement or shoulder.  The cumulative total of 
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m).  Included in 
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking. 

 
(5) Category E:  Structures.  Structure items having a cumulative bid price that exceeds 

$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and 
540 including any modified standard or nonstandard items where the character of the 
work to be performed is considered structure work when similar to that performed 
under these sections and not included in categories A through D. 

 
(b) Fuel Usage Factors. 
 

 English Units 
Category  Factor Units 
A - Earthwork   0.34 gal / cu yd 
B – Subbase and Aggregate Base courses   0.62 gal / ton 
C – HMA Bases, Pavements and Shoulders   1.05 gal / ton 
D – PCC Bases, Pavements and Shoulders   2.53 gal / cu yd 
E – Structures   8.00 gal / $1000  

 
Metric Units 
Category  Factor Units 
A - Earthwork   1.68 liters / cu m 
B – Subbase and Aggregate Base courses   2.58 liters / metric ton 
C – HMA Bases, Pavements and Shoulders   4.37 liters / metric ton 
D – PCC Bases, Pavements and Shoulders 12.52 liters / cu m  
E – Structures 30.28 liters / $1000  
 

(c) Quantity Conversion Factors. 
 

Category  Conversion Factor 
 
B  sq yd to ton 0.057 ton / sq yd / in depth 
 sq m to metric ton 0.00243 metric ton / sq m / mm depth 
 
C  sq yd to ton 0.056 ton / sq yd / in depth 
 sq m to metric ton 0.00239 m ton / sq m / mm depth 
 
D  sq yd to cu yd 0.028 cu yd / sq yd / in depth 
 sq m to cu m 0.001 cu m / sq m / mm depth 
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Method of Adjustment.  Fuel cost adjustments will be computed as follows. 
 
CA = (FPIP - FPIL) x FUF x Q 
 
Where: CA = Cost Adjustment, $ 
 FPIP = Fuel Price Index, as published by the Department for the month the work is 

performed, $/gal ($/liter) 
 FPIL = Fuel Price Index, as published by the Department for the month prior to the 

letting, $/gal ($/liter) 
 FUF = Fuel Usage Factor in the pay item(s) being adjusted 
 Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m) 
 
The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform 
the work. 
 
Progress Payments.  Fuel cost adjustments will be calculated for each calendar month in which 
applicable work is performed; and will be paid or deducted when all other contract requirements 
for the items of work are satisfied.  The adjustments shall not apply during contract time subject 
to liquidated damages for completion of the entire contract. 
 
Final Quantities.  Upon completion of the work and determination of final pay quantities, an 
adjustment will be prepared to reconcile any differences between estimated quantities 
previously paid and the final quantities.  The value for the balancing adjustment will be based on 
a weighted average of FPIP and Q only for those months requiring the cost adjustment.  The 
cost adjustment will be applicable to the final measured quantities of all applicable pay items. 
 
Basis of Payment.  Fuel cost adjustments may be positive or negative but will only be made 
when there is a difference between the FPIL and FPIP in excess of five percent, as calculated 
by: 
 
Percent Difference = {(FPIL – FPIP) ÷ FPIL} × 100 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
FUEL COST ADJUSTMENT 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of fuel cost adjustments in all categories.  Failure to indicate “Yes” for any 
category of work at the time of bid will make that category of work exempt from fuel cost 
adjustment.  After award, this form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following categories of work? 
 
Category A  Earthwork.     Yes  
 
Category B  Subbases and Aggregate Base Courses Yes  
 
Category C  HMA Bases, Pavements and Shoulders Yes  
 
Category D  PCC Bases, Pavements and Shoulders Yes  
 
Category E  Structures      Yes  
 
 
Signature: ____________________________________________   Date: _________________  
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 2, 2004     Revised:  April 1, 2009 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name, and sign and date the form shall 
make this contract exempt of steel cost adjustments for all items of steel.  Failure to indicate 
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in has a 
contract value of $10,000 or greater. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
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Where: SCA = steel cost adjustment, in dollars 
 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
 
Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting.  The indices will be converted from 
dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM) ÷ MPIL} × 100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Mesh Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 

80 lb/ft (119 kg/m) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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RETURN WITH BID 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of steel cost adjustments for all items of steel.  Failure to indicate “Yes” for any 
item of work will make that item of steel exempt from steel cost adjustment.  After award, this 
form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following items of work? 
 
Metal Piling        Yes  
 
Structural Steel       Yes  
 
Reinforcing Steel       Yes  
 
Dowel Bars, Tie Bars and Mesh Reinforcement   Yes  
 
Guardrail        Yes  
 
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes  
 
Metal Railings (excluding wire fence)     Yes  
 
Frames and Grates       Yes  
 
 
Signature: ______________________________________   Date: _________________  
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STORM WATER POLLUTION PREVENTION PLAN 
 
 

Storm Water Pollution 
Prevention Plan 

 
Route PARK ROADS Marked Rte.       
Sectio ARGYLE LAKE STATE PARK Project No. P-30-011-06
Count
y MCDONOUGH  Contract 

No. 46158 
 
This plan has been prepared to comply with the provisions of the NPDES Permit Number ILR10, 
issued by the Illinois Environmental Protection Agency for storm water discharges from 
Construction Site Activities. 
 
I certify under penalty of law that this document and all attachments were prepared under my 
direction or supervision in accordance with a system designed to assure that qualified personnel 
properly gathered and evaluated the information submitted.  Based on my inquiry of the person 
or persons who manage the system, or those persons directly responsible for gathering the 
information, the information submitted is, to the best of my knowledge and belief, true, accurate 
and complete.  I am aware that there are significant penalties for submitting false information, 
including the possibility of fine and imprisonment for knowing violations. 
 

ROBERT H. DALTON
Print Name  Signature 

P.E. 12/17/10
Title  Date 

VASCONCELLES ENGINEERING CORP.
Agency   

 
I. Site Description: 
 

A. The following is a description of the project location: 
 

The project is in Argyle Lake State Park, northwest of Colchester in McDonough 
County. 

 
B. The following is a description of the construction activity which is the subject of this 

plan: 
 

The project will include roadway widening, new roadway alignments, grading and 
shaping ditches, culvert and storm sewer installation, borrow site excavation, and 
cleaning and painting of the spillway bridge beams. 

 
C. The following is a description of the intended sequence of major activities which will 

disturb soils for major portions of the construction site, such as grubbing, excavation 
and grading: 
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It is anticipated that the sequence of construction would be: 1) clearing and 
grubbing along the new alignment areas and along the sections of roadway that will 
require fill for widening; 2) installation of culverts and storm sewers; 3) excavation of 
roadway and borrow areas for the placement of fill for the new alignment areas, the 
earth excavation widening for the roadways, and the excavating and grading of 
ditches; and 4) placement of roadway and appurtenant materials, and cleaning and 
painting of the spillway bridge beams.  

 
D. The total area of the construction site is estimated to be 50 acres. 

 
The total area of the site that is estimated will be disturbed by excavation, grading 
or other activities is 30 acres. 

 
E. The following is a weighted average of the runoff coefficient for this project after 

construction activities are completed: 
 

0.19 
 

F. The following is a description of the soil types found at the project site followed by 
information regarding their erosivity: 

 
NRCS soil designations for the major soils within the watersheds and their 
respective Kw values indicating the whole soil erosion factor: Clarksdale - 0.37 to 
0.49; Denny - 0.37 to 0.43; Elco - 0.37 to 0.43; Hickory - 0.28 to 0.32; Keomah - 
0.37 to 0.49; Marseilles - 0.32 to 0.37; Orthents - 0.43; Rozetta - 0.37 to 0.49; 
Timewell - 0.28 to 0.49; and Wakeland - 0.43 to 0.55. 
 

G. The following is a description of potentially erosive areas associated with this 
project: 

 
The excavated and fill areas including the excavation for ditches and the installation 
of culverts and storm sewers. 

 
H. The following is a description of soil disturbing activities, their locations, and their 

erosive factors (e.g. steepness of slopes, length of slopes, etc): 
 

The widening of the roadways is along nearly all of the roadways in the park.  The 
widening and realignments involving fill placement or excavation include Station 
10+12 to 48+00, 96+00 to 103+30, 255+00 to 258+00, and 262+00 to the 
reconnection of the main road near 31+35.  These areas and the grading and 
shaping of ditches include areas where the slopes along the roadway approach 
20%.  The borrow locations are all in a general area in the sothwest portion of the 
park.  

 
I. See the erosion control plans and/or drainage plans for this contract for information 

regarding drainage patterns, approximate slopes anticipated before and after major 
grading activities, locations where vehicles enter or exit the site and controls to 
prevent offsite sediment tracking (to be added after contractor identifies locations), 
areas of soil disturbance, the location of major structural and non-structural controls 
identified in the plan, the location of areas where stabilization practices are 
expected to occur, surface waters (including wetlands) and locations where storm 
water is discharged to surface water including wetlands. 
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J. The following is a list of receiving water(s) and the ultimate receiving water(s), and 
areal extent of wetland acreage at the site.  The location of the receiving waters can 
be found on the erosion and sediment control plans: 

 
Argyle Lake 

 
K. The following pollutants of concern will be associated with this construction project: 

 
 Soil Sediment  Petroleum (gas, diesel, oil, kerosene, hydraulic oil / 

fluids) 
 Concrete  Antifreeze / Coolants 
 Concrete Truck Waste  Waste water from cleaning construction equipment 
 Concrete Curing Compounds  Other (specify)       
 Solid Waste Debris  Other (specify)       
 Paints  Other (specify)       
 Solvents  Other (specify)       
 Fertilizers / Pesticides  Other (specify)       

 
II. Controls: 
 

This section of the plan addresses the controls that will be implemented for each of the 
major construction activities described in I.C. above and for all use areas, borrow sites, 
and waste sites.  For each measure discussed, the contractor will be responsible for its 
implementation as indicated.  The contractor shall provide to the resident engineer a 
plan for the implementation of the measures indicated.  The contractor, and 
subcontractors, will notify the resident engineer of any proposed changes, 
maintenance, or modifications to keep construction activities compliant with the permit.  
Each such contractor has signed the required certification on forms which are attached 
to, and are a part of, this plan: 
 
A. Erosion and Sediment Controls 
 

1. Stabilized Practices:  Provided below is a description of interim and permanent 
stabilization practices, including site specific scheduling of the implementation of 
the practices.  Site plans will ensure that existing vegetation is preserved where 
attainable and disturbed portions of the site will be stabilized.  Stabilization 
practices may include but are not limited to:  temporary seeding, permanent 
seeding, mulching, geotextiles, sodding, vegetative buffer strips, protection of 
trees, preservation of mature vegetation, and other appropriate measures.  
Except as provided below in II(A)(1)(a) and II(A)(3), stabilization measures shall 
be initiated as soon as practicable in portions of the site where construction 
activities have temporarily or permanently ceased, but in no case more than 7 
days after the construction activity in that portion of the site has temporarily or 
permanently ceases on all disturbed portions of the site where construction will 
not occur for a period of 14 or more calendar days. 

 
a. Where the initiation of stabilization measures by the 7th day after 

construction activity temporarily or permanently ceases is precluded by 
snow cover, stabilization measures shall be initiated as soon as practicable 
thereafter. 
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The following Stabilization Practices will be used for this project: 
 

 Preservation of Mature Vegetation  Erosion Control Blanket / 
Mulching 

 Vegetated Buffer Strips  Sodding 
 Protection of Trees  Geotextiles 
 Temporary Erosion Control Seeding  Other (specify)       
 Temporary Turf (Seeding, Class 7)  Other (specify)       
 Temporary Mulching  Other (specify)       
 Permanent Seeding  Other (specify)       

 
Describe how the Stabilization Practices listed above will be utilized: 

 
Stabilization measures shall be initiated as soon as practicable in portions of 
the site prior to construction and when construction activities have 
temporarily or permanently ceased, but in no case more than 14 days after 
the construction activity in that portion of the site has temporarily or 
permanently ceased. 
 
Preservation of Existing Vegetation - The existing vegetative cover at the 
site shall remain in place undisturbed for the maximum practical time.  The 
construction of this project shall minimize the disturbance of existing 
vegetative cover to the smallest area that is absolutely required. 
 
Protection of Trees - The existing trees along the project,that are not noted 
to be removed, shall be protected from damage.  In the area Rt. Station 
98+50 to 111+50 there is a forest preserve, the contractor shall not work or 
store equipment or materials or in any way impact the forest preserve. 
 
Temporary Seeding - Temporary seeding shall be done in accordance with 
Section 280 of the current edition of the IDOT "Standard Specifications for 
Road and Bridge Construction.," 
 
Permanent Seeding - Permanent seeding shall be done in accordance with 
Section 250 of the current edition of the IDOT "Standard Specifications for 
Road and Bridge Construction."  Permanent vegetation and structures shall 
be installed and functional as soon as practical during development. 
 
Erosion Control Blanket/Mulching - Shall be accomplished in coordination 
with the requirements for the seedings that are indicated to minimize erosion 
and provide cover for the seed bed.  

 
2. Structural Practices:  Provided below is a description of structural practices 

that will be implemented, to the degree attainable, to divert flows from exposed 
soils, store flows or otherwise limit runoff and the discharge of pollutants from 
exposed areas of the site.  Such practices may include but are not limited to: 
perimeter erosion barrier, earth dikes, drainage swales, sediment traps, ditch 
checks, subsurface drains, pipe slope drains, level spreaders, storm drain inlet 
protection, rock outlet protection, reinforced soil retaining systems, gabions, and 
temporary or permanent sediment basins.  The installation of these devices may 
be subject to Section 404 of the Clean Water Act. 
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The following Structural Practices will be used for this project: 
 

 Perimeter Erosion Barrier  Rock Outlet Protection 
 Temporary Ditch Check  Riprap 
 Storm Drain Inlet Protection  Gabions 
 Sediment Trap  Slope Mattress 
 Temporary Pipe Slope Drain  Retaining Walls 
 Temporary Sediment Basin  Slope Walls 
 Temporary Stream Crossing  Concrete Revetment Mats 
 Stabilized Construction Exits  Level Spreaders 
 Turf Reinforcement Mats  Other (specify)       
 Permanent Check Dams  Other (specify)       
 Permanent Sediment Basin  Other (specify)       
 Aggregate Ditch  Other (specify)       
 Paved Ditch  Other (specify)       

 
Describe how the Structural Practices listed above will be utilized: 
 
Structural measures shall be initiated as soon as practicable in portions of the 
site prior to construction and when construction activities have temporarily or 
permanently ceased, but in no case more than 1 day after the construction 
activity in that portion of the site has temporarily or permanently ceased. 
 
Perimeter Erosion Barrier - The Perimeter Erosion Barrier shall be installed in 
accordance with Standard 280001 and with Section 280 of the current edition of 
the IDOT "Standard Specifications for Road and Bridge Construction."  
 
Temporary Ditch Check - The Temporary Ditch Checks  shall be installed in 
accordance with Standard 280001 and with Section 280 of the current edition of 
the IDOT "Standard Specifications for Road and Bridge Construction.". 
 
Inlet and Pipe  Protection - The Inlet and Pipe Protection shall be installed in 
accordance with Standard 280001 and with Section 280 of the current edition of 
the IDOT "Standard Specifications for Road and Bridge Construction."  
 
Stabilized Construction Exits - All construction sites shall provide measures to 
prevent sediment from being tracked onto public or private roadways.  This 
measure shall be accomplished by constructing a crushed stone or otherwise 
stabilized construction entrance of sufficient length and width to prevent 
sediment from being tracked onto public or private roadways.  Any sediment 
reaching a public or private road shall be removed by shoveling or street 
cleaning (not flushing) before the end of each workday and transported to a 
controlled sediment disposal area. 
 
Stone Riprap - Stone riprap shall be placed at the locations noted in the plans to 
control erosion at culvert outlets, curb outlets, ditches, and drainageways in 
accordance with the details in the plans and with Section 281 of the current 
edition of the IDOT "Standard Specifications for Road and Bridge Construction." 
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3. Storm Water Management:  Provided below is a description of measures that 
will be installed during the construction process to control pollutants in storm 
water discharges that will occur after construction operations have been 
completed.  The installation of these devices may be subject to Section 404 of 
the Clean Water Act. 
 
a. Such practices may include but are not limited to:  storm water detention 

structures (including wet ponds), storm water retention structures, flow 
attenuation by use of open vegetated swales and natural depressions, 
infiltration of runoff on site, and sequential systems (which combine several 
practices). 
 
The practices selected for implementation were determined on the basis of 
the technical guidance in Section 59-8 (Erosion and Sediment Control) in 
Chapter 59 (Landscape Design and Erosion Control) of the Illinois 
Department of Transportation Bureau of Design and Environment Manual.  If 
practices other than those discussed in Section 59-8 are selected for 
implementation or if practices are applied to situations different from those 
covered in Section 59-8, the technical basis for such decisions will be 
explained below. 
 

b. Velocity dissipation devices will be placed at discharge locations and along 
the length of any outfall channel as necessary to provide a non-erosive 
velocity flow from the structure to a water course so that the natural physical 
and biological characteristics and functions are maintained and protected 
(e.g. maintenance of hydrologic conditions such as the hydroperiod and 
hydrodynamics present prior to the initiation of construction activities). 

 
Description of Storm Water Management Controls. 
 
    

 
4. Other Controls: 

 
a. Vehicle Entrances and Exits – Stabilized construction entrances and exits 

must be constructed to prevent tracking of sediments onto roadways. 
 
The contractor will provide the resident engineer with a written plan 
identifying the location of stabilized entrances and exits and the procedures 
(s)he will use to construct and maintain them. 
 

b. Material Delivery, Storage, and Use – The following BMPs shall be 
implemented to help prevent discharges of construction materials during 
delivery, storage, and use: 

• All products delivered to the project site must be properly labeled. 
• Water tight shipping containers and/or semi trailers shall be used to 

store hand tools, small parts, and most construction materials that can 
be carried by hand, such as paint cans, solvents, and grease. 
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• A storage/containment facility should be chosen for larger items such 
as drums and items shipped or stored on pallets.  Such material is to 
be covered by a tin roof or large sheets of plastic to prevent 
precipitation from coming in contact with the products being stored. 

• Large items such as light stands, framing materials and lumber shall 
be stored in the open in a general storage area.  Such material shall 
be elevated with wood blocks to minimize contact with storm water 
runoff. 

• Spill clean-up materials, material safety data sheets, an inventory of 
materials, and emergency contact numbers shall be maintained and 
stored in one designated area and each Contractor is to inform his/her 
employees and the resident engineer of this location. 

 
c. Stockpile Management – BMPs shall be implemented to reduce or eliminate 

pollution of storm water from stockpiles of soil and paving materials such as 
but not limited to portland cement concrete rubble, asphalt concrete, asphalt 
concrete rubble, aggregate base, aggregate sub base, and pre-mixed 
aggregate.  The following BMPs may be considered: 

• Perimeter Erosion Barrier 
• Temporary Seeding 
• Temporary Mulch 
• Plastic Covers 
• Soil Binders 
• Storm Drain Inlet Protection 

 
The contractor will provide the resident engineer with a written plan of the 
procedures (s)he will use on the project and how they will be maintained. 

 
d. Waste Disposal.  No materials, including building materials, shall be 

discharged into Waters of the State, except as authorized by a Section 404 
permit. 
 

e. The provisions of this plan shall ensure and demonstrate compliance with 
applicable State and/or local waste disposal, sanitary sewer or septic system 
regulations. 
 

f. The contractor shall provide a written and graphic plan to the resident 
engineer identifying where each of the above areas will be located and how 
they are to be managed. 
 

5. Approved State or Local Laws 
 
The management practices, controls and provisions contained in this plan will 
be in accordance with IDOT specifications, which are at least as protective as 
the requirements contained in the Illinois Environmental Protection Agency’s 
Illinois Urban Manual, 1995.  Procedures and requirements specified in 
applicable sediment and erosion site plans or storm water management plans 
approved by local officials shall be described or incorporated by reference in the 
space provided below.   
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Requirements specified in sediment and erosion site plans, site permits, storm 
water management site plans or site permits approved by local officials that are 
applicable to protecting surface water resources are, upon submittal of an NOI, 
to be authorized to discharge under permit ILR10 incorporated by reference and 
are enforceable under this permit even if they are not specifically included in the 
plan. 
 
Description of procedures and requirements specified in applicable sediment 
and erosion site plans or storm water management plans approved by local 
officials: 
 
NA 
 

III. Maintenance: 
 
The following is a description of procedures that will be used to maintain, in good and 
effective operating conditions, the vegetation, erosion and sediment control measures 
and other protective measures identified in this plan.  The resident engineer will provide 
maintenance guides to the contractor for the practices associated with this project. 
 
All waste generated as a result of site development activity shall be properly disposed 
of and shall be prevented from being carried off the site by either wind or water.  All 
temporary soil erosion and sediment control practices shall be maintained to function as 
intended until the contributing drainage area has been permanently stabilized at which 
time they shall be removed. 
 
Remove built-up sediment from all perimeter erosion barriers, ditch checks and inlet 
and pipe protection when it reaches one-third of the height of the control measure. 
 
Repair or replace any damaged or improperly installed erosion and sediment control 
measures, within 24 hours. 
 
 

IV. Inspections: 
 
Qualified personnel shall inspect disturbed areas of the construction site which have not 
yet been finally stabilized, structural control measures, and locations where vehicles 
and equipment enter and exit the site.  Such inspections shall be conducted at least 
once every seven (7) calendar days and within 24 hours of the end of a storm that is 0.5 
inches or greater or equivalent snowfall. 
 
A. Disturbed areas, use areas (storage of materials, stockpiles, machine maintenance, 

fueling, etc.), borrow sites, and waste sites shall be inspected for evidence of, or the 
potential for, pollutants entering the drainage system.  Erosion and sediment control 
measures identified in the plan shall be observed to ensure that they are operating 
correctly.  Discharge locations or points that are accessible, shall be inspected to 
ascertain whether erosion control measures are effective in preventing significant 
impacts to receiving waters.  Locations where vehicles enter or exit the site shall be 
inspected for evidence of off-site sediment tracking. 
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B. Based on the results of the inspection, the description of potential pollutant sources 
identified in section I above and pollution prevention measures identified in section 
II above shall be revised as appropriate as soon as practicable after such 
inspection.  Any changes to this plan resulting from the required inspections shall be 
implemented within ½ hour to 1 week based on the urgency of the situation.  The 
resident engineer will notify the contractor of the time required to implement such 
actions through the weekly inspection report. 

 
C. A report summarizing the scope of the inspection, name(s) and qualifications of 

personnel making the inspection, the date(s) of the inspection, major observations 
relating to the implementation of this storm water pollution prevention plan, and 
actions taken in accordance with section IV(B) shall be made and retained as part 
of the plan for at least three (3) years after the date of the inspection.  The report 
shall be signed in accordance with Part VI. G of the general permit. 

 
D. If any violation of the provisions of this plan is identified during the conduct of the 

construction work covered by this plan, the resident engineer shall notify the 
appropriate IEPA Field Operations Section office by email at: 
epa.swnoncomp@illinois.gov, telephone or fax within 24 hours of the incident.  The 
resident Engineer shall then complete and submit an “Incidence of Noncompliance” 
(ION) report for the identified violation within 5 days of the incident.  The resident 
engineer shall use forms provided by the Illinois Environmental Protection Agency 
and shall include specific information on the cause of noncompliance, actions which 
were taken to prevent any further causes of noncompliance, and a statement 
detailing any environmental impact which may have resulted from the 
noncompliance.  All reports of noncompliance shall be signed by a responsible 
authority in accordance with Part VI. G of the general permit. 

 
The Incidence of Non-Compliance shall be mailed to the following address: 
 

Illinois Environmental Protection Agency 
Division of Water Pollution Control 
Attn:  Compliance Assurance Section 
1021 North Grand East 
Post Office Box 19276 
Springfield, Illinois  62794-9276 
 

V. Non-Storm Water Discharges: 
 
Except for flows from fire fighting activities, sources of non-storm water that is combined 
with storm water discharges associated with the industrial activity addressed in this plan 
must be described below.  Appropriate pollution prevention measures, as described 
below, will be implemented for the non-storm water component(s) of the discharge. 
 
A. Spill Prevention and Control – BMPs shall be implemented to contain and clean-up 

spills and prevent material discharges to the storm drain system.  The contractor 
shall produce a written plan stating how his/her company will prevent, report, and 
clean up spills and provide a copy to all of his/her employees and the resident 
engineer.  The contractor shall notify all of his/her employees on the proper protocol 
for reporting spills.  The contractor shall notify the resident engineer of any spills 
immediately. 
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B. Concrete Residuals and Washout Wastes – The following BMPs shall be 
implemented to control residual concrete, concrete sediments, and rinse water: 

• Temporary Concrete Washout Facilities shall be constructed for rinsing out 
concrete trucks.  Signs shall be installed directing concrete truck drivers 
where designated washout facilities are located. 

• The contractor shall have the location of temporary concrete washout 
facilities approved by the resident engineer. 

• All temporary concrete washout facilities are to be inspected by the contractor 
after each use and all spills must be reported to the resident engineer and 
cleaned up immediately. 

• Concrete waste solids/liquids shall be disposed of properly. 
 
C. Litter Management – A proper number of dumpsters shall be provided on site to 

handle debris and litter associated with the project.  The Contractor is responsible 
for ensuring his/her employees place all litter including marking paint cans, soda 
cans, food wrappers, wood lathe, marking ribbon, construction string, and all other 
construction related litter in the proper dumpsters. 

 
D. Vehicle and Equipment Cleaning – Vehicles and equipment are to be cleaned in 

designated areas only, preferably off site. 
 
E. Vehicle and Equipment Fueling – A variety of BMPs can be implemented during 

fueling of vehicles and equipment to prevent pollution.  The contractor shall inform 
the resident engineer as to which BMPs will be used on the project.  The contractor 
shall inform the resident engineer how (s)he will be informing his/her employees of 
these BMPs (i.e. signs, training, etc.).  Below are a few examples of these BMPs: 

• Containment 
• Spill Prevention and Control 
• Use of Drip Pans and Absorbents 
• Automatic Shut-Off Nozzles 
• Topping Off Restrictions 
• Leak Inspection and Repair 

 
F. Vehicle and Equipment Maintenance – On site maintenance must be performed in 

accordance with all environmental laws such as proper storage and no dumping of 
old engine oil or other fluids on site. 

 
VI. Failure to Comply: 

 
Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will 
result in the implementation of an Erosion and Sediment Control Deficiency Deduction 
against the contractor and/or penalties under the NPDES permit which could be passed 
onto the contractor. 
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Contractor Certification 
Statement 

 
 
The Resident Engineer is to make copies of this form and every contractor and sub-contractor 
will be required to complete their own separate form. 
 
 
Route ARGYLE LAKE STATE PARK Marked Rt.     
Sectio ROADWAY IMPROVEMENTS Project No. P-30-011-06 
Count
y MCDONOUGH  Contract 

No. 46158 

 
 
This certification statement is part of the Storm Water Pollution Prevention Plan for the project 
described below, in accordance with General NPDES Permit No. ILR10 issued by the Illinois 
Environmental Protection Agency. 
 
I certify under penalty of law that I understand the terms of the general National Pollutant 
Discharge Elimination System (NPDES) permit (ILR 10) that authorizes the storm water 
discharges associated with industrial activity from the construction site identified as part of this 
certification. 
 
In addition, I have read and understand all of the information and requirements stated in the 
Storm Water Pollution Prevention Plan for the above mentioned project; I have provided all 
documentation required to be in compliance with the ILR10 and Storm Water Pollution 
Prevention Plan and will provide timely updates to these documents as necessary. 
 

 Contractor 
 

 Sub-Contractor 
 

      
 

 
Print Name  Signature 

             
Title  Date 

             
Name of Firm  Telephone 

             
Street Address  City/State/ZIP 

 
 



ILLINOIS DEPARTMENT OF LABOR 
 

PREVAILING WAGES FOR   
                                        MCDONOUGH COUNTY  
                                    EFFECTIVE FEBRUARY 2011

 
The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special 

Provisions.  The rates have been ascertained and certified by the Illinois Department 

of Labor for the locality in which the work is to be performed and for each craft or 

type of work or mechanic needed to execute the work of the Contract.  As required 

by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the 

Contract, not less than the rates of wages ascertained by the Illinois Department of 

Labor and as revised during the performance of a Contract shall be paid to all 

laborers, workers and mechanics performing work under the Contract.  Post the 

scale of wages in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be paid as 

listed in the specification of rates, the contractor shall post the revised rates of wages 

and shall pay not less than the revised rates of wages.  Current wage rate 

information shall be obtained by visiting the Illinois Department of Labor web site at 

http://www.state.il.us/agency/idol/ or by calling 312-793-2814.  It is the responsibility 

of the contractor to review the rates applicable to the work of the contract at regular 

intervals in order to insure the timely payment of current rates.  Provision of this 

information to the contractor by means of the Illinois Department of Labor web site 

satisfies the notification of revisions by the Department to the contractor pursuant to 

the Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 

http://www.state.il.us/agency/idol


Mcdonough County Prevailing Wage for February 2011 
Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        BLD   26.330 27.330 1.5   1.5 2.0 6.550 10.13 0.000 0.800  
ASBESTOS ABT-GEN        HWY   23.270 24.270 1.5   1.5 2.0 6.550 10.00 0.000 0.800  
ASBESTOS ABT-MEC        BLD   19.750 20.750 1.5   1.5 2.0 5.750 2.500 0.000 0.000  
BOILERMAKER             BLD   34.170 37.170 2.0   2.0 2.0 6.820 8.550 0.000 0.350  
BRICK MASON             BLD   27.510 28.510 1.5   1.5 2.0 7.950 6.730 0.000 0.580  
CARPENTER               BLD   28.580 30.830 1.5   1.5 2.0 7.250 11.50 0.000 0.320  
CARPENTER               HWY   29.910 32.160 1.5   1.5 2.0 7.250 11.50 0.000 0.320  
CEMENT MASON            BLD   24.320 25.820 1.5   1.5 2.0 5.900 11.58 0.000 0.500  
CEMENT MASON            HWY   25.000 26.000 1.5   1.5 2.0 5.500 8.500 0.000 0.500  
CERAMIC TILE FNSHER     BLD   24.860  0.000 1.5   1.5 2.0 7.950 6.730 0.000 0.000  
ELECTRIC PWR EQMT OP    ALL   34.080  0.000 1.5   1.5 2.0 4.750 9.540 0.000 0.000  
ELECTRIC PWR GRNDMAN    ALL   23.380  0.000 1.5   1.5 2.0 4.750 6.550 0.000 0.000  
ELECTRIC PWR LINEMAN    ALL   37.860 40.300 1.5   1.5 2.0 4.750 10.61 0.000 0.000  
ELECTRIC PWR TRK DRV    ALL   24.530  0.000 1.5   1.5 2.0 4.750 6.870 0.000 0.000  
ELECTRICIAN          N  BLD   29.710 32.210 1.5   1.5 2.0 5.250 8.870 0.000 0.250  
ELECTRICIAN          S  BLD   27.990 30.490 1.5   1.5 2.0 5.250 7.550 0.000 0.250  
ELECTRONIC SYS TECH     BLD   27.060 28.810 1.5   1.5 2.0 5.250 8.810 0.000 0.250  
ELEVATOR CONSTRUCTOR    BLD   39.100 43.990 2.0   2.0 2.0 10.53 10.71 2.350 0.000  
GLAZIER                 BLD   28.520 30.520 1.5   1.5 2.0 8.100 7.700 0.000 1.000  
HT/FROST INSULATOR      BLD   28.860 30.060 1.5   1.5 2.0 5.000 11.70 0.000 0.800  
IRON WORKER             ALL   24.000 25.250 1.5   1.5 2.0 5.760 8.990 0.000 0.260  
LABORER                 BLD   24.830 25.830 1.5   1.5 2.0 6.550 10.13 0.000 0.800  
LABORER                 HWY   23.270 24.270 1.5   1.5 2.0 6.550 10.00 0.000 0.800  
LATHER                  BLD   28.580 30.830 1.5   1.5 2.0 7.250 11.50 0.000 0.320  
MACHINIST               BLD   43.160 45.160 1.5   1.5 2.0 7.640 8.700 0.000 0.000  
MARBLE FINISHERS        BLD   24.860  0.000 1.5   1.5 2.0 7.950 6.730 0.000 0.000  
MARBLE MASON            BLD   26.360 27.110 1.5   1.5 2.0 7.950 6.730 0.000 0.000  
MILLWRIGHT              BLD   29.640 31.890 1.5   1.5 2.0 7.250 10.74 0.000 0.320  
MILLWRIGHT              HWY   30.820 33.070 1.5   1.5 2.0 7.250 11.09 0.000 0.320  
OPERATING ENGINEER      BLD 1 31.590 34.590 1.5   1.5 2.0 7.000 10.80 0.000 1.800  
OPERATING ENGINEER      BLD 2 29.440 34.590 1.5   1.5 2.0 7.000 10.80 0.000 1.800  
OPERATING ENGINEER      BLD 3 27.860 34.590 1.5   1.5 2.0 7.000 10.80 0.000 1.800  
OPERATING ENGINEER      HWY 1 33.000 36.000 1.5   1.5 2.0 7.500 10.80 0.000 1.800  
OPERATING ENGINEER      HWY 2 30.490 36.000 1.5   1.5 2.0 7.500 10.80 0.000 1.800  
OPERATING ENGINEER      HWY 3 26.340 36.000 1.5   1.5 2.0 7.500 10.80 0.000 1.800  
PAINTER                 ALL   32.200 34.200 1.5   1.5 1.5 8.950 8.200 0.000 1.000  
PILEDRIVER              BLD   29.080 31.330 1.5   1.5 2.0 7.250 11.50 0.000 0.320  
PILEDRIVER              HWY   30.910 33.160 1.5   1.5 2.0 7.250 11.50 0.000 0.320  
PIPEFITTER              BLD   36.050 40.020 1.5   1.5 2.0 6.700 10.47 0.000 1.010  
PLASTERER               BLD   27.750 29.250 1.5   1.5 2.0 6.530 10.64 0.000 0.500  
PLUMBER                 BLD   33.060 36.040 1.5   1.5 2.0 6.700 12.17 0.000 0.900  
ROOFER                  BLD   27.080 28.080 1.5   1.5 2.0 7.450 7.220 0.000 0.250  
SHEETMETAL WORKER       BLD   28.910 30.820 1.5   1.5 2.0 7.140 9.460 0.000 0.440  
SPRINKLER FITTER        BLD   36.140 38.890 1.5   1.5 2.0 8.200 6.550 0.000 0.250  
STONE MASON             BLD   27.510 28.510 1.5   1.5 2.0 7.950 6.730 0.000 0.580  
TERRAZZO FINISHER       BLD   24.860  0.000 1.5   1.5 2.0 7.950 6.730 0.000 0.000  
TILE MASON              BLD   26.360 27.110 1.5   1.5 2.0 7.950 6.730 0.000 0.000  
TRUCK DRIVER            ALL 1 29.480  0.000 1.5   1.5 2.0 9.650 4.347 0.000 0.250  
TRUCK DRIVER            ALL 2 29.900  0.000 1.5   1.5 2.0 9.650 4.347 0.000 0.250  
TRUCK DRIVER            ALL 3 30.110  0.000 1.5   1.5 2.0 9.650 4.347 0.000 0.250  
TRUCK DRIVER            ALL 4 30.370  0.000 1.5   1.5 2.0 9.650 4.347 0.000 0.250  
TRUCK DRIVER            ALL 5 31.160  0.000 1.5   1.5 2.0 9.650 4.347 0.000 0.250  
TRUCK DRIVER            O&C 1 23.580  0.000 1.5   1.5 2.0 9.050 4.347 0.000 0.250  
TRUCK DRIVER            O&C 2 23.920  0.000 1.5   1.5 2.0 9.050 4.347 0.000 0.250  
TRUCK DRIVER            O&C 3 24.090  0.000 1.5   1.5 2.0 9.050 4.347 0.000 0.250  
TRUCK DRIVER            O&C 4 24.300  0.000 1.5   1.5 2.0 9.050 4.347 0.000 0.250  
TRUCK DRIVER            O&C 5 24.930  0.000 1.5   1.5 2.0 9.050 4.347 0.000 0.250  
TUCKPOINTER             BLD   27.510 28.510 1.5   1.5 2.0 7.950 6.730 0.000 0.580  



 
Legend:   

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday. 

OSA (Overtime is required for every hour worked on Saturday) 

OSH (Overtime is required for every hour worked on Sunday and Holidays) 

H/W (Health & Welfare Insurance)  

Pensn (Pension)  

Vac (Vacation)  

Trng (Training)  
 

Explanations 
MCDONOUGH COUNTY 
 
ELECTRICIANS (NORTH) - Blandinville, Bushnell, Chalmers, Colchester, 
Emmet, Hire, Macomb, Mound, New Sales, Prairie City, Scotland, Sciota, 
Tennessee, and Walnut  Grove. 
 
ELECTRICIANS (SOUTH) - Bethel, Eldorado, Industry and Lamoine. 
 
The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial Day, 
Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and 
Veterans Day in some classifications/counties.  Generally, any of 
these holidays which fall on a Sunday is celebrated on the following 
Monday.  This then makes work performed on that Monday payable at the 
appropriate overtime rate for holiday pay. Common practice in a given 
local may alter certain days of celebration.  If in doubt, please 
check with IDOL. 
 
Oil and chip resealing (O&C) means the application of road oils and 
liquid asphalt to coat an existing road surface, followed by 
application of aggregate chips or gravel to coated surface, and 
subsequent rolling of material to seal the surface. 
 
EXPLANATION OF CLASSES 
 
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
 
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes, ducts, and boilers, where the mechanical 
systems are to  remain. 
 
CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZZO FINISHER 
 
Assisting, helping or supporting the tile, marble and terrazzo 
mechanic by performing their historic and traditional work assignments 



required to complete the proper installation of the work covered by 
said crafts.  The term "Ceramic" is used for naming the classification 
only and is in no way a limitation of the product handled.  Ceramic 
takes into consideration most hard tiles. 
 
ELECTRONIC SYSTEMS TECHNICIAN 
 
Installation, service and maintenance of low-voltage systems which 
utilizes the transmission and/or transference of voice, sound, vision, 
or digital for commercial, education, security and entertainment 
purposes for the following:  TV monitoring and surveillance, 
background/foreground music, intercom and telephone interconnect, 
field programming, inventory control systems, microwave transmission, 
multi-media, multiplex, radio page, school, intercom and sound burglar 
alarms and low voltage master clock systems. 
 
Excluded from this classification are energy management systems, life 
safety systems, supervisory controls and data acquisition systems not 
intrinsic with the above listed systems, fire alarm systems, nurse 
call systems and raceways exceeding fifteen feet in length. 
 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Drivers on 2 axle trucks hauling less than 9 ton.  Air 
compressor and welding machines and brooms, including those pulled by 
separate units, truck driver  helpers, warehouse employees, mechanic 
helpers, greasers and tiremen, pickup trucks when hauling materials, 
tools, or workers to and from and on-the-job  site, and fork lifts up 
to 6,000 lb. capacity. 
 
Class 2.  Two or three axle trucks hauling more than 9 ton but hauling 
less than 16 ton.  A-frame winch trucks, hydrolift trucks, vactor 
trucks or similar  equipment when used for transportation purposes. 
Fork lifts over 6,000 lb. capacity, winch trucks, four axle 
combination units, and ticket writers. 
 
Class 3.  Two, three or four axle trucks hauling 16 ton or more. 
Drivers on water pulls, articulated dump trucks, mechanics and working 
forepersons, and  dispatchers.  Five axle or more combination units. 
 
Class 4.  Low Boy and Oil Distributors. 
 
Class 5.  Drivers who require special protective clothing while 
employed on hazardous waste work. 
 
 
TRUCK DRIVER - OIL AND CHIP RESEALING ONLY. 
 
This shall encompass laborers, workers and mechanics who drive 
contractor or subcontractor owned, leased, or hired pickup, dump, 
service, or oil distributor trucks.  The work includes transporting 
materials and equipment (including but not limited to, oils, aggregate 
supplies, parts, machinery and tools) to or from the job site; 
distributing oil or liquid asphalt and aggregate; stock piling 
material when in connection with the actual oil and chip contract. 
The Truck Driver (Oil & Chip Resealing) wage classification does not 
include supplier delivered materials. 
 
OPERATING ENGINEERS - BUILDING 
 
Class 1.  Cranes; Overhead Cranes; Gradall; All Cherry Pickers; 
Mechanics; Central Concrete Mixing Plant Operator; Road Pavers (27E - 
Dual Drum - Tri Batchers);  Blacktop Plant Operators and Plant 
Engineers; 3 Drum Hoist; Derricks; Hydro Cranes; Shovels; Skimmer 



Scoops; Koehring Scooper; Drag Lines; Backhoe; Derrick  Boats; Pile 
Drivers and Skid Rigs; Clamshells; Locomotive Cranes; Dredge (all 
types) Motor Patrol; Power Blades - Dumore - Elevating and similar 
types; Tower  Cranes (Crawler-Mobile) and Stationary; Crane-type 
Backfiller; Drott Yumbo and similar types considered as Cranes; 
Caisson Rigs; Dozer; Tournadozer; Work  Boats; Ross Carrier; 
Helicopter; Tournapulls - all and similar types; Scoops (all sizes); 
Pushcats; Endloaders (all types); Asphalt Surfacing Machine; Slip Form 
Paver;  Rock Crusher; Heavy Equipment Greaser; CMI, CMI Belt Placer, 
Auto Grade & 3 Track and similar types; Side Booms; Multiple Unit 
Earth Movers; Creter Crane;  Trench Machine; Pump-crete-Belt 
Crete-Squeeze Cretes-Screw-type Pumps and Gypsum; Bulker & Pump - 
Operator will clean; Formless Finishing Machine;  Flaherty Spreader or 
similar types; Screed Man on Laydown Machine; Wheel Tractors 
(industrial or Farm-type w/Dozer-Hoe-Endloader or other attachments); 
F.W.D. & Similar Types; Vermeer Concrete Saw. 
 
Class 2.  Dinkeys; Power Launches; PH One-pass Soil Cement Machine 
(and similar types); Pugmill with Pump; Backfillers; Euclid Loader; 
Forklifts; Jeeps w/Ditching  Machine or other attachments; Tuneluger; 
Automatic Cement and Gravel Batching Plants; Mobile Drills (Soil 
Testing) and similar types; Gurries and Similar Types;  (1) and (2) 
Drum Hoists (Buck Hoist and Similar Types); Chicago Boom; Boring 
Machine & Pipe Jacking Machine; Hydro Boom; Dewatering System; Straw 
Blower;  Hydro Seeder; Assistant Heavy Equipment Greaser on Spread; 
Tractors (Track type) without Power Unit pulling Rollers; Rollers on 
Asphalt -- Brick Macadem;  Concrete Breakers; Concrete Spreaders; Mule 
Pulling Rollers; Center Stripper; Cement Finishing Machines & CMI 
Texture & Reel Curing Machines; Cement Finishing  Machine; Barber 
Green or similar loaders; Vibro Tamper (All similar types) 
Self-propelled; Winch or Boom Truck; Mechanical Bull Floats; Mixers 
over 3 Bag to 27E;  Tractor pulling Power Blade or Elevating Grader; 
Porter Rex Rail; Clary Screed; Truck Type Hoptoe Oilers; Fireman; 
Spray Machine on Paving; Curb Machines;  Truck Crane Oilers; Oil 
Distributor; Truck-Mounted Saws. 
 
Class 3.  Air Compressor; Power Subgrader; Straight Tractor; Trac Air 
without attachments; Herman Nelson Heater, Dravo, Warner, Silent Glo, 
and similar types;  Roller:  Five (5) Ton and under on Earth or 
Gravel; Form Grader; Crawler Crane & Skid Rig Oilers; Freight 
Elevators - permanently installed; Pump; Light Plant;  Generator; 
Conveyor (1) or (2) - Operator will clean; Welding Machine; Mixer (3) 
Bag and Under (Standard Capacity with skip); Bulk Cement Plant; Oiler 
on Central  Concrete Mixing Plant. 
 
OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION 
 
CLASS 1.  Cranes; Hydro Cranes; Shovels; Crane Type Backfiller; Tower, 
Mobile, Crawler, & Stationary Cranes; Derricks; Hoists (3 Drum); 
Draglines; Drott Yumbo & Similar Types considered as Cranes; 360 
Degree Swing Excavator (Shears, Grapples, Movacs, etc.); Back Hoe; 
Derrick Boats; Pile Driver and Skid Rigs; Clam Shell; Locomotive - 
Cranes; Road Pavers - Single Drum - Dual Drum - Tri Batcher; Motor 
Patrols & Power Blades - Dumore - Elevating & Similar Types; 
Mechanics; Central Concrete Mixing Plant Operator; Asphalt Batch Plant 
Operators and Plant Engineers; Gradall; Caisson Rigs; Skimmer Scoop - 
Koering Scooper; Dredges (all types); Hoptoe; All Cherry Pickers; 
Work Boat; Ross Carrier; Helicopter; Dozer; Tournadozer; Tournapulls - 
all and similar types; Operation of Concrete and all Recycle 
Machines; Multiple Unit Earth Movers; Scoops (all sizes); Pushcats; 
Endloaders (all types); Asphalt Surfacing Machine; Slip Form Paver; 
Rock Crusher; Operation of Material Crusher, Screening Plants, and 
Tunnel Boring Machine; Heavy Equipment Greaser (top greaser on 



spread); CMI, Auto Grade, CMI Belt Placer & 3 Track and Similar Types; 
Side Booms; Asphalt Heater & Planer Combination (used to plane 
streets); Wheel Tractors (with Dozer, Hoe or Endloader Attachments); 
CAT Earthwork Compactors and Similar Types; Blaw Knox Spreader and 
Similar Types; Trench Machines; Pump Crete - Belt Crete - Squeeze 
Crete - Screw Type Pumps and Gypsum (operator will clean); Creter 
Crane; Operation of Concrete Pump Truck; Formless Finishing Machines; 
Flaherty Spreader or Similar Types; Screed Man on Laydown Machine; 
Vermeer Concrete Saw; Operation of Laser Screed; Span Saw; Dredge 
Leverman; Dredge Engineer; Lull or Similar Type; Hydro-Boom Truck; 
Operation of Guard Rail Machine; and Starting Engineer on Pipeline or 
Construction (11 or more pieces) including: Air Compressor (Trailer 
Mounted), All Forced Air Heaters (regardless of Size), Water Pumps 
(Greater than 4-1/2" or Total Discharge Over 4-1/2"), Light Plants, 
Generators (Trailer Mounted - Excluding Decontamination Trailer), 
Welding Machines (Any Size or Mode of Power), Conveyor, Mixer (any 
size), Stud Welder, Power Pac, etc, and Ground Heater (Trailer 
Mounted). 
 
CLASS 2.  Bulker & Pump; Power Launches; Boring Machine & Pipe Jacking 
Machine; Dinkeys; Operation of Carts, Powered Haul Unit for a Boring 
Machine; P & H One Pass Soil Cement Machines and Similar Types; Wheel 
Tractors (Industry or Farm Type - Other); Back Fillers; Euclid Loader; 
Fork Lifts; Jeep w/Ditching Machine or Other Attachments; Tunneluger; 
Automatic Cement & Gravel Batching Plants; Mobile Drills - Soil 
Testing and Similar Types; Pugmill with Pump; All (1) and (2) Drum 
Hoists; Dewatering System; Straw Blower; Hydro-Seeder; Bump Grinders 
(self-propelled); Assistant Heavy Equipment Greaser; Apsco Spreader; 
Tractors (Track-Type) without Power Units Pulling Rollers; Rollers on 
Asphalt - Brick or Macadam; Concrete Breakers; Concrete Spreaders; 
Cement Strippers; Cement Finishing Machines & CMI Texture & Reel 
Curing Machines; Vibro-Tampers (All Similar Types Self-Propelled); 
Mechanical Bull Floats; Self-Propelled Concrete Saws; Truck Mounted 
Power Saws; Operation of Curb Cutters; Mixers - Over Three (3) Bags; 
Winch and Boom Trucks; Tractor Pulling Power Blade or Elevating 
Grader; Porter Rex Rail; Clary Screed; Mule Pulling Rollers; Pugmill 
without Pump; Barber Greene or Similar Loaders; Track Type Tractor 
w/Power Unit attached (minimum); Fireman; Spray Machine on Paving; 
Curb Machines; Paved Ditch Machine; Power Broom; Self-Propelled 
Sweepers; Self-Propelled Conveyors; Power Subgrader; Oil Distributor; 
Straight Tractor; Truck Crane Oiler; Truck Type Oilers; Directional 
Boring Machine; Horizontal Directional Drill; Articulating End Dump 
Vehicles; Starting Engineer on Pipeline or Construction (6 -10 
pieces) including: Air Compressor (Trailer Mounted), All Forced Air 
Heaters (regardless of Size), Water Pumps (Greater than 4-1/2" or 
Total Discharge Over 4-1/2"), Light Plants, Generators (Trailer 
Mounted - Excluding Decontamination Trailer), Welding Machines (Any 
Size or Mode of Power), Conveyor, Mixer (any size), Stud Welder, Power 
Pac, etc., and Ground Heater (Trailer Mounted). 
 
CLASS 3.  Straight Framed Truck Mounted Vac Unit (separately powered); 
Trac Air Machine (without attachments); Rollers - Five Ton and Under 
on Earth and Gravel; Form Graders; Bulk Cement Plant; Oilers; and 
Starting Engineer on Pipeline or Construction (3 - 5  pieces) 
including: Air Compressor (Trailer Mounted), All Forced Air Heaters 
(regardless of Size), Water Pumps (Greater than 4-1/2" or Total 
Discharge Over 4-1/2"), Light Plants, Generators (Trailer Mounted - 
Excluding Decontamination Trailer), Welding Machines (Any Size or Mode 
of Power), Conveyor, Mixer (any size), Stud Welder, Power Pac, etc., 
and Ground Heater (Trailer Mounted). 
 
Other Classifications of Work: 
 



For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions which are available. 
If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will  upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such rate being deemed to exist by reference in 
this  document.  If no neighboring county rate applies to the task, 
the Department shall undertake a special determination, such special 
determination  being then deemed to have existed under this 
determination.  If a project requires these, or any classification not 
listed, please contact IDOL at 217-782-1710 for  wage rates or 
clarifications. 
 
LANDSCAPING 
 
Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.  The work performed by landscape 
plantsman and  landscape laborer is covered by the existing 
classification of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is  covered by the 
classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of size of truck driven) is 
covered by the  classifications of truck driver. 
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