TOTAL STRUCTURE SCHEDULE OF QUANTITIES
TRAFFIC CONTROL & PROTECTION

			TOTAL STRUCTURE SCHEDULE OF QUANTITIES															
			RAILROAD COORDINATION					TRAFFIC CONTROL & PROTECTION							PROSECUTION & PROGRESS			
SN	ROUTE CARRIED	FEATURE CROSSED	OWNER	DOT/AAR NO.	MILE POST	FLAGGER REQUIRED	RRPLI REQUIRED	STANDARD 701400	STANDARD 701406	STANDARD 701411 (DL ONLY)	STANDARD 701446	LOCATION	SUMMARY	CHANGEABLE MESSAGE SIGN (Calendar Days)	ESTIMATED WORKING DAYS	PROSECUTION	RURAL	URBAN
092-0003	I-74 (EB)	MIDDLEFORK VERM RIV						1	1	1		4	4-701400 SET-UPS (2 DL; 2 PL)	2-CMS (1 EB; 1 WB); 7 CALENDAR DAYS PRIOR; 8 WORKING DAYS; 15 DAYS EACH DIRECTION; TOTAL 30 CALENDAR DAYS; 18 VERMILION COUNTY STRUCTURES ON FAI 74	2	1 DAY DRIVING LANES WB & EB 1 DAY PASSING LANES WB & EB	X	
092-0004	I-74 (WB)	MIDDLEFORK VERM RIV						1	1	1			4-701406 SET-UPS (2 DL; 2 PL)				X	
092-0006	I-74 (EB)	SALT FORK VERM RIVER						1	1	1			4-701411 SET-UPS (2 EB; 2 WB)					X
092-0007	I-74 (WB)	SALT FORK VERM RIVER						1	1	1			2-WD'S (1 DL;1 PL); 4-STRUCT.					X
092-0008	I-74 (EB)	N&S & FAU 7026(L ST)	NSRR	479 871 J	304.45	YES	YES	1	1			3	4-701400 SET-UPS (2 DL; 2 PL)		2	1 DAY DRIVING LANES WB & EB 1 DAY PASSING LANES WB & EB		X
092-0009	I-74 (WB)	N&S & FAU 7026(L ST)	NSRR	479 871 J	304.45	YES	YES	1	1				4-701406 SET-UPS (2 DL; 2 PL)					X
092-0010	I-74 (EB)	"G" ST(FAU 7026)						INCL.	INCL.	1			4-701411 SET-UPS (2 EB; 2 WB)					X
092-0011	I-74 (WB)	"G" ST(FAU 7026)						INCL.	INCL.	1			2-WD'S (1 DL;1 PL); 6-STRUCT.					X
092-0012	I-74 (WB)	CNRL & FR1563 & 1611	CSX	542 383 B	125.45	YES	YES	1	1	1								X
092-0013	I-74 (EB)	CNRL & FR1563 & 1611	CSX	542 383 B	125.45	YES	YES	1	1	1								X
092-0014	I-74 (WB)	VERMILION RIVER						1	1	1		2	4-701400 SET-UPS (2 DL; 2 PL)		2	1 DAY DRIVING LANES WB & EB 1 DAY DRIVING LANES WB & EB		X
092-0015	I-74 (EB)	VERMILION RIVER						1	1	1			4-701406 SET-UPS (2 DL; 2 PL)					X
092-0018	I-74 (EB)	STONY CREEK						1	1	1			4-701411 SET-UPS (2 EB; 2 WB)					X
092-0019	I-74 (WB)	STONY CREEK						1	1	1			2-WD'S (1 DL;1 PL); 4-STRUCT.					X
092-0023	I-74(WB)&RAMP	CSX RR & MS 9010	CSX	353 719 Y	127.76	YES	YES	1	1	1		1	4-701400 SET-UPS (2 DL; 2 PL)		2	1 DAY DRIVING LANES WB & EB 1 DAY PASSING LANES WB & EB		X
092-0024	I-74(EB)	CSX RR & MS 9010	CSX	353 719 Y	127.76	YES	YES	1	1				4-701406 SET-UPS (2 DL; 2 PL)					X
092-0025	I-74 (WB)	RAMP 22.31						1	1	1			3-701411 SET-UPS (1 EB; 2 WB)					X
092-0026	I-74 & RAMP	RAMPS 21.94/22.31						1	1	1			2-WD'S (1 DL;1 PL); 4 STRUCT.					X
	TOTAL TC&P SET-UPS; LOCATIONS; CMS CALENDAR DAYS; ESTIMATED WORKING DAYS:							60	48	50	12	14		181	36			

*FY2011 BRIDGE DECK SEALING
**CHAMPAIGN, MCLEAN & VERMILION

FILE NAME = c:\pw_work\pwidot\cearlockjd\d0185207\D570861-sht-schedule.dgn	USER NAME = cearlockjd	DESIGNED - TJB	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	TOTAL STRUCTURE SCHEDULE OF QUANTITIES TRAFFIC CONTROL & PROTECTION	F.A.I. RTE. 74	SECTION *	COUNTY **	TOTAL SHEETS 19 / SHEET NO. 13
	PLOT SCALE = 40.0000 ' / IN.	DRAWN - BBP	REVISED -					CONTRACT NO. 70861	
	PLOT DATE = 11/15/2010	CHECKED -	REVISED -						
		DATE - 09/20/10	REVISED -		SCALE: NONE / SHEET NO. 2 OF 2 SHEETS / STA. / TO STA.		ILLINOIS	FED. AID PROJECT	