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llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
March 11, 2022 at which time the bids will be publicly opened from the iCX SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 62B87

COOK County

Section 2015-085BP

Project NHPP-6SBM(577)
Route FAI 90/94/290

District 1 Construction Funds

(1,284-Ft) Bridge girders cleaning and painting of the Ida B. Wells Drive (formerly: Congress Parkway)
viaduct in the City of Chicago along I-290 Expressway.

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2022

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

No ERRATA this year.

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.

No Supplemental Specifications this year.
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included
by reference:

CHECK SHEET # PAGE NO.
1 X  Additional State Requirements for Federal-Aid Construction Contracts ..........ccccccevneeeieniieeeienne 1
2 X  Subletting of Contracts (Federal-Aid CONLractS) ......ccceeiiiiiiiiiiiiiiiee e 4
B X BB e et e et e e bt e b e nre e 5
4 Specific EEO Responsibilities Non Federal-Aid Contracts ........ccoocceeeeiiiieeiiiiie e 15
5 Required Provisions - State CONIACES ........eeiiiuiiiiiiiiie e 20
6 Asbestos Bearing Pad REmMOVal ..........ccueiiiiii e 26
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal ........cccocoeviiieiiinnens 27
8 Temporary Stream Crossings and In-Stream Work Pads ..........ccoccoiiiiiienniiiniennieeenee e 28
9 COoNStrUCLION LAYOUL STAKES ...coiviiiiiiiiieeiie ettt ettt et ettt st e b e s beeeneeen 29

10 Use of Geotextile Fabric for Railroad CroSSiNG ..........eeieiiiiiiiiieieiiiee e 32
11 Subsealing of CoNCrete PAVvemMENTS .......cooouiii i 34
12 Hot-Mix Asphalt Surface COrrECHION .......coicuiii i e 38
13 Pavement and Shoulder RESUMACING ...cooiviiiiiiiiiiiiee e e 40
14 Patching with Hot-Mix Asphalt Overlay Removal ... 41
15 POIYMET CONCIEIE ..ttt b ettt b e e rae e e bt e e rae e e sbeeenaeeeeee 43
16 LY O o710 =Y T TRV P PRSP 45
17 BICYCIE RACKS ..ttt e e e e e e 46
18 Temporary Portable Bridge Traffic SIgnals ..........c.ooiiiiiiiiiiee e 48
19 Nighttime Inspection of Roadway Lighting .......ccooiiiiiiiiiiiii e 50
20 English Substitution of Metric BOIS .......cooiiiiiiii e 51
21 Calcium Chloride Accelerator for Portland Cement CONCIrete .........ccccvviveeieiiieeiiec e 52
22 Quality Control of Concrete Mixtures at the Plant ............coocioiiiiiiiiicceeee e 53
23 Quality Control/Quality Assurance of Concrete MIXIUIES ........cocueeeeioiieeeiiieeeciee e seee e siee e 61
24 Digital Terrain Modeling for Earthwork Calculations ...........coccooiiiiiiiiiieiieeeeeee e 77
25 Preventive Maintenance — Bituminous Surface Treatment (A-1) ....ccovviiiiniieenienee e 79
26 Temporary Raised Pavement Markers ..o 85
27 Restoring Bridge Approach Pavements Using High-Density Foam .........cccocciiiniiiieiinicee 86
28 Portland Cement Concrete Inlay or OVEFlAY .......coooiiiiiiiiiiiiee e 89
29 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching .......ccoccceeiiiiiiiiiieiiicee 93
30 Longitudinal Joint and Crack PatChing ..........cooouiiiiiiiiiiiie e 96
31 Concrete Mix Design — Department Provided ............coceiiiiiiiiiiiie e 98

32 Station Numbers in Pavements 0r OVEIAYS ......c.cooiiiiiiiiiie ettt 99
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAlI Route 90/94/290 (I-90/94/290), Project NHPP-6SBM(577),
Section 2015-085BP, Cook County, Contract No. 62B87 and in case of conflict with any part or
parts of said Specifications, the said Special Provisions shall take precedence and shall govern.

FAI Route 90/94/290 (1-90/94/290)
Project NHPP-6SBM(577)
Section 2015-085BP
Cook County
Contract No. 62B87

LOCATION OF PROJECT

The project is located at the structure carrying 1-290/Ida B Wells Drive (Jane Byrne Interchange)
Bridge (EB & WB) (0.2 miles East of I-90/94, SN 016-0461), East of Des Plaines St & 1-290 (WB)
Bridge through Canal St in the City of Chicago, West Chicago Township, Cook County. For a total
gross and net length of 1284 feet (0.24 miles).

DESCRIPTION OF PROJECT
The proposed improvement consists of cleaning and painting all existing steel surfaces of the

existing structure as designated on the plans and all incidental and collateral work necessary to
complete the project as shown in the plans and as described herein.
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MAINTENANCE OF ROADWAYS
Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume responsibility
for normal maintenance of all existing roadways within the limits of the improvement. This normal
maintenance shall include all repair work deemed necessary by the Engineer, but shall not include
snow removal operations. Traffic control and protection for maintenance of roadways will be
provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such
items, including the accompanying traffic control and protection required by the Engineer, will be
paid for in accordance with Article 109.04 of the Standard Specifications.

CONTRACTOR COOPERATION

It is anticipated that this contract will be constructed concurrently with other roadway projects in
the same area. The projects that may be under contract concurrent with this project are as
follows:

CDOT Project No. E-1-519 (Harrison Viaduct: Chicago River to Canal St)
CDOT Project No. E-5-496 (Canal St: Madison to Adams)

CDOT Project No. E-5-497 (Canal St: Adams to Jackson)

CDOT Project No. E-5-498 (Canal St: Jackson to Harrison)

CDOT Project No. E-5-499 (Canal St: Harrison to Taylor

The Contractor shall schedule his work in order to minimize any conflicts that may arise between
contracts as specified in Article 105.08 of the Standard Specifications. No additional
compensation will be allowed for delays or inconveniences resulting from activities of other
contractors.

STATUS OF UTILITIES (D-1)
Effective: June 1, 2016
Revised: January 1, 2020

Utility companies and/or municipal owners located within the construction limits of this project
have provided the following information regarding their facilities and the proposed improvements.
The tables below contain a description of specific conflicts to be resolved and/or facilities which
will require some action on the part of the Department’s contractor to proceed with work. Each
table entry includes an identification of the action necessary and, if applicable, the estimated
duration required for the resolution.
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UTILITIES TO BE ADJUSTED

Conflicts noted below have been identified by following the suggested staging plan included in
the contract. The company has been notified of all conflicts and will be required to obtain the
necessary permits to complete their work; in some instances, resolution will be a function of the
construction staging. The responsible agency must relocate, or complete new installations as
noted below; this work has been deemed necessary to be complete for the Department’s
contractor to then work in the stage under which the item has been listed.

No conflicts to be resolved

UTILITIES TO BE WATCHED AND PROTECTED

The areas of concern noted below have been identified by following the suggested staging plan
included for the contract. The information provided is not a comprehensive list of all remaining
utilities, but those which during coordination were identified as ones which might require the
Department’s contractor to take into consideration when making the determination of the means
and methods that would be required to construct the proposed improvement. In some instances,
the contractor will be responsible to notify the owner in advance of the work to take place so
necessary staffing on the owner’s part can be secured.

STAGE /
LOCATION TYPE DESCRIPTION OWNER
Roadway
Underpass Lighting
Fixtures, conduit and | City of
infrastructure, Chicago
including controllers, DOT
attached to beams
and substructure
Roadway
Underpass Lighting
Fixtures, conduit and | City of
infrastructure, Chicago
including controllers, DOT
attached to beams
and substructure
Roadway
Underpass Lighting
Fixtures, conduit and | City of
infrastructure, Chicago
including controllers, DOT

Canal Street
perpendicular to | Electrical
[-290; Locations
vary

Clinton Street
perpendicular to Electrical
[-290; Locations
vary

Jefferson Street
perpendicular to Electrical
[-290; Locations

vary attached to beams

and substructure

Roadway .
Below 01 6'.0461’ Electrical Underpass Lighting C'ty of
Between Piers Fi duit and Chicago
C10 and C11 Fixtures, conduit an DOT

infrastructure,
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including controllers,
attached to beams
and substructure

Within project . Peoples
limits Gas Underground lines Gas
Within project Transmission/Core/Legacy/Long Underaround cable ATST
limits Distance g

The following contact information is what was used during the preparation of the plans as provided
by the owner of the facility.

Agency/Company
Responsible to ':zr:t:l;f Phone E-mail address
Resolve Conflict
City of Chicago . (312) . . : .
CDOT Dan Grigas 244-4815 Daniel.Grigas@cityofchicago.org
Noel (630)
Peoples Gas Christopher Noel.Elvambuena@peoplesgasdelivery.com
456-2885
Elvambuena
Janet C. (630) :
AT&T Ahern 573-6414 ja1763@att.com

The above represents the best information available to the Department and is included for the
convenience of the bidder. The days required for conflict resolution should be considered in the
bid as this information has also been factored into the timeline identified for the project when
setting the completion date. The applicable portions of the Standard Specifications for Road and
Bridge Construction shall apply.

Estimated duration of time provided above for the first conflicts identified will begin on the date of
the executed contract regardless of the status of the utility relocations. The responsible agencies
will be working toward resolving subsequent conflicts in conjunction with contractor activities in
the number of days noted.

The estimated relocation duration must be part of the progress schedule submitted by the
contractor. A utility kickoff meeting will be scheduled between the Department, the Department’s
contractor and the utility companies when necessary. The Department’s contractor is responsible
for contacting J.U.L.I.E. prior to all excavation work.
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STATUS OF UTILITIES (CTA)
Effective: June 1, 2016

The table below contains a description of specific conflicts to be resolved and/or facilities which
will require some action on the part of the Department’s contractor in cooperation with the CTA to
proceed with work.

UTILITIES TO BE ADJUSTED

No conflicts have been identified that need to be resolved when following the suggested staging
plan included in the contract.

UTILITIES TO BE WATCHED AND PROTECTED

The areas of concern noted below have been identified by following the suggested staging plan
included for the contract. The information provided is a list CTA items which were identified as
ones which might require the Department’s contractor to take into consideration when making the
determination of the means and methods that would be required to construct the proposed
improvement. The contractor will be responsible to notify the CTA in advance of the work to take
place so necessary staffing on the CTA’s part can be secured.

STAGE /
LOCATION TYPE DESCRIPTION OWNER
Clinton Street Miscellaneous facilities
perpendicular to | Electrical and associated with subway CTA
[-290; Locations communication entrances at Clinton Street
vary and subway ventilation

The following contact information is what was used during the preparation of the plans as provided
by the owner of the facility.

Agency/Company
Responsible to "éi':t‘:l gtf Phone E-mail address
Resolve Conflict
Maika _ ] —
CTA Abdallah Cell: (312) 965-8181 MAbdallah.tcp@transitchicago.com
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CTA COORDINATION

SUBWAY INFRASTRUCTURE PROTECTION

A.

In addition to the previous requirements established in order to execute work in and
around the CTA facilities, the following locations are highlighted to ensure that CTA
operations are unaffected.

. The CTA maintains ventilation shafts and equipment located below SN 016-0461. The

ventilation shafts and all CTA infrastructure located below SN 016-0461 shall remain
unimpeded. The Contractor shall not place materials or equipment on top of ventilation
shafts. Ventilation shafts shall be protected from debris and other material that could fall
into or onto the ventilation shaft infrastructure. All temporary measures proposed to be
employed in order to protect the ventilation shafts shall be approved by both the Engineer
and the CTA prior to installation.

. The CTA maintains four (4) entrance/exit points to the Clinton Street station along Clinton

Street below SN 016-0461. There are no scheduled improvements to the entrance/exit
locations as part of this Contract, however, proposed improvements to SN 016-0461 are
located immediately adjacent to the entrance/exits. At no time shall any station
entrance/exit be closed due to Contractor operations except as shown on the Suggested
Stages of Construction and Traffic Control Plan Local Road and as approved in writing by
the CTA. No more than one (1) entrance/exit is allowed to be closed at any one time. In
order to close an entrance/exit, a request shall be made to the CTA a minimum of 28 days
prior to the closure date. The maximum closure period shall be approved by the CTA prior
to entrance/exit closure. In addition to signage identified in the Plans, the CTA, at their
discretion, may elect to incorporate additional signing, either along Clinton Street, or within
the CTA station. Any additional signage requested to be installed by the CTA shall be paid
for as TEMPORARY INFORMATION SIGNING and approved by the Engineer prior to
fabrication and installation.

The CTA will make existing relevant plans of the Clinton Street station a minimum of one
time during the bidding phase of the project. The invitation to view these plans will be
conveyed at a date to be determined. The CTA may allow their plans to be transmitted to
the Contractor during construction.
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PUBLIC CONVENIENCE AND SAFETY (DIST 1)
Effective: May 1, 2012
Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday,
the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday
prior to 11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except
where structure construction or major rehabilitation makes it impractical.”

ENGINEER’S FIELD OFFICE TYPE A (D1)
Effective: January 1, 2022

Revise the first paragraph of Article 670.02 to read:

670.02 Engineer's Field Office Type A (D1). Type A (D1) field offices shall have
a ceiling height of not less than 7 feet and a floor space of not less than 1000 square feet
with a minimum of two separate offices. The office shall also have a separate storage
room capable of being locked for the storage of the nuclear measuring devices. The office
shall be provided with sufficient heat, natural and artificial light, and air conditioning. Doors
and windows shall be equipped with locks approved by the Engineer.

Add the following to Article 670.07 Basis of Payment.

The building or buildings, fully equipped, will be paid for at the contract unit price per
calendar month or fraction thereof for ENGINEER'S FIELD OFFICE, TYPE A (D1).
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TRAFFIC CONTROL AND PROTECTION (ARTERIALS)
Effective: February 1, 1996
Revised: March 1, 2011

Specific traffic control plan details and Special Provisions have been prepared for this contract.
This work shall include all labor, materials, transportation, handling and incidental work necessary
to furnish, install, maintain and remove all traffic control devices required as indicated in the plans
and as approved by the Engineer.

When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain and
remove all applicable traffic control devices along the detour route according to the details shown
in the plans.

Method of Measurement: All traffic control (except “Traffic Control and Protection (Expressways)”
and temporary pavement markings) indicated on the traffic control plan details and specified in
the Special Provisions will be measured for payment on a lump sum basis.

Basis of Payment: All traffic control and protection will be paid for at the contract lump sum price
for TRAFFIC CONTROL AND PROTECTION (SPECIAL).

Temporary pavement markings will be paid for separately unless shown on a Standard.

TRAFFIC CONTROL PLAN
Effective: September 30, 1985
Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS: 701400, 701401, 701411, 701428, 701446, 701601, 701602, 701611, 701801,
and 701901
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DETAILS:
Suggested Detour Plans
Entrance and Exit Ramp Closure Details (TC-8)
Traffic Control Details for Freeway Single Lane and Multi-Lane Weave (TC-9)
Traffic Control and Protection for Side Roads, Intersections, and Driveways (TC-10)
Traffic Control for Shoulder Closures and Partial Ramp Closures (TC-17)
Detour Signing for Closing State Highways (TC-21)
Arterial Road Information Sign (TC-22)

SPECIAL PROVISIONS:
Traffic Control and Protection (Arterials)
Public Convenience and Safety (District One)
Keeping the Expressway Open to Traffic
Failure to Open Traffic Lanes to Traffic
Traffic Control and Protection (Expressways)
Temporary Information Signing
Speed Display Trailer (D1)
Traffic Spotters (BDE)
Vehicle and Equipment Warning Lights (BDE)
Work Zone Traffic Control Devices (BDE)

KEEPING THE EXPRESSWAY OPEN TO TRAFFIC
Effective: March 22, 1996
Revised: October 9, 2020

Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the
necessary traffic control devices to warn the public and to delineate the work zone as required in
these Special Provisions, the Standard Specifications, the State Standards and the District
Freeway details. All Contractors’ personnel shall be limited to these barricaded work zones and
shall not cross the expressway.

The Contractor shall request and gain approval from the lllinois Department of Transportation's
Expressway Traffic Operations Engineer at www.idotlcs.com twenty-four (24) hours in advance
of all daily lane, ramp and shoulder closures and 7 days in advance of all permanent and weekend
closures on all Freeways and/or Expressways in District One. This advance noatification is
calculated based on workweek of Monday through Friday and shall not include weekends or
Holidays.
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LOCATION: 1-290: Central to Wells (4-Lane Section)

TYPE OF
WEEK NIGHT CLOSURE ALLOWABLE LANE CLOSURE HOURS
Sunday - Thursday 1-Lane 8:00 PM to 5:00 AM
2-Lane 11:00 PM to 5:00 AM
Friday 1-Lane 10:00 PM (Fri) to 8:00 AM (Sat)
2-Lane 11:59 PM (Fri) to 6:00 AM (Sat)
Saturday 1-Lane 10:00 PM (Sat) to | 10:00 AM (Sun)
2-Lane 11:59 PM (Sat) to 8:00 AM (Sun)

*3 Lane closures will only be allowed from the left and are approved for specific operations only.

In addition to the hours noted above, temporary shoulder and non-system interchange partial
ramp closures are allowed weekdays between 9:00 A.M. and 3:00 P.M. and between 7:00 P.M.
and 5:00 A.M or as approved by the Expressway Traffic Operations Engineer.

Narrow Lanes and permanent shoulder closures will not be allowed between Dec. 1t and April
1st. Permanent shoulder closures per District Detail TC-17 will only be permitted if called for in
the plans or as approved by the Expressway Traffic Operations Engineer.

All daily lane closures shall be removed during adverse weather conditions such as rain, snow,
and/or fog and as determined by the Engineer. Also, the contractor shall promptly remove their
lane closures when Maintenance forces are out for snow and ice removal.

Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to
and from major sporting events and/or other events.

All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting
hours listed above. Also, these signs should be taken down within one-half (1/2) hour after the
closure is removed.

The Contractor will be required to cooperate with all other contractors when erecting lane closures
on the expressway. All lane closures (includes the taper lengths) without a three (3) mile gap
between each other, in one direction of the expressway, shall be on the same side of the
pavement. Lane closures on the same side of the pavement with a one (1) mile or less gap
between the end of one work zone and the start of taper of next work zone should be connected.
The maximum length of any lane closure on the project and combined with any adjacent projects
shall be three (3) miles. Gaps between successive permanent lane closures shall be no less than
two (2) miles in length.

Private vehicles shall not be parked in the work zone. Contractor's equipment and/or vehicles
shall not be parked on the shoulders or in the median during non-working hours. The parking of
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved
by the Engineer.

10
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Check barricades shall be placed every 1000’ within a lane closure to prevent vehicles from
driving through closed lanes.

Temporary ramp closures for service interchanges will only be permitted at night during the
restricted hours listed for temporary one-lane closures within the project limits. However, no two
(2) adjacent entrance and exit ramps in one direction of the expressway shall be closed at the
same time.

Freeway to freeway (system interchange) full ramp closures for two lane ramps will not be
permitted. Partial ramp closures of system ramps may be allowed during the 1-lane closure hours
above. System ramp full closures for single lane ramps are only permitted for a maximum of four
(4) hours

e between the hours of 1:00 a.m. and 5:00 a.m. on Monday thru Friday
e between the hours of 1:00 a.m. and 6:00 a.m. on Saturday, and
e between the hours of 1:00 a.m. and 7:00 a.m. on Sunday.

The Contractor shall furnish and install large (48" X 48") "DETOUR with arrow" signs as directed
by the Engineer for all system ramp closures. In addition, one portable changeable message sign
will be required to be placed in advance of the ramp closure. The cost of these signs and PCMS
board shall be included in the cost of traffic control and protection (6 static signs maximum per
closure).

Should the Contractor fail to completely open, and keep open, the ramps to traffic in accordance
with the above limitations, the Contractor shall be liable to the Department for liquidated damages
as noted under the Special Provision, "Failure to Open Traffic Lanes to Traffic".

FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC
Effective: March 22, 1996
Revised: February 9, 2005

Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in
accordance with the limitations specified under the Special Provisions for "Keeping the
Expressway Open to Traffic", the Contractor shall be liable to the Department for the amount of:

One lane or ramp blocked = $1,700/ 15 minutes
Not as a penalty but as liquidated and ascertained damages for each and every 15 minute interval
or a portion thereof that a lane is blocked outside the allowable time limitations. Such damages

may be deducted by the Department from any monies due the Contractor. These damages shall
apply during the contract time and during any extensions of the contract time.
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TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS)
Effective: March 8, 1996
Revised: April 1, 2019

Description. This work shall include furnishing, installing, maintaining, replacing, relocating, and
removing all traffic control devices used for the purpose of regulating, warning, or directing traffic.
Traffic control and protection shall be provided as called for in the plans, applicable Highway
Standards, District One Expressway details, Standards and Supplemental Specifications, these
Special Provisions, or as directed by the Engineer.

General. The governing factor in the execution and staging of work for this project is to provide
the motoring public with the safest possible travel conditions on the expressway through the
construction zone. The Contractor shall arrange his operations to keep the closing of lanes and/or
ramps to a minimum.

The Contractor shall be responsible for the proper location, installation, and arrangement of all
traffic control devices. Special attention shall be given to existing warning signs and overhead
guide signs during all construction operations. Warning signs and existing guide signs with down
arrows shall be kept consistent with the barricade placement at all times. The Contractor shall
immediately remove, completely cover, or turn from the motorist's view all signs which are
inconsistent with lane assignment patterns.

The Contractor shall coordinate all traffic control work on this project with adjoining or overlapping
projects, including barricade placement necessary to provide a uniform traffic detour pattern.
When directed by the Engineer, the Contractor shall remove all traffic control devices that were
furnished, installed, or maintained by him under this contract, and such devices shall remain the
property of the Contractor. All traffic control devices shall remain in place until specific
authorization for relocation or removal is received from the Engineer.

Additional requirements for traffic control devices shall be as follows.

(a) Traffic Control Setup and Removal. The setting and removal of barricades for the taper
portion of a lane closure shall be done under the protection of a vehicle with a truck/trailer
mounted attenuator and arrow board per State Standard 701428 and Section 701 of the
Standard Specifications. Failure to meet this requirement will be subject to a Traffic
Control Deficiency. The deficiency will be calculated as outlined in Article 105.03 of the
Standard Specifications. Truck/trailer mounted attenuators shall comply with Article
1106.02(g) or shall meet the requirements of NCHRP 350 Test Level 3 with vehicles used
in accordance with manufacturer’'s recommendations and requirements.
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(b) Sign Requirements

(1) Sign Maintenance. Prior to the beginning of construction operations, the Contractor
will be provided a sign log of all existing signs within the limits of the construction zone.
The Contractor is responsible for verifying the accuracy of the sign log. Throughout
the duration of this project, all existing traffic signs shall be maintained by the
Contractor. All provisions of Article 107.25 of the Standard Specifications shall apply.

(2) Work Zone Speed Limit Signs. Work zone speed limit signs shall be installed as
required in Article 701.14(b) and as shown in the plans and Highway Standards.
Based upon the exiting posted speed limit, work zone speed limits shall be established
and signed as follows.

a. Existing Speed Limit of 55mph or higher. The initial work zone speed limit
assembly, located approximately 4200’ before the closure, and shall be 55mph as
shown in 701400. Additional work zone 45mph assemblies shall be used as
required according to Article 701.14(b) and as shown in the Highway Standards
and plans. WORK ZONE SPEED LIMIT 55 PHOTO ENFORCED assemblies may
be omitted when this assembly would normally be placed within 1500 feet of the
END WORK ZONE SPEED LIMIT sign. If existing speed limit is over 65mph then
additional signage should be installed per 701400.

b. Existing Speed Limit of 45mph. The advance 55mph work zone speed limit
assembly shown in 701400 shall be replaced with a 45mph assembly. Additional
work zone 45mph assemblies shall be used as required according to Article
701.14(b) and as shown in the Highway Standards and plans. WORK ZONE
SPEED LIMIT 55 PHOTO ENFORCED assemblies shall be eliminated in all cases.
END WORK ZONE SPEED LIMIT signs are required.

(3) Exit Signs. The exit gore signs as shown in Standard 701411 shall be a minimum size
of 48 inch by 48 inch with 12 inch capital letters and a 20 inch arrow. EXIT OPEN
AHEAD signs shown in Standard 701411 shall be a minimum size of 48 inch by 48
inch with 8 inch capital letters.

(4) Uneven Lanes Signs. The Contractor shall furnish and erect “UNEVEN LANES” signs
(W8-11) on both sides of the expressway, at any time when the elevation difference
between adjacent lanes open to traffic equals or exceeds one inch. Signs shall be
placed 500’ in advance of the drop-off, within 500’ of every entrance, and a minimum
of every mile.
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(c) Drums/Barricades. Check barricades shall be placed in work areas perpendicular to traffic

every 1000, one per lane and per shoulder, to prevent motorists from using work areas
as a traveled way. Check barricades shall also be placed in advance of each open patch,
or excavation, or any other hazard in the work area, the first at the edge of the open traffic
lane and the second centered in the closed lane. Check barricades, either Type | or Il, or
drums shall be equipped with a flashing light.

To provide sufficient lane widths (10" minimum) for traffic and also working room, the
Contractor shall furnish and install vertical barricades, in lieu of Type Il or drums, along
the cold milling and asphalt paving operations. The vertical barricades shall be placed at
the same spacing as the drums.

(d) Vertical Barricades. Vertical barricades shall not be used in lane closure tapers, lane

shifts, exit ramp gores, or staged construction projects lasting more than 12 hours. Also,
vertical barricades shall not be used as patch barricades or check barricades. Special
attention shall be given, and ballast provided per manufacture’s specification, to maintain
the vertical barricades in an upright position and in proper alignment.

(e) Temporary Concrete Barrier Wall. Prismatic barrier wall reflectors shall be installed on

both the face of the wall next to traffic, and the top of sections of the temporary concrete
barrier wall as shown in Standard 704001. The color of these reflectors shall match the
color of the edgelines (yellow on the left and crystal or white on the right). If the base of
the temporary concrete barrier wall is 12 inches or less from the travel lane, then the lower
slope of the wall shall also have a 6 inch wide temporary pavement marking edgeline
(yellow on the left and white on the right).

Flaggers. One flagger will be required for each separate activity of an operation that
requires frequent construction vehicles to enter or leave a work zone to or from a lane
open to traffic. Temporary traffic control and flagger position shall be according to District
One Detail TC-18 — Expressway Flagging, or as directed by the Engineer.

(q) Full Expressway Closures. Full Expressway Closures will only be permitted for a maximum

of 15 minutes during the allowable hours listed in the Keeping the Expressway Open to
Traffic Special Provision. During Full Expressway Closures, the Contractor will be
required to close off all lanes except one, using Freeway Standard Closures. The
Contractor will be required to provide one changeable message sign to be placed at the
direction of the Engineer. The sign shall display a message as directed by the Engineer.
A Maintenance of Traffic Plan shall be submitted to the District One Expressway Traffic
Control Supervisor 14 days in advance of the planned work; including all stage changes.
The Maintenance of Traffic Plan shall include, but not be limited to: lane and ramp
closures, existing geometrics, and equipment and material location. The District One
Expressway Traffic Control Supervisor (847-705-4151) shall be contacted at least 3
working days in advance of the proposed road closure and will coordinate the closure
operation with police forces.
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Method of Measurement. This item of work will be measured on a lump sum basis for furnishing,

installing, maintaining, replacing, relocating, and removing traffic control devices required in the
plans and these Special Provisions. Traffic control and protection required under Standards
701101, 701400, 701401, 701402, 701406, 701411, 701416, 701426, 701428, 701446, 701901
and District details TC-8, TC-9, TC-17, TC-18 and TC-25 will be included with this item.

Basis of Payment.

(a) This work will be paid for at the contract lump sum price for TRAFFIC CONTROL AND

PROTECTION (EXPRESSWAYS). This price shall be payment in full for all labor,
materials, transportation, handling, and incidental work necessary to furnish, install,
maintain, replace, relocate, and remove all Expressway traffic control devices required in
the plans and specifications.

In the event the sum total value of all the work items for which traffic control and protection
is required is increased or decreased by more than ten percent (10%), the contract bid
price for TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) will be adjusted as
follows:

Adjusted contract price = .25P + .75P [1£(X-0.1)]

Where: "P" is the bid unit price for Traffic Control and Protection

Difference between original and final sum total value of all
work items for which traffic control and protection is required

Original sum total value of all work items for which traffic
control and protection is required.

Where: "X" =

The value of the work items used in calculating the increase and decrease will include
only items that have been added to or deducted from the contract under Article 104.02 of
the Standard Specifications and only items which require use of Traffic Control and
Protection.

Temporary traffic control costs due to delay will be paid for according to the Compensable
Delay Costs (BDE) Special Provision.

(b) The Engineer may require additional traffic control be installed in accordance with

standards and/or designs other than those included in the plans. In such cases, the
standards and/or designs will be made available to the Contractor at least one week in
advance of the change in traffic control. Payment for any additional traffic control required
will be in accordance with Article 109.04 of the Standard Specifications.

Revisions in the phasing of construction or maintenance operations, requested by the
Contractor, may require traffic control to be installed in accordance with standards and/or
designs other than those included in the plans. Revisions or modifications to the traffic
control shown in the contract shall be submitted by the Contractor for approval by the
Engineer. No additional payment will be made for a Contractor requested modification.
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(d) Temporary concrete barrier wall will be measured and paid for according to Section 704.

(e) Impact attenuators, temporary bridge rail, and temporary rumble strips will be paid for
separately.

(f) Temporary pavement markings shown on the Standard will be measured and paid for
according to Section 703 and Section 780.

(g) All pavement marking removal will be measured and paid for according to Section 703 or
Section 783.

(h) Temporary pavement marking on the lower slope of the temporary concrete barrier wall
will be measured and paid for as TEMPORARY PAVEMENT MARKING, 6.

(i) All barrier wall reflectors will be measured and paid for according to Section 782.

() The Changeable Message Sign required for Full Expressway Closures shall not be paid
for separately.

TEMPORARY INFORMATION SIGNING
Effective: November 13, 1996
Revised: January 29, 2020

Description.

This work shall consist of furnishing, installing, maintaining, relocating for various states of
construction and eventually removing temporary informational signs. Included in this item may
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay
sign panels which cover portions of existing signs.

Materials.
Materials shall be according to the following Articles of Section 1000 - Materials:

Item Article/Section
a.) Sign Base (Note 1) 1090
b.) Sign Face (Note 2) 1091
c.) Sign Legends 1091
d.) Sign Supports 1093
e.) Overlay Panels (Note 3) 1090.02

Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick
plywood.

Note 2.  The sign face material shall be in accordance with the Department’s Fabrication
of Highway Signs Policy.

Note 3.  The overlay panels shall be 0.08 inch (2 mm) thick.
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GENERAL CONSTRUCTION REQUIREMENTS
Installation.
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication.

Signs which are placed along the roadway and/or within the construction zone shall be installed
according to the requirements of Article 701.14 and Article 720.04. The signs shall be 7 ft (2.1
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the
edge of the paved shoulder. A minimum of two (2) posts shall be used.

The attachment of temporary signs to existing bridges, sign structures or sign panels shall be
approved by the Engineer. Any damage to the existing signs and/or structures due to the
Contractor's operations shall be repaired or signs replaced, as determined by the Engineer, at the
Contractor's expense.

Method of Measurement.
This work shall be measured for payment in square feet (square meters) edge to edge
(horizontally and vertically).

All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are
required for mounting these signs will be included as part of this pay item.

Basis Of Payment.
This work shall be paid for at the contract unit price per square foot (square meter) for
TEMPORARY INFORMATION SIGNING.

SPEED DISPLAY TRAILER (D1)

Effective: April 1, 2015
Revised: January 1, 2017

Revise the third paragraph of Article 701.11 of the Standard Specifications to read:

“When not being utilized to inform and direct traffic, sign trailers, speed display trailers,
arrow boards, and portable changeable message boards shall be treated as nonoperating
equipment.”

Add the following to Article 701.15 of the Standard Specifications:
“(m) Speed Display Trailer. A speed display trailer is used to enhance safety of the traveling
public and workers in work zones by alerting drivers of their speed, thus deterring them
from driving above the posted work zone speed limit.”

Whenever the speed display trailer is not in use, it shall be considered non-operating
equipment and shall be stored according to Article 701.11.”
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Add the following to Article 701.20 of the Standard Specifications:

“(k) “Speed Display Trailer will NOT be paid for by separate pay item, but its costs shall be
included in the contract unit price of the various traffic control pay items.

Add the following to Article 1106.02 of the Standard Specifications:

“(0) Speed Display Trailer. The speed display trailer shall consist of a LED speed indicator
display with self-contained, one-direction radar mounted on an orange see-through trailer.
The height of the display and radar shall be such that it will function and be visible when
located behind concrete barrier.

The speed measurement shall be by radar and provide a minimum detection distance of
1000 ft (300 m). The radar shall have an accuracy of £1 mile per hour.

The speed indicator display shall face approaching traffic and shall have a sign legend of
“YOUR SPEED” immediately above or below the speed display. The digital speed display
shall show two digits (00 to 99) in mph. The color of the changeable message legend
shall be a yellow legend on a black background. The minimum height of the numerals
shall be 18 in. (450 mm), and the nominal legibility distance shall be at least 750 ft (250 m).

The speed indicator display shall be equipped with a violation alert that flashes the
displayed detected speed when the posted limit is exceeded. The speed indicator shall
have a maximum speed cutoff. On roadway facilities with a normal posted speed limit
greater than or equal to 45 mph, the detected speeds of vehicles traveling more than
25mph over the work zone speed limit shall not be displayed. On facilities with normal
posted speed limit of less than 45 mph, the detected speeds of vehicles traveling more
than 15 mph over the work zone speed limit shall not be displayed. On any roadway
facility if detected speeds are less than 25 mph, speed shall not be displayed. The display
shall include automatic dimming for nighttime operation.

The speed indicator measurement and display functions shall be equipped with the power
supply capable of providing 24 hours of uninterrupted service.”

18



FAI Route 90/94/290 (1-90/94/290)
PROJECT NHPP-6SBM(577)
Section 2015-085BP

Cook County

Contract No. 62B87

AIR QUALITY COMPLIANCE

Description. This work includes meeting or exceeding air quality requirements described herein,
other Special Provision sections and the Standard Specifications.

General. The Contractor shall meet standards established to minimize air quality impacts due to
construction activities. The obligations by the Contractor include the following:

Air Quality Plan — Prior to the start of construction activities, the Contractor will be supplied an Air
Quality Plan developed by the Engineer. The Plan will serve as a guidance document for the
duration of construction activities. The Air Quality Plan is intended to identify maximum thresholds
of dust levels, particulate matter and diesel components in the air in and around the project site
and will incorporate requirements identified within the Special Provisions. Baseline sampling in
nearby areas without construction activity will be performed by the IEPA. Real-time monitoring
will be conducted at the two locations adjacent to Circle Interchange. If during real-time monitoring
there are exceedances of the screening standards, the Engineer will contact the Contractor and
activities will cease and corrective actions will be developed.

Dust Control Plan — The Contractor shall comply with the requirements of CONSTRUCTION AIR
QUALITY — DUST CONTROL in addition to Article 107.36 of the Standard Specifications.

Diesel Emissions — The maximum concentration of Diesel Components (PAHS) in sampled air
shall not exceed 1 ug/m?3, which is above the Chicago background level according to the IEPA.
Following receipt of laboratory data that indicate exceedances of screening standards for diesel
components as PAHs, IDOT will investigate the activity that was being performed at the time of
the exceedance. IDOT will document the exceedance in the monthly report. Observations of
consistent patterns in exceedances and potential corresponding work activities will assist in
developing measures to manage the activity that caused the exceedance. Factors that will be
evaluated include the activity being performed, the equipment being used for the activity, weather
conditions, and general air quality at the time of the exceedance.

Construction Requirements. To ensure a prompt response to incidents involving the integrity of
work zone Air Quality, the Contractor shall provide a telephone number where a responsible
individual can be contacted on a 24 hour a day basis.

When the Engineer is notified, or determines, that an environmental control deficiency exists,
he/she will notify the Contractor in writing, and direct the Contractor to correct the deficiency within
a specified time frame. The specified time frame, which begins upon Contractor notification, will
be from 1/2 hour to 24 hours long, and is based on the urgency of the situation and the nature of
the deficiency. The Contractor may appeal the indicated deficiency to the Engineer on the grounds
that the deficiency was caused by actions by a separate contractor, agency or public entity. The
Engineer shall be the sole judge of these conditions and any appeal by the Contractor.

The deficiency may include lack of repair, maintenance or non-compliance with the related

Articles of the Standard Specifications, the CONSTRUCTION AIR QUALITY — DUST CONTROL
Special Provision and this Special Provision.
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If the Contractor fails to respond within the allotted time frame, the Engineer may take action to
correct the deficiency, or may cause the correction of the deficiency to be made by others, the
cost thereof being deducted from monies due or which may become due the Contractor. This
corrective action will in no way relieve the Contractor of his/her contractual requirements or
responsibilities, and shall not be grounds for any claim.

If the Contractor accumulates three (3) environmental deficiency deductions for the same
deficiency, all related Contractor activities will be shut down until the deficiency is corrected. Such
a shut down will not be grounds for any extension of the completion date, waiver of penalties, or
be grounds for any claim.

Basis of Payment. This work will not be paid for separately. All obligations described herein are
included associated pay items. No extension of the completion date, waiver of penalties or claims
shall arise from any Contractor activity shut down enacted due to deficiencies described herein.

CONSTRUCTION AIR QUALITY — DUST CONTROL

Description. This work shall consist of developing and implementing a detailed Dust Control Plan
(DCP) in accordance with Article 107.36 of the Standard Specifications. Development of a DCP
is required. All construction activities shall be governed by the DCP. The nature and extent of
dust generating activities, and specific control techniques appropriate to specific situations shall
be discussed at the pre-construction meeting, with subsequent development of the DCP to include
but not be limited to the requirements below.

General Requirements. The Contractor is responsible for the control of dust at all times during
the duration of the contract, 24 hours per day, 7 days per week, including non-working hours,
weekends, and holidays. This work shall be considered complete after the completion of all
permanent erosion control measures required for the contract, and after all temporary and
permanent seeding is established.

Work on this contract shall be conducted in a manner that will not result in generating excessive
total nuisance dust conditions or air borne particulate matter (PM.s). The IEPA will provide the
Baseline Air Sampling in areas where there is no construction on the Circle Interchange. Two air
quality monitoring locations have been identified; the UIC Student Recreational Building and IDOT
Pump Station No. 5.

Following the baseline establishment, air quality will be monitored for total nuisance dust and air
borne particulate matter (PM2s) as shown in the table below. Real-time monitoring will be
conducted at the two locations adjacent to Circle Interchange. If during real-time monitoring there
are exceedances of the screening standards, the Engineer will contact the Contractor and
activities will cease and corrective actions will be developed.
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Air Sample/Screening Standards
Parameter Concentration Basis
Total Nuisance 3
Dust 335 ug/m IEPA/IDPH
PMzs 35 pug/m?® 24 hours NAAQS

Notes: NAAQS = National Ambient Air Quality Standards
IEPA = lllinois Environmental Protection Agency
IDPH = lllinois Department of Public Health

The DCP shall describe the plan for the implementation of control measures before, during and
after conducting any dust generating operation. These controls must be in place on non-working
days and after working hours, not just while work is being done on the site. The DCP must contain
information specific to the project site, proposed work, and dust control measures to be
implemented. A copy of the DCP must be available on the project site at all times.

The DCP must contain, at a minimum, all of the following information:

1. Name, address and phone number of the person(s) responsible for the dust generating
operation and for the submittal and implementation of the DCP.

2. A drawing specifying the site boundaries of the project with the areas to be disturbed, the
locations of the nearest public roads, and all planned exit and entrance locations to the
site from any paved public roadways.

3. Control measures to be applied to all actual and potential fugitive dust sources before,
during and after conducting any dust generating operation, including non-work hours and
non-work days.

4. A contingency plan consisting of at least one contingency measure for each activity
occurring on the site in case the primary control measure proves inadequate.

The Contractor shall submit two copies of the DCP that outlines in detail the measures to be
implemented by the Contractor complying with this section, including prevention, cleanup, and
other measures at least 14 days before beginning any dust generating activity. The Contractor
shall not begin any dust generating activities until the Engineer approves the DCP in writing.

Materials.

1. Dust Suppression Agents: Water shall meet the requirements of Section 1002 of the
Standard Specifications.

2. Soil stabilizers shall consist of seed and mulch meeting the requirements of Article
1081.06 (a) (2) and (3).

3. Covers for stockpiles shall be commercially available plastic tarps, or other materials
approved by the Engineer.
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Construction Methods. Water shall be used to provide temporary control of dust on
entrances/exits to the job site, haul roads and other active work areas. Several applications per
day may be necessary to control dust depending upon meteorological conditions and work
activity. The Contractor shall apply water on a routine basis as necessary or as directed by the
Engineer to control dust. Wet suppression consists of the application of water. Wet suppression
equipment shall consist of sprinkler pipelines, tanks, tank trucks or other devices approved by the
Engineer, capable of providing a regulated flow, uniform spray and positive shut off.

Haul truck cargo areas shall be securely covered during the transport of materials on public
roadways that are prone to cause dust.

Public Roadway Dust Control. Trackout, including carryout and spillage of material that adheres
to the exterior surfaces of or are spilled from motor vehicles and/or equipment and subsequently
fall onto a paved public roadway must be controlled at all times. Clean up of carryout and spillage
is required immediately if it extends a cumulative distance of 50 feet or more on a paved public
roadway. If the extent of carryout is less than 50 feet, clean up at the end of the day is permissible.
Clean up of paved surfaces shall be by wet spray power vacuum street sweeper. Dry power
sweeping is prohibited.

Control of Earthwork Dust. During batch drop operations (i.e. earthwork with a front-end loader,
clamshell bucket, or backhoe), the free drop height of excavated or aggregate material shall be
reduced to minimum heights as necessary to perform the specified task, and to minimize the
generation of dust. To prevent spills during transport, a minimum of 2 inches of freeboard space
shall be maintained between the material load and the top of the truck cargo bed rail. A maximum
drop height of two feet (or minimum height allowed by equipment) will be allowed, or to heights
as directed by the Engineer.

Control of Dust on Stockpiles and Inactive Work Areas. The Contractor shall use the following
methods to control dust and wind erosion of stockpiles and inactive areas of disturbed soil:

1. Water shall be used during active stockpile load-in, load-out, and maintenance activities.
Soil stabilizers (hydraulic or chemical mulch) may be applied to the surface of inactive
stockpiles and other inactive areas of disturbed soil. Final grading and seeding of inactive
areas shall occur immediately after construction activity is completed in an area and as
directed by the Engineer.

3. Plastic tarps may be used on small stockpiles, secured with sandbags or an equivalent
method approved by the Engineer, to prevent the cover from being dislodged by the wind.
The Contractor shall repair or replace the covers whenever damaged or dislodged at no
additional cost.
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Method of Measurement. Water used as a dust suppression measure shall be measured for
payment in units of 1000 Gallons of water applied. All measuring devices shall be furnished by
the Contractor and approved by the Engineer. All other dust control measures will not be
measured for payment.

Basis of Payment. The application of water as a dust suppression agent will be paid for at the
contract unit price per unit for DUST CONTROL WATERING.

All other dust control measures, along with preparation of the DCP, will not be paid for directly but
shall be considered as included in the various items involved and no additional compensation will
be allowed.

NOISE COMPLIANCE

Description. This work shall be according to Article 107.35 of the Standard Specifications, with
the following additions:

All Work requiring lane closures and lane restrictions under KEEPING THE EXPRESSWAY
OPEN TO TRAFFIC special provision shall follow the requirements described herein. Unless
specifically approved in writing by the Engineer, no work that could be considered a noise
nuisance, including but not limited to demolition activities, shall be performed during the period of
10 p.m.to 7 a.m.

When the Contractor requests to modify or deviate from the requirements of Article 107.35, the
Contractor shall identify the intended construction activities, utilize noise mitigation techniques
and identify the anticipated duration that noise levels will be elevated. Vehicle noise, including
horns, back up warning signals and other abrupt noises shall be minimized

The Engineer may elect to shut down any nuisance activity that was not previously approved or
does not meet the Contractor obligations identified in the approval request.

Basis of Payment. This work will not be paid for separately. All obligations described herein are
included in associated pay items. No extension of the completion date, waiver of penalties or
claims shall arise from any Contractor activity shut down enacted due to deficiencies described
herein.
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CLEANING AND PAINTING EXISTING STEEL STRUCTURES
Effective: October 2, 2001 Revised: October 23,
2020

Description. This work shall consist of the preparation of all designated metal surfaces by the
method(s) specified on the plans. This work also includes the painting of those designated
surfaces. This work also includes caulking locations designated on the plans and painting with
with the paint system(s) specified on the plans. The Contractor shall furnish all materials,
equipment, labor, and other essentials necessary to accomplish this work and all other work
described herein and as directed by the Engineer.

Materials. All materials to be used on an individual structure shall be produced by the same
manufacturer.

The Bureau of Materials and Physical Research has established a list of all products that have
met preliminary requirements. Each batch of material, except for the penetrating sealer, shall be
tested and assigned a MISTIC approval number before use. The specified colors shall be
produced in the coating manufacturer’s facility. Tinting of the coating after it leaves the
manufacturer’s facility is not allowed.

The paint materials shall meet the following requirements of the Standard Specification and as
noted below:

g) Moisture Cured Aromatic/Aliphatic Urethane (Note 2)
h) Moisture Cured Penetrating Sealer (Note 3)
i) Caulk (Polyurethane Joint Sealant) 1050.04

Article
(a) aterborne Acrylic 1008.04
(b) Aluminum Epoxy Mastic 1008.03
(c) Organic Zinc Rich Primer 1008.05
(d) Epoxy/ Aliphatic Urethane 1008.05
(e) Penetrating Sealer (Note 1)
(f) Moisture Cured Zinc Rich Urethane Primer (Note 2)
(
(
(

Note 1:The Epoxy Penetrating Sealer shall be a cross-linked multi component sealer. The sealer
shall have the following properties:

(a) The volume solids shall be 98 percent (plus or minus 2 percent).
(b) Shall be clear or slightly tinted color.

Note 2:These material requirements shall be according to the Special Provision for the Moisture
Cured Urethane Paint System.

Note 3:The Moisture Cured Penetrating Sealer manufacturer’s certification will be required.
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Submittals. The Contractor shall submit for Engineer review and acceptance, the following plans
and information for completing the work. The submittals shall be provided within 30 days of
execution of the contract unless given written permission by the Engineer to submit them at a
later date. Work cannot proceed until the submittals are accepted by the Engineer. Details for
each of the plans are presented within the body of this specification.

a)

Contractor/Personnel Qualifications. Evidence of Contractor qualifications and the names
and qualifications/experience/training of the personnel managing and implementing the
Quality Control program and conducting the quality control tests, and certifications for the
CAS (Coating Application Specialists) on SSPC-QP1 and QP2 projects.

Quality Control (QC) Program. The QC Program shall identify the following; the
instrumentation that will be used, a schedule of required measurements and observations,
procedures for correcting unacceptable work, and procedures for improving surface
preparation and painting quality as a result of quality control findings. The program shall
incorporate at a minimum, the IDOT Quality Control Daily Report form, or a Contractor
form (paper or electronic) that provides equivalent information.

Inspection Access Plan. The inspection access plan for use by Contractor QC personnel
for ongoing inspections and by the Engineer during Quality Assurance (QA) observations.

Surface Preparation/Painting Plan. The surface preparation/painting plan shall include
the methods of surface preparation and type of equipment to be utilized for washing,
hand/power tool cleaning, removal of rust, mill scale, paint or foreign matter, abrasive blast
or water jetting, and remediation of chloride. If detergents, additives, or inhibitors are
incorporated into the water, the Contractor shall include the names of the materials and
Safety Data Sheets (SDS). The Contractor shall identify the solvents proposed for solvent
cleaning together with SDS.

If cleaning and painting over existing galvanized surfaces are specified, the plan shall
address surface preparation, painting, and touch up/repair of the galvanized surfaces.

The plan shall also include the methods of coating application and equipment to be
utilized.

If the Contractor proposes to heat or dehumidify the containment, the methods and
equipment proposed for use shall be included in the Plan for the Engineer’s consideration.
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Paint Manufacturer Certifications and Letters. When a sealer is used, the Contractor shall
provide the manufacturer’s certification of compliance with IDOT testing requirements
listed under “Materials” above. A certification regarding the compatibility of the sealer with
the specified paint system shall also be included.

When rust inhibitors are used, the Contractor shall provide a letter from the coating
manufacturer indicating that the inhibitor is compatible with, and will not adversely affect
the performance of the coating system.

If the use of a chemical soluble salt remover is proposed by the Contractor, provide a letter
from the coating manufacturer indicating that the material will not adversely affect the
performance of the coating system.

The paint manufacturer's most recent application and thinning instructions, SDS and
product data sheets shall be provided, with specific attention drawn to storage
temperatures, and the temperatures of the material, surface and ambient air at the time of
application.

A letter or written instructions from the coating manufacturer shall be provided indicating
the length of time that each coat must be protected from cold or inclement weather (e.g.,
exposure to rain) during its drying period, the maximum recoat time for each coat, and the
steps necessary to prepare each coat for overcoating if the maximum recoat time is
exceeded.

Abrasives. Abrasives to be used for abrasive blast cleaning, including SDS. For
expendable abrasives, the Contractor shall provide certification from the abrasive supplier
that the abrasive meets the requirements of SSPC-AB1. For steel grit abrasives, the
certification shall indicate that the abrasive meets the requirements of SSPC-AB3.

Protective Coverings. Plan for containing or controlling paint debris (droplets, spills,
overspray, etc.). Any tarpaulins or protective coverings proposed for use shall be fire
retardant. For submittal requirements involving the containment used to remove lead
paint, the Contractor shall refer to Special Provision for Containment and Disposal of Lead
Paint Cleaning Residues.

Progress Schedule. Progress schedule shall be submitted per Article 108.02 and shall

identify all major work items (e.g., installation of rigging/containment, surface preparation,
and coating application).
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When the Engineer accepts the submittals, the Contractor will receive written notification. The
Contractor shall not begin any paint removal work until the Engineer has accepted the submittals.
The Contractor shall not construe Engineer acceptance of the submittals to imply approval of any
particular method or sequence for conducting the work, or for addressing health and safety
concerns. Acceptance of the programs does not relieve the Contractor from the responsibility to
conduct the work according to the requirements of Federal, State, or Local regulations and this
specification, or to adequately protect the health and safety of all workers involved in the project
and any members of the public who may be affected by the project. The Contractor remains
solely responsible for the adequacy and completeness of the programs and work practices, and
adherence to them.

Contractor Qualifications. Unless indicated otherwise on the contract plans, for non lead
abatement projects, the painting Contractor shall possess current SSPC-QP1 certification.
Unless indicated otherwise on the plans, for lead abatement projects the Contractor shall also
possess current SSPC-QP2 certification. The Contractor shall maintain certified status
throughout the duration of the painting work under the contract. The Department reserves the
right to accept Contractors documented to be currently enrolled in the SSPC-QP7, Painting
Contractor Introductory Program, Category 2, in lieu of the QP certifications noted above.

Quality Control (QC) Inspections. The Contractor shall perform first line, in process QC
inspections. The Contractor shall implement the submitted and accepted QC Program to ensure
that the work accomplished complies with these specifications. The designated Quality Control
inspector shall be onsite full time during any operations that affect the quality of the coating system
(e.g., surface preparation and chloride remediation, coating mixing and application, and
evaluations between coats and upon project completion). The Contractor shall use the IDOT
Quality Control Daily Report form to record the results of quality control tests. Alternative forms
(paper or electronic) will be allowed provided they furnish equivalent documentation as the IDOT
form, and they are accepted as part of the QC Program submittal. The completed reports shall
be turned into the Engineer before work resumes the following day. The Engineer or designated
representative will sign the report. The signature is an acknowledgment that the report has been
received, but should not be construed as an agreement that any of the information documented
therein is accurate.

Contractor QC inspections shall include, but not be limited to the following:

e Suitability of protective coverings and the means employed to control project debris and
paint spills, overspray, etc.

e Ambient conditions

Surface preparation (solvent cleaning, pressure washing including chalk tests,

hand/power tool or abrasive blast cleaning, etc.)

Chloride remediation

Coating application (specified materials, mixing, thinning, and wet/dry film thickness)

Recoat times and cleanliness between coats

Coating continuity and coverage (freedom from runs, sags, overspray, dryspray, pinholes,

shadow-through, skips, misses, etc.)
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The personnel managing the Contractor’s QC Program shall possess a minimum classification of
Society of Protective Coatings (SSPC) BCI certified, National Association of Corrosion Engineers
(NACE) Coating Inspector Level 2 - Certified, and shall provide evidence of successful inspection
of 3 bridge projects of similar or greater complexity and scope that have been completed in the
last 2 years. Copies of the certification and experience shall be provided. References for
experience shall be provided and shall include the name, address, and telephone number of a
contact person employed by the bridge owner.

The personnel performing the QC tests shall be trained in coatings inspection and the use of the
testing instruments. Documentation of training shall be provided. The QC personnel shall not
perform hands on surface preparation or painting activities. Painters shall perform wet film
thickness measurements, with QC personnel conducting random spot checks of the wet film. The
Contractor shall not replace the QC personnel assigned to the project without advance notice to
the Engineer, and acceptance of the replacement(s), by the Engineer.

The Contractor shall supply all necessary equipment with current calibration certifications to
perform the QC inspections. Equipment shall include the following at a minimum:

e Sling psychrometer or digital psychrometer for the measurement of dew point and relative
humidity, together with all necessary weather bureau tables or psychrometric charts. In
the event of a conflict between readings with the sling psychrometer and the digital
psychrometer, the readings with the sling psychrometer shall prevail.

e Surface temperature thermometer
SSPC Visual Standards VIS 1, Guide and Reference Photographs for Steel Surfaces
Prepared by Dry Abrasive Blast Cleaning; SSPC-VIS 3, Visual Standard for Power and
Hand-Tool Cleaned Steel; SSPC-VIS 4, Guide and Reference Photographs for Steel
Prepared by Water Jetting, and/or SSPC-VIS 5, Guide and Reference Photographs for
Steel Prepared by Wet Abrasive Blast Cleaning, as applicable.

e Test equipment for determining abrasive cleanliness (oil content and water-soluble
contaminants) according to SSPC abrasive specifications AB1, AB2, and AB3.

e Commercially available putty knife of a minimum thickness of 40 mils (1mm) and a width
between 1 and 3 in. (25 and 75 mm). Note that the putty knife is only required for projects
in which the existing coating is being feathered and tested with a dull putty knife.

e Testex Press-O-Film Replica Tape and Micrometer compliant with Method C of ASTM

D4417, Standard Test Methods for Field Measurement of Surface Profile of Blast Cleaned

Steel, or digital profile depth micrometer compliant with ASTM D4417, Method B. In the

event of a conflict between measurements with the two instruments on abrasive blast

cleaned steel, the results with the Testex Tape shall prevail. Note that for measuring the
profile of steel power tool cleaned to SSPC-SP15, Commercial Grade Power Tool

Cleaning, the digital profile depth micrometer shall be used.

Bresle Cell Kits or CHLOR*TEST Kkits for chloride determinations, or equivalent

Wet Film Thickness Gage

Blotter paper for compressed air cleanliness checks

Type 2 Electronic Dry Film Thickness Gage per SSPC - PA2, Procedure for Determining

Conformance to Dry Coating Thickness Requirements
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Standards for verifying the accuracy of the dry film thickness gage

e Light meter for measuring light intensity during paint removal, painting, and inspection
activities

e All applicable ASTM and SSPC Standards used for the work (reference list attached)

The accuracy of the instruments shall be verified by the Contractor's personnel according to the
equipment manufacturer's recommendations and the Contractor’'s QC Program. All inspection
equipment shall be made available to the Engineer for QA observations on an as needed basis.

Hold Point Notification. Specific inspection items throughout this specification are designated as
Hold Points. Unless other arrangements are made at the project site, the Contractor shall provide
the Engineer with a minimum 4-hour notification before a Hold Point inspection will be reached.
If the 4-hour notification is provided and the Work is ready for inspection at that time, the Engineer
will conduct the necessary observations. If the Work is not ready at the appointed time, unless
other arrangements are made, an additional 4-hour notification is required. Permission to proceed
beyond a Hold Point without a QA inspection will be granted solely at the discretion of the
Engineer, and only on a case by case basis.

Quality Assurance (QA) Observations. The Engineer will conduct QA observations of any or all
phases of the work. The presence or activity of Engineer observations in no way relieves the
Contractor of the responsibility to provide all necessary daily QC inspections of his/her own and
to comply with all requirements of this Specification.

The Engineer has the right to reject any work that was performed without adequate provision for
QA observations.

Inspection Access and Lighting. The Contractor shall facilitate the Engineer’s observations as
required, including allowing ample time to view the work. The Contractor shall furnish, erect and
move scaffolding or other mechanical equipment to permit close observation of all surfaces to be
cleaned and painted. This equipment shall be provided during all phases of the work. Examples
of acceptable access structures include:

e Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc.

e Platforms suspended from the structure comprised of trusses or other stiff supporting
members and including rails and kick boards.

e Simple catenary supports are permitted only if independent lifelines for attaching a fall
arrest system according to Occupational Safety and Health Administration (OSHA)
regulations are provided.

When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface,
and fall prevention is not provided (e.g., guardrails are not provided), the Contractor shall provide
the Engineer with a safety harness and a lifeline according to OSHA regulations. The lifeline and
attachment shall not direct the fall into oncoming traffic. The Contractor shall provide a method
of attaching the lifeline to the structure independent of the inspection facility or any support of the
platform. When the inspection facility (e.g., platform) is more than 2 1/2 ft. (800 mm) above the
ground, the Contractor shall provide an approved means of access onto the platform.
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The Contractor shall provide artificial lighting in areas both inside and outside the containment
where natural light is inadequate, as determined by the Engineer, to allow proper cleaning,
inspection, and painting. lllumination for inspection shall be at least 30 foot-candles (325 LUX).
lllumination for cleaning and painting, including the working platforms, access and entryways shall
be at least 20 foot-candles (215 LUX). General work area illumination outside the containment
shall be employed at the discretion of the Engineer and shall be at least 5 foot-candles. The
exterior lighting system shall be designed and operated so as to avoid glare that interferes with
traffic, workers, and inspection personnel.

Surface Preparation and Painting Equipment. All cleaning and painting equipment shall include
gages capable of accurately measuring fluid and air pressures and shall have valves capable of
regulating the flow of air, water or paint as recommended by the equipment manufacturer. The
equipment shall be maintained in proper working order.

Diesel or gasoline powered equipment shall be positioned or vented in a manner to prevent
deposition of combustion contaminants on any part of the structure.

Hand tools, power tools, pressure washing, water jetting, abrasive blast cleaning equipment,
brushes, rollers, and spray equipment shall be of suitable size and capacity to perform the work
required by this specification. All power tools shall be equipped with vacuums and High Efficiency
Particulate Air (HEPA) filtration. Appropriate filters, traps and dryers shall be provided for the
compressed air used for abrasive blast cleaning and conventional spray application. Paint pots
shall be equipped with air operated continuous mixing devices unless prohibited by the coating
manufacturer.

Test Sections. Prior to surface preparation, the Contractor shall prepare a test section(s) on each
structure to be painted in a location(s) which the Engineer considers to be representative of the
existing surface condition and steel type for the structure as a whole. More than one test section
may be needed to represent the various design configurations of the structure. The purpose of
the test section(s) is to demonstrate the use of the tools and degree of cleaning required
(cleanliness and profile) for each method of surface preparation that will be used on the project.
Each test section shall be approximately 10 sq. ft. (0.93 sq m). The test section(s) shall be
prepared using the same equipment, materials and procedures as the production operations. The
Contractor shall prepare the test section(s) to the specified level of cleaning according to the
appropriate SSPC visual standards, modified as necessary to comply with the requirements of
this specification. The written requirements of the specification prevail in the event of a conflict
with the SSPC visual standards. Only after the test section(s) have been approved shall the
Contractor proceed with surface preparation operations. Additional compensation will not be
allowed the Contractor for preparation of the test section(s).

For the production cleaning operations, the specifications and written definitions, the test

section(s), and the SSPC visual standards shall be used in that order for determining compliance
with the contractual requirements.
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Protective Coverings and Damage. All portions of the structure that could be damaged by the
surface preparation and painting operations (e.g., utilities), including any sound paint that is
allowed to remain according to the contract documents, shall be protected by covering or
shielding. Tarpaulins drop cloths, or other approved materials shall be employed. The Contractor
shall comply with the provisions of the lllinois Environmental Protection Act. Paint drips, spills,
and overspray are not permitted to escape into the air or onto any other surfaces or surrounding
property not intended to be painted. Containment shall be used to control paint drips, spills, and
overspray, and shall be dropped and all equipment secured when sustained wind speeds of 40
mph (64 kph) or greater occur, unless the containment design necessitates action at lower wind
speeds. The contractor shall evaluate project-specific conditions to determine the specific type
and extent of containment needed to control the paint emissions and shall submit a plan for
containing or controlling paint debris (droplets, spills, overspray, etc.) to the Engineer for
acceptance prior to starting the work. Acceptance by the Engineer shall not relieve the Contractor
of their ultimate responsibility for controlling paint debris from escaping the work zone.

When the protective coverings need to be attached to the structure, they shall be attached by
bolting, clamping, or similar means. Welding or drilling into the structure is prohibited unless
approved by the Engineer in writing. When removing coatings containing lead the containment
and disposal of the residues shall be as specified in the Special Provision for Containment and
Disposal of Lead Paint Cleaning Residues contained elsewhere in this Contract. When removing
coatings not containing lead the containment and disposal of the residues shall be as specified in
the Special Provision for Containment and Disposal of Non-Lead Paint Cleaning Residues
contained elsewhere in this Contract.

The Contractor shall be responsible for any damage caused to persons, vehicles, or property,
except as indemnified by the Response Action Contractor Indemnification Act. Whenever the
intended purposes of the controls or protective devices used by the Contractor are not being
accomplished, work shall be immediately suspended until corrections are made. Damage to
vehicles or property shall be repaired by the Contractor at the Contractor’s expense. Painted
surfaces damaged by any Contractor's operation shall be repaired, removed and/or repainted, as
directed by the Engineer, at the Contractor's expense.

Weather Conditions. Surfaces to be painted after cleaning shall remain free of moisture and other
contaminants. The Contractor shall control his/her operations to insure that dust, dirt, or moisture
do not come in contact with surfaces cleaned or painted that day.

a) The surface temperature shall be at least 5°F (3°C) above the dew point during final surface
preparation operations. The manufacturers’ published literature shall be followed for
specific temperature, dew point, and humidity restrictions during the application of each
coat.
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b) If the Contractor proposes to control the weather conditions inside containment, proposed
methods and equipment for heating and/or dehumidification shall be included in the work
plans for the Engineer’s consideration. Only indirect fired heating equipment shall be used
to prevent the introduction of moisture and carbon monoxide into the containment. The
heating unit(s) shall be ventilated to the outside of the containment. Any
heating/dehumidification proposals accepted by the Engineer shall be implemented at no
additional cost to the department.

c) Cleaning and painting shall be done between April 15 and October 31 unless authorized
otherwise by the Engineer in writing.

The Contractor shall monitor temperature, dew point, and relative humidity every 4 hours during
surface preparation and coating application in the specific areas where the work is being
performed. The frequency of monitoring shall increase if weather conditions are changing. If the
weather conditions after application and during drying are forecast to be outside the acceptable
limits established by the coating manufacturer, coating application shall not proceed. If the
weather conditions are forecast to be borderline relative to the limits established by the
manufacturer, monitoring shall continue at a minimum of 4-hour intervals throughout the drying
period. The Engineer has the right to reject any work that was performed, or drying that took
place, under unfavorable weather conditions. Rejected work shall be removed, recleaned, and
repainted at the Contractor’s expense.

Compressed Air Cleanliness. Prior to using compressed air for abrasive blast cleaning, blowing
down the surfaces, and painting with conventional spray, the Contractor shall verify that the
compressed air is free of moisture and oil contamination according to the requirements of ASTM
D 4285. The tests shall be conducted at least one time each shift for each compressor system in
operation. If air contamination is evident, the Contractor shall change filters, clean traps, add
moisture separators or filters, or make other adjustments as necessary to achieve clean, dry air.
The Contractor shall also examine the work performed since the last acceptable test for evidence
of defects or contamination caused by the compressed air. Effected work shall be repaired at the
Contractor’s expense.

Low Pressure Water Cleaning and Solvent Cleaning (HOLD POINT). The Contractor shall notify
the Engineer 24 hours in advance of beginning surface preparation operations.

a) Water Cleaning of Lead Containing Coatings Prior to Overcoating. Prior to initiating any
mechanical cleaning such as hand/power tool cleaning on surfaces that are painted with
lead, all surfaces to be prepared and painted, and the tops of pier and abutment caps shall
be washed. Washing is not required if the surfaces will be prepared by water jetting.
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Washing shall involve the use of potable water at a minimum of 1000 psi (7 MPa) and less
than 5000 psi (34 MPa) according to “Low Pressure Water Cleaning” of SSPC-SP WJ-4.
There are no restrictions on the presence of flash rusting of bare steel after cleaning. Paint
spray equipment shall not be used to perform the water cleaning. The cleaning shall be
performed in such a manner as to remove dust, dirt, chalk, insect and animal nests, bird
droppings, loose coating, loose mill scale, loose rust and other corrosion products, and
other foreign matter. Water cleaning shall be supplemented with scrubbing as necessary
to remove the surface contaminants. . The water, debris, and any loose paint removed
by water cleaning shall be collected for proper disposal. The washing shall be completed
no more than 2 weeks prior to surface preparation.

If detergents or other additives are added to the water, the detergents/additives shall be
included in the submittals and not used until accepted by the Engineer. When detergents
or additives are used, the surface shall be rinsed with potable water before the detergent
water dries.

After washing has been accepted by the Engineer, all traces of asphaltic cement, oll,
grease, diesel fuel deposits, and other soluble contaminants which remain on the steel
surfaces to be painted shall be removed by solvent cleaning according to SSPC — SP1,
supplemented with scraping (e.g., to remove large deposits of asphaltic cement) as
required. The solvent(s) used for cleaning shall be compatible with the existing coating
system. The Contractor shall identify the proposed solvent(s) in the submittals. If the
existing coating is softened, wrinkled, or shows other signs of attack from the solvents, the
Contractor shall immediately discontinue their use. The name and composition of
replacement solvents, together with MSDS, shall be submitted for Engineer acceptance
prior to use.

Under no circumstances shall subsequent hand/power tool cleaning or abrasive blast
cleaning be performed in areas containing surface contaminants or in areas where the
Engineer has not accepted the washing and solvent cleaning. Surfaces prepared by
hand/power tool cleaning or abrasive blast cleaning without approval of the washing and
solvent cleaning may be rejected by the Engineer. Rejected surfaces shall be recleaned
with both solvent and the specified mechanical means at the Contractor’s expense.

After all washing and mechanical cleaning are completed, representative areas of the
existing coating shall be tested to verify that the surface is free of chalk and other loose
surface debris or foreign matter. The testing shall be performed according to ASTM
D4214. Cleaning shall continue until a chalk rating of 6 or better is achieved in every case.

Water Cleaning of Non-Lead Coatings Prior to Overcoating. Thoroughly clean the
surfaces according to the steps defined above for “Water Cleaning of Lead Containing
Coatings Prior to Overcoating.” The wash water does not need to be collected, but paint
chips, insect and animal nests, bird droppings and other foreign matter shall be collected
for proper disposal. If the shop primer is inorganic zinc, the chalk rating does not apply.
All other provisions are applicable.
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c) Water Cleaning/Debris Removal Prior to Total Coating Removal. When total coating
removal is specified, water cleaning of the surface prior to coating removal is not required
by this specification and is at the option of the Contractor. If the Contractor chooses to
use water cleaning, the above provisions for water cleaning of lead and non-lead coatings
apply as applicable, including collection and disposal of the waste.

Whether or not the surfaces are pre-cleaned using water, the tops of the pier caps and
abutments shall be cleaned free of dirt, paint chips, insect and animal nests, bird droppings
and other foreign matter and the debris collected for proper disposal. Cleaning can be
accomplished by wet or dry methods.

Prior to mechanical cleaning, oil, grease, and other soluble contaminants on bare steel or
rusted surfaces shall be removed by solvent cleaning according to SSPC-SP1.

d) Water Cleaning Between Coats. When foreign matter has accumulated on a newly
applied coat, washing and scrubbing shall be performed prior to the application of
subsequent coats. The water does not need to be collected unless it contacts existing
lead containing coatings.

Laminar and Stratified Rust. All laminar and stratified rust that has formed on the existing steel
surfaces shall be removed. Pack rust formed along the perimeter of mating surfaces of connected
plates or shapes of structural steel shall be removed to the extent feasible without mechanically
detaching the mating surface. When caulking is specified, all rust shall be removed to a surface
depth as directed by the Engineer to accommodate the approved sealant. Any pack rust
remaining after cleaning the mating surfaces shall be tight and intact when examined using a dull
putty knife. The tools used to remove these corrosion products shall be identified in the submittals
and accepted by the Engineer. If the surface preparation or removal of rust results in nicks or
gouges in the steel, the work shall be suspended, and the damaged areas repaired to the
satisfaction of the Engineer, at the Contractor’s expense. The Contractor shall also demonstrate
that he/she has made the necessary adjustments to prevent a reoccurrence of the damage prior
to resuming work. If surface preparation reveals holes or section loss, or creates holes in the
steel, the Contractor shall notify the Engineer. Whenever possible, the Department will require
that the primer be applied to preserve the area, and allow work to proceed, with repairs and touch
up performed at a later date.

Surface Preparation (HOLD POINT). One or more of the following methods of surface preparation
shall be used as specified on the plans. When a method of surface preparation is specified, it
applies to the entire surface, including areas that may be concealed by the containment
connection points. In each case, as part of the surface preparation process, soluble salts shall
be remediated as specified under “Soluble Salt Remediation.” The Contractor shall also note that
the surface of the steel beneath the existing coating system may contain corrosion and/or mill
scale. Removal of said corrosion and/or mill scale, when specified, shall be considered included
in this work and no extra compensation will be allowed.
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When a particular cleaning method is specified for use in distinct zones on the bridge, the cleaning
shall extend into the existing surrounding paint until a sound border is achieved. The edge of the
existing paint is considered to be sound and intact after cleaning if it cannot be lifted by probing
the edge with a dull putty knife. The sound paint shall be feathered for a minimum of 1 1/2 in. (40
mm) to achieve a smooth transition between the prepared steel and the existing coatings.
Sanders with vacuum attachments, which have been approved by the Engineer, shall be used as
necessary to accomplish the feathering.

a)

Limited Access Areas: A best effort with the specified methods of cleaning shall be
performed in limited access areas such as the backsides of rivets inside built up box
members. The equipment being used for the majority of the cleaning may need to be
supplemented with other commercially available equipment, such as angle nozzles, to
properly clean the limited access areas. The acceptability of the best effort cleaning in
these areas is at the sole discretion of the Engineer.

Near-White Metal Blast Cleaning: This surface preparation shall be accomplished
according to the requirements of Near-White Metal Blast Cleaning SSPC-SP 10. Unless
otherwise specified in the contract, the designated surfaces shall be prepared by dry
abrasive blast cleaning, wet abrasive blast cleaning, or water jetting with abrasive
injection. A Near-White Metal Blast Cleaned surface, when viewed without magnification,
shall be free of all visible oil, grease, dirt, dust, mill scale, rust, paint, oxides, corrosion
products, and other foreign matter, except for staining.

Random staining shall be limited to no more than 5 percent of each 9 sq. in. (58 sqg. cm)
of surface area and may consist of light shadows, slight streaks, or minor discoloration
caused by stains of rust, stains of mill scale, or stains of previously applied paint. With
the exception of crevices as defined below, surface discoloration is considered to be a
residue that must be removed, rather than a stain, if it possesses enough mass or
thickness that it can be removed as a powder or in chips when scraped with a pocketknife.

A surface profile shall be created on the steel as defined later under “Surface Profile.”

At the discretion of the Engineer, after a best effort cleaning, slight traces of existing
coating may be permitted to remain within crevices such as those created between the
steel and rivets or bolts/washers/nuts, and between plates. When traces of coating are
permitted to remain, the coating shall be tightly bonded when examined by probing with a
dull putty knife. The traces of coating shall be confined to the bottom portion of the
crevices only, and shall not extend onto the surrounding steel or plate or onto the outer
surface of the rivets or bolts. Pitted steel is excluded from exemption considerations and
shall be cleaned according to SSPC-SP10.

If hackles or slivers are visible on the steel surface after cleaning, the Contractor shall
remove them by grinding followed by reblast cleaning. At the discretion of the Engineer,
the use of power tools to clean the localized areas after grinding, and to establish a surface
profile acceptable to the coating manufacturer, can be used in lieu of blast cleaning.
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If the surfaces are prepared using wet abrasive methods, attention shall be paid to tightly
configured areas to assure that the preparation is thorough. After surface preparation is
completed, the surfaces, surrounding steel, and containment materials/scaffolding shall
be rinsed to remove abrasive dust and debris. Potable water shall be used for all
operations. An inhibitor shall be added to the supply water and/or rinse water to prevent
flash rusting. With the submittals, the Contractor shall provide a sample of the proposed
inhibitor together with a letter from the coating manufacturer indicating that the inhibitor is
suitable for use with their products and that the life of the coating system will not be
reduced due to the use of the inhibitor. The surfaces shall be allowed to completely dry
before the application of any coating.

Commercial Grade Power Tool Cleaning: This surface preparation shall be accomplished
according to the requirements of SSPC-SP15. The designated surfaces shall be
completely cleaned with power tools. A Commercial Grade Power Tool Cleaned surface,
when viewed without magnification, is free of all visible oil, grease, dirt, rust, coating,
oxides, mill scale, corrosion products, and other foreign matter, except for staining. In
previously pitted areas, slight residues of rust and paint may also be left in the bottoms of
pits.

Random staining shall be limited to no more than 33 percent of each 9 sq. in. (58 sqg. cm)
of surface area. Allowable staining may consist of light shadows, slight streaks, or minor
discoloration caused by stains of rust, stains of mill scale, or stains of previously applied
paint. Surface discoloration is considered to be a residue that must be removed, rather
than a stain, if it possesses enough mass or thickness that it can be removed as a powder
or in chips when scraped with a pocketknife.

A surface profile shall be created on the steel as defined later under “Surface Profile.”

At the Contractor’s option, Near-White Metal Blast Cleaning may be substituted for Power
Tool Cleaning — Commercial Grade, as long as containment systems appropriate for
abrasive blast cleaning are utilized and there is no additional cost to the Department.

Power Tool Cleaning — Modified SP3: This surface preparation shall be accomplished
according to the requirements of SSPC-SP3, Power Tool Cleaning except as modified as
follows. The designated surfaces shall be cleaned with power tools. A power tool cleaned
surface shall be free of all loose rust, loose mill scale, loose and peeling paint, and loose
rust that is bleeding through and/or penetrating the coating. All locations of visible
corrosion and rust bleed, exposed or lifting mill scale, and lifting or loose paint shall be
prepared using the power tools, even if the material is tight.

Upon completion of the cleaning, rust, rust bleed, mill scale and surrounding paint are
permitted to remain if they can not be lifted using a dull putty knife.
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e) Power Tool Cleaning of Shop Coated Steel. When shop-coated steel requires one or more
coats to be applied in the field, the surface of the shop coating shall be cleaned as specified
under “Water Cleaning of Non-Lead Coatings Prior to Overcoating.” If the damage is to a
fully applied shop system, water cleaning is not required unless stipulated in the contract.
Damaged areas of shop coating shall be spot cleaned according to Power Tool Cleaning -
Modified SSPC-SP3. If the damage extends to the substrate, spot cleaning shall be
according to SSPC-SP15. The edges of the coating surrounding all spot repairs shall be
feathered.

f) Galvanized Surfaces: If galvanized surfaces are specified to be painted, they shall be
prepared by brush-off blast cleaning in accordance with SSPC-SP 16 or by using
proprietary solutions that are specifically designed to clean and etch (superficially roughen)
the galvanized steel for painting. If cleaning and etching solutions are selected, the
Contractor shall submit the manufacturer’'s technical product literature and SDS for
Engineer’s review and written acceptance prior to use.

Abrasives. Unless otherwise specified in the contract, when abrasive blast cleaning is specified,
it shall be performed using either expendable abrasives (other than silica sand) or recyclable steel
grit abrasives. Expendable abrasives shall be used one time and disposed of. Abrasive suppliers
shall certify that the expendable abrasives meet the requirements of SSPC-AB1 and that
recyclable steel grit abrasives meet SSPC-ABS3. Tests to confirm the cleanliness of new abrasives
(oil and water-soluble contamination) shall be performed by the Contractor according to the
requirements and frequencies of SSPC-AB1 and SSPC-ABS, as applicable. On a daily basis, the
Contractor shall verify that recycled abrasives are free of oil and water-soluble contamination by
conducting the tests specified in SSPC-AB2.

All surfaces prepared with abrasives not meeting the SSPC-AB1, AB2, or AB3 requirements, as
applicable, shall be solvent cleaned or low-pressure water cleaned as directed by the Engineer,
and reblast cleaned at the Contractor’s expense.

Surface Profile (HOLD POINT). The abrasives used for blast cleaning shall have a gradation
such that the abrasive will produce a uniform surface profile of 1.5 to 4.5 mils (38 to 114 microns).
If the profile requirements of the coating manufacturer are more restrictive, advise the Engineer
and comply with the more restrictive requirements. For recycled abrasives, an appropriate
operating mix shall be maintained in order to control the profile within these limits.

The surface profile for SSPC-SP15 power tool cleaned surfaces shall be within the range
specified by the coating manufacturer, but not less than 2.0 mils (50 microns).

The surface profile produced by abrasive blast cleaning shall be determined by replica tape or
digital profile depth micrometer according to SSPC-PA 17 at the beginning of the work, and each
day that surface preparation is performed. Areas having unacceptable profile measurements
shall be further tested to determine the limits of the deficient area. When replica tape is used, it
shall be attached to the daily report. In the event of a conflict between measurements taken with
the replica tape and digital profile depth micrometer, the measurements with the replica tape shall
prevail.
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The surface profile produced by power tools to SSPC-SP15, shall be measured using the digital
profile depth micrometer only. Replica tape shall not be used.

When unacceptable profiles are produced, work shall be suspended. The Contractor shall submit
a plan for the necessary adjustments to ensure that the correct surface profile is achieved on all
surfaces. The Contractor shall not resume work until the new profile is verified by the QA
observations, and the Engineer confirms, in writing, that the profile is acceptable.

Soluble Salt Remediation (HOLD POINT). The Contractor shall implement surface preparation
procedures and processes that will remove chloride from the surfaces to levels below 7
micrograms per square centimeter. Surfaces that may be contaminated with chloride include, but
are not limited to, expansion joints and all areas that are subject to roadway splash or run off such
as fascia beams and stringers. Surfaces shall be tested for chlorides at a frequency of five tests
per bearing line or fascia beam, with tests performed on both the beams and diaphragms/cross-
frames at expansion joints.

Methods of chloride removal may include, but are not limited to, hand washing, steam cleaning,
or pressure washing with or without the addition of a chemical soluble salt remover as approved
by the coating manufacturer, and scrubbing before or after initial paint removal. The Contractor
may also elect to clean the steel and allow it to rust overnight followed by recleaning, or by utilizing
blends of fine and coarse abrasives during blast cleaning, wet abrasive/water jetting methods of
preparation, or combinations of the above. If steam or water cleaning methods of chloride removal
are utilized over surfaces where the coating has been completely removed, and the water does
not contact any lead containing coatings, the water does not have to be collected. The Contractor
shall provide the proposed procedures for chloride remediation in the Surface
Preparation/Painting Plan.

Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to test
representative surfaces that were previously rusted (e.g., pitted steel) for the presence of
remaining chlorides. Remaining chloride levels shall be no greater than 7ug/sq cm as read
directly from the surface without any multiplier applied to the results. The testing must be
performed, and the results must be acceptable, prior to painting each day.

A minimum of 5 tests per 1000 sq. ft. (93 sq m) or fraction thereof completed in a given day, shall
be conducted at project start up. If results greater than 7 pg/sq cm are detected, the surfaces
shall be recleaned and retested at the same frequency. If acceptable results are achieved on
three consecutive days in which testing is conducted, the test frequency may be reduced to 1 test
per 1000 sq. ft. (93 sq. m) prepared each day provided the chloride remediation process remains
unchanged. If unacceptable results are encountered, or the methods of chloride remediation are
changed, the Contractor shall resume testing at a frequency of 5 tests per 1000 sq. ft. (93 sq. m).

Following successful chloride testing the chloride test areas shall be cleaned. SSPC-SP15,

Commercial Grade Power Tool Cleaning can be used to clean the test locations when the
specified degree of cleaning is SSPC-SP10.
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Surface Condition Prior to Painting (HOLD POINT). Prepared surfaces shall meet the
requirements of the respective degrees of cleaning immediately prior to painting, and shall be
painted before rusting appears on the surface. If rust appears or bare steel remains unpainted
for more than 12 hours, the affected area shall be prepared again at the expense of the
Contractor.

All loose paint and surface preparation cleaning residue on bridge steel surfaces, scaffolding and
platforms, containment materials, and tops of abutments and pier caps shall be removed prior to
painting. When lead paint is being disturbed, cleaning shall be accomplished by HEPA
vacuuming unless it is conducted within a containment that is designed with a ventilation system
capable of collecting the airborne dust and debris created by sweeping and blowing with
compressed air.

The quality of surface preparation and cleaning of surface dust and debris must be accepted by
the Engineer prior to painting. The Engineer has the right to reject any work that was performed
without adequate provision for QA observations to accept the degree of cleaning. Rejected
coating work shall be removed and replaced at the Contractor's expense.

General Paint Requirements. Paint storage, mixing, and application shall be accomplished
according to these specifications and as specified in the paint manufacturer's written instructions
and product data sheets for the paint system used. In the event of a conflict between these
specifications and the coating manufacturers’ instructions and data sheets, the Contractor shall
advise the Engineer and comply with the Engineer’s written resolution. Until a resolution is
provided, the most restrictive conditions shall apply.

Unless noted otherwise, if a new concrete deck or repair to an existing deck is required, painting
shall be done after the deck is placed and the forms have been removed.

a) Paint Storage and Mixing. All Paint shall be stored according to the manufacturer’s
published instructions, including handling, temperatures, and warming as required prior to
mixing. All coatings shall be supplied in sealed containers bearing the manufacturers
name, product designation, batch number and mixing/thinning instructions. Leaking
containers shall not be used.

The Contractor shall only use batches of material that have an IDOT MISTIC approval
number. For multi-component materials, the batch number from one component is tested
with specific batch numbers from the other component(s). Only the same batch number
combinations that were tested and approved shall be mixed together for use.

Mixing shall be according to the manufacturer’s instructions. Thinning shall be performed
using thinner provided by the manufacturer, and only to the extent allowed by the
manufacturer’s written instructions. In no case shall thinning be permitted that would
cause the coating to exceed the local Volatile Organic Compound (VOC) emission
restrictions. For multiple component paints, only complete kits shall be mixed and used.
Partial mixing is not allowed.
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The ingredients in the containers of paint shall be thoroughly mixed by mechanical power
mixers according to the manufacturer’s instructions, in the original containers before use
or mixing with other containers of paint. The paint shall be mixed in a manner that will
break up all lumps, completely disperse pigment and result in a uniform composition. Paint
shall be carefully examined after mixing for uniformity and to verify that no unmixed
pigment remains on the bottom of the container. Excessive skinning or partial hardening
due to improper or prolonged storage will be cause for rejection of the paint, even though
it may have been previously inspected and accepted and the container may have been
unopened.

Multiple component coatings shall be discarded after the expiration of the pot life. Single
component paint shall not remain in spray pots, paint buckets, etc. overnight. It shall be
stored in a covered container and remixed before use.

The Engineer reserves the right to sample field paint (individual components and/or the
mixed material) and have it analyzed. If the paint does not meet the product requirements
due to excessive thinning or because of other field problems, the coating shall be removed
from that section of the structure and replaced as directed by the Engineer.

Application Methods. Unless prohibited by the coating manufacturer’s written instructions,
paint may be applied by spray methods, rollers, or brushes. If applied with conventional
or airless spray methods, paint shall be applied in a uniform layer with overlapping at the
edges of the spray pattern.

The painters shall monitor the wet film thickness of each coat during application. The wet
film thickness shall be calculated based on the solids by volume of the material and the
amount of thinner added. When the new coating is applied over an existing system,
routine QC inspections of the wet film thickness shall be performed in addition to the
painter’s checks in order to establish that a proper film build is being applied.

When brushes or rollers are used to apply the coating, additional applications may be
required to achieve the specified thickness per layer.

Field Touch Up of Shop-Coated Steel. After cleaning, rusted and damaged areas of shop-
primed inorganic zinc shall be touched up using epoxy mastic. Damaged areas of shop-
applied intermediate shall be touched-up using the same intermediate specified for
painting the existing structure. Following touch up, the remaining coats (intermediate and
finish, or finish only, depending on the number of coats applied in the shop) shall be the
same materials specified for painting the existing structure. When inorganic zinc has been
used as the shop primer, a mist coat of the intermediate coat shall be applied before the
application of the full intermediate coat in order to prevent pinholing and bubbling.
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d) Recoating and Film Continuity (HOLD POINT for each coat). Paint shall be considered
dry for recoating according to the time/temperature/humidity criteria provided in the
manufacturer’s instructions and when an additional coat can be applied without the
development of film irregularities; such as lifting, wrinkling, or loss of adhesion of the under
coat. The coating shall be considered to be too cured for recoating based on the maximum
recoat times stipulated by the coating manufacturer. If the maximum recoat times are
exceeded, written instructions from the manufacturer for preparing the surface to receive
the next coat shall be provided to the Engineer. Surface preparation and application shall
not proceed until the recommendations are accepted by the Engineer in writing. |If
surfaces are contaminated, washing shall be accomplished prior to intermediate and final
coats. Wash water does not have to be collected unless the water contacts existing lead
containing coatings.

Painting shall be done in a neat and workmanlike manner. Each coat of paint shall be
applied as a continuous film of uniform thickness free of defects including, but not limited
to, runs, sags, overspray, dryspray, pinholes, voids, skips, misses, and shadow-through.
Defects such as runs and sags shall be brushed out immediately during application. Dry
spray on the surface of previous coats shall be removed prior to the application of the next
coat.

Paint Systems. The paint system(s) from the list below shall be applied as specified.

The paint manufacturer's relative humidity, dew point, and material, surface, and ambient
temperature restrictions shall be provided with the submittals and shall be strictly followed.
Written recommendations from the paint manufacturer for the length of time each coat must be
protected from cold or inclement weather (e.g., exposure to rain), during the drying period shall
be included in the submittals. Upon acceptance by the Engineer, these times shall be used to
govern the duration that protection must be maintained during drying.

Where stripe coats are indicated, the Contractor shall apply an additional coat to edges, rivets,
bolts, crevices, welds, and similar surface irregularities. The stripe coat shall be applied by brush
or spray, but if applied by spray, it shall be followed immediately by brushing to thoroughly work
the coating into or on the irregular surfaces, and shall extend onto the surrounding steel a
minimum of 1 in. (25 mm) in all directions. The purpose of the stripe coat is to assure complete
coverage of crevices and to build additional thickness on edges and surface irregularities. If the
use of the brush on edges pulls the coating away, brushing of edges can be eliminated, provided
the additional coverage is achieved by spray. Measurement of stripe coat thickness is not
required, but the Contractor shall visually confirm that the stripe coats are providing the required
coverage.

The stripe coat may be applied as part of the application of the full coat unless prohibited by the
coating manufacturer. If applied as part of the application process of the full coat, the stripe coat
shall be allowed to dry for a minimum of 10 minutes in order to allow Contractor QC personnel to
verify that the coat was applied. If a wet-on-wet stripe coat is prohibited by the coating
manufacturer or brush or roller application of the full coat pulls the underlying stripe coat, the
stripe coat shall dry according to the manufacturers’ recommended drying times prior to the
application of the full coat. In the case of the prime coat, the full coat can also be applied first to
protect the steel, followed by the stripe coat after the full coat has dried.
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The thicknesses of each coat as specified below shall be measured according to SSPC-PA2,
using Coating Thickness Restriction Level 3 (spot measurements 80% of the minimum and 120%
of the maximum, provided the entire area complies with the specified ranges).

a)

System 1 — OZ/E/U — for Bare Steel: System 1 shall consist of the application of a full coat
of organic (epoxy) zinc-rich primer, a full intermediate coat of epoxy, and a full finish coat of
aliphatic urethane. Stripe coats of the prime and finish coats shall be applied. The film
thicknesses of the full coats shall be as follows:

e One full coat of organic zinc-rich primer between 3.5 and 5.0 mils (90 and 125 microns)
dry film thickness. The prime coat shall be tinted to a color that contrasts with the steel
surface.

e One full intermediate coat of epoxy between 3.0 and 6.0 mils (75 and 150 microns) dry
film thickness. The intermediate coat shall be a contrasting color to both the first coat
and finish coat.

e One full finish coat of aliphatic urethane between 2.5 and 4.0 mils (65 and 100 microns)
dry film thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 9.0 and 15.0 mils (225 and 375 microns).

System 2 — PS/EM/U — for Overcoating an Existing System: System 2 shall consist of the
application of a full coat of epoxy penetrating sealer, a spot intermediate coat of aluminum
epoxy mastic and a stripe and full finish coat of aliphatic urethane.

A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface
preparation. A spot intermediate coat shall consist of the application of one coat of the
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint has
been removed, feathered and/or damaged prior to, during or after the cleaning and surface
preparation operations. After the spot intermediate, a stripe coat and full finish coat of
aliphatic urethane shall be applied. The film thicknesses shall be as follows:

e One full coat of epoxy penetrating sealer between 1.0 and 2.0 mils (25 and 50 microns)
dry film thickness.

e One spot coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175
microns) dry film thickness. The color shall contrast with the finish coat.

e One full finish coat of aliphatic urethane between 2.5 and 4.0 mils (65 and 100 microns)
dry film thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of the stripe coat, shall be between 8.5

and 13.0 mils (215 and 325 microns). The existing coating thickness to remain under the
overcoat must be verified in order to obtain accurate total dry film thickness measurements.
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System 3 — EM/EM/AC — for Bare Steel: System 3 shall consist of the application of two full
coats of aluminum epoxy mastic and a full finish coat of waterborne acrylic. Stripe coats for
first coat of epoxy mastic and the finish coat shall be applied. The film thicknesses of the
full coats shall be as follows:

e One full coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175 microns)
dry film thickness. The first coat of aluminum epoxy mastic shall be tinted a contrasting
color with the blast cleaned surface and the second coat.

e One full intermediate coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and
175 microns) dry film thickness. The intermediate coat shall be a contrasting color to
the first coat and the finish coat.

e A full finish coat of waterborne acrylic between 2.0 and 4.0 mils (50 and 100 microns)
dry film thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 12.0 and 18.0 mils (360 and 450 microns).

System 4 — PS/EM/AC — for Overcoating an Existing System: System 4 shall consist of the
application of a full coat of epoxy penetrating sealer, a spot intermediate coat of aluminum
epoxy mastic and a stripe and full finish coat of waterborne acrylic.

A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface
preparation. A spot intermediate coat shall consist of the application of one coat of the
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint has
been removed, feathered and/or damaged prior to, during or after the cleaning and surface
preparation operations. After the spot intermediate, a stripe coat and full finish coat of
waterborne acrylic shall be applied. The film thicknesses shall be as follows:

e One full coat of epoxy penetrating sealer between 1.0 and 2.0 mils (25 and 50 microns)
dry film thickness.

e One spot coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175
microns) dry film thickness. The color shall contrast with the finish coat.

e One full finish coat of waterborne acrylic between 2.0 and 4.0 mils (50 and 100 microns)
dry film thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of the stripe coat, shall be between 8.0

and 13.0 mils (200 and 325 microns). The existing coating thickness to remain under the
overcoat must be verified in order to obtain accurate total dry film thickness measurements.
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e) System 5 — MCU — for Bare Steel: System 5 shall consist of the application of a full coat of

moisture cure urethane (MCU) zinc primer, a full coat of MCU intermediate, and a full coat of
MCU finish. Stripe coats of the prime and finish coats shall be applied. The Contractor shall
comply with the manufacturer’s requirements for drying times between the application of the
stripe coats and the full coats. The film thicknesses of the full coats shall be as follows:

e One full coat of MCU zinc primer between 3.0 and 5.0 mils (75 and 125 microns) dry film
thickness. The prime coat shall be tinted to a color that contrasts with the steel surface.

e One full MCU intermediate coat between 3.0 and 4.0 mils (75 and 100 microns) dry film
thickness. The intermediate coat shall be a contrasting color to both the first coat and
finish coat.

e One full MCU finish coat between 2.0 and 4.0 mils (50 and 100 microns) dry film
thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats, shall
be between 8.0 and 13.0 mils (200 and 325 microns).

System 6 — MCU — for Overcoating an Existing System: System 6 shall consist of the
application of a full coat of moisture cure urethane (MCU) penetrating sealer, a spot coat of
MCU intermediate, and a stripe and full coat of MCU finish.

A full coat of MCU penetrating sealer shall be applied to all surfaces following surface
preparation. A spot intermediate coat shall consist of the application of one coat of MCU
intermediate on all areas where rust is evident and areas where the old paint has been
removed, feathered and/or damaged prior to, during or after the cleaning and surface
preparation operations. After the spot intermediate, a stripe coat and full coat of MCU finish
shall be applied. The Contractor shall comply with the manufacturer’s requirements for
drying time between the application of the stripe coat and the full finish coat. The film
thicknesses shall be as follows:

e One full coat of MCU sealer between 1.0 and 2.0 mils (25 and 50 microns) dry film
thickness.

e One full MCU intermediate coat between 3.0 and 4.0 mils (75 and 100 microns) dry film
thickness. The color shall contrast with the finish coat.

e One full MCU finish coat 2.0 and 4.0 mils (50 and 100 microns) dry film thickness. Finish
coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 6.0 and 10.0 mils (150 and 250 microns). The existing coating thickness
to remain under the overcoat must be verified in order to obtain accurate total dry film
thickness measurements.
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Application of Paint System over Galvanizing: |If galvanized surfaces are present and
specified to be painted, the Contractor shall apply one of the following as designated on the plans:

e A 2-coat system consisting of a full aluminum epoxy mastic coat and a full waterborne
acrylic finish coat from System 3. If red rust is visible, rusted areas shall be spot primed
with aluminum epoxy mastic prior to the application of the full coat of aluminum epoxy
mastic.

e A 2-coat system consisting of a full epoxy coat and a full urethane coat from System 1.
If red rust is visible, rusted areas shall be spot primed with organic zinc prior to the
application of the full coat of epoxy.

Surface Preparation and Painting of Galvanized Fasteners: The Contractor shall prepare all
fasteners (i.e., galvanized nuts, bolts, etc.) by power tool cleaning in accordance with SSPC-SP
2 or SSPC-SP3 to remove loose material. Following hand/power tool cleaning and prior to
painting, the surfaces shall be solvent cleaned according to SSPC-SP 1. Slight stains of torqueing
compound dye may remain after cleaning provided the dye is not transferred to a cloth after
vigorous rubbing is acceptable. If any dye is transferred to a cloth after vigorous rubbing,
additional cleaning is required.

The fasteners shall be coated with one coat of an aluminum epoxy mastic meeting the
requirements of Article1008.03 and the same acrylic or urethane topcoat specified above for use
on galvanized members.

Repair of Damage to New Coating System and Areas Concealed by Containment. The
Contractor shall repair all damage to the newly installed coating system and areas concealed by
the containment/protective covering attachment points, at no cost to the Department. The
process for completing the repairs shall be included in the submittals. |If the damage extends to
the substrate and the original preparation involved abrasive blast cleaning, the damaged areas
shall be prepared to SSPC-SP15 Power Tool Cleaning - Commercial Grade. If the original
preparation was other than blast cleaning or the damage does not extend to the substrate, the
loose, fractured paint shall be cleaned to Power Tool Cleaning — Modified SP3.

The surrounding coating at each repair location shall be feathered for a minimum distance of 1
1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and the existing
coating.

If the bare steel is exposed, all coats shall be applied to the prepared area. For damaged
galvanizing, the first coat shall be aluminum epoxy mastic. If only the intermediate and finish coats
are damaged, the intermediate and finish shall be applied. If only the finish coat is damaged, the
finish shall be applied.
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Special Instructions.

a)

At the completion of the work, the Contractor shall stencil the painting date and the paint
code on the bridge. The letters shall be capitals, not less than 2 in. (50 mm) and not more
than 3 in. (75 mm) in height.

The stencil shall contain the following wording "PAINTED BY (insert the name of the
Contractor)" and shall show the month and year in which the painting was completed,
followed by the appropriate code for the coating material applied, all stenciled on successive
lines:

CODE U (for field applied System 3 or System 4).
CODE Z (for field applied System 1 or System 2).
CODE AA (for field applied System 5 or System 6).

This information shall be stenciled on the cover plate of a truss end post near the top of the
railing, or on the outside face of an outside stringer near one end of the bridge, or at some
equally visible surface near the end of the bridge, as designated by the Engineer.

All surfaces painted inadvertently shall be cleaned immediately.

Caulking complex structures. Pack rust shall be removed prior to the application of the
approved sealant as per the Laminar and Stratified Rust article of this special provision.
Chloride shall be remediated as specified elsewhere in this provision. The caulk shall be
compatible with the approved paint system, and applied in accordance with the paint
manufacturers recommendations as described in the Contractors submittal

The following coatings shall be applied prior to the application of the caulk. Stripe coat of
organic zinc primer, full coat of organic zinc primer, intermediate epoxy stripe coat, full coat
of epoxy intermediate, full coat of urethane finish. Apply caulk after the urethane has dried
for top coating. After the caulk has been applied it shall be allowed to dry to coat according
the manufacturer’s written recommendations and a stripe coat of urethane applied to all
areas of caulking.

Alternatively, as directed by the Engineer, apply the caulking after the intermediate coat has
dried for overcoating. After the caulking has dried according to the manufacturer’s written
recommendations, apply the urethane finish over the caulking and intermediate coat.

1. All vertical, diagonal and horizonal lapping members shall be caulked along the top
and sides. The bottom shall remain open for drainage.

2. Locations where pack rust was removed leaving a gap between two steel surfaces
shall also be caulked. Locations greater than 4 inch in depth shall be filled with a
closed cell backer rod in accordance with the caulking manufacturer’s instructions prior
to the application of the caulk.
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It is understood and agreed that the cost of all work outlined above, unless otherwise specified,
has been included in the bid, and no extra compensation will be allowed.

Basis of Payment. This work shall be paid for at the contract Lump Sum price for CLEANING
AND PAINTING STEEL BRIDGE, at the designated location, or for CLEANING AND PAINTING
the structure or portions thereof described. Payment will not be authorized until all requirements
for surface preparation and painting have been fulfilled as described in this specification, including
the preparation and submittal of all QC documentation. Payment will also not be authorized for
non-conforming work until the discrepancy is resolved in writing.
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Appendix 1 — Reference List

The Contractor shall maintain the following regulations and references on site for the duration of
the project:

lllinois Environmental Protection Act

ASTM D 4214, Standard Test Method for Evaluating Degree of Chalking of Exterior Paint
Films

ASTM D 4285, Standard Test Method for Indicating Oil or Water in Compressed Air

ASTM D4417, Standard Test Methods for Field Measurement of Surface Profile of Blast
Cleaned Steel

SSPC-AB 1, Mineral and Slag Abrasives

SSPC-AB 2, Cleanliness of Recycled Ferrous Metallic Abrasives

SSPC-AB 3, Ferrous Metallic Abrasive

SSPC-PA 2, Procedure for Determining Conformance to Dry Coating Thickness
Requirements

SSPC-PA 17, Procedure for Determining Conformance to Steel Profile/Surface
Roughness/Peak Count Requirements

SSPC-QP 1, Standard Procedure for Evaluating Painting Contractors (Field Application to
Complex Structures)

SSPC-QP 2, Standard Procedure for Evaluating the Qualifications of Painting Contractors
to Remove Hazardous Paint

SSPC-SP 1, Solvent Cleaning

SSPC-SP 2, Hand Tool Cleaning

SSPC-SP 3, Power Tool Cleaning

SSPC-SP 10/NACE No. 2, Near White Metal Blast Cleaning

SSPC-SP WJ-4, Waterjet Cleaning of Metals — Light Cleaning

SSPC-SP 15, Commercial Grade Power Tool Cleaning

SSPC-SP 16, Brush-Off Blast Cleaning of Coated and Uncoated Galvanized Steel, Stainless
Steels, and Non-Ferrous Metals

SSPC-VIS 1, Guide and Reference Photographs for Steel Surfaces Prepared by Dry
Abrasive Blast Cleaning

SSPC-VIS 3, Visual Standard for Power- and Hand-Tool Cleaned Steel

SSPC-VIS 4, Guide and Reference Photographs for Steel Cleaned by Water Jetting
SSPC-VIS 5, Guide and Reference Photographs for Steel Prepared by Wet Abrasive Blast
Cleaning

The paint manufacturer's application instructions, MSDS and product data sheets
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CONTAINMENT AND DISPOSAL OF LEAD PAINT CLEANING RESIDUES
Effective: October 2, 2001
Revised: April 22, 2016

Description. This work shall consist of the containment, collection, temporary storage,
transportation and disposal of waste from lead paint removal projects. Waste requiring
containment and control includes, but is not limited to, old paint, spent abrasives, corrosion
products, mill scale, dirt, dust, grease, oil, salts, and water used for cleaning the surface of existing
lead coatings prior to overcoating.

General. The existing coatings contain lead and may also contain other toxic metals. This
specification provides the requirements for containment and for the protection of the public, and
the environment from exposure to harmful levels of toxic metals that may be present in the paint
being removed or repaired. The Contractor shall take reasonable and appropriate precautions to
protect the public from the inhalation or ingestion of dust or debris from the operations, and is
responsible for the clean-up of all spills of waste at no additional cost to the Department.

The Contractor shall comply with the requirements of this Specification and all applicable Federal,
State, and Local laws, codes, and regulations, including, but not limited to the regulations of the
United States Environmental Protection Agency (USEPA), Occupational Safety and Health
Administration (OSHA), and lllinois Environmental Protection Agency (IEPA). The Contractor
shall comply with all applicable regulations even if the regulation is not specifically referenced
herein. If a Federal, State, or Local regulation is more restrictive than the requirements of this
Specification, the more restrictive requirements shall prevail.

Submittals. The Contractor shall submit for Engineer review and acceptance, the following
drawings and plans for accomplishing the work. The submittals shall be provided within 30 days
of execution of the contract unless given written permission by the Engineer to submit them at a
later date. Work cannot proceed until the submittals are accepted by the Engineer. Details for
each of the plans are presented within the body of this specification. The Contractor shall also
maintain on site, copies of the standards and regulations referenced herein (list provided in
appendix 1).

a) Containment Plans. The containment plans shall include drawings, equipment specifications,
and calculations (wind load, air flow and ventilation when negative pressure is specified. The
plans shall include copies of the manufacturer’s specifications for the containment materials
and equipment that will be used to accomplish containment and ventilation.

When required by the contract plans, the submittal shall provide calculations that assure the
structural integrity of the bridge when it supports the containment and the calculations and
drawings shall be signed and sealed by a Structural Engineer licensed in the state of lllinois.

When working over the railroad or navigable waterways, the Department will notify the
respective agencies that work is being planned. Unless otherwise noted in the plans, the
Contractor is responsible for follow up contact with the agencies, and shall provide evidence
that the railroad, Coast Guard, Corps of Engineers, and other applicable agencies are satisfied
with the clearance provided and other safety measures that are proposed.
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Environmental Monitoring Plan. The Environmental Monitoring Plan shall address the visual
inspections and clean up of the soil and water that the Contractor will perform, including final
project inspection and cleanup. The plan shall address the daily visible emissions
observations that will be performed and the corrective action that will be implemented in the
event emissions or releases occur. When high volume ambient air monitoring is required, an
Ambient Air Monitoring Plan shall be developed. The plan shall include:

e Proposed monitor locations and power sources in writing. A site sketch shall be included,
indicating sensitive receptors, monitor locations, and distances and directions from work
area.

e Equipment specification sheet for monitors to be used, and a written commitment to
calibrate and maintain the monitors.

¢ Include a procedure for operation of monitors per 40 CFR 50, Appendix B, including use
of field data chain-of-custody form. Include a sample chain of custody form.

Describe qualifications/training of monitor operator.

e The name, contact information (person’s name and number), and certification of the
laboratory performing the filter analysis. Laboratory shall be accredited by one of the
following: 1) the American Industrial Hygiene Association (AIHA) for lead (metals)
analysis, 2) Environmental Lead Laboratory Accreditation Program (ELLAP) for metals
analysis, 3) State or federal accreditation program for ambient air analysis or, 4) the EPA
National Lead Laboratory Accreditation Program (NLLAP) for lead analysis. The
laboratory shall provide evidence of certification, a sample laboratory chain-of-custody
form, and sample laboratory report that provides the information required by this
specification. The laboratory shall also provide a letter committing to do the analysis per
40 CFR 50, Appendix G. If the analysis will not be performed per 40 CFR Appendix G, a
proposed alternate method shall be described, together with the rationale for using it. The
alternate method can not be used unless specifically accepted by the Engineer in writing.

Waste Management Plan. The Waste Management Plan shall address all aspects of
handling, storage, testing, hauling and disposal of all project waste, including waste water.
Include the names, addresses, and a contact person for the proposed licensed waste haulers
and disposal facilities. Submit the name and qualifications of the laboratory proposed for
Toxicity Characteristic Leaching Procedure (TCLP) analysis. If the use of abrasive additives
is proposed, provide the name of the additive, the premixed ratio of additive to abrasive being
provided by the supplier, and a letter from the supplier of the additive indicating IEPA
acceptance of the material. Note that the use of any steel or iron based material, such as but
not limited to grit, shot, fines, or filings as an abrasive additive is prohibited. The plan shall
address weekly inspections of waste storage, maintaining an inspection log, and preparing a
monthly waste accumulation inventory table.

Contingency Plan. The Contractor shall prepare a contingency plan for emergencies including
fire, accident, failure of power, failure of dust collection system, failure of supplied air system
or any other event that may require modification of standard operating procedures during lead
removal. The plan shall include specific procedures to ensure safe egress and proper medical
attention in the event of an emergency.
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When the Engineer accepts the submittals, the Contractor will receive written notification. The
Contractor shall not begin any work until the Engineer has accepted the submittals. The
Contractor shall not construe Engineer acceptance of the submittals to imply approval of any
particular method or sequence for conducting the work, or for addressing health and safety
concerns. Acceptance of the plans does not relieve the Contractor from the responsibility to
conduct the work according to the requirements of Federal, State, or Local regulations, this
specification, or to adequately protect the health and safety of all workers involved in the project
and any members of the public who may be affected by the project. The Contractor remains
solely responsible for the adequacy and completeness of the programs and work practices, and
adherence to them.

Quality Control (QC) Inspections. The Contractor shall perform first line, in process QC
inspections of all environmental control and waste handling aspects of the project to verify
compliance with these specification requirements and the accepted drawings and plans. The
Contractor shall use the IDOT Environmental Daily Report form to record the results of the
inspections. Alternative forms (paper or electronic) will be allowed provided they furnish
equivalent documentation as the IDOT form, and they are accepted as part of the QC Program
submittal. The completed reports shall be turned into the Engineer before work resumes the
following day. Contractor QC inspections shall include, but not be limited to the following:

e Proper installation and continued performance of the containment system(s) in accordance
with the approved drawings.

e Visual inspections of emissions into the air and verification that the cause(s) for any
unacceptable emissions is corrected.

e Set up, calibration, operation, and maintenance of the regulated area and high volume
ambient air monitoring equipment, including proper shipment of cassettes/filters to the
laboratory for analysis. Included is verification that the Engineer receives the results within
the time frames specified and that appropriate steps are taken to correct work practices or
containment in the event of unacceptable results.

e Visual inspections of spills or deposits of contaminated materials into the water or onto the
ground, pavement, soil, or slope protection. Included is verification that proper cleanup is
undertaken and that the cause(s) of unacceptable releases is corrected.

e Proper implementation of the waste management plan including laboratory analysis and
providing the results to the Engineer within the time frames specified herein.

e Proper implementation of the contingency plans for emergencies.

The personnel providing the QC inspections shall poses current SSPC-C3 certification or equal,
including the annual training necessary to maintain that certification (SSPC-C5 or equal), and
shall provide evidence of successful completion of 2 bridge lead paint removal projects of similar
or greater complexity and scope that have been completed in the last 2 years. References shall
include the name, address, and telephone number of a contact person employed by the bridge
owner. Proof of initial certification and the current annual training shall also be provided.
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Quality Assurance (QA) Observations. The Engineer will conduct QA observations of any or all
of the QC monitoring inspections that are undertaken. The presence or activity of Engineer
observations in no way relieves the Contractor of the responsibility to provide all necessary daily
QC inspections of its own and to comply with all requirements of this Specification.

Containment Requirements. The Contractor shall install and maintain containment systems
surrounding the work for the purpose of controlling emissions of dust and debris according to the
requirements of this specification. Working platforms and containment materials that are used
shall be firm and stable and platforms shall be designed to support the workers, inspectors, spent
surface preparation media (e.g., abrasives), and equipment during all phases of surface
preparation and painting. Platforms, cables, and other supporting structures shall be designed
according to OSHA regulations. If the containment needs to be attached to the structure, the
containment shall be attached by bolting, clamping, or similar means. Welding or drilling into the
structure is prohibited unless approved by the Engineer in writing.

The containment shall be dropped in the event of sustained winds of 40 mph (64 kph) or greater
and all materials and equipment secured.

The Contractor shall provide drawings showing the containment system and indicating the
method(s) of supporting the working platforms and containment materials to each other and to
the bridge. When the use of negative pressure and airflow inside containment is specified, the
Contractor shall provide all ventilation calculations and details on the equipment that will be used
for achieving the specified airflow and dust collection.

When directed in the contract plans, the Contractor shall submit calculations and drawings, signed
and sealed by a Structural Engineer licensed in the state of lllinois, that assure the structural
integrity of the bridge under the live and dead loads imposed, including the design wind loading.

When working over railroads, the Contractor shall provide evidence that the proposed clearance
and the safety provisions that will be in place (e.g., flagman) are acceptable to the railroad. Inthe
case of work over navigable waters, the Contractor shall provide evidence that the proposed
clearance and provisions for installing or moving the containment out of navigation lanes is
acceptable to authorities such as the Coast Guard and Army Corps of Engineers. The Contractor
shall include plans for assuring that navigation lighting is not obscured, or if it is obscured, that
temporary lighting is acceptable to the appropriate authorities (e.g., Coast Guard) and will be
utilized.

Engineer review and acceptance of the drawings and calculations shall not relieve the Contractor
from the responsibility for the safety of the working platforms and containment, and for providing
ample ventilation to control worker and environmental exposures. After the work platforms and
containment materials are erected additional measures may be needed to ensure worker safety
according to OSHA regulations. The Contractor shall institute such measures at no additional
cost to the Department.
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Containment for the cleaning operation of this contract is defined as follows:

e The containment system shall maintain the work area free of visible emissions of dust and
debris according to all provisions of this Specification, with no debris permitted outside of
the regulated area at any time. All debris within the regulated area and within the
containment shall be collected at the end of the last shift each day, and properly stored in
sealed containers. Cleaning shall be accomplished by HEPA vacuuming unless it is
conducted within a containment that is designed with a ventilation system capable of
collecting the airborne dust and debris created by sweeping and blowing with compressed
air. The ventilation system shall be in operation during the cleaning.

e The containment systems shall comply with the specified SSPC Guide 6 classifications as
presented in Table 1 for the method of paint removal utilized.

e TSP-lead in the air at monitoring locations selected by the Contractor shall comply with the
requirements specified herein.

The Contractor shall take appropriate action to avoid personnel injury or damage to the structure
from the installation and use of the containment system. If the Engineer determines that there is
the potential for structural damage caused by the installed containment system, the Contractor
shall take appropriate action to correct the situation.

In addition to complying with the specific containment requirements in Table 1 for each method
of removal, the Contractor shall provide and maintain coverage over the ground in the areas to
be cleaned. This coverage shall be capable of catching and containing surface preparation
media, paint chips, and paint dust in the event of an accidental escape from the primary
containment. The containment materials shall be cleaned of loose material prior to relocation or
dismantling. Acceptable methods of cleaning include blowing down the surfaces with compressed
air while the ventilation system is in operation, HEPA vacuuming, and/or wet wiping. If paint chips
or dust is observed escaping from the containment materials during moving, all associated
operations shall be halted and the materials and components recleaned.

The containment systems shall also meet the following requirements:
a) Dry Abrasive Blast Cleaning - Full Containment with Negative Pressure (SSPC Class 1A)

The enclosure shall be designed, installed, and maintained to sustain maximum anticipated
wind forces, including negative pressure. Flapping edges of containment materials are
prohibited and the integrity of all containment materials, seams, and seals shall be maintained
for the duration of the project. Airflow inside containment shall be designed to provide visibility
and reduce worker exposures to toxic metals according to OSHA regulations and as specified
in Table 1 and its accompanying text. When the location of the work on the bridge, or over
lane closures permit, the blast enclosure shall extend a minimum of 3 ft. (1 m) beyond the
limits of surface preparation to allow the workers to blast away from, rather than into the seam
between the containment and the structure. The blast enclosure shall have an airlock or
resealable door entryway to allow entrance and exit from the enclosure without allowing the
escape of blasting residue.
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If recyclable metallic abrasives are used, the Contractor shall operate the equipment in a
manner that minimizes waste generation. Steps shall also be taken to minimize dust
generation during the transfer of all abrasive/paint debris (expendable or recyclable abrasives)
for recycling or disposal. Acceptable methods include, but are not limited to vacuuming, screw
or belt conveyance systems, or manual conveyance. However manual conveyance is only
permitted if the work is performed inside a containment that is equipped with an operating
ventilation system capable of controlling the dust that is generated.

Appropriate filtration shall be used on the exhaust air of dust collection and abrasive recycling
equipment as required to comply with IEPA regulations. The equipment shall be
cleaned/maintained, enclosed, or replaced if visible dust and debris are being emitted and/or
the regulated area or high volume monitor lead levels are not in compliance.

Areas beneath containment connection points that were shielded from abrasive blast cleaning
shall be prepared by vacuum blast cleaning or vacuum-shrouded power tool cleaning after
the containment is removed.

Vacuum Blast Cleaning within Containment (SSPC-Class 4A)

Vacuum blasting equipment shall be fully automatic and capable of cleaning and recycling the
abrasive. The system shall be designed to deliver cleaned, recycled blasting abrasives and
provide a closed system containment during blasting. The removed coating, mill scale, and
corrosion shall be separated from the abrasive, and stored for disposal.

The Contractor shall attach containment materials around and under the work area to catch
and contain abrasive and waste materials in the event of an accidental escape from the
vacuum shroud. This containment is in addition to the ground covers specified earlier.

It is possible that the close proximity of some structural steel members, such as the end
diaphragms or end cross-frames underneath transverse deck expansion joints, preclude the
use of the vacuum blasting equipment for the removal of the old paint. For surfaces that are
inaccessible for the nozzles of the vacuum blasting equipment, the Contractor shall remove
the paint by means of full containment inside a complete enclosure as directed by the
Engineer.

Vacuum-Shrouded Power Tool Cleaning within Containment (SSPC-Class 3P)

The Contractor shall utilize power tools equipped with vacuums and High Efficiency
Particulate Air (HEPA) filters. The Contractor shall attach containment walls around the work
area, and install containment materials beneath the work area to catch and contain waste
materials in the event of an accidental escape from the vacuum shroud. This containment is
in addition to the ground covers specified earlier and shall be installed within 10 ft. (3m) of the
areas being cleaned.
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Power Tool Cleaning without Vacuum, within Containment (SSPC-Class 2P)

When the use of power tools without vacuum attachments is authorized by the Engineer, the
Contractor shall securely install containment walls and flooring around the work area to
capture and collect all debris that is generated. The containment material requirements for
this Class 2P are similar to Class 3P used for vacuum-shrouded tools, but the supporting
structure will be more substantial in Class 2P to better secure the containment materials from
excessive movement that could lead to the loss of waste paint chips and debris. Containment
beneath the work shall be within 10 ft. (3m) of the areas being cleaned, and is in addition to
the ground covers specified earlier.

Water Washing, Water Jetting or Wet Abrasive Blast Cleaning within Containment
(SSPC Class 2W-3W)

Water washing of the bridge for the purpose of removing chalk, dirt, grease, oil, bird nests,
and other surface debris, and water jetting or wet abrasive blast cleaning for the purpose of
removing paint and surface debris shall be conducted within a containment designed,
installed, and maintained in order to capture and contain all water and waste materials. The
containment shall consist of impermeable floors and lower walls to prevent the water and
debris from escaping. Permeable upper walls and ceilings are acceptable provided the paint
chips, debris, and water, other than mists, are collected. A fine mist passing through the
permeable upper walls is acceptable, provided the environmental controls specified below are
met. If paint chips, debris, or water, other than mists, escape the containment system,
impermeable walls and ceilings shall be installed.

When water is used for surface cleaning, the collected water shall be filtered to separate the
particulate from the water. Recycling of the water is preferred in order to reduce the volume
of waste that is generated. The water after filtration shall be collected and disposed of
according to the waste handling portions of this specification.

When a slurry is created by injecting water into the abrasive blast stream, the slurry need not
be filtered to separate water from the particulate.

Environmental Controls and Monitoring. The Contractor shall prepare and submit to the Engineer

for review and acceptance, an Environmental Monitoring Plan. The purpose of the plan is to
address the observations and equipment monitoring undertaken by the Contractor to confirm that
project dust and debris are not escaping the containment into the surrounding air, soil, and water.

a)

Soil and Water. Containment systems shall be maintained to prevent the escape of paint
chips, abrasives, and other debris into the water, and onto the ground, soil, slope protection,
and pavements. Releases or spills of, paint chips, abrasives, dust and debris that have
become deposited on surrounding property, structures, equipment or vehicles, and bodies of
water are unacceptable. |If there are inadvertent spills or releases, the Contractor shall
immediately shut down the emissions-producing operations, clean up the debris, and change
work practices, modify the containment, or take other appropriate corrective action as needed
to prevent similar releases from occurring in the future.
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Water booms, boats with skimmers, or other means as necessary shall be used to capture
and remove paint chips or project debris that falls or escapes into the water.

At the end of each workday at a minimum, the work area inside and outside of containment,
including ground tarpaulins, shall be inspected to verify that paint debris is not present. If
debris is observed, it shall be removed by hand and HEPA-vacuuming. If wet methods of
preparation are used, the damp debris can remain overnight provided it is protected from
accidental release by securely covering the waste, folding the waste into the ground tarps, or
by other acceptable methods. Prior to commencing work the next day, the debris from the
folded ground tarps shall be removed.

Upon project completion, the ground and water in and around the project site are considered
to have been properly cleaned if paint chips, paint removal media (e.g., spent abrasives), fuel,
materials of construction, litter, or other project debris have been removed.

NOTE: All project debris must be removed even if the debris (e.g.,spent abrasive and paint
chips) was a pre-existing condition.

Visible Emissions. The Contractor shall conduct observations of visible emissions and
releases on an ongoing daily basis when dust-producing activities are underway, such as
paint removal, clean up, waste handling, and containment dismantling or relocation. Note that
visible emissions observations do not apply to the fine mist that may escape through
permeable containment materials when wet methods of preparation are used.

Visible emissions in excess of SSPC-TU7, Method A (Timing Method), Level 1 (1% of the
workday) are unacceptable. In an 8-hour workday, this equates to emissions of a cumulative
duration no greater than 5 minutes.. This criterion applies to scattered, random emissions of
short duration. Sustained emissions from a given location (e.g., 1 minute or longer),
regardless of the total length of emissions for the workday, are unacceptable and action shall
be initiated to halt the emission.

If unacceptable visible emissions or releases are observed, the Contractor shall immediately
shut down the emission-producing operations, clean up the debris, and change work
practices, modify the containment, or take other appropriate corrective action as needed to
prevent similar releases from occurring in the future.

Ambient Air Monitoring. The Contractor shall perform ambient air monitoring according to the
following:

e Monitor Siting. The Contractor shall collect and analyze air samples to evaluate levels of
TSP-lead if there are sensitive receptors within 5 times the height of the structure or within
1000 ft. (305 m) of the structure, whichever is greater. If sensitive receptors are not
located within these limits, monitoring is not required. Sensitive receptors are areas of
public presence or access including, but not limited to, homes, schools, parks,
playgrounds, shopping areas, livestock areas, and businesses. The motoring public is not
considered to be a sensitive receptor for the purpose of ambient air monitoring.
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The Contractor shall locate the monitors according to Section 7.3 of SSPC-TU-7, in areas
of public exposure and in areas that will capture the maximum pollutant emissions
resulting from the work. The Contractor shall identify the recommended monitoring sites
in the Ambient Air Monitoring Plan, including a sketch identifying the above. The monitors
shall not be sited until the Engineer accepts the proposed locations. When possible,
monitors shall be placed at least 30 feet (9 m) away from highway traffic.

Equipment Provided by Contractor. The Contractor shall provide up to 4 monitors per
work site and all necessary calibration and support equipment, power to operate them,
security (or arrangements to remove and replace the monitors daily), filters, flow chart
recorders and overnight envelopes for shipping the filters to the laboratory. The number
of monitors required will be indicated in the Plan Notes. Each monitor shall be tagged with
the calibration date.

Duration of Monitoring. Monitoring shall be performed for the duration of dust-producing
operations (e.g., paint removal, waste handling, containment clean-up and movement,
etc.) or a minimum of 8 hours each day (when work is performed).

The monitoring schedule shall be as follows:

1. For dry abrasive blast cleaning monitoring shall be conducted full time during all days
of dust-producing operations (e.g., paint removal, waste handling, containment
movement, etc.).

2. For wet abrasive blast cleaning, water jetting, or power tool cleaning, monitoring shall
be conducted for the first 5 days of dust producing operations. If the results after 5
days are acceptable, monitoring may be discontinued. If the results are unacceptable,
corrective action shall be initiated to correct the cause of the emissions, and monitoring
shall continue for an additional 5 days. If the results are still unacceptable, the
Engineer may direct that the monitoring continue full time.

When monitoring is discontinued, if visible emissions are observed and/or the
Contractor’s containment system changes during the course of the project, then air
monitoring will again be required for a minimum of two consecutive days until
compliance is shown.

Background Monitoring. Background samples shall be collected for two days prior to the
start of work while no dust producing operations are underway to provide a baseline. The
background monitoring shall include one weekday and one weekend day. The background
monitoring shall coincide with the anticipated working hours for the paint removal
operations, but shall last for a minimum of 8 hours each day.
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Monitor Operation and Laboratory Analysis.

The Contractor shall calibrate the monitors according to the manufacturer's written
instructions upon mobilization to the site and quarterly. Each monitor shall be tagged with
the calibration date, and calibration information shall be provided to the Engineer upon
request.

All ambient air monitoring shall be performed by the Contractor according to the accepted
Ambient Air Monitoring Plan and according to EPA regulations 40 CFR Part 50 Appendix
B, Reference Method for the Determination of Suspended Particulate Matter in the
Atmosphere (High-Volume Method), and 40 CFR Part 50 Appendix G, Reference Method
for the Determination of Lead in Suspended Particulate Matter Collected from Ambient
Air.

Filters shall be placed in monitors and monitors operated each day prior to start of dust-
producing operations and the filters removed upon completion each day. The Contractor
shall advise the Engineer in advance when the filters will be removed and replaced. The
monitor operator shall record the following information, at a minimum, on field data and
laboratory chain-of-custody forms (or equivalent):

Monitor location and serial number

Flow rate, supported by flow charts

Start, stop times and duration of monitoring

Work activities and location of work during the monitoring period
Wind direction/speed

ok~

For the first 5 days of monitoring, the Contractor shall submit the filters, field data and
laboratory chain-of-custody forms together with the flow chart recorders (i.e. monitor flow
rate and the duration of monitoring) on a daily basis in an overnight envelope to the
laboratory for analysis. The laboratory must provide the Engineer with written results no
later than 72 hours after the completion of each day’s monitoring. At the discretion of the
Engineer, if the initial 5 days of monitoring on full time monitoring projects is acceptable,
the filters may be sent to the laboratory every 3 days rather than every day. Written results
must be provided to the Engineer no later than 5 days after the completion of monitoring
for the latest of the 3 days.

Ambient Air Monitoring Results. The laboratory shall provide the report directly to the
Engineer with a copy to the contractor. The report shall include:

Monitor identification and location

Work location and activities performed during monitoring period

Monitor flow rate, duration, and volume of air sampled

Laboratory methods used for filter digestion / analysis

Sample results for the actual duration of monitoring

Sample results expressed in terms of a 24 hour time weighted average. Assume zero
for period not monitored.

Comparison of the results with the acceptance criteria indicating whether the
emissions are compliant.

8. Field data and chain-of-custody records used to derive results.
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Should revised reports or any information regarding the analysis be issued by the
laboratory directly to the Contractor at any time, the contractor shall immediately provide
a copy to the Engineer and advise the laboratory that the Engineer is to receive all
information directly from the laboratory.

e Acceptance Criteria. TSP-lead results at each monitor location shall be less than 1.5
ug/cu m per calendar quarter converted to a daily allowance using the formulas from
SSPC- TU7 as follows, except that the maximum 24-hour daily allowance shall be no
greater than 6 ug/cu m.

The formula for determining a 24-hour daily value based on the actual number of paint
disturbance days expected to occur during the 90-day quarter is:

DA =(90 + PD) x 1.5 png/cu m, where
DA is the daily allowance, and

PD is the number of preparation days anticipated in the 90-day period
If the DA calculation is > 6.0 pg/cu m, use 6.0 pg/cu m.

Requlated Areas. Physically demarcated regulated area(s) shall be established around exposure
producing operations at the OSHA Action Level for the toxic metal(s) present in the coating. The
Contractor shall provide all required protective clothing and personal protective equipment for
personnel entering into a regulated area. Unprotected street clothing is not permitted within the
regulated areas.

Hygiene Facilities/Protective Clothing/Blood Tests. The Contractor shall provide clean lavatory
and hand washing facilities according to OSHA regulations and confirm that employees wash
hands, forearms, and face before breaks. The facilities shall be located at the perimeter of the
regulated area in close proximity to the paint removal operation. Shower facilities shall be
provided when workers’ exposures exceed the Permissible Exposure Limit. Showers shall be
located at each bridge site, or if allowed by OSHA regulations, at a central location to service
multiple bridges. The shower and wash facilities shall be cleaned at least daily during use.

All wash and shower water shall be filtered and containerized. The Contractor is responsible for
filtration, testing, and disposal of the water.

The Contractor shall make available to all IDOT project personnel a base line and post project
blood level screening for lead and zinc protoporphyrin (ZPP) (or the most current OSHA
requirement) levels as determined by the whole blood lead method, utilizing the Vena-Puncture
technique. This screening shall be made available every 2 months for the first 6 months, and
every 6 months thereafter.
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The Contractor shall provide IDOT project personnel with all required protective clothing and
equipment, including disposal or cleaning. Clothing and equipment includes but is not limited to
disposable coveralls with hood, booties, disposable surgical gloves, hearing protection, and safety
glasses. The protective clothing and equipment shall be provided and maintained on the job site
for the exclusive, continuous and simultaneous use by the IDOT personnel. This equipment shall
be suitable to allow inspection access to any area in which work is being performed.

All handwash and shower facilities shall be fully available for use by IDOT project personnel.

Site Emergencies.

a)

Stop Work. The Contractor shall stop work at any time the conditions are not within
specifications and take the appropriate corrective action. The stoppage will continue until
conditions have been corrected. Standby time and cost required for corrective action is at the
Contractor's expense. The occurrence of the following events shall be reported in writing to
IDOT and shall require the Contractor to automatically stop lead paint removal and initiate
clean up activities.

e Airborne lead levels at any of the high volume ambient air monitoring locations that
exceed the limits in this specification, or airborne lead in excess of the OSHA Action
Level at the boundary of the regulated area.

e Break in containment barriers.

e Visible emissions in excess of the specification tolerances.

Loss of negative air pressure when negative air pressure is specified (e.g., for dry

abrasive blast cleaning).

Serious injury within the containment area.

Fire or safety emergency

Respiratory system failure

Power failure

Contingency Plans and Arrangements. The Engineer will refer to the contingency plan for site
specific instructions in the case of emergencies.

The Contractor shall prepare a contingency plan for emergencies including fire, accident,
failure of power, failure of dust collection system, failure of supplied air system or any other
event that may require modification of standard operating procedures during lead removal.
The plan shall include specific procedures to ensure safe egress and proper medical attention
in the event of an emergency. The Contractor shall post the telephone numbers and locations
of emergency services including fire, ambulance, doctor, hospital, police, power company and
telephone company on clean side of personnel decontamination area.
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A two-way radio, or equal, as approved by the Engineer, capable of summoning emergency
assistance shall be available at each bridge during the time the Contractor's personnel are at
the bridge site under this contract. The following emergency response equipment described
in the contingency plan (generic form attached) shall be available during this time as well: an
appropriate portable fire extinguisher, a 55 gal (208 L) drum, a 5 gal (19 L) pail, a long handled
shovel, absorbent material (one bag).

A copy of the contingency plan shall be maintained at each bridge during cleaning operations
and during the time the Contractor's personnel are at the bridge site under this contract. The
Contractor shall designate the emergency coordinator(s) required who shall be responsible
for the activities described.

An example of a contingency plan is included at the end of this Special Provision.

Collection, Temporary Storage, Transportation and Disposal of Waste. The Contractor and the
Department are considered to be co-generators of the waste.

The Contractor is responsible for all aspects of waste collection, testing and identification,
handling, storage, transportation, and disposal according to these specifications and all applicable
Federal, State, and Local regulations. The Contractor shall provide for Engineer review and
acceptance a Waste Management Plan that addresses all aspects of waste handling, storage,
and testing, and provides the names, addresses, and a contact person for the proposed licensed
waste haulers and disposal facilities. The Department will not perform any functions relating to
the waste other than provide EPA identification numbers, provide the Contractor with the
emergency response information, the emergency response telephone number required to be
provided on the manifest, and to sign the waste manifest. The Engineer will obtain the
identification numbers from the state and federal environmental protection agencies for the
bridge(s) to be painted and furnish those to the Contractor.

All surface preparation/paint residues shall be collected daily and deposited in all-weather
containers supplied by the Contractor as temporary storage. The storage area shall be secure to
prevent unauthorized entry or tampering with the containers. Acceptable measures include
storage within a fully enclosed (e.qg., fenced in) and locked area, within a temporary building, or
implementing other reasonable means to reduce the possibility of vandalism or exposure of the
waste to the public or the environment (e.g., securing the lids or covers of waste containers and
roll-off boxes). Waste shall not be stored outside of the containers. Waste shall be collected and
transferred to bulk containers taking extra precautions as necessary to prevent the suspension of
residues in air or contamination of surrounding surfaces. Precautions may include the transfer of
the material within a tarpaulin enclosure. Transfer into roll-off boxes shall be planned to minimize
the need for workers to enter the roll-off box.

No residues shall remain on surfaces overnight, either inside or outside of containment. Waste

materials shall not be removed through floor drains or by throwing them over the side of the bridge.
Flammable materials shall not be stored around or under any bridge structures.
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The all-weather containers shall meet the requirements for the transportation of hazardous
materials and as approved by the Department. Acceptable containers include covered roll-off
boxes and 55-gallon drums (17H). The Contractor shall insure that no breaks and no deterioration
of these containers occurs and shall maintain a written log of weekly inspections of the condition
of the containers. A copy of the log shall be furnished to the Engineer upon request. The
containers shall be kept closed and sealed from moisture except during the addition of waste.
Each container shall be permanently identified with the date that waste was placed into the
container, contract number, hazardous waste name and ID number, and other information
required by the IEPA.

The Contractor shall have each waste stream sampled for each project and tested by TCLP and
according to EPA and disposal company requirements. The Engineer shall be notified in advance
when the samples will be collected. The samples shall be collected and shipped for testing within
the first week of the project, with the results due back to the Engineer within 10 days. Testing
shall be considered included in the pay item for “Containment and Disposal of Lead Paint Cleaning
Residues.” Copies of the test results shall be provided to the Engineer prior to shipping the waste.

Waste water generated from bridge washing, hygiene purposes, and cleaning of equipment shall
be filtered on site to remove particulate and disposed of at a Publicly Owned Treatment Works
(POTW) according to State regulations. The Contractor shall provide the Engineer with a letter
from the POTW indicating that they will accept the waste water. If the POTW allows the filtered
water to be placed into the sanitary sewer system, the Contractor shall provide a letter from the
POTW indicating that based on the test results of the water, disposal in the sanitary sewer is
acceptable to them. Water shall not be disposed of until the above letter(s) are provided to, and
accepted by, the Engineer.

If approved abrasive additives are used that render the waste non-hazardous as determined by
TCLP testing, the waste shall be classified as a non-hazardous special waste, transported by a
licensed waste transporter, and disposed of at an IEPA permitted disposal facility in lllinois.

When paint is removed from the bridge without the use of abrasive additives, the paint, together
with the surface preparation media (e.g. abrasive) shall be handled as a hazardous waste,
regardless of the TCLP results. The waste shall be transported by a licensed hazardous waste
transporter, treated by an IEPA permitted treatment facility to a non-hazardous special waste and
disposed of at an IEPA permitted disposal facility in lllinois.

The treatment/disposal facilities shall be approved by the Engineer, and shall hold an IEPA permit
for waste disposal and waste stream authorization for this cleaning residue. The IEPA permit and
waste stream authorization must be obtained prior to beginning cleaning, except that if necessary,
limited paint removal will be permitted in order to obtain samples of the waste for the disposal
facilities. The waste shall be shipped to the facility within 90 days of the first accumulation of the
waste in the containers. When permitted by the Engineer, waste from multiple bridges in the
same contract may be transported by the Contractor to a central waste storage location(s)
approved by the Engineer in order to consolidate the material for pick up, and to minimize the
storage of waste containers at multiple remote sites after demobilization. Arrangements for the
final waste pickup shall be made with the waste hauler by the time blast cleaning operations are
completed or as required to meet the 90 day limit stated above.
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The Contractor shall submit a waste accumulation inventory table to the Engineer no later than
the 5™ day of the month. The table shall show the number and size of waste containers filled
each day in the preceding month and the amount of waste shipped that month, including the dates
of shipments.

The Contractor shall prepare a manifest supplied by the IEPA for off-site treatment and disposal
before transporting the hazardous waste off-site. The Contractor shall prepare a land ban
notification for the waste to be furnished to the disposal facility. The Contractor shall obtain the
handwritten signature of the initial transporter and date of the acceptance of the manifest. The
Contractor shall send one copy of the manifest to the IEPA within two working days of transporting
the waste off-site. The Contractor shall furnish the generator copy of the manifest and a copy of
the land ban notification to the Engineer. The Contractor shall give the transporter the remaining
copies of the manifest.

All other project waste shall be removed from the site according to Federal, State and Local
regulations, with all waste removed from the site prior to final Contractor demobilization.

The Contractor shall make arrangements to have other hazardous waste, which he/she
generates, such as used paint solvent, transported to the Contractor's facility at the end of each
day that this waste is generated. These hazardous wastes shall be manifested using the
Contractor's own generator number to a treatment or disposal facility from the Contractor's facility.
The Contractor shall not combine solvents or other wastes with cleaning residue wastes. All
waste streams shall be stored in separate containers.

The Contractor is responsible for the payment of any fines and undertaking any clean up activities
mandated by State or federal environmental agencies for improper waste handling, storage,
transportation, or disposal.

Contractor personnel shall be trained in the proper handling of hazardous waste, and the
necessary notification and clean up requirements in the event of a spill. The Contractor shall
maintain a copy of the personnel training records at each bridge site.

Basis of Payment. The soil, water, and air monitoring, containment, collection, temporary storage,
transportation, testing and disposal of all project waste, and all other work described herein will
be paid for at the contract lump sum price for CONTAINMENT AND DISPOSAL OF LEAD PAINT
CLEANING RESIDUES at the designated location. Payment will not be authorized until all
requirements have been fulfilled as described in this specification, including the preparation and
submittal of all QC documentation, submittal of environmental monitoring and waste test results,
and disposal of all waste.
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Appendix 1 — Reference List

The Contractor shall maintain the following reference standards and regulations on site for the
duration of the project:

lllinois Environmental Protection Agency — Information Statement on the Removal of Lead-
Based Paint from Exterior Surfaces, latest revision

lllinois Environmental Protection Act
SSPC Guide 6, Guide for Containing Debris Generated During Paint Removal Operations
29 CFR 1926.62, Lead in Construction

40 CFR Part 50, Appendix B, Reference Method for the Determination of Suspended
Particulate Matter in the Atmosphere (High-Volume Method)

40 CFR Part 50, Appendix G, Reference Method for the Determination of Lead in Suspended
Particulate Matter Collected from Ambient Air

SSPC Guide 16, Guide to Specifying and Selecting Dust Collectors

SSPC TU-7, Conducting Ambient Air, Soil, and Water Sampling Activities During Surface
Preparation and Paint Disturbance Activities.
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Table 1
Containment Criteria for Removal of Paint Containing Lead and Other Toxic Metals'

Containment

Containment

Containment

Containment

Removal SSPC | Material Material Support Material
Method Class? | Flexibility Permeability® | Structure Joints*
Hand Tool 3P Rigid or Permeable or | Minimal Partially
Cleaning Flexible Impermeable Sealed
Power Tool 3P°¢ Rigid or Permeable or | Minimal Partially
Cleaning w/ Flexible Impermeable Sealed
Vacuum

Power Tool 2P Rigid or Permeable or | Rigid or Fully or
Cleaning w/o Flexible Impermeable Flexible Partially
Vacuum Sealed
Water Jetting 2W-3W | Rigid or Permeable and | Rigid, Flexible, | Fully and
Wet Ab Blast Flexible Impermeable’ | or Minimal Partially
Water Cleaning’ Sealed
Abrasive Blast 1A Rigid or Impermeable Rigid or Fully
Cleaning Flexible Flexible Sealed
Vacuum Blast 4A° Rigid or Permeable Minimal Partially
Cleaning Flexible Sealed

Table 1 (Continued)
Containment Criteria for Removal of Paint Containing Lead and Other Toxic Metals'

Ventilation Negative Exhaust
Removal SSPC | Containment | System Pressure Filtration
Method Class? | Entryway Required?® Required Required
Hand Tool 3P¢ Overlapping or | Natural No No
Cleaning Open Seam
Power Tool 3P¢ Overlapping or | Natural No No
Cleaning w/ Open Seam
Vacuum
Power Tool 2P Overlapping or | Natural No No
Cleaning w/o Open Seam
Vacuum
Water Jetting 2W-3W | Overlapping or | Natural No No
Wet Ab Blast Open Seam
Water Cleaning’
Abrasive Blast 1A Airlock or Mechanical Yes Yes
Cleaning Resealable
Vacuum Blast 4A8 Open Seam Natural No No
Cleaning
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Notes:

This table provides general design criteria only. It does not guarantee that specific controls
over emissions will occur because unique site conditions must be considered in the design.
Other combinations of materials may provide controls over emissions equivalent to or greater
than those combinations shown above.

2The SSPC Classification is based on SSPC Guide 6. Note that for work over water, water
booms or boats with skimmers must be employed, where feasible, to contain spills or releases.
Debris must be removed daily at a minimum.

SPermeability addresses both air and water as appropriate. In the case of water removal
methods, the containment materials must be resistant to water. Ground covers should always
impermeable, and of sufficient strength to withstand the impact and weight of the debris and the
equipment used for collection and clean-up. Ground covers must also extend beyond the
containment boundary to capture escaping debris.

4 If debris escapes through the seams, then additional sealing of the seams and joints is
required.

SWhen “Natural” is listed, ventilation is not required provided the emissions are controlled as
specified in this Special Provision, and provided worker exposures are properly controlled. If
unacceptable emissions or worker exposures to lead or other toxic metals occur, incorporate a
ventilation system into the containment.

6Ground covers and wall tarpaulins may provide suitable controls over emissions without the
need to completely enclose the work area.

"This method applies to water cleaning to remove surface contaminants, and water jetting (with
and without abrasive) and wet abrasive blast cleaning where the goal is to remove paint.
Although both permeable and impermeable containment materials are included, ground covers
and the lower portions of the containment must be water impermeable with fully sealed joints,
and of sufficient strength and integrity to facilitate the collection and holding of the water and
debris for proper disposal. If water or debris, other than mist, escape through upper sidewalls
or ceiling areas constructed of permeable materials, they shall be replaced with impermeable
materials. Permeable materials for the purpose of this specification are defined as materials
with openings measuring 25 mils (1 micron) or less in greatest dimension.
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Containment Components - The basic components that make up containment
systems are defined below. The components are combined in Table 1 to establish
the minimum containment system requirements for the method(s) of paint removal
specified for the Contract.

1.

Rigidity of Containment Materials - Rigid containment materials consist of
solid panels of plywood, aluminum, rigid metal, plastic, fiberglass,
composites, or similar materials. Flexible materials consist of screens,
tarps, drapes, plastic sheeting, or similar materials. When directed by the
Engineer, do not use flexible materials for horizontal surfaces directly over
traffic lanes or vertical surfaces in close proximity to traffic lanes. If the
Engineer allows the use of flexible materials, The Contractor shall take
special precautions to completely secure the materials to prevent any
interference with traffic.

Permeability of Containment Materials - The containment materials are
identified as air impenetrable if they are impervious to dust or wind such as
provided by rigid panels, coated solid tarps, or plastic sheeting. Air
penetrable materials are those that are formed or woven to allow air flow.
Water impermeable materials are those that are capable of containing and
controlling water when wet methods of preparation are used. Water
permeable materials allow the water to pass through. Chemical resistant
materials are those resistant to chemical and solvent stripping solutions.
Use fire retardant materials in all cases.

Support Structure - Rigid support structures consist of scaffolding and
framing to which the containment materials are affixed to minimize
movement of the containment cocoon. Flexible support structures are
comprised of cables, chains, or similar systems to which the containment
materials are affixed. Use fire retardant materials in all cases.

Containment Joints - Fully sealed joints require that mating surfaces
between the containment materials and to the structure being prepared are
completely sealed. Sealing measures include tape, caulk, Velcro, clamps,
or other similar material capable of forming a continuous, impenetrable or
impermeable seal. When materials are overlapped, a minimum overlap of
8 in. (200 mm) is required.

Entryway - An airlock entryway involves a minimum of one stage that is
fully sealed to the containment and which is maintained under negative
pressure using the ventilation system of the containment. Resealable door
entryways involve the use of flexible or rigid doors capable of being
repeatedly opened and resealed. Sealing methods include the use of
zippers, Velcro, clamps, or similar fasteners. Overlapping door tarpaulin
entryways consist of two or three overlapping door tarpaulins.
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Mechanical Ventilation - The requirement for mechanical ventilation is to
ensure that adequate air movement is achieved to reduce worker exposure
to toxic metals to as low as feasible according to OSHA regulations (e.g.,
29 CFR 1926.62), and to enhance visibility. Design the system with proper
exhaust ports or plenums, adequately sized ductwork, adequately sized
discharge fans and air cleaning devices (dust collectors) and properly sized
and distributed make-up air points to achieve a uniform air flow inside
containment for visibility. The design target for airflow shall be a minimum
of 100 ft. (830.5m) per minute cross-draft or 60 ft. (18.3 m) per minute
downdraft. Increase these minimum airflow requirements if necessary to
address worker lead exposures. Natural ventilation does not require the
use of mechanical equipment for moving dust and debris through the work
area.

Negative Pressure - When specified, achieve a minimum of 0.03 in. (7.5
mm) water column (W.C.) relative to ambient conditions, or confirm through
visual assessments for the concave appearance of the containment
enclosure.

Exhaust Ventilation - When mechanical ventilation systems are used,

provide filtration of the exhaust air, to achieve a filtration efficiency of 99.9
percent at 0.02 mils (0.5 microns).
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HAZARDOUS WASTE
CONTINGENCY PLAN
FOR
LEAD BASED PAINT REMOVAL PROJECTS
Bridge No.:
Location:

USEPA Generator No.:

I[EPA Generator No.:

Note:

1. A copy of this plan must be kept at the bridge while the Contractor's employees are at the

site.

2. A copy of the plan must be mailed to the police and fire departments and hospital identified

herein.
Primary Emergency Coordinator

Name:

Address:

City:

Phone:  (Work)
(Home)

Alternate Emergency Coordinator

Name:

Address:

City:

Phone:  (Work)

(Home)
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Emergency Response Agencies
POLICE:

1. State Police (if bridge not in city) Phone:

District No.

Address:

2. County Sheriff Phone:

County:

Address:

3. City Police Phone:

District No.

Address:

Arrangements made with police: (Describe arrangements or refusal by police to make
arrangements):
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Address:

2. Fire District Phone:

Name:

Address:

3. Other Phone:

Name:

Address:

Arrangements made with fire departments:

departments to make arrangements):

(Describe arrangements or refusal by fire
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HOSPITAL:

Name: Phone:

Address:

Arrangements made with hospital: (Describe arrangements or refusal by hospital to make
arrangements):

Properties of waste and hazard to health:

Places where employees working:

Location of Bridge:

Types of injuries or illness which could result:

Appropriate response to release of waste to the soil:

Appropriate response to release of waste to surface water:
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Emergency Location of Description of Capability of
Equipment List Equipment Equipment Equipment
1. Two-way radio Truck Communication
2. Portable Fire Truck Extinguishes Fire
Extinguisher
3. Absorbent Truck Absorbs Paint or
Material Solvent Spills
4. Hand Shovel Truck Scooping Material
5. 55 Gallon (208 Truck Storing Spilled
L) Drum Material
6. 5Gallon (19L) Truck Storing Spilled
Palil Material
Emergency Procedure
1. Notify personnel at the bridge of the emergency and implement emergency procedure.
2. Identify the character, source, amount and extent of released materials.
3. Assess possible hazards to health or environment.
4. Contain the released waste or extinguish fire. Contact the fire department if appropriate.
5. If human health or the environment is threatened, contact appropriate police and fire

department. In addition, the Emergency Services and Disaster Agency needs to be called
using their 24-hour toll free number (800-782-7860) and the National Response Center
using their 24-hour toll free number (800-824-8802).

6. Notify the Engineer that an emergency has occurred.

7. Store spilled material and soil contaminated by spill, if any, in a drum or pail. Mark and

label the drum or pail for disposal.

8. Write a full account of the spill or fire incident including date, time, volume, material, and

response taken.

9. Replenish stock of absorbent material or other equipment used in response.
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COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017 Revised: April 1, 2019
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.
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(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”
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Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

. Article 108.04(b)(3) or | No working days have been charged for two
Working Days Article 108.04(b)(4) consecutive weeks.

. . The Contractor has been granted a minimum two
CoerIetlon Art!cle 108.08(b)(1) or week extension of contract time, according to
ate Article 108.08(b)(7) Article 108.08

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - | One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 Two Project _ Superintendents,
One Engineer, and
One Clerk
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(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

CONSTRUCTION AIR QUALITY - DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: November 1, 2014
The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to diesel
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven
calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year older
than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1, 2010 V 600-749 2002
750 and up 2006
June 1, 2011 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1, 2012 % 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the

contract.

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road equipment

assigned to the contract.
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The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are
exempt from installing retrofit emission control devices if such devices adversely affect equipment
operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the
Department if documentation is provided showing good faith efforts were made by the Contractor
to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name;
and (2) the emission control devices make, model, USEPA or CARB verification number, or
performance certification from the retrofit device manufacturer. Equipment reported as fitted with
emissions control devices shall be made available to the Engineer for visual inspection of the
device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of this
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission control
devices shall be considered as included in the contract unit prices bid for the various items of
work involved and no additional compensation will be allowed. The Contractor's compliance with
this notice and any associated regulations shall not be grounds for a claim.
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Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction
will be imposed for each calendar day or fraction thereof the deficiency continues to exist. The
calendar day(s) will begin when the time period for correction is exceeded and end with the
Engineer's written acceptance of the correction. The daily monetary deduction will be $1,000.00
for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE patrticipation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:
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(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined the work of this contract has subcontracting opportunities that
may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates, in the absence of unlawful discrimination and
in an arena of fair and open competition, DBE companies can be expected to perform 0.00% of
the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.
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BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan will
be approved by the Department if the Utilization Plan documents sufficient commercially useful
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means the bidder
must show that all necessary and reasonable steps were taken to achieve the contract goal.
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they
were not successful. The Department will consider the quality, quantity, and intensity of the kinds
of efforts the bidder has made. Mere pro forma efforts, in other words efforts done as a matter of
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE
participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.
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(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the Contractor might otherwise prefer to perform these work
items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with the above Bidding
Procedures, the documentation of good faith efforts must include copies of each
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.
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(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is not
approved because it is deficient as a technical matter, unless waived by the Department,
the bidder will be notified and will be allowed no more than a five calendar day period to
cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after
the receipt of the notification of the determination. The determination shall become final
if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments address
efforts made prior to submitting the bid. The request will be reviewed by the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person to consider all issues of documentation and whether the bidder
made a good faith effort to meet the goal. After the review by the Reconsideration Officer,
the bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.
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DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts
to a non-DBE does not count toward the DBE goal.

DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(8) 100 percent credit for the value of reasonable fees and commissions for the

procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.
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CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, a new Request for Approval of Subcontractor will not be required. However,
the Contractor must document efforts to assure the existing DBE subcontractor is capable
of performing the additional work and has agreed in writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:
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(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed
in writing to the change. If this occurs, the Contractor shall substitute other work of
equivalent value to a certified DBE or provide documentation of good faith efforts to
do so; or

(3) The DBE is not capable of performing the replacement work or has declined to perform
the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:

(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause

does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the Contractor;
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(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it
relied upon to obtain the contract so that the Contractor can self-perform the work for
which the DBE contractor was engaged or so that the Contractor can substitute
another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any reason,
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department will provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.
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FINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the Contractor
does not have the full amount of work indicated in the Utilization Plan performed by the
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed,
the Department may deduct from contract payments to the Contractor the amount of the
goal not achieved as liquidated and ascertained damages. The Contractor may request
an administrative reconsideration of any amount deducted as damages pursuant to
subsection (h) of this part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1,2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least seven days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%"
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TRAFFIC SPOTTERS (BDE)
Effective: January 1, 2019

Revise Article 701.13 of the Standard Specifications to read:

“701.13 Flaggers and Spotters. Flaggers shall be certified by an agency approved by the
Department. While on the job site, each flagger shall have in his/her possession a current driver’s
license and a current flagger certification I.D. card. For non-drivers, the lllinois Identification Card
issued by the Secretary of State will meet the requirement for a current driver’s license. This
certification requirement may be waived by the Engineer for emergency situations that arise due
to actions beyond the Contractor's control where flagging is needed to maintain safe traffic control
on a temporary basis. Spotters are defined as certified flaggers that provide support to workers
by monitoring traffic.

Flaggers and spotters shall be stationed to the satisfaction of the Engineer and be equipped
with a fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA
107-2010 for Conspicuity Class 2 garments. Flaggers shall be equipped with a stop/slow traffic
control sign. Spotters shall be equipped with a loud warning device. The warning sound shall be
identifiable by workers so they can take evasive action when necessary. Other types of garments
may be substituted for the vest as long as the garments have a manufacturer’s tag identifying
them as meeting the ANSI Class 2 requirement. The longitudinal placement of the flagger may
be increased up to 100 ft (30 m) from that shown on the plans to improve the visibility of the
flagger. Flaggers shall not encroach on the open lane of traffic unless traffic has been stopped.
Spotters shall not encroach on the open lane of traffic, nor interact with or control the flow of traffic.

For nighttime flagging, flaggers shall be illuminated by an overhead light source providing a
minimum vertical illuminance of 10 fc (108 lux) measured 1 ft (300 mm) out from the flagger’s
chest. The bottom of any luminaire shall be a minimum of 10 ft (3 m) above the pavement.
Luminaire(s) shall be shielded to minimize glare to approaching traffic and trespass light to
adjoining properties. Nighttime flaggers shall be equipped with fluorescent orange or fluorescent
orange and fluorescent yellow/green apparel meeting the requirements of ANSI/ISEA 107-2004
or ANSI/ISEA 107-2010 for Conspicuity Class 3 garments.

Flaggers and spotters shall be provided per the traffic control plan and as follows.

(a) Two-Lane Highways. Two flaggers will be required for each separate operation where
two-way traffic is maintained over one lane of pavement. Work operations controlled by
flaggers shall be no more than 1 mile (1600 m) in length. Flaggers shall be in sight of
each other or in direct communication at all times. Direct communication shall be obtained
by using portable two-way radios or walkie-talkies.

The Engineer will determine when a side road or entrance shall be closed to traffic. A
flagger will be required at each side road or entrance remaining open to traffic within the
operation where two-way traffic is maintained on one lane of pavement. The flagger shall
be positioned as shown on the plans or as directed by the Engineer.

90



FAI Route 90/94/290 (1-90/94/290)
PROJECT NHPP-6SBM(577)
Section 2015-085BP

Cook County

Contract No. 62B87

(b) Multi-Lane Highways. At all times where traffic is restricted to less than the normal number
of lanes on a multilane pavement with a posted speed limit greater than 40 mph and the
workers are present, but not separated from the traffic by physical barriers, a flagger or
spotter shall be furnished as shown on the plans. Flaggers shall warn and direct traffic.
Spotters shall monitor traffic conditions and warn workers of errant approaching vehicles
or other hazardous conditions as they occur. One flagger will be required for each
separate activity of an operation that requires frequent encroachment in a lane open to
traffic. One spotter will be required for each separate activity with workers near the edge
of the open lane or with their backs facing traffic.

Flaggers will not be required when no work is being performed, unless there is a lane closure
on two-lane, two-way pavement.”

TRAINING SPECIAL PROVISIONS (BDE)
Effective: October 15, 1975 Revised: September 2, 2021

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).

As part of the Contractor’s equal employment opportunity affirmative action program, training shall
be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeyman in the type
of trade or job classification involved. The number of trainees to be trained under this contract
will be 1. In the event the Contractor subcontracts a portion of the contract work, it shall determine
how many, if any, of the trainees are to be trained by the subcontractor, provided however, that
the Contractor shall retain the primary responsibility for meeting the training requirements
imposed by this special provision. The Contractor shall also ensure that this Training Special
Provision is made applicable to such subcontract. Where feasible, 25 percent of apprentices or
trainees in each occupation shall be in their first year of apprenticeship or training.

The number of trainees shall be distributed among the work classifications on the basis of the
Contractor’s needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to
the lllinois Department of Transportation for approval the number of trainees to be trained in each
selected classification and training program to be used. Furthermore, the Contractor shall specify
the starting time for training in each of the classifications. The Contractor will be credited for each
trainee it employs on the contract work who is currently enrolled or becomes enrolled in an
approved program and will be reimbursed for such trainees as provided hereinafter.
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Training and upgrading of minorities and women toward journeyman status is a primary objective
of this Training Special Provision. Accordingly, the Contractor shall make every effort to enroll
minority trainees and women (e.g. by conducting systematic and direct recruitment through public
and private sources likely to yield minority and women trainees) to the extent such persons are
available within a reasonable area of recruitment. The Contractor will be responsible for
demonstrating the steps it has taken in pursuance thereof, prior to a determination as to whether
the Contractor is in compliance with this Training Special Provision. This training commitment is
not intended, and shall not be used, to discriminate against any applicant for training, whether a
member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he or she has
successfully completed a training course leading to journeyman status or in which he or she has
been employed as a journeyman. The Contractor should satisfy this requirement by including
appropriate questions in the employee application or by other suitable means. Regardless of the
method used, the Contractor’s records should document the findings in each case.

The minimum length and type of training for each classification will be as established in the
training program selected by the Contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration.  The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the Contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily sponsored
by the U.S. Department of Labor Employment Training Administration shall also be considered
acceptable provided it is being administered in a manner consistent with the equal employment
obligations of Federal-aid highway construction contracts. Approval or acceptance of a training
program shall be obtained from the State prior to commencing work on the classification covered
by the program. It is the intention of these provisions that training is to be provided in the
construction crafts rather than clerk-typists or secretarial-type positions. Training is permissible
in lower level management positions such as office engineers, estimators, timekeepers, etc.,
where the training is oriented toward construction applications. Training in the laborer
classification may be permitted provided that significant and meaningful training is provided and
approved by the lllinois Department of Transportation and the Federal Highway Administration.
Some offsite training is permissible as long as the training is an integral part of an approved
training program and does not comprise a significant part of the overall training.

Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein. This reimbursement will be made even though the Contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the Contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during
the offsite training period.

92



FAI Route 90/94/290 (1-90/94/290)
PROJECT NHPP-6SBM(577)
Section 2015-085BP

Cook County

Contract No. 62B87

No payment shall be made to the Contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special
Provision. It is normally expected that a trainee will begin his training on the project as soon as
feasible after start of work utilizing the skill involved and remain on the project as long as training
opportunities exist in his work classification or until he has completed his training program.

It is not required that all trainees be on board for the entire length of the contract. A Contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified. The number trained shall be determined
on the basis of the total number enrolled on the contract for a significant period.

Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the training
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in
an approved existing program are enrolled as trainees on this project. In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.

The Contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The Contractor shall provide each trainee with a certification showing the type and length
of training satisfactorily complete.

The Contractor shall provide for the maintenance of records and furnish periodic reports
documenting its performance under this Training Special Provision.

For contracts with an awarded contract value of $500,000 or more, the Contractor is required to
comply with the lllinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all
applicable administrative rules to the extent permitted by Section 20-20(g). For federally funded
projects, the number of trainees to be trained under this contract, as stated in the Training Special
Provisions, will be the established goal for the lllinois Works Apprenticeship Initiative 30 ILCS
559/20-20(g). The Contractor shall make a good faith effort to meet this goal. For federally funded
projects, the lllinois Works Apprenticeship Initiative will be implemented using the FHWA
approved OJT procedures. The Contractor must comply with the recordkeeping and reporting
obligations of the lllinois Works Apprenticeship Initiative for the life of the project, including the
certification as to whether the trainee/apprentice labor hour goals were met.

Method of Measurement. The unit of measurement is in hours.

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES. The estimated total number of hours, unit price, and total price have been included
in the schedule of prices.
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION
Effective: August 1, 2012 Revised: February 2, 2017

In addition to the Contractor’s equal employment opportunity (EEO) affirmative action efforts
undertaken as required by this Contract, the Contractor is encouraged to participate in the
incentive program described below to provide additional on-the-job training to certified graduates
of the IDOT pre-apprenticeship training program, as outlined in this Special Provision.

IDOT funds, and various lllinois community colleges operate, pre-apprenticeship training
programs throughout the State to provide training and skill-improvement opportunities to promote
the increased employment of minority groups, disadvantaged persons and women in all aspects
of the highway construction industry. The intent of this IDOT Pre-Apprenticeship Training Program
Graduate (TPG) special provision (Special Provision) is to place these certified program
graduates on the project site for this Contract in order to provide the graduates with meaningful
on-the-job training. Pursuant to this Special Provision, the Contractor must make every
reasonable effort to recruit and employ certified TPG trainees to the extent such individuals are
available within a practicable distance of the project site.

Specifically, participation of the Contractor or its subcontractor in the Program entitles the
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made even
though the Contractor or subcontractor may also receive additional training program funds from
other non-IDOT sources for other non-TPG trainees on the Contract, provided such other source
does not specifically prohibit the Contractor or subcontractor from receiving reimbursement from
another entity through another program, such as IDOT through the TPG program. With regard to
any IDOT funded construction training program other than TPG, however, additional
reimbursement for other IDOT programs will not be made beyond the TPG Program described in
this Special Provision when the TPG Program is utilized.

No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must
begin training on the project as soon as the start of work that utilizes the relevant trade skill and
the TPG trainee must remain on the project site through completion of the Contract, so long as
training opportunities continue to exist in the relevant work classification. Should a TPG trainee’s
employment end in advance of the completion of the Contract, the Contractor must promptly notify
the IDOT District EEO Officer for the Contract that the TPG’s involvement in the Contract has
ended. The Contractor must supply a written report for the reason the TPG trainee involvement
terminated, the hours completed by the TPG trainee on the Contract, and the number of hours for
which the incentive payment provided under this Special Provision will be, or has been claimed
for the separated TPG trainee.

Finally, the Contractor must maintain all records it creates as a result of participation in the
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer that
document its contractual performance under and compliance with this Special Provision. Finally,
through participation in the Program and reimbursement of wages, the Contractor is not relieved
of, and IDOT has not waived, the requirements of any federal or state labor or employment law
applicable to TPG workers, including compliance with the lllinois Prevailing Wage Act.
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Method of Measurement: The unit of measurement is in hours.

Basis of Payment: This work will be paid for at the contract unit price of $15.00 per hour for each
utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). The
estimated total number of hours, unit price, and total price must be included in the schedule of
prices for the Contract submitted by Contractor prior to beginning work. The initial number of TPG
trainees for which the incentive is available for this contract is 1.

The Department has contracted with several educational institutions to provide screening, tutoring
and pre-training to individuals interested in working as a TPG trainee in various areas of common
construction trade work. Only individuals who have successfully completed a Pre-Apprenticeship
Training Program at these IDOT approved institutions are eligible to be TPG trainees. To obtain
a list of institutions that can connect the Contractor with eligible TPG trainees, the Contractor may
contact: HCCTP TPG Program Coordinator, Office of Business and Workforce Diversity (IDOT
OBWD), Room 319, lllinois Department of Transportation, 2300 S. Dirksen Parkway, Springfield,
llinois 62764. Prior to commencing construction with the utilization of a TPG trainee, the
Contractor must submit documentation to the IDOT District EEO Officer for the Contract that
provides the names and contact information of the TPG trainee(s) to be trained in each selected
work classification, proof that that the TPG trainee(s) has successfully completed a Pre-
Apprenticeship Training Program, proof that the TPG is in an Apprenticeship Training Program
approved by the U.S. Department of Labor Bureau of Apprenticeship Training, and the start date
for training in each of the applicable work classifications.

To receive payment, the Contractor must provide training opportunities aimed at developing a full
journeyworker in the type of trade or job classification involved. During the course of performance
of the Contract, the Contractor may seek approval from the IDOT District EEO Officer to employ
additional eligible TPG trainees. In the event the Contractor subcontracts a portion of the
contracted work, it must determine how many, if any, of the TPGs will be trained by the
subcontractor. Though a subcontractor may conduct training, the Contractor retains the
responsibility for meeting all requirements imposed by this Special Provision. The Contractor must
also include this Special Provision in any subcontract where payment for contracted work
performed by a TPG trainee will be passed on to a subcontractor.

Training through the Program is intended to move TPGs toward journeyman status, which is the
primary objective of this Special Provision. Accordingly, the Contractor must make every effort to
enroll TPG trainees by recruitment through the Program participant educational institutions to the
extent eligible TPGs are available within a reasonable geographic area of the project. The
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it has
undertaken prior to the determination by IDOT whether the Contractor is in compliance with this
Special Provision, and therefore, entitled to the Training Program Graduate reimbursement of
$15.00 per hour.

Notwithstanding the on-the-job training requirement of this TPG Special Provision, some minimal
off-site training is permissible as long as the offsite training is an integral part of the work of the
contract, and does not compromise or conflict with the required on-site training that is central to
the purpose of the Program. No individual may be employed as a TPG trainee in any work
classification in which he/she has previously successfully completed a training program leading
to journeyman status in any trade, or in which he/she has worked at a journeyman level or higher.
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VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)

Effective: November 1, 2021

Add the following paragraph after the first paragraph of Article 701.08 of the Standard
Specifications:

“The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating,
or flashing, amber or amber-and-white, warning lights which are visible from all directions. The
lights shall be in operation while the vehicle or equipment is engaged in construction operations.”
WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012 Revised: November 1, 2021
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723” within ten business
days following the reporting period. The reporting period shall be Sunday through Saturday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included
in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORK ZONE TRAFFIC CONTROL DEVICES (BDE)

Effective: March 2, 2020

Add the following to Article 701.03 of the Standard Specifications:

“(q) Temporary SigN SUPPOMS ......ceviiiiiiiiieiiiiiee et 1106.02”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees

of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”
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Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

“701.15 Traffic Control Devices. For devices that must meet crashworthiness standards,
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used
on the contract. The self-certification or letter shall provide information for the set-up and use of
the device as well as a detailed drawing of the device.”

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

“1106.02 Devices. Work zone traffic control devices and combinations of devices shall meet
crashworthiness standards for their respective categories. The categories are as follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices
manufactured after December 31, 2019 shall be MASH-16 compliant. Category 1 devices
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009,
may be used on contracts let before December 31, 2024.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices manufactured after December 31,2019 shall be MASH-16 compliant.
Category 2 devices manufactured on or before December 31,2019, and compliant with
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH-16
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.
Category 3 devices shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals, and area lighting supports. It is preferable for
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however,
there are currently no crash tested devices in this category, so it remains exempt from the
NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH-16 compliant is available, an

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after
December 31, 2019.”
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Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read:

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at
Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to
45 mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell
designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

() Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 80 working days.
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PROJECT LABOR AGREEMENT
Effective: May 18, 2007 Revised: August 1, 2019

Description. The lllinois Project Labor Agreements Act, 30 ILCS 571, states that the State of
lllinois has a compelling interest in awarding public works contracts so as to ensure the highest
standards of quality and efficiency at the lowest responsible cost. A project labor agreement
(PLA) is a form of pre-hire collective bargaining agreement covering all terms and conditions of
employment on a specific project that is intended to support this compelling interest. It has been
determined by the Department that a PLA is appropriate for the project that is the subject of this
contract. The PLA document, provided below, only applies to the construction site for this
contract. It is the policy of the Department on this contract, and all construction projects, to allow
all contractors and subcontractors to compete for contracts and subcontracts without regard to
whether they are otherwise parties to collective bargaining agreements.

Execution of Letter of Assent. A copy of the PLA applicable to this project is included as part
of this special provision. As a condition of the award of the contract, the successful bidder and
each of its subcontractors shall execute a “Contractor Letter of Assent”, in the form attached to
the PLA as Exhibit A. The successful bidder shall submit a Subcontractor’'s Contractor Letter of
Assent to the Department prior to the subcontractor’s performance of work on the project. Upon
request, copies of the applicable collective bargaining agreements will be provided by the
appropriate signatory labor organization at the pre-job conference.

Quarterly Reporting. Section 37 of the lllinois Project Labor Agreements Act requires the
Department to submit quarterly reports regarding the number of minorities and females employed
under PLAs. To assist in this reporting effort, the Contractor shall provide a quarterly workforce
participation report for all minority and female employees working under the PLA of this contract.
The data shall be reported on Construction Form BC 820, Project Labor Agreement (PLA)
Workforce Participation Quarterly Reporting Form available on the Department’s website
http://www.idot.illinois.gov/Assets/uploads/files/IDOT-Forms/BC/BC%20820.docx.

The report shall be submitted no later than the 15th of the month following the end of each quarter
(i.e., April 15 for the January — March reporting period). The form shall be emailed to
DOT.PLA.Reporting@illinois.gov or faxed to (217) 524-4922.

Any costs associated with complying with this provision shall be considered as included in the
contract unit prices bid for the various items of work involved and no additional compensation will
be allowed.
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lllinois Department of Transportation
PROJECT LABOR AGREEMENT

This Project Labor Agreement (“PLA” or “Agreement”) is entered into this day of

, 2019, by and between the lllinois Department of Transportation (“IDOT” or “Department”) in
its proprietary capacity, and each relevant lllinois AFL-CIO Building Trades signatory hereto as
determined by the lllinois AFL-CIO Statewide Project Labor Agreement Committee on behalf
of each of its affiliated members (individually and collectively, the “Unions”). This PLA shall apply
to Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each
of its subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract No.
62B87(hereinafter, the “Project”).

1.1

1.2

ARTICLE 1 - INTENT AND PURPOSES

This PLA is entered into in accordance with the Project Labor Agreement Act (“Act”, 30
ILCS 571). It is mutually understood and agreed that the terms and conditions of this
PLA are intended to promote the public interest in obtaining timely and economical
completion of the Project by encouraging productive and efficient construction
operations; by establishing a spirit of harmony and cooperation among the parties; and
by providing for peaceful and prompt settlement of any and all labor grievances or
jurisdictional disputes of any kind without strikes, lockouts, slowdowns, delays, or other
disruptions to the prosecution of the work. The parties acknowledge the obligations of
the Contractors and Subcontractors to comply with the provisions of the Act. The parties
will work with the Contractors and Subcontractors within the parameters of other
statutory and regulatory requirements to implement the Act’s goals and objectives.

As a condition of the award of the contract for performance of work on the Project, IDOT's
Prime Contractor and each of its Subcontractors shall execute a “Contractor Letter of
Assent”, in the form attached hereto as Exhibit A, prior to commencing Construction
Work on the Project. The Contractor shall submit a Subcontractor’s Contractor Letter of
Assent to the Department prior to the Subcontractor’'s performance of Construction
Work on the Project. Upon request copies of the applicable collective bargaining
agreements will be provided by the appropriate signatory labor organization consistent
with this Agreement and at the pre-job conference referenced in Article Ill, Section 3.1.
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Each Union affiliate and separate local representing workers engaged in Construction
Work on the Project in accordance with this PLA are bound to this agreement by the
lllinois AFL-CIO Statewide Project Labor Agreement Committee which is the central
committee established with full authority to negotiate and sign PLAs with the State on
behalf of all respective crafts. Upon their signing the Contractor Letter of Assent, the
Prime Contractor, each Subcontractor, and the individual Unions shall thereafter be
deemed a party to this PLA. No party signatory to this PLA shall, contract or subcontract,
nor permit any other person, firm, company, or entity to contract or subcontract for the
performance of Construction Work for the Project to any person, firm, company, or entity
that does not agree in writing to become bound for the term of this Project by the terms
of this PLA prior to commencing such work and to the applicable area-wide collective
bargaining agreement(s) with the Union(s) signatory hereto.

It is understood that the Prime Contractor(s) and each Subcontractor will be considered
and accepted by the Unions as separate employers for the purposes of collective
bargaining, and it is further agreed that the employees working under this PLA shall
constitute a bargaining unit separate and distinct from all others. The parties hereto also
agree that this PLA shall be applicable solely with respect to this Project, and shall have
no bearing on the interpretation of any other collective bargaining agreement or as to
the recognition of any bargaining unit other than for the specific purposes of this Project.

In the event of a variance or conflict, whether explicit or implicit, between the terms and
conditions of this PLA and the provisions of any other applicable national, area, or local
collective bargaining agreement, the terms and conditions of this PLA shall supersede
and control. For any work performed under the NTL Articles of Agreement, the National
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National
Agreement of the International Union of Elevator Constructors, and for any instrument
calibration work and loop checking performed under the UA/IBEW Joint National
Agreement for Instrument and Control Systems Technicians, the preceding sentence
shall apply only with respect to Articles I, I, V, VI, and VII.
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Subject to the provisions of paragraph 1.5 of this Article, it is the parties’ intent to respect
the provisions of any other collective bargaining agreements that may now or hereafter
pertain, whether between the Prime Contractor and one or more of the Unions or
between a Subcontractor and one or more of the Unions. Accordingly, except and to
the extent of any contrary provision set forth in this PLA, the Prime Contractor and each
of its Subcontractors agrees to be bound and abide by the terms of the following in order
of precedence: (a) the applicable collective bargaining agreement between the Prime
Contractor and one or more of the Unions made signatory hereto; (b) the applicable
collective bargaining agreement between a Subcontractor and one or more of the
Unions made signatory hereto; or (c) the current applicable area collective bargaining
agreement for the relevant Union that is the agreement certified by the lllinois
Department of Labor for purposes of establishing the Prevailing Wage applicable to the
Project. The Union will provide copies of the applicable collective bargaining
agreements pursuant to part (c) of the preceding sentence to the Prime Contractor.
Assignments by the Contractors or Subcontractors amongst the trades shall be
consistent with area practices; in the event of unresolved disagreements as to the
propriety of such assignments, the provisions of Article VI shall apply.

Subject to the limitations of paragraphs 1.4 to 1.6 of this Article, the terms of each
applicable collective bargaining agreement as determined in accordance with
paragraph 1.6 are incorporated herein by reference, and the terms of this PLA shall be
deemed incorporated into such other applicable collective bargaining agreements only
for purposes of their application to the Project.

To the extent necessary to comply with the requirements of any fringe benefit fund to
which the Prime Contractor or Subcontractor is required to contribute under the terms
of an applicable collective bargaining agreement pursuant to the preceding paragraph,
the Prime Contractor or Subcontractor shall execute all “Participation Agreements” as
may be reasonably required by the Union to accomplish such purpose; provided,
however, that such Participation Agreements shall, when applicable to the Prime
Contractor or Subcontractor solely as a result of this PLA, be amended as reasonably
necessary to reflect such fact. Upon written notice in the form of a lien of a Contractor’s
or Subcontractor’s delinquency from any applicable fringe benefit fund, IDOT will
withhold from the Contractor’s periodic pay request an amount sufficient to extinguish
any delinquency obligation of the Contractor or Subcontractor arising out of the Project.

In the event that the applicable collective bargaining agreement between a Prime
Contractor and the Union or between the Subcontractor and the Union expires prior to
the completion of this Project, the expired applicable contract’s terms will be maintained
until a new applicable collective bargaining agreement is ratified. The wages and fringe
benefits included in any new applicable collective bargaining agreement will apply on
and after the effective date of the newly negotiated collective bargaining agreement,
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by
the relevant bargaining parties.
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ARTICLE Il - APPLICABILITY, RECOGNITION, AND COMMITMENTS

The term Construction Work as used herein shall include all “construction, demolition,
rehabilitation, renovation, or repair” work performed by a “laborer or mechanic” at the
“site of the work” for the purpose of “building” the specific structures and improvements
that constitute the Project. Terms appearing within quotation marks in the preceding
sentence shall have the meaning ascribed to them pursuant to 29 CFR Part 5 and lllinois
labor laws.

By executing the Letters of Assent, Prime Contractor and each of its Subcontractors
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining
representatives for their craft employees employed on the jobsite for this Project. Unions
who are signatory to this PLA will have recognition on the Project for their craft.

The Prime Contractor and each of its Subcontractors retains and shall be permitted to
exercise full and exclusive authority and responsibility for the management of its
operations, except as expressly limited by the terms of this PLA or by the terms and
conditions of the applicable collective bargaining agreement.

Except to the extent contrary to an express provision of the relevant collective
bargaining agreement, equipment or materials used in the Project may be pre-
assembled or pre- fabricated, and there shall be no refusal by the Union to handle,
transport, install, or connect such equipment or materials. Equipment or materials
delivered to the job-site will be unloaded and handled promptly without regard to
potential jurisdictional disputes; any such disputes shall be handled in accordance with
the provisions of this PLA.

The parties are mutually committed to promoting a safe working environment for all
personnel at the job-site. It shall be the responsibility of each employer to which this
PLA applies to provide and maintain safe working conditions for its employees, and to
comply with all applicable federal, state, and local health and safety laws and
regulations.

The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at
the job-site is strictly prohibited. The parties shall take every practical measure
consistent with the terms of applicable collective bargaining agreements to ensure that
the job-site is free of alcohol and drugs.

All parties to this PLA agree that they will not discriminate against any employee based

on race, creed, religion, color, national origin, union activity, age, gender or sexual
orientation and shall comply with all applicable federal, state, and local laws.
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In accordance with the Act and to promote diversity in employment, IDOT will establish,
in cooperation with the other parties, the apprenticeship hours which are to be performed
by minorities and females on the Project. IDOT shall consider the total hours to be
performed by these underrepresented groups, as a percentage of the workforce, and
create aspirational goals for each Project, based on the level of underutilization for the
service area of the Project (together “Project Employment Objectives”). IDOT shall
provide a quarterly report regarding the racial and gender composition of the workforce
on the Project.

Persons currently lacking qualifications to enter apprenticeship programs will have the
opportunity to obtain skills through basic training programs as have been established
by the Department. The parties will endeavor to support such training programs to allow
participants to obtain the requisite qualifications for the Project Employment Objectives.

The parties agree that all Contractors and Subcontractors working on the Project shall
be encouraged to utilize the maximum number of apprentices as permitted under the
terms of the applicable collective bargaining agreements to realize the Project
Employment Objectives.

The Unions shall assist the Contractor and each Subcontractor in efforts to satisfy
Project Employment Objectives. A Contractor or Subcontractor may request from a
Union specific categories of workers necessary to satisfy Project Employment
Objectives. The application of this section shall be consistent with all local Union
collective bargaining agreements, and the hiring hall rules and regulations established
for the hiring of personnel, as well as the apprenticeship standards set forth by each
individual Union.

The parties hereto agree that engineering consultants and materials testing employees,
to the extent subject to the terms of this PLA, shall be fully expected to objectively and
responsibly perform their duties and obligations owed to the Department without regard
to the potential union affiliation of such employees or of other employees on the Project.

This Agreement shall not apply to IDOT employees or employees of any other
governmental entity.
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ARTICLE Ill - ADMINISTRATION OF AGREEMENT

In order to assure that all parties have a clear understanding of the PLA, and to promote
harmony, at the request of the Unions a post-award pre-job conference will be held
among the Prime Contractor, all Subcontractors and Union representatives prior to the
start of any Construction Work on the Project. No later than the conclusion of such pre-
job conference, the parties shall, among other matters, provide to one another contact
information for their respective representatives (including name, address, phone
number, facsimile number, e-mail). Nothing herein shall be construed to limit the right
of the Department to discuss or explain the purpose and intent of this PLA with
prospective bidders or other interested parties prior to or following its award of the job.

Representatives of the Prime Contractor and the Unions shall meet as often as
reasonably necessary following award until completion of the Project to assure the
effective implementation of this PLA.

Any notice contemplated under Article VI and VII of this Agreement to a signatory labor
organization shall be made in writing to the Local Union with copies to the local union’s
International Representative.

ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS

The standard work day and work week for Construction Work on the Project shall be
consistent with the respective collective bargaining agreements. In the event Project
site or other job conditions dictate a change in the established starting time and/or a
staggered lunch period for portions of the Project or for specific crafts, the Prime
Contractor, relevant Subcontractors and business managers of the specific crafts
involved shall confer and mutually agree to such changes as appropriate. If proposed
work schedule changes cannot be mutually agreed upon between the parties, the hours
fixed at the time of the pre-job meeting shall prevail.

Shift work may be established and directed by the Prime Contractor or relevant
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract
with the Department. If used, shift hours, rates and conditions shall be as provided in
the applicable collective bargaining agreement.

The parties agree that chronic and/or unexcused absenteeism is undesirable and must
be controlled in accordance with procedures established by the applicable collective
bargaining agreement. Any employee disciplined for absenteeism in accordance with
such procedures shall be suspended from all work on the Project for not less than the
maximum period permitted under the applicable collective bargaining agreement.
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Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, employment begins and ends at the Project site; employees shall be at their
place of work at the starting time; and employees shall remain at their place of work
until quitting time.

Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, there shall be no limit on production by workmen, no restrictions on the full
use of tools or equipment, and no restrictions on efficient use of manpower ortechniques
of construction other than as may be required by safety regulations.

The parties recognize that specialized or unusual equipment may be installed on the
Project. In such cases, the Union recognizes the right of the Prime Contractor or
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising
the setting up of the equipment, making modifications and final alignment, and
performing similar activities that may be reasonably necessary prior to and during the
start-up procedure in order to protect factory warranties. The Prime Contractor or
Subcontractor shall notify the Union representatives in advance of any work at the job-
site by such vendor personnel in order to promote a harmonious relationship between
the equipment vendor’s personnel and other Project employees.

For the purpose of promoting full and effective implementation of this PLA, authorized
Union representatives shall have access to the Project job-site during scheduled work
hours. Such access shall be conditioned upon adherence to all reasonable visitor and
security rules of general applicability that may be established for the Project site at the
pre-job conference or from time to time thereafter.

ARTICLE V — GRIEVANCE PROCEDURES FOR DISPUTES ARISING UNDER A

PARTICULAR COLLECTIVE BARGAINING AGREEMENT

In the event a dispute arises under a particular collective bargaining agreement
specifically not including jurisdictional disputes referenced in Article VI below, said
dispute shall be resolved by the Grievance/Arbitration procedure of the applicable
collective bargaining agreement. The resulting determination from this process shall be
final and binding on all parties bound to its process.

Employers covered under this Agreement shall have the right to discharge or discipline
any employee who violates the provisions of this Agreement. Such discharge or
discipline by a contractor or subcontractor shall be subject to Grievance/Arbitration
procedure of the applicable collective bargaining agreement only as to the fact of such
violation of this agreement. If such fact is established, the penalty imposed shall not be
disturbed. Work at the Project site shall continue without disruption or hindrance of any
kind as a result of a Grievance/Arbitration procedure under this Article.

106



5.3

6.1

6.2

6.3

6.4

6.5

FAI Route 90/94/290 (1-90/94/290)
PROJECT NHPP-6SBM(577)
Section 2015-085BP

Cook County

Contract No. 62B87

In the event there is a deadlock in the foregoing procedure, the parties agree that the
matter shall be submitted to arbitration for the selection and decision of an Arbitrator
governed under paragraph 6.8.

ARTICLE VI -DISPUTES: GENERAL PRINCIPLES

This Agreement is entered into to prevent strikes, lost time, lockouts and to facilitate the
peaceful adjustment of jurisdictional disputes in the building and construction industry
and to prevent waste and unnecessary avoidable delays and expense, and for the
further purpose of at all times securing for the employer sufficient skilled workers.

A panel of Permanent Arbitrators are attached as addendum (A) to this agreement. By
mutual agreement between IDOT and the Unions, the parties can open this section of
the agreement as needed to make changes to the list of permanent arbitrators.

The arbitrator is not authorized to award back pay or any other damages for a miss
assignment of work. Nor may any party bring an independent action for back pay or any
other damages, based upon a decision of an arbitrator.

The PLA Jurisdictional Dispute Resolution Process (“Process”) sets forth the
procedures below to resolve jurisdictional disputes between and among Contractors,
Subcontractors, and Unions engaged in the building and construction industry. Further,
the Process will be followed for any grievance or dispute arising out of the interpretation
or application of this PLA by the parties except for the prohibition on attorneys contained
in 6.11. All decisions made through the Process are final and binding upon all parties.

DISPUTE PROCESS

Administrative functions under the Process shall be performed through the offices of
the President and/or Secretary-Treasurer of the lllinois State Federation of Labor, or
their designated representative, called the Administrator. In no event shall any officer,
employee, agent, attorney, or other representative of the lllinois Federation of Labor,
AFL- CIO be subject to any subpoena to appear or testify at any jurisdictional dispute
hearing.

There shall be no abandonment of work during any case participating in this Process or
in violation of the arbitration decision. All parties to this Process release the lllinois State
Federation of Labor (“Federation”) from any liability arising from its action or inaction
and covenant not to sue the Federation, nor its officers, employees, agents or attorneys.
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In the event of a dispute relating to trade or work jurisdiction, all parties, including the
employers, Contractors or Subcontractors, agree that a final and binding resolution of

the

dispute shall be resolved as follows:

(a)

Representatives of the affected trades and the Contractor or Subcontractor shall
meet on the job site within two (2) business days after receiving written notice in an
effort to resolve the dispute. (In the event there is a dispute between local unions
affiliated with the same International Union, the decision of the General President,
or his/her designee, as the internal jurisdictional authority of that International
Union, shall constitute a final and binding decision and determination as to the
jurisdiction of work.)

If no settlement is achieved subsequent to the preceding Paragraph, the matter
shall be referred to the local area Building & Construction Trades Council, which
shall meet with the affected trades within two (2) business days subsequent to
receiving written notice. In the event the parties do not wish to avail themselves of
the local Building & Construction Trades Council, the parties may elect to invoke
the services of their respective International Representatives with no extension of
the time limitations. An agreement reached at this Step shall be final and binding
upon all parties.

If no settlement agreement is reached during the proceedings contemplated by
Paragraphs “a” or “b” above, the matter shall be immediately referred to the lllinois
Jurisdictional Dispute Process for final and binding resolution of said dispute. Said
referral submission shall be in writing and served upon the lllinois State Federation
of Labor, or the Administrator, pursuant to paragraph 6.4 of this agreement. The
Administrator shall, within three (3) days, provide for the selection of an available
Arbitrator to hear said dispute within this time period. Upon good cause shown and
determined by the Administrator, an additional three (3) day extension for said
hearing shall be granted at the sole discretion of the Administrator. Only upon
mutual agreement of all parties may the Administrator extend the hearing for a
period in excess of the time frames contemplated under this Paragraph. Business
days are defined as Monday through Friday, excluding contract holidays.

The primary concern of the Process shall be the adjustment of jurisdictional disputes
arising out of the Project. A sufficient number of Arbitrators shall be selected from list of
approved Arbitrators as referenced Sec. 6.2 and shall be assigned per Sec. 6.8.
Decisions shall be only for the Project and shall become effective immediately upon
issuance and complied with by all parties. The authority of the Arbitrator shall be
restricted and limited specifically to the terms and provisions of Article VI and generally
to this Agreement as a whole.
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Arbitrator chosen shall be randomly selected based on the list of Arbitrators in Sec. 6.2
and geographical location of the jurisdictional dispute and upon his/her availability, and
ability to conduct a Hearing within two (2) business days of said notice. The Arbitrator
may issue a “bench” decision immediately following the Hearing or he/she may elect to
only issue a written decision, said decision must be issued within two (2) business days
subsequent to the completion of the Hearing. Copies of all notices, pleadings,
supporting memoranda, decisions, etc. shall be provided to all disputing parties and the
lllinois State Federation of Labor.

Any written decision shall be in accordance with this Process and shall be final and
binding upon all parties to the dispute and may be a “short form” decision. Fees and
costs of the arbitrator shall be divided evenly between the contesting parties except that
any party wishing a full opinion and decision beyond the short form decision shall bear
the reasonable fees and costs of such full opinion. The decision of the Arbitrator shall
be final and binding upon the parties hereto, their members, and affiliates.

In cases of jurisdictional disputes or other disputes between a signatory labor
organization and another labor organization, both of which is an affiliate or member of
the same International Union, the matter or dispute shall be settled in the manner set
forth by their International Constitution and/or as determined by the International
Union’s General President whose decision shall be final and binding upon all parties. In
no event shall there be an abandonment of work.

In rendering a decision, the Arbitrator shall determine:

(a) First, whether a previous agreement of record or applicable agreement,
including a disclaimer agreement, between National or International Unions to
the dispute or agreements between local unions involved in the dispute,
governs;

(b) Only if the Arbitrator finds that the dispute is not covered by an appropriate or
applicable agreement of record or agreement between the crafts to the dispute,
he shall then consider the established trade practice in the industry and
prevailing practice in the locality. Where there is a previous decision of record
governingthe case, the Arbitrator shall give equal weight to such decision of
record, unless the prevailing practice in the locality in the past ten years favors
one craft. Inthat case, the Arbitrator shall base his decision on the prevailing
practice in the locality. Except, that if the Arbitrator finds that a craft has
improperly obtained the prevailing practice in the locality through raiding, the
undercutting of wages or by the use of vertical agreements, the Arbitrator shall
rely on the decision of record and established trade practice in the industry
rather than the prevailing practice in the locality; and,
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(c) Only if none of the above criteria is found to exist, the Arbitrator shall then
consider that because efficiency, cost or continuity and good management are
essential to the well being of the industry, the interests of the consumer or the
past practices of the employer shall not be ignored.

(d) The arbitrator is not authorized to award back pay or any other damages for a
mis-assignment of work. Nor may any party bring an independent action for back
pay or any other damages, based upon a decision of an arbitrator.

The Arbitrator shall set forth the basis for his/her decision and shall explain his/her
findings regarding the applicability of the above criteria. If lower ranked criteria are relied
upon, the Arbitrator shall explain why the higher-ranked criteria were not deemed
applicable. The Arbitrator’s decision shall only apply to the Project. Agreements of
Record, for other PLA projects, are applicable only to those parties signatory to such
agreements. Decisions of Record are those that were either attested to by the former
Impartial Jurisdictional Disputes Board or adopted by the National Arbitration Panel.

All interested parties, as determined by the Arbitrator, shall be entitled to make
presentations to the Arbitrator. Any interested labor organization affiliated to the PLA
Committee and party present at the Hearing, whether making a presentation or not, by
such presence shall be deemed to accept the jurisdiction of the Arbitrator and to agree
to be bound by its decision. In addition to the representative of the local labor
organization, a representative of the labor organization’s International Union may
appear on behalf of the parties. Each party is responsible for arranging for its witnesses.
In the event an Arbitrator's subpoena is required, the party requiring said subpoena
shall prepare the subpoena for the Arbitrator to execute. Service of the subpoena upon
any witness shall be the responsibility of the issuing party.

Attorneys shall not be permitted to attend or participate in any portion of a Hearing.

The parties are encouraged to determine, prior to Hearing, documentary evidence
which may be presented to the Arbitrator on a joint basis.

The Order of Presentation in all Hearings before an Arbitrator shall be

|. Identification and Stipulation of the Parties

[l.  Unions(s) claiming the disputed work presents its case

[ll. Union(s) assigned the disputed work presents its case

IV. Employer assigning the disputed work presents its case

V. Evidence from other interested parties (i.e., general contractor, project
manager, owner)

VI. Rebuttal by union(s) claiming the disputed work

VIl. Additional submissions permitted and requested by

Arbitrator VIII.Closing arguments by the parties
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All parties bound to the provisions of this Process hereby release the lllinois State
Federation of Labor and IDOT, their respective officers, agents, employees or
designated representatives, specifically including any Arbitrator participating in said
Process, from any and all liability or claim, of whatsoever nature, and specifically
incorporating the protections provided in the lllinois Arbitration Act, as amended from
time totime.

The Process, as an arbitration panel, nor its Administrator, shall have any authority to
undertake any action to enforce its decision(s). Rather, it shall be the responsibility of
the prevailing party to seek appropriate enforcement of a decision, including findings,
orders or awards of the Arbitrator or Administrator determining non-compliance with a
prior award or decision.

If at any time there is a question as to the jurisdiction of the lllinois Jurisdictional Dispute
Resolution Process, the primary responsibility for any determination of the arbitrability
of a dispute and the jurisdiction of the Arbitrator shall be borne by the party requesting
the Arbitrator to hear the underlying jurisdictional dispute. The affected party or parties
may proceed before the Arbitrator even in the absence or one or more stipulated parties
with the issue of jurisdiction as an additional item to be decided by the Arbitrator. The
Administrator may participate in proceedings seeking a declaration or determination
that the underlying dispute is subject to the jurisdiction and process of the lllinois
Jurisdictional Dispute Resolution Process. In any such proceedings, the non-prevailing
party and/or the party challenging the jurisdiction of the lllinois Jurisdictional Dispute
Resolution Process shall bear all the costs, expenses and attorneys’ fees incurred by
the lllinois Jurisdictional Dispute Resolution Process and/or its Administrator in
establishing its jurisdiction.

ARTICLE VIl - WORK STOPPAGES AND LOCKOUTS

During the term of this PLA, no Union or any of its members, officers, stewards,
employees, agents or representatives shall instigate, support, sanction, maintain, or
participate in any strike, picketing, walkout, work stoppage, slow down or other activity
that interferes with the routine and timely prosecution of work at the Project site or at
any other contractor’s or supplier’s facility that is necessary to performance of work at
the Project site. Hand billing at the Project site during the designated lunch period and
before commencement or following conclusion of the established standard workday
shall not, in itself, be deemed an activity that interferes with the routine and timely
prosecution of work on the Project.

111



7.2

7.3

7.4

FAI Route 90/94/290 (1-90/94/290)
PROJECT NHPP-6SBM(577)
Section 2015-085BP

Cook County

Contract No. 62B87

Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall
undertake all steps reasonably necessary to promptly end such prohibited activities.

7.2.A  No Union complying with its obligations under this Article shall be liable for acts
of employees for which it has no responsibility or for the unauthorized acts of
employees it represents. Any employee who participates or encourages any
activity prohibited by paragraph 7.1 shall be immediately suspended from all
work on the Project for a period equal to the greater of (a) 60 days; or (b) the
maximum disciplinary period allowed under the applicable collective bargaining
agreement for engaging in comparable unauthorized or prohibited activity.

7.2.B Neither the PLA Committee nor its affiliates shall be liable for acts of employees
for which it has no responsibility. The principal officer or officers of the PLA
Committee will immediately instruct, order and use the best efforts of his office
to cause the affiliated union or unions to cease any violations of this Article. The
PLA Committee in its compliance with this obligation shall not liable for acts of
its affiliates. The principal officer or officers of any involved affiliate will
immediately instruct, order or use the best effort of his office to cause the
employees the union represents to cease any violations of this Article. A union
complying with this obligation shall not be liable for unauthorized acts of
employees it represents. The failure of the Contractor to exercise its rights in
any instance shall not be deemed a waiver of its rights in any other instance.

During the term of this PLA, the Prime Contractor and its Subcontractors shall not
engage in any lockout at the Project site of employees covered by this Agreement.

Upon notification of violations of this Article, the principal officer or officers of the local
area Building and Construction Trades Council, and the lllinois AFL-CIO Statewide
Project Labor Agreement Committee as appropriate, will immediately instruct, order and
use their best efforts to cause the affiliated union or unions to cease any violations of this
Article. A Trades Council and the Committee otherwise in compliance with the
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates.

In the event that activities in violation of this Article are not immediately halted through

the efforts of the parties, any aggrieved party may invoke the special arbitration
provisions set forth in paragraph 7.5 of this Article.
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Upon written notice to the other involved parties by the most expeditious means
available, any aggrieved party may institute the following special arbitration procedure
when a breech of this Article is alleged:

7.5.A

7.5.B

75.C

7.5.D

75.E

The party invoking this procedure shall notify the individual designated as the
Permanent Arbitrator pursuant to paragraph 6.8 of the nature of the alleged
violation; such notice shall be by the most expeditious means possible. The
initiating party may also furnish such additional factual information as may be
reasonably necessary for the Permanent Arbitrator to understand the relevant
circumstances. Copies of any written materials provided to the arbitrator shall
also be contemporaneously provided by the most expeditious means possible
to the party alleged to be in violation and to all other involved parties.

Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing
within twenty-four (24) hours if it is contended the violation is ongoing, but not
before twenty-four (24) hours after the written notice to all parties involved as
required above.

The Permanent Arbitrator shall notify the parties by facsimile or any other
effective written means, of the place and time chosen by the Permanent
Arbitrator for this hearing. Said hearing shall be completed in one session. A
failure of any party or parties to attend said hearing shall not delay the hearing
of evidence or issuance of an Award by the Permanent Arbitrator.

The sole issue at the hearing shall be whether a violation of this Article has, in
fact, occurred. An Award shall be issued in writing within three (3) hours after the
close of the hearing, and may be issued without a written opinion. If any party
desires a written opinion, one shall be issued within fifteen (15) days, but its
issuance shall not delay compliance with, or enforcement of, the Award. The
Permanent Arbitrator may order cessation of the violation of this Article, and such
Award shall be served on all parties by hand or registered mail upon issuance.

Such Award may be enforced by any court of competent jurisdiction upon the
filing of the Award and such other relevant documents as may be required.
Facsimile or other hardcopy written notice of the filing of such enforcement
proceedings shall be given to the other relevant parties. In a proceeding to obtain
a temporary order enforcing the Permanent Arbitrator's Award as issued under
this Article, all parties waive the right to a hearing and agree that such
proceedings may be ex parte. Such agreement does not waive any party’s right
to participate in a hearing for a final order of enforcement. The Court’s order or
orders enforcing the Permanent Arbitrator’'s Award shall be served on all parties
by hand or by delivery to their last known address or by registered mail.
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Individuals found to have violated the provisions of this Article are subject to immediate
termination. In addition, IDOT reserves the right to terminate this PLA as to any party
found to have violated the provisions of this Article.

Any rights created by statue or law governing arbitration proceedings inconsistent with
the above procedure or which interfere with compliance therewith are hereby waived by
parties to whom they accrue.

The fees and expenses of the Permanent Arbitrator shall be borne by the party or

parties found in violation, or in the event no violation is found, such fees and expenses
shall be borne by the moving party.

ARTICLE Vil - TERMS OF AGREEMENT

If any Article or provision of this Agreement shall be declared invalid, inoperative or
unenforceable by operation of law or by any of the above mentioned tribunals of
competent jurisdiction, the remainder of this Agreement or the application of such Article
or provision to persons or circumstances other than those as to which it has been held
invalid, inoperative or unenforceable shall not be affected thereby.

This Agreement shall be in full force as of and from the date of the Notice of Award until
the Project contract is closed.

This PLA may not be changed or modified except by the subsequent written agreement
of the parties. All parties represent that they have the full legal authority to enter into
this PLA. This PLA may be executed by the parties in one or more counterparts.

Any liability arising out of this PLA shall be several and not joint. IDOT shall not be liable
to any person or other party for any violation of this PLA by any other party, and no
Contractor or Union shall be liable for any violation of this PLA by any other Contractor
or Union.

The failure or refusal of a party to exercise its rights hereunder in one or more instances
shall not be deemed a waiver of any such rights in respect of a separate instance of the
same or similar nature.

[The Balance of This Page Intentionally Left Blank]
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Execution Page

lllinois Department of Transportation

Director of Highways Project Implementation

Director of Finance & Administration

Yangsu Kim, Chief Counsel

Omer Osman, Secretary (Date)

lllinois AFL-CIO Statewide Project Labor Agreement Committee, representing the Unions
listed below:

(Date)

List Unions:
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Exhibit A - Contractor Letter of Assent

(Date)
To All Parties:

In accordance with the terms and conditions of the contract for Construction Work on
[Contract No. 62B87], this Letter of Assent hereby confirms that the undersigned Prime
Contractor or Subcontractor agrees to be bound by the terms and conditions of the Project
Labor Agreement established and entered into by the lllinois Department of Transportation in
connection with said Project.

It is the understanding and intent of the undersigned party that this Project Labor
Agreement shall pertain only to the identified Project. In the event it is necessary for the
undersigned party to become signatory to a collective bargaining agreement to which it is not
otherwise a party in order that it may lawfully make certain required contributions to applicable
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and
limits its participation in such collective bargaining agreement to its work on the Project.

(Authorized Company Officer)

(Company)
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. A breach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor

performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.

Il. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection



for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.



d. In the event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.

The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each



classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:

(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(i) The classification is utilized in the area by the construction
industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a

separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..



(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(i) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice

performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).



Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for
debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one

and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and



(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty Items" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.

4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:



a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,”
"ineligible," "participant,” "person,"” "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.
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j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.

* ok ok ok ok

2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "participant," "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of



Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.

* ok ok ok ok

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* ok ok Kk ok

Xl. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
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Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.



ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded under the
Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor undertaking to
do work which is, or reasonably may be, done as on-site work, shall give
preference to qualified persons who regularly reside in the labor area as
designated by the DOL wherein the contract work is situated, or the
subregion, or the Appalachian counties of the State wherein the contract
work is situated, except:

a. To the extent that qualified persons regularly residing in the area
are not available.

b. For the reasonable needs of the contractor to employ supervisory or
specially experienced personnel necessary to assure an efficient
execution of the contract work.

c. For the obligation of the contractor to offer employment to present
or former employees as the result of a lawful collective bargaining
contract, provided that the number of nonresident persons employed
under this subparagraph (1c) shall not exceed 20 percent of the total
number of employees employed by the contractor on the contract work,
except as provided in subparagraph (4) below.

2. The contractor shall place a job order with the State Employment
Service indicating (a) the classifications of the laborers, mechanics and
other employees required to perform the contract work, (b) the number of
employees required in each classification, (c) the date on which the
participant estimates such employees will be required, and (d) any other
pertinent information required by the State Employment Service to
complete the job order form. The job order may be placed with the State
Employment Service in writing or by telephone. If during the course of
the contract work, the information submitted by the contractor in the
original job order is substantially modified, the participant shall promptly
notify the State Employment Service.

3. The contractor shall give full consideration to all qualified job
applicants referred to him by the State Employment Service. The
contractor is not required to grant employment to any job applicants who,
in his opinion, are not qualified to perform the classification of work
required.

4. If, within one week following the placing of a job order by the
contractor with the State Employment Service, the State Employment
Service is unable to refer any qualified job applicants to the contractor, or
less than the number requested, the State Employment Service will
forward a certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the contractor's
permanent project records. Upon receipt of this certificate, the contractor
may employ persons who do not normally reside in the labor area to fill
positions covered by the certificate, notwithstanding the provisions of
subparagraph (1c) above.

5. The provisions of 23 CFR 633.207(e) allow the contracting
agency to provide a contractual preference for the use of mineral
resource materials native to the Appalachian region.

6. The contractor shall include the provisions of Sections 1 through 4 of

this Attachment A in every subcontract for work which is, or reasonably
may be, done as on-site work.
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Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR § 381.7 (b), the contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.
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