



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

March 1, 2022

SUBJECT: Route Various
Section 18-00480-00-TL
McHenry County
Contract No. 61H50
Item 098
March 11, 2022 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised sheets 5, 7, 15, 16, 19, 20, 21, 43, 45, 49, 54 & 60 of the Plans.**
- 2. Revised the Schedule of Prices.**
- 3. Revised page 4 of the Special Provisions.**

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

INTERIM COMPLETION DATE

Revise Article 108.05 (a) of the Standard Specifications as follows:

"When an interim completion date is specified, the Contractor shall complete all sidewalk (ADA ramps), curb and gutter items, and any underground traffic signal work that impacts curb/sidewalk construction and safely open the roadway to traffic by July 29, 2022."

Should the contractor fail to complete this work by July 29, 2022, the contractor shall be liable and shall pay the Department \$1,000, not as a penalty but as liquidated damages, for each calendar day of overrun in the contract time or such extended time as may have been allowed.