
 
April 7, 2016 
 
SUBJECT:  FAP Route 10A (IL 111/IL 267) 
  Project HSR-010A(001) 
  Section 129-R-2-DM 
  Jersey County 
  Contract No. 76J48 
  Item No. 88, April 22, 2016 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Replaced the Schedule of Prices 
2. Revised the Table of Contents to the Special Provisions 
3. Revised pages 1-3, 5-7, 9 and 16 of the Special Provisions 
4. Deleted pages 10-15 of the Special Provisions 
5. Added pages 48-98 to the Special Provisions 
6. Revised sheets 2-12 of the Plans 

 
 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
Maureen M. Addis, P.E. 
Acting Bureau Chief of Design & Environment 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Jeffrey L. Keirn, Region 5, District 8;  Tim Kell;   Estimates 
 
CWR/kf 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
4/7/2016

76J48

State Job # - C-98-022-16

Project Number Route

County Name - JERSEY- - HSR-010A/001/ FAP 10A

Code - 83 -  - *REVISED: APRIL 6, 2016

District - 8 -  - 

Section Number - 129-R-2-DM 46

46

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

Z0007601 BLDG REMOV NO   1 L SUM 1.000

Z0007602 BLDG REMOV NO   2 L SUM 1.000

Z0007603 BLDG REMOV NO   3 L SUM 1.000

Z0007604 BLDG REMOV NO   4 L SUM 1.000

Z0007605 BLDG REMOV NO   5 L SUM 1.000

Z0007606 BLDG REMOV NO   6 L SUM 1.000

Z0007607 BLDG REMOV NO   7 L SUM 1.000

Z0007608 BLDG REMOV NO   8 L SUM 1.000

Z0007609 BLDG REMOV NO   9 L SUM 1.000

Z0007610 BLDG REMOV NO  10 L SUM 1.000

Z0007611 BLDG REMOV NO  11 L SUM 1.000

Z0007612 BLDG REMOV NO  12 L SUM 1.000

*ADD   Z0007613 BLDG REMOV NO  13 L SUM 1.000

*ADD   Z0007614 BLDG REMOV NO  14  L SUM 1.000

Z0049801 R&D FRIABL ASB BLD  1 L SUM 1.000
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State Job # - C-98-022-16

Project Number Route

County Name - JERSEY- - HSR-010A/001/ FAP 10A

Code - 83 -  - *REVISED: APRIL 6, 2016

District - 8 -  - 

Section Number - 129-R-2-DM 46

46

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

*DEL    Z0049802 R&D FRIABL ASB BLD  2 L SUM 1.000

Z0049803 R&D FRIABL ASB BLD  3 L SUM 1.000

*DEL    Z0049804 R&D FRIABL ASB BLD  4 L SUM 1.000

*DEL    Z0049805 R&D FRIABL ASB BLD  5 L SUM 1.000

*DEL    Z0049806 R&D FRIABL ASB BLD  6 L SUM 1.000

*DEL    Z0049807 R&D FRIABL ASB BLD  7 L SUM 1.000

Z0049808 R&D FRIABL ASB BLD  8 L SUM 1.000

*DEL    Z0049809 R&D FRIABL ASB BLD  9 L SUM 1.000

*DEL    Z0049810 R&D FRIABL ASB BLD 10 L SUM 1.000

*DEL    Z0049811 R&D FRIABL ASB BLD 11 L SUM 1.000

*DEL    Z0049812 R&D FRIABL ASB BLD 12 L SUM 1.000

Z0049901 R&D NON-FR ASB BLD  1 L SUM 1.000

*DEL    Z0049902 R&D NON-FR ASB BLD  2 L SUM 1.000

Z0049903 R&D NON-FR ASB BLD  3 L SUM 1.000

*DEL    Z0049904 R&D NON-FR ASB BLD  4 L SUM 1.000
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County Name - JERSEY- - HSR-010A/001/ FAP 10A

Code - 83 -  - *REVISED: APRIL 6, 2016

District - 8 -  - 

Section Number - 129-R-2-DM 46
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Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

Z0049905 R&D NON-FR ASB BLD  5 L SUM 1.000

*DEL    Z0049906 R&D NON-FR ASB BLD  6 L SUM 1.000

*DEL    Z0049907 R&D NON-FR ASB BLD  7 L SUM 1.000

Z0049908 R&D NON-FR ASB BLD  8 L SUM 1.000

Z0049909 R&D NON-FR ASB BLD  9 L SUM 1.000

*DEL    Z0049910 R&D NON-FR ASB BLD 10 L SUM 1.000

*DEL    Z0049911 R&D NON-FR ASB BLD 11 L SUM 1.000

Z0049912 R&D NON-FR ASB BLD 12 L SUM 1.000

*REV    20100110 TREE REMOV 6-15 UNIT 97.000

*REV    20100210 TREE REMOV OVER 15 UNIT 654.000

*REV    25000110 SEEDING CL  1A ACRE 3.000

*REV    25000400 NITROGEN FERT NUTR POUND 270.000

*REV    25000500 PHOSPHORUS FERT NUTR POUND 270.000

*REV    25000600 POTASSIUM FERT NUTR POUND 270.000

*REV    25100115 MULCH METHOD 2 ACRE 6.000
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Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

*REV    28000250 TEMP EROS CONTR SEED POUND 300.000

*REV    28000400 PERIMETER EROS BAR FOOT 2,577.000

67100100 MOBILIZATION L SUM 1.000



CONTRACT NUMBER 76J48

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control 
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect 
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAP Route 10A (IL 111/IL 267), Project HSR-010A(001), Section 129-R-2-DM, 
Jersey County, Contract No. 76J48 and in case of conflict with any part or parts of said 
Specifications, the said Special Provisions shall take precedence and shall govern. 
 
 
LOCATION OF PROJECT 
 
This project is located on and along IL 111 from south of N. Humbert Road to north of 
Woodgate Court. 
 
 
DESCRIPTION OF PROJECT 
 
This project includes the demolition of buildings along IL 111.  Items of work include:  Building 
Removal, Friable and Non-Friable Asbestos Removal, Mulching, Seeding and Tree Removal. 
 
 
 
 
 
 
 
 
 
 

Revised 4/7/16 
  



FAP Route 10A (IL 111/IL 267) 
Project HSR-010A(001) 

Section 129-R-2-DM 
Jersey County 

Contract No. 76J48 
 

 2

 
TRAFFIC CONTROL PLAN 
Effective:  July 12, 1993 Revised:  May 12, 1997 
 
Traffic control shall be in accordance with the applicable sections of the “Standard 
Specifications for Road and Bridge Construction”, the applicable guidelines contained in the 
“National Manual on Uniform Traffic Control Devices for Streets and Highways”, Illinois 
Supplement to the National Manual of Uniform Traffic Control Devices, these Special 
Provisions, and any special details and Highway Standards contained herein and in the plans. 
 
Special attention is called to Articles 107.09 and 107.14 of the “Standard Specifications for 
Road and Bridge Construction” and the following Highway Standards relating to traffic control: 
 
 701001 701006 701011 701901 
 
In addition, the following Special Provision(s) will also govern traffic control for this project: 
 
 Construction and Maintenance Sign Supports 
 Keeping Roads and Streets Open to Traffic 
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CONSTRUCTION AND MAINTENANCE SIGN SUPPORTS 
Effective:  April 21, 1981 Revised:  November 1, 2006 
 
This work shall be done according to Section 1106 of the Standard Specifications and Highway 
Standard 701901 except as herein modified. 
 
All construction signs mounted on permanent support for use in temporary traffic control having 
an area of 10 square feet (1 square meter) or more shall be mounted on two 4 in x 4 in (100 mm 
x 100 mm) or two 4 in x 6 in (100 mm x 150 mm) wood posts. 
 
Type A metal post (two for each sign) conforming to Article 1006.29 of the Standard 
Specifications may be used in lieu of wood posts.  Type A metal posts used for these signs may 
be unfinished. 
 
This work shall not be paid for separately; but shall be considered included in the cost of the 
traffic control items in this contract. 
 
 
STATUS OF UTILITIES  
 

UTILITIES TO BE DISCONNECTED 

NAME AND ADDRESS OF 
UTILITY 

TYPE LOCATION 
ESTIMATED DATE 

DISCONNECT 
COMPLETED 

Village of Brighton 
206 S. Main Street 
P.O. Box 458 
Brighton, IL 62012 

Water  

Give three (3) days 
notice to 
disconnect 
services.  
Call 618-372-8484 

Ameren Illinois 
2600 N. Center 
P. O. Box 378 
Maryville, IL   62062-0378 

Gas & Electric  

Give ten (10) days 
notice to 
disconnect 
services. Call 
1-800-755-5000 

Charter Communications, Inc. 
941 Charter Commons 
Town & Country, MO   63017 

Cable TV  

Give five (5) days 
notice to 
disconnect 
services. Call 
1-888-438-2427 

AT&T Illinois 
Network Engineering 
203 Goethe Street 
Floor 2 
Collinsville, IL   62234 

Communications  

Call Business 
Office to place an 
order of removal 
1-800-999-5445. 

Piasa Township Sanitary 
District 
P.O. Box 98 
Brighton, IL 62012 

Sanitary Sewer  

Give three (3) days 
notice to 
disconnect service. 
Call 618-409-6735. 
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REMOVAL OF MISCELLANEOUS ITEMS 
 
The Contractor is advised that it is the intent of this provision that each parcel be cleared within 
the removal limits of all real property, chattel, debris and rubbish, such that, the property can be 
site graded, seeded and present a neat and clean appearance upon completion of this project.  
The Contractor will be required to remove all driveways, patios, sidewalk, miscellaneous sheds, 
pools, fountains, propane tanks, decks, abandoned cars or trucks, private power poles, signs, 
sign foundations and other miscellaneous item including debris and rubbish to the satisfaction 
and approval of the Engineer. 
 
The Contractor is advised to inspect the various parcels involved prior to bidding as no 
additional compensation will be allowed for these items. 
 
Removal of the items as herein specified and site grading will not be paid for separately, but 
considered as included in the contract lump sum price bid for BUILDING REMOVAL of the NO. 
specified for the various properties involved. 
 
 
AIR CONDITIONERS 
 
According to USEPA regulations of CFC’s/Freon that is present in any AC units shall be 
recycled or reclaimed prior to commencing demolition activities.  Upon removal of the Freon, the 
AC unit may be disposed of in the same manner as all other demolition debris. 
 
The Contractor is advised to inspect the various pins involved prior to bidding as no 
additional compensation for reclamation of Freon from the AC units will be allowed of 
these items 
 
Reclamation, removal and disposal of the AC units as herein specified will not be paid for 
separately, but considered as included in the contract lump sum price bid for BUILDING 
REMOVAL of the NO. specified from the various properties involved. 
 
 
 
 

Revised 4/7/16 
  



FAP Route 10A (IL 111/IL 267) 
Project HSR-010A(001) 

Section 129-R-2-DM 
Jersey County 

Contract No. 76J48 
 

 6

 
REMOVAL OF MISCELLANEOUS TREES AND SHRUBS 
 
The Contractor is advised that it is the intent of this provision that each parcel within the removal 
limits be cleared of all trees, shrubbery, and landscaping items such that the property can be 
site graded, seeded and presented in a neat and clean appearance upon completion of this 
project.  The Contractor is required to remove and dispose of all trees and shrubs. 
 
The Contractor is advised to inspect the various parcels involved prior to bidding, as no 
additional compensation will be allowed of these items, except for Tree Removal (6 to 15 Unit 
Diameter) and Tree Removal (Over 15 Unit Diameter).  All removal and disposal of trees (less 
than 6 unit Diameter), shrubbery and landscaping items will not be paid for separately, but 
considered as included in the contract lump sum price for BUILDING REMOVAL, of the NO. 
specified from the various properties involved. 
 
Removal and disposal of the items per Tree Removal (6 to 15 Unit Diameter) and Tree Removal 
(Over 15 Unit Diameter) will be performed in accordance with Section 201 and shall be paid for 
at the contract unit price per unit for TREE REMOVAL (6 TO 15 UNIT DIAMETER) and TREE 
REMOVAL (OVER 15 UNIT DIAMETER). 
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BUILDING REMOVAL – NO ASBESTOS 
 
General. This work shall consist of the complete removal and disposal of building(s) in 
its/their entirety, together with all foundations, retaining walls, and piers.  This work also includes 
all incidental and collateral work necessary to complete the removal of the building(s) in a 
manner approved by the Engineer.  Any holes, void resulting from the removal of foundations or 
basements, shall be filled with a suitable granular material as defined in Standard Specification, 
Article 1003.04 and 1004.05. 
 
The building(s) are identified as follows: 

 
Parcel 

Bldg. No.          No.                       Location                                 Description 
 

2                    8T1S605             34025 Whispering Oaks               927 sq ft mobile home 
                                                          Brighton, IL 
 
4                    8T1S608             15441 State Highway 111            930 sq ft storage building 
                                                           Brighton, IL                                       on concrete slab 
 
6                    8T1S610             15377 State Highway 111            649 sq ft garage 
                                                           Brighton, IL 
 
7                    8T1S613              33940 Albrite Street                    303 sq ft shed 
                                                                    Brighton, IL 
 
10                  8T1S614             33929 Albrite Street                     108 sq ft shed 
                                                                    Brighton, IL 
 
11                  8T1S615             33890 Woodgate Court                139 sq ft shed 
                                                                    Brighton, IL 
 
13                  8T1S606             15485 State Highway 111            193 sq ft shed 
                                                                    Brighton, IL 
 
14                  8T1S606             33890 State Highway 111            567 sq ft shed 
                                                                    Brighton, IL 
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Basis of Payment:  This work will be paid for at the contract lump sum unit price for BUILDING 
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal 
of the buildings and structures and include any necessary backfilling and backfilling material as 
specified herein. The lump sum unit price(s) for this work shall represent the cost of demolition.  
Any salvage value shall be reflected in the contract unit price for this item. 
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COMPLETION DATE (VIA CALENDAR DAYS) (BDE) 
Effective:  April 1, 2008 
 
The Contractor shall complete all work on or before the completion date of this contract which 
will be based upon 40 calendar days. 
 
The completion date will be determined by adding the specified number of calendar days to the 
date the Contractor begins work, or to the date ten days after execution of the contract, 
whichever is the earlier, unless a delayed start is granted by the Engineer. 
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SUBMITTAL OF EEO/LABOR DOCUMENTATION 
Effective:  April 2016 
 
This work shall be done in accordance with Check Sheets No. 1, 3 and 5 of the IDOT 
Supplemental Specifications and Recurring Special Provisions and the “Weekly DBE 
Trucking Reports (BDE)” Special Provision, except as here-in modified.   
 

PAYROLL AND STATEMENT OF COMPLIANCE:  
 
Certified payroll, (FORM SBE 48 OR AN APPROVED FACSIMILE) and the 
Statement of Compliance, (FORM SBE 348) shall be submitted by two methods: 

 
1. By Mail (United States Postal Service):  The ORIGINAL of the certified payroll 

and the Statement of Compliance for the Prime Contractor and each 
Subcontractor shall be submitted by mail to the Regional Engineer for District 
8. 

 
2. Electronically:  Scan both the ORIGINAL of the certified payroll and the 

Statement of Compliance to the same PDF file and email to the District at the 
email address designated by the District EEO Officer.   

 
SBE 48 and SBE 348 forms shall be submitted weekly and will be considered late if 
received after midnight seven (7) business days after the payroll ending date.  

 
WEEKLY DBE TRUCKING REPORT: 

 
The Weekly DBE Trucking Report, (FORM SBE 723) shall be submitted 
electronically.  Scan the form to a PDF file and email to the District at the email 
address designated by the District EEO Officer.  
 
SBE 723 forms shall be submitted weekly and will be considered late if received 
after midnight ten (10) business days following the reporting period.  

 
MONTHLY LABOR SUMMARY & MONTHLY CONTRACT ACTIVITY REPORTS: 

 
The Monthly Labor Summary Report (MLSR) shall be submitted by one of two 
methods: 

 
1. For contractors having IDOT contracts valued in the aggregate at $250,000 or 

less, the report may be typed or clearly handwritten using Form D8 PI0148. 
Submit the ORIGINAL report by mail to the Regional Engineer for District 
Eight.  Contractors also have the option of using the method #2 outlined 
below.  
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2. For contractors having IDOT contracts valued in the aggregate at more than 
$250,000, the report must be submitted in a specific “Fixed Length Comma 
Delimited ASCII Text File Format”.  This file shall be submitted by e-mail 
using specific file formatting criteria provided by the District EEO Officer.  
Contractors must submit a sample text file to District 8 for review at least 
fourteen (14) days prior to the start of construction.    

 
The Monthly Contract Activity Report (MCAR) may be typed or clearly handwritten using 
Form D8 PI0149. 
 
The Monthly Labor Summary Report and the Monthly Contract Activity Report shall be 
submitted concurrently.  If the method of transmittal is method #1 above then both the 
MLSR and the MCAR shall be mailed together in the same envelope.  If the method of 
transmittal is method #2 above then the MCAR shall be scanned to a .pdf file and 
attached to the email containing the MLSR .txt file.   
 
The MLSR and MCAR must be submitted for each consecutive month, for the duration of 
the project, and will be considered late if received after midnight ten (10) calendar days 
following the reporting period.     

 
REQUEST FOR APPROVAL OF SUBCONTRACTOR:  

 
The ORIGINAL and one copy of the Request for Approval of Subcontractor (FORM BC 
260A) shall be submitted to the District at the IDOT Preconstruction Conference.   
 

SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION: 
 
The ORIGINAL and one copy of the Substance Abuse Prevention Program Certification 
(FORM BC 261) shall be submitted to the District at the IDOT Preconstruction 
Conference.   

 
The Contractor is required to follow submittal procedures as provided by the EEO Officer at the 
preconstruction conference and to follow all revisions to those procedures as issued thereafter.   
 
If a report is rejected, it is the contractor’s responsibility to make required adjustments and/or 
corrections and resubmit the report.  Reports not submitted and accepted within the established 
timeframes will be considered late. 
 
Disclosure of this information is necessary to accomplish the statutory purpose as outlined 
under 23CFR part 230 and 41CFR part 60.4 and the Illinois Human Rights Act.  Disclosure of 
this information is REQUIRED.  Failure to comply with this special provision may result in 
the withholding of payments to the contractor, and/or cancellation, termination, or 
suspension of the contract in whole or part. 
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This Special Provision must be included in each subcontract agreement. 
 

ALL HARD COPY FORMS TO BE SUBMITTED TO: 
 

Region 5 Engineer 
Illinois Department of Transportation 

ATTN: EEO/LABOR OFFICE 
1102 Eastport Plaza Drive 
Collinsville, IL 62234-6198 

 
Compliance with this Special Provision shall be included in the cost of the contract and no 
additional compensation will be allowed for any costs incurred. 
 
 
BUILDING REMOVAL - NON-FRIABLE AND FRIABLE ASBESTOS ABATEMENT 
 
This work shall consist of the complete removal and legal disposal off-site of building(s)/building 
materials in its/their entirety, together with all foundations, retaining walls, and piers.   
 
This work includes all incidental and collateral work necessary to complete the removal of the 
building(s) in a manner approved by the Engineer. Any holes or voids resulting from the removal 
of foundations or basements as determined by the Engineer, shall be filled with a suitable 
granular material as defined in Standard Specification, Article 1003.04 and 1004.05. 
 
The building(s) are identified as follows: 
 
                           Parcel 
Bldg. No.               No.                   Location                                       Description 
 
         1               8T1S604             15545 State Highway 111            3,247 sq ft house 
                                                      Brighton, IL                                   on walk-out basement 
 
         3               8T1S606              15485 State Highway                  1,562 sq ft house 
                                                       Brighton, IL                                  on walk-out basement 
 
         8               8T1S613             33940 Albrite Street                      1,619 sq ft house 
                                                      Brighton, IL                                    on crawl space 
 
Discontinuance of Utilities:  The Contractor shall arrange for the discontinuance of all utility 
services and the removal of the metering devices that serve the building(s) according to the 
respective requirements and regulations of the City, County, or utility companies involved.  The 
Contractor shall disconnect and seal, in an approved manner, all service outlets that serve any 
building(s) he/she is to remove. 
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Signs:  Immediately upon execution of the contract and prior to the wrecking of any structures, 
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on 
all four sides of each residence and two opposite sides of other structures, the following sign: 
 

PROPERTY ACQUIRED FOR 
HIGHWAY CONSTRUCTION 
TO BE DEMOLISHED BY THE 

IL DEPARTMENT OF TRANSPORTATION 
 

VANDALS WILL BE PROSECUTED 
 
The signs shall be positioned in a prominent location on the structure so that they can be easily 
seen and read and at a sufficient height to prevent defacing.  The Contractor shall not paint 
signs nor start demolition of any building(s) prior to the time that the State becomes the owner 
of the respective building(s). 
 
All friable asbestos shall be removed from the building(s) prior to demolition.  The Contractor 
has the option of removing the non-friable asbestos prior to demolition or demolishing the 
building(s) with the non-friable asbestos in place.  Refer to the sections of this Special Provision 
titled “Asbestos  Abatement  (General  Conditions)”,  “Removal  and  Disposal  of  Friable  
Asbestos Building No. 1,3,8“, and “Removal and Disposal of Non-Friable Asbestos Building 
No. 1,3,8 “ contained herein. 
 
Basis of Payment:  This work will be paid for at the contract lump sum unit price for BUILDING 
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal 
of the buildings and structures, including any necessary backfilling material as specified herein. 
The lump sum unit price(s) for this work shall represent the cost of demolition and disposal 
assuming all asbestos, friable and non-friable, is removed prior to demolition.  Any salvage 
value shall be reflected in the contract unit price for this item. 
 
EXPLANATION OF BIDDING TERMS:  Three separate contract unit price items have been 
established for the removal of each building. They are: 
 
BUILDING REMOVAL NO. 1,3,8 
 
REMOVAL AND DISPOSAL OF FRIABLE ASBESTOS, BUILDING NO. 1,3,8 
 
REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 1,3,8 
 
The Contractor shall have two options available for the removal and disposal of the non-friable 
asbestos. 
 
The pay item for removal and disposal of non-friable asbestos will not be deleted regardless of 
the option chosen by the Contractor. 
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ASBESTOS ABATEMENT (GENERAL CONDITIONS):  This work consists of the removal and 
disposal of friable and non-friable asbestos from the building(s) to be demolished. All work shall 
be done according to the requirements of the U.S. Environmental Protection Agency (USEPA), 
the Illinois Environmental Protection Agency (IEPA), the Occupational Safety and Health 
Administration (OSHA), the Special Provisions for “Removal and Disposal of Friable Asbestos, 
Building No. 1,3,8“ and “Removal and Disposal of Non-Friable Asbestos, Building No. 1,3,8“, 
and as outlined herein. 
 
Sketches indicating the location of Asbestos Containing Material (ACM) are included in 
Appendix A, B, and C.  The quantities are given only for information and it shall be the 
Contractor's responsibility to determine the exact quantities prior to submitting his/her bid. 
 
The work involved in the removal and disposal of friable asbestos, and non-friable asbestos if 
done prior to demolition, shall be performed by a Contractor or Sub-Contractor prequalified with 
the Illinois Capital Development Board. 
 
The Contractor shall provide a shipping manifest, similar to the one included in Appendix D, to 
the Engineer for the disposal of all ACM wastes. 
 
Permits:  The Contractor shall apply for permit(s) in compliance with applicable regulations of 
the Illinois Environmental Protection Agency. Any and all other permits required by other 
federal, state, or local agencies for carrying on the work shall be the responsibility of the 
Contractor. Copies of these permits shall be sent to the district office and the Engineer. 
 
Notifications:  The "Demolition/Renovation Notice" form, which can be obtained from the IEPA 
office, shall be completed and submitted to the address listed below at least ten days prior to 
commencement of any asbestos removal or demolition activity.  Separate notices shall be sent 
for the asbestos removal work and the building demolition if they are done as separate 
operations. 
 

Asbestos Demolition/Renovation Coordinator 
Illinois Environmental Protection Agency 
Division of Air Pollution Control 
P. O. Box 19276 
Springfield, Illinois 62794-9276 
(217)785-1743  

 
Notices shall be updated if there is a change in the starting date or the amount of asbestos 
changes by more than 20 percent. 
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Submittals: 
 

A. All submittals and notices shall be made to the Engineer, except where otherwise 
specified herein. 

 
B. Submittals that shall be made prior to start of work: 

 
1. Submittals required under Asbestos Abatement Experience. 

 
2. Submit documentation indicating that all employees have had medical 

examinations and instruction on the hazards of asbestos exposure, on use and 
fitting of respirators, on protective dress, on use of showers, on entry and 
exit from work areas, and on all aspects of work procedures and protective 
measures as specified in Worker Protection Procedures. 

 
3. Submit manufacturer's certification stating that vacuums, ventilation equipment, 

and other equipment required to contain airborne fibers conform to ANSI 29.2. 
 

4. Submit to the Engineer the brand name, manufacturer, and specification of 
all sealants or surfactants to be used. Testing under existing conditions will be 
required at the direction of the Engineer. 

 
5. Submit proof that all required permits, site locations, and arrangements for 

transport and disposal of asbestos-containing or asbestos-contaminated 
materials, supplies, and the like have been obtained (i.e., a letter of 
authorization to utilize designated landfill). 

 
6. Submit a list of penalties, including liquidated damages, incurred through non- 

compliance with asbestos abatement project specifications. 
 

7. Submit a detailed plan of the procedures proposed for use in complying with 
the requirements of this specification. Include in the plan the location and layout 
of decontamination units, the sequencing of work, the respiratory protection 
plan to be used during this work, a site safety plan, a disposal plan including the 
location of an approved disposal site, and a detailed description of the methods 
to be used to control pollution.  The plan shall be submitted to the Engineer 
prior to the start of work. 

 
8. Submit proof of written notification and compliance with Paragraph 

"Notifications". 
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C. Submittals that shall be made upon completion of abatement work: 

1. Submit copies of all waste chain-of-custodies, trip tickets, and disposal 
receipts for all asbestos waste materials removed from the work area; 

 
2. Submit daily copies of work site entry logbooks with information on worker and 

visitor access; 
 

3. Submit logs documenting filter changes on respirators, HEPA vacuums, 
negative pressure ventilation units, and other engineering controls; and 

 
4. Submit results of any bulk material analysis and air sampling data collected 

during the course of the abatement including results of any on-site testing by 
any federal, state, or local agency. 

 
Certificate of Insurance: 
 

A. The Contractor shall document general liability insurance for personal injury, 
occupational disease and sickness or death, and property damage. 

 
B. The Contractor shall document current Workmen's Compensation Insurance coverage. 

C. The Contractor shall supply insurance certificates as specified by the Department. 

Asbestos Abatement Experience: 
 

A. Company Experience:  Prior to starting work, the Contractor shall supply evidence that 
he/she has been prequalified with the Illinois Capital Development Board and that 
he/she has been included on the Illinois Department of Public Health's list of approved 
Contractors. 

 
B. Personnel Experience: 

 
1. For Superintendent, the Contractor shall supply: 

 
a. Evidence of knowledge of applicable regulations in safety and 

environmental protection is required as well as training in asbestos 
abatement as evidenced by the successful completion of a training course 
in supervision of asbestos abatement as specified in 40 CFR 763, Subpart 
E, Appendix C, EPA Model Contractor Accreditation Plan.  A copy of the 
certificate of successful completion shall be provided to the Engineer prior 
to the start of work. 

 
b. Documentation of experience with abatement work in a supervisory 

position as evidenced through supervising at least two asbestos abatement 
projects; provide names, contact, phone number, and locations of two 
projects in which the individual(s) has worked in a supervisory capacity. 
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2. For workers involved in the removal of friable and non-friable asbestos, the 
Contractor shall provide training as evidenced by the participation and 
successful completion of an accredited training course for asbestos abatement 
workers as specified  in  40 CFR 763, Subpart E, Appendix C, EPA Model 
Contractor Accreditation Plan. A copy of the certificate of successful 
completion shall be provided to all employees who will be working on this 
project. 

 
ABATEMENT AIR MONITORING: The Contractor shall comply with the following: 
 

A. Personal Monitoring: All personal monitoring shall be conducted per specifications 
listed in OSHA regulation, Title 29, Code of Federal Regulation 1926.58.  All 
area sampling shall be conducted according to 40 CFR Part 763.90.  All air 
monitoring equipment shall be calibrated and maintained in proper operating 
condition.  Excursion limits shall be monitored daily.  Personal monitoring is the 
responsibility of the Contractor.  Additional personal samples may be required by 
the Engineer at any time during the project. 

 
B. Contained Work Areas for Removal of Friable Asbestos:  Area samples shall be 

collected for the department within the work area daily.  A minimum of one sample 
shall be taken outside of the abatement area removal operations. The Engineer will 
also have the option to require additional personal samples and/or clearance 
samples during this type of work. 

 
C. Interior Non-Friable Asbestos-Containing Materials:  The Contractor shall perform 

personal air monitoring during removal of all nonfriable Transite and floor tile 
removal operations. The Engineer will also have the option to require additional 
personal samples and/or clearance samples during this type of work. 

 
D. Exterior Non-Friable Asbestos-Containing Materials:  The Contractor shall perform 

personal air monitoring during removal of all nonfriable cementitious panels, 
piping, roofing felts, and built up roofing materials that contain asbestos. 

 
The Contractor shall conduct down wind area sampling to monitor airborne fiber 
levels at a frequency of no less than three per day. 

 
E. Air Monitoring Professional 

 
1. All air sampling shall be conducted by a qualified Air Sampling Professional 

supplied by the Contractor.  The Air Sampling Professional shall submit 
documentation of successful completion of the National Institute for 
Occupational Safety and Health (NIOSH) course #582 - "Sampling and 
Evaluating Airborne Asbestos Dust". 

 
2. Air sampling shall be conducted according to NIOSH Method 7400.  The 

results of these tests shall be provided to the Engineer within 24 hours of the 
collection of air samples. 
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REMOVAL AND  DISPOSAL OF  FRIABLE ASBESTOS, BUILDING NO.  1,3,,8,:  This 
work consists of the removal and disposal of all friable asbestos from the building(s) prior 
to demolition. The work shall be done according to the Special Provision titled "Asbestos 
Abatement (General Conditions)" and as outlined herein. 
 
This work will be paid for at the contract unit price per lump sum for REMOVAL AND 
DISPOSAL OF FRIABLE ASBESTOS, BUILDING NO. 1,3,8, as shown, which price shall 
include furnishing all labor, materials, equipment and services required to remove and 
dispose of the friable asbestos. 
 
REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 1,3,8:  The 
Contractor has the option of removing and disposing of the non-friable asbestos prior to 
demolition of the building(s) or demolishing the building(s) with the non-friable 
asbestos in place. 
 
Option #1 - If the Contractor chooses to remove all non-friable asbestos prior to 
demolition, the work shall be done according to the Special Provision titled "Asbestos 
Abatement (General Conditions)". 
 
Option #2 - If the Contractor chooses to demolish the building(s) with the non-friable 
asbestos in place, the following provisions shall apply: 
 

1. Continuously wet all non-friable ACM and other building debris with water 
during demolition. 

 
2. Dispose of all demolition debris as asbestos containing material by placing it in 

lined, covered transport haulers and placing it in an approved landfill. 
 
This work will be paid for at the contract unit price per lump sum for REMOVAL AND 
DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 1,3,8, as shown. 
 
The cost for this work shall be determined as follows: 
 

Option #1 - Actual cost of removal and disposal of non-friable asbestos. 
 
Option #2 - The difference in cost between removing and disposing of the building 

if all non-friable asbestos is left in place and removing and disposing of 
the building assuming all non-friable asbestos is removed prior to 
demolition. 

 
The cost of removing and disposing of the building(s), assuming all asbestos, friable and 
non- friable is removed first, shall be represented by the pay item "BUILDING 
REMOVAL NO. 
 1,3,8" 
 
Regardless of the option chosen by the Contractor, this pay item will not be deleted, nor 
will the pay item BUILDING REMOVAL NO. 1,3,8 be deleted. 
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APPENDIX A 

BUILDING NO. 1 - NON-FRIABLE AND FRIABLE ASBESTOS ABATEMENT 

 
SITE INFORMATION: 

 
Route: 
County: 
IDOT Job No: 
Section: 
Parcel No: 
IDOT Work Order No: 

FAP 10 
Jersey 
R-98-002-14 
129-R-2-HSR 
8T1S604 
593 

Address: 
Address: 
City, State Zip 
Property Type: 
Construction Date: 
Building Size (sqft): 

15545 State Highway 111 
 
Brighton, Illinois 62012 
Commercial Business 
Circa 1962 
2,750 SF 

 
 

Asbestos Containing Materials 
 
Survey Date March 11, 2016 
By Whom: PSI, Inc.  Firm 

Tom Novatka  Inspector 
100-08002  IDPH License No. 

Results 
 
Number of Material Types Sampled:           14 
 
Number of Samples Collected:                    42 
 
Number of Materials Testing Positive:         3 

Was Friable ACM Found?                           Yes 

Were Roofing Materials Sampled?              Yes 

Are There Unique State or Local                  Yes 
Requirements? 

Laboratory Utilized: 
 
Name: STAT Analysis Corporation 
Address: 2242 West Harrison Street 

Chicago, Illinois 60612 

Building Access Limitations: 
 
None 
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ACM SURVEY RESULTS - Parcel No. 8T1S604 
Existing Mohawks Pub 
15545 State Highway 111 
Brighton, Illinois 62012 

 
The following homogeneous building material types were sampled as part of this 
survey and their results are summarized in the table below: 

 
MTL # MATERIAL 

DESCRIPTION 

LOCATION F/NF1 COND.2 % ACM3 # SAMPLES QUANTITY 

(ENG/MET) 
01 12” x 12” black and white 

marble pattern vinyl floor 
tile/mastic 

Behind bar NF Good ND/ND 3 180 SF 
16.7 SM 

02 12” x 12” black self-stick 
vinyl floor tile 

Behind bar NF Good ND 3 22 SF 
2.0 SM 

03 Black mastic Kitchen, storage NF Good ND 3 5 SF 
0.5 SM 

04 Duct seam tape Basement F Good 10-15% 3 8 LF 
2.4 LM 

05 Stucco Surfacing Basement, north area F Good ND 3 360 SF 
33.4 SM 

06 Drywall/joint compound Throughout F Good ND/ND 3 2,700 SF 
250.8 SM 

07 4” beige vinyl 
basecove/mastic 

Restroom NF Good ND/ND 3 80 LF 
24.4 LM 

08 Window glazing Bar windows NF Good ND 3 240 LF 
73.2 LM 

09 Window putty Storm window seal NF Good ND 3 60 LF 
18.3 LM 

10 Window caulking Windows set in 
entrance door 

NF Good 1-5% 3 55 LF 
16.8 LM 

11 Rolled roof sheeting South and southwest 
roofs 

NF Good ND 3 1,165 SF 
108.2 SM 

12 Roofing shingles Roof NF Good ND 3 2,550 SF 
223.3 SM 

13 Black sealant Rolled roof vents NF Good ND 3 4 SF 
0.4 SM 

14 Black sealant Chimney seals NF Good 5-10% 3 35 LF 
10.7 LM 

TOTAL QUANTITY OF ACM 98 LF 

ESTIMATED ABATEMENT COST $2,064.00 

 
1 F = Friable; NF = Nonfriable Friability is further defined in section 4.
2 Cond. = Condition Of Materials Either good, fair or poor. 
3 

* 
ND = None Detected 
Point Count Analysis 
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APPENDIX B 

BUILDING NO. 3 - NON-FRIABLE AND FRIABLE ASBESTOS ABATEMENT 

 
SITE INFORMATION: 

 
Route: 
County: 
IDOT Job No: 
Section: 
Parcel No: 
IDOT Work Order No: 

FAP 10A 
Jersey 
R-98-002-14 
129-R-2-HSR 
8T1S606 
588 

Address: 
Address: 
City, State Zip 
Property Type: 
Construction Date: 
Building Size (sqft): 

15485 State Highway 111 
 
Brighton, Illinois 62012 
Single Family Residence 
Circa 1939 
1,623 SF 

 
 

Asbestos Containing Materials 
 
Survey Date March 9, 2016 
By Whom: PSI, Inc.  Firm 

Tom Novatka  Inspector 
100-08002  IDPH License No. 

Results 
 
Number of Material Types Sampled:           9 
 
Number of Samples Collected:                    29 
 
Number of Materials Testing Positive:         3 

Was Friable ACM Found?                           Yes 

Were Roofing Materials Sampled?              Yes 

Are There Unique State or Local                  Yes 
Requirements? 

Laboratory Utilized: 
 
Name: STAT Analysis Corporation 
Address: 2242 West Harrison Street 

Chicago, Illinois 60612 

Building Access Limitations: 
 
None 
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ACM SURVEY RESULTS - Parcel No. 8T1S606 
Single Family Residence 
15485 State Highway 111 
Brighton, Illinois 62012 

 
The following homogeneous building material types were sampled as part of this 
survey and their results are summarized in the table below: 

 
MTL # MATERIAL 

DESCRIPTION 

LOCATION F/NF1 COND.2 % ACM3 # SAMPLES QUANTITY 

(ENG/MET) 
01 Roofing shingles with 

backing 
Roof NF Good ND/ND 3 1,750 SF 

162.6 SM
02 Black sealant Building chimney NF Good 5-10% 3 12 LF 

3.7 LM 
03 Transite siding House exterior, below 

vinyl siding 
NF Good 60-65% 3 2,200 SF 

204.4 SM 
04 Window glazing Basement windows NF Good ND 3 35 LF 

10.7 LM 
05 Drywall/joint compound Den, ½ bath F Good ND/ND 3 1,550 SF 

144.0 SM 
06 White with square pattern 

vinyl sheet flooring 
½ bath, den closet NF Good ND 3 20 SF 

1.9 SM 
07 Duct seam tape Basement F Good 60-65% 3 80 LF 

24.4 LM 
08 Layered plaster First floor NF Good ND 3 3,000 SF 

278.7 SM 
09 Gypsum backing board Behind plaster walls F Good ND 3 3,000 SF 

278.7 SM 
TOTAL QUANTITY OF ACM 92 LF 

2,200 SF 
ESTIMATED ABATEMENT COST $15,182.00 

 
1 F = Friable; NF = Nonfriable Friability is further defined in section 4.
2 Cond. = Condition Of Materials Either good, fair or poor. 
3 

* 
ND = None Detected 
Point Count Analysis 
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APPENDIX C  

BUILDING NO. 8 - NON-FRIABLE AND FRIABLE ASBESTOS ABATEMENT 
 

SITE INFORMATION: 
 
Route: 
County: 
IDOT Job No: 
Section: Parcel 
No: 
IDOT Work Order No: 

FAP 10 
Jersey 
R-98-002-14 
High Speed Rail 
8T1S613 
564 

Address: 
Address: 
City, State Zip 
Property Type: 
Construction Date: 
Building Size (sqft): 

33940 Albrite Street 
 
Brighton, Ilinois 62012 
Single Family Residence 
1962 
1,310 SF 

 
 

Asbestos Containing Materials 
 
Survey Date March 3, 2016 
By Whom: PSI, Inc.  Firm 
Tom Novatka  Inspector 
100-08002  IDPH License No. 

Results 
 
Number of Material Types Sampled:           12 
 
Number of Samples Collected:                    40 
 
Number of Materials Testing Positive:         4 

Was Friable ACM Found?                           Yes 

Were Roofing Materials Sampled?              Yes 

Are There Unique State or Local                  Yes 
Requirements? 

Laboratory Utilized: 
 
Name: STAT Analysis Corporation 
Address: 2242 West Harrison Street 
Chicago, Illinois 60612 

Building Access Limitations: 
 
None 
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ACM SURVEY RESULTS - Parcel No. 8T1S613 
Single Family Residence 
33940 Albrite Street 
Brighton, Illinois 62012 
 
The following homogeneous building material types were sampled as part of this 
survey and their results are summarized in the table below: 
 

MTL # MATERIAL 

DESCRIPTION 

LOCATION F/NF1 COND.2 % ACM3 # SAMPLES QUANTITY 

(ENG/MET) 
01 Roofing shingles 

with backing 
House roof NF Good ND 3 2,300 SF 

213.7 SM
02 Black sealant House roof, chimney and 

vent flashing 
NF Good ND 3 10 LF 

3.0 LM 
03 Multi-layer roofing 

shingles with backing 
Shed extension NF Good ND 3 130 SF 

12.1 SM 
04 Window glazing House windows NF Good ND 3 265 LF 

80.8 LM 
05 Gypsum backing Throughout, with plaster NF Good ND 3 5,300 SF 

492.4 SM 
06 9” x 9” beige with 

white streaks vinyl 
floor tile/mastic 

Lower level NF Good Tile 5-10% 
Mastic ND 

3 450 SF 
41.8 SM 

07 Drywall/joint compound Garage storage ceiling F Good Drywall ND 
Joint 

Compound 
1-5% 

3 265 SF 
24.6 SM 

08 Drywall/joint compound Closet, office, restroom and 
lower level 

F Good ND 3 1,365 SF 
126.8 SM 

09 White blow-in 
attic insulation 

Attic, mid-level roof F Good ND 3 540 SF 
50.2 SM 

10 Beige and brown 
vinyl sheet flooring 

Kitchen NF Good 5-10% 3 185 SF 
17.2 SM 

11 Layered plaster Throughout NF Good ND 7 5,300 SF 
492.4 SM 

12 Carpet mastic/beige 
vinyl sheet flooring 

Restroom NF Good 5-10% 3 40 SF 
3.7 SM 

TOTAL QUANTITY OF ACM 940 SF 

ESTIMATED ABATEMENT COST $6,640.00 

 
1 F = Friable; NF = Nonfriable Friability is further defined in section 4.
2 Cond. = Condition Of Materials Either good, fair or poor. 
3 

* 
ND = None Detected 
Point Count Analysis 

 

 3 
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APPENDIX D 
 
SHIPPING MANIFEST Generator 
1. Work Site Name and Mailing Address Owner’s Name Owner’s 

Telephone No. 
2. Operator’s Name and Address Operator’s. 

Telephone No 
3. Waste Disposal Site (WDS) Name 

Mailing Address, and Physical 
Site Location 

WDS 
Telephone No. 

4. Name and Address of Responsible Agency 

5. Description of Materials 

6. Containers No. Type  

7. Total Quantity M3 (Yd3)  

8. Special Handling Instructions and Additional Information 

9. OPERATOR’S CERTIFICATION: I hereby declare that the contents of this 
consignment are fully and accurately described above by proper shipping name 
and are classified, packed, marked, and labeled, and are in all respects 
in proper condition for transport by highway according to applicable international and 
government regulations. 
Printed/Typed Name & Title Signature Month Day Year 

Transporter 
10. Transporter 1 (Acknowledgement of Receipt of Materials) 
Printed/Typed Name & Title 
 
Address and Telephone No. 

Signature Month Day Year 

11. Transporter 2 (Acknowledgement of Receipt of Materials) 
Printed/Typed Name & Title 
 
Address and Telephone No. 

Signature Month Day Year 

Disposal Site 
12. Discrepancy Indication Space 
Certification of Receipt of Asbestos Materials Covered By This Manifest Except As 
Noted in Item 12 

Printed/Typed Name & Title Signature Month Day Year 
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BUILDING REMOVAL - NON-FRIABLE ASBESTOS ABATEMENT 
 
This Special Provision will apply only to those buildings identified by the Department or 
Contractor to contain asbestos. 
 
This work shall consist of the complete removal and legal disposal off-site of building(s)/building 
materials in its/their entirety, together with all foundations, retaining walls, and piers.  The 
Contractor has the option of removing the non-friable asbestos prior to demolition or 
demolishing the building(s) with the non-friable asbestos in place.  
 
This work includes all incidental and collateral work necessary to complete the removal of the 
building(s) in a manner approved by the Engineer. Any holes or voids resulting from the removal 
of foundations or basements as determined by the Engineer, shall be filled with a suitable 
granular material as defined in Standard Specification, Article 1003.04 and 1004.05. 
 
The building(s) are identified as follows: 
 
                                  Parcel 
Bldg. No.                       No.                     Location                                          Description 
       5                         8T1S610               15377 State Highway 111             1,568 sq ft house 
                                                                Brighton, IL                                   on walk-out basement 
 
       9                         8T1S614               33929 Albrite Street                     2,062 sq ft house 
                                                                Brighton, IL                                  on walk-out basement 
 
      12                        8T1S615                33890 Woodgate Court               1,667 sq ft house 
                                                                 Brighton, IL                                 on walk-out basement 
 
Discontinuance of Utilities: The Contractor shall arrange for the discontinuance of all utility 
services and the removal of the metering devices that serve the building(s) according to the 
respective requirements and regulations of the City, County, or utility companies involved. The 
Contractor shall disconnect and seal, in an approved manner, all service outlets that serve any 
building(s) he/she is to remove. 
 
Signs: Immediately upon execution of the contract and prior to the wrecking of any structures, 
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on 
all four sides of each residence and two opposite sides of other structures, the following sign: 
 

PROPERTY ACQUIRED FOR 
HIGHWAY CONSTRUCTION 

TO BE DEMOLISHED BY THE 
 

IL DEPARTMENT OF TRANSPORTATION 
 

VANDALS WILL BE PROSECUTED 
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The signs shall be positioned in a prominent location on the structure so that they can be easily 
seen and read and at a sufficient height to prevent defacing. The Contractor shall not paint 
signs nor start demolition of any building(s) prior to the time that the State becomes the owner 
of the respective building(s). 
 
The Contractor has the option of removing the non-friable asbestos prior to demolition or 
demolishing the building(s) with the non-friable asbestos in place. Refer to the Special 
Provisions titled “Asbestos Abatement (General Conditions)” and “Removal and Disposal of 
Non-Friable Asbestos Building No. 5,9,12“ contained herein. 
 
Basis of Payment: This work will be paid for at the contract lump sum unit price for BUILDING 
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal 
of the buildings and structures, including any necessary backfilling material as specified herein. 
The lump sum unit price(s) for this work shall represent the cost of demolition and disposal 
assuming all non-friable asbestos is removed prior to demolition. Any salvage value shall be 
reflected in the contract unit price for this item. 
 
EXPLANATION OF BIDDING TERMS: Two separate contract unit price items have been 
established for the removal of each building.  They are: 
 
1. BUILDING REMOVAL NO. 5,9,12 
 
2. REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 5,9,12 
 
The Contractor shall have two options available for the removal and disposal of the non-friable 
asbestos. 
 
The pay item for removal and disposal of non-friable asbestos will not be deleted regardless of 
the option chosen by the Contractor. 
 
ASBESTOS ABATEMENT (GENERAL CONDITIONS): This work consists of the removal and 
disposal of non-friable asbestos from the building(s) to be demolished. All work shall be done 
according to the requirements of the U.S. Environmental Protection Agency (USEPA), the 
Illinois Environmental Protection Agency (IEPA), the Occupational Safety and Health 
Administration (OSHA), the Special Provision for "Removal and Disposal of Non-Friable 
Asbestos, Building No. 5,9,12," and as outlined herein. 
 
Sketches indicating the location of Asbestos Containing Material (ACM) are included in this 
specification herein. The quantities are given only for information and it shall be the Contractor's 
responsibility to determine the exact quantities prior to submitting his/her bid. 
 
The work involved in the removal and disposal of non-friable asbestos if done prior to 
demolition, shall be performed by a Contractor or Sub-Contractor prequalified with the Illinois 
Capital Development Board. 
 
The Contractor shall provide a shipping manifest, similar to the one included herein, to the 
Engineer for the disposal of all ACM wastes. 
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Permits: The Contractor shall apply for permit(s) in compliance with applicable regulations of the 
Illinois Environmental Protection Agency. Any and all other permits required by other federal, 
state, or local agencies for carrying on the work shall be the responsibility of the Contractor.  
Copies of the permit(s) shall be sent to the district office and the Engineer. 
 
Notifications: The "Demolition/Renovation Notice" form, which can be obtained from the IEPA 
office, shall be completed and submitted to the address listed below at least ten days prior to 
commencement of any asbestos removal or demolition activity. Separate notices shall be sent 
for the asbestos removal work and the building demolition if they are done as separate 
operations. 
 

Asbestos Demolition/Renovation Coordinator 
Illinois Environmental Protection Agency Division of Air Pollution Control 
P. O. Box 19276 
Springfield, Illinois 62794-9276 
(217) 785-1743 

 
Notices shall be updated if there is a change in the starting date or the amount of asbestos 
changes by more than 20 percent. 
 
Submittals: 
 

A. All submittals and notices shall be made to the Engineer except where otherwise 
specified herein. 

 
B. Submittals that shall be made prior to start of work: 

 
1. Submittals required under Asbestos Abatement Experience. 

 
2. Submit documentation indicating that all employees have had medical examinations 

and instruction on the hazards of asbestos exposure, on use and fitting of 
respirators, on protective dress, on use of showers, on entry and exit from work 
areas, and on all aspects of work procedures and protective measures as specified 
in Worker Protection Procedures. 

 
3. Submit manufacturer's certification stating that vacuums, ventilation equipment, and 

other equipment required to contain airborne fibers conform to ANSI 29.2. 
 

4. Submit to the Engineer the brand name, manufacturer, and specification of all 
sealants or surfactants to be used. Testing under existing conditions will be required 
at the direction of the Engineer. 

 
5. Submit proof that all required permits, site locations, and arrangements for transport 

and disposal of asbestos-containing or asbestos-contaminated materials, supplies, 
and the like have been obtained (i.e., a letter of authorization to utilize designated 
landfill). 
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6. Submit a list of penalties, including liquidated damages, incurred through non- 
compliance with asbestos abatement project specifications. 

 
7. Submit a detailed plan of the procedures proposed for use in complying with the 

requirements of this specification. Include in the plan the location and layout of 
decontamination units, the sequencing of work, the respiratory protection plan to be 
used during this work, a site safety plan, a disposal plan including the location of an 
approved disposal site, and a detailed description of the methods to be used to 
control pollution. The plan shall be submitted to the Engineer prior to the start of 
work. 

 
8. Submit proof of written notification and compliance with the “Notifications” paragraph. 

 
C. Submittals that shall be made upon completion of abatement work: 

 
1. Submit copies of all waste chain-of-custodies, trip tickets, and disposal receipts for 

all asbestos waste materials removed from the work area; 
 

2. Submit daily copies of work site entry logbooks with information on worker and visitor 
access; 

 
3. Submit logs documenting filter changes on respirators, HEPA vacuums, negative 

pressure ventilation units, and other engineering controls; and 
 

4. Submit results of any bulk material analysis and air sampling data collected during 
the course of the abatement including results of any on-site testing by any federal, 
state, or local agency. 

 
Certificate of Insurance: 
 

A. The Contractor shall document general liability insurance for personal injury, 
occupational disease and sickness or death, and property damage. 

 
B. The Contractor shall document current Workmen's Compensation Insurance coverage. 

 
C. The Contractor shall supply insurance certificates as specified by the Department. 

 
Asbestos Abatement Experience: 
 

A. Company Experience. Prior to starting work, the Contractor shall supply evidence that 
he/she has been prequalified with the Illinois Capital Development Board and that 
he/she has been included on the Illinois Department of Public Health's list of approved 
Contractors. 
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B. Personnel Experience: 
 

1. For Superintendent, the Contractor shall supply: 
 

a. Evidence of knowledge of applicable regulations in safety and environmental 
protection is required as well as training in asbestos abatement as evidenced 
by the successful completion of a training course in supervision of asbestos 
abatement as specified in 40 CFR 763, Subpart E, Appendix C, EPA Model 
Contractor Accreditation Plan. A copy of the certificate of successful 
completion shall be provided to the Engineer prior to the start of work. 

 
b. Documentation of experience with abatement work in a supervisory position 

as evidenced through supervising at least two asbestos abatement projects; 
provide names, contact, phone number, and locations of two projects in 
which the individual(s) has worked in a supervisory capacity. 

 
2. For workers involved in the removal of asbestos, the Contractor shall provide training 

as evidenced by the participation and successful completion of an accredited training 
course for asbestos abatement workers as specified in 40 CFR 763, Subpart E, 
Appendix C, EPA Model Contractor Accreditation Plan. A copy of the certificate of 
successful completion shall be provided to all employees who will be working on this 
project. 

 
ABATEMENT AIR MONITORING:  The Contractor shall comply with the following: 
 

A. Personal Monitoring. All personal monitoring shall be conducted per specifications 
listed in OSHA regulation, Title 29, Code of Federal Regulation 1926.58. All area 
sampling shall be conducted according to 40 CFR Part 763.90. All air monitoring 
equipment shall be calibrated and maintained in proper operating condition. Excursion 
limits shall be monitored daily. Personal monitoring is the responsibility of the 
Contractor. Additional personal samples may be required by the Engineer at any time 
during the project. 

 
B. Interior Non-Friable Asbestos-Containing Materials. The Contractor shall perform 

personal air monitoring during removal of all non-friable Transite and floor tile removal 
operations. The Engineer will also have the option to require additional personal 
samples and/or clearance samples during this type of work. 

 
C. Exterior Non-Friable Asbestos-Containing Materials. The Contractor shall perform 

personal air monitoring during removal of all non-friable cementitious panels, piping, 
roofing felts, and built up roofing materials that contain asbestos. 
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The Contractor shall conduct down wind area sampling to monitor airborne fiber levels at a 
frequency of no less than three per day. 
 

D. Air Monitoring Professional 
 

1. All air sampling shall be conducted by a qualified Air Sampling Professional supplied 
by the Contractor.  The Air Sampling Professional shall submit documentation of 
successful completion of the National Institute for Occupational Safety and Health 
(NIOSH) course #582 - "Sampling and Evaluating Airborne Asbestos Dust". 

 
2. Air sampling shall be conducted according to NIOSH Method 7400. The results of 

these tests shall be provided to the Engineer within 24 hours of the collection of air 
samples. 

 
REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 5,9 12:  The 
Contractor has the option of removing and disposing of the non-friable asbestos prior to 
demolition of the building(s) or demolishing the building(s) with the non-friable asbestos in 
place. 
 
Option #1 - If the Contractor chooses to remove all non-friable asbestos prior to demolition, the 
work shall be done according to the Special Provision titled "Asbestos Abatement (General 
Conditions)". 
 
Option #2 - If the Contractor chooses to demolish the building(s) with the non-friable asbestos in 
place, the following provisions shall apply: 
 

1. Continuously wet all non-friable ACM and other building debris with water during 
demolition. 

 
2. Dispose of all demolition debris as asbestos containing material by placing it in lined, 

covered transport haulers and placing it in an approved landfill. 
 
This work will be paid for at the contract unit price per lump sum for REMOVAL AND DISPOSAL 
OF NON-FRIABLE ASBESTOS, BUILDING NO. 5,9,12, as shown. 
 
The cost for this work shall be determined as follows: 
 

Option #1 - Actual cost of removal and disposal of non-friable asbestos. 
 

Option #2 - The difference in cost between removing and disposing of the building if all non- 
friable asbestos is left in place and removing and disposing of the building 
assuming all non-friable asbestos is removed prior to demolition. 

 
The cost of removing and disposing of the building(s), assuming all non-friable asbestos is 
removed first, shall be represented by the pay item "BUILDING REMOVAL NO. 5,9,12" 

 
Regardless of the option chosen by the Contractor, this pay item will not be deleted, nor will the 
pay item BUILDING REMOVAL NO. 5,9,12 be deleted. 
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BUILDING NO. 5 - NON-FRIABLE ASBESTOS ABATEMENT 
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BUILDING NO. 9 - NON-FRIABLE ASBESTOS ABATEMENT 
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BUILDING NO. 12 - NON-FRIABLE ASBESTOS ABATEMENT 
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