
If you plan to submit a bid directly to the Department of Transportation 
 

PREQUALIFICATION 
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the 
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing 
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time 
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or 
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective 
through the date of letting. 
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed 
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the ORIGINAL “Affidavit of 
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the 
letting date. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from 
IDOT’s Central Bureau of Construction. 

 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder 
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at 
that time which items are being requested For Bidding purposes.  Only those items requested For Bidding 
will be analyzed.  After the request has been analyzed, the bidder will be issued a Proposal Denial 
and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which items 
have been approved For Bidding.  If Authorization to Bid cannot be approved, the Proposal Denial 
and/or Authorization Form will indicate the reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an authorization form within a 
reasonable time of complete and correct original document submittal should contact the department as to 
status.  This is critical in the week before the letting.  These documents must be received three days 
before the letting date.  Firms unsure as to authorization status should call the Prequalification Section of 
the Bureau of Construction at the number listed at the end of these instructions. 

 
ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or 
revisions pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or 
revisions may cause the bid to be declared unacceptable. 
 
Each addendum will be placed with the contract number.  Addenda and revisions will also be placed on 
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of 
each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription server e-mails are an 
added courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.     
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 
 
Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov    
 
Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or 
Timothy.Garman@illinois.gov. 
 
 
 

http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov


WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire 
proposal when bids are submitted.  That portion of the proposal that must be returned includes the 
following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
2. Other special documentation and/or information that may be 

required by the contract special provisions 
 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled 
together to prevent loss when bids are processed by IDOT personnel. 

 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at 
the proper location prior to the time specified for the receipt of bids.  Any bid received at the place of letting 
after the time specified will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
Questions Regarding          Call 

Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids    217/782-7806 
Mailing of plans and proposals    217/782-7806 

 
ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS 

Planholders should verify that they have received and incorporated any addendum and/or revision prior to 
submitting their bid. Failure by the bidder to include and addendum or revision could result in a bid being 
rejected as irregular.  
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Proposal Submitted By 

Name 

Address 

City 

  

 Letting April 24, 2009 
 
  NOTICE TO PROSPECTIVE BIDDERS 
  This proposal can be used for bidding purposes 
  by only those companies that request and receive  
  written AUTHORIZATION TO BID from IDOT’s 
  Central Bureau of Construction. 
  (SEE INSTRUCTIONS ON THE INSIDE OF COVER) 

Notice To Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 

 
    Contract No. 76624 
  MADISON County 
  Section 60-15-2, 60-15HB-2 
  Route FAP 310 
  Project NHF-0310(129) 
  District 8 Construction Funds 

 
 

 

PLEASE MARK THE APPROPRIATE BOX BELOW: 
 

  
  

  A Bid Bond is included. 
 

 

  Prepared by 
  A Cashier’s Check or a Certified Check is included F 

  Checked by 
                             (Printed by authority of the State of Illinois) 

 

230 



  
 

INSTRUCTIONS 
 
ABOUT IDOT PROPOSALS:  All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all 
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to 
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction. 
 
WHO CAN BID?:  Bids will be accepted from only those companies that request and receive written Authorization to 
Bid from IDOT’s Central Bureau of Construction.  To request authorization, a potential bidder must complete and submit 
Part B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of 
Availability (BC 57). 
 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a “Request for 
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.  
Only those items requested For Bidding will be analyzed.  After the request has been analyzed, the bidder will be issued a 
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which 
items have been approved For Bidding.  If Authorization to Bid cannot be approved, the Proposal Denial and/or 
Authorization Form will indicate the reason for denial.  If a contractor has requested to bid but has not received a 
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the 
letting date. 
 
WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire proposal when bids 
are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
 
2. Other special documentation and/or information that may be required by the contract special provisions 

 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to 
prevent loss when bids are processed by IDOT personnel. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the proper 
location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the time specified 
will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
 
 Questions Regarding           Call 
 
Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids   217/782-7806 
Mailing of CD-ROMS     217/782-7806 
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RETURN WITH BID 
 

 
PROPOSAL 

 
 
TO THE DEPARTMENT OF TRANSPORTATION 
 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 

Taxpayer Identification Number (Mandatory)  _______________________________________  
 
for the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 
  Contract No. 76624 
  MADISON County 
  Section 60-15-2, 60-15HB-2 
  Project NHF-0310(129) 
  Route FAP 310 
  District 8 Construction Funds 
 
Construction of new dual structures consisting of continuously welded plate girder reinforced  
concrete deck slab Superstructures on vaulted abutments, for the northbound and southbound  
IL 255 interchange with IL 111 and widening of IL 111 located in Godfrey (SN 060-0330 Northbound  
& SN 060-0331 Southbound). 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation. This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 12/2005) 
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RETURN WITH BID 
 
3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has 
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives 
all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 
present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 
 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
 $1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
 $1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is the 
awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 
 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 
 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 
 
 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 

 
 
 
 
 

 
 
 

-3-



RETURN WITH BID 
 
6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 
 
 

 
 

Schedule of Combination Bids 
 
Combination

No. 
 

Sections Included in Combination 
              Combination Bid 

              Dollars                 Cents 
 
 

   

 
 

   

 
 

   

 
 

   

 
 
 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a 

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and all 
extensions and summations have been made.  The bidder understands that the quantities appearing in the bid schedule 
are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there is an error 
in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the contract will be 
made only for actual quantities of work performed and accepted or materials furnished according to the contract.  The 
scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as 
provided elsewhere in the contract. 

 
8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State, 

assures the Department that it will furnish a copy of its certificate of authority to do business in the State of Illinois with the 
return of the executed contract and bond.  Failure to furnish the certificate within the time provided for execution of an 
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State. 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
4/1/2009

76624
State Job # - C-98-099-07
PPS NBR - 8-84041-0000 Project Number Route
County Name - MADISON- - NHF-0310/129/ FAP 310
Code - 119 -  - 
District - 8 -  - 
Section Number - 60-15-2, 60-15HB-2 203

202
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

MX606018 CONC MED TSM15 SQ M 738.000

MZ036200 PAINT CURB METER 153.000

M2010110 TREE REMOV 6-15 UNIT 132.000

M2010210 TREE REMOV OVER 15 UNIT 386.000

M2020010 EARTH EXCAVATION CU M 33,060.000

M2040800 FURNISHED EXCAV CU M 24,190.000

M2070400 POROUS GRAN EMB SPEC CU M 684.000

M2080150 TRENCH BACKFILL CU M 131.000

M2500100 SEEDING CL  1 HA 0.600

M2500200 SEEDING CL  2 HA 2.100

M2500210 SEEDING CL  2A HA 2.500

M2500400 NITROGEN FERT NUTR KG 520.000

M2500500 PHOSPHORUS FERT NUTR KG 520.000

M2500600 POTASSIUM FERT NUTR KG 520.000

M2510115 MULCH METHOD 2 HA 4.100



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
4/1/2009

76624
State Job # - C-98-099-07
PPS NBR - 8-84041-0000 Project Number Route
County Name - MADISON- - NHF-0310/129/ FAP 310
Code - 119 -  - 
District - 8 -  - 
Section Number - 60-15-2, 60-15HB-2 203

202
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

M2510630 EROSION CONTR BLANKET SQ M 10,485.000

M2800250 TEMP EROS CONTR SEED KG 2,288.000

M2800400 PERIMETER EROS BAR METER 710.000

M2810105 STONE RIPRAP CL A3 SQ M 303.000

M2810707 STONE DUMP RIP CL A4 SQ M 927.000

M2820200 FILTER FABRIC SQ M 1,230.000

M3101500 LIME M TON 218.300

M3112010 SUB GRAN MAT C M TON 1,198.000

M3510200 AGG BASE CSE A  200 SQ M 171.000

M3511200 AGG BASE CSE B  200 SQ M 1,954.000

M3550600 HMA BASE CSE   300 SQ M 7,171.000

M4021010 AGG SURF CSE B M TON 296.000

M4021200 AGGREGATE-TEMP ACCESS M TON 202.000

M4030100 BIT MATLS PR CT LITER 3,443.000

M4030300 BIT MATLS C&S CT LITER 6,886.000
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 NUMBER - 
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76624
State Job # - C-98-099-07
PPS NBR - 8-84041-0000 Project Number Route
County Name - MADISON- - NHF-0310/129/ FAP 310
Code - 119 -  - 
District - 8 -  - 
Section Number - 60-15-2, 60-15HB-2 203

202
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

M4030500 COVER COAT AGG M TON 25.000

M4030600 SEAL COAT AGG M TON 25.000

M4060100 BIT MATLS PR CT LITER 5,993.000

M4060300 AGG PR CT M TON 24.000

M4060400 MIX CR JTS FLANGEWYS M TON 1.800

M4060982 HMA SURF REM BUTT JT SQ M 187.000

M4060990 TEMPORARY RAMP SQ M 142.000

M4063085 HMA BC IL-19.0  N70 M TON 2,714.000

M4063315 HMA SC "C"   N70 M TON 159.000

M4063340 HMA SC "D"   N70 M TON 1,287.000

M4075400 HMA PAVT FD    400 SQ M 1,383.000

M4080500 INCIDENTAL HMA SURF M TON 16.000

M4205200 PROTECTIVE COAT SQ M 3,448.000

M4230150 PCC DRIVEWAY PAVT 150 SQ M 610.000

M4400950 HMA SURF REM VAR DP SQ M 1,720.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 4
4/1/2009

76624
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PPS NBR - 8-84041-0000 Project Number Route
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202
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

M4400955 HMA SURF REM SPL SQ M 814.000

M4402000 PAVEMENT REM SQ M 2,308.000

M4402010 DRIVE PAVEMENT REM SQ M 1,516.000

M4402050 SIDEWALK REM SQ M 24.000

M4402420 MEDIAN REMOVAL SQ M 257.000

M4402530 PAVED SHLD REMOVAL SQ M 1,045.000

M4429400 SAW CUTS METER 1,646.000

M4430020 STRIP REF CR CON TR METER 2,945.000

M4810150 AGGREGATE SHLDS A 150 SQ M 2,013.000

M4812200 AGGREGATE SHLDS B 200 SQ M 155.000

M4820600 HMA SHOULDERS  200 SQ M 3,110.000

M5010521 REM EXIST CULVERTS METER 240.000

M5020100 STRUCTURE EXCAVATION CU M 664.000

M5030290 FORM LINER TEX SURF SQ M 367.000

M5030350 CONC STRUCT CU M 371.900
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202
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Measure Quantity x Unit Price = Total Price

M5030360 CONC SUP-STR CU M 452.400

M5030390 BR DECK GROOVING SQ M 1,377.000

M5050105 F & E STRUCT STEEL L SUM 1.000

M5080105 REINFORCEMENT BARS KG 1,460.000

M5080205 REINF BARS, EPOXY CTD KG 86,120.000

M5110400 SLOPE WALL SPL SQ M 717.000

M5120176 FUR M S PILE 356X6.35 METER 1,890.500

M5120335 DRIVING PILES METER 1,890.500

M5200225 PREF JT STRIP SEAL METER 50.500

M542E116 PRC FL-END SEC   375 EACH 2.000

M542E144 PRC FL-END SEC   900 EACH 2.000

M542E544 PRC FL ES EQ RS   900 EACH 4.000

M542G250 GRT-C FL ES EQV   900 EACH 2.000

M542H425 P CUL CL D 1    375 METER 187.500

M542H430 P CUL CL D 1    450 METER 14.000
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M542R136 REM & RELAY P C   750 METER 11.000

M5421210 P CUL 1 RCCP   375 METER 8.500

M5421240 P CUL 1 RCCP   900 METER 27.500

M5421250 P CUL 1 RCCP  1200 METER 88.000

M5421440 P CUL 1 CS/A CP  750 METER 11.000

M5421835 P CUL 1 RC E-R-S  900 METER 30.000

M5424155 P CUL 2 RC E-R-S 1500 METER 107.000

M5429770 P CUL 7 RCCP  1800 METER 116.000

M5429900 CONCRETE HEADWALLS CU M 31.400

M5870300 CONCRETE SEALER SQ M 268.000

M5910100 GEOCOMPOSITE WALL DR SQ M 217.000

M5930100 CONTR LOW-STRENG MATL CU M 52.000

M6011100 P UNDR - STRUCT  100 METER 132.000

M6060010 CLASS SI CONC OUTLET CU M 4.000

M6060700 COMB CC&G TB15.60 METER 159.300
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M6062100 COMB CC&G TM15.15 METER 5.000

M6062400 COMB CC&G TM15.60 METER 15.400

M6063600 CONC MEDIAN SURF  100 SQ M 212.000

M6064200 CONC MED TSB15.60 SQ M 60.000

M7030100 SHORT-TERM PAVT MKING METER 432.000

M7030210 TEMP PVT MK LTR & SYM SQ M 36.000

M7030220 TEMP PVT MK LINE 100 METER 7,883.000

M7030250 TEMP PVT MK LINE 200 METER 243.000

M7030260 TEMP PVT MK LINE 300 METER 86.000

M7030280 TEMP PVT MK LINE 600 METER 46.000

M7031000 WORK ZONE PAVT MK REM SQ M 941.000

M7040100 TEMP CONC BARRIER METER 174.800

M7040200 REL TEMP CONC BARRIER METER 174.800

M7200100 SIGN PANEL T1 SQ M 11.300

M7280100 TELES STL SIN SUPPORT METER 18.600
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M7300100 WOOD SIN SUPPORT METER 50.700

M7800100 THPL PVT MK LTR & SYM SQ M 36.000

M7800105 THPL PVT MK LINE  100 METER 3,427.000

M7800125 THPL PVT MK LINE  300 METER 86.000

M7800140 THPL PVT MK LINE  600 METER 46.000

M7800205 PAINT PVT MK LN   100 METER 572.000

M7800220 PAINT PVT MK LN   200 METER 243.000

M7830100 PAVT MARKING REMOVAL SQ M 26.000

M8100250 CON T  40 PVC METER 15.600

M8100270 CON T  65 PVC METER 30.000

M8100280 CON T  75 PVC METER 74.600

M8100300 CON T 100 PVC METER 5.400

M8101070 CON P  75 GALVS METER 10.900

M8190200 TR & BKFIL F ELECT WK METER 119.600

M8731240 ELCBL C SIGNAL 14  5C METER 555.600
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M8731250 ELCBL C SIGNAL 14  7C METER 92.200

M8731610 ELCBL C COMM  16  6PR METER 203.900

M8731800 ELCBL C SERV   6   2C METER 15.800

M8750680 TS POST A  3.95 EACH 2.000

M8750700 TS POST A  4.55 EACH 1.000

M8770075 S MAA & P 12.80 EACH 1.000

M8770935 SC MAAP D 12.80&10.97 EACH 1.000

M8780100 CONC FDN TY A METER 2.700

M8780200 CONC FDN TY D METER 0.900

M8780400 CONC FDN TY E 750D METER 8.300

XX004350 TRANSVERSE DRAINS COM EACH 2.000

XZ007600 BLDG REMOVAL SPECIAL L SUM 1.000

X0320872 VIDEO VEH DET SYS EACH 1.000

X0325445 ROW/PROPERTY CORNERS EACH 13.000

X0488100 REM EX SEPTIC TANK EACH 3.000
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Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0974300 SIGN REMOVAL EACH 2.000

Z0007602 BLDG REMOV NO   2 L SUM 1.000

Z0007604 BLDG REMOV NO   4 L SUM 1.000

Z0007605 BLDG REMOV NO   5 L SUM 1.000

Z0007606 BLDG REMOV NO   6 L SUM 1.000

Z0007609 BLDG REMOV NO   9 L SUM 1.000

Z0007610 BLDG REMOV NO  10 L SUM 1.000

Z0007612 BLDG REMOV NO  12 L SUM 1.000

Z0007613 BLDG REMOV NO  13 L SUM 1.000

Z0007614 BLDG REMOV NO  14 L SUM 1.000

Z0007615 BLDG REMOV NO  15 L SUM 1.000

Z0007616 BLDG REMOV NO  16 L SUM 1.000

Z0007617 BLDG REMOV NO  17 L SUM 1.000

Z0007618 BLDG REMOV NO  18 L SUM 1.000

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000
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Z0023400 FILL EXIST CISTERNS EACH 1.000

Z0030250 IMP ATTN TEMP NRD TL3 EACH 2.000

Z0030350 IMP ATTN REL NRD  TL3 EACH 2.000

Z0038500 PERMANENT BARRICADES EACH 20.000

Z0041500 PLUG EX CULVERTS EACH 3.000

Z0048665 RR PROT LIABILITY INS L SUM 1.000

Z0049904 R&D NON-FR ASB BLD  4 L SUM 1.000

Z0049906 R&D NON-FR ASB BLD  6 L SUM 1.000

Z0049909 R&D NON-FR ASB BLD  9 L SUM 1.000

Z0049912 R&D NON-FR ASB BLD 12 L SUM 1.000

Z0049913 R&D NON-FR ASB BLD 13 L SUM 1.000

Z0049915 R&D NON-FR ASB BLD 15 L SUM 1.000

Z0049917 R&D NON-FR ASB BLD 17 L SUM 1.000

Z0050900 REM CONC FDN EACH 1.000

Z0076600 TRAINEES HOUR 2,500.000 0.800 2,000.000
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28000300 TEMP DITCH CHECKS EACH 39.000

28000500 INLET & PIPE PROTECT EACH 10.000

50300100 FLOOR DRAINS EACH 8.000

50500505 STUD SHEAR CONNECTORS EACH 2,880.000

51203200 TEST PILE MET SHELLS EACH 2.000

51500100 NAME PLATES EACH 2.000

52100010 ELAST BEARING ASSY T1 EACH 12.000

54215400 CIP RC END SEC EACH 2.000

60100060 CONC HDWL FOR P DRAIN EACH 4.000

63500105 DELINEATORS EACH 12.000

66600105 FUR ERECT ROW MARKERS EACH 56.000

66700205 PERM SURV MKRS T1 EACH 14.000

66700705 FUR ERECT DRAIN MKRS EACH 19.000

67000400 ENGR FIELD OFFICE A CAL MO 20.000

67000600 ENGR FIELD LAB CAL MO 20.000
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67100100 MOBILIZATION L SUM 1.000

70100310 TRAF CONT-PROT 701421 L SUM 1.000

70100405 TRAF CONT-PROT 701321 EACH 1.000

70100450 TRAF CONT-PROT 701201 L SUM 1.000

70100500 TRAF CONT-PROT 701326 L SUM 1.000

70101800 TRAF CONT & PROT SPL L SUM 1.000

70102620 TR CONT & PROT 701501 L SUM 1.000

70103815 TR CONT SURVEILLANCE CAL DA 50.000

70106500 TEMP BR TRAF SIGNALS EACH 4.000

70106700 TEMP RUMBLE STRIP EACH 6.000

73100100 BASE TEL STL SIN SUPP EACH 7.000

78100100 RAISED REFL PAVT MKR EACH 106.000

78200100 MONODIR PRIS BAR REFL EACH 129.000

80501000 SERV INSTALL SPL EACH 1.000

81400700 HANDHOLE PCC EACH 3.000
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81400720 DBL HANDHOLE PCC EACH 1.000

84200600 REM EX LT U NO SALV EACH 5.000

85700200 FAC T4 CAB EACH 1.000

88040070 SH P LED 1F 3S BM EACH 2.000

88040090 SH P LED 1F 3S MAM EACH 5.000

88040160 SH P LED 1F 5S MAM EACH 1.000

88040330 SH P LED 3F 2-3 1-5BM EACH 1.000

88200100 TS BACKPLATE EACH 6.000



CONTRACT NUMBER 76624

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 
STANDARDS GOVERNING CONTRACT 

PROCUREMENT: ASSURANCES, CERTIFICATIONS 
AND DISCLOSURES 

 
I.  GENERAL 
 

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  By execution of the 
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is 
made and understood, and that each disclosure requirement has been understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder. 

 
II.  ASSURANCES 
 

A.  The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or 
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract. 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held 
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business. 
 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10. 

 
C.  Conflicts of Interest 

 
1.  The Illinois Procurement Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) together 
with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or (ii) an 
amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d)  Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e)  Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 
The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20. 
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
D.  Negotiations 
 

1.  The Illinois Procurement Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Inducements 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
F.  Revolving Door Prohibition 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-30.  Revolving door prohibition.  Chief procurement officers, associate procurement officers, State purchasing officers, their 
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly 
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency 
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying 
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, 
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
G.  Reporting Anticompetitive Practices 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State 
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders, 
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the 
chief procurement officer. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
H.  Confidentiality 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or 
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information 
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of 
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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I.  Insider Information 
 

1.  The Illinois Procurement Act provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
A.  The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or 
erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract. 
 
B.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this 
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the 
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the 
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is 
not barred from being awarded a contract or subcontract under this Section.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The bidder certifies that it is not barred from being awarded a contract under Section 50.5. 
 

C.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

D.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
 
A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

E.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

F.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this 
certification. 
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G.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500.  Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent 
in the payment of any debt to the State as defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into 
a contract with a State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The contractor further acknowledges 
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is 
determined to be delinquent in the payment of any debt to the State during the term of the contract. 

 
 

H.  Sarbanes-Oxley Act of 2002 
 

1.  The Illinois Procurement Code, Section 50-60(c), provides: 
 
The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the  
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under  
the Illinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract.  The contractor acknowledges  
that the contracting agency shall declare the contract void if this certification is false. 
 
 

I.  Addenda 
 

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract.  Failure to do so may cause 
the bid to be declared unacceptable. 
 

J.  Section 42 of the Environmental Protection Act 
 
The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a 
contract under this Section which prohibits the bidding on or entering into contracts with the State of Illinois or a State agency by a 
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of 
the Environmental Protection Act for a period of five years from the date of the order.  The contractor acknowledges that the 
contracting agency may declare the contract void if this certification is false.  
 

 
K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 
 

In accordance with the provisions of Section 30-22 (6) of the Illinois Procurement Code, the bidder certifies that it is a participant, 
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type 
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by 
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, 
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, 
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department, 
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the 
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable 
apprenticeship and training programs are those that have been approved and registered with the United States Department of 
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all 
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or 
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a 
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as 
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for 
and listed. 
 NA - FEDERAL  
  

  

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the 
performance of the work of this contract. 
 
 

L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements 
 

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order.  The 
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and 
certification provision to be included in all approved subcontracts. 
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M. Disclosure of Business Operations in Iran 
 
Section 50-36 of the Illinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract 
shall include a disclosure of whether or not the Company acting as the bidder, offer or, or proposing entity, or any of its corporate parents or 
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or 
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, 
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the 
Government of Iran and either of the following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid, offer, or proposal or awarding the contract.  The name of each Company disclosed as doing business 
or having done business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
/___/  Company has no business operations in Iran to disclose. 
 
/___/  Company has business operations in Iran as disclosed the attached document. 
 

N.  Registration with the State Board of Elections. 
 
Public Act 95-0971, amending the Illinois Procurement Code, 30 ILCS 500, adding new sections 20-160 and 50-37, and Executive Order 3 
(2008) establish new requirements affecting contributions that contractors, consultants, vendors and bidders, including affiliated persons and 
entities, may make to state officeholders, declared candidates for state offices and political organizations established to benefit such 
officeholders and candidates. These provisions do not apply to federal-aid contracts.   
 
By submission of a bid, the bidder acknowledges and agrees that it has read and understands the requirements of PA 95-0971 and Executive 
Order 3 (2008), including but not limited to, all reporting requirements and all restrictions on soliciting and making contributions to state 
officeholders, declared candidates for state offices and covered political organizations that promote the candidacy of an officeholder or 
declared candidate for office.  In addition, the bidder makes the following certifications: 
 
(1)  As to Executive Order 3 (2008), the bidder certifies that no contribution will be made that would violate the order, and that the bidder will 
report all contributions as required by the order. 
 
(2)  As to PA 95-0971, the bidder shall check either of the following certifications that apply: 
 
/___/  The bidder is not required to register as a business entity with the State Board of Elections. 
 
/___/  The bidder has registered as a business entity with the State Board of Elections, and acknowledges a continuing duty to update the 
registration as required the Act.  A copy of the time-stamped certificate of registration is enclosed with the bid.  The Department will 
not award this contract without the submission of a certificate of registration. 
 
In accordance with Article 101.09 of the Standard Specifications for Road and Bridge Construction, this certification shall be part of the 
contract.  Compliance with PA 95-0971 and Executive Order 3 (2008) is a material part of the contract and any breach shall be cause to void 
the contract under Section 50-60 of the Illinois Procurement Code. 
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 
into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous 
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract. 
 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial 
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request 
pursuant to the Freedom of Information Act. 

 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid or 
incorporated by reference. 

 
C. Disclosure Form Instructions 
 

Form A:  For bidders that have previously submitted the information requested in Form A 
 
The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any 
subsequent letting conducted by the Department.  The bidder has the option of submitting the information again or the bidder may check the 
following certification statement indicating that the information previously submitted by the bidder is, as of the date of submission, current and 
accurate.  Before checking this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct.  If the 
Bidder checks the Certification, the Bidder should proceed to Form B instructions. 
 
 
 
 

CERTIFICATION STATEMENT 
 
I have determined that the Form A disclosure information previously submitted is current and 
accurate, and all forms are hereby incorporated by reference in this bid.  Any necessary additional 
forms or amendments to previously submitted forms are attached to this bid. 
 
 
        

(Bidding Company) 
 

 
                                                   

                                                                             Signature of Authorized Representative                                               Date 
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Form A:  For bidders who have NOT previously submitted the information requested in Form A 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a 
person that is authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be 
completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES         NO       
 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than $102,600.00?  YES         NO      
 3. Does anyone in your organization receive more than $106,447.20 of the bidding entity’s or parent entity’s distributive income?  
  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)  YES         NO __ 

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than $106,447.20?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or the 
bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 
 
Form B: Identifying Other Contracts & Procurement Related Information   Disclosure Form B must be completed for each bid submitted by the 
bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B.  Form B must be 
completed, checked, and dated or the bidder may be considered nonresponsive and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development 
Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 

 
 

D. Bidders Submitting More Than One Bid 
 

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.  
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms 
by reference. 
 
• The bid submitted for letting item        contains the Form A disclosures or Certification Statement and the Form B 
 disclosures.  The following letting items incorporate the said forms by reference: 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code (30 
ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information and 
potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of the 
publicly available contract file.  This Form A must be completed for bids in excess of $10,000, and for all open-ended 
contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of 
the requirements set forth in Form A.  See Disclosure Form Instructions. 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1.  Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 
$106,447.20 (60% of the Governor’s salary as of 3/1/09). (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 
FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership      other:  (explain on separate sheet): 
 % or $ value of ownership/distributable income share:      
 

2.  Disclosure of Potential Conflicts of Interest.   Check  “Yes”  or  “No”  to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages and 
describe. 
 
 (a)  State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 

      If your answer is yes, please answer each of the following questions. 
 

1. Are you currently an officer or employee of either the Capitol Development Board or the Illinois Toll 
Highway Authority?        Yes       No __ 
 

2. Are you  currently appointed to or  employed by  any agency  of the  State of Illinois?  If you are 
      currently appointed to or employed by any agency of the State of Illinois, and your annual salary 

exceeds $106,447.20,  (60% of the Governor’s salary as of  3/1/09)  provide  the name the State 
agency for which you are employed and your annual salary. ___________________________ 
___________________________________________________________________________ 
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3. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 

salary exceeds $106,447.20,  (60% of the Governor’s salary as of  3/1/09) are you entitled to receive 
(i)  more than  7 1/2%  of  the  total  distributable income  of your firm, partnership,  association or  
corporation, or (ii) an amount in excess of the salary of the Governor? Yes       No __ 
 

4. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds $106,447.20,  (60% of the Governor’s salary as of  3/1/09) are  you and your spouse 
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income 
of your firm, partnership, association or corporation, or  (ii)  an amount in excess of 2 times the   
salary of the Governor?       Yes       No __ 

_______________________________________________________________________________________ 
(b)  State employment of spouse, father, mother, son, or daughter, including contractual employment for services 

in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 
 
  1.  Is your spouse or any minor children currently an officer or employee of the Capitol Development 
       Board or the Illinois Toll Highway Authority?    Yes       No __ 

 
2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 
    of Illinois?  If your spouse or minor children  is/are  currently appointed to  or employed  by any  
    agency of the  State of  Illinois, and  his/her  annual salary exceeds  $106,447.20,  (60%  of the    
    Governor’s salary as of 3/1/09) provide the name of the spouse  and/or  minor children, the name 

                 of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 

3.  If your spouse or any minor children is/are currently appointed to or employed by any agency of the  
    State of Illinois, and  his/her annual salary exceeds  $106,447.20.00,  (60% of the salary of the Governor  

      as of  3/1/09) are you entitled to receive (i) more than 71/2% of the total distributable income of your 
firm,  partnership,  association or  corporation, or  (ii)  an  amount  in  excess  of   the  salary of  the       
Governor?         Yes       No __ 
 

4.  If your spouse or any minor children  are currently appointed  to or employed by any agency of the 
    State of Illinois, and his/her annual salary exceeds $106,447.20, (60% of the Governor’s salary as of  

                 3/1/09)  are you and your spouse or any minor children entitled to receive  (i) more than 15% in the 
                 aggregate of the total distributable income from your firm, partnership, association or corporation, or 
                 (ii) an amount in excess of 2 times the salary of the Governor?   

         Yes       No __ 
___________________________________________________________________________________ 

 (c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
     unit of local  government authorized by the  Constitution of the State of  Illinois or the statutes of the State of  
     Illinois currently or in the previous 3 years.     Yes       No __ 

 ________________________________________________________________________________________ 
 (d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

     son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 

(e) Appointive office; the holding of any appointive government office of the State of Illinois, the United State of 
     America, or any unit of local government authorized by the Constitution of the State of Illinois or  the statues 
     of the State of Illinois, which office entitles the holder to compensation in excess of the expenses incurred in 
     the discharge of that office currently or in the previous 3 years.  Yes       No __ 
________________________________________________________________________________________ 

        (f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
            son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 

________________________________________________________________________________________ 
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 (h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,  
      son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (i) Compensated  employment, currently  or in the previous 3  years, by any registered election  or reelection  
      committee registered with the Secretary of State or any county clerk of the State  of Illinois, or any political  
            action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 
            last 2 years by any registered election or re-election committee registered with the Secretary of State or any 

    county clerk of the State of Illinois,  or any political action committee  registered with either the Secretary of 
    State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. 
 

Completed by:                 

 Signature of Individual or Authorized Representative           Date 

 
NOT APPLICABLE STATEMENT 

I have determined that no individuals associated with this organization meet the criteria that would 
require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 
               

 Signature of Authorized Representative           Date 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Procurement Related Information 
Disclosure 

 
Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

Disclosure of the information contained in this Form is required by the  Section 50-35  of the Illinois Procurement  
Act (30 ILCS 500).  This information shall become part of the publicly available contract file. This Form B must 
be completed for bids in excess of $10,000, and for all open-ended contracts. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it 
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with  
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 
     

               

 Signature of Authorized Representative          Date 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and 
such awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the 
contract project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct 
such underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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        Contract No. 76624 
        MADISON County 
        Section 60-15-2, 60-15HB-2 
        Project NHF-0310(129) 
        Route FAP 310 
        District 8 Construction Funds 
PART I. IDENTIFICATION 

Dept. Human Rights # _______________________________  Duration of Project:  ________________________________________ 

Name of Bidder:  _____________________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 
TO CONTRACT     

 MINORITY EMPLOYEES TRAINEES  
JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 

CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 
 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS                   
                  

FOREMEN                   
                  

CLERICAL                   
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS                   
                  

TRUCK DRIVERS                   
                  

IRONWORKERS                   
                  

CARPENTERS                   
                  

CEMENT MASONS                   
                  

ELECTRICIANS                   
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS                   
                  

LABORERS,                   
SEMI-SKILLED                   
LABORERS,                   
UNSKILLED                   
                   

TOTAL                   
                                            TABLE C 

TOTAL Training Projection for Contract 
EMPLOYEES TOTAL   *OTHER 

IN EMPLOYEES BLACK HISPANIC MINOR. 
TRAINING M F M F M F M F 

APPRENTICES         
         
ON THE JOB         
TRAINEES         

*Other minorities are defined as Asians (A) or Native Americans (N). 
  Please specify race of each employee shown in Other Minorities column.                                                         BC 1256 (Rev. 12/11/08) 
 

Note:  See instructions on page 2 
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RETURN WITH BID  Contract No. 76624 
  MADISON County 
  Section 60-15-2, 60-15HB-2 
  Project NHF-0310(129) 
  Route FAP 310 
  District 8 Construction Funds 
PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 
  The undersigned bidder projects that:  (number) ____________________________________ new hires would 

be recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 
 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 

undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 
 
  The undersigned bidder estimates that (number) _________________________________________ persons will 

be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 
PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 
B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 

submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 
 

BC-1256 (Rev. 12/11/08) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block needs to 
be completed only if revisions are required. 
 
Signature:  ____________________________________________ Title:  ______________________ Date:  _____________ 
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ADDITIONAL FEDERAL REQUIREMENTS 
 
 
In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all 
bidders make the following certifications. 
 
A. By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either 

directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any 
action, in restraint of free competitive bidding in connection with the submitted bid.  This statement 
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the 
United States. 

 
B. CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY: 
 

1. Have you participated in any previous contracts or subcontracts subject to the equal 
opportunity clause.  YES _____  NO _____ 
 

2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of 
OFCC, any Federal agency, or the former President’s Committee on Equal Employment 
Opportunity, all reports due under the applicable filing requirements of those organizations?  
YES _____  NO _____ 
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 MADISON County 
  Section 60-15-2, 60-15HB-2 
  Project NHF-0310(129) 
  Route FAP 310 
  District 8 Construction Funds 

 
PROPOSAL SIGNATURE SHEET 

 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  
  
(IF AN INDIVIDUAL) Signature of Owner  
 
 Business Address  
  
  

 
   
 Firm Name  
  
 By  
 
(IF A CO-PARTNERSHIP) Business Address  
  
  
 Name and Address of All Members of the Firm: 
    
    
 
    
 
 
 Corporate Name  
 
 By  
  Signature of Authorized Representative 
(IF A CORPORATION)   
   

Typed or printed name and title of Authorized Representative 
 
 
 Attest  

 Signature 
(IF A JOINT VENTURE, USE THIS SECTION   
FOR THE MANAGING PARTY AND THE  Business Address  
SECOND PARTY SHOULD SIGN BELOW)  
 
 
 
 Corporate Name  
 
 By  
(IF A JOINT VENTURE) Signature of Authorized Representative 
 
   
  Typed or printed name and title of Authorized Representative 
   
   
 Attest  

Signature 
 
 Business Address  
  
  
If more than two parties are in the joint venture, please attach an additional signature sheet. 
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Return with Bid Division of Highways 
Proposal Bid Bond 
(Effective November 1, 1992) 

 Item No.       

 Letting Date       

KNOW ALL MEN BY THESE PRESENTS,  That We       

      

as PRINCIPAL, and       

      as SURETY, are 
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount 
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever 
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, 
administrators, successors and assigns. 

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the 
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item 
Number and Letting Date indicated above. 

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time 
and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, 
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents 
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful 
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure 
of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays to the 
Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for which 
the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, 
otherwise, it shall remain in full force and effect.  

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding 
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make full 
payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all its 
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by  

their respective officers this        day of        A.D.,      . 

PRINCIPAL  
             

 (Company Name)  (Company Name) 

By:   By:  
 (Signature & Title)   (Signature of Attorney-in-Fact) 

Notary Certification for Principal and Surety 
STATE OF ILLINOIS,  
County of        

I,        , a Notary Public in and for said County, do hereby certify that 

       and       
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL 
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free 
and voluntary act for the uses and purposes therein set forth. 

Given under my hand and notarial seal this       day of       A.D.      

My commission expires              
  Notary Public 
In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing the proposal and 
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed 
and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 

               
Electronic Bid Bond ID#  Company / Bidder Name  Signature and Title 
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PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 
   
   
   
   
   
   
   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 
 

CONTRACTOR OFFICE COPY OF 
CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
   Contract No. 76624 
   MADISON County 
   Section 60-15-2, 60-15HB-2 
   Project NHF-0310(129) 
   Route FAP 310 
   District 8 Construction Funds 
 
 
 
 
 
 

 

 
NOTICE 

 
None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

 

 

NOTICE TO BIDDERS

 
 
1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 

received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., April 24, 2009.  All bids will be gathered, sorted, 
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building 
shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 76624 
   MADISON County 
   Section 60-15-2, 60-15HB-2 
   Project NHF-0310(129) 
   Route FAP 310 
   District 8 Construction Funds 

 
 Construction of new dual structures consisting of continuously welded plate girder reinforced 
concrete deck slab Superstructures on vaulted abutments, for the northbound and southbound IL 255 
interchange with IL 111 and widening of IL 111 located in Godfrey (SN 060-0330 Northbound & SN 060-
0331 Southbound). 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 
(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires 

the bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
 
       By Order of the 
       Illinois Department of Transportation 
 
       Gary Hannig,  
 Acting Secretary 
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AND RECURRING SPECIAL PROVISIONS 

 
Adopted January 1, 2009 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL 
PROVISIONS. 
 
ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-09) 
 

SUPPLEMENTAL SPECIFICATIONS 
 

Std. Spec. Sec. Page No.
201 Clearing, Tree Removal and Protection  .................................................................................................. 1
205 Embankment  ........................................................................................................................................... 2
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504 Precast Concrete Structures  ................................................................................................................... 12
505 Steel Structures  ....................................................................................................................................... 13
540 Box Culverts  ............................................................................................................................................ 14
581 Waterproofing Membrane System  ........................................................................................................... 15
633 Removing and Reerecting Guardrail and Terminals  ............................................................................... 16
669 Removal and Disposal of Regulated Substances  ................................................................................... 17
672 Sealing Abandoned Water Wells  ............................................................................................................. 18
701 Work Zone Traffic Control and Protection  ............................................................................................... 19
733 Overhead Sign Structures  ....................................................................................................................... 20
783 Pavement Marking and Marker Removal  ................................................................................................ 21
801 Electrical Requirements  .......................................................................................................................... 22
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836 Pole Foundation  ...................................................................................................................................... 24
838 Breakaway Devices  ................................................................................................................................. 25
862 Uninterruptable Power Supply  ................................................................................................................. 26
873 Electric Cable  .......................................................................................................................................... 28
878 Traffic Signal Concrete Foundation  ......................................................................................................... 30

1004 Coarse Aggregates  ................................................................................................................................. 31
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1 X Additional State Requirements For Federal-Aid Construction Contracts 
(Eff. 2-1-69) (Rev. 1-1-07)  ............................................................................................................... 65

2 X Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93)  .......................................... 67
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4  Specific Equal Employment Opportunity Responsibilities  

Non Federal-Aid Contracts (Eff. 3-20-69) (Rev. 1-1-94)  ................................................................. 78
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAP Route 310 (IL 255) / IL 111; Section 60-15-2, 60-15HB-2; Madison County; 
Contract No. 76624 and in case of conflict with any part or parts of said Specifications, the said 
Special Provisions shall take precedence and shall govern. 
 
 
LOCATION OF PROJECT 
 
This project is located along IL Route 111, from US Route 67 intersection, to the northwest, in 
the Village of Godfrey, Madison County, Illinois. 
 
 
DESCRIPTION OF PROJECT 
 
Work consists of furnishing all labor, equipment, and materials to construct dual structures and 
associated work for carrying FAP Route 310 over IL 111 and rehabilitating 771.5 meters of IL 
111 as detailed in the plans and special provisions. 
 
General work includes the construction of grade separated structures consisting of dual span 
continuously welded plate girder reinforced concrete deck slab superstructures on vaulted 
abutments 57.98 meters back to back of approach bents.  Additional items include widening the 
existing IL 111 pavement, constructing channelizing medians, constructing interchange ramps 
to the back of the radius returns, constructing service drives, and constructing a 93 meter 
relocation of Elizabeth Street.  Other work items include building removals, traffic signals, pipe 
culverts, entrance construction, pavement marking, seeding, erosion control and other 
miscellaneous items. 
 
 
MONTHLY LABOR SUMMARY AND ACTIVITY REPORTING SYSTEM 
Effective: 1-1-1995        Revised June 2001 
 
I. Monthly Labor Summary Report, Form SBE 148 
 
The prime contractor and each first and second tier sub-contractor, (hereinafter referred to as 
“subcontractor”) shall submit a certified Monthly Labor Summary Report directly to the District 
Engineer. 
 
This report is in lieu of submittal of the Monthly Workforce Analysis Report, Form SBE 956. 
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This report must be received in District Eight no later than the tenth day of the next month. 
 
This Report shall be submitted by the prime contractor and each subcontractor, for each 
consecutive month, from the start, to the completion of their work on the contract.  
 
The data source for this Report will be a summation of all personnel and hours worked on each 
subject contract for the month based on weekly payrolls for that month. 
 
The Monthly Labor Summary Report is required to be submitted in one of the following formats: 
 
a.) For contractors having IDOT contracts valued in the aggregate at $250,000 or less, the 

report may be typed or clearly handwritten using Form SBE 148 for submittal to the 
District Engineer for District Eight. 
 

b.) For contractors having IDOT contracts valued in the aggregate at more than $250,000, 
the report must be submitted in a specific “Fixed Length Comma Delimited ASCII Text 
File Format”.  The subject file format is detailed on the next page.  Submittal of this file 
may be by 3.5 inch disk, modem, or by e-mail. 

 
II. Monthly Contract Activity Report, Form SBE 248 
 
The prime contractor and each subcontractor shall submit a monthly report directly to the 
District Engineer reflecting their contract activity on all Illinois Department of Transportation 
contracts they have in force in District Eight. 
 
This report shall be submitted for each consecutive month, from the start, to the completion of 
all contracts in District Eight.  
 
The report must be received in the District Office no later than the tenth day of the next month. 
 
Monthly Labor Summary and Activity Reporting System Codes and Formats 
 
Indicated below for your reference are the Employee Codes and File Formats required for this 
system. 
 
I.) Monthly Labor Summary Report, Form SBE 148 
 
The following employee codes are to be used to identify each individual on the Summary 
Report: 
 
 1. Gender: M - Male F - Female 
 
 2. Ethnic Group: 1 - White 2 - Black 3 - Hispanic 
  4 - American Indian/Alaskan Native  5 - Asian/Pacific Islander 
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 3. Work Classification: OF - Official SU - Supervisor FO - Foremen 
CL - Clerical CA - Carpenter EO – Operator  ME - Mechanic 
TD - Truck Driver IW - Ironworker PA - Painter OT - Other  
EL - Electrician PP - Pipefitter  TE – Technical LA – Laborer 
CM - Cement Mason 

 
 4. Employee Status: O - Owner Operator  J - Journeyman  
  C - Company  A – Apprentice T - Trainee 
 
Specific “Fixed Length Comma Delimited ASCII File Format” 
 

Order Field Name Type Size
1 Contractor Number A 4
2 Contractor Reference Number A 6
3 Contract Number A 5
4 Period (07/28/2000) D 10
5 SSN     (111-11-1111) A 11
6 Name A 40
7 Gender A 1
8 Ethnic Group A 1
9 Work Classification A 1
10 Employee Status A 1
11 Total Hours (0000060.00) N 10

 
File Name Conventions: (Contractor Number + Report Month/Year).Txt 
                                                                    i.e. 20001298.Txt 
 
II.) Monthly Contract Activity Report, Form SBE 248 
 
The following activity codes are to be used to identify the contractor’s contract status each 
month on the Monthly Activity Report, Form SBE 248: 
 
 A. Contract Status: 1 - Not Started  2 - Active 3 - No Work 

4 - Suspended  5 - Complete 
 
Failure to comply with this special provision may result in the withholding of payments to the 
contractor, and/or cancellation, termination, or suspension of the contract in whole or part. 
 
Compliance with this Special Provision shall be considered incidental to the cost of the contract 
and no additional compensation will be allowed for any costs incurred.  
 
All prime and subcontractors having contracts in the aggregate exceeding $250,000 must 
provide a “Fixed Length Comma Delimited ASCII File” for approval prior to the start of 
construction. 
 
This Special Provision must be included in each subcontract agreement. 
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The Department of Transportation is requesting disclosure of information necessary to 
accomplish the statutory purpose as outlined under 23CFR part 230 and 41CFR part 60.4 and 
the Illinois Human Rights Act.  Disclosure of this information is REQUIRED.  Failure to comply 
with this special provision may result in the withholding of payments to the contractor, and/or 
cancellation, termination, or suspension of the contract in whole or part. 
 
Compliance with this Special Provision shall be considered incidental to the cost of the contract 
and no additional compensation will be allowed for any costs incurred.  
 
This Special Provision must be included in each subcontract agreement. 
 
 
EMBANKMENT 

Revised November 1, 2006 
 
Material which is proposed for use by the Contractor to be used for embankment construction 
must be inspected and approved by the District Geotechnical Engineer.  In order to be approved 
for use as embankment material, it must meet all applicable requirements of Sections 202, 203, 
204, 205, and 502 of the Standard Specifications and meet the following requirements: 
 

1. It must fall in one of the following Highway Research Board Classifications: A-1, A-2, 
A-3, A-4, A-6, or A-7-6. 

 
2. It shall have a Liquid Limit of 49 or less. 
 
3. Any A-4, A-6 or A-7-6 material to be used as borrow for embankment construction 

shall not have an organic content greater than 7%. 
 
4. Classification of the material for points 1 and 2 shall be determined in accordance 

with the latest AASHTO Designation: M 145. 
 
5. When tested for density in place, any soil classified as an A-4 shall not contain more 

than 100% of optimum moisture content determined according to AASHTO T-99.   
 
The outside 9 feet (3 meters) of those portions of the embankment which will be permanently 
exposed in the completed roadway shall be constructed using native materials of a classification 
that will support vegetation and contain a plasticity index of 12 or greater as directed by the 
Engineer. 
 
The lime modified soil layer shall be constructed with a minimum of 18 inches (450 mm) of 
“reactive” soil as defined by Article 1009.02 of the Standard Specifications. 
 
 
SEEDING  
Effective:  January 1, 2009 
 
Revise the following seeding mixtures shown in Table 1 of Article 250.07 of the Standard 
Specifications to read: 
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“Table 1 - SEEDING MIXTURES 

Class – Type Seeds lb/acre 
(kg/hectare) 

2 Roadside Mixture 7/ Tall Fescue 
(Inferno, Tarheel II, Quest, 
Blade Runner, or Falcon IV) 

100 (110) 

Perennial Ryegrass 50 (55) 
Creeping Red Fescue 40 (50) 
Red Top 10 (10) 

2A Salt Tolerant 
Roadside Mixture 7/ 

Tall Fescue 
(Inferno, Tarheel II, Quest, 
Blade Runner, or Falcon IV) 

60 (70) 

Perennial Ryegrass 20 (20) 
Red Fescue 

(Audubon, Sea Link, or Epic) 
30 (20) 

Hard Fescue 
(Rescue 911, Spartan II, or 
Reliant IV) 

30 (20) 

Fults Salt Grass 1/ 60 (70)” 
 
Revise Note 7 of Table 1 – Seeding Mixtures of Article 250.07 of the Standard Specifications to 
read: 
 

“7/  In Districts 1 through 6, the planting times shall be April 1 to June 15 and August 1 to   
November 1.  In Districts 7 through 9, the planting times shall be March 1 to June 1 and 
August 1 to November 15.  In District 8 when Class 2 seeding is done between March 1st 
and June 1st, the seed mixture shall also include 48 pounds per acre (55kg/ha) of Spring 
Oats.  When Class 2 seeding is done between August 1st and November 15th, the seed 
mixture shall also include 56 pounds per acre (63kg/ha) of Balboa Farm Rye or 60 
pounds per acre (67kg/ha) of Winter Wheat.  Seeding may be performed outside these 
dates provided the Contractor guarantees a minimum of 75 percent uniform growth over 
the entire seeded area(s) after a period of establishment.  Inspection dates for the period 
of establishment will be as follows:  Seeding conducted in Districts 1 through 6 between 
June 16 and July 31 will be inspected after April 15 and seeding conducted between 
November 2 and March 31 will be inspected after September 15.  Seeding conducted in 
Districts 7 through 9 between June 2 and July 31 will be inspected after April 15 and 
seeding conducted between November 16 and February 28 will be inspected after 
September 15.  The guarantee shall be submitted to the Engineer in writing prior to 
performing the work.  After the period of establishment, areas not exhibiting 75 percent 
uniform growth shall be interseeded or reseeded, as determined by the Engineer, at no 
additional cost to the Department.” 

 



FAP Route 310 (IL 255) 
Project NHF-0310 (129) 

Section 60-15-2, 60-15HB-2 
Madison County 

Contract No. 76624 

 6

Revise Table II of Article 1081.04(c)(6) of the Standard Specifications to read: 
 

TABLE II 
 Hard  Pure  Secondary *  
 Seed Purity Live Weed Noxious Weeds  
 % % Seed % % No. per oz (kg)  

Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes 
Alfalfa 20 92 89 0.50 6 (211) 1/ 
Clover, Alsike 15 92 87 0.30 6 (211) 2/ 
Red Fescue, Audubon 0 97 82 0.10 3 (105) - 
Red Fescue, Creeping - 97 82 1.00 6 (211) - 
Red Fescue, Epic - 98 83 0.05 1 (35) - 
Red Fescue, Sea Link - 98 83 0.10 3 (105) - 
Tall Fescue, Blade Runner - 98 83 0.10 2 (70) - 
Tall Fescue, Falcon IV - 98 83 0.05 1 (35) - 
Tall Fescue, Inferno 0 98 83 0.10 2 (70) - 
Tall Fescue, Tarheel II - 97 82 1.00 6 (211) - 
Tall Fescue, Quest 0 98 83 0.10 2 (70)  
Fults Salt Grass 0 98 85 0.10 2 ( 70) - 
Kentucky Bluegrass - 97 80 0.30 7 (247) 4/ 
Oats - 92 88 0.50 2 ( 70) 3/ 
Redtop - 90 78 1.80 5 (175) 3/ 
Ryegrass, Perennial, Annual - 97 85 0.30 5 (175) 3/ 
Rye, Grain, Winter - 92 83 0.50 2 ( 70) 3/ 
Hard Fescue, Reliant IV - 98 83 0.05 1 (35) - 
Hard Fescue, Rescue 911 0 97 82 0.10 3 (105) - 
Hard Fescue, Spartan II - 98 83 0.10 3 (105) - 
Timothy - 92 84 0.50 5 (175) 3/ 
Wheat, hard Red Winter - 92 89 0.50 2 ( 70) 3/” 
 
Revise the first sentence of the first paragraph of Article 1081.04(c)(7) of the Standard 
Specifications to read: 
 
“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A, 
6, and 6A in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each 
species listed.” 
 
 
HOT-MIX ASPHALT SURFACE TREATMENT (CLASS A-I, A-2, A-3) 
Effective:  March 28, 1975     Revised:  November 1, 2006 
 
Under Materials Article 1004.03(c), add:  
 
 CA-16 or CM-16 may be used for Cover and Seal Coat Aggregate.  
 
 
OFFICE COPY MACHINE 
Effective:  January 1, 1987     Revised: November 1, 2006 
 
The copier specified in Article 670.02 shall meet the following specifications: 
 

(1) Edge-to-edge copying. 
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(2) Up to 11 in x 17 in (275 mm x 425 mm) size for copy-size capabilities. 
 
(3) A detachable platen cover in order to copy portions of large-bound 

documents. 
 
(4) A cabinet stand for the copier. 

 
 
TELEPHONE ANSWERING MACHINE 
Effective:  January 11, 1990    Revised:  November 1, 2006 
 
The telephone answering machine specified in Article 670.02 shall meet the following minimum 
specifications: 
 

(1) Time/Day Indication - A computerized voice records the date and time 
that each message is received. 

 
(2) Beeperless Remote - Any remote touch-tone phone can be used to 

review all messages by the use of an access code. 
 
(3) Digital System - Pre-recorded and received messages are managed on 

separate cassettes. 
 
(4) Conversation Record - The operator can record any phone call. 
 
(5) Remote Turn-On - Any remote touch-tone phone can be used to turn on 

the answering machine by the use of an access code. 
 
(6) Full Message - The Caller is advised if the memory is insufficient to 

record the call. 
 
(7) Battery Back-Up - The settings and messages are protected from power 

failures. 
 
(8) Two-Line Capacity - Projects that have a second phone line through the 

provision of a 670.05 Engineer’s Field Laboratory shall provide a single 
phone answering machine that services both lines. 

 
Prior to the purchase of this item, the Contractor shall submit specifications for the proposed 
machine to the Engineer for his approval. 
 
 
TRAFFIC CONTROL PLAN 
 
Traffic control shall be in accordance with the applicable sections of the Standard Specifications 
for Road and Bridge Construction, the applicable guidelines contained in the Illinois Manual on 
Uniform Traffic Control Devices for Streets and Highways, Illinois Supplement to the National 
Manual of Uniform Traffic Control Devices, these special provisions, and any special details and 
Highway Standards contained herein and in the plans. 
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Special attention is called to Sections 701, 703, and 704, and Articles 107.09, 107.14, and 
107.15 of the Standard Specifications and the following Standards relating to traffic control: 
 
 701001 701006 701011 701201 701301 701311 
  701321 701326 701421 701502 701901 
 
In addition, the following Special Provision(s) will also govern traffic control for this project: 
 
 Traffic Control and Protection, Standard 701201 
 Traffic Control and Protection, Standard 701321 
 Traffic Control and Protection, Standard 701326 
 Traffic Control and Protection, Standard 701421 
 Traffic Control and Protection, Standard 701502 
 Traffic Control and Protection, (Special) 
 Construction and Maintenance Sign Supports 
 Sequence of Construction 
 
LIMITATIONS OF CONSTRUCTION:  The Contractor shall coordinate the items of work in 
order to keep hazards and traffic inconvenience to a minimum, as specified below. 
 

1. IL 111 shall remain open to two-way traffic at all times except for temporary closures as 
provided herein or as directed by the Engineer.  Two-way traffic will be required 
overnight, on weekends, and on holidays.  The Engineer will be the sole judge as to the 
necessity of lane closures and the length and duration of them. 

 
2. The Contractor shall provide, erect and maintain all necessary barricades, cones, drums, 

and lights for the warning and protection of traffic, as required by Section 107, 701, and 
703 of the Standard Specifications. 

 
3. The Contractor shall furnish and erect “Road Construction Ahead” signs (W-20-1(0)-48) 

at both ends of the project and all side roads within the limits of this section when 
working in the vicinity of the side road intersections. 

 
4. Access shall be provided to all parcels at all times except for short periods of time as 

directed by the Engineer, when the construction is performed across the entrance to the 
parcel. 

 
5. Uneven Lanes signs (W8-11 48”x48”) shall be placed a minimum of 30 meters prior to 

bituminous surface removal and paving operations that create a difference in elevation 
between adjacent traffic lanes.  The maximum difference between lanes shall be 57 mm 
(2 1/4”). 

 
6. Shoulder Drop-Off signs (W8-9a 48”x48”) shall be placed a minimum of 30 meters prior 

to locations where the drop-off from a traffic lane exceeds 75 mm (3”) in height and is 
not protected by a portable barrier. 
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TRAFFIC CONTROL AND PROTECTION, STANDARD 701201 
 
This protection shall be utilized to stage construct the pipe culvert at station 30+350 (IL 111).   
 
Each work area will not be paid for separately, but shall be included in the lump sum price for 
TRAFFIC CONTROL AND PROTECTION, STANDARD 701201, which price will include the 
cost of furnishing, erecting, maintaining, relocating, and removing the specified traffic control 
devices. 
 
 
TRAFFIC CONTROL AND PROTECTION, STANDARD 701321 
 
This protection shall be utilized to stage construct the double pipe culvert at station 30+095 (IL 
111).  Execution of this protection shall be as directed by the Engineer in accordance with 
Section 701 of the Standard Specifications and as detailed in the plans. 
 
A contiguous lateral movement of the work area causing a change in the location of traffic 
control devices will not be considered a new location or installation. 
 
This work will be paid for at the contract unit price per each for TRAFFIC CONTROL AND 
PROTECTION, STANDARD 701321.   
 
Temporary signals required will be paid for separately at the contract unit price per each for 
TEMPORARY BRIDGE TRAFFIC SIGNALS according to Section 701 of the Standard 
Specifications.  Any relocation of the traffic signal equipment due to stage construction changes 
will not be paid for separately, but shall be included in the cost of the initial installation. 
 
Temporary concrete barriers will be paid for separately at the contract unit price per meter for 
TEMPORARY CONCRETE BARRIER according to Section 704 of the Standard Specifications. 
 
Temporary impact attenuators will be paid for separately at the contract unit price per each, 
where each is defined as one complete installation, for IMPACT ATTENUATORS, 
TEMPORARY (NON-REDIRECTIVE), TEST LEVEL 3. 
 
Temporary impact attenuators that require relocation due to stage construction changes will be 
removed, relocated, and reinstalled at the new location.  This work will be paid for at the 
contract unit price per each for IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE), 
TEST LEVEL 3.   
 
Temporary rumble strips will be paid for separately at the contract unit price per each for 
TEMPORARY RUMBLE STRIP.  Any relocation of the rumble strips due to stage construction 
changes will not be paid for separately, but shall be included in the cost of the initial installation. 
 
Traffic control surveillance will be paid for separately at the contract unit price per calendar day 
for TRAFFIC CONTROL SURVEILLANCE. 
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TRAFFIC CONTROL AND PROTECTION, STANDARD 701326 
 
This protection shall be utilized to construct temporary widening, to remove the existing hot-mix 
asphalt shoulder with overlay, and to construct hot-mix asphalt base course. 
 
Each work area will not be paid for separately, but shall be included in the lump sum price for 
TRAFFIC CONTROL AND PROTECTION, STANDARD 701326, which price will include the 
cost of furnishing, erecting, maintaining, relocating, and removing the specified traffic control 
devices. 
 
 
TRAFFIC CONTROL AND PROTECTION, STANDARD 701421 
 
This protection shall be utilized to construct hot-mix asphalt binder course and hot-mix asphalt 
surface course under traffic. 
 
Each work area will not be paid for separately, but shall be included in the lump sum price for 
TRAFFIC CONTROL AND PROTECTION, STANDARD 701421, which price will include the 
cost of furnishing, erecting, maintaining, relocating, and removing the specified traffic control 
devices. 
 
 
TRAFFIC CONTROL AND PROTECTION, STANDARD 701502 
 
This protection shall be utilized during the construction of the concrete median along the length 
of the project.  Drums with flashing lights shall be used to direct traffic away from the median 
construction area and to guide traffic to the existing pavement as directed by the Engineer.  
 
Each work area will not be paid for separately, but shall be included in the lump sum price for 
TRAFFIC CONTROL AND PROTECTION, STANDARD 701502, which price will include the 
cost of furnishing, erecting, maintaining, relocating, and removing the specified traffic control 
devices.   
 
 
TRAFFIC CONTROL AND PROTECTION (SPECIAL) 
 
This protection shall be utilized during the erection of the bridge beams over IL 111.  The traffic 
control and protection shall consist of closing IL 111 to traffic during the period the Contractor’s 
operations encroach on the pavement and when the beams are lifted into position.  Traffic 
control and protection shall be in accordance with the detail shown in the plans. 
 
Only one bridge beam, as directed by the Engineer, shall be hoisted and set or moved before 
traffic is allowed to proceed through the closure.  In any case, no interval of time greater than 15 
minutes shall pass without the road being open to traffic.  The road shall be open for a period of 
at least 10 minutes or as directed by the Engineer.  All labor, equipment, and materials required 
to set or move the beams shall be present before the road is closed. 
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The Contractor will notify the Engineer at least 72 hours prior to the closing of IL 111 to traffic. 
 
This work will be paid for at the contract unit price per lump sum for TRAFFIC CONTROL AND 
PROTECTION (SPECIAL), which price shall include furnishing, erecting, maintaining, and 
removing all traffic control devices.  Each closure will not be paid for separately, but shall be 
included in the lump sum price. 
 
 
SEQUENCE OF CONSTRUCTION 
 
The following is a suggested sequence of construction for IL 111. 
 
Stage 1: 
 

1. Construct the culvert at FAP 310 Station 39+838. 
 

2. Construct the proposed special ditches upstream and downstream of the culvert to 
provide drainage. 

 
3. Construct S.N. 060-0330 and S.N. 060-0331 embankment cones. 

 
4. Construct S.N. 060-0330 and S.N. 060-0331.  Utilize traffic control and protection 

(special). 
 
Stage 2: 
 

1. Construct Service Drive 1 as shown in the plans.  Utilize traffic control and protection 
Standard 701301 when applicable. 

 
2. Construct Service Drive 2 and Service Drive 3 as shown in the plans. 

 
3. Construct Elizabeth Street.  Utilize traffic control and protection Standard B.L.R. 18-4.  

Access to all parcels shall be provided at all times. 
 
Stage 3: 
 

1. Construct temporary widening from IL 111 Station 30+046.5 to Station 30+177.6 left.  
Utilize traffic control and protection Standard 701326. 

 
2. The right side of the proposed double pipe culvert at IL 111 Station 30+095 shall be 

constructed.  Utilize traffic control and protection Standard 701321. 
 

3. Construct temporary widening from IL 111 Station 30+041.2 to Station 30+169.0 right.  
Utilize traffic control and protection Standard 701326.  

 
4. The remaining left side of the proposed double pipe culvert at IL 111 Station 30+095 

shall be constructed.  Utilize traffic control and protection Standard 701321.   
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5. Construct temporary widening from IL 111 Station 30+277.5 to Station 30+427.5 right.  
Utilize traffic control and protection Standard 701326. 

 
6. The left side of the proposed pipe culvert at IL 111 Station 30+350 shall be constructed.  

Utilize traffic control and protection Standard 701201.  Any open trench must be filled by 
the end of the working day and the pavement patched to maintain two way traffic during 
non-working hours. 

 
7. Construct temporary widening from IL 111 Station 30+272.5 to Station 30+422.5 left.  

Utilize traffic control and protection Standard 701326. 
 

8. The remaining right side of the proposed pipe culvert at IL 111 Station 30+350 shall be 
constructed.  Utilize traffic control and protection Standard 701201. Any open trench 
must be filled by the end of the working day and the pavement patched to maintain two 
way traffic during non-working hours. 

 
Stage 4: 
 

1. Remove the existing hot-mix asphalt shoulder with overlay and construct hot-mix asphalt 
base course left from IL 111 Station 29+828.5 to Station 30+570.0.  Utilize traffic control 
and protection Standard 701326.   

 
2. Remove the existing hot-mix asphalt shoulder with overlay and construct hot-mix asphalt 

base course right from IL 111 Station 29+828.5 to Station 30+570.0.  Utilize traffic 
control and protection Standard 701326. 

 
Stage 5: 
 

1. Direct traffic to the outside lanes.  Provide temporary ramps as required. 
 

2. Construct concrete medians.  Utilize traffic control and protection Standard 701502. 
 
Stage 6: 
 

1. Construct hot-mix asphalt binder course from left IL 111 Station 29+828.5 to Station 
30+570.0.  Utilize traffic control and protection Standard 701421.  Provide temporary 
ramps as required. 

2. Construct hot-mix asphalt binder course from right IL 111 Station 29+828.5 to Station 
30+570.0.  Utilize traffic control and protection Standard 701421.  Provide temporary 
ramps as required. 

 
3. Construct hot-mix asphalt surface course from Station 29+828.5 to Station 30+570.0.  

Complete surface on one side of the roadway prior to constructing surface on the other 
side of the roadway.  Utilize traffic control and protection Standard 701421. 
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Stage 7: 
 

1. Construct hot-mix asphalt shoulders, entrances, roadway ditches, and all other 
miscellaneous items.  Complete permanent pavement markings and temporary 
pavement marking as detailed in the plans.  Complete temporary and permanent signing 
as detailed in the plans. 

 
2. Construct Ramp C, Ramp D, Ramp E, Ramp F, and the Access Road as detailed in the 

plans.  Construct all other miscellaneous items.  Utilize traffic control and protection 
Standard 701326 when applicable. 

 
 
INSTALLATION OF TEMPORARY CONCRETE BARRIERS AND/OR TEMPORARY BRIDGE 
RAIL 
Effective:  May 18, 1993     Revised:  November 1, 2006 
 
The following procedure and traffic control shall be used for the placement, relocation and 
removal of temporary concrete barrier and/or temporary bridge rail on this project: 
 

A. Placement of Temporary Concrete Barrier and/or Temporary Bridge Rail: 
 

1. Erect Traffic Control and Protection Standard 701321 as 
shown on the plans for Stage 1 Construction except for the 
temporary concrete barrier and/or temporary bridge rail. 

 
2. Place the temporary traffic signals in the red flash mode. 
 
3. Close the Stage 1 Construction lane to traffic and route 

two-way traffic over the Stage 1 traffic lane.  One flagman 
will be required at each end of the lane closure, at all 
times, to direct traffic. 

 
4. Erect the temporary concrete barrier and/or temporary 

bridge rail in the Stage 1 location, beginning at the 
approach end of the lane closure and proceeding to the 
departure end. 

 
B. Relocation of Temporary Concrete Barrier and/or Temporary Bridge Rail: 
 

1. When Stage 1 Construction is complete, relocate 
temporary concrete barrier tapers parallel to the roadway 
centerline beginning at the departure end and proceeding 
to the approach end.  Place cones at 25 ft (8 meters) 
centers to establish temporary tapers to close the Stage 2 
Construction lane to traffic and route traffic over the Stage 
2 traffic lane. 
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2. Place the temporary concrete barrier and/or temporary 
bridge rail in the Stage 2 location starting with the 
approach end and proceed to the departure end. 

 
3. This procedure shall be followed for any adjustment of 

temporary concrete barrier and/or bridge rail during any 
stage. 

 
C. Removal of the Temporary Concrete Barrier and/or Temporary Bridge 

Rail: 
 

1. When Stage 2 Construction is completed, remove the 
temporary concrete barrier and/or temporary bridge rail 
beginning at the departure end of the lane closure and 
proceeding to the approach end.  Place cones at 25 ft (8 
meters) centers to delineate the closed lane until all the 
temporary concrete barrier and/or bridge rail is removed. 

 
2. Remove the Traffic Control and Protection Standard 

701321 and route two-way traffic over the structure. 
 

D. Additional Requirements During Placement, Relocation and Removal of 
Temporary Concrete Barrier and/or Temporary Bridge Rail: 

 
1. One lane of traffic shall be maintained at all times. 
 
2. Men and equipment will not be permitted to encroach on 

the lane open to traffic. 
 
3. Any length of temporary concrete barrier and/or temporary 

bridge rail not complete in one-day time period shall be 
protected by barricades with steady-burning lights at 25 ft 
(8 meters) centers until the barrier work is complete.  A 
temporary attenuator shall be placed on the end of any 
length of temporary concrete barrier and/or temporary 
bridge rail not completed. 

 
4. Traffic control devices, as specified on the plans for Traffic 

Control and Protection Standard 701321 shall be placed 
on all temporary concrete barrier and/or temporary bridge 
rail in use overnight. 

 
The cost of complying with this procedure shall be considered included in the cost of 
TEMPORARY CONCRETE BARRIER, RELOCATING TEMPORARY CONCRETE BARRIER, 
and/or TEMPORARY BRIDGE RAIL outlined in the plans. 
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CONSTRUCTION AND MAINTENANCE SIGN SUPPORTS 
Effective:  April 21, 1981     Revised:  November 1, 2006 
 
This work shall be done according to Section 1106 of the Standard Specifications and Highway 
Standard 701901 except as herein modified. 
 
All construction signs mounted on permanent support for use in temporary traffic control having 
an area of 10 square feet (1 square meter) or more shall be mounted on two 4 in x 4 in (100 mm 
x 100 mm) or two 4 in x 6 in (100 mm x 150 mm) wood posts. 
 
Type A metal post (two for each sign) conforming to Article 1006.29 of the Standard 
Specifications may be used in lieu of wood posts.  Type A metal posts used for these signs may 
be unfinished. 
 
This work shall not be paid for separately; but shall be considered included in the cost of the 
traffic control items in this contract. 
 
 
EARTH EXCAVATION 
 
This work shall consist of excavating earth, gravel, hot-mix asphalt, etc., according to Section 
202 of the Standard Specifications.  Work includes cutting or filling the subgrade to the limits 
shown on the plans. 
 
The removal and disposal of all, obstructions, such as abandoned fencing, delineators, debris, 
brush, riprap, stone, concrete slabs, tile, etc., and other items included in Article 201.01 of the 
Standard Specifications for which no pay item is included in the contract, will not be paid for 
separately but shall be included in the cost of EARTH EXCAVATION. 
 
 
GRADING 
 
Grading shall be done by hand around light poles, utility poles, sign posts, existing shrubs and 
trees, or other natural or man-made objects where shallow fill or cuts are adjacent to the items.  
The decision as to items to remain in place shall be as directed by the Engineer. 
 
This work will not be paid for separately, but shall be considered included in the contract unit 
price per cubic meter for EARTH EXCAVATION and no additional compensation will be 
allowed. 
 
 
TRENCH BACKFILL 
 
This work shall consist of furnishing aggregate for backfilling all trenches made in the subgrade 
in accordance with Section 208 and applicable portions of Section 542 and Section 550 of the 
Standard Specifications. 
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If this work is not paid for specifically on the plans, it shall be considered as included in the 
contract unit price per meter for PIPE CULVERTS or STORM SEWERS of the size, class, 
and/or type specified. 
 
 
HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH 
 
This work shall consist of the removal and satisfactory disposal of all existing hot-mix asphalt 
surfaces in preparation for subsequent resurfacing as shown in the plans and as directed by the 
Engineer in accordance with Section 440 of the Standard Specifications. 
 
The existing hot-mix asphalt surface shall be removed and the cross slope corrected such that a 
minimum of 38 mm of hot-mix asphalt surface course and a minimum of 38 mm of hot-mix 
asphalt binder course can be constructed to achieve the proposed IL 111 cross slope and 
grade. 
 
This work will be paid for at the contract unit price per square meter for HOT-MIX ASPHALT 
SURFACE REMOVAL, VARIABLE DEPTH. 
 
 
HOT-MIX ASPHALT SURFACE REMOVAL, SPECIAL 
 
This work shall consist of the removal and satisfactory disposal of all existing hot-mix asphalt 
surface courses in preparation for the construction of concrete medians as detailed in the plans. 
 
The existing hot-mix asphalt surface courses shall be removed to within 10 mm of the existing 
concrete pavement below. 
 
This work shall be done in accordance with Section 440 of the Standard Specifications and as 
directed by the Engineer. 
 
This work will be paid for at the contract unit price per square meter for HOT-MIX ASPHALT 
SURFACE REMOVAL, SPECIAL. 
 
 
TEMPORARY WIDENING 
 
This work shall consist of constructing temporary widening to provide additional roadway width 
during stage construction as shown in the plans. 
 
This work will be paid for at the contract unit price per square meter for HOT-MIX ASPHALT 
SHOULDERS, 200MM. 
 
This work shall also consist of providing 1:3 slopes from the temporary widening to the existing 
ground.  This work will not be paid for separately, but shall be considered included in the 
contract unit price per square meter for HOT-MIX ASPHALT SHOULDERS, 200MM. 
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PAVED SHOULDER REMOVAL 
 
This work shall consist of the removal and satisfactory disposal of the 200 mm hot-mix asphalt 
shoulders used as temporary widening during stage construction as shown in the plans.   
 
This work shall be done in accordance with Section 440 of the Standard Specifications and as 
directed by the Engineer. 
 
This work will be paid for at the contract unit price per square meter for PAVED SHOULDER 
REMOVAL. 
 
This work shall also consist of removing the 1:3 slopes required to construct the temporary 
widening.  This work will not be paid for separately, but shall be considered included in the 
contract unit price per square meter for PAVED SHOULDER REMOVAL. 
 
 
MEDIAN REMOVAL 
 
This work shall consist of the removal and satisfactory disposal of the existing concrete median 
as shown in the plans.  This work shall also include the removal and satisfactory disposal of the 
existing concrete curb and gutter tied to the existing concrete median. 
 
This work shall be done in accordance with Section 440 of the Standard Specifications and as 
directed by the Engineer. 
 
This work will be paid for at the contract unit price per square meter for MEDIAN REMOVAL. 
 
 
CONCRETE HEADWALLS 
 
This work shall consist of constructing cast-in-place reinforced concrete headwalls of Class SI 
Concrete according to Section 503 of the Standard Specifications and the details shown in the 
plans. 
 
This work will be paid for at the contract unit price per cubic meter for CONCRETE 
HEADWALLS. 
 
Reinforcement will be paid for at the contract unit price per kilogram for REINFORCEMENT 
BARS according to Section 508 of the Standard Specifications. 
 
 
REMOVE EXISTING CULVERTS 
 
This work shall consist of the removal and disposal off the right of way of the existing pipe 
culverts (of the type and size shown on the plans) and any headwalls or end sections at the 
locations shown in the plans. 
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This work shall be done in accordance with applicable portions of Section 501 of the Standard 
Specifications and as directed by the Engineer. 
 
This work will be paid for at the contract unit price per meter for REMOVE EXISTING 
CULVERTS, and no additional compensation will be allowed. 
 
 
PIPE CULVERTS, TYPE 1, CORRUGATED STEEL OR ALUMINUM CULVERT PIPE 750MM 
 
This work shall consist of furnishing and installing pipe culverts of the size specified in 
accordance with Section 542 of the Standard Specifications and as detailed in the plans. 
 
The installing of the pipe culverts shall consist of extending the upstream end of an existing 
1.829m X 914mm RCBC during the stage construction.  This shall consist of placing the pipe 
culverts inside the existing box such that the space between the pipe culverts and the box 
culvert can be grouted to the satisfaction of the Engineer.  The grout shall be Class SI Concrete.  
The Class SI Concrete shall be according to Section 1020 of the Standard Specifications.  All 
work associated with the grouting of the pipes shall not be measured for payment.  
 
This work will be paid for at the contract unit price per meter for PIPE CULVERTS, TYPE 1, 
CORRUGATED STEEL OR ALUMINUM CULVERT PIPE 750mm, and no additional 
compensation will be allowed. 
 
 
REMOVE AND RELAY PIPE CULVERTS 750MM 
 
This work shall consist of removing two 750mm pipe culverts, installing the pipe culverts in the 
downstream end of an existing 1.829m X 914mm RCBC, and grouting the space between the 
pipe culverts and the box culvert.  This work shall be done as detailed in the plans and as 
directed by the Engineer. 
 
This item will be done during stage construction.  The pipes shall be placed inside the existing 
box such that the space between the pipe culverts and the box culvert can be grouted to the 
satisfaction of the Engineer.  The grout shall be Class SI Concrete.  The Class SI Concrete shall 
be according to Section 1020 of the Standard Specifications.  All work associated with the 
grouting of the pipes shall not be measured for payment. 
 
All work required to remove the pipe culverts shall not be measured for payment. 
 
This work will be paid for at the contract unit price per meter for REMOVE AND RELAY PIPE 
CULVERTS 750mm, and no additional compensation will be allowed. 
 
 
CONCRETE MEDIAN, TYPE SM-15 
 
This work shall consist of constructing a concrete median in accordance with Section 606 of the 
Standard Specifications and as detailed on the plans. 
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This work will be paid for at the contract unit price per square meter for CONCRETE MEDIAN, 
TYPE SM-15. 
 
 
PAINT CURB 
 
This work shall consist of furnishing and applying pavement marking to concrete curb as shown 
on the plans and herein. 
 
This work shall be done in accordance with applicable portions of Section 780 of the Standard 
Specifications and as directed by the Engineer.  Painted pavement markings will be in 
accordance with Article 1095.02. 
 
The entire face of the curb and the top 150 mm from the face of the curb shall be painted at the 
locations shown on the plans. 
 
This work will be measured for payment in meters in the flow line of the curb and the perimeter 
of the median and island noses.  No additional compensation will be allowed for painting median 
and island noses. 
 
This work will be paid for at the contract unit price per meter for PAINT CURB. 
 
 
REMOVING EXISTING SEPTIC TANK 
 
This work shall consist of removing and disposing of the top portion of the septic tank, the walls 
and bottom, if necessary, to at least 600 mm below the proposed grade, and the material 
remaining outside, and backfilling the septic tank with porous granular material at locations 
shown on the plans and as directed by the Engineer. 
 
All material removed shall be properly disposed of outside the right of way and the Contractor 
shall follow all Environmental Protection Agency (EPA) regulations. 
 
This work will be paid for at the contract unit price per each for REMOVING EXISTING SEPTIC 
TANK, which price shall include all equipment, material, and labor involved. 
 
 
SIGN REMOVAL 
 
This work shall consist of removing existing signs and foundations and backfilling with porous 
granular material as shown in the plans and as directed by the Engineer.  The sign foundation 
shall be disposed of off the existing right of way.  The sign shall be salvaged and remain the 
property of the current owner. 
 
This work will be paid for at the contract unit price per each for SIGN REMOVAL. 
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FILLING EXISTING CISTERNS 
 
This work shall consist of draining, if necessary, and filling existing cisterns as shown in the 
plans and as directed by the Engineer.  The cisterns shall be backfilled with porous granular 
material. 
 
This work will be paid for at the contract unit price per each for FILLING EXISTING CISTERNS, 
which price shall include all equipment, material, and labor involved. 
 
 
RIGHT-OF-WAY AND PROPERTY CORNERS 
Effective:  April 15, 2006 
 
Description.  This work shall consist of resetting right-of-way and property corners that are 
disturbed prior to or during construction. 
 
Materials.  For right-of-way and permanent easement corners, a 5/8” X 30” rebar with a Division 
of Highways aluminum cap bearing the surveyor’s license number shall be used.  The aluminum 
cap design shall be as shown on the plans. 
 
For the intersection of property lines with proposed right-of-way lines and permanent easement 
lines, a 5/8” X 30” rebar with a plastic cap bearing the surveyor’s license number shall be used. 
 

CONSTRUCTION REQUIREMENTS 
 
General.  Upon completion of the construction operations, the Contractor and Engineer shall 
locate and inventory the right-of-way and property corners.  A written report of any missing right-
of-way and property corners shall be submitted to the District Chief of Plats and Plans. 
 
An Illinois Professional Land Surveyor, with a Department prequalification in “Special Services – 
Land Survey”, shall be obtained by the Contractor to set the right-of-way and property corners. 
 
The right of way and property corners shall be set after the construction work is complete, and 
there is no possibility of disturbance of the marker.  Corners shall be set in compliance with the 
“Minimum Standards of Practice” for a Boundary Survey as prescribed under the “Rules for the 
Administration of the Illinois Professional Land Surveyor’s Act of 1989” as set forth by the Illinois 
Department of Professional Regulation, amended at 28 Ill. Reg. 15297, effective November 10, 
2004. 
 
Method of Measurement.  Resetting of right-of-way and property corners that are disturbed 
through no fault of the Contractor will be measured for payment as each.  Resetting of corners 
that are not protected and carefully preserved according to Article 107.20 of the Standard 
Specifications will not be measured for payment. 
 
Basis of Payment.  This work will be paid for at the contract unit price per each for RIGHT-OF-
WAY AND PROPERTY CORNERS. 
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PERMANENT BARRICADES 
 
This work shall be done in accordance with Section 701 of the Standard Specifications, with 
Highway Standard 702001, as shown in the plans, and as herein described. 
 
This work shall include furnishing, installing, and permanently anchoring Type III Barricades at 
the locations shown in the plans.  The barricades shall be a minimum of 3 meters wide and shall 
have one R11-2 sign (ROAD CLOSED) for each location.  The placement of barricades will be 
as shown in the plans. 
 
This work will be paid for at the contract unit price per each for PERMANENT BARRICADES. 
 
 
PLUG EXISTING CULVERTS 
 
This work shall consist of plugging existing culverts noted and located on the plans and as 
specified herein. 
 
The ends of the culvert shall be excavated, if necessary, to the bottom flowline and to a 
minimum of 450 mm inside the barrel of the culvert.  The inside of the culvert at the excavated 
ends shall be cleaned of all earth and debris to the satisfaction of the Engineer. 
 
The Contractor shall construct a suitable permanent or temporary bulkhead at the opening of 
the downstream end of the culvert consisting of mortared concrete masonry blocks; a cured 
Class SI Concrete plug; or forms and bracing capable of containing the proposed Controlled 
Low-Strength material noted elsewhere herein. 
 
A suitable partial or offset bulkhead shall be constructed at the upstream end of the culvert with 
an opening large enough for the conveyance equipment to access the culvert barrel.  Suitable 
forms and bracing may also be installed at the upstream end of the culvert near the end of the 
filling operations. 
 
The cost of cleaning the culvert ends and constructing suitable permanent or temporary 
bulkheads at the upstream and downstream ends of the culvert will be paid for at the contract 
unit price per each for PLUG EXISTING CULVERTS which price shall include both the 
upstream and downstream ends. 
 
 
REMOVE CONCRETE FOUNDATION 
 
This work shall consist of removal, in its entirety, and disposal off the right of way of the existing 
concrete foundation. 
 
This work will be paid for at the contract unit price per each for REMOVE CONCRETE 
FOUNDATION, which price shall include all equipment, material, and labor involved. 
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This work shall also include filling the excavated area to the limits as shown on the plans or to 
the limits of the existing adjacent area.  This work will not be paid for separately, but shall be 
considered included in the contract unit price per cubic meter for EARTH EXCAVATION and no 
additional compensation will be allowed. 
 
 
TRANSVERSE DRAINS 
 
This work shall consist of constructing transverse drains at locations shown in the plans or 
directed by the Engineer.  Transverse drains shall be constructed according to the details 
shown in the plans and applicable portions of Section 601 of the Standard Specifications. 
 
Perforated, corrugated pipe shall have a 100 mm inside diameter and shall meet the 
requirements of Article 1040.04.  Non-perforated outlet pipe shall have a 100 mm inside 
diameter and shall meet the requirements of Article 1040.04.  Smooth interior PVC or PE pipe 
may be substituted.  Perforated pipe shall not be encased in a fabric envelope. 
 
Geotechnical fabric shall meet the requirements of Article 1080.05 and shall consist of non-
woven, needle punched material.  Backfill and bedding aggregate shall consist of CA-16 gravel 
or crushed gravel reasonably free of objectionable deleterious material.  Crushed limestone 
shall not be allowed. 
 
Pavement removal, if required, shall be according to applicable portions of Section 440 of the 
Standard Specifications. 
 
Pavement patching, if required, shall be according to applicable portions of Section 442 of the 
Standard Specifications. 
 
This work will be paid for at the contract unit price per each for TRANSVERSE DRAINS 
COMPLETE, which price includes all labor, material, and equipment to construct the transverse 
drain including excavation, fabric, pipe, aggregate, outlet headwall, pavement removal, and 
pavement patching. 
 
 
TEMPERATURE CONTROL FOR CONCRETE PLACEMENT 
Effective:  October 17, 2008 
 
Delete the second and third sentences of the second paragraph of Article 1020.14(a) of the 
Standard Specifications. 
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STATUS OF UTILITIES TO BE ADJUSTED 
 
NAME AND ADDRESS OF 
 UTILITY TYPE LOCATION 

ESTIMATED 
DATE OF 
 COMPLETION 

Illinois American Water 
4436 Industrial Drive 
Alton, IL 62002 
Contact Person: 
Mike Lawhon 
Phone: 618-466-2131 

Water 

There is an existing water main along IL Rte 111 from Sta 29+750+/-  LT 
to 30+280+/- LT that will be relocated to the RT side of IL Rte 111 from 
Sta. 29+750+/- to 30+260+/-.  A service line will cross IL Rte 111 near 
Sta. 30+260.  A service line will run along the RT side of Service Dr. 1 
and the LT side of Elizabeth Dr.  There are several existing services 
crossing IL Rte 111 and Elizabeth Dr that will be abandoned. 

6/1/08 

Ameren UE 
700 Oakwood Avenue 
Alton, IL 62002 
Contact Person:  
Eric Birkner 
Phone: 618-463-4041 

Gas  
 
 
 
 
 

Electric 

There is an existing gas distribution line along IL Rte 111 from Sta. 
29+750+/- LT to Sta. 30+600+/- LT that will be lowered below the 
proposed construction.  A service line will cross IL Rte 111 near Sta. 
30+260.  A service line will run along the RT side of Service Dr. 1 and 
the LT side of Elizabeth Dr.  There are several services crossing IL Rte 
111 that will be lowered.  
 
There is an existing aerial electric line along IL Rte 111 from Sta. 
29+750+/- RT to 30+340+/- RT will be relocated outside of the project 
limits.  The existing aerial line along IL Rte 111 from Sta.  30+190+/- LT 
to 30+600+/- LT will be relocated along the proposed ROW line on the 
RT side of IL Rte 111.  An aerial service line will run along the RT side of 
Service Dr. 1 and the LT side of Elizabeth Dr. 

6/1/08 
 
 
 
 
 
 

6/1/08 
 

Charter Communications 
210 W Division St. 
Maryville, IL 62062 
Contact Person: 
Gary Warren 
Phone: 618-345-8003

CATV 
The existing aerial cable line along IL Rte 111 from approximately Sta. 
29+800+/- RT to 30+600+/- RT will be relocated onto the proposed 
power poles along IL Rte 111, Service Dr. 1, and Elizabeth Dr. 

7/1/08 

AT&T 
203 Goethe Street 
Collinsville, IL 62234  
Contact Person: 
Tim Plank 
Phone: 618-346-7268 

Fiber Optic 
 
 
 
 
 

Telephone 
 
 

There is an existing underground fiber optic line along IL Rte 111 from 
Sta. 29+800+/- LT to 30+600+/- LT that will be lowered below the 
proposed construction. 
 
There are three existing underground telephone lines along IL Rte 111 
from Sta. 29+750+/- RT to 29+950+/- RT, and four lines from Sta. 
29+950+/- Rt to 30+600 +/- Rt that will be abandoned in place.  A new 
underground line will be placed along IL Rte 111 from Sta. 29+750+/- LT 
to 30+600+/- LT, parallel to the existing fiber optic line.  A service line will 
cross IL Rte 111 near Sta. 30+260 and run along the RT side on Service 
Dr. 1, then along the RT side of Elizabeth St., the LT side of Service Dr. 
2, and the LT side of Service Dr. 3.  There are several services crossing 
IL Rte 111 and Elizabeth Dr. that will be abandoned. 

6/1/08 
 
 
 
 
 

6/1/08 
 
 

Brighton Water/EMC 
206 S. Main Street 
Brighton, IL 62012 
Contact Person: 
Tim Ferguson 
Phone: 372-8484 

Water 

There is an existing 2” water main along IL Rte 111 from Sta. 30+450+/- 
RT to 30+575+/- RT, then crossing IL Rte 111 near Sta. 30+575.  An 
existing 6” main runs along IL Rte 111 from 30+575+/- LT to 30+610+/- 
LT.  This main will be relocated and lowered below the proposed 
construction. 

6/1/08 

Village of Godfrey 
P.O. Box 5067 
Godfrey, IL 62035 
Contact Person: 
Dennis Hartman 
Phone: 618-466-4319 

Sewers 

The existing sanitary sewer main along IL Rte 111, across proposed FAP 
310 near Sta. 39+840, and along the RT of Elizabeth Dr. will be 
removed.  A new 18” sewer main will run south from an existing manhole 
in the northeast quadrant of IL 111 and the Access Rd. along the RT side 
of Service Dr. 1, then west along the RT side of Elizabeth Dr. to the RT 
side of Ramp F.  A 27” main then continues west, crossing the mainline 
near Sta. 39+775 and then terminating at an existing manhole on the 
west side of Ramp E. 

11/1/08 

The above represents the best information of the Department and is only included for the 
convenience of the bidder.  The applicable provisions of Section 102 and Articles 105.07 and 
107.20 of the "Standard Specifications for Road and Bridge Construction" shall apply. 

Minor adjustments of residential service lines may be necessary to accommodate construction.  
All adjustments will be made by their respective owners during construction. 
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If any utility adjustment or removal has not been completed when required by the Contractor's 
operation, the Contractor should notify the Engineer in writing.  A request for an extension of time 
will be considered to the extent the Contractor's operations were affected. 
 
 
TRAFFIC SIGNAL TURN-ON AND FINAL INSPECTION 
Effective:  Unknown       Revised:  November 3, 2006 
 
The Contractor may request a turn-on and final inspection of completed traffic signal work at 
each separate location. 
 
For a new traffic signal installation (at a location where traffic signals did not previously exist) 
the Contractor must advise the Department a minimum of 10 calendar days prior to the 
proposed turn-on date to allow for an appropriate press release to be issued.  The turn-on date 
of new controllers at locations where traffic signals are being modified or replaced shall be in 
accordance with the shut down period allowed as specified elsewhere in these provisions. 
 
The Department or responsible local agency will begin paying energy consumption charges 
upon issuance of signal acceptance notice by the Engineer according to Article 801.11 (b)(5a).  
Facility charges will be paid under the contract up to 30 days prior to the turn-on date.  
However, the Contractor is responsible for payment of any energy consumption charges prior to 
turn-on.  Facility charges prior to turn-on are to be submitted for payment under Article 109.05 of 
the Standard Specifications along with the utility company connection charges in accordance 
with Section 805.  Waiting for electric service to be connected by the utility company will not be 
a cause to suspend working day charges.  However, working days will not be charged while 
waiting for turn-on if all other contract work is complete, including electric service connection. 
 
Subsequent to turn-on, a final inspection must be requested a minimum of 7 calendar days prior 
to the proposed inspection date.  The Department or responsible local agency will assume 
maintenance responsibility including knockdowns at the time that all deficiencies noted during 
the final inspection are corrected to the satisfaction of the Engineer.  Acceptance of the 
controller will not be made until the requirements of Section 801 are met. 
 
 
SERVICE INSTALLATION (SPECIAL) 
Effective:  Unknown      Revised:  November 3, 2006 
 
This work shall consist of furnishing all labor and materials to provide a service installation in 
accordance with the Traffic Signal Plans and Section 805 of the Standard Specifications.  The 
service installation shall be Type A. 
 
This item includes the conduit and fittings to be installed on the controller cabinet, the meter 
base, the circuit breaker and enclosure, the ground rod and clamp, the No. 6 bare copper 
ground conductor, and the #6 AWG two conductor cable leading from the service installation 
into the controller cabinet. 
 
This item will be paid for at the contract unit price each for SERVICE INSTALLATION 
(SPECIAL). 
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CONDUIT PUSHED, GALVANIZED STEEL 
Effective:  September 1, 1997    Revised:  November 3, 2006 
 
This item consists of furnishing and installing galvanized steel conduit under an existing 
roadway, driveway, or sidewalk. 
 
Galvanized steel conduit shall meet the requirements specified in Section 810 of the Standard 
Specifications. 
 
The Contractor will have the option of substituting PVC conduit, utilizing the following method of 
installation, as an equal alternate: 
 

(1) A 1-1/4” (32 mm) diameter or larger, solid steel rod shall be pushed under 
the existing roadway, driveway or sidewalk. 

 
(2) The specified size of PVC conduit shall be attached to the rod via an 

expander/adapter. 
 
(3) The PVC conduit shall be pulled into place. 

 
In the event that a conduit run cannot be installed, alternate locations and or methods may be 
approved by the Engineer.  This cost shall be included in the contract unit prices in accordance 
with Article 810.03(a) of the Standard Specifications. 
 
This item will be paid for at the contract unit price per foot (meter) for CONDUIT PUSHED, 
GALVANIZED STEEL of the size specified, which price shall be payment in full for furnishing 
and installing the conduit and fittings complete. 
 
 
TEMPORARY TRAFFIC SIGNAL INSTALLATION 
Effective:  March 20, 1997    Revised:  November 1, 2006 
 
Temporary traffic signal installation shall be in accordance with Section 890 of the Standard 
Specifications, Standard 880001, and the Special Provision, SEQUENCE OF TRAFFIC SIGNAL 
CONSTRUCTION, with the following exceptions/additions: 
 

[1] The Contractor shall design and submit for the District’s approval, a 
detailed plan showing the proposed locations of temporary poles, 
phasing, and signal heads for each phase of staged construction.  A 
sufficient length of conductors shall be attached to the span wire to allow 
for movement of the signal heads during staging construction.  Such 
movement of the traffic signal heads shall be included in this pay item. 

 
[2] Any existing underground cables maintained by the Department, which 

are in possible conflict with construction, shall be located and paid for 
separately as LOCATING UNDERGROUND CABLE. 
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[3] Existing electrical devices at an intersection shall be maintained in 
accordance with the Special Provision, MAINTENANCE OF EXISTING 
ELECTRICAL DEVICES. 

 
[4] The Contractor, with the District’s approval, may use the existing 

controller for the operation of temporary traffic signals.  The cost of 
installing and removing the existing controller shall be included in the 
contract unit price.  The Contractor, under this provision, shall be 
responsible for maintaining and repairing/replacing any items of the 
controller that are damaged for the entire duration when the Contractor is 
using it. 

 
The existing traffic signal controller shall remain the property of the State of Illinois.  Upon 
removal of the temporary signals, the controller shall be returned to the proposed location of 
construction or delivered to the Illinois Department of Transportation as directed. 
 
 
VIDEO VEHICLE DETECTION SYSTEM 
Effective: April 1, 1993 Revised: January 8, 1999 
 
This work shall consist of furnishing, installing and placing into operation a vehicle detection 
system, which detects vehicles by processing video images and providing detection outputs to a 
traffic signal controller.  This equipment shall meet the NEMA Environmental, power and surge 
ratings as set forth in NEMA TS1 and TS2 Specifications. 
 
Hardware: The system shall consist of four synchronous television (CCTV) cameras, an 
automatic control unit (ACU), and all mounting hardware. 
 
Software:  The system shall be able to detect vehicles in multiple traffic lanes.  A minimum of 60 
detection zones shall be user-definable through interactive graphics by placing lines or boxes in 
an image on a video display.  The user shall be able to redefine previously defined detection 
zones. 
 
Functional:  The ACU shall be capable of simultaneously processing information from a 
minimum of four synchronous video sources, including CCTV video cameras, video tape 
players, and video transmission devices. 
 
The system shall detect the presence of vehicles in a minimum of 60 detection zones within the 
combined field of view of the cameras. 
 
Different detector types shall be selectable via software.  Detector types shall include stopline 
detectors, presence detectors, count detectors, directional presence detectors, moving vehicle 
detectors, and input detectors.  Additionally, phase green or red shall be displayed.  The unit 
shall monitor a programmable contrast detector and apply video loss timing parameters to the 
detection output by applying minimum, maximum, or user defined fixed time recall to the 
assigned phase(s).  The detectors shall be capable of having Boolean logic applied to multiple 
detectors or a minimum number of detectors out of a total be present prior to placing a call. 
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The unit shall have site specific information, programmable by the user, including longitude and 
latitude, time, and date entered into the system. 
 
Once the ACU has been set up using the supervisor computer and videocassette recorder, it 
shall be possible to disconnect the supervisor computer and videocassette recorder.  The ACU 
shall then detect vehicles as a stand alone unit.  When the supervisor computer is on-line, it 
shall be possible to view the vehicle detections in real-time as they occur on the display. 
 
The video detection system shall also be programmable via dial up modem connection at a 
minimum of 19,200 BPS.  It shall also provide still image and real time detection displays to a 
remove computer through the modem.  
 
Communications with the supervisor computer shall be via either point to point or multidrop 
communications architecture.  An error checking and retransmission protocol shall be used for 
file transfer operations. 
 
Vehicle Detection:  The video detection system shall provide flexible detection zone placement 
anywhere and at any orientation within the combined field of view of the image processors.  
Preferred presence detector configurations shall be lines placed across lanes of traffic or lines 
placed in line with lanes of traffic.  A single detector line shall be able to replace multiple 
conventional detector loops.  Detection zones shall be able to be overlapped. 
 
Placement of detection zones shall be by means of a supervisor computer operating in the 
Windows 95 graphics environment directly connected to the ACU or through a dial up modem.  
The integrated color VGA display shall show images of the detection zones superimposed on 
the video image of traffic. 
 
The detection zones shall be created by using the mouse/trackball to draw detection zones on 
the integrated VGA display.  It shall be possible to save the detector configurations on disk, to 
download detector configurations to the ACU, and to retrieve the detector configuration that is 
currently running in the ACU. 
 
It shall be possible to use the mouse to edit previously defined detector configurations to fine-
tune detection zone placement. 
 
When a vehicle is under a detection zone it shall change in color and intensity on the video 
display, thereby verifying proper operation of the detection system.  The video detection system 
shall reliably detect vehicle presence when the camera is mounted 11M or higher above the 
roadway, when the camera is adjacent to the desired coverage area, and when the length of the 
detection area or field of view is not greater than ten times the mounting height of the camera.  
The camera shall not be required to be mounted directly over the roadway.  A single camera 
placed at the proper mounting height and with the proper lens shall be able to monitor up to 
eight traffic lanes simultaneously. 
 
Overall performance of the video detection system shall be comparable to inductive loops.  
Using camera, optics and in the absence of occlusion, the system shall be able to detect vehicle 
presence with 98% accuracy under normal (day and night) conditions and 96% accuracy under  
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adverse (fog, snow, rain) conditions.  Useable video and resolvable features in the video image 
shall be produced when those features have luminance levels as low as 0.1 lux and as high as 
10,000 lux.  Video image shall be produced when the ratio of the luminances of resolved 
features in any single frame is 300:1. 
 
Automatic Control Unit:  The ACU shall be self mounted.  The ACU shall be modular in design 
and provide processing capability equivalent to the Intel 486SX microprocessor.  The bus 
connections used to interconnect modules of the ACU shall be gold-plated DIN connectors. 
 
Serial communications to the supervisor computer shall be through an RS-232/RS-422 serial 
port.  Through this port shall be capability to download detection data as well as the real-time 
detection information needed to show detector actuations.  A "D" subminature connector on the 
front of the ACU shall be used for serial communications. 
 
The ACU shall be available with NEMA TS1 detector interface.  Output levels shall be 
compatible with the NEMA TS1 and NEMA TS2 Type 2 standards.  NEMA red/green inputs 
shall be available to provide extend delay/extend functions.  Subminature "D" connectors on the 
front of the ACU shall be used for the serial detector output and phase inputs.  The ACU shall 
also directly communicate with the controller via the SDLC RS-485 communications port. 
 
The ACU shall have four RS-170(NTSC) composite video inputs to process four synchronous 
video cameras or any other synchronous video source in real-time.  A fifth video input shall be 
provided to allow connection of a local surveillance camera or other non-detection video source.  
The video from the auxiliary input shall not be processed for video detection.  BNC connectors 
on the front of the ACU shall be used for video input.  The ACU shall have a RS-1 70(NTSC) 
composite video output, which may correspond to any of the video inputs, as selected remotely 
via RS-232 or locally by front panel switch.  Multiple video outputs requiring external cable 
connections will not be acceptable. 
 
Image Sensor:  The video system shall use medium resolution, color or monochrome CCD 
cameras as the video source for real-time vehicle detection.  Each camera shall provide a 
minimum 500 lines horizontal and 350 lines vertical resolution.  The image sensor shall have 
automatic gain, automatic iris, and absolute black reference.  An optical filter and appropriate 
electronic circuitry shall be included to suppress blooming effects during nighttime hours. 
 
Automatic gain shall operate in a damped manner with a time constant of one second, and 
automatic gain shall not be applied to the video signal until the lens aperture is fully opened by 
the automatic iris control. 
 
Automatic gain, automatic iris, and sensitivity shall be factory adjusted and/or modified as 
required for proper performance with the video detection system. 
 
The image sensor shall be equipped with an auto-iris lens with fixed focal length to suit the site.  
The maximum aperture of the lens shall not be smaller than f1.8 and the minimum aperture 
shall not be larger than f300.  The image sensor shall be prefocused at infinity at the factory. 
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The image sensor and lens assembly shall be housed in an environmental enclosure that is 
waterproof and dust-tight to NEMA-4 specifications.  A heater shall be incorporated in the 
camera to prevent the formation condensation, as well as to assure proper operation of the lens' 
iris mechanism.  The heater shall not interfere with the operation of the image sensor 
electronics, and it shall not cause interference with the video signal. 
 
The enclosure shall allow the image sensor to be rotated in the field during installation. 
 
The enclosure shall include a provision at the rear of the enclosure for connection or power and 
video signal cable fabricated at the factory.  Input power to the environmental enclosure shall be 
115VAC 60 Hertz. 
 
The enclosure shall be light-colored and shall include a sun shield to minimize solar heating.  
The front edge of the sunshield shall protrude beyond the font edge of the environmental 
enclosure and shall include provision to divert water flow to the sides of the sunshield.  The 
amount of overhang of the sun shield shall be adjustable to prevent direct sunlight from entering 
the lens. 
 
The total weight of the image sensor in the environmental enclosure with the sunshield shall be 
less than 2.3kg. 
 
The video output of the image sensor shall be isolated from earth ground.  All video connections 
from the image sensor to the video interface panel shall also be isolated from earth ground. 
 
Connections for both video and power shall be made to the image sensor using a single 
connector.  The mating cable shall be available in various lengths to accommodate the 
installation. 
 
A video interface panel shall be installed inside of the controller cabinet.  The panel shall 
provide coaxial cable connection points and an Edco CX06-BNCY or approved equal transient 
suppresser for each image sensor.  The shield side of the coaxial cable connection at the 
transient suppresser shall be connected to earth ground via the transient suppresser.  If the 
coaxial cable is routed through a conduit containing unbundled AC power cables, a video 
isolation amplifier shall be installed in place of the video interface panel.  The isolation amplifier 
shall buffer the video signal and provide transient suppression.  The isolation amplifier shall 
have a minimum common mode rejection ratio at 60Hz of 1OOdB. 
 
The image sensor shall be connected to the ACU such that the video signal originating from the 
image sensor is not attenuated more than 3 dB when measured at the ACU.  When the 
connection between the image sensor and the ACU is coaxial cable, the coaxial cable used 
shall be a low loss 75 ohm precision video cable suitable for outdoor installation, such as 
Belden 8281, West Penn P806 or approved equal. 
 
Installation and Training:  The supplier of the video detection system shall supervise the 
installation and testing of the video equipment.  A factory certified representative from the 
supplier shall be on-site for a minimum of one day. 
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Two days of training shall be provided to maintenance and engineering personnel in the 
operation, setup, and maintenance of the video detection system. 
 
Basis of Payment:  This work will be paid for at the contract unit price each for VIDEO VEHICLE 
DETECTION SYSTEM, which price shall be payment in full for furnishing, installing, and placing 
into operation the equipment specified to the satisfaction of the Engineer. 
 
 
BUILDING REMOVAL - CASE II (NON-FRIABLE ASBESTOS ABATEMENT) (BDE) 
Effective: September 1, 1990     Revised:  January 1, 2007 
 
BUILDING REMOVAL:  This work shall consist of the removal and disposal of seven building(s), 
together with all foundations, retaining walls, and piers, down to a plane 1 ft (300 mm) below the 
ultimate or existing grade in the area and also all incidental and collateral work necessary to 
complete the removal of the building(s) in a manner approved by the Engineer.  Any holes, such 
as basements, shall be filled with a suitable granular material.  The building(s) are identified as 
follows: 
 
   Parcel   
Bldg. No.     No.   Location   Description 
4   8239003 6914 Montclair Road  1 Story Commercial Building 
     Godfrey , IL. 62035 
 
6   8701079 6920 Montclair Ave  Commercial Building  
     Godfrey, IL 
  
9   8239059 425 Elizabeth Court  Single Family Residence 
     Godfrey , IL. 62035 
 
12   8239064 7007 Montclair Ave  Residential Building  
     Godfrey, IL 
 
13   8239066 7009 Montclair Ave.  Single Family Residence 
     Godfrey IL. 62035 
 
15   8239068 7013 Montclair Ave  Residential Building  
     Godfrey, IL 
 
17   0239071 7017 Montclair Ave  Residential Building  
     Godfrey, IL 
 
Discontinuance of Utilities:  The Contractor shall arrange for the discontinuance of all utility 
services that serve the building(s) according to the respective requirements and regulations of 
the City, County, or utility companies involved.  The Contractor shall disconnect and seal, in an 
approved manner, all service outlets that serve any building(s) he/she is to remove. 
 
Signs:  Immediately upon execution of the contract and prior to the wrecking of any structures, 
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on 
all four sides of each residence and two opposite sides of other structures, the following sign: 
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PROPERTY ACQUIRED FOR 
HIGHWAY  CONSTRUCTION 
TO BE DEMOLISHED BY THE 
 
VANDALS WILL BE PROSECUTED 
 
The signs shall be positioned in a prominent location on the structure so that they can be easily 
seen and read and at a sufficient height to prevent defacing.  The Contractor shall not paint 
signs nor start demolition of any building(s) prior to the time that the State becomes the owner 
of the respective building(s). 
 
The Contractor has the option of removing the non-friable asbestos prior to demolition or 
demolishing the building(s) with the non-friable asbestos in place.  Refer to the Special 
Provisions titled “Asbestos Abatement (General Conditions)” and “Removal and Disposal of 
Non-Friable Asbestos Building No. 4, 6,  9, 12, 13, 15 & 17” contained herein. 
 
Basis of Payment:  This work will be paid for at the contract lump sum unit price for BUILDING 
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal 
of the buildings and structures, including any necessary backfilling material as specified herein.  
The lump sum unit price(s) for this work shall represent the cost of demolition and disposal 
assuming all non-friable asbestos is removed prior to demolition.  Any salvage value shall be 
reflected in the contract unit price for this item. 
 
EXPLANATION OF BIDDING TERMS:  Two separate contract unit price items have been 
established for the removal of each building.  They are: 
 
 1. BUILDING REMOVAL NO. . 4, 6, 9, 12, 13, 15 & 17 
 
 2. REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. . 4, 
6, 9, 12, 13, 15 & 17 
 
The Contractor shall have two options available for the removal and disposal of the non-friable 
asbestos. 
 
The pay item for removal and disposal of non-friable asbestos will not be deleted regardless of 
the option chosen by the Contractor. 
 
ASBESTOS ABATEMENT (GENERAL CONDITIONS):  This work consists of the removal and 
disposal of non-friable asbestos from the building(s) to be demolished.  All work shall be done 
according to the requirements of the U.S. Environmental Protection Agency (USEPA), the 
Illinois Environmental Protection Agency (IEPA), the Occupational Safety and Health 
Administration (OSHA), the Special Provision for "Removal and Disposal of Non-Friable 
Asbestos, Building No. . 4, 6, 9, 12, 13, 15 & 17," and as outlined herein. 
 
Sketches indicating the location of Asbestos Containing Material (ACM) are included in the 
proposal on pages 36 thru 50.  Also refer to the Materials Description Table on pages 37, 41, 
42, 43, 45, 49 and 50 for a brief description and location of the various materials.  Also included 
is a Materials  
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Quantities Table on pages 37, 41, 42, 43, 45, 49 and 50.  This table states the ACM is non-
friable and gives the approximate quantity.  The quantities are given only for information and it 
shall be the Contractor's responsibility to determine the exact quantities prior to submitting 
his/her bid. 
 
The work involved in the removal and disposal of non-friable asbestos if done prior to 
demolition, shall be performed by a Contractor or Sub-Contractor prequalified with the Illinois 
Capital Development Board. 
 
The Contractor shall provide a shipping manifest, similar to the one shown on page 51, to the 
Engineer for the disposal of all ACM wastes. 
 
Permits:  The Contractor shall apply for permit(s) in compliance with applicable regulations of 
the Illinois Environmental Protection Agency.  Any and all other permits required by other 
federal, state, or local agencies for carrying on the work shall be the responsibility of the 
Contractor.  Copies of the permit(s) shall be sent to the district office and the Engineer. 
 
Notifications:  The "Demolition/Renovation Notice" form, which can be obtained from the IEPA 
office, shall be completed and submitted to the address listed below at least ten days prior to 
commencement of any asbestos removal or demolition activity.  Separate notices shall be sent 
for the asbestos removal work and the building demolition if they are done as separate 
operations. 
 
 Asbestos Demolition/Renovation Coordinator 
 Illinois Environmental Protection Agency 
 Division of Air Pollution Control 
 P. O. Box 19276 
 Springfield, Illinois 62794-9276 
 (217) 785-1743 
 
Notices shall be updated if there is a change in the starting date or the amount of asbestos 
changes by more than 20 percent. 
 
Submittals:   
 
A. All submittals and notices shall be made to the Engineer except where otherwise 
specified herein. 
 
B. Submittals that shall be made prior to start of work: 
 
1. Submittals required under Asbestos Abatement Experience. 
 
2. Submit documentation indicating that all employees have had medical examinations and 
instruction on the hazards of asbestos exposure, on use and fitting of respirators, on protective 
dress, on use of showers, on entry and exit from work areas, and on all aspects of work 
procedures and protective measures as specified in Worker Protection Procedures. 
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3. Submit manufacturer's certification stating that vacuums, ventilation equipment, and 
other equipment required to contain airborne fibers conform to ANSI 29.2. 
 
4. Submit to the Engineer the brand name, manufacturer, and specification of all sealants 
or surfactants to be used.  Testing under existing conditions will be required at the direction of 
the Engineer. 
 
5. Submit proof that all required permits, site locations, and arrangements for transport and 
disposal of asbestos-containing or asbestos-contaminated materials, supplies, and the like have 
been obtained (i.e., a letter of authorization to utilize designated landfill). 
 
6. Submit a list of penalties, including liquidated damages, incurred through non-
compliance with asbestos abatement project specifications. 
 
7. Submit a detailed plan of the procedures proposed for use in complying with the 
requirements of this specification.  Include in the plan the location and layout of decontamination 
units, the sequencing of work, the respiratory protection plan to be used during this work, a site 
safety plan, a disposal plan including the location of an approved disposal site, and a detailed 
description of the methods to be used to control pollution.  The plan shall be submitted to the 
Engineer prior to the start of work. 
 
8. Submit proof of written notification and compliance with the “Notifications” paragraph. 
 
C. Submittals that shall be made upon completion of abatement work: 
 
1. Submit copies of all waste chain-of-custodies, trip tickets, and disposal receipts for all 
asbestos waste materials removed from the work area; 
 
2. Submit daily copies of work site entry logbooks with information on worker and visitor 
access; 
 
3. Submit logs documenting filter changes on respirators, HEPA vacuums, negative 
pressure ventilation units, and other engineering controls; and 
 
4. Submit results of any bulk material analysis and air sampling data collected during the 
course of the abatement including results of any on-site testing by any federal, state, or local 
agency. 
 
Certificate of Insurance: 
 
A. The Contractor shall document general liability insurance for personal injury, 
occupational disease and sickness or death, and property damage. 
 
B. The Contractor shall document current Workmen's Compensation Insurance coverage. 
 
C. The Contractor shall supply insurance certificates as specified by the Department. 
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Asbestos Abatement Experience: 
 
A. Company Experience.  Prior to starting work, the Contractor shall supply evidence that 
he/she has been prequalified with the Illinois Capital Development Board and that he/she has 
been included on the Illinois Department of Public Health's list of approved Contractors. 
 
B. Personnel Experience: 
 
1. For Superintendent, the Contractor shall supply: 
 
a. Evidence of knowledge of applicable regulations in safety and environmental protection 
is required as well as training in asbestos abatement as evidenced by the successful completion 
of a training course in supervision of asbestos abatement as specified in 40 CFR 763, Subpart 
E, Appendix C, EPA Model Contractor Accreditation Plan.  A copy of the certificate of successful 
completion shall be provided to the Engineer prior to the start of work. 
 
b. Documentation of experience with abatement work in a supervisory position as 
evidenced through supervising at least two asbestos abatement projects; provide names, 
contact, phone number, and locations of two projects in which the individual(s) has worked in a 
supervisory capacity. 
 
2. For workers involved in the removal of asbestos, the Contractor shall provide training as 
evidenced by the participation and successful completion of an accredited training course for 
asbestos abatement workers as specified in 40 CFR 763, Subpart E, Appendix C, EPA Model 
Contractor Accreditation Plan.  A copy of the certificate of successful completion shall be 
provided to all employees who will be working on this project. 
 
ABATEMENT AIR MONITORING:  The Contractor shall comply with the following: 
 
A. Personal Monitoring.  All personal monitoring shall be conducted per specifications listed 
in OSHA regulation, Title 29, Code of Federal Regulation 1926.58.  All area sampling shall be 
conducted according to 40 CFR Part 763.90.  All air monitoring equipment shall be calibrated 
and maintained in proper operating condition.  Excursion limits shall be monitored daily.  
Personal monitoring is the responsibility of the Contractor.  Additional personal samples may be 
required by the Engineer at any time during the project. 
 
B. Interior Non-Friable Asbestos-Containing Materials.  The Contractor shall perform 
personal air monitoring during removal of all non-friable Transite and floor tile removal 
operations.  The Engineer will also have the option to require additional personal samples 
and/or clearance samples during this type of work. 
 
C. Exterior Non-Friable Asbestos-Containing Materials.  The Contractor shall perform 
personal air monitoring during removal of all non-friable cementitious panels, piping, roofing 
felts, and built up roofing materials that contain asbestos. 
 
The Contractor shall conduct down wind area sampling to monitor airborne fiber levels at a 
frequency of no less than three per day. 
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D. Air Monitoring Professional 
 
1. All air sampling shall be conducted by a qualified Air Sampling Professional supplied by 
the Contractor.  The Air Sampling Professional shall submit documentation of successful 
completion of the National Institute for Occupational Safety and Health (NIOSH) course #582 - 
"Sampling and Evaluating Airborne Asbestos Dust". 
 
2. Air sampling shall be conducted according to NIOSH Method 7400.  The results of these 
tests shall be provided to the Engineer within 24 hours of the collection of air samples. 
 
REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. . 4, 6, 9, 12, 13, 
15 & 17:  The Contractor has the option of removing and disposing of the non-friable asbestos 
prior to demolition of the building(s) or demolishing the building(s) with the non-friable asbestos 
in place. 
 
Option #1 - If the Contractor chooses to remove all non-friable asbestos prior to demolition, the 
work shall be done according to the Special Provision titled "Asbestos Abatement (General 
Conditions)". 
 
Option #2 - If the Contractor chooses to demolish the building(s) with the non-friable asbestos in 
place, the following provisions shall apply: 
 
1. Continuously wet all non-friable ACM and other building debris with water during 
demolition. 
 
2. Dispose of all demolition debris as asbestos containing material by placing it in lined, 
covered transport haulers and placing it in an approved landfill. 
 
This work will be paid for at the contract unit price per lump sum for REMOVAL AND DISPOSAL 
OF NON-FRIABLE ASBESTOS, BUILDING NO. . 4, 6, 9, 12, 13, 15 & 17, as shown. 
 
The cost for this work shall be determined as follows: 
 
Option #1 - Actual cost of removal and disposal of non-friable asbestos. 
 
Option #2 - The difference in cost between removing and disposing of the building if all non-
friable asbestos is left in place and removing and disposing of the building assuming all non-
friable asbestos is removed prior to demolition. 
 
The cost of removing and disposing of the building(s), assuming all non-friable asbestos is 
removed first, shall be represented by the pay item "BUILDING REMOVAL NO.   ". 
 
Regardless of the option chosen by the Contractor, this pay item will not be deleted, nor will the 
pay item BUILDING REMOVAL NO. . 4, 6, 9, 12, 13, 15 & 17 be deleted. 
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BUILDING REMOVAL NON-FRIABLE ATTACHMENT II 
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APPENDIX D 
SHIPPING MANIFEST 

Generator 
1.  Work Site Name and Mailing Address Owner’s Name     Owner’s 

Telephone No. 
2.  Operator’s Name and Address   Operator’s. 

Telephone No 
3.  Waste Disposal Site (WDS) Name 
     Mailing Address, and Physical 
     Site Location 

       WDS 
Telephone No. 
 

4.  Name and Address of Responsible Agency 
 
5.  Description of Materials 
 
6.  Containers   No.      Type  

 
7.  Total Quantity    M3      (Yd3)  

 
8.  Special Handling Instructions and Additional Information 
 
9.  OPERATOR’S CERTIFICATION:  I hereby declare that the contents of this 
     consignment are fully and accurately described above by proper shipping 
     name and are classified, packed, marked, and labeled, and are in all respects 
     in proper condition for transport by highway according to applicable international 
     and government regulations. 
Printed/Typed Name & Title      Signature Month  Day  Year 

Transporter 
10.  Transporter 1 (Acknowledgement of Receipt of Materials) 
       Printed/Typed Name & Title 
 
      Address and Telephone No. 
 

     Signature Month  Day  Year 
 
 

11.  Transporter 2 (Acknowledgement of Receipt of Materials) 
       Printed/Typed Name & Title 
 
      Address and Telephone No. 

     Signature Month  Day  Year 
 
 

Disposal Site 
12.  Discrepancy Indication Space 
13.  Waste Disposal Site Owner or Operator:  Certification of Receipt of Asbestos 
                                                                         Materials Covered By This Manifest 
                                                                         Except As Noted in Item 12 
Printed/Typed Name & Title      Signature Month  Day  Year 
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APPENDIX D 
 

INSTRUCTIONS 
 

Waste Generator Section (Items 1-9) 
 
1. Enter the name of the facility at which asbestos waste is generated and the address where 

the facility is located.  In the appropriate spaces, also enter the name of the owner of the 
facility and the owner’s phone number. 

 
2. If a demolition or renovation, enter the name and address of the Company and authorized 

agent responsible for performing the asbestos removal.  In the appropriate spaces, also 
enter the phone number of the operator. 

 
3. Enter the name, address, and physical site location of the waste disposal site (WDS) that 

will be receiving the asbestos materials.  In the appropriate spaces, also enter the phone 
number of the WDS.  Enter “on-site” if the waste will be disposed of on the generator’s 
property. 

 
4. Provide the name and address of the local, State, or EPA Regional Office responsible for 

administering the asbestos NESHAP program. 
 
5. Indicate the types of asbestos waste materials generated.  If from a demolition or 

renovation, indicate the amount of asbestos that is 
 
 - Friable asbestos material 
 - Nonfriable asbestos material 
 
6. Enter the number of containers used to transport the asbestos materials listed in Item 5.  

Also enter one of the following container codes used in transporting each type of asbestos 
material (specify any other type of container used if not listed below): 

 
 DM   - Metal drums, barrels 
 DP   - Plastic drums, barrels 
 BA   - 6 mil plastic bags or wrapping 
 
7. Enter the quantities of each type of asbestos material removed in units of cubic meters 

(cubic yards). 
 
8. Use this space to indicate special transportation, treatment, storage or disposal or Bill of 

Lading information.  If an alternate waste disposal site is designated, note it here.  
Emergency response telephone numbers or similar information may be included here. 

 
9. The authorized agent of the waste generator shall read and then sign and date this 

certification.  The date is the date of receipt by transporter. 
 
NOTE:  The waste generator shall retain a copy of this form. 
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APPENDIX D 
 

INSTRUCTIONS 
 

Transporter Section (Items 10 & 11) 
 
10. & 11. Enter name, address, and telephone number of each transporter used, if applicable.  

Print or type the full name and title of person accepting responsibility and 
acknowledging receipt of materials as listed on this waste shipment record for 
transport. 

 
NOTE:  The transporter shall retain a copy of this form. 
 
Disposal Site Section (Items 12 & 13) 
 
12. The authorized representative of the WDS shall note in this space any discrepancy 

between waste described on this mainfest and waste actually received as well as any 
improperly enclosed or contained waste.  Any rejected materials should be listed and 
destination of those materials provided.  A site that converts asbestos-containing waste 
material to nonasbestos material is considered a WDS. 

 
13. The signature (by hand) of the authorized WDS agent indicates acceptance and 

agreement with statements on this manifest except as noted in Item 12.  The date is the 
date of signature and receipt of shipment. 

 
NOTE:  The WDS shall retain a completed copy of this form.  The WDS shall also send a 

completed copy to the operator listed in Item 2. 
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BUILDING REMOVAL - CASE IV (NO ASBESTOS) (BDE) 
Effective:  September 1, 1990     Revised:  January 1, 2007 
 
BUILDING REMOVAL:  This work shall consist of the removal and disposal of seven building(s), 
together with all foundations, retaining walls, and piers, down to a plane 1 ft (300 mm) below the 
ultimate or existing grade in the area and also all incidental and collateral work necessary to 
complete the removal of the building(s) in a manner approved by the Engineer.  Any holes, such 
as basements, shall be filled with a suitable granular material.  The building(s) are identified as 
follows: 
 
   Parcel   
Bldg. No.    No.      Location   Description 
2   8701084  6908 Montclair Ave  Commercial Building 
      Godfrey, IL 
 
5   8701079  6920 Montclair Ave  Commercial Building  
      Godfrey, IL 
 
10   8239059  425 Elizabeth Court  Garage/Shed 
      Godfrey , IL. 62035 
 
14   8239066  7009 Montclair Ave . Garage 
      Godfrey IL. 62035 
 
16   8239068  7013 Montclair Ave  Garage  
      Godfrey, IL 
 
18   80239071  7017 Montclair Ave  Shed  
      Godfrey, IL 
 
Discontinuance of Utilities:  The Contractor shall arrange for the discontinuance of all utility 
services that serve the building(s) according to the respective requirements and regulations of 
the City, County, or utility companies involved.  The Contractor shall disconnect and seal, in an 
approved manner, all service outlets that serve any building(s) he/she is to remove. 
 
Signs:  Immediately upon execution of the contract and prior to the wrecking of any structures, 
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on 
all four sides of each residence and two opposite sides of other structures, the following sign: 
 

PROPERTY ACQUIRED FOR 
HIGHWAY  CONSTRUCTION 
TO BE DEMOLISHED BY THE 

 
VANDALS WILL BE PROSECUTED 

 
The signs shall be positioned in a prominent location on the structure so that they can be easily 
seen and read and at a sufficient height to prevent defacing.  The Contractor shall not paint 
signs nor start demolition of any building(s) prior to the time that the State becomes the owner 
of the respective building(s). 
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Basis of Payment:  This work will be paid for at the contract lump sum unit price for BUILDING 
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal 
of the buildings and structures, including any necessary backfilling material as specified herein.  
The lump sum unit price(s) for this work shall represent the cost of demolition.  Any salvage 
value shall be reflected in the contract unit price for this item. 
 
Notifications:  The "Demolition/Renovation Notice" form, which can be obtained from the IEPA 
office, shall be completed and submitted to the address listed below at least ten days prior to 
commencement of any demolition activity. 
 

 Asbestos Demolition/Renovation Coordinator 
 Illinois Environmental Protection Agency 
 Division of Air Pollution Control 
 P. O. Box 19276 
 Springfield, Illinois 62794-9276 
 (217)785-1743 
 

Notices shall be updated if there is a change in the starting date or the amount of asbestos 
changes by more than 20 percent. 
 
Submittals: 
 

A. All submittals and notices shall be made to the Engineer except where otherwise 
specified herein. 

 
B. Prior to starting work, the Contractor shall submit proof of written notification and 

compliance with the “Notifications” paragraph. 
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BUILDING REMOVAL NO ACM ATTACHMENT 2 
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BUILDING REMOVAL, SPECIAL 
 
This work shall consist of the removal and storage on site of the remaining steel 
frame work of the structure designated Building Removal No. 1.  Also included 
is the removal and disposal of all foundations, retaining walls, and piers, down 
to a plane 300 mm (1 ft.)  below the ultimate or existing grade in the area in a 
manner approved by the Engineer.  Any holes shall be filled with a suitable 
granular material. 
 
The original structure was used as a bus facility and is approximately 29 meters 
by 30 meters (95 feet by 98 feet). 
 
The steel frame work shall be removed in a manner that will not damage the 
steel members.  The members will be stockpiled neatly on site for loading and 
transport by Departmental forces. 
 
The Operations Field Engineer, Tim Padgett, (618-346-3284) will be contacted 
one week prior to the frame work removal and will be advised as to when the 
frame work will be stockpiled and available for pick up. 
 
This work shall be paid for at the contract unit price Lump Sum for BUILDING 
REMOVAL SPECIAL. 
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CLEANING AND PAINTING NEW METAL STRUCTURES  
Effective Date: September 13, 1994    Revised Date:  January 1, 2007  

Description.  The material and construction requirements that apply to cleaning and painting 
new structural steel shall be according to the applicable portion of Sections 506 of the Standard 
Specifications except as modified herein.  The three coat paint system shall be the system as 
specified on the plans and as defined herein.  

Materials. All materials to be used on an individual structure shall be produced by the same 
manufacturer. The Bureau of Materials and Physical Research has established a list of all 
products that have met preliminary requirements.  Each batch of material must be tested and 
approved by that bureau before use.  

The paint materials shall meet the requirements of the following articles of the Standard 
Specification:  

  Item            Article  
 (a) Inorganic Zinc-Rich Primer     1008.02  
 (b) Waterborne Acrylic      1008.04  
 (c) Aluminum Epoxy Mastic      1008.03  
 (d) Organic Zinc-Rich Primer (Note 1)  
 (e) Epoxy Intermediate (Note 1)  
 (f) Aliphatic Urethane (Note 1)  
 

Note 1: These material requirements shall be according to the Special Provision for the 
Organic Zinc-Rich Paint System.  

Submittals.  At least 30 days prior to beginning field painting, the Contractor shall submit for the 
Engineer’s review and acceptance, the following applicable plans, certifications and information 
for completing the field work. Field painting can not proceed until the submittals are accepted by 
the Engineer.  Qualifications, certifications and QC plans for shop cleaning and painting shall be 
available for review by the QA Inspector.  

a) Contractor/Personnel Qualifications.  Except for miscellaneous steel items such as bearings, 
side retainers, expansion joint devices, and other items allowed by the Engineer, or unless 
stated otherwise in the contract, the shop painting Contractors shall be certified to perform 
the work as follows: the shop painting Contractor shall possess AISC Sophisticated Paint 
Endorsement or SSPC-QP3 certification. Evidence of current qualifications shall be 
provided.  

Personnel managing the shop and field Quality Control program(s) for this work shall 
possess a minimum classification as a National Association of Corrosion Engineers (NACE) 
Coating Inspector Technician, or shall provide evidence of successful inspection of 3 
projects of similar or greater complexity and scope that have been completed in the last 2 
years. Copies of the certification and/or experience shall be provided.  
 
The personnel performing the QC tests for this work shall be trained in coatings inspection 
and the use of the testing instruments.  Documentation of training shall be provided.  
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b) Quality Control (QC) Program.  The shop and field QC Programs shall identify the following; 
the instrumentation that will be used, a schedule of required measurements and 
observations, procedures for correcting unacceptable work, and procedures for improving 
surface preparation and painting quality as a result of quality control findings.  The field 
program shall incorporate the IDOT Quality Control Daily Report form, as supplied by the 
Engineer.  

 
c) Field Cleaning and Painting Inspection Access Plan.  The inspection access plan for use by 

Contractor QC personnel for ongoing inspections and by the Engineer during Quality 
Assurance (QA) observations.  

 
d) Surface Preparation/Painting Plan.  The surface preparation/painting plan shall include the 

methods of surface preparation and type of equipment to be utilized for solvent cleaning, 
abrasive blast cleaning, washing, and power tool cleaning.  The plan shall include the 
manufacturer’s names of the materials that will be used, including Product Data Sheets and 
Material Safety Data Sheets (MSDS).  
 
A letter or written instructions from the coating manufacturer shall be included, indicating the 
required drying time for each coat at the minimum, normal, and maximum application 
temperatures before the coating can be exposed to temperatures or moisture conditions that 
are outside of the published application parameters.  

 
Field Quality Control (QC) Inspections.  The Contractor shall perform first line, in process QC 
inspections of each phase of the work.  The Contractor shall implement the submitted and 
accepted QC Program to insure that the work accomplished complies with these specifications. 
The Contractor shall use the IDOT Quality Control Daily Report form supplied by the Engineer 
to record the results of quality control tests. The completed reports shall be turned into the 
Engineer before work resumes the following day.  
 
The Contractor shall have available at the shop or on the field site, all of the necessary 
inspection and testing equipment.  The equipment shall be available for the Engineer’s use 
when requested.  
 
Field Quality Assurance (QA) Observations. The Engineer will conduct QA observations of any 
or all phases of the work.  The Engineer’s observations in no way relieve the Contractor of the 
responsibility to provide all necessary daily QC inspections of his/her own and to comply with all 
requirements of this Specification.  
 
The Engineer has the right to reject any work that was performed without adequate provision for 
QA observations.  
 
The Engineer will issue a Non-Conformance Report when cleaning and painting work is found to 
be in violation of the specification requirements, and is not corrected to bring it into compliance 
before proceeding with the next phase of work.  
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Inspection Access and Lighting.  The Contractor shall facilitate the Engineer’s observations as 
required, including allowing ample time to view the work.  The Contractor shall furnish, erect and 
move scaffolding or other mechanical equipment to permit close observation of all surfaces to 
be cleaned and painted.  This equipment shall be provided during all phases of the work. 
Examples of acceptable access structures include:  
 
 Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc.  
 Platforms suspended from the structure comprised of trusses or other stiff supporting 
 members and including rails and kick boards.  
 Simple catenary supports are permitted only if independent life lines for attaching a fall 
 arrest system according to Occupational Safety and Health Administration (OSHA) 
 regulations are provided.  
 
When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface, 
the Contractor shall provide the Engineer with a safety harness and a lifeline according to 
OSHA regulations.  The lifeline and attachment shall not direct the fall into oncoming traffic. The 
Contractor shall provide a method of attaching the lifeline to the structure independent of the 
inspection facility or any support of the platform.  When the inspection facility is more than 2 1/2 
ft. (800 mm) above the ground, the Contractor shall provide an approved means of access onto 
the platform.  

The Contractor shall provide artificial lighting in areas where natural light is inadequate, as 
determined by the Engineer, to allow proper cleaning, inspection, and painting.  Illumination for 
inspection shall be at least 30 foot candles (325 LUX).  Illumination for cleaning and painting, 
including the working platforms, access, and entryways shall be at least 20 foot candles (215 
LUX).  

Construction Requirements.  The Contractor shall be responsible for any damage caused to 
persons, vehicles, or property, except as indemnified by the Response Action Contractor 
Indemnification Act.  Whenever the intended purposes of the protective devices are not being 
accomplished, as determined by the Engineer, work shall be immediately suspended until 
corrections are made.  Painted surfaces damaged by any Contractor's operation shall be 
removed and repainted, as directed by the Engineer, at the Contractor's expense.  

The Contractor shall comply with the provisions of the Illinois Environmental Protection Act. 
Paint drips, spills, and overspray are not permitted to escape into the air or onto any other 
surfaces or surrounding property not intended to be painted.  Containment shall be used to 
control paint drips, spills, and overspray, and shall be dropped and all equipment secured when 
sustained wind speeds of 40 mph (64 kph) or greater occur, unless the containment design 
necessitates action at lower wind speeds.  The contractor shall evaluate project-specific 
conditions to determine the specific type and extent of containment needed to control the paint 
emissions and shall submit a plan for containing or controlling paint debris (droplets, spills, 
overspray, etc.) to the Engineer for approval prior to starting the work.  Approval shall not relieve 
the Contractor of their ultimate responsibility for controlling paint debris from escaping the work 
zone.  
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Surface and Weather Conditions. Surfaces to be painted after cleaning shall remain free of 
moisture and other contaminants. The Contractor shall control his/her operations to insure that 
dust, dirt, or moisture does not come in contact with surfaces cleaned or painted that day.  
 
The surface temperature shall be at least 5°F (3°C) above the dew point during final surface 
preparation operations.  The paint manufacturers’ published literature shall be followed for 
specific temperature, dew point, and humidity restrictions during the application of each coat.  
 
The Contractor shall monitor temperature, dew point, and humidity every 4 hours during surface 
preparation and coating application in the specific areas where the work is being performed. 
The frequency of monitoring shall increase if weather conditions are changing.  The Engineer 
has the right to reject any work that was performed under unfavorable weather conditions. 
Rejected work shall be removed, recleaned, and repainted at the Contractor’s expense.  
 
Seasonal Restrictions on Field Cleaning and Painting.  Field cleaning and painting work shall be 
accomplished between April 15 and October 31 unless authorized otherwise by the Engineer in 
writing.  
 
Inorganic Zinc-rich/ Waterborne Acrylic Paint system. This system shall be for shop and 
field application of the coating system, shop application of the intermediate and top coats will 
not be allowed.  
 
In the shop, all structural steel designated to be painted shall be given one coat of inorganic zinc 
rich primer.  In the field, before the application of the intermediate coat, the prime coat and any 
newly installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces 
pressure washed to remove dirt, oil, lubricants, oxidation products, and foreign substances. 
Washing shall involve the use of potable water at a pressure between 1000 psi (7 MPa) and 
5000 psi (34 MPa) and according to “Low Pressure Water Cleaning” of SSPC-SP12.  Paint 
spray equipment shall not be used to perform the water cleaning.  All damaged shop primed 
areas shall then be spot cleaned per SSPC-SP3 and spot primed with aluminum epoxy mastic. 
The structural steel shall then receive one full intermediate coat and one full topcoat of 
waterborne acrylic paint.  
 
a)  Paint drips, spills, and overspray must be controlled.  If containment is used to control paint 

drips, spills, and overspray, the containment shall be dropped and all equipment secured 
when sustained wind speeds of 40 mph (64 kph) or greater occur.  When the protective 
coverings need to be attached to the structure, they shall be attached by bolting, clamping, 
or similar means. Welding or drilling into the structure is prohibited unless approved by the 
Engineer in writing.  

b)  Coating Dry Film Thickness (dft), measured according to SSPC-PA2:  
Zinc Primer: 3 mils (75 microns) min., 6 mils (150 microns) max.  
Epoxy Mastic: 5 mils (125 microns) min., 7 mils (180 microns) max.  
Intermediate Coat: 2 mils (50 microns) min., 4 mils (100 microns) max.  
Topcoat: 2 mils (50 microns) min., 4 mils (100 microns) max.  
 

The total dry film thickness, excluding the spot areas touched up with epoxy mastic, shall 
be between 7 and 14 mils (180 and 355 microns).  
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c) The pressure washing requirement above may be waived if the QC and QA Inspectors verify 
the primed surfaces have not been contaminated.  

d)  Damage to the paint system shall be spot cleaned using SSPC-SP3.  The cleaned areas 
shall be spot painted with a penetrating sealer as recommended by the manufacturer, 
which shall overlap onto the existing topcoat.  Then the aluminum epoxy mastic shall be 
spot applied not to go beyond the area painted with the sealer.  The acrylic intermediate 
and topcoat shall be spot applied to the mastic with at least a 6 inch (150 mm) overlap onto 
the existing topcoat.  

 
Organic Zinc-Rich/ Epoxy/ Urethane Paint System.  This system shall be for full shop 
application of the coating system, all contact surfaces shall be masked off prior to application of 
the intermediate and top coats.  
 
Additional Surface Preparation.   In addition to the requirements of Section 3.2.9 of the 
AASHTO/AWS D1.5/D1.5:2002 Bridge Welding Code (breaking thermal cut corners of stress 
carrying members), rolled and thermal cut corners to be painted with organic zinc primer shall 
be broken if they are sharper than a 1/16 in. (1.5 mm) radius.  Corners shall be broken by a 
single pass of a grinder or other suitable device at a 45 degree angle to each adjoining surface 
prior to final blast cleaning, so the resulting corner approximates a 1/16 in. (1.5 mm) or larger 
radius after blasting. Surface anomalies (burrs, fins, deformations) shall also be treated to meet 
this criteria before priming.  
 
In the shop, all structural steel designated to be painted shall be given one coat of organic zinc 
rich primer. Before the application of the intermediate coat, the prime coat and any newly 
installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces pressure 
washed to remove dirt, oil, lubricants, oxidation products, and foreign substances. Washing 
shall involve the use of potable water at a pressure between 1000 psi (7 MPa) and 5000 psi (34 
MPa) and according to “Low Pressure Water Cleaning” of SSPC-SP12.  Paint spray equipment 
shall not be used to perform the water cleaning.  All damaged shop primed areas shall then be 
spot cleaned per SSPC-SP3, and the structural steel shall then receive one full intermediate 
coat of epoxy and one full topcoat of aliphatic urethane.  
 
 (a) Paint drips, spills, and overspray must be controlled.  If containment is used to 

control paint drips, spills, and overspray, the containment shall be dropped and all 
equipment secured when sustained wind speeds of 40 mph (64 kph) or greater 
occur.  When the protective coverings need to be attached to the structure, they shall 
be attached by bolting, clamping, or similar means.  Welding or drilling into the 
structure is prohibited unless approved by the Engineer in writing.  
 

 (b) Coating Dry Film Thickness (dft), measured according to SSPC-PA2:  
  Organic Zinc-Rich Primer: 3 mils (75 microns) min., 5 mils (125 microns) max.  
  Aluminum Epoxy Mastic:  5 mils (125 microns) min., 7 mils (180 microns) max.  
  Epoxy Intermediate Coat: 3 mils (75 microns) min., 6 mils (150 microns) max.  
  Aliphatic Urethane Top Coat:  2.5 mils (65 microns) min., 4 mils (100 microns) 
  max.  
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 (c) The total dry film thickness, excluding the spot areas touched up with epoxy 
mastic, shall be between 8.5 and 15 mils (215 and 375 microns). 
 

 (d) When specified on the plans or as requested by the Contractor, and approved by 
the Engineer, the epoxy intermediate and aliphatic urethane top coats shall be 
applied in the shop. All faying surfaces of field connections shall be masked off after 
priming and shall not receive the intermediate or top coats in the shop.  The 
intermediate and top coats for field connections shall be applied, in the field, after 
erection of the structural steel is completed. The pressure washing requirement 
above may be waived if the QC and QA Inspectors verify the primed surfaces have 
not been contaminated.  

 
 (e) Erection and handling damage to the shop applied system shall be spot cleaned 

using SSPC-SP3.  The surrounding coating at each repair location shall be feathered 
for a minimum distance of 1 1/2 in. (40 mm) to achieve a smooth transition between 
the prepared areas and the existing coating.  The existing coating in the feathered 
area shall be roughened to insure proper adhesion of the repair coats.  The areas 
cleaned to bare metal shall be spot painted with aluminum epoxy mastic.  The 
intermediate and finish coat shall be spot applied to with at least a 6 inch (150 mm) 
overlap onto the existing finish coat.  

 
Aluminum Epoxy Mastic/ Waterborne Acrylic Paint system.  This system shall be for shop 
or field application of the entire coating system.  

Before priming with aluminum epoxy mastic the steel the surfaces to be primed shall be 
prepared according to SSPC SP6 for Commercial Blast Cleaning. In the field, before the 
application of the intermediate coat, the prime coat and any newly installed fasteners shall be 
spot solvent cleaned per SSPC-SP 1 and all surfaces pressure washed to remove dirt, oil, 
lubricants, oxidation products, and foreign substances.  Washing shall involve the use of potable 
water at a pressure between 1000 psi (7 MPa) and 5000 psi (34 MPa) and according to “Low 
Pressure Water Cleaning” of SSPC-SP12.  Paint spray equipment shall not be used to perform 
the water cleaning. All damaged shop primed areas shall then be spot cleaned per SSPC-SP3 
and spot primed with aluminum epoxy mastic.  The structural steel shall then receive one full 
intermediate coat of aluminum epoxy mastic and one full topcoat of waterborne acrylic paint.  

d) Paint drips, spills, and overspray must be controlled.  If containment is used to control paint 
drips, spills, and overspray, the containment shall be dropped and all equipment secured 
when sustained wind speeds of 40 mph (64 kph) or greater occur.  When the protective 
coverings need to be attached to the structure, they shall be attached by bolting, clamping, 
or similar means. Welding or drilling into the structure is prohibited unless approved by the 
Engineer in writing.  

e) Coating Dry Film Thickness (dft), measured according to SSPC-PA2:  
Epoxy Mastic Primer: 5 mils (125 microns) min., 7 mils (180 microns) max.  
Epoxy Mastic Intermediate Coat: 5 mils (125 microns) min., 7 mils (180 microns) max.  
 
Acrylic Topcoat: 2 mils (50 microns) min., 4 mils (100 microns) max.  
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The total dry film thickness, excluding the spot areas touched up with epoxy mastic, shall 
be between 12 and 18 mils (300 and 460 microns).  

f)  The pressure washing requirement above may be waived if the QC and QA Inspectors 
verify the primed surfaces have not been contaminated.  

d) Damage to the paint system shall be spot cleaned using SSPC-SP3.  The cleaned areas 
shall be spot painted with a penetrating sealer as recommended by the manufacturer, 
which shall overlap onto the existing topcoat.  Then the aluminum epoxy mastic shall be 
spot applied not to go beyond the area painted with the sealer.  The acrylic topcoat shall be 
spot applied to the mastic with at least a 6 inch (150 mm) overlap onto the existing topcoat.  

 
The paint manufacturer's product data sheets shall be available for QA review in the shop and 
submitted to the Engineer prior to start of field work and the requirements as outlined in the data 
sheets shall be followed.  
 
Special Instructions.  
 
Painting Date/System Code.  At the completion of the work, the Contractor shall stencil in 
contrasting color paint the date of painting the bridge, the painting Contractors name, and the 
paint type code from the Structure Information and Procedure Manual for the system used.  The 
letters shall be capitals, not less than 2 in. (50 mm) and not more than 3 in. (75 mm) in height.  
 
The stencil shall contain the following wording "PAINTED BY (insert the name of the painting 
Contractor)" and shall show the month and year in which the painting was completed, followed 
by “CODE S” for the Inorganic Zinc/ Acrylic System, “CODE X” for the Organic Zinc/ Epoxy/ 
Urethane System, “CODE AB” for the Organic Zinc/ Epoxy/ Urethane System (shop applied), 
and “CODE U” for the Aluminum Epoxy Mastic/ Acrylic System all stenciled on successive lines. 
This information shall be stenciled on the cover plate of a truss end post near the top of the 
railing, or on the outside face of an outside stringer near both ends of the bridge facing traffic, or 
at some equally visible surface designated by the Engineer.  
 
Method of Measurement.  Shop cleaning and painting new structures will not be measured for 
payment. Field cleaning and painting will not be measured for payment except when performed 
under a contract that contains a separate pay item for this work.  
 
Basis of Payment. This work will be paid for according to Article 506.07.  
 
 
PIPE UNDERDRAINS FOR STRUCTURES  
Effective: May 17, 2000    Revised: January 1, 2007  
 
Description:  This work shall consist of furnishing and installing a pipe underdrain system as 
shown on the plans, as specified herein, and as directed by the Engineer.  
 
Materials:  Materials shall meet the requirements as set forth below:  
 
  



FAP Route 310 (IL 255) 
Project NHF-0310 (129) 

Section 60-15-2, 60-15HB-2 
Madison County 

Contract No. 76624 

 78

The perforated pipe drain shall be according to Article 601.02 of the Standard Specifications. 
Outlet pipes or pipes connecting to a separate storm sewer system shall not be perforated.  
 
The drainage aggregate shall be a combination of one or more of the following gradations, FA1, 
FA2, CA5, CA7, CA8, CA11, or CA13 thru 15, according to Sections 1003 and 1004 of the 
Standard Specifications.  
 
The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains 
according to Article 1080.05 of the Standard Specifications.  
 
Construction Requirements:  All work shall be according to the applicable requirements of 
Section 601 of the Standard Specifications except as modified below.  
 
The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area of 
drainage aggregate wrapped completely in geotechnical fabric and shall be installed to the lines 
and gradients as shown on the plans.  
 
Method of Measurement:  Pipe Underdrains for Structures shall be measured for payment in 
feet (meters), in place. Measurement shall be along the centerline of the pipe underdrains.  All 
connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the 
measurement.  Concrete headwalls shall be included in the cost of Pipe Underdrains for 
Structures, but shall not be included in the measurement for payment.  
 
Basis of Payment:  This work will be paid for at the contract unit price per foot (meter) for PIPE 
UNDERDRAINS FOR STRUCTURES of the diameter specified,.  Furnishing and installation of 
the drainage aggregate, geotechnical fabric, forming holes in structural elements and any 
excavation required, will not be paid for separately, but shall be included in the cost of the pipe 
underdrains for structures.  
 
 
POROUS GRANULAR EMBANKMENT, SPECIAL 
Effective: September 28, 2005     Revised: November 14, 2008 
 
Description. This work shall consist of furnishing and placing porous granular embankment 
special material as detailed on the plans, according to Section 207 except as modified herein. 
 
Materials. The gradation of the porous granular material may be any of the following CA 8 thru 
CA 18, FA 1 thru FA 4, FA 7 thru FA 9, and FA 20 according to Articles 1003 and 1004. 
 
Construction.  The porous granular embankment special shall be installed according to Section 
207, except that it shall be uncompacted. 
 
Basis of Payment.  This work will be paid for at the contract unit price per Cubic Yard (Cubic 
Meter) for POROUS GRANULAR EMBANKMENT, SPECIAL. 
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SLOPE WALL, SPECIAL: 
 
This work shall consist of all labor and material required to construct concrete slope walls as 
shown on the plans, and as herein specified.  All work shall be in accordance with the 
requirements of Section 511 of the Standard Specifications.  In addition, the work shall include 
25 mm wide by 13 mm deep saw cut joint patterns as shown on the plans. 
 
The slope wall shall be measured for payment in place, and the area computed in square 
meters in accordance with Section 511 of the Standard Specifications.  
 
This work will be paid for at the contract unit price per square meter for SLOPE WALL, 
SPECIAL, of the thickness specified, which price shall include payment for preparation of earth 
bed, excavation, backfilling, disposal of surplus material, saw cut joints, and furnishing and 
placing all material, including fabric reinforcement and anchor and cut-off walls. 
 
 
METAL HARDWARE CAST INTO CONCRETE  
Effective:  April 1, 2008     Revised:  November 10, 2008 
 
Add the following to Article 503.02 of the Standard Specifications: 
 

“ (g) Metal Hardware Cast into Concrete ...................................................................... 1006.13” 
 
Add the following to Article 504.02 of the Standard Specifications: 
 

“ (j) Metal Hardware Cast into Concrete ...................................................................... 1006.13” 
 
Revise Article 1006.13 of the Standard Specifications to read: 
 

“ 1006.13 Metal Hardware Cast into Concrete.  Unless otherwise noted, all steel hardware 
cast into concrete, such as inserts, brackets, cable clamps, metal casings for formed holes, and 
other miscellaneous items, shall be galvanized according to AASHTO M 232 or 
AASHTO M 111.  Aluminum inserts shall not be allowed.  Zinc alloy inserts shall be according to 
ASTM B86, Alloys 3, 5 or 7. 

 
The inserts shall be UNC threaded type anchorages having the following minimum certified 

proof load. 
 

Insert Diameter Proof Load 
5/8 in. (16 mm) 6600 lb (29.4 kN) 
3/4 in. (19 mm) 6600 lb (29.4 kN) 
1 in. (25 mm) 9240 lb (41.1 kN)”
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ALKALI-SILICA REACTION FOR PRECAST AND PRECAST PRESTRESSED CONCRETE 
(BDE) 
Effective:  January 1, 2009 
 
Description.  This special provision is intended to reduce the risk of a deleterious alkali-silica 
reaction in precast and precast prestressed concrete exposed to humid or wet conditions.  The 
special provision is not intended or adequate for concrete exposed to potassium acetate, 
potassium formate, sodium acetate or sodium formate.  The special provision shall not apply to 
the dry environment (humidity less than 60 percent) found inside buildings for residential or 
commercial occupancy.  The special provision shall also not apply to cast-in-place concrete. 
 
Aggregate Expansion Values.  Each coarse and fine aggregate will be tested by the Department 
for alkali reaction according to ASTM C 1260.  The test will be performed with Type I or II 
cement having a total equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.  
The Engineer will determine the assigned expansion value for each aggregate, and these 
values will be made available on the Department’s Alkali-Silica Potential Reactivity Rating List.  
The Engineer may differentiate aggregate based on ledge, production method, gradation 
number, or other factors.  An expansion value of 0.05 percent will be assigned to limestone or 
dolomite coarse aggregates and 0.03 percent to limestone or dolomite fine aggregates 
(manufactured stone sand); however the Department reserves the right to perform the 
ASTM C 1260 test. 
 
Aggregate Groups.  Each combination of aggregates used in a mixture will be assigned to an 
aggregate group.  The point at which the coarse aggregate and fine aggregate expansion 
values intersect in the following table will determine the group. 
 

AGGREGATE GROUPS 
Coarse Aggregate 

or 
Coarse Aggregate Blend 

 
ASTM C 1260 Expansion 

 

Fine Aggregate 
or 

Fine Aggregate Blend 
 

ASTM C 1260 Expansion 
≤ 0.16% > 0.16% - 0.27% > 0.27% 

≤ 0.16% Group I Group II Group III 
> 0.16% - 0.27% Group II Group II Group III 

> 0.27% Group III Group III Group IV 
 
Mixture Options.  Based upon the aggregate group, the following mixture options shall be used; 
however, the Department may prohibit a mixture option if field performance shows a deleterious 
alkali-silica reaction or Department testing indicates the mixture may experience a deleterious 
alkali-silica reaction. 
 
Group I - Mixture options are not applicable.  Use any cement or finely divided mineral. 
Group II - Mixture options 1, 2, 3, 4, or 5 shall be used. 
Group III - Mixture options 1, 2 and 3 combined, 4, or 5 shall be used. 
Group IV - Mixture options 1, 2 and 4 combined, or 5 shall be used. 
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a) Mixture Option 1.  The coarse or fine aggregates shall be blended to place the material 
in a group that will allow the selected cement or finely divided mineral to be used. 
 
When a coarse or fine aggregate is blended, the weighted expansion value shall be 
calculated separately for the coarse and fine aggregate as follows: 
 
Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (c/100 x C) + … 
 
Where: a, b, c...  = percentage of aggregate in the blend; 

A, B, C…= expansion value for that aggregate. 
 

b) Mixture Option 2.  A finely divided mineral shall be used as described in 1), 2), 3), or 4) 
that follow.  The replacement ratio is defined as “finely divided mineral:portland cement”. 
 
1) Class F Fly Ash.  For Class PC concrete, precast products, and PS concrete, 

Class F fly ash shall replace 15 percent of the portland cement at a minimum 
replacement ratio of 1.5:1. 
 

2) Class C Fly Ash.  For Class PC Concrete, precast products, and Class PS concrete, 
Class C fly ash with 18 percent to less than 26.5 percent calcium oxide content, and 
less than 2.0 percent loss on ignition, shall replace 20 percent of the portland cement 
at a minimum replacement ratio of 1:1; or at a minimum replacement ratio of 1.25:1 if 
the loss on ignition is 2.0 percent or greater.  Class C fly ash with less than 18 
percent calcium oxide content shall replace 20 percent of the portland cement at a 
minimum replacement ratio of 1.25:1. 
 

3) Ground Granulated Blast-Furnace Slag.  For Class PC concrete, precast products, 
and Class PS concrete, ground granulated blast-furnace slag shall replace 
25 percent of the portland cement at a minimum replacement ratio of 1:1. 
 

4) Microsilica or High Reactivity Metakaolin.  Microsilica solids or high reactivity 
metakaolin shall be added to the mixture at a minimum 25 lb/cu yd (15 kg/cu m) or 
27 lb/cu yd (16 kg/cu m) respectively. 

 
c) Mixture Option 3.  The cement used shall have a maximum total equivalent alkali content 

(Na2O + 0.658K2O) of 0.60 percent.  When aggregate in Group II is involved, any finely 
divided mineral may be used with a portland cement. 
 

d) Mixture Option 4.  The cement used shall have a maximum total equivalent alkali content 
(Na2O + 0.658K2O) of 0.45 percent.  When aggregate in Group Il or lll is involved, any 
finely divided mineral may be used with a portland cement. 
 

e) Mixture Option 5.  The proposed cement or finely divided mineral may be used if the 
ASTM C 1567 expansion value is ≤ 0.16 percent when performed on the aggregate in 
the concrete mixture with the highest ASTM C 1260 test result.  The ASTM C 1567 test 
will be valid for two years, unless the Engineer determines the materials have changed 
significantly.  The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not 
apply. 
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If during the two year time period the Contractor needs to replace the cement, and the 
replacement cement has an equal or lower total equivalent alkali content 
(Na2O + 0.658K2O), a new ASTM C 1567 test will not be required. 
 

Testing.  If an individual aggregate has an ASTM C 1260 expansion value > 0.16 percent, an 
ASTM C 1293 test may be performed by the Contractor to evaluate the Department’s 
ASTM C 1260 test result.  The ASTM C 1293 test shall be performed with Type I or II cement 
having a total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.  The 
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half covered 
with a wick of absorbent material consisting of blotting paper.  If the testing laboratory desires to 
use an alternate container or wick of absorbent material, ASTM C 1293 test results with an 
alkali-reactive aggregate of known expansion characteristics shall be provided to the Engineer 
for review and approval.  If the expansion is less than 0.040 percent after one year, the 
aggregate will be assigned an ASTM C 1260 expansion value of 0.08 percent that will be valid 
for two years, unless the Engineer determines the aggregate has changed significantly. 
 
The Engineer reserves the right to verify a Contractor’s ASTM C 1293 or 1567 test result.  The 
Engineer will not accept the result if the precision and bias for the test methods are not met. 
 
The laboratory performing the ASTM C 1567 test shall either be accredited by the AASHTO 
Materials Reference Laboratory (AMRL) for ASTM C 227 under Portland Cement or Aggregate; 
or shall be inspected for Hydraulic Cement - Physical Tests by the Cement and Concrete 
Reference Laboratory (CCRL) and shall be approved by the Department.  The laboratory 
performing the ASTM C 1293 test shall be inspected for Portland Cement Concrete by CCRL 
and shall be approved by the Department. 
 
 
APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS 
INSIDE ILLINOIS STATE BORDERS (BDE) 
Effective:  November 1, 2008 
 
Revise the title of Article 107.22 of the Standard Specifications to read: 
 

“ 107.22 Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside 
Illinois State Borders.” 
 
Add the following sentence to the end of the first paragraph of Article 107.22 of the Standard 
Specifications: 
 
“Proposed borrow areas, use areas, and/or waste areas outside of Illinois shall comply with 
Article 107.01.” 
 
 
CEMENT (BDE) 
Effective:  January 1, 2007     Revised:  April 1, 2009 
 
Revise Section 1001 of the Standard Specifications to read: 
 

“SECTION 1001.  CEMENT 
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1001.01 Cement Types.  Cement shall be according to the following. 
 
(a) Portland Cement.  Acceptance of portland cement shall be according to the current 

Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended 
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”. 
 
Portland cement shall be according to ASTM C 150, and shall meet the standard 
physical and chemical requirements.  Type I or Type II may be used for cast-in-place, 
precast, and precast prestressed concrete.  Type III may be used according to 
Article 1020.04, or when approved by the Engineer.  All other cements referenced in 
ASTM C 150 may be used when approved by the Engineer. 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  The total of all inorganic processing additions shall be a 
maximum of 4.0 percent by weight (mass) of the cement.  However, a cement kiln dust 
inorganic processing addition shall be limited to a maximum of 1.0 percent.  Organic 
processing additions shall be limited to grinding aids that improve the flowability of 
cement, reduce pack set, and improve grinding efficiency.  Inorganic processing 
additions shall be limited to granulated blast-furnace slag according to the chemical 
requirements of AASHTO M 302, Class C fly ash according to the chemical 
requirements of AASHTO M 295, and cement kiln dust. 
 

(b) Portland-Pozzolan Cement.  Acceptance of portland-pozzolan cement shall be according 
to the current Bureau of Materials and Physical Research’s Policy Memorandum, 
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified 
Plants”. 
 
Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the 
standard physical and chemical requirements.  Type IP may be used for cast-in-place, 
precast, and precast prestressed concrete, except when Class PP concrete is used.  
The pozzolan constituent for Type IP shall be a maximum of 21 percent of the weight 
(mass) of the portland-pozzolan cement. 
 
For cast-in-place construction, portland-pozzolan cement shall not be used in concrete 
mixtures when the air temperature is below 40 ºF (4 ºC) without permission of the 
Engineer.  If permission is given, the mix design strength requirement may require the 
Contractor to increase the cement or eliminate the cement factor reduction for a water-
reducing or high range water-reducing admixture which is permitted according to 
Article 1020.05(b). 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  Organic processing additions shall be limited to grinding 
aids as defined in (a) above.  Inorganic processing additions shall be limited to cement 
kiln dust at a maximum of 1.0 percent. 
 

(c) Portland Blast-Furnace Slag Cement.  Acceptance of portland blast-furnace slag cement 
shall be according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and 
Non-Qualified Plants”. 

  



FAP Route 310 (IL 255) 
Project NHF-0310 (129) 

Section 60-15-2, 60-15HB-2 
Madison County 

Contract No. 76624 

 84

Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet 
the standard physical and chemical requirements.  Type IS portland blast-furnace slag 
cement may be used for cast-in-place, precast, and precast prestressed concrete, 
except when Class PP concrete is used.  The blast-furnace slag constituent for Type IS 
shall be a maximum of 25 percent of the weight (mass) of the portland blast-furnace slag 
cement. 
 
For cast-in-place construction, portland blast-furnace slag cement shall not be used in 
concrete mixtures when the air temperature is below 40 ºF (4 ºC) without permission of 
the Engineer.  If permission is given, the mix design strength requirement may require 
the Contractor to increase the cement or eliminate the cement factor reduction for a 
water-reducing or high range water-reducing admixture which is permitted according to 
Article 1020.05(b). 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  Organic processing additions shall be limited to grinding 
aids as defined in (a) above.  Inorganic processing additions shall be limited to cement 
kiln dust at a maximum of 1.0 percent. 
 

(d) Rapid Hardening Cement.  Rapid hardening cement shall be used according to 
Article 1020.04 or when approved by the Engineer.  The cement shall be on the 
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious 
Materials for Concrete Repairs”, and shall be according to the following. 
 
(1) The cement shall have a maximum final set of 25 minutes, according to Illinois 

Modified ASTM C 191. 
 

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at 
3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at 
24.0 hours, according to Illinois Modified ASTM C 109. 
 

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days, 
according to Illinois Modified ASTM C 596. 
 

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according 
to Illinois Modified ASTM C 1038. 
 

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity; 
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass) 
loss in excess of 1.0 percent, after 100 cycles, according to AASHTO T 161, 
Procedure B. 
 

(e) Calcium Aluminate Cement.  Calcium aluminate cement shall be used only where 
specified by the Engineer.  The cement shall meet the standard physical requirements 
for Type I cement according to ASTM C 150, except the time of setting shall not apply.  
The chemical requirements shall be determined according to ASTM C 114 and shall be 
as follows:  minimum 38 percent aluminum oxide (Al2O3), maximum 42 percent calcium  
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oxide (CaO), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur 
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble 
residue. 
 

1001.02 Uniformity of Color.  Cement contained in single loads or in shipments of several 
loads to the same project shall not have visible differences in color. 

 
1001.03 Mixing Brands and Types.  Different brands or different types of cement from the 

same manufacturing plant, or the same brand or type from different plants shall not be mixed or 
used alternately in the same item of construction unless approved by the Engineer. 

 
1001.04 Storage.  Cement shall be stored and protected against damage, such as 

dampness which may cause partial set or hardened lumps.  Different brands or different types 
of cement from the same manufacturing plant, or the same brand or type from different plants 
shall be kept separate.” 
 
 
COMPLETION DATE (VIA CALENDAR DAYS) (BDE) 
Effective:  April 1, 2008 
 
The Contractor shall complete all work on or before the completion date of this contract which 
will be based upon 650 calendar days. 
 
The completion date will be determined by adding the specified number of calendar days to the 
date the Contractor begins work, or to the date ten days after execution of the contract, 
whichever is the earlier, unless a delayed start is granted by the Engineer. 
 
 
CONCRETE JOINT SEALER (BDE) 
Effective:  January 1, 2009 
 
Add the following to the end of the second paragraph of Article 503.19 of the Standard 
Specifications: 
 
“After the surface is clean and before applying protective coat, joints being sealed according to 
Section 588 shall be covered with a masking tape.” 
 
Revise Section 588 of the Standard Specifications to read: 
 

“SECTION 588.  CONCRETE JOINT SEALER 
 

588.01 Description.  This work shall consist of sealing the transverse joint in the bridge 
roadway slab. 

 
588.02 Materials.  Materials shall be according to the following. 

 
Item Article/Section 

(a) Hot-Poured Joint Sealer  .......................................................................................  1050.02 
(b) Preformed Flexible Foam Expansion Joint Filler ...................................................  1051.09 
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CONSTRUCTION REQUIREMENTS 
 

588.03 General.  The faces of all joints to be sealed shall be free of foreign matter, curing 
compound, oils, grease, dirt, free water, and laitance.  Concrete joints to be sealed shall be free 
of cracked or spalled areas.  Any cracked areas shall be chipped back to sound concrete before 
placing joint sealer. 

 
The hot-poured joint sealer shall be placed when the air temperature in the shade is 40 ºF 

(5 ºC) or higher, unless approved by the Engineer. 
 
A continuous length of expansion joint filler of the size designated on the plans, shall be 

placed in the joint opening at the depth below the finished surface of the joint shown on the 
plans.  Hot-poured joint sealer shall be stirred during heating to prevent localized overheating.  
The sealing material shall be applied to each joint opening according to the details shown on the 
plans or as directed by the Engineer, without spilling on the exposed concrete surfaces. 

 
All bridge joints shall be filled to 1/4 in. (6 mm) below the finished surface of the joint.  This is 

to be interpreted to mean that the surface of the sealant shall be level and the point of its 
contact with the sidewalls of the joint shall be 1/4 in. (6 mm) below the finished surface of the 
joint. 

 
Any sealing compound that is not bonded to the joint wall or face 24 hours after placing shall 

be removed and the joint shall be cleaned and resealed. 
 
588.04 Basis of Payment.  This work will not be paid for as a separate item, but shall be 

considered as included in the unit price bid for the major item of construction involved.” 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000     Revised:  November 1, 2008 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory or 
most recent addendum. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
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CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor: 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  This determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 13.0% of the work.  This percentage is set as the DBE participation goal for 
this contract.  Consequently, in addition to the other award criteria established for this contract, 
the Department will award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set forth 
in this Special Provision: 
 

(a) The bidder documents that firmly committed DBE participation has been obtained to 
meet the goal; or 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders may consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department's web site at www.dot.il.gov. 
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BIDDING PROCEDURES.  Compliance with the bidding procedures of this Special Provision is 
required prior to the award of the contract and the failure of the as-read low bidder to comply will 
render the bid not responsive. 
 

(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a 
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven 
working days after the date of letting.  To meet the seven day requirement, the bidder 
may send the Plan by certified mail or delivery service within the seven working day 
period.  If a question arises concerning the mailing date of a Plan, the mailing date will 
be established by the U.S. Postal Service postmark on the original certified mail receipt 
from the U.S. Postal Service or the receipt issued by a delivery service.  It is the 
responsibility of the bidder to ensure that the postmark or receipt date is affixed within 
the seven working days if the bidder intends to rely upon mailing or delivery to satisfy the 
submission day requirement.  The Plan is to be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-
1524).  It is the responsibility of the bidder to obtain confirmation of telefax delivery.  The 
Department will not accept a Utilization Plan if it does not meet the seven day submittal 
requirement and the bid will be declared not responsive.  In the event the bid is declared 
not responsive due to a failure to submit a Plan or failure to comply with the bidding 
procedures set forth herein, the Department may elect to cause the forfeiture of the 
penal sum of the bidder's proposal guaranty, and may deny authorization to bid the 
project if re-advertised for bids.  The Department reserves the right to invite any other 
bidder to submit a Utilization Plan at any time for award consideration or to extend the 
time for award. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  The signatures on these forms must be original signatures.  
All elements of information indicated on the said form shall be provided, including but not 
limited to the following: 

 
(1) The name and address of each DBE to be used; 
 
(2) A description, including pay item numbers, of the commercially useful work to be 

done by each DBE; 
 
(3) The price to be paid to each DBE for the identified work specifically stating the 

quantity, unit price, and total subcontract price for the work to be completed by the 
DBE.  If partial pay items are to be performed by the DBE, indicate the portion of 
each item, a unit price where appropriate and the subcontract price amount; 
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(4) A commitment statement signed by the bidder and each DBE evidencing availability 
and intent to perform commercially useful work on the project; and 

 
(5) If the bidder is a joint venture comprised of DBE companies and non-DBE 

companies, the plan must also include a clear identification of the portion of the work 
to be performed by the DBE partner(s). 

 
(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is 

approved.  The Utilization Plan will be approved by the Department if the Plan commits 
sufficient commercially useful DBE work performance to meet the contract goal.  The 
Utilization Plan will not be approved by the Department if the Plan does not commit 
sufficient DBE performance to meet the contract goal unless the bidder documents that it 
made a good faith effort to meet the goal.  The good faith procedures of Section VIII of 
this special provision apply.  If the Utilization Plan is not approved because it is deficient 
in a technical matter, unless waived by the Department, the bidder will be notified and 
will be allowed no less than a five working day period in order to cure the deficiency. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the  
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DBE must be used on the contact.  Credit will be given for the full value of all such DBE 
trucks operated using DBE employed drivers.  Goal credit will be limited to the value of 
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company. 

 
(e) DBE as a material supplier:   

 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 
(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a regular dealer or manufacturer. 
 
GOOD FAITH EFFORT PROCEDURES.  If the bidder cannot obtain sufficient DBE 
commitments to meet the contract goal, the bidder must document in the Utilization Plan the 
good faith efforts made in the attempt to meet the goal.  This means that the bidder must show 
that all necessary and reasonable steps were taken to achieve the contract goal.  Necessary 
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE 
participation.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts are not good faith efforts; rather, the 
bidder is expected to have taken those efforts that would be reasonably expected of a bidder 
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder's good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations.  

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work.  

 
b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also, the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the bidder has made a good faith effort to secure the 

work commitment of DBE companies to meet the contract goal, the Department will 
award the contract provided that it is otherwise eligible for award.  If the Department 
determines that a good faith effort has not been made, the Department will notify the 
bidder of that preliminary determination by contacting the responsible company official 
designated in the Utilization Plan.  The preliminary determination shall include a 
statement of reasons why good faith efforts have not been found, and may include 
additional good faith efforts that the bidder could take.  The notification will designate a 
five working day period during which the bidder shall take additional efforts.  The bidder 
is not limited by a statement of additional efforts, but may take other action beyond any  
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stated additional efforts in order to obtain additional DBE commitments.  The bidder shall 
submit an amended Utilization Plan if additional DBE commitments to meet the contract 
goal are secured.  If additional DBE commitments sufficient to meet the contract goal are 
not secured, the bidder shall report the final good faith efforts made in the time allotted.  
All additional efforts taken by the bidder will be considered as part of the bidder’s good 
faith efforts.  If the bidder is not able to meet the goal after taking additional efforts, the 
Department will make a pre-final determination of the good faith efforts of the bidder and 
will notify the designated responsible company official of the reasons for an adverse 
determination. 

 
(c) The bidder may request administrative reconsideration of a pre-final determination 

adverse to the bidder within the five working days after the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed 
delivery.  The pre-final determination shall become final if a request is not made and 
delivered.  A request may provide additional written documentation and/or argument 
concerning the issue of whether an adequate good faith effort was made to meet the 
contract goal.  In addition, the request shall be considered a consent by the bidder to 
extend the time for award.  The request will be forwarded to the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person in order to consider all issues of whether the bidder made a 
good faith effort to meet the goal.  After the review by the Reconsideration Officer, the 
bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the 
Reconsideration Officer that a good faith effort was made shall approve the Utilization 
Plan submitted by the bidder and shall clear the contract for award.  A final decision that 
a good faith effort was not made shall render the bid not responsive. 

 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Plan and award 
of the contract, the Utilization Plan and individual DBE Participation Statements become part of 
the contract.  If the Contractor did not succeed in obtaining enough DBE participation to achieve 
the advertised contract goal, and the Utilization Plan was approved and contract awarded based 
upon a determination of good faith, the total dollar value of DBE work calculated in the approved 
Utilization Plan as a percentage of the awarded contract value shall become the amended 
contract goal. 
 

(a) No amendment to the Utilization Plan may be made without prior written approval from 
the Department’s Bureau of Small Business Enterprises.  All requests for amendment to  
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the Utilization Plan shall be submitted to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764.  Telephone number (217) 785-4611.  
Telefax number (217) 785-1524. 

 
(b) All work indicated for performance by an approved DBE shall be performed, managed, 

and supervised by the DBE executing the Participation Statement.  The Contractor shall 
not terminate for convenience a DBE listed in the Utilization Plan and then perform the 
work of the terminated DBE with its own forces, those of an affiliate or those of another 
subcontractor, whether DBE or not, without first obtaining the written consent of the 
Bureau of Small Business Enterprises to amend the Utilization Plan.  If a DBE listed in 
the Utilization Plan is terminated for reasons other than convenience, or fails to complete 
its work on the contract for any reason, the Contractor shall make good faith efforts to 
find another DBE to substitute for the terminated DBE.  The good faith efforts shall be 
directed at finding another DBE to perform at least the same amount of work under the 
contract as the DBE that was terminated, but only to the extent needed to meet the 
contract goal or the amended contract goal.  The Contractor shall notify the Bureau of 
Small Business Enterprises of any termination for reasons other than convenience, and 
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan.  If good 
faith efforts following a termination of a DBE for cause are not successful, the Contractor 
shall contact the Bureau of Small Business Enterprises and provide a full accounting of 
the efforts undertaken to obtain substitute DBE participation.  The Bureau of Small 
Business Enterprises will evaluate the good faith efforts in light of all circumstances 
surrounding the performance status of the contract, and determine whether the contract 
goal should be amended. 

 
(c) The Contractor shall maintain a record of payments for work performed to the DBE 

participants.  The records shall be made available to the Department for inspection upon 
request.  After the performance of the final item of work or delivery of material by a DBE 
and final payment therefore to the DBE by the Contractor, but not later than thirty 
calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Regional Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes that the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Plan, the Department will deduct from 
contract payments to the Contractor the amount of the goal not achieved as liquidated 
and ascertained damages. 

 
(d) The Department reserves the right to withhold payment to the Contractor to enforce the 

provisions of this Special Provision.  Final payment shall not be made on the contract 
until such time as the Contractor submits sufficient documentation demonstrating 
achievement of the goal in accordance with this Special Provision or after liquidated 
damages have been determined and collected. 
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(e) Notwithstanding any other provision of the contract, including but not limited to 
Article 109.09 of the Standard Specifications, the Contractor may request administrative 
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated 
damages.  A request to reconsider shall be delivered to the Contract Compliance 
Section and shall be handled and considered in the same manner as set forth in 
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve 
the goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department. 

 
 
DOWEL BARS (BDE) 
Effective:  April 1, 2007     Revised:  January 1, 2008 
 
Revise the fifth and sixth sentences of Article 1006.11(b) of the Standard Specifications to read: 
 

“ The bars shall be epoxy coated according to AASHTO M 284, except the thickness of 
the epoxy shall be 7 to 12 mils (0.18 to 0.30 mm) and patching of the ends will not be 
required.  The epoxy coating applicator shall be certified according to the current Bureau 
of Materials and Physical Research Policy Memorandum, “Epoxy Coating Plant 
Certification Procedure”.  The Department will maintain an approved list.” 

 
 
ENGINEER’S FIELD OFFICE TYPE A (BDE) 
Effective:  April 1, 2007    Revised:  August 1, 2008 
 
Revise Article 670.02 of the Standard Specifications to read: 
 

“ 670.02 Engineer's Field Office Type A.  Type A field offices shall have a minimum ceiling 
height of 7 ft (2 m) and a minimum floor space 450 sq ft (42 sq m).  The office shall be provided 
with sufficient heat, natural and artificial light, and air conditioning. 

 
The office shall have an electronic security system that will respond to any breach of exterior 

doors and windows.  Doors and windows shall be equipped with locks.  Doors shall also be 
equipped with dead bolt locks or other secondary locking device. 

 
Windows shall be equipped with exterior screens to allow adequate ventilation.  All windows 

shall be equipped with interior shades, curtains, or blinds.  Adequate all-weather parking space 
shall be available to accommodate a minimum of ten vehicles. 

 
Suitable on-site sanitary facilities meeting Federal, State, and local health department 

requirements shall be provided, maintained clean and in good working condition, and shall be 
stocked with lavatory and sanitary supplies at all times. 

 
Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as an 

integral part of the office where available.  Solid waste disposal consisting of two waste baskets 
and an outside trash container of sufficient size to accommodate a weekly provided pick-up 
service. 
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In addition, the following furniture and equipment shall be furnished. 
 
(a) Four desks with minimum working surface 42 x 30 in. (1.1 m x 750 mm) each and five 

non-folding chairs with upholstered seats and backs. 
 
(b) One desk with minimum working surface 48 x 72 in. (1.2 x 1.8 m) with height adjustment 

of 23 to 30 in. (585 to 750 mm). 
 
(c) One four-post drafting table with minimum top size of 37 1/2 x 48 in. (950 mm x 1.2 m).  

The top shall be basswood or equivalent and capable of being tilted through an angle of 
50 degrees.  An adjustable height drafting stool with upholstered seat and back shall 
also be provided. 

 
(d) Two free standing four drawer legal size file cabinet with lock and an underwriters' 

laboratories insulated file device 350 degrees one hour rating. 
 
(e) One 6 ft (1.8 m) folding table with six folding chairs. 
 
(f) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in. 

(600 mm) wide x 30 in. (750 mm) deep with lock.  The walls shall be of steel with a 
3/32 in. (2 mm) minimum thickness with concealed hinges and enclosed lock 
constructed in such a manner as to prevent entry by force.  The cabinet assembly shall 
be permanently attached to a structural element of the field office in a manner to prevent 
theft of the entire cabinet. 

 
(g) One refrigerator with a minimum size of 16 cu ft (0.45 cu m) with a freezer unit. 
 
(h) One electric desk type tape printing calculator. 
 
(i) A minimum of two communication paths.  The configuration shall include: 
 

(1) Internet Connection.  An internet service connection using telephone DSL, cable 
broadband, or CDMA wireless technology.  Additionally, an 802.11g/N wireless 
router shall be provided, which will allow connection by the Engineer and up to four 
Department staff. 

 
(2) Telephone Lines.  Three separate telephone lines. 

 
(j) One plain paper copy machine capable of reproducing prints up to 11 x 17 in. (280 x 

432 mm) with an automatic feed tray capable of storing 30 sheets of paper.  Letter size 
and 11 x 17 in. (280 x 432 mm) paper shall be provided. 

 
(k) One plain paper fax machine with paper. 
 
(l) Two telephones, with touch tone, where available, and a digital telephone answering 

machine, for exclusive use by the Engineer. 
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(m) One electric water cooler dispenser. 
 
(n) One first-aid cabinet fully equipped. 
 
(o) One microwave oven, 1 cu ft (0.03 cu m) minimum capacity. 
 
(p) One fire-proof safe, 0.5 cu ft (0.01 cu m) minimum capacity. 
 
(q) One electric paper shredder. 
 
(r) One post mounted rain gauge, located on the project site for each 5 miles (8 km) of 

project length.” 
 
Revise the first sentence of the first paragraph of Article 670.07 of the Standard Specifications 
to read: 
 

“ The building or buildings fully equipped as specified will be paid for on a monthly basis until 
the building or buildings are released by the Engineer.” 
 
Revise the last sentence of the first paragraph of Article 670.07 of the Standard Specifications 
to read: 
 
“This price shall include all utility costs and shall reflect the salvage value of the building or 
buildings, equipment, and furniture which become the property of the Contractor after release by 
the Engineer, except that the Department will pay that portion of the monthly long distance 
telephone bills that, when combined, exceed $150.” 
 
 
EQUIPMENT RENTAL RATES (BDE) 
Effective:  August 2, 2007     Revised:  January 2, 2008 
 
Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard 
Specifications with the following: 
 

“ Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4).” 
 

Replace Article 109.04(b)(4) of the Standard Specifications with the following: 
 

“ (4) Equipment.  Equipment used for extra work shall be authorized by the Engineer.  
The equipment shall be specifically described, be of suitable size and capacity for 
the work to be performed, and be in good operating condition.  For such equipment, 
the Contractor will be paid as follows. 
 
a. Contractor Owned Equipment.  Contractor owned equipment will be paid for by 

the hour using the applicable FHWA hourly rate from the “Equipment Watch 
Rental Rate Blue Book” (Blue Book) in effect when the force account work 
begins.  The FHWA hourly rate is calculated as follows. 
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FHWA hourly rate = (monthly rate/176) x (model year adj.) x (Illinois adj.) + EOC 
 
Where:  EOC = Estimated Operating Costs per hour (from the Blue Book) 
 
The time allowed will be the actual time the equipment is operating on the extra 
work.  For the time required to move the equipment to and from the site of the 
extra work and any authorized idle (standby) time, payment will be made at the 
following hourly rate:  0.5 x (FHWA hourly rate - EOC). 
 
All time allowed shall fall within the working hours authorized for the extra work. 
 
The rates above include the cost of fuel, oil, lubrication, supplies, small tools, 
necessary attachments, repairs, overhaul and maintenance of any kind, 
depreciation, storage, overhead, profits, insurance, and all incidentals.  The rates 
do not include labor. 
 
The Contractor shall submit to the Engineer sufficient information for each piece 
of equipment and its attachments to enable the Engineer to determine the proper 
equipment category.  If a rate is not established in the Blue Book for a particular 
piece of equipment, the Engineer will establish a rate for that piece of equipment 
that is consistent with its cost and use in the industry. 
 

b. Rented Equipment.  Whenever it is necessary for the Contractor to rent 
equipment to perform extra work, the rental and transportation costs of the 
equipment plus five percent for overhead will be paid.  In no case shall the rental 
rates exceed those of established distributors or equipment rental agencies. 
 

All prices shall be agreed to in writing before the equipment is used.” 
 
 
HMA - HAULING ON PARTIALLY COMPLETED FULL-DEPTH PAVEMENT (BDE) 
Effective:  January 1, 2008 
 
Revise Article 407.08 of the Standard Specifications to read: 
 

“ 407.08 Hauling on the Partially Completed Full-Depth Pavement.  Legally loaded trucks 
will be permitted on the partially completed full-depth HMA pavement only to deliver HMA 
mixture to the paver, provided the last lift has cooled a minimum of 12 hours.  Hauling shall be 
limited to the distances shown in the following tables.  The pavement surface temperature shall 
be measured using an infrared gun.  The use of water to cool the pavement to permit hauling 
will not be allowed.  The Contractor’s traffic pattern shall minimize hauling on the partially 
completed pavement and shall vary across the width of the pavement such that “tracking” of 
vehicles, one directly behind the other, does not occur. 
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MAXIMUM HAULING DISTANCE FOR 

PAVEMENT SURFACE TEMPERATURE BELOW 105 ºF (40 ºC) 
Total In-Place 

Thickness Being 
Hauled On, 

in. (mm) 

Thickness of Lift Being Placed 
3 in. (75 mm) or less More than 3 in. (75 mm) 

Modified Soil 
Subgrade 

Granular 
Subbase 

Modified Soil 
Subgrade 

Granular 
Subbase 

3.0 to 4.0 
(75 to 100) 

0.75 miles 
(1200 m) 

1.0 mile 
(1600 m) 

0.50 miles 
(800 m) 

0.75 miles 
(1200 m) 

4.1 to 5.0 
(101 to 125) 

1.0 mile 
(1600 m) 

1.5 miles 
(2400 m) 

0.75 miles 
(1200 m) 

1.0 mile 
(1600 m) 

5.1 to 6.0 
(126 to 150) 

2.0 miles 
(3200 m) 

2.5 miles 
(4000 m) 

1.5 miles 
(2400 m) 

2.0 miles 
(3200 m) 

6.1 to 8.0 
(151 to 200) 

2.5 miles 
(4000 m) 

3.0 miles 
(4800 m) 

2.0 miles 
(3200 m) 

2.5 miles 
(4000 m) 

Over 8.0 (200) No Restrictions 
 

MAXIMUM HAULING DISTANCE FOR 
PAVEMENT SURFACE TEMPERATURE OF 105 ºF (40 ºC) AND ABOVE 

Total In-Place 
Thickness Being 

Hauled On, 
in. (mm) 

Thickness of Lift Being Placed 
3 in. (75 mm) or less More than 3 in. (75 mm) 

Modified Soil 
Subgrade 

Granular 
Subbase 

Modified Soil 
Subgrade 

Granular 
Subbase 

3.0 to 4.0 
(75 to 100) 

0.50 miles 
(800 m) 

0.75 miles 
(1200 m) 

0.25 miles 
(400 m) 

0.50 miles 
(800 m) 

4.1 to 5.0 
(101 to 125) 

0.75 miles 
(1200 m) 

1.0 mile 
(1600 m) 

0.50 miles 
(800 m) 

0.75 miles 
(1200 m) 

5.1 to 6.0 
(126 to 150) 

1.0 mile 
(1600 m) 

1.5 miles 
(2400 m) 

0.75 miles 
(1200 m) 

1.0 mile 
(1600 m) 

6.1 to 8.0 
(151 to 200) 

2.0 miles 
(3200 m) 

2.5 miles 
(4000 m) 

1.5 miles 
(2400 m) 

2.0 miles 
(3200 m) 

Over 8.0 (200) No Restrictions 
 
Permissive hauling on the partially completed pavement shall not relieve the Contractor of 

his/her responsibility for damage to the pavement.  Any portion of the full-depth HMA pavement 
that is damaged by hauling shall be removed and replaced, or otherwise repaired to the 
satisfaction of the Engineer. 

 
Crossovers used to transfer haul trucks from one roadway to the other shall be at least 

1000 ft (300 m) apart and shall be constructed of material that will prevent tracking of dust or 
mud on the completed HMA lifts.  The Contractor shall construct, maintain, and remove all 
crossovers.” 
 
 
HOT-MIX ASPHALT - FIELD VOIDS IN THE MINERAL AGGREGATE (BDE) 
Effective:  April 1, 2007    Revised:  April 1, 2008 
 
Add the following to the table in Article 1030.05(d)(2)a. of the Standard Specifications: 
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“Parameter 

Frequency of Tests 
 
High ESAL Mixture 
Low ESAL Mixture 

Frequency of Tests 
 
All Other Mixtures 

Test Method 
See Manual of Test 

Procedures for 
Materials 

VMA 
 
 
 
Note 5. 

Day’s production  
≥ 1200 tons: 
 
1 per half day of production 
 

N/A Illinois-Modified  
AASHTO R 35 

Day’s production  
< 1200 tons: 
 
1 per half day of production for 
first 2 days and 1 per day 
thereafter (first sample of the day) 

 
Note 5.  The Gsb used in the voids in the mineral aggregate (VMA) calculation 
shall be the same average Gsb value listed in the mix design.” 

 
Add the following to the Control Limits table in Article 1030.05(d)(4) of the Standard 
Specifications: 
 

“CONTROL LIMITS 
Parameter High ESAL 

Low ESAL 
 

Individual Test 

High ESAL 
Low ESAL 

 
Moving Avg. of 4 

All Other 
 
 

Individual Test 
VMA -0.7 % 2/ -0.5 % 2/ N/A 

 
2/ Allowable limit below minimum design VMA requirement” 

 
Add the following to the table in Article 1030.05(d)(5) of the Standard Specifications: 
 

“CONTROL CHART 
REQUIREMENTS 

High ESAL 
Low ESAL 

All Other 

 VMA”  
 
Revise the heading of Article 1030.05(d)(6)a.1. of the Standard Specifications to read: 
 

“ 1. Voids, VMA, and Asphalt Binder Content.” 
 
Revise the first sentence of the first paragraph of Article 1030.05(d)(6)a.1.(a.) of the Standard 
Specifications to read: 
 

“ If the retest for voids, VMA, or asphalt binder content exceeds control 
limits, HMA production shall cease and immediate corrective action shall 
be instituted by the Contractor.” 
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Revise the table in Article 1030.05(e) of the Standard Specifications to read: 
 

“Test Parameter Acceptable Limits of 
Precision 

% Passing: 1/  
1/2 in. (12.5 mm) 5.0 % 
No. 4 (4.75 mm) 5.0 % 
No. 8 (2.36 mm) 3.0 % 
No. 30 (600 µm) 2.0 % 

Total Dust Content  
No. 200 (75 µm) 1/ 2.2 % 

Asphalt Binder Content 0.3 % 
Maximum Specific Gravity 
of Mixture 0.026 

Bulk Specific Gravity 0.030 
VMA 1.4 % 
Density (% Compaction) 1.0 % (Correlated) 

 
 1/ Based on washed ignition.” 
 
 
HOT-MIX ASPHALT – PLANT TEST FREQUENCY (BDE) 
Effective:  April 1, 2008 
 
Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read: 
 

 
 

“Parameter 

Frequency of Tests 
 
High ESAL Mixture 
Low ESAL Mixture 

Frequency of Tests 
 
All Other Mixtures 

Test Method 
See Manual of Test 

Procedures for Materials 

Aggregate Gradation 
 
Hot bins for batch 
and continuous 
plants. 
 
Individual cold-feed 
or combined belt-
feed for drier drum 
plants. 
 
% passing sieves: 
1/2 in. (12.5 mm),  
No. 4 (4.75 mm),  
No. 8 (2.36 mm),  
No. 30 (600 µm)  
No. 200 (75 µm) 
 
Note 1. 

 
1 dry gradation per 
day of production 
(either morning or 
afternoon sample). 

and 

1 washed ignition 
oven test on the mix 
per day of production 
(conduct in the 
afternoon if dry 
gradation is 
conducted in the 
morning or vice 
versa). 
 
Note 3. 
 
Note 4. 

 
1 gradation per day 
of production. 
 
The first day of 
production shall be a 
washed ignition 
oven test on the mix.  
Thereafter, the 
testing shall 
alternate between 
dry gradation and 
washed ignition 
oven test on the mix. 
 
Note 4. 

 
Illinois Procedure  
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Asphalt Binder 
Content by Ignition 
Oven 

 
Note 2. 

 
1 per half day of 
production 

 
1 per day 

 
Illinois-Modified AASHTO 
T 308 
 

Air Voids 
 
Bulk Specific Gravity 
of Gyratory Sample  
 
 

Day’s production ≥ 
1200 tons: 
 
1 per half day of 
production 
 

 
 

1 per day 
 

 
 
Illinois-Modified AASHTO 
T 312  
 

Day’s production < 
1200 tons: 
 
1 per half day of 
production for first 
2 days and 1 per 
day thereafter (first 
sample of the day) 

 
Maximum Specific 
Gravity of Mixture 
 

Day’s production ≥ 
1200 tons: 
 
1 per half day of 
production 
 

 
1 per day 

 
Illinois-Modified AASHTO 
T 209” 

Day’s production < 
1200 tons: 
 
1 per half day of 
production for first 
2 days and 1 per 
day thereafter (first 
sample of the day) 

 
 
HOT-MIX ASPHALT – TRANSPORTATION (BDE) 
Effective:  April 1, 2008 
 
Revise Article 1030.08 of the Standard Specifications to read: 
 

“ 1030.08 Transportation.  Vehicles used in transporting HMA shall have clean and tight 
beds.  The beds shall be sprayed with asphalt release agents from the Department’s approved 
list.  In lieu of a release agent, the Contractor may use a light spray of water with a light scatter 
of manufactured sand (FA 20 or FA 21) evenly distributed over the bed of the vehicle.  After 
spraying, the bed of the vehicle shall be in a completely raised position and it shall remain in this 
position until all excess asphalt release agent or water has been drained. 
 

When the air temperature is below 60 ºF (15 ºC), the bed, including the end, endgate, sides 
and bottom shall be insulated with fiberboard, plywood or other approved insulating material and 
shall have a thickness of not less than 3/4 in (20 mm).  When the insulation is placed inside the 
bed, the insulation shall be covered with sheet steel approved by the Engineer.  Each vehicle 
shall be equipped with a cover of canvas or other suitable material meeting the approval of the 
Engineer which shall be used if any one of the following conditions is present. 
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(a) Ambient air temperature is below 60 ºF (15 ºC). 
 
(b) The weather is inclement. 
 
(c) The temperature of the HMA immediately behind the paver screed is below 250 ºF 

(120 ºC). 
 
The cover shall extend down over the sides and ends of the bed for a distance of 

approximately 12 in. (300 mm) and shall be fastened securely.  The covering shall be rolled 
back before the load is dumped into the finishing machine.” 
 
 
IMPACT ATTENUATORS, TEMPORARY (BDE) 
Effective:  November 1, 2003     Revised:  January 1, 2007 
 
Description.  This work shall consist of furnishing, installing, maintaining, and removing 
temporary impact attenuators of the category and test level specified. 
 
Materials.  Materials shall meet the requirements of the impact attenuator manufacturer and the 
following: 
 

Item Article/Section 
(a)  Fine Aggregate (Note 1) 003.01 
(b)  Steel Posts, Structural Shapes, and Plates 1006.04 
(c)  Rail Elements, End Section Plates, and Splice Plates 1006.25 
(d)  Bolts, Nuts, Washers and Hardware 1006.25 
(e)  Hollow Structural Tubing 1006.27(b) 
(f)   Wood Posts and Wood Blockouts  1007.01, 1007.02, 1007.06 
(g)  Preservative Treatment 1007.12 
(h)  Packaged Rapid Hardening Mortar  1018.01 

 
Note 1.  Fine aggregate shall be FA 1 or FA 2, Class A quality.  The sand shall be unbagged 
and shall have a maximum moisture content of five percent. 
 

CONSTRUCTION REQUIREMENTS 
 
General.  Impact Attenuators shall meet the testing criteria contained in National Cooperative 
Highway Research Program (NCHRP) Report 350 for the test level specified and shall be on the 
Department’s approved list. 
 
Installation.  Regrading of slopes or approaches for the installation shall be as shown on the 
plans. 
 
Attenuator bases, when required by the manufacturer, shall be constructed on a prepared 
subgrade according to the manufacturer’s specifications.  The surface of the base shall be 
slightly sloped or crowned to facilitate drainage. 
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Impact attenuators shall be installed according to the manufacturer’s specifications and include 
all necessary transitions between the impact attenuator and the item to which it is attached. 
 
When water filled attenuators are used between November 1 and April 15, they shall contain 
anti-freeze according to the manufacturer’s recommendations. 
 
Markings.  Sand module impact attenuators shall be striped with alternating reflectorized 
Type AA or Type AP fluorescent orange and reflectorized white horizontal, circumferential 
stripes.  There shall be at least two of each stripe on each module. 
 
Other types of impact attenuators shall have a terminal marker applied to their nose and 
reflectors along their sides. 
 
Maintenance.  All maintenance of the impact attenuators shall be the responsibility of the 
Contractor until removal is directed by the Engineer. 
 
Relocate.  When relocation of temporary impact attenuators is specified, they shall be removed, 
relocated and reinstalled at the new location.  The reinstallation requirements shall be the same 
as those for a new installation. 
 
Removal.  When the Engineer determines the temporary impact attenuators are no longer 
required, the installation shall be dismantled with all hardware becoming the property of the 
Contractor. 
 
Surplus material shall be disposed of according to Article 202.03.  Anti-freeze, when present, 
shall be disposed of/recycled according to local ordinances. 
 
When impact attenuators have been anchored to the pavement, the anchor holes shall be 
repaired with rapid set mortar  Only enough water to permit placement and consolidation by 
rodding shall be used and the material shall be struck-off flush. 
 
Method of Measurement.  This work will be measured for payment as each, where each is 
defined as one complete installation. 
 
Basis of Payment.  This work will be paid for at the contract unit price per each for IMPACT 
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW); IMPACT 
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, WIDE); IMPACT ATTENUATORS, 
TEMPORARY (FULLY REDIRECTIVE, RESETTABLE); IMPACT ATTENUATORS, 
TEMPORARY (SEVERE USE, NARROW); IMPACT ATTENUATORS, TEMPORARY (SEVERE 
USE, WIDE); or IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE) of the test 
level specified. 
 
Relocation of the devices will be paid for at the contract unit price per each for IMPACT 
ATTENUATORS, RELOCATE (FULLY REDIRECTIVE); IMPACT ATTENUATORS, RELOCATE 
(SEVERE USE); or IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE); of the test 
level specified. 
 
Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204 
of the Standard Specifications. 
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MAST ARM ASSEMBLY AND POLE (BDE) 
Effective:  January 1, 2008     Revised:  January 1, 2009 
 
Revise Article 1077.03 of the Standard Specifications to read: 
 

“1077.03 Mast Arm Assembly and Pole.  Mast arm assembly and pole shall be as follows. 
 
(a) Steel Mast Arm Assembly and Pole and Steel Combination Mast Arm Assembly and 

Pole.  The steel mast arm assembly and pole and steel combination mast arm assembly 
and pole shall consist of a traffic signal mast arm, a luminaire mast arm or davit (for 
combination pole only), a pole, and a base, together with anchor rods and other 
appurtenances.  The configuration of the mast arm assembly, pole, and base shall be 
according to the details shown on the plans. 

 
(1) Loading.  The mast arm assembly and pole, and combination mast arm assembly 

and pole shall be designed for the loading shown on the Highway Standards or 
elsewhere on the plans, whichever is greater.  The design shall be according to 
AASHTO “Standard Specification for Structural Supports for Highway Signs, 
Luminaries and Traffic Signals” 1994 Edition for 80 mph (130 km/hr) wind velocity.  
However, the arm-to-pole connection for tapered signal and luminaire arms shall be 
according to the “ring plate” detail as shown in Figure 11-1(f) of the 2002 Interim, to 
the AASHTO “Standard Specification for Structural Supports for Highway Signs, 
Luminaries and Traffic Signals” 2001 4th Edition. 

 
(2) Structural Steel Grade.  The mast arm and pole shall be fabricated according to 

ASTM A 595, Grade A or B, ASTM A 572 Grade 55, or ASTM A 1011 Grade 55 
HSLAS Class 2.  The base and flange plates shall be of structural steel according to 
AASHTO M 270 Grade 50 (M 270M Grade 345).  Luminaire arms and trussed arms 
15 ft (4.5 m) or less shall be fabricated from one steel pipe or tube size according to 
ASTM A 53 Grade B or ASTM A 500 Grade B or C.  All mast arm assemblies, poles, 
and bases shall be galvanized according to AASHTO M 111. 

 
(3) Fabrication.  The design and fabrication of the mast arm assembly, pole, and base 

shall be according to the requirements of the Standard Specifications for Structural 
Supports for Highway Signs, Luminaires, and Traffic Signals published by AASHTO.  
The mast arm and pole may be of single length or sectional design.  If section design 
is used, the overlap shall be at least 150 percent of the maximum diameter of the 
overlapping section and shall be assembled in the factory. 

 
The manufacturer will be allowed to slot the base plate in which other bolt circles 
may fit, providing that these slots do not offset the integrity of the pole.  
Circumferential welds of tapered arms and poles to base plates shall be full 
penetration welds. 

 
(4) Shop Drawing Approval.  The Contractor shall submit detailed drawings showing 

design materials, thickness of sections, weld sizes, and anchor rods to the Engineer 
for approval prior to fabrication.  These drawings shall be at least 11 x 17 in. (275 x 
425 mm) in size and of adequate quality for microfilming. 
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(b) Anchor Rods.  The anchor rods shall be ASTM F 1554 Grade 105, coated by the hot-dip 
galvanizing process according to AASHTO M 232, and shall be threaded a minimum of 
7 1/2 in. (185 mm) at one end and have a bend at the other end.  The first 10 in. 
(250 mm) at the threaded end shall be galvanized.  Two nuts, one lock washer, and one 
flat washer shall be furnished with each anchor rod.  All nuts and washers shall be 
galvanized.” 

 
 
NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT 
CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  April 1, 2007     Revised:  November 1, 2008 
 
Revise Article 105.03(a) of the Standard Specifications to read: 
 

“ (a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment 
Control Deficiency Deduction.  When the Engineer is notified or determines an erosion 
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a 
violation of the Department’s NPDES permits, the Engineer will notify and direct the 
Contractor to correct the deficiency within a specified time.  The specified time, which 
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the 
urgency of the situation and the nature of the work effort required.  The Engineer will be 
the sole judge. 
 
A deficiency may be any lack of repair, maintenance, or implementation of erosion 
and/or sediment control devices included in the contract, or any failure to comply with the 
conditions of the Department’s NPDES permits.  A deficiency may also be applied to 
situations where corrective action is not an option such as the failure to participate in a 
jobsite inspection of the project, failure to install required measures prior to initiating 
earth moving operations, disregard of concrete washout requirements, or other disregard 
of the NPDES permit. 
 
If the Contractor fails to correct a deficiency within the specified time, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency exists.  
The calendar day(s) will begin with notification to the Contractor and end with the 
Engineer’s acceptance of the correction.  The daily monetary deduction will be either 
$1000.00 or 0.05 percent of the awarded contract value, whichever is greater.  For those 
deficiencies where corrective action was not an option, the monetary deduction will be 
immediate and will be valued at one calendar day.” 

 
 
NOTIFICATION OF REDUCED WIDTH (BDE) 
Effective:  April 1, 2007 
 
Add the following after the first paragraph of Article 701.06 of the Standard Specifications: 
 

“Where the clear width through a work zone with temporary concrete barrier will be 16.0 ft 
(4.88 m) or less, the Contractor shall notify the Engineer at least 21 days in advance of 
implementing the traffic control for that restriction.” 
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PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  June 1, 2000     Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
 
State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a 
Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing 
work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in 
addition to the payment due, shall be paid to any subcontractor or material supplier by the 
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.  
The Act also provides that the time for payment required and the calculation of any interest due 
applies to transactions between subcontractors and lower-tier subcontractors and material 
suppliers throughout the contracting chain. 
 
This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.  This contract is subject to the 
following payment obligations. 
 
When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.  The 
proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
 
This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to Section 
7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
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PERSONAL PROTECTIVE EQUIPMENT (BDE) 
Effective:  November 1, 2008 
 
Revise the first sentence of Article 701.12 of the Standard Specifications to read: 
 

“ All personnel on foot, excluding flaggers, within the highway right-of-way shall wear a 
fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and 
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 for Conspicuity 
Class 2 garments.” 
 
 
PRECAST CONCRETE HANDLING HOLES (BDE) 
Effective:  January 1, 2007 
 
Add the following to Article 540.02 of the Standard Specifications: 
 

“ (g) Handling Hole Plugs 1042.16“ 
 

Add the following paragraph after the sixth paragraph of Article 540.06 of the Standard 
Specifications: 
 

“ Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar, 
or filled with a polyethylene plug.  The plug shall not project beyond the inside surface after 
installation.  When metal lifting inserts are used, their sockets shall be filled with mastic or 
mortar.” 

 
Add the following to Article 542.02 of the Standard Specifications: 
 

“ (ee) Handling Hole Plugs 1042.16“ 
 

Revise the fifth paragraph of Article 542.04(d) of the Standard Specifications to read: 
 

“ Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with 
mastic or mortar; or filled with a polyethylene plug.  The plug shall not project beyond the inside 
surface after installation.” 

 
Add the following to Article 550.02 of the Standard Specifications: 
 

“ (o) Handling Hole Plugs 1042.16“ 
 

Replace the fourth sentence of the fifth paragraph of Article 550.06 of the Standard 
Specifications with the following: 
 

“ Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with 
mastic or mortar; or filled with a polyethylene plug.  The plug shall not project beyond the inside 
surface after installation.” 
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Add the following to Article 602.02 of the Standard Specifications: 
 

“ (p) Handling Hole Plugs 1042.16(a)“ 
 

Replace the fifth sentence of the first paragraph of Article 602.07 of the Standard Specifications 
with the following: 
 

“ Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar.  
The plug shall not project beyond the inside surface after installation.  When metal lifting inserts 
are used, their sockets shall be filled with mastic or mortar.” 

 
Add the following to Section 1042 of the Standard Specifications: 
 

“ 1042.16 Handling Hole Plugs.  Plugs for handling holes in precast concrete products shall 
be as follows. 

 
(a) Precast Concrete Plug.  The precast concrete plug shall have a tapered shape and shall 

have a minimum compressive strength of 3000 psi (20,700 kPa) at 28 days. 
 

(b) Polyethylene Plug.  The polyethylene plug shall have a “mushroom” shape with a flat 
round top and a stem with three different size ribs.  The plug shall fit snuggly and cover 
the handling hole. 
 
The plug shall be according to the following. 
 

Mechanical Properties Test Method Value (min.) 

Flexural Modulus ASTM D 790 3300 psi (22,750 kPa) 
Tensile Strength (Break) ASTM D 638 1600 psi (11,030 kPa) 
Tensile Strength (Yield) ASTM D 638 1200 psi (8270 kPa) 

 

Thermal Properties Test Method Value (min.) 

Brittle Temperature ASTM D 746 -49 ºF (-45 ºC) 
Vicat Softening Point ASTM D 1525 194 ºF (90 ºC)” 

 
 
RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) (BDE) 
Effective:  January 1, 2006 
 
Description.  Railroad Protective Liability and Property Damage Liability Insurance shall be 
carried according to Article 107.11 of the Standard Specifications, except the limits shall be a 
minimum of $5,000,000 combined single limit per occurrence for bodily injury liability and 
property damage liability with an aggregate limit of $10,000,000 over the life of the policy.  A 
separate policy is required for each railroad unless otherwise noted. 
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 NUMBER & SPEED OF NUMBER & SPEED OF 
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS 
 
Kansas City Southern Railway None 4 trains per day @ 40 mph 
427 W. 12th Street 
Kansas City, MO  64105 
 
DOT/AAR No.:  N/A RR Mile Post:  28.93 
RR Division:  Midwest RR Sub-Division:  Godfrey 
 
For Freight/Passenger Information Contact:  Taulton Dancy, Sr. Phone:  (618) 482-4052 
 Trainmaster 
For Insurance Information Contact:  Srikanth Honnur Phone:  (816) 983-1138 
 
 
Approval of Insurance.  The original and one certified copy of each required policy shall be 
submitted to the following address for approval: 
 
Illinois Department of Transportation 
Bureau of Design and Environment 
2300 South Dirksen Parkway, Room 326 
Springfield, Illinois 62764 
 
The Contractor will be advised when the Department has received approval of the insurance 
from the railroad(s).  Before any work begins on railroad right-of-way, the Contractor shall 
submit to the Engineer evidence that the required insurance has been approved by the 
railroad(s).  The Contractor shall also provide the Engineer with the expiration date of each 
required policy. 
 
Basis of Payment.  Providing Railroad Protective Liability and Property Damage Liability 
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE 
LIABILITY INSURANCE. 
 
 
RECLAIMED ASPHALT PAVEMENT (RAP) (BDE) 
Effective:  January 1, 2007     Revised:  April 1, 2009 
 
In Article 1030.02(g), delete the last sentence of the first paragraph in (Note 2). 
 
Revise Section 1031 of the Standard Specifications to read: 
 

“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT 
 

1031.01 Description.  Reclaimed asphalt pavement (RAP) is reclaimed asphalt pavement 
resulting from cold milling or crushing of an existing dense graded hot-mix asphalt (HMA) 
pavement.  The Contractor shall supply written documentation that the RAP originated from 
routes or airfields under federal, state, or local agency jurisdiction. 
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1031.02 Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles 
meeting one of the following definitions.  No additional RAP shall be added to the pile after the 
pile has been sealed.  Stockpiles shall be sufficiently separated to prevent intermingling at the 
base.  Stockpiles shall be identified by signs indicating the type as listed below (i.e. 
“Homogeneous Surface”). 

 
Prior to milling, the Contractor shall request the District to provide verification of the quality 

of the RAP to clarify appropriate stockpile. 
 
(a) Homogeneous.  Homogeneous RAP stockpiles shall consist of RAP from Class I, 

Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures and represent:  
1) the same aggregate quality, but shall be at least C quality; 2) the same type of 
crushed aggregate (either crushed natural aggregate, ACBF slag, or steel slag); 
3) similar gradation; and 4) similar asphalt binder content.  If approved by the Engineer, 
combined single pass surface/binder millings may be considered “homogenous” with a 
quality rating dictated by the lowest coarse aggregate quality present in the mixture. 
 

(b) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, 
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures.  The coarse 
aggregate in this RAP shall be crushed aggregate and may represent more than one 
aggregate type and/or quality but shall be at least C quality.  This RAP may have an 
inconsistent gradation and/or asphalt binder content prior to processing.  All 
conglomerate RAP shall be processed prior to testing by crushing to where all RAP shall 
pass the 5/8 in. (16 mm) or smaller screen.  Conglomerate RAP stockpiles shall not 
contain steel slag or other expansive material as determined by the Department. 

 
(c) Conglomerate “D” Quality (DQ).  Conglomerate DQ RAP stockpiles shall consist of RAP 

from Class I, Superpave (High or Low ESAL), HMA (High or Low ESAL), or equivalent 
mixtures.  The coarse aggregate in this RAP may be crushed or round but shall be at 
least D quality.  This RAP may have an inconsistent gradation and/or asphalt binder 
content.  Conglomerate DQ RAP stockpiles shall not contain steel slag or other 
expansive material as determined by the Department. 
 

(d) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile 
categories listed above shall be classified as “Non-Quality”. 
 

RAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt, 
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be 
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.  Sheet 
asphalt shall be stockpiled separately. 

 
1031.03 Testing.  When used in HMA, the RAP shall be sampled and tested either during 

or after stockpiling. 
 
For testing during stockpiling, washed extraction samples shall be run at the minimum 

frequency of one sample per 500 tons (450 metric tons) for the first 2000 tons 
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter.  A minimum of 
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons). 
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For testing after stockpiling, the Contractor shall submit a plan for approval to the District 
proposing a satisfactory method of sampling and testing the RAP pile either in-situ or by 
restockpiling.  The sampling plan shall meet the minimum frequency required above and detail 
the procedure used to obtain representative samples throughout the pile for testing. 

 
Before extraction, each field sample shall be split to obtain two samples of test sample size.  

One of the two test samples from the final split shall be labeled and stored for Department use.  
The Contractor shall extract the other test sample according to Department procedure.  The 
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor 
test results. 

 
Evaluation of Test Results.  All of the extraction results shall be compiled and averaged for 

asphalt binder content and gradation and, when applicable Gmm.  Individual extraction test 
results, when compared to the averages, will be accepted if within the tolerances listed below. 

 

Parameter Homogeneous / 
Conglomerate Conglomerate “D” Quality 

1 in. (25 mm)  ± 5 % 
1/2 in. (12.5 mm) ± 8 % ± 15 % 
No. 4 (4.75 mm) ± 6 % ± 13 % 
No. 8 (2.36 mm) ± 5 %  
No. 16 (1.18 mm)  ± 15 % 
No. 30 (600 µm) ± 5 %  
No. 200 (75 µm) ± 2.0 % ± 4.0 % 
Asphalt Binder ± 0.4 % 1/ ± 0.5 % 

 
1/ The tolerance for fractionated reclaimed asphalt pavement (FRAP) shall be ± 0.3 %. 
 

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if 
more than 20 percent of the asphalt binder content test results fall outside the appropriate 
tolerances, the RAP shall not be used in HMA unless the RAP representing the failing tests is 
removed from the stockpile.  All test data and acceptance ranges shall be sent to the District for 
evaluation. 

 
With the approval of the Engineer, the ignition oven may be substituted for extractions 

according to the Illinois Test Procedure, “Calibration of the Ignition Oven for the Purpose of 
Characterizing Reclaimed Asphalt Pavement (RAP)”. 

 
1031.04 Quality Designation of Aggregate in RAP.  The quality of the RAP shall be set 

by the lowest quality of coarse aggregate in the RAP stockpile and are designated as follows. 
 
(a) RAP from Class I, Superpave (High ESAL), or HMA (High ESAL) surface mixtures are 

designated as containing Class B quality coarse aggregate. 
 

(b) RAP from Superpave (Low ESAL)/HMA (Low ESAL) IL-19.0L binder and IL-9.5L surface 
mixtures are designated as Class D quality coarse aggregate. 
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(c) RAP from Class I, Superpave (High ESAL), or HMA (High ESAL) binder mixtures, 
bituminous base course mixtures, and bituminous base course widening mixtures are 
designated as containing Class C quality coarse aggregate. 
 

(d) RAP from bituminous stabilized subbase and BAM shoulders are designated as 
containing Class D quality coarse aggregate. 
 

1031.05 Use of RAP in HMA.  The use of RAP shall be a Contractor’s option when 
constructing HMA in all contracts.  The use of RAP in HMA shall be as follows. 

 
(a) Coarse Aggregate Size.  The coarse aggregate in all RAP shall be equal to or less than 

the nominal maximum size requirement for the HMA mixture to be produced. 
 

(b) Steel Slag Stockpiles.  RAP stockpiles containing steel slag or other expansive material, 
as determined by the Department, shall be homogeneous and will be approved for use 
in  HMA (High ESAL and Low ESAL) surface mixtures only. 
 

(c) Use in HMA Surface Mixtures (High and Low ESAL).  RAP stockpiles for use in HMA 
surface mixtures (High and Low ESAL) shall be homogeneous in which the coarse 
aggregate is Class B quality or better. 
 

(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base 
Course Widening.  RAP stockpiles for use in HMA binder mixtures (High and Low 
ESAL), HMA base course, and HMA base course widening shall be homogeneous, or 
conglomerate, in which the coarse aggregate is Class C quality or better. 
 

(e) Use in Shoulders and Subbase.  RAP stockpiles for use in HMA shoulders and stabilized 
subbase (HMA) shall be homogeneous, conglomerate, or conglomerate DQ. 
 

(f) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed 
the amounts indicated in the table below for a given N Design. 
 

Max RAP Percentage 
HMA Mixtures 1/, 3/ Maximum % RAP  

Ndesign Binder/Leveling 
Binder 

Surface Polymer 
Modified  

30 30 30 10  
50 25 15 10  
70 15 / 25 2/ 10 / 15 2/ 10  
90 10 10  10  

105 10 10 10  
 
1/ For HMA shoulder and stabilized subbase (HMA) N-30, the amount of RAP shall not 

exceed 50% of the mixture. 
 

2/ Value of Max % RAP if homogeneous RAP stockpile of IL-9.5 RAP is utilized. 
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3/ When RAP exceeds 20 percent, the high and low virgin asphalt binder grades shall 
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-28).  If warm mix asphalt (WMA) 
technology is utilized, and production temperatures do not exceed 275°°F (135 °C) 
the grades shall be reduced as follows: 

 
Overlays: 
When WMA contains between 20 and 30 percent RAP the high temperature shall 
be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-22).  When WMA contains 
30 percent or more RAP the high and low temperature grades shall each be 
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder 
grade of PG64-22 to be reduced to a PG58-28). 
 
Full Depth: 
When WMA contains between 20 and 30 percent RAP, the low temperature shall 
be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG64-28).  When the WMA contains 
30 percent or more RAP the high and low temperature grades shall each be 
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder 
grade of PG64-22 to be reduced to a PG58-28). 

 
(g) When the Contractor chooses the FRAP option, the percentage of FRAP shall not 

exceed the amounts indicated in the table below for a given N Design. 
 

Max FRAP Percentage1/ 
HMA Mixtures 2/, 3/ Maximum % FRAP  

Ndesign Binder/Leveling 
Binder 

Surface Polymer 
Modified  

30 35 35 10  
50 30 25 10  
70 25 20 10  
90 20 15  10  

105 10 10 10  
 
1/ Minumum of two fractions for surface and binder applications. 

 
2/ For HMA shoulder and stabilized subbase (HMA) N30, the amount of RAP shall not 

exceed 50 percent of the mixture. 
 

3/ When FRAP exceeds 20 percent, the high and low virgin asphalt binder grades shall 
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-28).  If warm mix asphalt (WMA) 
technology is utilized, and production temperatures do not exceed 275°°F (135 °C) 
the grades shall be reduced as follows: 
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Overlays: 
When WMA contains between 20 and 30 percent FRAP the high temperature 
shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-22).  When WMA 
contains 30 percent or more FRAP the high and low temperature grades shall 
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-28). 
 
Full Depth: 
When WMA contains between 20 and 30 percent FRAP, the low temperature 
shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG64-28).  When the WMA 
contains 30 percent or more FRAP the high and low temperature grades shall 
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-28). 

 
1031.06 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be constructed 

utilizing RAP material meeting the above detailed requirements. 
 
RAP designs shall be submitted for volumetric verification.  If additional RAP stockpiles are 

tested and found that no more than 20 percent of the results, as defined under “Testing” herein, 
are outside of the control tolerances set for the original RAP stockpile and HMA mix design, and 
meets all of the requirements herein, the additional RAP stockpiles may be used in the original 
mix design at the percent previously verified. 

 
1031.07 HMA Production.  The coarse aggregate in all RAP used shall be equal to or less 

than the nominal maximum size requirement for the HMA mixture being produced. 
 
To remove or reduce agglomerated material, a scalping screen, crushing unit, or 

comparable sizing device approved by the Engineer shall be used in the RAP feed system to 
remove or reduce oversized material.  If material passing the sizing device adversely affects the 
mix production or quality of the mix, the sizing device shall be set at a size specified by the 
Engineer. 

 
If the RAP control tolerances or QC/QA test results require corrective action, the Contractor 

shall cease production of the mixture containing RAP and either switch to the virgin aggregate 
design or submit a new RAP design. 

 
HMA plants utilizing RAP shall be capable of automatically recording and printing the 

following information. 
 
(a) Dryer Drum Plants. 

 
(1) Date, month, year, and time to the nearest minute for each print. 

 
(2) HMA mix number assigned by the Department. 
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(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to 
the nearest 0.1 ton (0.1 metric ton). 
 

(4) Accumulated dry weight of RAP in tons (metric tons) to the nearest 0.1 ton 
(0.1 metric ton). 
 

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 
0.1 unit. 
 

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest 
0.1 unit. 
 

(7) Residual asphalt binder in the RAP material as a percent of the total mix to the 
nearest 0.1 percent. 
 

(8) Aggregate and RAP moisture compensators in percent as set on the control panel.  
(Required when accumulated or individual aggregate and RAP are printed in wet 
condition.) 
 

(b) Batch Plants. 
 
(1) Date, month, year, and time to the nearest minute for each print. 

 
(2) HMA mix number assigned by the Department. 

 
(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram). 

 
(4) Mineral filler weight to the nearest pound (kilogram). 

 
(5) RAP weight to the nearest pound (kilogram). 

 
(6) Virgin asphalt binder weight to the nearest pound (kilogram). 

 
(7) Residual asphalt binder in the RAP material as a percent of the total mix to the 

nearest 0.1 percent. 
 

The printouts shall be maintained in a file at the plant for a minimum of one year or as 
directed by the Engineer and shall be made available upon request.  The printing system will be 
inspected by the Engineer prior to production and verified at the beginning of each construction 
season thereafter. 

 
1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders.  The use of RAP 

in aggregate surface course and aggregate shoulders shall be as follows. 
 
(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, 

except “Other”.  The testing requirements of Article 1031.03 shall not apply. 
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(b) Gradation.  One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm) 
sieve.  The RAP material shall be reasonably well graded from coarse to fine.  RAP 
material that is gap-graded or single sized will not be accepted.” 

 
 
REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE) 
Effective:  April 1, 2007     Revised:  November 1, 2008 
 
Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read: 
 

“ At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing 
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the 
following table.  Measurements shall be conducted according to ASTM E 810, without 
averaging.  Sheeting used on cones, drums and flexible delineators shall be reboundable as 
tested according to ASTM D 4956.  Prestriped sheeting for rigid substrates on barricades shall 
be white and orange.  The sheeting shall be uniform in color and devoid of streaks throughout 
the length of each roll.  The color shall conform to the latest appropriate standard color tolerance 
chart issued by the U.S. Department of Transportation, Federal Highway Administration, and to 
the daytime and nighttime color requirements of ASTM D 4956. 
 

Initial Minimum Coefficient of Retroreflection 
candelas/foot candle/sq ft (candelas/lux/sq m) of material 

Observation 
Angle (deg.) 

Entrance Angle 
(deg.) 

 
White 

 
Orange 

Fluorescent 
Orange 

0.2 -4 365 160 150 
0.2 +30 175 80 70 
0.5 -4 245 100 95 
0.5 +30 100 50 40” 

 
Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard 
Specifications to read: 
 

“ Barricades and vertical panels shall have alternating white and orange stripes sloping 
downward at 45 degrees toward the side on which traffic will pass.” 

 
Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard 
Specifications to read: 
 

“ The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange 
stripes sloping downward at 45 degrees toward the side on which traffic will pass.” 

 
 
REINFORCEMENT BARS (BDE) 
Effective:  November 1, 2005    Revised:  April 1, 2009 
 
Revise Article 1006.10(a) of the Standard Specifications to read: 
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“ (a) Reinforcement Bars.  Reinforcement bars will be accepted according to the current 
Bureau of Materials and Physical Research Policy Memorandum, “Reinforcement Bar 
and/or Dowel Bar Plant Certification Procedure”.  The Department will maintain an 
approved list of producers. 
 
(1) Reinforcement Bars (Non-Coated).  Reinforcement bars shall be according to 

ASTM A 706 (A 706M), Grade 60 (420) for deformed bars and the following. 
 
a. For straight bars furnished in cut lengths and with a well-defined yield point, the 

yield point shall be determined as the elastic peak load, identified by a halt or 
arrest of the load indicator before plastic flow is sustained by the bar and dividing 
it by the nominal cross-sectional area of the bar. 
 

b. Tensile strength shall be a minimum of 1.20 times the yield strength. 
 

c. For bars straightened from coils or bars bent from fabrication, there shall be no 
upper limit on yield strength; and for bar designation Nos. 3 - 6 (10 - 19), the 
elongation after rupture shall be at least 9%. 
 

d. Heat Numbers.  Bundles or bars at the construction site shall be marked or 
tagged with heat identification numbers of the bar producer. 
 

e. Guided Bend Test.  Bars may be subject to a guided bend test across two pins 
which are free to rotate, where the bending force shall be centrally applied with a 
fixed or rotating pin of a certain diameter as specified in Table 3 of ASTM A 706 
(A 706M).  The dimensions and clearances of this guided bend test shall be 
according to ASTM E 190. 
 

f. Spiral Reinforcement.  Spiral reinforcement shall be deformed or plain bars 
conforming to the above requirements or cold-drawn steel wire conforming to 
AASHTO M 32. 
 

(2) Epoxy Coated Reinforcement Bars.  Epoxy coated reinforcement bars shall be 
according to Article 1006.10(a)(1) and shall be epoxy coated according to 
AASHTO M 284 (M 284M) and the following. 
 
a. Certification.  The epoxy coating applicator shall be certified according to the 

current Bureau of Materials and Physical Research Policy Memorandum, “Epoxy 
Coating Plant Certification Procedure”.  The Department will maintain an 
approved list. 
 

b. Coating Thickness.  When spiral reinforcement is coated after fabrication, the 
thickness of the epoxy coating shall be 7 to 20 mils (0.18 to 0.50 mm). 
 

c. Cutting Reinforcement.  Reinforcement bars may be sheared or sawn to length 
after coating, providing the end damage to the coating does not extend more 
than 0.5 in. (13 mm) back and the cut is patched before any visible rusting 
appears.  Flame cutting will not be permitted.” 
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REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE) 
Effective:  August 1, 2008     Revised:  April 1, 2009 
 
Revise Article 508.03 of the Standard Specifications to read: 
 

“ 508.03 Storage and Protection.  Reinforcement bars shall be stored off the ground using 
platforms, skids, or other supports; and shall be protected from mechanical injury and from 
deterioration by exposure.  Epoxy coated bars shall be stored on wooden or padded steel 
cribbing and all systems for handling shall have padded contact areas.  The bars or bundles 
shall not be dragged or dropped. 

 
When epoxy coated bars are stored in a manner where they will be exposed to the weather 

more than 60 days prior to use, they shall be protected from deterioration such as that caused 
by sunlight, salt spray, and weather exposure.  The protection shall consist of covering with 
opaque polyethylene sheeting or other suitable opaque material.  The covering shall be secured 
and allow for air circulation around the bars to minimize condensation under the cover. 

 
Covering of the epoxy coated bars will not be required when the bars are installed and tied, 

or when they are partially incorporated into the concrete.” 
 
 
SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE) 
Effective:  November 1, 2005     Revised:  January 1, 2009 
 
Definition.  Self-consolidating concrete is a flowable mixture that does not require mechanical 
vibration for consolidation. 
 
Usage.  Self-consolidating concrete may be used for cast-in-place concrete construction items 
involving Class MS, DS, and SI concrete. 
 
Materials.  Materials shall be according to Section 1021 of the Standard Specifications. 
 
Mix Design Criteria.  Article 1020.04 of the Standard Specifications shall apply, except as 
follows: 
 

(a) The cement factor shall be according to Article 1020.04 of the Standard Specifications.  
If the maximum cement factor is not specified, it shall not exceed 7.05 cwt/cu yd 
(418 kg/cu m).  The cement factor shall not be reduced if a water-reducing, retarding, or 
high range water-reducing admixture is used. 

 
(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the 

Standard Specifications or 0.44, whichever is lower. 
 
(c) The slump requirements shall not apply. 
 
(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these 

gradations.  CA 11 may be used when the Contractor provides satisfactory evidence to 
the Engineer that the mix will not segregate.  The fine aggregate proportion shall be a 
maximum 50 percent by weight (mass) of the total aggregate used. 
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(e) The slump flow range shall be ± 2 in. (± 50 mm) of the Contractor target value, and 
within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm) 
maximum. 

 
(f) The visual stability index shall be a maximum of 1. 
 
(g) The J-ring value shall be a maximum of 4 in. (100 mm).  The Contractor may specify a 

lower maximum in the mix design. 
 
(h) The L-box blocking ratio shall be a minimum of 60 percent.  The Contractor may specify 

a higher minimum in the mix design. 
 
(i) The column segregation index shall be a maximum 15 percent. 
 
(j) The hardened visual stability index shall be a maximum of 1. 
 

Test Methods.  Illinois Test Procedures SCC-1, SCC-2, SCC-3, SCC-4, SCC-5, SCC-6, and 
Illinois Modified AASHTO T 22, 23, 121, 126, 141, 152, 177, 196, and 309 shall be used for 
testing of self-consolidating concrete mixtures. 
 
Mix Design Submittal.  The Contractor’s Level III PCC Technician shall submit a mix design 
according to the “Portland Cement Concrete Level III Technician” course manual, except target 
slump information is not applicable and will not be required.  However, a slump flow target range 
shall be submitted.  In addition, the design mortar factor may exceed 1.10 and durability test 
data will be waived. 
 
A J-ring value shall be submitted if a lower mix design maximum will apply.  An L-box blocking 
ratio shall be submitted if a higher mix design minimum will apply.  The Contractor shall also 
indicate applicable construction items for the mix design. 
 
Trial mixture information will be required by the Engineer.  A trial mixture is a batch of concrete 
tested by the Contractor to verify the Contractor’s mix design will meet specification 
requirements.  Trial mixture information shall include test results as specified in the “Portland 
Cement Concrete Level III Technician” course manual.  Test results shall also include slump 
flow, visual stability index, J-ring value, L-box blocking ratio, column segregation index, and 
hardened visual stability index.  For the trial mixture, the slump flow shall be near the midpoint 
of the proposed slump flow target range. 
 
Trial Batch.  A minimum 2 cu yd (1.5 cu m) trial batch shall be produced, and the self-
consolidating concrete admixture dosage proposed by the Contractor shall be used.  The slump 
flow shall be within 1.0 in. (25 mm) of the maximum slump flow range specified by the 
Contractor, and the air content shall be within the top half of the allowable specification range. 
 
The trial batch shall be scheduled a minimum of 21 calendar days prior to anticipated use and 
shall be performed in the presence of the Engineer. 
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The Contractor shall provide the labor, equipment, and materials to test the concrete.  The 
mixture will be evaluated by the Engineer for strength, air content, slump flow, visual stability 
index, J-ring value, L-box blocking ratio, column segregation index, and hardened visual stability 
index. 
 
Upon review of the test data from the trial batch, the Engineer will verify or deny the use of the 
mix design and notify the Contractor.  Verification by the Engineer will include the Contractor’s 
target slump flow range.  If applicable, the Engineer will verify the Contractor’s maximum J-ring 
value and minimum L-box blocking ratio. 
 
A new trial batch will be required whenever there is a change in the source of any component 
material, proportions beyond normal field adjustments, dosage of the self-consolidating concrete 
admixture, batch sequence, mixing speed, mixing time, or as determined by the Engineer.  The 
testing criteria for the new trial batch will be determined by the Engineer. 
 
When necessary, the trial batches shall be disposed of according to Article 202.03 of the 
Standard Specifications. 
 
Mixing Portland Cement Concrete.  In addition to Article 1020.11 of the Standard Specifications, 
the mixing time for central-mixed concrete shall not be reduced as a result of a mixer 
performance test.  Truck-mixed or shrink-mixed concrete shall be mixed in a truck mixer for a 
minimum of 100 revolutions. 
 
Wash water, if used, shall be completely discharged from the drum or container before the 
succeeding batch is introduced. 
 
The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement 
balls and mix foaming for central-mixed, truck-mixed, and shrink-mixed concrete. 
 
Falsework and Forms.  In addition to Articles 503.05 and 503.06 of the Standard Specifications, 
the Contractor shall ensure the design of the falsework and forms is adequate for the additional 
form pressure caused by the fluid concrete.  Forms shall be tight to prevent leakage of fluid 
concrete. 
 
When the form height for placing the self-consolidating concrete is greater than 10.0 ft (3.0 m), 
direct monitoring of form pressure shall be performed according to Illinois Test Procedure SCC-
10.  The monitoring requirement is a minimum, and the Contractor shall remain responsible for 
adequate design of the falsework and forms.  A minimum of one sensor will be required below 
each point of concrete placement to measure the maximum pressure.  The first sensor below 
the point of concrete placement shall be approximately 12 in. (300 mm) above the base of the 
formwork.  Additional sensors shall be installed above the bottom sensor when the form height 
is greater than 10.0 ft (3.0 m) above the bottom sensor.  The additional sensors shall be 
installed at a maximum vertical spacing of 10.0 ft (3.0 m).  The Contractor shall record the 
formwork pressure during concrete placement.  This information shall be used by the Contractor 
to prevent the placement rate from exceeding the maximum formwork pressure allowed, to 
monitor the thixotropic change in the concrete during the pour, and to make appropriate 
adjustments to the mix design.  This information shall be provided to the Engineer during the 
pour. 
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Placing and Consolidating.  Concrete placement and consolidation shall be according to 
Article 503.07 of the Standard Specifications, except as follows: 
 
Revise the third paragraph of Article 503.07 of the Standard Specifications to read: 
 

“ Open troughs and chutes shall extend as nearly as practicable to the point of deposit.  The 
drop distance of concrete shall not exceed 5 ft (1.5 m).  If necessary, a tremie shall be used to 
meet this requirement.  The maximum distance of horizontal flow from the point of deposit shall 
be 25 ft (7.6 m), unless approved otherwise by the Engineer.  For drilled shafts, free fall 
placement will not be permitted.” 
 
Delete the seventh, eighth, ninth, and tenth paragraphs of Article 503.07 of the Standard 
Specifications. 
 
Add to the end of the eleventh paragraph of Article 503.07 of the Standard Specifications the 
following: 
 
“Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its 
fluidity prior to placement of additional concrete.  The vibrator shall be the pencil head type with 
a maximum diameter or width of 1 in. (25 mm).  Any other method for restoring the fluidity of the 
concrete shall be approved by the Engineer.” 
 
Quality Control by Contractor at Plant.  The specified test frequencies for aggregate gradation, 
aggregate moisture, air content, unit weight/yield, and temperature shall be performed as 
indicated in the contract. 
 
Slump flow, visual stability index, and J-ring or L-box tests shall be performed as needed to 
control production.  The column segregation index test and hardened visual stability index test 
will not be required to be performed at the plant. 
 
Quality Control by Contractor at Jobsite.  The specified test frequencies for air content, strength, 
and temperature shall be performed as indicated in the contract. 
 
Slump flow, visual stability index, and J-ring or L-box tests shall be performed on the first two 
truck deliveries of the day, and every 50 cu yd (40 cu m) thereafter.  The Contractor shall select 
either the J-ring or L-box test for jobsite testing. 
 
The column segregation index test will not be required to be performed at the jobsite.  The 
hardened visual stability index test shall be performed on the first truck delivery of the day, and 
every 300 cu yd (230 cu m) thereafter.  Slump flow, visual stability index, J-ring value or L-box 
blocking ratio, air content, and concrete temperature shall be recorded for each hardened visual 
stability index test. 
 
The Contractor shall retain all hardened visual stability index cut cylinder specimens until the 
Engineer notifies the Contractor that the specimens may be discarded. 
 
If mix foaming or other potential detrimental material is observed during placement or at the 
completion of the pour, the material shall be removed while the concrete is still plastic. 
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Quality Assurance by Engineer at Plant.  For air content and aggregate gradation, quality 
assurance independent sample testing and split sample testing will be performed as indicated in 
the contract. 
 
For slump flow, visual stability index, and J-ring or L-box tests, quality assurance independent 
sample testing and split sample testing will be performed as determined by the Engineer. 
 
Quality Assurance by Engineer at Jobsite.  For air content and strength, quality assurance 
independent sample testing and split sample testing will be performed as indicated in the 
contract. 
 
For slump flow, visual stability index, J-ring or L-box, and hardened visual stability index tests, 
quality assurance independent sample testing will be performed as determined by the Engineer. 
 
For slump flow and visual stability index quality assurance split sample testing, the Engineer will 
perform tests at the beginning of the project on the first three tests performed by the Contractor.  
Thereafter, a minimum of ten percent of total tests required of the Contractor will be performed 
per plant, which will include a minimum of one test per mix design.  The acceptable limit of 
precision will be 1.5 in. (40 mm) for slump flow and a limit of precision will not apply to the visual 
stability index. 
 
For the J-ring or the L-box quality assurance split sample testing, a minimum of 80 percent of 
the total tests required of the Contractor will be witnessed by the Engineer per plant, which will 
include a minimum of one witnessed test per mix design.  The Engineer reserves the right to 
conduct quality assurance split sample testing.  The acceptable limit of precision will be 1.5 in. 
(40 mm) for the J-ring value and ten percent for the L-box blocking ratio. 
 
For each hardened visual stability index test performed by the Contractor, the cut cylinders shall 
be presented to the Engineer for determination of the rating.  The Engineer reserves the right to 
conduct quality assurance split sample testing.  A limit of precision will not apply to the 
hardened visual stability index. 
 
 
SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE) 
Effective:  July 1, 2004     Revised:  January 1, 2007 
 
Definition.  Self-consolidating concrete is a flowable mixture that does not require mechanical 
vibration for consolidation. 
 
Usage.  Self-consolidating concrete may be used for precast concrete products. 
 
Materials.  Materials shall be according to Section 1021 of the Standard Specifications. 
 
Mix Design Criteria.  The mix design criteria shall be as follows: 
 

(a) The minimum cement factor shall be according to Article 1020.04 of the Standard 
Specifications.  If the maximum cement factor is not specified, it shall not exceed 
7.05 cwt/cu yd (418 kg/cu m). 
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(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the 
Standard Specifications or 0.44, whichever is lower. 

 
(c) The slump requirements of Article 1020.04 of the Standard Specifications shall not 

apply. 
 
(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these 

gradations.  CA 11 may be used when the Contractor provides satisfactory evidence to 
the Engineer that the mix will not segregate.  The fine aggregate proportion shall be a 
maximum 50 percent by weight (mass) of the total aggregate used. 

 
(e) The slump flow range shall be ± 2 in. (± 50 mm) of the Contractor target value, and 

within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm) 
maximum. 

 
(f) The visual stability index shall be a maximum of 1. 
 
(g) The J-ring value shall be a maximum of 4 in. (100 mm).  The Contractor may specify a 

lower maximum in the mix design. 
 
(h) The L-box blocking ratio shall be a minimum of 60 percent.  The Contractor may specify 

a higher minimum in the mix design. 
 
(i) The column segregation index shall be a maximum 15 percent. 
 
(j) The hardened visual stability index shall be a maximum of 1. 

 
Placing and Consolidating.  The maximum distance of horizontal flow from the point of deposit 
shall be 25 ft (7.6 m), unless approved otherwise by the Engineer. 
 
Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its 
fluidity prior to placement of additional concrete.  The vibrator shall be the pencil head type with 
a maximum diameter or width of 1 in. (25 mm).  Any other method for restoring the fluidity of the 
concrete shall be approved by the Engineer. 
 
Mix Design Approval.  The Contractor shall obtain mix design approval according to the 
Department’s Policy Memorandum “Quality Control/Quality Assurance Program for Precast 
Concrete Products”. 
 
 
SIGN PANELS AND SIGN PANEL OVERLAYS (BDE) 
Effective:  November 1, 2008 
 
Description.  This work shall consist of furnishing, fabricating, and installing sign panels and/or 
sign panel overlays.  Work shall be according to Sections 720 and 721 of the Standard 
Specifications, except as modified herein. 
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Materials.  Type AP and AZ sheeting shall meet the requirements of the special provision, 
“Retroreflective Sheeting, Nonreflective Sheeting, and Translucent Overlay Film for Highway 
Signs”.  Type ZZ sheeting shall meet the requirements of the special provision, “Type ZZ 
Retroreflective Sheeting, Nonreflective Sheeting, and Translucent Overlay Film for Highway 
Signs”. 
 
The sheeting for the background, legend, border, shields, and symbols shall be provided by the 
same manufacturer. 
 

CONSTRUCTION REQUIREMENTS 
 
Fabrication.  Signs shall be fabricated according to the current Bureau of Operations Policy 
Memorandum, “Fabrication of Highway Signs”, the MUTCD, the FHWA Standard Highway 
Signs manual, the Illinois standard highway signs, and as shown on the plans. 
 
Signs shall be fabricated such that the material for the background, legend, border, shields, and 
symbols is applied in the preferred orientation for the maximum retroreflectivity per the 
manufacturer’s recommendation.  The nesting of legend, border, shields, or symbols will not be 
permitted. 
 
 
SILT FILTER FENCE (BDE) 
Effective:  January 1, 2008 
 
For silt filter fence fabric only, revise Article 1080.02 of the Standard Specifications to read: 
 

“ 1080.02 Geotextile Fabric.  The fabric for silt filter fence shall be a woven fabric meeting 
the requirements of AASHTO M 288 for unsupported silt fence with less than 50 percent 
geotextile elongation.” 
 
Replace the last sentence of Article 1081.15(b) of the Standard Specifications with the following: 
 

“ Silt filter fence stakes shall be a minimum of 4 ft (1.2 m) long and made of either wood or 
metal.  Wood stakes shall be 2 in. x 2 in. (50 mm x 50 mm).  Metal stakes shall be a 
standard T or U shape having a minimum weight (mass) of 1.32 lb/ft (600 g/300 mm).” 

 
 
STONE GRADATION TESTING (BDE) 
Effective:  November 1, 2007 
 
Revise the first sentence of note 1/ of the Erosion Protection and Sediment Control Gradations 
table of Article 1005.01(c)(1) of the Standard Specifications to read: 
 

“ A maximum of 15 percent of the total test sample by weight may be oversize 
material.” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  April 2, 2005 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor 
shall make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
 
 
TEMPORARY EROSION CONTROL (BDE) 
Effective:  November 1, 2002     Revised:  January 1, 2008 
 
Revise the third paragraph of Article 280.03 of the Standard Specifications to read: 
 

“Erosion control systems shall be installed prior to beginning any activities which will 
potentially create erodible conditions.  Erosion control systems for areas outside the limits of 
construction such as storage sites, plant sites, waste sites, haul roads, and Contractor furnished 
borrow sites shall be installed prior to beginning soil disturbing activities at each area.  These 
offsite systems shall be designed by the Contractor and be subject to the approval of the 
Engineer.” 
 
Add the following paragraph after the third paragraph of Article 280.03 of the Standard 
Specifications: 
 

“The temporary erosion and sediment control systems shown on the plans represent the 
minimum systems anticipated for the project.  Conditions created by the Contractor’s 
operations, or for the Contractor’s convenience, which are not covered by the plans, shall be 
protected as directed by the Engineer at no additional cost to the Department.  Revisions or 
modifications of the erosion and sediment control systems shall have the Engineer’s written 
approval.” 

 
Add the following paragraph after the ninth paragraph of Article 280.07 of the Standard 
Specifications: 
 

“Temporary or permanent erosion control systems required for areas outside the limits of 
construction will not be measured for payment.” 
 
Delete the tenth (last) paragraph of Article 280.08 of the Standard Specifications. 
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THERMOPLASTIC PAVEMENT MARKINGS (BDE) 
Effective:  January 1, 2007 
 
Revise Article 1095.01(a)(2) of the Standard Specifications to read: 
 

“ (2) Pigment.  The pigment used for the white thermoplastic compound shall be a high-
grade pure (minimum 93 percent) titanium dioxide (Ti02).  The white pigment content 
shall be a minimum of ten percent by weight and shall be uniformly distributed 
throughout the thermoplastic compound. 

 
The pigments used for the yellow thermoplastic compound shall not contain any 
hazardous materials listed in the Environmental Protection Agency Code of Federal 
Regulations (CFR) 40, Section 261.24, Table 1.  The combined total of RCRA listed 
heavy metals shall not exceed 100 ppm when tested by X-ray fluorescence 
spectroscopy.  The pigments shall also be heat resistant, UV stable and color-fast 
yellows, golds, and oranges, which shall produce a compound which shall match 
Federal Standard 595 Color No. 33538.  The pigment shall be uniformly distributed 
throughout the thermoplastic compound.” 

 
Revise Article 1095.01(b)(1)e. of the Standard Specifications to read: 
 

“ e. Daylight Reflectance and Color.  The thermoplastic compound after heating for 
four hours ± five minutes at 425 ± 3 °F (218.3 ± 2 ºC) and cooled at 77 °F (25 °C) 
shall meet the following requirements for daylight reflectance and color, when 
tested, using a color spectrophotometer with 45 degree circumferential/zero 
degree geometry, illuminant C, and two degree observer angle.  The color 
instrument shall measure the visible spectrum from 380 to 720 nm with a 
wavelength measurement interval and spectral bandpass of 10 nm. 
 
White: Daylight Reflectance .....75 percent min. 
*Yellow: Daylight Reflectance .....45 percent min.  
 
*Shall meet the coordinates of the following color tolerance chart. 
 

x 0.490  0.475  0.485  0.530 
y 0.470  0.438  0.425  0.456” 

 
Revise Article 1095.01(b)(1)k. of the Standard Specifications to read: 
 

“ k. Accelerated Weathering.  After heating the thermoplastic for four hours ± five 
minutes at 425 ± 3 ºF (218.3 ± 2 ºC) the thermoplastic shall be applied to a steel 
wool abraded aluminum alloy panel (Federal Test Std. No. 141, Method 2013) at 
a film thickness of 30 mils (0.70 mm) and allowed to cool for 24 hours at room 
temperature.  The coated panel shall be subjected to accelerated weathering 
using the light and water exposure apparatus (fluorescent UV - condensation 
type) for 75 hours according to ASTM G 53 (equipped with UVB-313 lamps). 
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The cycle shall consist of four hours UV exposure at 122 °F (50 °C) followed by 
four hours of condensation at 104 °F (40 °C).  UVB 313 bulbs shall be used.  At 
the end of the exposure period, the panel shall not exceed 10 Hunter Lab Delta E 
units from the original material.” 

 
 
TRAINING SPECIAL PROVISIONS 
 
This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 
 
As part of the contractor’s equal employment opportunity affirmative action program, training 
shall be provided as follows: 
 
The contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved.  The number of trainees to be trained under this contract 
will be 5.  In the event the contractor subcontracts a portion of the contract work, he shall 
determine how many, if any, of the trainees are to be trained by the subcontractor, provided 
however, that the contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision.  The contractor shall also insure that this 
Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent 
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or 
training. 
 
The number of trainees shall be distributed among the work classifications on the basis of the 
contractor’s needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment.  Prior to commencing construction, the contractor shall submit 
to the Illinois Department of Transportation for approval the number of trainees to be trained in 
each selected classification and training program to be used.  Furthermore, the contractor shall 
specify the starting time for training in each of the classifications.  The contractor will be credited 
for each trainee employed by him on the contract work who is currently enrolled or becomes 
enrolled in an approved program and will be reimbursed for such trainees as provided 
hereinafter. 
 
Training and upgrading of minorities and women toward journeyman status is a primary 
objective of this Training Special Provision.  Accordingly, the contractor shall make every effort 
to enroll minority trainees and women (e.g. by conducting systematic and direct recruitment 
through public and private sources likely to yield minority and women trainees) to the extent 
such persons are available within a reasonable area of recruitment.  The contractor will be 
responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a 
determination as to whether the contractor is in compliance with this Training Special Provision.  
This training commitment is not intended, and shall not be used, to discriminate against any 
applicant for training, whether a member of a minority group or not.   
 
No employee shall be employed as a trainee in any classification in which he has successfully 
completed a training course leading to journeyman status or in which he has been employed as 
a journeyman.  The contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method 
used the contractor’s records should document the findings in each case. 
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The minimum length and type of training for each classification will be as established in the 
training program selected by the contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration.  The Illinois Department of 
Transportation and the Federal Highway Administration shall approve a program, if it is 
reasonably calculated to meet the equal employment opportunity obligations of the contractor 
and to qualify the average trainee for journeyman status in the classification concerned by the 
end of the training period.  Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau and training programs approved by not necessarily 
sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of 
Apprenticeship and Training shall also be considered acceptable provided it is being 
administered in a manner consistent with the equal employment obligations of Federal-aid 
highway construction contracts.  Approval or acceptance of a training program shall be obtained 
from the State prior to commencing work on the classification covered by the program.  It is the 
intention of these provisions that training is to be provided in the construction crafts rather then 
clerk-typists or secretarial-type positions.  Training is permissible in lower level management 
positions such as office engineers, estimators, timekeepers, etc., where the training is oriented 
toward construction applications.  Training in the laborer classification may be permitted 
provided that significant and meaningful training is provided and approved by the Illinois 
Department of Transportation and the Federal Highway Administration.  Some offsite training is 
permissible as long as the training is an integral part of an approved training program and does 
not comprise a significant part of the overall training. 
 
Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training 
given an employee on this contract in accordance with an approved training program.  As 
approved by the Engineer, reimbursement will be made for training of persons in excess of the 
number specified herein.  This reimbursement will be made even though the contractor receives 
additional training program funds from other sources, provided such other source does not 
specifically prohibit the contractor from receiving other reimbursement.  Reimbursement for 
offsite training indicated above may only be made to the contractor where he does one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages 
during the offsite training period. 
 
No payment shall be made to the contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the contractor and evidences a 
lack of good faith on the part of the contractor in meeting the requirement of this Training 
Special Provision.  It is normally expected that a trainee will begin his training on the project as 
soon as feasible after start of work utilizing the skill involved and remain on the project as long 
as training opportunities exist in his work classification or until he has completed his training 
program. 
 
It is not required that all trainees be on board for the entire length of the contract.  A contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified.  The number trained shall be 
determined on the basis of the total number enrolled on the contract for a significant period. 
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the 
training period, and 90 percent for the last quarter of the training period, unless apprentices or 
trainees in an approved existing program are enrolled as trainees on this project.  In that case, 
the appropriate rates approved by the Departments of Labor or Transportation in connection 
with the existing program shall apply to all trainees being trained for the same classification who 
are covered by this Training Special Provision. 
 
The contractor shall furnish the trainee a copy of the program he will follow in providing the 
training.  The contractor shall provide each trainee with a certification showing the type and 
length of training satisfactorily complete. 
 
The contractor will provide for the maintenance of records and furnish periodic reports 
documenting his performance under this Training Special Provision. 
 
METHOD OF MEASUREMENT  The unit of measurement is in hours. 
 
BASIS OF PAYMENT  This work will be paid for at the contract unit price of 80 cents per hour 
for TRAINEES.  The estimated total number of hours, unit price and total price have been 
included in the schedule of prices. 
 
 
CONCRETE ADMIXTURES (BDE) 
Effective:  January 1, 2003    Revised:  April 1, 2009 
 
Replace the first paragraph of Article 1020.05(b) of the Standard Specifications to read: 
 

“ (b) Admixtures.  The use of admixtures to increase the workability or to accelerate the 
hardening of the concrete will be permitted when approved by the Engineer.  Admixture 
dosages shall result in the mixture meeting the specified plastic and hardened 
properties.  The Department will maintain an Approved List of Corrosion Inhibitors.  
Corrosion inhibitor dosage rates shall be according to Article 1020.05(b)(12).  The 
Department will also maintain an Approved List of Concrete Admixtures, and an 
admixture technical representative shall be consulted when determining an admixture 
dosage from this list.  The dosage shall be within the range indicated on the approved 
list unless the influence by other admixtures, jobsite conditions (such as a very short 
haul time), or other circumstances warrant a dosage outside the range.  The Engineer 
shall be notified when a dosage is proposed outside the range.  To determine an 
admixture dosage, air temperature, concrete temperature, cement source and quantity, 
finely divided mineral sources(s) and quantity, influence of other admixtures, haul time, 
placement conditions, and other factors as appropriate shall be considered.  The 
Engineer may request the Contractor to have a batch of concrete mixed in the lab or 
field to verify the admixture dosage is correct.  An admixture dosage or combination of 
admixture dosages shall not delay the initial set of concrete by more than one hour.  
When a retarding admixture is required or appropriate for a bridge deck or bridge deck 
overylay pour, the initial set time shall be delayed until the deflections due to the 
concrete dead load are no longer a concern for inducing cracks in the completed work.   
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  However, a retarding admixture shall not be used to further extend the pour time and 
justify the alteration of a bridge deck pour sequence. 
 
When determining water in admixtures for water/cement ratio, the Contractor shall 
calculate 70 percent of the admixture dosage as water, except a value of 50 percent 
shall be used for a latex admixture used in bridge deck latex concrete overlays.” 
 

Revise Section 1021 of the Standard Specifications to read: 
 

“SECTION 1021.  CONCRETE ADMIXTURES 
 

1021.01 General.  Admixtures shall be furnished in liquid form ready for use.  The 
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such 
containers or tanks as are acceptable to the Engineer.  Delivery shall be accompanied by a 
ticket which clearly identifies the manufacturer and trade name of the material.  Containers shall 
be readily identifiable as to manufacturer and trade name of the material they contain. 
 

Corrosion inhibitors will be maintained on the Department’s Approved List of Corrosion 
Inhibitors.  All other concrete admixture products will be maintained on the Department’s 
Approved List of Concrete Admixtures.  For the admixture submittal, a report prepared by an 
independent laboratory accredited by the AASHTO Materials Reference Laboratory (AMRL) for 
Portland Cement Concrete shall be provided.  The report shall show the results of physical tests 
conducted no more than five years prior to the time of submittal, according to applicable 
specifications.  However, for corrosion inhibitors the ASTM G 109 test information specified in 
ASTM C 1582 is not required to be from and independent lab.  All other information in 
ASTM C 1582 shall be from and independent lab. 
 

Tests shall be conducted using materials and methods specified on a "test" concrete and a 
"reference" concrete, together with a certification that no changes have been made in the 
formulation of the material since the performance of the tests.  Per the manufacturer’s option, 
the cement content for all required tests shall either be according to applicable specifications or 
5.65 cwt/cu yd (335 kg/cu m).  Compressive strength test results for six months and one year 
will not be required. 

 
Prior to the approval of an admixture, the Engineer reserves the right to request a sample 

for testing.  The test and reference concrete mixtures tested by the Engineer will contain a 
cement content of 5.65 cwt/cu yd (335 kg/cu m).  For freeze-thaw testing, the Department will 
perform the test according to AASHTO T 161, Procedure B.  The flexural strength test will be 
performed according to AASHTO T 177.  If the Engineer decides to test the admixture, the 
manufacturer shall submit AASHTO T 197 water content and set time test results on the 
standard cement used by the Department.  The test and reference concrete mixture shall 
contain a cement content of 5.65 cwt/cu yd (335 kg/cu m).  The manufacturer may select their 
lab or an independent lab to perform this testing.  The laboratory is not required to be accredited 
by AASHTO. 

 
The manufacturer shall include in the submittal the following admixture information: the 

manufacturing range for specific gravity, the midpoint and manufacturing range for residue by 
oven drying, and the manufacturing range for pH.  The submittal shall also include an infrared 
spectrophotometer trace no more than five years old. 
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For air-entraining admixtures according to Article 1021.02, the specific gravity allowable 
manufacturing range shall be established by the manufacturer and the test method shall be 
according to ASTM C 494.  For residue by oven drying and pH, the allowable manufacturing 
range and test methods shall be according to ASTM C 260. 

 
For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, and 1021.07, the 

pH allowable manufacturing range shall be established by the manufacturer and the test method 
shall be according to ASTM E 70.  For specific gravity and residue by oven drying, the allowable 
manufacturing range and test methods shall be according to ASTM C 494. 

 
When test results are more than seven years old, the manufacturer shall re-submit the 

infrared spectrophotometer trace and the report prepared by an independent laboratory 
accredited by AASHTO. 

 
All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent 

chloride by weight (mass). 
 

Random field samples may be taken by the Department to verify an admixture meets 
specification.  A split sample will be provided to the manufacturer if requested.  Admixtures that 
do not meet specification requirements or an allowable manufacturing range established by the 
manufacturer shall be replaced with new material. 
 

1021.02 Air-Entraining Admixtures.  Air-entraining admixtures shall be according to 
AASHTO M 154. 
 

1021.03 Retarding and Water-Reducing Admixtures.  The admixture shall be according to 
the following. 

 
(a) The retarding admixture shall be according to AASHTO M 194, Type B (retarding) or 

Type D (water-reducing and retarding). 
 

(b) The water-reducing admixture shall be according to AASHTO M 194, Type A. 
 

(c) The high range water-reducing admixture shall be according to AASHTO M 194, Type F 
(high range water-reducing) or Type G (high range water-reducing and retarding). 
 

1021.04 Accelerating Admixtures.  The admixture shall be according to AASHTO M 194, 
Type C (accelerating) or Type E (water reducing and accelerating). 

 
1021.05 Self-Consolidating Admixtures.  The self-consolidating admixture system shall 

consist of either a high range water-reducing admixture only or a high range water-reducing 
admixture combined with a separate viscosity modifying admixture.  The one or two component 
admixture system shall be capable of producing a concrete mixture that can flow around 
reinforcement and consolidate under its own weight without additional effort and without 
segregation. 
 

The high range water-reducing admixture shall be according to AASHTO M 194, Type F. 
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The viscosity modifying admixture shall be according to ASTM C 494, Type S (specific 
performance). 

 
1021.06 Rheology-Controlling Admixture.  The rheology-controlling admixture shall be 

capable of producing a concrete mixture with a lower yield stress that will consolidate easier for 
slipform applications used by the Contractor.  The rheology-controlling admixture shall be 
according to ASTM C 494, Type S (specific performance). 

 
1021.07 Corrosion Inhibitor.  The corrosion inhibitor shall be according to one of the 

following. 
 

(a) Calcium Nitrite.  The corrosion inhibitor shall contain a minimum 30 percent calcium 
nitrite by weight (mass) of solution, and shall comply with the requirements of 
AASHTO M 194, Type C (accelerating). 

 
(b) Other Materials.  The corrosion inhibitor shall be according to ASTM C 1582.” 

 
 
CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE) 
Effective:  April 1, 2009 
 
Idling Restrictions.  The Contractor shall establish truck-staging areas for all diesel powered 
vehicles that are waiting to load or unload material at the jobsite.  Staging areas shall be located 
where the diesel emissions from the equipment will have a minimum impact on adjacent 
sensitive receptors.  The Department will review the selection of staging areas, whether within 
or outside the existing highway right-of-way, to avoid locations near sensitive areas or 
populations to the extent possible.  Sensitive receptors include, but are not limited to, hospitals, 
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent 
facilities.  Diesel powered engines shall also be located as far away as possible from fresh air 
intakes, air conditioners, and windows.  The Engineer will approve staging areas before 
implementation. 
 
Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in 
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any 
of the following circumstances:  
 

1) The motor vehicle has a gross vehicle weight rating of less than 8000 lb (3630 kg). 
2) The motor vehicle idles while forced to remain motionless because of on-highway traffic, 

an official traffic control device or signal, or at the direction of a law enforcement official. 
3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other 

equipment solely to prevent a safety or health emergency. 
4) A police, fire, ambulance, public safety, other emergency or law enforcement motor 

vehicle, or any motor vehicle used in an emergency capacity, idles while in an 
emergency or training mode and not for the convenience of the vehicle operator. 

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic 
purposes if idling is necessary for such activity. 

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in 
good working order, provided idling is required as part of the inspection. 
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7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish 
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo; 
controlling cargo temperature; construction operations, lumbering operations; oil or gas 
well servicing; or farming operations), provided that this exemption does not apply when 
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such 
as air conditioning, heating, microwave ovens, or televisions. 

8) When the motor vehicle idles due to mechanical difficulties over which the operator has 
no control. 

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C). 
 
When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal 
to 80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not 
cause or allow the motor vehicle to idle for a period greater than 30 minutes in any 60 
minute period while waiting to weigh, load, or unload cargo or freight, unless the vehicle is in 
a line of vehicles that regularly and periodically moves forward. 
 
The above requirements do not prohibit the operation of an auxiliary power unit or generator 
set as an alternative to idling the main engine of a motor vehicle operating on diesel fuel. 

 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists based on non-compliance with the idling restrictions, 
he/she will notify the Contractor, and direct the Contractor to correct the deficiency. 
 
If the Contractor fails to correct the deficiency a monetary deduction will be imposed.  The 
monetary deduction will be $1,000.00 for each deficiency identified. 
 
 
DETERMINATION OF THICKNESS (BDE) 
Effective:  April 1, 2009 
 
Revise Articles 353.12 and 353.13 of the Standard Specifications to Articles 353.13 and 353.14 
respectively. 
 
Add the following Article to the Standard Specifications: 
 

“ 353.12 Tolerance in Thickness.  The thickness of base course pay items that individually 
contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary construction, 
bike paths, and individual locations less than 500 ft (150 m) long, will be evaluated.  Temporary 
construction is defined as those areas constructed and removed under the same contract.  If the 
base course cannot be cored for thickness prior to placement of the cover layer(s), the Engineer 
will determine the thickness of the cover layer(s), and subtract them from the measured core 
thickness to determine the base course thickness. 

 
The procedure described in Article 407.10(b) will be followed, except the option of correcting 

deficient pavement with additional lift(s) shall not apply.” 
 

Revise Article 354.09 of the Standard Specifications to read: 
  



FAP Route 310 (IL 255) 
Project NHF-0310 (129) 

Section 60-15-2, 60-15HB-2 
Madison County 

Contract No. 76624 

 134

“ 354.09 Tolerance in Thickness.  The thickness of base course widening pay items that 
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary 
construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m) 
long, will be evaluated.  Temporary construction is defined as those areas constructed and 
removed under the same contract.  If the base course widening cannot be cored for thickness 
prior to placement of the cover layer(s), the Engineer will determine the thickness of the cover 
layer(s), and subtract them from the measured core thickness to determine the base course 
widening thickness. 

 
The procedure described in Article 407.10(b) will be followed, except: 
 
(a) The width of a unit shall be the width of the widening along one edge of the pavement. 
 
(b) The length of the unit shall be 1000 ft (300 m). 
 
(c) The option of correcting deficient pavement with additional lift(s) shall not apply.” 
 

Revise Article 355.09 of the Standard Specifications to read: 
 

“ 355.09 Tolerance in Thickness.  The thickness of HMA base course pay items that 
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary 
construction; bike paths and individual locations less than 500 ft (150 m) long, will be evaluated 
according to Article 407.10(b).  Temporary construction is defined as those areas constructed 
and removed under the same contract.  If the base course cannot be cored for thickness prior to 
placement of the cover layer(s), the Engineer will determine the thickness of the cover layer(s), 
and subtract them from the measured core thickness to determine the base course thickness.” 

 
Revise Article 356.07 of the Standard Specifications to read: 

 
“ 356.07 Tolerance in Thickness.  The thickness of HMA base course widening pay items 

that individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary 
construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m) 
long, will be evaluated according to Article 407.10(b) except, the width of a unit shall be the 
width of the widening along one edge of the pavement and the length of a unit shall be 1000 ft 
(300 m).  Temporary locations are defined as those constructed and removed under the same 
contract.  If the base course widening cannot be cored for thickness prior to placement of the 
cover layer(s), the Engineer will determine the thickness of the cover layer(s)and subtract them 
from the measured core thickness to determine the base course widening thickness.” 

 
Revise Article 407.10 of the Standard Specifications to read: 

 
“ 407.10 Tolerance in Thickness.  Determination of pavement thickness shall be performed 

after the pavement surface tests and corrective action have been completed according to 
Article 407.09.  Pay adjustments made for pavement thickness will be in addition to and 
independent of those made for pavement smoothness.  Pavement pay items that individually 
contain at least 1000 sq yd (840 sq m) of contiguous pavement shall be evaluated with the  
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following exclusions:  temporary pavements; variable width pavements; radius returns; short 
lengths of contiguous pavements less than 500 ft (125 m) in length; and constant width portions 
of turn lanes less than 500 ft (125 m) in length.  Temporary pavements are defined as 
pavements constructed and removed under the same contract. 

 
The method described in Article 407.10(a), shall be used except for those pavements 

constructed in areas where access to side streets and entrances necessitates construction in 
segments less than 1000 ft (300 m).  The method described in Article 407.10(b) shall be used in 
areas where access to side streets and entrances necessitates construction in segments less 
than 1000 ft (300 m). 

 
(a) Percent Within Limits.  The percent within limits (PWL) method shall be as follows. 

 
(1) Lots and Sublots.  The pavement will be divided into approximately equal lots of not 

more than 5000 ft (1500 m) in length.  When the length of a continuous strip of 
pavement is 500 ft (150 m) or greater but less than 5000 ft (1500 m), these short 
lengths of pavement, ramps, turn lanes, and other short sections of continuous 
pavement will be grouped together to form lots approximately 5000 ft (1500 m) in 
length.  Short segments between structures will be measured continuously with the 
structure segments omitted.  Each lot will be subdivided into ten equal sublots.  The 
width of a sublot and lot will be the width from the pavement edge to the adjacent 
lane line, from one lane line to the next, or between pavement edges for single-lane 
pavements. 
 

(2) Cores.  Cores 2 in. (50 mm) in diameter shall be taken from the pavement by the 
Contractor, at locations selected by the Engineer.  The exact location for each core 
will be selected at random, but will result in one core per sublot.  Core locations will 
be specified prior to beginning the coring operations. 
 
The Contractor and the Engineer shall witness the coring operations, as well as the 
measuring and recording of the core lengths.  The cores will be measured with a 
device supplied by the Department immediately upon removal from the core bit and 
prior to moving to the next core location.  Upon concurrence of the length, the core 
samples shall be disposed of according to Article 202.03. 
 
Upon completion of each core, all water shall be removed from the hole and the hole 
then filled with a rapid hardening mortar or concrete.  The material shall be mixed in 
a separate container, placed in the hole, consolidated by rodding, and struck-off flush 
with the adjacent pavement. 
 

(3) Deficient Sublot.  When the length of the core in a sublot is deficient by more than 
ten percent of plan thickness, the Contractor may take three additional cores within 
that sublot at locations selected at random by the Engineer.  If the Contractor 
chooses not to take additional cores, the pavement in that sublot shall be removed 
and replaced. 
 
When the three additional cores are taken, the length of those cores will be averaged 
with the original core length.  If the average shows the sublot to be deficient by ten 
percent or less, no additional action is necessary.  If the average shows the sublot to  
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be deficient by more than ten percent, the pavement in that sublot shall be removed 
and replaced; however, when requested in writing by the Contractor, the Engineer 
may permit in writing such deficient sublots to remain in place.  For deficient sublots 
allowed to remain in place, additional lift(s) may be placed, at no additional cost to 
the Department, to bring the deficient pavement to plan thickness when the Engineer 
determines grade control conditions will permit such lift(s).  The area(s) to be 
overlaid, material to be used, thickness(es) of the lift(s), and method of placement 
will be approved by the Engineer. 
 
When a deficient sublot is removed and replaced, or additional lifts are placed, the 
corrected sublot shall be retested for thickness.  The length of the new core taken in 
the sublot will be used in determining the PWL for the lot. 
 
When a deficient sublot is left in place, and no additional lift(s) are placed, no 
payment will be made for the deficient sublot.  The length of the original core taken in 
the sublot will be used in determining the PWL for the lot. 
 

(4) Deficient Lot.  After addressing deficient sublots, the PWL for each lot will be 
determined.  When the PWL of a lot is 60 percent or less, the pavement in that lot 
shall be removed and replaced; however, when requested in writing by the 
Contractor, the Engineer may permit in writing such deficient lots to remain in place.  
For deficient lots allowed to remain in place, additional lift(s) may be placed, at no 
additional cost to the Department, to bring the deficient pavement to plan thickness 
when the Engineer determines grade control conditions will permit such lift(s).  The 
area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of 
placement will be approved by the Engineer. 
 
When a deficient lot is removed and replaced, or additional lifts are placed, the 
corrected lot shall be retested for thickness.  The PWL for the lot will then be 
recalculated based upon the new cores; however, the pay factor for the lot shall be a 
maximum of 100 percent. 
 
When a deficient lot is left in place, and no additional lift(s) are placed, the PWL for 
the lot will not be recalculated. 
 

(5) Right of Discovery.  When the Engineer has reason to believe the random core 
selection process will not accurately represent the true conditions of the work, he/she 
may order additional cores.  The additional cores shall be taken at specific locations 
determined by the Engineer.  The Engineer will provide notice to the Contractor 
containing an explanation of the reasons for his/her action.  The need for, and 
location of, additional cores will be determined prior to commencement of coring 
operations. 
 
When the additional cores show the pavement to be deficient by more than ten 
percent of plan thickness, more additional cores shall be taken to determine the 
limits of the deficient pavement and that area shall be removed and replaced; 
however, when requested in writing by the Contractor, the Engineer may permit in  
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writing such areas of deficient pavement to remain in place.  The area of deficient 
pavement will be defined using the length between two acceptable cores and the full 
width of the sublot.  An acceptable core is a core with a length of at least 90 percent 
of plan thickness. 
 
For deficient areas allowed to remain in place, additional lift(s) may be placed, at no 
additional cost to the Department, to bring the deficient pavement to plan thickness 
when the Engineer determines grade control conditions will permit such lift(s).  The 
area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of 
placement will be approved by the Engineer. 
 
When an area of deficient pavement is removed and replaced, or additional lifts are 
placed, the corrected pavement shall be retested for thickness. 
 
When an area of deficient pavement is left in place, and no additional lift(s) are 
placed, no payment will be made for the deficient pavement. 
 
When the additional cores show the pavement to be at least 90 percent of plan 
thickness, the additional cores will be paid for according to Article 109.04. 
 

(6) Profile Index Adjustment.  After any area of pavement is removed and replaced or 
any additional lifts are placed, the corrected areas shall be retested for pavement 
smoothness and any necessary profile index adjustments and/or corrections will be 
made based on these final profile readings prior to retesting for thickness. 
 

(7) Determination of PWL.  The PWL for each lot will be determined as follows. 
 
Definitions: 
 

ix  = Individual values (core lengths) under consideration 
n = Number of individual values under consideration (10 per lot) 
x  = Average of the values under consideration 
LSL = Lower Specification Limit (98% of plan thickness) 
QL = Lower Quality Index 
S  = Sample Standard Deviation 
PWL = Percent Within Limits 
 
Determine x  for the lot to the nearest two decimal places. 
 
Determine S  for the lot to the nearest three decimal places using: 
 

( )
1

2

−
−

= ∑

n
xxS i  where ( ) ( ) ( ) ( )210

2
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2 ........ xxxxxxxxi −++−+−=−∑  
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Determine QL for the lot to the nearest two decimal places using: 
 
QL

( )
S
LSLx −

=  

 
Determine PWL for the lot using the QL and the following table.  For QL values less 
than zero the value shown in the table must be subtracted from 100 to obtain PWL. 
 

(8) Pay Factors.  The pay factor (PF) for each lot will be determined, to the nearest two 
decimal places, using: 
 
PF (in percent) = 55 + 0.5 (PWL) 
 
If x  for a lot is less than the plan thickness, the maximum PF for that lot shall be 
100 percent. 
 

(9) Payment.  Payment of incentive or disincentive for pay items subject to the PWL 
method will be calculated using: 
 
Payment = (((TPF/100)-1) x CUP) x (TOTPAVT - DEFPAVT) 
 
TPF = Total Pay Factor 
CUP = Contract Unit Price 
TOTPAVT = Area of Pavement Subject to Coring 
DEFPAVT = Area of Deficient Pavement 
 
The TPF for the pavement shall be the average of the PF for all the lots; however, 
the TPF shall not exceed 102 percent. 
 
Area of Deficient pavement (DEFPAVT) is defined as an area of pavement 
represented by a sublot deficient by more than ten percent which is left in place with 
no additional thickness added. 
 
Area of Pavement Subject to Coring (TOTPAVT) is defined as those pavement areas 
included in lots for pavement thickness determination. 
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PERCENT WITHIN LIMITS 
 

Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

0.00 50.00 0.40 65.07 0.80 78.43 1.20 88.76 
0.01 50.38 0.41 65.43 0.81 78.72 1.21 88.97 
0.02 50.77 0.42 65.79 0.82 79.02 1.22 89.17 
0.03 51.15 0.43 66.15 0.83 79.31 1.23 89.38 
0.04 51.54 0.44 66.51 0.84 79.61 1.24 89.58 

        
0.05 51.92 0.45 66.87 0.85 79.90 1.25 89.79 
0.06 52.30 0.46 67.22 0.86 80.19 1.26 89.99 
0.07 52.69 0.47 67.57 0.87 80.47 1.27 90.19 
0.08 53.07 0.48 67.93 0.88 80.76 1.28 90.38 
0.09 53.46 0.49 68.28 0.89 81.04 1.29 90.58 

        
0.10 53.84 0.50 68.63 0.90 81.33 1.30 90.78 
0.11 54.22 0.51 68.98 0.91 81.61 1.31 90.96 
0.12 54.60 0.52 69.32 0.92 81.88 1.32 91.15 
0.13 54.99 0.53 69.67 0.93 82.16 1.33 91.33 
0.14 55.37 0.54 70.01 0.94 82.43 1.34 91.52 

        
0.15 55.75 0.55 70.36 0.95 82.71 1.35 91.70 
0.16 56.13 0.56 70.70 0.96 82.97 1.36 91.87 
0.17 56.51 0.57 71.04 0.97 83.24 1.37 92.04 
0.18 56.89 0.58 71.38 0.98 83.50 1.38 92.22 
0.19 57.27 0.59 71.72 0.99 83.77 1.39 92.39 

        
0.20 57.65 0.60 72.06 1.00 84.03 1.40 92.56 
0.21 58.03 0.61 72.39 1.01 84.28 1.41 92.72 
0.22 58.40 0.62 72.72 1.02 84.53 1.42 92.88 
0.23 58.78 0.63 73.06 1.03 84.79 1.43 93.05 
0.24 59.15 0.64 73.39 1.04 85.04 1.44 93.21 

        
0.25 59.53 0.65 73.72 1.05 85.29 1.45 93.37 
0.26 59.90 0.66 74.04 1.06 85.53 1.46 93.52 
0.27 60.28 0.67 74.36 1.07 85.77 1.47 93.67 
0.28 60.65 0.68 74.69 1.08 86.02 1.48 93.83 
0.29 61.03 0.69 75.01 1.09 86.26 1.49 93.98 

        
0.30 61.40 0.70 75.33 1.10 86.50 1.50 94.13 
0.31 61.77 0.71 75.64 1.11 86.73 1.51 94.27 
0.32 62.14 0.72 75.96 1.12 86.96 1.52 94.41 
0.33 62.51 0.73 76.27 1.13 87.20 1.53 94.54 
0.34 62.88 0.74 76.59 1.14 87.43 1.54 94.68 

        
0.35 63.25 0.75 76.90 1.15 87.66 1.55 94.82 
0.36 63.61 0.76 77.21 1.16 87.88 1.56 94.95 
0.37 63.98 0.77 77.51 1.17 88.10 1.57 95.08 
0.38 64.34 0.78 77.82 1.18 88.32 1.58 95.20 
0.39 64.71 0.79 78.12 1.19 88.54 1.59 95.33 

 
*For QL values less than zero, subtract the table value from 100 to obtain PWL 
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PERCENT WITHIN LIMITS (continued) 
 

Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

      
1.60 95.46 2.00 98.83 2.40 99.89 
1.61 95.58 2.01 98.88 2.41 99.90 
1.62 95.70 2.02 98.92 2.42 99.91 
1.63 95.81 2.03 98.97 2.43 99.91 
1.64 95.93 2.04 99.01 2.44 99.92 

      
1.65 96.05 2.05 99.06 2.45 99.93 
1.66 96.16 2.06 99.10 2.46 99.94 
1.67 96.27 2.07 99.14 2.47 99.94 
1.68 96.37 2.08 99.18 2.48 99.95 
1.69 96.48 2.09 99.22 2.49 99.95 

      
1.70 96.59 2.10 99.26 2.50 99.96 
1.71 96.69 2.11 99.29 2.51 99.96 
1.72 96.78 2.12 99.32 2.52 99.97 
1.73 96.88 2.13 99.36 2.53 99.97 
1.74 96.97 2.14 99.39 2.54 99.98 

      
1.75 97.07 2.15 99.42 2.55 99.98 
1.76 97.16 2.16 99.45 2.56 99.98 
1.77 97.25 2.17 99.48 2.57 99.98 
1.78 97.33 2.18 99.50 2.58 99.99 
1.79 97.42 2.19 99.53 2.59 99.99 

      
1.80 97.51 2.20 99.56 2.60 99.99 
1.81 97.59 2.21 99.58 2.61 99.99 
1.82 97.67 2.22 99.61 2.62 99.99 
1.83 97.75 2.23 99.63 2.63 100.00 
1.84 97.83 2.22 99.66 2.64 100.00 

      
1.85 97.91 2.25 99.68 ≥ 2.65 100.00 
1.86 97.98 2.26 99.70   
1.87 98.05 2.27 99.72   
1.88 98.11 2.28 99.73   
1.89 98.18 2.29 99.75   

      
1.90 98.25 2.30 99.77   
1.91 98.31 2.31 99.78   
1.92 98.37 2.32 99.80   
1.93 98.44 2.33 99.81   
1.94 98.50 2.34 99.83   

      
1.95 98.56 2.35 99.84   
1.96 98.61 2.36 99.85   
1.97 98.67 2.37 99.86   
1.98 98.72 2.38 99.87   
1.99 98.78 2.39 99.88   

 
*For QL values less than zero, subtract the table value from 100 to obtain PWL 
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(b) Minimum Thickness.  The minimum thickness method shall be as follows. 
 

(1) Length of Units.  The length of a unit will be a continuous strip of pavement 500 ft 
(150 m) in length. 
 

(2) Width of Units.  The width of a unit will be the width from the pavement edge to the 
adjacent lane line, from one lane line to the next, or between pavement edges for 
single-lane pavements. 
 

(3) Thickness Measurements.  Pavement thickness will be based on 2 in. (50 mm) 
diameter cores. 
 
Cores shall be taken from the pavement by the Contractor at locations selected by 
the Engineer.  When determining the thickness of a unit, one core shall be taken in 
each unit. 
 
The Contractor and the Engineer shall witness the coring operations, as well as the 
measuring and recording of the cores.  Core measurements will be determined 
immediately upon removal from the core bit and prior to moving to the next core 
location.  Upon concurrence of the length, the core samples may be disposed of 
according to Article 202.03. 
 
Upon completion of each core, all water shall be removed from the hole and the hole 
then filled with a rapid hardening mortar or concrete.  The material shall be mixed in 
a separate container, placed in the hole, consolidated by rodding, and struck-off flush 
with the adjacent pavement. 
 

(4) Unit Deficient in Thickness.  In considering any portion of the pavement that is 
deficient, the entire limits of the unit will be used in computing the deficiency or 
determining the remedial action required. 
 

(5) Thickness Equals or Exceeds Specified Thickness.  When the thickness of a unit 
equals or exceeds the specified plan thickness, payment will be made at the contract 
unit price per square yard (square meter) for the specified thickness. 
 

(6) Thickness Deficient by Ten Percent or Less.  When the thickness of a unit is less 
than the specified plan thickness by ten percent or less, a deficiency deduction will 
be assessed against payment for the item involved.  The deficiency will be a 
percentage of the contract unit price as given in the following table. 

 
Percent Deficiency 
(of Plan Thickness) 

Percent Deduction  
(of Contract Unit Price) 

0.0 to   2.0 
2.1 to   3.0 
3.1 to   4.0 
4.1 to   5.0 
5.1 to   7.5 
7.6 to  10.0 

0 
20 
28 
32 
43 
50 
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(7) Thickness Deficient by More than Ten Percent.  When a core shows the pavement to 
be deficient by more than ten percent of plan thickness, additional cores shall be 
taken on each side of the deficient core, at stations selected by the Contractor and 
offsets selected by the Engineer, to determine the limits of the deficient pavement.  
No core shall be located within 5 ft (1.5 m) of a previous core obtained for thickness 
determination.  The first acceptable core obtained on each side of a deficient core 
will be used to determine the length of the deficient pavement.  An acceptable core is 
a core with a thickness of at least 90 percent of plan thickness.  The area of deficient 
pavement will be defined using the length between two acceptable cores and the full 
width of the unit.  The area of deficient pavement shall be removed and replaced; 
however, when requested in writing by the Contractor, the Engineer may permit in 
writing such areas of deficient pavement to remain in place.  For deficient areas 
allowed to remain in place, additional lift(s) may be placed, at no additional cost to 
the Department, to bring the deficient pavement to plan thickness when the Engineer 
determines grade control conditions will permit such lift(s).  The area(s) to be 
overlaid, material to be used, thickness(es) of the lift(s), and method of placement 
will be approved by the Engineer. 
 
When an area of deficient pavement is removed and replaced, or additional lifts are 
placed, the corrected pavement shall be retested for thickness.  The thickness of the 
new core will be used to determine the pay factor for the corrected area. 
 
When an area of deficient pavement is left in place, and no additional lift(s) are 
placed, no payment will be made for the deficient pavement.  In addition, an amount 
equal to two times the contract cost of the deficient pavement will be deducted from 
the compensation due the Contractor. 
 
The thickness of the first acceptable core on each side of the core more than ten 
percent deficient will be used to determine any needed pay adjustments for the 
remaining areas on each side of the area deficient by more than ten percent.  The 
pay adjustment will be determined according to Article 407.10(b)(6). 
 

(8) Right of Discovery.  When the Engineer has reason to believe any core location does 
not accurately represent the true conditions of the work, he/she may order additional 
cores.  These additional cores shall be taken at specific locations determined by the 
Engineer.  The Engineer will provide notice to the Contractor containing an 
explanation of the reasons for his/her action. 
 
When the additional cores show the pavement to be deficient by more than ten 
percent of plan thickness, the procedures outlined in Article 407.10(b)(7) shall be 
followed, except the Engineer will determine the additional core locations. 
 
When the additional cores, ordered by the Engineer, show the pavement to be at 
least 90 percent of plan thickness, the additional cores will be paid for according to 
Article 109.04. 
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(9) Profile Index Adjustment.  After any area of pavement is removed and replaced or 
any additional lifts are added, the corrected areas shall be retested for pavement 
smoothness and any necessary profile index adjustments and/or corrections will be 
made based on these final profile readings prior to retesting for thickness.” 

 
Revise Article 482.06 of the Standard Specifications to read: 

 
“482.06 Tolerance in Thickness.  The shoulder shall be constructed to the thickness shown 

on the plans.  When the contract includes square yards (square meters) as the unit of 
measurement for HMA shoulder, thickness determinations shall be made according to 
Article 407.10(b)(3) and the following. 

 
(a) Length of the Units.  The length of a unit shall be a continuous strip of shoulder 2500 ft 

(750 m) long. 
 
(b) Width of the Units.  The width of the unit shall be the full width of the shoulder. 
 
(c) Thickness Deficient by More than Ten Percent.  When a core shows the shoulder to be 

deficient by more than ten percent of plan thickness, additional cores shall be taken on 
each side of the deficient core, at stations selected by the Contractor and offsets 
selected by the Engineer, to determine the limits of the deficient shoulder.  No core shall 
be located within 5 ft (1.5 m) of a previous core obtained for thickness determination.  
The first acceptable core obtained on each side of a deficient core will be used to 
determine the length of the deficient shoulder.  An acceptable core is a core with a 
thickness of at least 90 percent of plan thickness.  The area of deficient shoulder will be 
defined using the length between two acceptable cores and the full width of the unit.  
The area of deficient shoulder shall be brought to specified thickness by the addition of 
the applicable mixture, at no additional cost to the Department and subject to the lift 
thickness requirements of Article 312.05, or by removal and replacement with a new 
mixture.  However, the surface elevation of the completed shoulder shall not exceed by 
more than 1/8 in. (3 mm) the surface elevation of the adjacent pavement.  When 
requested in writing by the Contractor, the Engineer may permit in writing such thin 
shoulder to remain in place.  When an area of thin shoulder is left in place, and no 
additional lift(s) are placed, no payment will be made for the thin shoulder.  In addition, 
an amount equal to two times the contract unit price of the shoulder will be deducted 
from the compensation due the Contractor. 
 
When an area of deficient shoulder is removed and replaced, or additional lifts are 
placed, the corrected pavement shall be retested for thickness. 
 

(d) Right of Discovery.  When the Engineer has reason to believe any core location does not 
accurately represent the true conditions of the work, he/she may order additional cores.  
When the additional cores, ordered by the Engineer, show the shoulder to be at least 
90 percent of plan thickness, the additional cores will be paid for according to 
Article 109.04.  When the additional core shows the shoulder to be less than 90 percent 
of plan thickness, the procedure in (c), above shall be followed.” 

 
Revise Article 483.07 of the Standard Specifications to read: 
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“483.07 Tolerance in Thickness.  The shoulder shall be constructed to the thickness 
shown on the plans.  Thickness determinations shall be made according to Article 482.06 
except the option of correcting deficient pavement with additional lift(s) shall not apply.” 
 
 
LIQUIDATED DAMAGES (BDE) 
Effective:  April 1, 2009 
 
Revise the table in Article 108.09 of the Standard Specifications to read: 
 

“Schedule of Deductions for Each 
Day of Overrun in Contract Time 

Original Contract Amount Daily Charges 

From More 
Than 

To and 
Including 

Calendar 
Day 

Work 
Day 

$              0 $   100,000 $    375 $    500 
100,000 500,000 625 875 
500,000 1,000,000 1,025 1,425 

1,000,000 3,000,000 1,125 1,550 
3,000,000 5,000,000 1,425 1,950 
5,000,000 10,000,000 1,700 2,350 

10,000,000 And over 3,325 4,650” 
 
 
PAYROLLS AND PAYROLL RECORDS (BDE) 
Effective:  March 1, 2009 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include each worker’s name, address, telephone number, social 
security number, classification, rate of pay, number of hours worked each day, starting and 
ending times of work each day, total hours worked each week, itemized deductions made, and 
actual wages paid. 
 

The Contractor and each subcontractor shall submit payroll records to the Engineer each 
week from the start to the completion of their respective work, except that full social security 
numbers and home addresses shall not be included on weekly transmittals.  Instead the payrolls 
shall include an identification number for each employee (e.g., the last four digits of the 
employee’s social security number.).  The submittals shall be on the Department’s form SBE 48, 
or an approved facsimile.  When there has been no activity during a work week, a payroll record 
shall still be submitted with the appropriate box (“No Work”, “Suspended”, or “Complete”) 
checked on the form.” 
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STATE CONTRACTS.  Revise Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 
“IV. COMPLIANCE WITH THE PREVAILING WAGE ACT 

 
1. Prevailing Wages.  All wages paid by the Contractor and each subcontractor shall be in 

compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a 
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal 
law, order, or ruling shall govern.  The Contractor shall be responsible to notify each 
subcontractor of the wage rates set forth in this contract and any revisions thereto.  If the 
Department of Labor revises the wage rates, the Contractor will not be allowed 
additional compensation on account of said revisions. 
 

2. Payroll Records.  The Contractor and each subcontractor shall make and keep, for a 
period of three years from the date of completion of this contract, records of the wages 
paid to his/her workers.  The payroll records shall include each worker’s name, address, 
telephone number, social security number, classification, rate of pay, number of hours 
worked each day, starting and ending times of work each day, total hours worked each 
week, itemized deductions made, and actual wages paid.  Upon two business days’ 
notice, these records shall be available, at all reasonable hours at a location within the 
State, for inspection by the Department or the Department of Labor. 
 

3. Submission of Payroll Records.  The Contractor and each subcontractor shall submit 
payroll records to the Engineer each week from the start to the completion of their 
respective work, except that full social security numbers and home addresses shall not 
be included on weekly transmittals.  Instead the payrolls shall include an identification 
number for each employee (e.g., the last four digits of the employee’s social security 
number).  The submittals shall be on the Department’s form SBE 48, or an approved 
facsimile.  When there has been no activity during a work week, a payroll record shall 
still be submitted with the appropriate box (“No Work”, “Suspended”, or “Complete”) 
checked on the form. 
 
Each submittal shall be accompanied by a statement signed by the Contractor or 
subcontractor which avers that:  (i) such records are true and accurate; (ii) the hourly 
rate paid to each worker is not less than the general prevailing rate of hourly wages 
required by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll 
record that he/she knows to be false is a Class B misdemeanor. 
 

4. Employee Interviews.  The Contractor and each subcontractor shall permit his/her 
employees to be interviewed on the job, during working hours, by compliance 
investigators of the Department or the Department of Labor.” 
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BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) 
Effective:  November 2, 2006     Revised:  April 1, 2009 
 
Description.  Bituminous material cost adjustments will be made to provide additional 
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of 
bituminous materials when optioned by the Contractor.  The adjustments shall apply to 
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments 
(cover and seal coats), and pavement preservation type surface treatments.  The adjustments 
shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint filling/sealing. 
 
The bidder shall indicate on the attached form whether or not this special provision will be part 
of the contract and submit the completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments. 
 
Method of Adjustment.  Bituminous materials cost adjustments will be computed as follows. 
 
CA = (BPIP - BPIL) x (%ACV  / 100) x Q 
 
Where: CA = Cost Adjustment, $. 
 BPIP = Bituminous Price Index, as published by the Department for the month the 

work is performed, $/ton ($/metric ton). 
 BPIL = Bituminous Price Index, as published by the Department for the month prior 

to the letting, $/ton ($/metric ton). 
 %ACV = Percent of virgin Asphalt Cement in the Quantity being adjusted.  For HMA 

mixtures, the % ACV will be determined from the adjusted job mix formula.  
For bituminous materials applied, a performance graded or cutback asphalt 
will be considered to be 100% ACV and undiluted emulsified asphalt will be 
considered to be 65% ACV. 

 Q = Authorized construction Quantity, tons (metric tons) (see below). 
 
For HMA mixtures measured in square yards:  Q, tons = A x D x (Gmb x 46.8) / 2000.  For HMA 
mixtures measured in square meters:  Q, metric tons = A x D x (Gmb x 24.99) / 1000.  When 
computing adjustments for full-depth HMA pavement, separate calculations will be made for the 
binder and surface courses to account for their different Gmb and % ACV. 
 
For bituminous materials measured in gallons: Q, tons = V x 8.33 lb/gal x SG / 2000 
For bituminous materials measured in liters: Q, metric tons = V x 1.0 kg/L x SG / 1000 
 
Where: A = Area of the HMA mixture, sq yd (sq m). 
 D = Depth of the HMA mixture, in. (mm). 
 Gmb = Average bulk specific gravity of the mixture, from the approved mix design. 
 V = Volume of the bituminous material, gal (L). 
 SG = Specific Gravity of bituminous material as shown on the bill of lading. 
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Basis of Payment.  Bituminous materials cost adjustments may be positive or negative but will 
only be made when there is a difference between the BPIL and BPIP in excess of five percent, 
as calculated by: 
 
Percent Difference = {(BPIL – BPIP) ÷ BPIL} × 100 
 
Bituminous materials cost adjustments will be calculated for each calendar month in which 
applicable bituminous material is placed; and will be paid or deducted when all other contract 
requirements for the work placed during the month are satisfied.  The adjustments shall not 
apply during contract time subject to liquidated damages for completion of the entire contract. 
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RETURN WITH BID 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR 
BITUMINOUS MATERIALS COST ADJUSTMENTS 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments.  After award, this form, when submitted, shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ______________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract? 
 
  Yes   No  
 
 
Signature: ____________________________________________   Date: _________________  
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 2, 2004     Revised:  April 1, 2009 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name, and sign and date the form shall 
make this contract exempt of steel cost adjustments for all items of steel.  Failure to indicate 
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in has a 
contract value of $10,000 or greater. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
 
Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting.  The indices will be converted from 
dollars per 100 lb to dollars per lb (kg). 
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The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM) ÷ MPIL} × 100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Mesh Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 

80 lb/ft (119 kg/m) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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RETURN WITH BID 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of steel cost adjustments for all items of steel.  Failure to indicate “Yes” for any 
item of work will make that item of steel exempt from steel cost adjustment.  After award, this 
form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following items of work? 
 
Metal Piling        Yes  
 
Structural Steel       Yes  
 
Reinforcing Steel       Yes  
 
Dowel Bars, Tie Bars and Mesh Reinforcement   Yes  
 
Guardrail        Yes  
 
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes  
 
Metal Railings (excluding wire fence)     Yes  
 
Frames and Grates       Yes  
 
 
Signature: ______________________________________   Date: _________________  
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404 PERMIT 
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NATIONWIDE PERMITS AND CONDITIONS 
 
The following information presents the requirements for nationwide Section 404/10 permits most 
often used on highway projects.  The information in this guidance reflects the requirements 
associated with the nationwide permits that were published in the March 12, 2007 Federal 
Register.   
 
Permittees wishing to conduct activities under the nationwide permits must comply with 
the terms of the applicable permit and the conditions in Section C of this document. 
 
B.  Nationwide Permits 
 
3. Maintenance. (a) The repair, rehabilitation, or replacement of any previously authorized, 
currently serviceable, structure, or fill, or of any currently serviceable structure or fill authorized 
by 33 CFR 330.3, provided that the structure or fill is not to be put to uses differing from those 
uses specified or contemplated for it in the original permit or the most recently authorized 
modification. Minor deviations in the structure's configuration or filled area, including those due 
to changes in materials, construction techniques, or current construction codes or safety 
standards that are necessary to make the repair, rehabilitation, or replacement are authorized. 
This NWP authorizes the repair, rehabilitation, or replacement of those structures or fills 
destroyed or damaged by storms, floods, fire or other discrete events, provided the repair, 
rehabilitation, or replacement is commenced, or is under contract to commence, within two 
years of the date of their destruction or damage. In cases of catastrophic events, such as 
hurricanes or tornadoes, this two-year limit may be waived by the district engineer, provided the 
permittee can demonstrate funding, contract, or other similar delays.  
 
(b) This NWP also authorizes the removal of accumulated sediments and debris in the vicinity of 
and within existing structures (e.g., bridges, culverted road crossings, water intake structures, 
etc.) and the placement of new or additional riprap to protect the structure. The removal of 
sediment is limited to the minimum necessary to restore the waterway in the immediate vicinity 
of the structure to the approximate dimensions that existed when the structure was built, but 
cannot extend further than 200 feet in any direction from the structure. This 200 foot limit does 
not apply to maintenance dredging to remove accumulated sediments blocking or restricting 
outfall and intake structures or to maintenance dredging to remove accumulated sediments from 
canals associated with outfall and intake structures. All dredged or excavated materials must be 
deposited and retained in an upland area unless otherwise specifically approved by the district 
engineer under separate authorization. The placement of riprap must be the minimum 
necessary to protect the structure or to ensure the safety of the structure. Any bank stabilization 
measures not directly associated with the structure will require a separate authorization from the 
district engineer.  
 
(c) This NWP also authorizes temporary structures, fills, and work necessary to conduct the 
maintenance activity. Appropriate measures must be taken to maintain normal downstream 
flows and minimize flooding to the maximum extent practicable, when temporary structures, 
work, and discharges, including cofferdams, are necessary for construction activities, access 
fills, or dewatering of construction sites. Temporary fills must consist of materials, and be placed 
in a manner, that will not be eroded by expected high flows. Temporary fills must be removed in 
their entirety and the affected areas returned to pre-construction elevations. The areas affected 
by temporary fills must be revegetated, as appropriate.  
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(d) This NWP does not authorize maintenance dredging for the primary purpose of navigation or 
beach restoration. This NWP does not authorize new stream channelization or stream relocation 
projects.  
 
Notification: For activities authorized by paragraph (b) of this NWP, the permittee must submit a 
pre-construction notification to the district engineer prior to commencing the activity (see general 
condition 27). Where maintenance dredging is proposed, the pre-construction notification must 
include information regarding the original design capacities and configurations of the outfalls, 
intakes, small impoundments, and canals. (Sections 10 and 404)  
 
Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously 
authorized structure or fill that does not qualify for the Clean Water Act Section 404(f) exemption 
for maintenance.  
 
13. Bank Stabilization. Bank stabilization activities necessary for erosion prevention, provided 
the activity meets all of the following criteria:  
(a) No material is placed in excess of the minimum needed for erosion protection;  
(b) The activity is no more than 500 feet in length along the bank, unless this criterion is waived 
in writing by the district engineer;  
(c) The activity will not exceed an average of one cubic yard per running foot placed along the 
bank below the plane of the ordinary high water mark or the high tide line, unless this criterion is 
waived in writing by the district engineer;  
(d) The activity does not involve discharges of dredged or fill material into special aquatic sites, 
unless this criterion is waived in writing by the district engineer;  
(e) No material is of the type, or is placed in any location, or in any manner, to impair surface 
water flow into or out of any water of the United States;  
(f) No material is placed in a manner that will be eroded by normal or expected high flows 
(properly anchored trees and treetops may be used in low energy areas); and,  
(g) The activity is not a stream channelization activity.  
 
Notification: The permittee must submit a pre-construction notification to the district engineer 
prior to commencing the activity if the bank stabilization activity: (1) involves discharges into 
special aquatic sites; (2) is in excess of 500 feet in length; or (3) will involve the discharge of 
greater than an average of one cubic yard per running foot along the bank below the plane of 
the ordinary high water mark or the high tide line. (See general condition 27.) (Sections 10 and 
404)  
 
14. Linear Transportation Projects. Activities required for the construction, expansion, 
modification, or improvement of linear transportation projects (e.g., roads, highways, railways, 
trails, airport runways, and taxiways) in waters of the United States. For linear transportation 
projects in non-tidal waters, the discharge cannot cause the loss of greater than 1/2-acre of 
waters of the United States. For linear transportation projects in tidal waters, the discharge 
cannot cause the loss of greater than 1/3-acre of waters of the United States. Any stream 
channel modification, including bank stabilization, is limited to the minimum necessary to 
construct or protect the linear transportation project; such modifications must be in the 
immediate vicinity of the project.  
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This NWP also authorizes temporary structures, fills, and work necessary to construct the linear 
transportation project. Appropriate measures must be taken to maintain normal downstream 
flows and minimize flooding to the maximum extent practicable, when temporary structures, 
work, and discharges, including cofferdams, are necessary for construction activities, access 
fills, or dewatering of construction sites. Temporary fills must consist of materials, and be placed 
in a manner, that will not be eroded by expected high flows. Temporary fills must be removed in 
their entirety and the affected areas returned to pre-construction elevations. The areas affected 
by temporary fills must be revegetated, as appropriate.  
 
This NWP cannot be used to authorize non-linear features commonly associated with 
transportation projects, such as vehicle maintenance or storage buildings, parking lots, train 
stations, or aircraft hangars.  
 
Notification: The permittee must submit a pre-construction notification to the district engineer 
prior to commencing the activity if: (1) the loss of waters of the United States exceeds 1/10 acre; 
or (2) there is a discharge in a special aquatic site, including wetlands. (See general condition 
27.) (Sections 10 and 404)  
 
Note: Some discharges for the construction of farm roads or forest roads, or temporary roads for 
moving mining equipment, may qualify for an exemption under Section 404(f) of the Clean 
Water Act (see 33 CFR 323.4).  
 
23. Approved Categorical Exclusions. Activities undertaken, assisted, authorized, regulated, 
funded, or financed, in whole or in part, by another Federal agency or department where:  
 
(a) That agency or department has determined, pursuant to the Council on Environmental 
Quality's implementing regulations for the National Environmental Policy Act (40 CFR part 1500 
et seq.), that the activity is categorically excluded from environmental documentation, because it 
is included within a category of actions which neither individually nor cumulatively have a 
significant effect on the human environment; and  
 
(b) The Office of the Chief of Engineers (Attn: CECW-CO) has concurred with that agency’s or 
department’s determination that the activity is categorically excluded and approved the activity 
for authorization under NWP 23.  
 
The Office of the Chief of Engineers may require additional conditions, including pre-
construction notification, for authorization of an agency’s categorical exclusions under this NWP.  
 
Notification: Certain categorical exclusions approved for authorization under this NWP require 
the permittee to submit a pre-construction notification to the district engineer prior to 
commencing the activity (see general condition 27). The activities that require pre-construction 
notification are listed in the appropriate Regulatory Guidance Letters. (Sections 10 and 404)  
 
Note: The agency or department may submit an application for an activity believed to be 
categorically excluded to the Office of the Chief of Engineers (Attn: CECW-CO). Prior to 
approval for authorization under this NWP of any agency's activity, the Office of the Chief of 
Engineers will solicit public comment. As of the date of issuance of this NWP, agencies with 
approved categorical exclusions are the: Bureau of Reclamation, Federal Highway  
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Administration, and U.S. Coast Guard. Activities approved for authorization under this NWP as 
of the date of this notice are found in Corps Regulatory Guidance Letter 05-07, which is 
available at: http://www.usace.army.mil/inet/functions/cw/cecwo/reg/rglsindx.htm . Any future 
approved categorical exclusions will be announced in Regulatory Guidance Letters and posted 
on this same web site.  
 
33. Temporary Construction, Access, and Dewatering. Temporary structures, work, and 
discharges, including cofferdams, necessary for construction activities or access fills or 
dewatering of construction sites, provided that the associated primary activity is authorized by 
the Corps of Engineers or the U.S. Coast Guard. This NWP also authorizes temporary 
structures, work, and discharges, including cofferdams, necessary for construction activities not 
otherwise subject to the Corps or U.S. Coast Guard permit requirements. Appropriate measures 
must be taken to maintain near normal downstream flows and to minimize flooding. Fill must 
consist of materials, and be placed in a manner, that will not be eroded by expected high flows. 
The use of dredged material may be allowed if the district engineer determines that it will not 
cause more than minimal adverse effects on aquatic resources. Following completion of 
construction, temporary fill must be entirely removed to upland areas, dredged material must be 
returned to its original location, and the affected areas must be restored to pre-construction 
elevations. The affected areas must also be revegetated, as appropriate. This permit does not 
authorize the use of cofferdams to dewater wetlands or other aquatic areas to change their use. 
Structures left in place after construction is completed require a section 10 permit if located in 
navigable waters of the United States. (See 33 CFR part 322.)  
 
Notification: The permittee must submit a pre-construction notification to the district engineer 
prior to commencing the activity (see general condition 27). The pre-construction notification 
must include a restoration plan showing how all temporary fills and structures will be removed 
and the area restored to pre-project conditions. (Sections 10 and 404)  
 
C. Nationwide Permit General Conditions  
 
Note: To qualify for NWP authorization, the prospective permittee must comply with the 
following general conditions, as appropriate, in addition to any regional or case-specific 
conditions imposed by the division engineer or district engineer. Prospective permittees should 
contact the appropriate Corps district office to determine if regional conditions have been 
imposed on an NWP. Prospective permittees should also contact the appropriate Corps district 
office to determine the status of Clean Water Act Section 401 water quality certification and/or 
Coastal Zone Management Act consistency for an NWP.  
 

1. Navigation. (a) No activity may cause more than a minimal adverse effect on 
navigation.  

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through 
regulations or otherwise, must be installed and maintained at the permittee's expense on 
authorized facilities in navigable waters of the United States.  

(c) The permittee understands and agrees that, if future operations by the United States 
require the removal, relocation, or other alteration, of the structure or work herein authorized, or 
if, in the opinion of the Secretary of the Army or his authorized representative, said structure or 
work shall cause unreasonable obstruction to the free navigation of the navigable waters, the 
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or 
alter the structural work or obstructions caused thereby, without expense to the United States.  
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No claim shall be made against the United States on account of any such removal or alteration.  
 

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle 
movements of those species of aquatic life indigenous to the waterbody, including those species 
that normally migrate through the area, unless the activity's primary purpose is to impound 
water. Culverts placed in streams must be installed to maintain low flow conditions.  

 
3. Spawning Areas. Activities in spawning areas during spawning seasons must be 

avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g., 
through excavation, fill, or downstream smothering by substantial turbidity) of an important 
spawning area are not authorized.  

 
4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as 

breeding areas for migratory birds must be avoided to the maximum extent practicable.  
 
5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, 

unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and 
48.  

 
6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car 

bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic 
pollutants in toxic amounts (see Section 307 of the Clean Water Act).  

 
7. Water Supply Intakes. No activity may occur in the proximity of a public water supply 

intake, except where the activity is for the repair or improvement of public water supply intake 
structures or adjacent bank stabilization.  

8. Adverse Effects From Impoundments. If the activity creates an impoundment of water, 
adverse effects to the aquatic system due to accelerating the passage of water, and/or 
restricting its flow must be minimized to the maximum extent practicable.  

 
9. Management of Water Flows. To the maximum extent practicable, the pre-

construction course, condition, capacity, and location of open waters must be maintained for 
each activity, including stream channelization and storm water management activities, except as 
provided below. The activity must be constructed to withstand expected high flows. The activity 
must not restrict or impede the passage of normal or high flows, unless the primary purpose of 
the activity is to impound water or manage high flows. The activity may alter the pre-
construction course, condition, capacity, and location of open waters if it benefits the aquatic 
environment (e.g., stream restoration or relocation activities).  

 
10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-

approved state or local floodplain management requirements.  
 
11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on 

mats, or other measures must be taken to minimize soil disturbance.  
 
12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls 

must be used and maintained in effective operating condition during construction, and all  
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exposed soil and other fills, as well as any work below the ordinary high water mark or high tide 
line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged 
to perform work within waters of the United States during periods of low-flow or no-flow.  

 
13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and 

the affected areas returned to pre-construction elevations. The affected areas must be 
revegetated, as appropriate.  

 
14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, 

including maintenance to ensure public safety.  
 
15. Wild and Scenic Rivers. No activity may occur in a component of the National Wild 

and Scenic River System, or in a river officially designated by Congress as a “study river” for 
possible inclusion in the system while the river is in an official study status, unless the 
appropriate Federal agency with direct management responsibility for such river, has 
determined in writing that the proposed activity will not adversely affect the Wild and Scenic 
River designation or study status. Information on Wild and Scenic Rivers may be obtained from 
the appropriate Federal land management agency in the area (e.g., National Park Service, U.S. 
Forest Service, Bureau of Land Management, U.S. Fish and Wildlife Service).  

 
16. Tribal Rights. No activity or its operation may impair reserved tribal rights, including, 

but not limited to, reserved water rights and treaty fishing and hunting rights.  
 
17. Endangered Species. (a) No activity is authorized under any NWP which is likely to 

jeopardize the continued existence of a threatened or endangered species or a species 
proposed for such designation, as identified under the Federal Endangered Species Act (ESA), 
or which will destroy or adversely modify the critical habitat of such species. No activity is 
authorized under any NWP which “may affect” a listed species or critical habitat, unless Section 
7 consultation addressing the effects of the proposed activity has been completed.  

(b) Federal agencies should follow their own procedures for complying with the 
requirements of the ESA. Federal permittees must provide the district engineer with the 
appropriate documentation to demonstrate compliance with those requirements.  

(c) Non-federal permittees shall notify the district engineer if any listed species or 
designated critical habitat might be affected or is in the vicinity of the project, or if the project is 
located in designated critical habitat, and shall not begin work on the activity until notified by the 
district engineer that the requirements of the ESA have been satisfied and that the activity is 
authorized. For activities that might affect Federally-listed endangered or threatened species or 
designated critical habitat, the pre-construction notification must include the name(s) of the 
endangered or threatened species that may be affected by the proposed work or that utilize the 
designated critical habitat that may be affected by the proposed work. The district engineer will 
determine whether the proposed activity “may affect” or will have “no effect” to listed species 
and designated critical habitat and will notify the non-Federal applicant of the Corps’ 
determination within 45 days of receipt of a complete pre-construction notification. In cases 
where the non-Federal applicant has identified listed species or critical habitat that might be 
affected or is in the vicinity of the project, and has so notified the Corps, the applicant shall not 
begin work until the Corps has provided notification the proposed activities will have “no effect” 
on listed species or critical habitat, or until Section 7 consultation has been completed.  
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(d) As a result of formal or informal consultation with the FWS or NMFS the district 
engineer may add species-specific regional endangered species conditions to the NWPs.  

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or 
endangered species as defined under the ESA. In the absence of separate authorization (e.g., 
an ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the 
U.S. FWS or the NMFS, both lethal and non-lethal “takes” of protected species are in violation 
of the ESA. Information on the location of threatened and endangered species and their critical 
habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide 
Web pages at http://www.fws.gov/ and http://www.noaa.gov/fisheries.html respectively.  
 

18. Historic Properties. (a) In cases where the district engineer determines that the 
activity may affect properties listed, or eligible for listing, in the National Register of Historic 
Places, the activity is not authorized, until the requirements of Section 106 of the National 
Historic Preservation Act (NHPA) have been satisfied.  

(b) Federal permittees should follow their own procedures for complying with the 
requirements of Section 106 of the National Historic Preservation Act. Federal permittees must 
provide the district engineer with the appropriate documentation to demonstrate compliance with 
those requirements.  

(c) Non-federal permittees must submit a pre-construction notification to the district 
engineer if the authorized activity may have the potential to cause effects to any historic 
properties listed, determined to be eligible for listing on, or potentially eligible for listing on the 
National Register of Historic Places, including previously unidentified properties.  For such 
activities, the pre-construction notification must state which historic properties may be affected 
by the proposed work or include a vicinity map indicating the location of the historic properties or 
the potential for the presence of historic properties. Assistance regarding information on the 
location of or potential for the presence of historic resources can be sought from the State 
Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the 
National Register of Historic Places (see 33 CFR 330.4(g)). The district engineer shall make a 
reasonable and good faith effort to carry out appropriate identification efforts, which may include 
background research, consultation, oral history interviews, sample field investigation, and field 
survey. Based on the information submitted and these efforts, the district engineer shall 
determine whether the proposed activity has the potential to cause an effect on the historic 
properties. Where the non-Federal applicant has identified historic properties which the activity 
may have the potential to cause effects and so notified the Corps, the non-Federal applicant 
shall not begin the activity until notified by the district engineer either that the activity has no 
potential to cause effects or that consultation under Section 106 of the NHPA has been 
completed.   

(d) The district engineer will notify the prospective permittee within 45 days of receipt of 
a complete pre-construction notification whether NHPA Section 106 consultation is required.  
Section 106 consultation is not required when the Corps determines that the activity does not 
have the potential to cause effects on historic properties (see 36 CFR 800.3(a)).  If NHPA 
section 106 consultation is required and will occur, the district engineer will notify the non-
Federal applicant that he or she cannot begin work until Section 106 consultation is completed.  

(e) Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C. 
470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who, 
with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly 
adversely affected a historic property to which the permit would relate, or having legal power to 
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation  
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with the Advisory Council on Historic Preservation (ACHP), determines that circumstances 
justify granting such assistance despite the adverse effect created or permitted by the applicant.  
If circumstances justify granting the assistance, the Corps is required to notify the ACHP and 
provide documentation specifying the circumstances, explaining the degree of damage to the 
integrity of any historic properties affected, and proposed mitigation.  This documentation must 
include any views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the 
undertaking occurs on or affects historic properties on tribal lands or affects properties of 
interest to those tribes, and other parties known to have a legitimate interest in the impacts to 
the permitted activity on historic properties.  
 

19. Designated Critical Resource Waters. Critical resource waters include, NOAA-
designated marine sanctuaries, National Estuarine Research Reserves, state natural heritage 
sites, and outstanding national resource waters or other waters officially designated by a state 
as having particular environmental or ecological significance and identified by the district 
engineer after notice and opportunity for public comment. The district engineer may also 
designate additional critical resource waters after notice and opportunity for comment.  

(a) Discharges of dredged or fill material into waters of the United States are not 
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, and 50 for any 
activity within, or directly affecting, critical resource waters, including wetlands adjacent to such 
waters.  

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38, 
notification is required in accordance with general condition 27, for any activity proposed in the 
designated critical resource waters including wetlands adjacent to those waters. The district 
engineer may authorize activities under these NWPs only after it is determined that the impacts 
to the critical resource waters will be no more than minimal.  
 

20. Mitigation. The district engineer will consider the following factors when determining 
appropriate and practicable mitigation necessary to ensure that adverse effects on the aquatic 
environment are minimal:  

(a) The activity must be designed and constructed to avoid and minimize adverse 
effects, both temporary and permanent, to waters of the United States to the maximum extent 
practicable at the project site (i.e., on site).  

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating) 
will be required to the extent necessary to ensure that the adverse effects to the aquatic 
environment are minimal.  

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all 
wetland losses that exceed 1/10 acre and require pre-construction notification, unless the 
district engineer determines in writing that some other form of mitigation would be more 
environmentally appropriate and provides a project-specific waiver of this requirement. For 
wetland losses of 1/10 acre or less that require pre-construction notification, the district engineer 
may determine on a case-by-case basis that compensatory mitigation is required to ensure that 
the activity results in minimal adverse effects on the aquatic environment. Since the likelihood of 
success is greater and the impacts to potentially valuable uplands are reduced, wetland 
restoration should be the first compensatory mitigation option considered.  

(d) For losses of streams or other open waters that require pre-construction notification, 
the district engineer may require compensatory mitigation, such as stream restoration, to ensure 
that the activity results in minimal adverse effects on the aquatic environment.   
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(e) Compensatory mitigation will not be used to increase the acreage losses allowed by 
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2 acre, it 
cannot be used to authorize any project resulting in the loss of greater than 1/2 acre of waters of 
the United States, even if compensatory mitigation is provided that replaces or restores some of 
the lost waters. However, compensatory mitigation can and should be used, as necessary, to 
ensure that a project already meeting the established acreage limits also satisfies the minimal 
impact requirement associated with the NWPs.  

(f) Compensatory mitigation plans for projects in or near streams or other open waters 
will normally include a requirement for the establishment, maintenance, and legal protection 
(e.g., conservation easements) of riparian areas next to open waters. In some cases, riparian 
areas may be the only compensatory mitigation required. Riparian areas should consist of 
native species. The width of the required riparian area will address documented water quality or 
aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each side 
of the stream, but the district engineer may require slightly wider riparian areas to address 
documented water quality or habitat loss concerns. Where both wetlands and open waters exist 
on the project site, the district engineer will determine the appropriate compensatory mitigation 
(e.g., riparian areas and/or wetlands compensation) based on what is best for the aquatic 
environment on a watershed basis. In cases where riparian areas are determined to be the most 
appropriate form of compensatory mitigation, the district engineer may waive or reduce the 
requirement to provide wetland compensatory mitigation for wetland losses.  

(g) Permittees may propose the use of mitigation banks, in-lieu fee arrangements or 
separate activity-specific compensatory mitigation. In all cases, the mitigation provisions will 
specify the party responsible for accomplishing and/or complying with the mitigation plan.  

(h) Where certain functions and services of waters of the United States are permanently 
adversely affected, such as the conversion of a forested or scrub-shrub wetland to a 
herbaceous wetland in a permanently maintained utility line right-of-way, mitigation may be 
required to reduce the adverse effects of the project to the minimal level.  
 

21. Water Quality. Where States and authorized Tribes, or EPA where applicable, have 
not previously certified compliance of an NWP with CWA Section 401, individual 401 Water 
Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or 
State or Tribe may require additional water quality management measures to ensure that the 
authorized activity does not result in more than minimal degradation of water quality.  

 
22. Coastal Zone Management. In coastal states where an NWP has not previously 

received a state coastal zone management consistency concurrence, an individual state coastal 
zone management consistency concurrence must be obtained, or a presumption of concurrence 
must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional 
measures to ensure that the authorized activity is consistent with state coastal zone 
management requirements.  

 
23. Regional and Case-By-Case Conditions. The activity must comply with any regional 

conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with 
any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its 
section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act 
consistency determination.  
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24. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and 
complete project is prohibited, except when the acreage loss of waters of the United States 
authorized by the NWPs does not exceed the acreage limit of the NWP with the highest 
specified acreage limit. For example, if a road crossing over tidal waters is constructed under 
NWP 14, with associated bank stabilization authorized by NWP 13, the maximum acreage loss 
of waters of the United States for the total project cannot exceed 1/3-acre.  

 
25. Transfer of Nationwide Permit Verifications. If the permittee sells the property 

associated with a nationwide permit verification, the permittee may transfer the nationwide 
permit verification to the new owner by submitting a letter to the appropriate Corps district office 
to validate the transfer. A copy of the nationwide permit verification must be attached to the 
letter, and the letter must contain the following statement and signature: “When the structures or 
work authorized by this nationwide permit are still in existence at the time the property is 
transferred, the terms and conditions of this nationwide permit, including any special conditions, 
will continue to be binding on the new owner(s) of the property. To validate  the transfer of this 
nationwide permit and the associated liabilities associated with compliance with its terms and 
conditions, have the transferee sign and date below.”  
 
 
(Transferee)  
 
 
(Date)  
 

26. Compliance Certification. Each permittee who received an NWP verification from the 
Corps must submit a signed certification regarding the completed work and any required 
mitigation. The certification form must be forwarded by the Corps with the NWP verification 
letter and will include:  

(a) A statement that the authorized work was done in accordance with the NWP 
authorization, including any general or specific conditions;  

(b) A statement that any required mitigation was completed in accordance with the 
permit conditions; and  

(c) The signature of the permittee certifying the completion of the work and mitigation.  
 

27. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP, 
the prospective permittee must notify the district engineer by submitting a pre-construction 
notification (PCN) as early as possible. The district engineer must determine if the PCN is 
complete within 30 calendar days of the date of receipt and, as a general rule, will request 
additional information necessary to make the PCN complete only once. However, if the 
prospective permittee does not provide all of the requested information, then the district 
engineer will notify the prospective permittee that the PCN is still incomplete and the PCN 
review process will not commence until all of the requested information has been received by 
the district engineer. The prospective permittee shall not begin the activity until either:  

(1) He or she is notified in writing by the district engineer that the activity may proceed 
under the NWP with any special conditions imposed by the district or division engineer; or  

(2) Forty-five calendar days have passed from the district engineer’s receipt of the 
complete PCN and the prospective permittee has not received written notice from the district or 
division engineer. However, if the permittee was required to notify the Corps pursuant to general  
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condition 17 that listed species or critical habitat might affected or in the vicinity of the project, or 
to notify the Corps pursuant to general condition 18 that the activity may have the potential to 
cause effects to historic properties, the permittee cannot begin the activity until receiving written 
notification from the Corps that is “no effect” on listed species or “no potential to cause effects” 
on historic properties, or that any consultation required under Section 7 of the Endangered 
Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National Historic Preservation (see 
33 CFR 330.4(g)) is completed. Also, work cannot begin under NWPs 21, 49, or 50 until the 
permittee has received written approval from the Corps. If the proposed activity requires a 
written waiver to exceed specified limits of an NWP, the permittee cannot begin the activity until 
the district engineer issues the waiver. If the district or division engineer notifies the permittee in 
writing that an individual permit is required within 45 calendar days of receipt of a complete 
PCN, the permittee cannot begin the activity until an individual permit has been obtained.  
Subsequently, the permittee’s right to proceed under the NWP may be modified, suspended, or 
revoked only in accordance with the procedure set forth in 33 CFR 330.5(d)(2).  

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include 
the following information:  

(1) Name, address and telephone numbers of the prospective permittee;  
(2) Location of the proposed project;  
(3) A description of the proposed project; the project’s purpose; direct and indirect 

adverse environmental effects the project would cause; any other NWP(s), regional general 
permit(s), or individual permit(s) used or intended to be used to authorize any part of the 
proposed project or any related activity. The description should be sufficiently detailed to allow 
the district engineer to determine that the adverse effects of the project will be minimal and to 
determine the need for compensatory mitigation. Sketches should be provided when necessary 
to show that the activity complies with the terms of the NWP. (Sketches usually clarify the 
project and when provided result in a quicker decision.);  

(4) The PCN must include a delineation of special aquatic sites and other waters of the 
United States on the project site. Wetland delineations must be prepared in accordance with the 
current method required by the Corps. The permittee may ask the Corps to delineate the special 
aquatic sites and other waters of the United States, but there may be a delay if the Corps does 
the delineation, especially if the project site is large or contains many waters of the United 
States. Furthermore, the 45 day period will not start until the delineation has been submitted to 
or completed by the Corps, where appropriate;  

(5) If the proposed activity will result in the loss of greater than 1/10 acre of wetlands and 
a PCN is required, the prospective permittee must submit a statement describing how the 
mitigation requirement will be satisfied. As an alternative, the prospective permittee may submit 
a conceptual or detailed mitigation plan.  

(6) If any listed species or designated critical habitat might be affected or is in the vicinity 
of the project, or if the project is located in designated critical habitat, for non-Federal applicants 
the PCN must include the name(s) of those endangered or threatened species that might be 
affected by the proposed work or utilize the designated critical habitat that may be affected by 
the proposed work. Federal applicants must provide documentation demonstrating compliance 
with the Endangered Species Act; and  

(7) For an activity that may affect a historic property listed on, determined to be eligible 
for listing on, or potentially eligible for listing on, the National Register of Historic Places, for 
non-Federal applicants the PCN must state which historic property may be affected by the 
proposed work or include a vicinity map indicating the location of the historic property. Federal 
applicants must provide documentation demonstrating compliance with Section 106 of the 
National Historic Preservation Act.  
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(c) Form of Pre-Construction Notification: The standard individual permit application form 
(Form ENG 4345) may be used, but the completed application form must clearly indicate that it 
is a PCN and must include all of the information required in paragraphs (b)(1) through (7) of this 
general condition. A letter containing the required information may also be used.  

(d) Agency Coordination: (1) The district engineer will consider any comments from 
Federal and state agencies concerning the proposed activity’s compliance with the terms and 
conditions of the NWPs and the need for mitigation to reduce the project’s adverse 
environmental effects to a minimal level.  

(2) For all NWP 48 activities requiring pre-construction notification and for other NWP 
activities requiring pre-construction notification to the district engineer that result in the loss of 
greater than 1/2-acre of waters of the United States, the district engineer will immediately 
provide (e.g., via facsimile transmission, overnight mail, or other expeditious manner) a copy of 
the PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or water 
quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic Preservation 
Office (THPO), and, if appropriate, the NMFS). With the exception of NWP 37, these agencies 
will then have 10 calendar days from the date the material is transmitted to telephone or fax the 
district engineer notice that they intend to provide substantive, site-specific comments. If so 
contacted by an agency, the district engineer will wait an additional 15 calendar days before 
making a decision on the pre-construction notification. The district engineer will fully consider 
agency comments received within the specified time frame, but will provide no response to the 
resource agency, except as provided below. The district engineer will indicate in the 
administrative record associated with each pre-construction notification that the resource 
agencies’ concerns were considered. For NWP 37, the emergency watershed protection and 
rehabilitation activity may proceed immediately in cases where there is an unacceptable hazard 
to life or a significant loss of property or economic hardship will occur. The district engineer will 
consider any comments received to decide whether the NWP 37 authorization should be 
modified, suspended, or revoked in accordance with the procedures at 33 CFR 330.5.  

(3) In cases of where the prospective permittee is not a Federal agency, the district 
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential 
Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the 
Magnuson-Stevens Fishery Conservation and Management Act.   

(4) Applicants are encouraged to provide the Corps multiple copies of pre-construction 
notifications to expedite agency coordination.  

(5) For NWP 48 activities that require reporting, the district engineer will provide a copy 
of each report within 10 calendar days of receipt to the appropriate regional office of the NMFS.  

(e) District Engineer’s Decision: In reviewing the PCN for the proposed activity, the 
district engineer will determine whether the activity authorized by the NWP will result in more 
than minimal individual or cumulative adverse environmental effects or may be contrary to the 
public interest. If the proposed activity requires a PCN and will result in a loss of greater than 
1/10 acre of wetlands, the prospective permittee should submit a mitigation proposal with the 
PCN. Applicants may also propose compensatory mitigation for projects with smaller impacts. 
The district engineer will consider any proposed compensatory mitigation the applicant has 
included in the proposal in determining whether the net adverse environmental effects to the 
aquatic environment of the proposed work are minimal. The compensatory mitigation proposal 
may be either conceptual or detailed. If the district engineer determines that the activity 
complies with the terms and conditions of the NWP and that the adverse effects on the aquatic 
environment are minimal, after considering mitigation, the district engineer will notify the 
permittee and include any conditions the district engineer deems necessary. The district  



FAP Route 310 (IL 255) 
Project NHF-0310 (129) 

Section 60-15-2, 60-15HB-2 
Madison County 

Contract No. 76624 

 169

engineer must approve any compensatory mitigation proposal before the permittee commences 
work. If the prospective permittee elects to submit a compensatory mitigation plan with the PCN, 
the district engineer will expeditiously review the proposed compensatory mitigation plan. The 
district engineer must review the plan within 45 calendar days of receiving a complete PCN and 
determine whether the proposed mitigation would ensure no more than minimal adverse effects 
on the aquatic environment. If the net adverse effects of the project on the aquatic environment 
(after consideration of the compensatory mitigation proposal) are determined by the district 
engineer to be minimal, the district engineer will provide a timely written response to the 
applicant. The response will state that the project can proceed under the terms and conditions 
of the NWP.  

 
If the district engineer determines that the adverse effects of the proposed work are 

more than minimal, then the district engineer will notify the applicant either: (1) That the project 
does not qualify for authorization under the NWP and instruct the applicant on the procedures to 
seek authorization under an individual permit; (2) that the project is authorized under the NWP 
subject to the applicant’s submission of a mitigation plan that would reduce the adverse effects 
on the aquatic environment to the minimal level; or (3) that the project is authorized under the 
NWP with specific modifications or conditions. Where the district engineer determines that 
mitigation is required to ensure no more than minimal adverse effects occur to the aquatic 
environment, the activity will be authorized within the 45-day PCN period. The authorization will 
include the necessary conceptual or specific mitigation or a requirement that the applicant 
submit a mitigation plan that would reduce the adverse effects on the aquatic environment to the 
minimal level. When mitigation is required, no work in waters of the United States may occur 
until the district engineer has approved a specific mitigation plan.  

 
28. Single and Complete Project. The activity must be a single and complete project. 

The same NWP cannot be used more than once for the same single and complete project.   



FAP Route 310 (IL 255) 
Project NHF-0310 (129) 

Section 60-15-2, 60-15HB-2 
Madison County 

Contract No. 76624 

 170
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ATTACHMENTS 
 
        A.      Employment Preference for Appalachian Contracts  
                   (included in Appalachian contracts only) 
 
I.   GENERAL 
 
 1. These contract provisions shall apply to all word performed on the 
contract by the contractor’s own organization and with the 
assistance of workers under the contractor’s immediate 
superintendence and to all work performed on the contract by 
piecework, station work, or by subcontract. 
 
 2.  Except as otherwise provided for in each section, the contractor 
shall insert in each subcontract all of the stipulations contained in 
these Required Contract Provisions, and further require their inclusion 
in any lower tier subcontract or purchase order that may in turn be 
made.  The Required Contract Provisions shall not be incorporated by 
reference in any case.  The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor with 
these Required Contract Provisions. 
 
 3.  A breach of any of the stipulations contained in these Required 
Contract Provisions shall be sufficient grounds for termination of the 
contract. 
 
 4.  A breach of the following clauses of the Required Contract 
Provisions may also be grounds for debarment as provided in 29 CFR 
5.12: 
 
 Section I, paragraph 2; 
 Section IV, paragraphs 1, 2, 3, 4 and 7; 
 Section V, paragraphs 1 and 2a through 2g. 
 
 5.  Disputes arising out of the labor standards provisions of Section 
IV (except paragraph 5) and Section V of these Required Contract 
Provisions shall not be subject to the general disputes clause of this 
contract.  Such disputes shall be resolved in accordance with the 
procedures of the U.S. Department of Labor (DOL) as set forth in 29 
CFR 5, 6 and 7.  Disputes within the meaning of this clause include 
disputes between the contractor (or any of its subcontractors) and 
the contracting agency, the DOL, or the contractor’s employees or 
their representatives. 
 
 6.  Selection of Labor: During the performance of this contract, the 
contractor shall not: 
 
      a.  Discriminate against labor from any other State,     
      possession, or territory of the United States (except for  
      employment preference for Appalachian contracts, when  
      applicable, as  specified in Attachment A), or 
      b.  Employ convict labor for any purpose within the limits of  
  the project unless it is labor performed by convicts who are on  

  parole, supervised release, or probation. 
II.  NONDISCRIMINATION 
  (Applicable to all Federal-aid construction contracts and to all   
  related subcontracts of $10,000 or more.) 
 
  1.  Equal Employment Opportunity:  Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action 
to assure equal opportunity as set forth under laws, executive orders, 
rules, regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and 
orders of the Secretary of Labor as modified by the provisions 
prescribed herein, and imposed pursuant to 23 U.S.C. 140 shall 
constitute the EEO and specific affirmative action standards for the 
contractor’s project activities under this contract.  The Equal 
Opportunity Construction Contract Specifications set forth under 41 
CFR 60-4.3 and the provisions of the American Disabilities Act of 
1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 
CFR 1630 are incorporated by reference in this contract.  In the 
execution of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 
 
      a.  The contractor will work with the State highway agency  
      (SHA) and the Federal Government in carrying out EEO  
      obligations and in their review of his/her activities under the  
      contract. 
      b.  The contractor will accept as his operating policy the  
      following statement: “It is the policy of this Company to assure 
      that applicants are employed, and that employees are treated 
      during employment, without regard to their race, religion, sex, 
      color, national origin, age or disability.  Such action shall include: 
      employment, upgrading, demotion, or transfer; recruitment or 
      recruitment advertising; layoff or termination; rates of pay or  
      other forms of compensation; and selection for training, including 
      apprenticeship, preapprenticeship, and/or on-the-job-training.” 
 
  2.  EEO Officer:  The contractor will designate and make known to 
the SHA contracting officers an EEO Officer who will have the 
responsibility for an must be capable of effectively administering and 
promoting an active contractor program of EEO and who must be 
assigned adequate authority and responsibility to do so. 
 
  3.  Dissemination of Policy:  All members of the contractor’s staff 
who are authorized to hire, supervise, promote, and discharge 
employees, or who recommend such action, or who are substantially 
involved in such action, will be made fully cognizant of, and will 
implement, the contractor’s EEO policy and contractual 
responsibilities to provide EEO in each grade and classification of 
employment. To ensure that the above agreement will be met, the 
following actions will be taken as a minimum: 
 
      a.  Periodic meetings of supervisory and personnel office 
      employees will be conducted before the start of work and then  
      not less often than once every six months, at which time the  
      contractor’s EEO policy and its implementation will be  
      reviewed and explained.  The meetings will be conducted by  
      the EEO Officer. 
      b.  All new supervisory or personnel office employees will be  
      given a thorough indoctrination by the EEO Officer, covering all  
      major aspects of the contractor’s EEO obligations within thirty  
      days following their reporting for duty with the contractor. 
      c.  All personnel who are engaged in direct recruitment for the  
      project will be instructed by the EEO Officer in the contractor’s  
      procedures for locating and hiring minority group employees. 
      d.  Notices and posters setting forth the contractor’s EEO  
      policy will be placed in areas readily accessible to employees,  
      applicants for employment and potential employees. 
      e.  The contractor’s EEO policy and the procedures to  
      implement such policy will be brought to the attention of  
      employees by means of meetings, employee handbooks, or  
      other appropriate means. 
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  4.  Recruitment:  When advertising for employees, the contractor will 
include in all advertisements for employees the notation:  “An Equal 
Opportunity Employer.”  All such advertisements will be placed in 
publications having a large circulation among minority groups in the area 
from which the project work force would normally be derived. 
 
      a.  The contractor will, unless precluded by a valid bargaining 
      agreement, conduct systematic and direct recruitment through  
      public and private employees referral sources likely to yield  
      qualified minority group applicants.  To meet this requirement, 
      the contractor will identify sources of potential minority group  
      employees, and establish which such identified sources  
      procedures whereby minority group applicants may be referred  
      to the contractor for employment consideration. 
      b.  In the event the contractor has a valid bargaining  
      agreement providing for exclusive hiring hall referrals, he is  
      expected to observe the provisions of that agreement to the  
      extent that the system permits the contractor’s compliance  
      with EEO contract provisions.  (The DOL has held that where  
      implementation of such agreements have the effect of  
      discriminating against minorities or women, or obligates the  
      contractor to do the same, such implementation violates  
      Executive Order 11246, as amended.) 
      c.  The contractor will encourage his present employees to  
      refer minority group applicants for employment.  Information  
      and procedures with regard to referring minority group  
      applicants will be discussed with employees. 
 
  5.  Personnel Actions:  Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, 
layoff, and termination, shall be taken without regard to race, color, 
religion, sex, national origin, age or disability.  The following procedures 
shall be followed: 
 
      a.  The contractor will conduct periodic inspections of project  
      sites to insure that working conditions and employee facilities  
      do not indicate discriminatory treatment of project site  
      personnel. 
      b.  The contractor will periodically evaluate the spread of  
      wages paid within each classification to determine any  
      evidence of discriminatory wage practices. 
      c.  The contractor will periodically review selected personnel  
      actions in depth to determine whether there is evidence of  
      discrimination.  Where evidence is found, the contractor will  
      promptly take corrective action.  If the review indicates that  
      the discrimination may extend beyond the actions reviewed,  
      such corrective action shall include all affected persons. 
      d.  The contractor will promptly investigate all complaints of  
      alleged discrimination made to the contractor in connection  
      with his obligations under this contract, will attempt to resolve  
      such complaints, and will take appropriate corrective action  
      within a reasonable time.  If the investigation indicates that the  
      discrimination may affect persons other than the complainant,  
      such corrective action shall include such other persons.  Upon  
      completion of each investigation, the contractor will inform  
      every complainant of all of his avenues of appeal. 
 
  6.  Training and Promotion: 
 
      a.  The contractor will assist in locating, qualifying, and  
      increasing the skills of minority group and women employees,  
      and applicants for employment. 
      b.  Consistent with the contractor’s work force requirements  
      and as permissible under Federal and State regulations, the  
      contractor shall make full use of training programs, i.e.,  
      apprenticeship, and on-the-job training programs for the  
      geographical area of contract performance.  Where feasible, 25  
      percent of apprentices or trainees in each occupation shall be  
      in their first year of apprenticeship or training.  In the event a  
      special provision for training is provided under this contract,  
      this subparagraph will be superseded as indicated in the special  

      provision. 
      c.  The contractor will advise employees and applicants for  
      employment of available training programs and entrance  
      requirements for each. 
      d.  The contractor will periodically review the training and  
      promotion potential of minority group and women employees  
      and will encourage eligible employees to apply for such training  
      and promotion. 
 
  7.  Unions:  If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use his/her best 
efforts to obtain the cooperation of such unions to increase 
opportunities for minority groups and women within the unions, and 
to effect referrals by such unions of minority and female employees.  
Actions by the contractor either directly or through a contractor’s 
association acting as agent will include the procedures set forth 
below: 
 
      a.  The contractor will use best efforts to develop, in  
      cooperation with the unions, joint training programs aimed  
      toward qualifying more minority group members and women  
      for membership in the unions and increasing the skills of  
      minority group employees and women so that they may qualify  
      for higher paying employment. 
      b.  The contractor will use best efforts to incorporate an EEO  
      clause into each union agreement to the end that such union  
      will be contractually bound to refer applicants without regard  
      to their race, color, religion, sex, national origin, age or  
      disability. 
      c.  The contractor is to obtain information as to the referral  
      practices and policies of the labor union except that to the  
      extent such information is within the exclusive possession of  
      the labor union and such labor union refuses to furnish such  
      information to the contractor, the contractor shall so certify to  
      the SHA and shall set forth what efforts have been made to  
      obtain such information. 
      d.  In the event the union is unable to provide the contractor  
      with a reasonable flow of minority and women referrals within  
      the time limit set forth in the collective bargaining agreement,     
      the contractor will, through independent recruitment efforts, fill  
      the employment vacancies without regard to race, color,  
      religion, sex, national origin, age or disability; making full  
      efforts to obtain qualified and/or quailifiable minority group  
      persons and women.  (The DOL has held that it shall be no  
      excuse that the union with which the contractor has a  
      collective bargaining agreement providing for exclusive referral  
      failed to refer minority employees.)  In the event the union  
      referral practice prevents the contractor from meeting the  
      obligations pursuant to Executive Order 11246, as amended,  
      and these special provisions, such contractor shall immediately  
      notify the SHA. 

 
  8.  Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment:  The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability 
in the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. 
 
      a.  The contractor shall notify all potential subcontractors and  
      suppliers of his/her EEO obligations under this contract. 
      b.  Disadvantaged business enterprises (DBE), as defined in 49  
      CFR 23, shall have equal opportunity to compete for and  
      perform subcontracts which the contractor enters into  
      pursuant to this contract.  The contractor will use his best  
      efforts to solicit bids from and to utilize DBE subcontractors or  
      subcontractors with meaningful minority group and female  
      representation among their employees.  Contractors shall  
      obtain lists of DBE construction firms from SHA personnel. 
      c.  The contractor will use his best efforts to ensure  
      subcontractor compliance with their EEO obligations. 
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  9.  Records and Reports:  The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following 
completion of the contract work and shall be available at reasonable 
times and places for inspection by authorized representatives of the 
SHA and the FHWA. 

 
      a.  The records kept by the contractor shall document the    
      following: 
        (1)  The number of minority and non-minority group members  
        and women employed in each work classification on the  
        project; 
        (2)  The progress and efforts being made in cooperation with  
        unions, when applicable, to increase employment  
        opportunities for minorities and women; 
        (3)  The progress and efforts being made in locating, hiring,  
        training, qualifying, and upgrading minority and female  
        employees; and 
        (4)  The progress and efforts being made in securing the  
        services of DBE subcontractors or subcontractors with  
        meaningful minority and female representation among their  
        employees. 
     b.  The contractors will submit an annual report to the SHA  
     each July for the duration of the project, indicating the number  
     of minority, women, and non-minority group employees  
      currently engaged in each work classification required by the  
      contract work.  This information is to be reported on Form  
      FHWA-1391.  If on-the-job training is being required by special  
      provision, the contractor will be required to collect and report  
      training data. 
 
III.  NONSEGREGATED FACILITIES 
    (Applicable to all Federal-aid construction contracts and to all 
related subcontracts of $10,000 or more.) 
 
      a.  By submission of this bid, the execution of this contract or 
subcontract, or the consummation of this material supply agreement 
or purchase order, as appropriate, the bidder, Federal-aid construction 
contractor, subcontractor, material supplier, or vendor, as 
appropriate, certifies that the firm does not maintain or provide for its 
employees any segregated facilities at any of its establishments, and 
that the firm does not permit its employees to perform their services 
at any location, under its control, where segregated facilities are 
maintained.  The firm agrees that a breach of this certification is a 
violation of the EEO provisions of this contract.  The firm further 
certifies that no employee will be denied access to adequate facilities 
on the basis of sex or disability. 
      b.  As used in this certification, the term “segregated facilities” 
means any waiting rooms, work areas, restrooms and washrooms, 
restaurants and other eating areas, timeclocks, locker rooms, and 
other storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
facilities provided for employees which are segregated by explicit 
directive, or are, in fact, segregated on the basis of race, color, 
religion, national origin, age or disability, because of habit, local 
custom, or otherwise.  The only exception will be for the disabled 
when the demands for accessibility override (e.g. disabled parking). 
      c.  The contractor agrees that it has obtained or will obtain 
identical certification from proposed subcontractors or material 
suppliers prior to award of subcontracts or consummation of material 
supply agreements of $10,000 or more and that it will retain such 
certifications in its files. 
 
 
 
 
 

 
 
 
 
 
IV.  PAYMENT OF PREDETERMINED MINIMUM WAGE 
    (Applicable to all Federal-aid construction contracts exceeding 
$2,000 and to all related subcontracts, except for projects located on 
roadways classified as local roads or rural minor collectors, which are 
exempt.) 
 
  1.  General: 
 
      a.  All mechanics and laborers employed or working upon the  
      site of the work will be paid unconditionally and not less often  
      than once a week and without subsequent deduction or rebate  
      on any account [except such payroll deductions as are  
      permitted by regulations (29 CFR 3) issued by the Secretary of  
      Labor under the Copeland Act (40 U.S.C. 276c)] the full  
      amounts of wages and bona fide fringe benefits (or cash  
      equivalents thereof) due at time of payment.  The payment  
      shall be computed at wage rates not less than those contained  
      in the wage determination of the Secretary of Labor  
      (hereinafter “the wage determination”) which is attached  
      hereto and made a part hereof, regardless of any contractual  
      relationship which may be alleged to exist between the  
      contractor or its subcontractors and such laborers and  
      mechanics.  The wage determination (including any additional  
      classifications and wage rates conformed under paragraph 2 of  
      this Section IV and the DOL poster (WH-1321) or Form FHWA- 
      1495) shall be posted at all times by the contractor and its  
      subcontractors at the site of the work in a prominent and  
      accessible place where it can be easily seen by the workers.   
      For the purpose of this Section, contributions made or costs  
      reasonably anticipated for bona fide fringe benefits under  
      Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on  
      behalf of laborers or mechanics are considered wages paid to  
      such laborers or mechanics, subject to the provisions of  
      Section IV, paragraph 3b, hereof.  Also, for the purpose of this  
      Section, regular contributions made or costs incurred for more  
      than a weekly period (but not less often than quarterly) under  
      plans, funds, or programs, which cover the particular weekly  
      period, are deemed to be constructively made or incurred  
      during such weekly period.  Such laborers and mechanics shall  
      be paid the appropriate wage rate and fringe benefits on the  
      wage determination for the classification of work actually  
      performed, without regard to skill, except as provided in  
      paragraphs 4 and 5 of this Section IV. 
      b.  Laborers or mechanics performing work in more than one  
      classification may be compensated at the rate specified for  
      each classification for the time actually worked therein,  
      provided, that the employer’s payroll records accurately set  
      forth the time spent in each classification in which work is  
      performed. 
      c.  All rulings and interpretations of the Davis-Bacon Act and  
      related acts contained in 29 CFR 1, 3, and 5 are herein  
      incorporated by reference in this contract. 
 
  2.  Classification: 
 
      a.  The SHA contracting officer shall require that any class of  
      laborers or mechanics employed under the contract, which is  
      not listed in the wage determination, shall be classified in  
      conformance with the wage determination. 
      b.  The contracting officer shall approve an additional  
      classification, wage rate and fringe benefits only when the  
      following criteria have been met: 
        (1)  the work to be performed by the additional classification  
        requested is not performed by a classification in the wage  
        determination; 
        (2)  the additional classification is utilized in the area by the  
        construction industry; 



 

        (3)  the proposed wage rate, including any bona fide fringe  
        benefits, bears a reasonable relationship to the wage rates  
        contained in the wage determination; and 
        (4)  with respect to helpers, when such a classification  
        prevails in the area in which the work is performed. 
      c.  If the contractor or subcontractors, as appropriate, the  
      laborers and mechanics (if known) to be employed in the  
      additional classification or their representatives, and the  
      contracting officer agree on the classification and wage rate  
      (including the amount designated for fringe benefits where  
      appropriate), a report of the action taken shall be sent by the  
      contracting officer to the DOL, Administrator of the Wage and  
      Hour Division, Employment Standards Administration,  
      Washington, D.C. 20210.  The Wage and Hour Administrator,  
      or an authorized representative, will approve, modify, or  
      disapprove every additional classification action within 30 days  
      of receipt and so advise the contracting officer or will notify  
      the contracting officer within the 30-day period that additional  
      time is necessary. 
      d. In the event the contractor or subcontractors, as  
      appropriate, the laborers or mechanics to be employed in the  
      additional classification or their representatives, and the  
      contracting officer do not agree on the proposed classification  
      and wage rate (including the amount designated for fringe  
      benefits, where appropriate), the contracting officer shall refer  
      the question, including the views of all interested parties and 
      the recommendation of the contracting officer, to the Wage 
      and Hour Administrator for determination. Said Administrator,  
      or an authorized representative, will issue a determination  
      within 30 days of receipt and so advised the contracting  
      officer or will notify the contracting officer within the 30-day  
      period that additional time is necessary. 
      e.  The wage rate (including fringe benefits where appropriate)  
      determined pursuant to paragraph 2c or 2d of this Section IV  
      shall be paid to all workers performing work in the additional  
      classification from the first day on which work is performed in  
      the classification. 
 
  3.  Payment of Fringe Benefits: 
 
      a.  Whenever the minimum wage rate prescribed in the  
      contract for a class of laborers or mechanics includes a fringe  
      benefit which is not expressed as an hourly rate, the  
      contractor or subcontractors, as appropriate, shall either pay  
      the benefit as stated in the wage determination or shall pay  
      another bona fide fringe benefit or an hourly case equivalent  
      thereof. 
      b.  If the contractor or subcontractor, as appropriate, does not  
      make payments to a trustee or other third person, he/she may  
      consider as a part of the wages of any laborer or mechanic the  
      amount of any cost reasonably anticipated in providing bona  
      fide fringe benefits under a plan or program, provided that the  
      Secretary of Labor has found, upon the written request of the  
      contractor, that the applicable standards of the Davis-Bacon  
      Act have been met.  The Secretary of Labor may require the  
      contractor to set aside in a separate account assets for the  
      meeting of obligations under the plan or program. 
 
  4.  Apprentices and Trainees (Programs of the U.S. DOL) and    
       Helpers: 
 
      a.  Apprentices: 
        (1)  Apprentices will be permitted to work at less than the 
        predetermined rate for the work they performed when they  
        are employed pursuant to and individually registered in a bona  
        fide apprenticeship program registered with the DOL,  
        Employment and Training Administration, Bureau of  
        Apprenticeship and Training, or with a State apprenticeship  
        agency recognized by the Bureau, or if a person is employed  
        in his/her first 90 days of probationary employment as an  
        apprentice in such an apprenticeship program, who is not  
        individually registered in the program, but who has been  

        certified by the Bureau of Apprenticeship and Training or a  
        State apprenticeship agency (where appropriate) to be eligible  
        for probationary employment as an apprentice. 
        (2)  The allowable ratio of apprentices to journeyman-level  
        employees on the job site in any craft classification shall not  
        be greater than the ratio permitted to the contractor as to the  
        entire work force under the registered program.  Any  
        employee listed on a payroll at an apprentice wage rate, who  
        is not registered or otherwise employed as stated above, shall  
        be paid not less than the applicable wage rate listed in the  
        wage determination for the classification of work actually  
        performed.  In addition, any apprentice performing work on  
        the job site in excess of the ratio permitted under the  
        registered program shall be paid not less than the applicable  
        wage rate on the wage determination for the work actually  
        performed.  Where a contractor or subcontractor is  
        performing construction on a project in a locality other than       
        that in which its program is registered, the ratios and wage  
        rates (expressed in percentages of the journeyman-level  
        hourly rate) specified in the contractor’s or subcontractor’s  
        registered program shall be observed. 
        (3)  Every apprentice must be paid at not less than the rate        
        specified in the registered program for the apprentice’s level  
        of progress, expressed as a percentage of the journeyman- 
        level hourly rate specified in the applicable wage  
        determination.  Apprentices shall be paid fringe benefits in  
        accordance with the provisions of the apprenticeship program. 
        If the apprenticeship program does not specify fringe benefits,    
        apprentices must be paid the full amount of fringe benefits 
        listed on the wage determination for the applicable 
        classification.  If the Administrator for the Wage and Hour  
        Division determines that a different practice prevails for the  
        applicable apprentice classification, fringes shall be paid in  
        accordance with that determination.  
        (4)  In the event the Bureau of Apprenticeship and Training,  
    or a State apprenticeship agency recognized by the Bureau,  
    withdraws approval of an apprenticeship program, the  
    contractor or subcontractor will no longer be permitted to  
    utilize apprentices at less than the applicable predetermined  
    rate for the comparable work performed by regular employees  
    until an acceptable program is approved. 
      b.  Trainees: 
        (1)  Except as provided in 29 CFR 5.16, trainees will not be  
    permitted to work at less than the predetermined rate for the  
    work performed unless they are employed pursuant to and  
    individually registered in a program which has received prior  
    approval, evidenced by formal certification by the DOL,  
    Employment and Training Administration. 
        (2)  The ratio of trainees to journeyman-level employees on  
    the job site shall not be greater than permitted under the plan  
    approved by the Employment and Training Administration.   
    Any employee listed on the payroll at a trainee rate who is not 
    registered and participating in a training plan approved by the 
    Employment and Training Administration shall be paid not less 
    than the applicable wage rate on the wage determination for 
    the classification of work actually performed.  In addition, any 
    trainee performing work on the job site in excess of the ratio 
    permitted under the registered program shall be paid not less 
    than the applicable wage rate on the wage determination for 
    the work actually performed. 
        (3)  Every trainee must be paid at not less than the rate  
    specified in the approved program for his/her level of progress, 
    expressed as a percentage of the journeyman-level hourly rate  
    specified in the applicable wage determination. Trainees shall be  
    paid fringe benefits in accordance with the provisions of the  
    trainee program.  If the trainee program does not mention fringe      
    benefits, trainees shall be paid the full amount of fringe benefits  
    listed on the wage determination unless the Administrator of the  
    Wage and Hour Division determines that there is an  
    apprenticeship program associated with the corresponding  
    journeyman-level wage rate on the wage determination which  
    provides for less than full fringe benefits for apprentices, in  



 

    which cases such trainees shall receive the same fringe benefits  
    as apprentices. 
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        (4)  In the event the Employment and Training Administration  
    withdraws approval of a training program, the contractor or  
    subcontractor will no longer be permitted to utilize trainees at          
    less than the applicable predetermined rate for the work  
    performed until an acceptable program is approved. 
     c.  Helpers: 
      Helpers will be permitted to work on a project if the helper  
      classification is specified and defined on the applicable wage  
      determination or is approved pursuant to the conformance  
      procedure set forth in Section IV. 2.  Any worker listed on a  
      payroll at a helper wage rate, who is not a helper under a  
      approved definition, shall be paid not less than the applicable  
      wage rate on the wage determination for the classification of  
      work actually performed.  
 
  5.  Apprentices and Trainees (Programs of the U.S. DOT): 
 
 Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-aid 
highway construction programs are not subject to the requirements 
of paragraph 4 of this Section IV.  The straight time hourly wage 
rates for apprentices and trainees under such programs will be 
established by the particular programs.  The ratio of apprentices and 
trainees to journeymen shall not be greater than permitted by the 
terms of the particular program. 
 
  6.  Withholding: 
 
 The SHA shall upon its own action or upon written request of an 
authorized representative of the DOL withhold, or cause to be 
withheld, from the contractor or subcontractor under this contract or 
any other Federal contract with the same prime contractor or any 
other Federally-assisted contract subject to Davis-Bacon prevailing 
wage requirements which is held by the same prime contractor, as 
much of the accrued payments or advances as may be considered 
necessary to pay laborers and mechanics, including apprentices, 
trainee’s and helpers, employed by the contractor or any 
subcontractor the full amount of wages required by the contract.  In 
the event of failure to pay any laborer or mechanic, including any 
apprentice, trainee, or helper, employed or working on the site of the 
work, all or part of the wages required by the contract, the SHA 
contracting officer may, after written notice to the contractor, take 
such action as may be necessary to cause the suspension of any 
further payment, advance, or guarantee of funds until such violations 
have ceased. 
 
  7.  Overtime Requirements: 
 
 No contractor or subcontractor contracting for any part of the 
contract work which may require or involve the employment of 
laborers, mechanics, watchmen, or guards (including apprentices, 
trainees, and helpers described in paragraphs 4 and 5 above) shall 
require or permit any laborer, mechanic, watchman, or guard in any 
workweek in which he/she is employed on such work, to work in 
excess of 40 hours in such workweek unless such laborer, mechanic, 
watchman, or guard receives compensation at a rate not less than 
one-and-one-half times his/her basic rate of pay for all hours worked 
in excess of 40 hours in such workweek. 
 
  8.  Violation: 
 
 Liability for Unpaid Wages; Liquidated Damages:  In the event of 
any violation of the clause set forth in paragraph 7 above, the 
contractor and any subcontractor responsible thereof shall be liable to 
the affected employee for his/her unpaid wages.  In addition, such 
contractor and subcontractor shall be liable to the United States (in 

the case of work done under contract for the District of Columbia or 
a territory, to such District or to such territory) for liquidated 
damages.  Such liquidated damages shall be computed with respect 
to each individual laborer, mechanic, watchman, or guard employed 
in violation of the clause set forth in paragraph 7, in the sum of $10 
for each calendar day on which such employee was required or 
permitted to work in excess of the standard work week of 40 hours 
without payment of the overtime wages required by the clause set 
forth in paragraph 7. 
 
  
 9. Withholding for Unpaid Wages and Liquidated Damages: 
 
      The SHA shall; upon its own action or upon written request of  
any authorized representative of the DOL withhold, or cause to be 
withheld, from any monies payable on account of work performed 
by the contractor or subcontractor under any such  contract or any  
other Federal contract with the same prime contractor, or any other  
Federally-assisted contract subject to the Contract Work Hours and  
Safety Standards Act, which is held by the same prime contractor,  
such sums as may be determined to be necessary to satisfy any  
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph 8 
above. 
 
V. STATEMENTS AND PAYROLLS 
 
  (Applicable to all Federal-aid construction contracts exceeding   
  $2,000 and to all related subcontracts, except for projects  
  located on roadways classified as local roads or rural collectors,  
  which are exempt.) 
 
  1. Compliance with Copeland Regulations (29 CFR 3): 
       
      The contractor shall comply with the Copeland Regulations of  
      the Secretary of Labor which are herein incorporated by  
      reference. 
 
  2. Payrolls and Payroll Records: 
 
      a.  Payrolls and basic records relating thereto shall be  
      maintained by the contractor and each subcontractor during  
      the course of the work and preserved for a period of 3 years  
      from the date of completion of the contract for all laborers,  
      mechanics, apprentices, trainees, watchmen, helpers, and    
      guards working at the site of the work. 
      b.  The payroll records shall contain the name, social security  
      number, and address of each such employee; his or her correct  
      classification; hourly rates of wages paid (including rates of  
      contributions or costs anticipated for bona fide fringe benefits  
      or cash equivalent thereof the types described in Section  
      1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of  
      hours worked; deductions made; and actual wages paid.  In  
      addition, for Appalachian contracts, the payroll records shall  
      contain a notation indicating whether the employee does, or  
      does not, normally reside in the labor area as defined in  
      Attachment A, paragraph 1.  Whenever the Secretary of Labor,  
      pursuant to Section IV, paragraph 3b, has found that the  
      wages of any laborer or mechanic include the amount of any  
      costs reasonably anticipated in providing benefits under a plan 
      or program described in Section 1(b)(2)(B) of the Davis Bacon  
      Act, the contractor and each subcontractor shall maintain  
      records which show that the commitment to provide such  
      benefits is enforceable, that the plan or program is financially  
      responsible, that the plan or program has been communicated      
      in writing to the laborers or mechanics affected, and show the  
      cost anticipated or the actual cost incurred in providing  
      benefits.  Contractors or subcontractors employing apprentices  
      or trainees under approved programs shall maintain written  
      evidence of the registration of apprentices and trainees, and  
      ratios and wage rates prescribed in the applicable programs. 
      c.  Each contractor and subcontractor shall furnish, each week  



 

      in which any contract work is performed, to the SHA resident  
      engineer a payroll of wages paid each of its employees 
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      (including apprentices trainees, and helpers, described in  
      Section IV, paragraphs 4 and 5, and watchmen and guards  
      engaged on work during the preceding weekly payroll period).   
      The payroll submitted shall set out accurately and completely  
      all of the information required to be maintained under  
      paragraph 2b of this Section V. This information may be 
      submitted in any form desired. Optional Form WH-347 is  
      available for this purpose and may be purchased from the  
      Superintendent of Documents (Federal stock number 029-005- 
      0014-1), U.S. Government Printing Office, Washington, D.C.  
      20402.  The prime contractor is responsible for submitting  
      payroll copies of all subcontractors. 
      d.  Each payroll submitted shall be accompanied by a  
      “Statement of Compliance,” signed by the Contractor or  
      subcontractor or his/her agent who pays or supervises the  
      payment of the persons employed under the contract and shall  
      certify the following: 
        (1)  that the payroll for the payroll period contains the  
        information required to be maintained under paragraph 2b  
        of this Section V and that such information is correct and  
        complete; 
        (2)  that such laborer or mechanic (including each helper,  
        apprentice, and trainee) employed  on the contract during  
        the payroll period has been paid the full weekly wages 
        earned, without rebate, either directly or indirectly, and that  
        no deductions have been made either directly or indirectly  
        from the full wages earned, other than permissible deductions  
        as set forth in the Regulations, 29 CFR 3; 
        (3)  that each laborer or mechanic has been paid not less that  
        the applicable wage rate and fringe benefits or cash  
        equivalent for the classification of worked performed, as  
        specified in the applicable wage determination incorporated  
        into the contract. 
      e.  The weekly submission of a properly executed certification  
      set forth on the reverse side of Optional Form WH-347 shall  
      satisfy the requirement for submission of the “Statement of 
      Compliance” required by paragraph 2d of this Section V. 
      f.  The falsification of any of the above certifications may  
      subject the contractor to civil or criminal prosecution under 18  
      U/S. C. 1001 and 31 U.S.C. 231. 
      g.  The contractor or subcontractor shall make the records  
      required under paragraph 2b of this Section V available for 
      inspection, copying, or transcription by authorized   
      representatives of the SHA, the FHWA, or the DOL, and shall  
      permit such representatives to interview  employees during  
      working hours on the job.  If the contractor or subcontractor  
      fails to submit the required records or to make them available,   
      the SHA, the FHWA, the DOL, or all may, after written notice  
      to the contractor, sponsor, applicant, or owner, take such  
      actions as may be necessary to cause the suspension of any  
      further payment, advance, or guarantee of funds. Furthermore,  
      failure to submit the required records upon request or to make  
      such records available may be grounds for debarment action  
      pursuant to 29 CFR 5.12. 
 
VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR 
 
  1.  On all federal-aid contracts on the national highway system,  
except those which provide solely for the installation of protective  
devices at railroad grade crossings, those which are constructed  
on a force account or direct labor basis, highway beautification  
contracts, and contracts for which the total final construction 
cost for roadway and bridge is less than $1,000,000 (23 CFR  
635) the contractor shall: 
      a.  Become familiar with the list of specific materials and  
      supplies contained in Form FHWA-47, “Statement of Materials  
      and Labor Used by Contractor of Highway Construction  

      Involving Federal Funds,” prior to the commencement of work  
      under this contract. 
      b.  Maintain a record of the total cost of all materials and  
      supplies purchased for and incorporated in the work, and also  
      of the quantities of those specific materials and supplies listed  
      on Form FHWA-47, and in the units shown on Form FHWA-47. 
      c.  Furnish, upon the completion of the contract, to the SHA  
      resident engineer on /Form FHWA-47 together with the data  
      required in paragraph 1b relative to materials and supplies, a  
      final labor summary of all contract work indicating the total  
      hours worked and the total amount earned. 
  2.  At the prime contractor’s option, either a single report  
covering all contract work or separate reports for the contractor  
and for each subcontract shall be submitted. 
 
 
VII. SUBLETTING OR ASSIGNING THE CONTRACT 
 
  1.  The contractor shall perform with its own organization  
contract work amounting to not less than 30 percent (or a greater  
percentage if specified elsewhere in the contract) of the total  
original contract price, excluding any specialty items designated  
by the State.  Specialty items may be performed by subcontract  
and the amount of any such specialty items performed may be  
deducted from the total original contract price before computing  
the amount of work required to be performed by the contractors’  
own organization (23 CFR 635). 
 
      a.  “Its own organization” shall be construed to include only     
      workers employed and paid directly by the prime contractor  
      and equipment owned or rented by the prime contractor, with  
      or without operators.  Such term does not include employees  
      or equipment of a subcontractor, assignee, or agent of the  
      prime contractor. 
      b.  “Specialty Items” shall be construed to be limited to work  
      that requires highly specialized knowledge, abilities, or 
      equipment not ordinarily available in the type of contracting  
      organizations qualified and expected to bid on the contract as a  
    whole and in general are to be limited to minor components of  
    the overall contract. 
 
  2.  The contract amount upon which the requirements set forth in  
paragraph 1 of Section VII is computed includes the cost of  
material and manufactured products which are to be purchased or  
produced by the contractor under the contract provisions. 
   
  3.  The contractor shall furnish (a) a competent superintendent or  
supervisor who is employed by the firm, has full authority to   
direct performance of the work in accordance with the contract  
requirements, and is in charge of all construction operations  
(regardless of who performs the work) and (b) such other of its  
own organizational resources (supervision, management, and  
engineering services) as the SHA contracting officer determines is  
necessary to assure the performance of the contract. 
 
  4.  No portion of the contract shall be sublet, assigned or  
otherwise disposed of except with the written consent of the 
SHA contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the contract. 
Written consent will be given only after the SHA has assured that  
each subcontract is evidenced in writing and that it contains all  
pertinent provisions and requirements of the prime contract. 
 
VIII. SAFETY:  ACCIDENT PREVENTION 
 
  1.  In the performance of this contract the contractor shall comply  
with all applicable Federal, State, and local laws governing safety,  
health, and sanitation (23 CFR 635).  The contractor shall provide  
all safeguards, safety devices and protective equipment and take  
any other needed actions as it determines, or as the SHA  
contracting officer may determine, to be reasonably necessary to  



 

protect the life and health of employees on the job and the safety  
of the public and to protect property in connection with the  
performance of the work covered by the contract. 
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  2.  It is a condition of this contract, and shall be made a condition  
of each subcontract, which the contractor enters into pursuant to  
this contract, that the contractor and any subcontractor shall not  
permit any employee, in performance of the contract, to work in  
surroundings or under conditions which are unsanitary, hazardous  
or dangerous to his/her health or safety, as determined under  
construction safety and health standards (29 CFR 1926)  
promulgated by the Secretary of Labor, in accordance with  
Section 107 of the Contract Work Hours and Safety Standards  
Act (40 U.S. C. 333). 
 
  3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract  
that the Secretary of Labor or authorized representative thereof,  
shall have right of entry to any site of contract performance to  
inspect or investigate the matter of compliance with the  
construction safety and health standards and to carry out the  
duties of the Secretary under Section 107 of the Contract Work  
Hours and Safety Standards Act (40 U.S.C. 333). 
 
IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
      In order to assure high quality and durable construction in  
      conformity with approved plans and specifications and a high  
      degree of reliability on statements and representations made by  
      engineers, contractors, suppliers, and workers on Federal-aid  
      highway projects, it is essential that all persons concerned  
      with the project perform their functions as carefully,  
      thoroughly, and honestly as possible.  Willful falsification,  
      distortion, or misrepresentation with respect to any facts  
      related to the project is a violation of Federal law.  To prevent  
      any misunderstanding regarding the seriousness of these and  
      similar acts, the following notice shall be posted on each  
      Federal-aid highway project (23 CFR 635) in one or more  
      places where it is readily available to all persons concerned  
      with the project: 
 

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID 
HIGHWAY PROJECTS 

 
  18 U.S.C. 1020 reads as follows: 
 
  “Whoever, being an officer, agent or employee of the United    
  States, or of any State or Territory, or whoever, whether a  
  person, association, firm, or corporation, knowingly makes any  
  false statement, false representation, or false report as to the  
  character, quality, quantity, or cost of the material used or to be  
  used, or the quantity or quality of the work performed or to be  
  performed, or the cost thereof in connection with the submission  
  of plans, maps, specifications, contracts, or costs of construction 
  on any highway or related project submitted for approval to the    
  Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false  
  representation, false report or false claim with respect to the  
  character, quality, quantity, or cost of any work performed or to  
  be performed, or materials furnished or to be furnished, in  
  connection with the construction of any highway or related  
  project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false  
  representation as to material fact in any statement, certificate, or  
  report submitted pursuant to provisions of the Federal-aid Roads  
  Act approved July 1, 1916, (39 Stat. 355), as amended and  
  supplemented; 
 
  Shall be fined not more than $10,000 or imprisoned not more  
  than 5 years or both.” 

 
 
 
 
 
X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL  
       WATER POLLUTION CONTROL ACT 
 
  (Applicable to all Federal-aid construction contracts and to all  
  related subcontracts of $100,000 or more). 
 
  By submission of this bid or the execution of this contract, or  
  subcontract, as appropriate, the bidder, Federal-aid construction  
  contractor, or subcontractor, as appropriate, will be deemed to  
  have stipulated as follows: 
 
  1.  That any facility that is or will be utilized in the performance  
of this contract, unless such contract is exempt under the Clean  
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by  
Pub.L. 91-604), and under the Federal Water Pollution Control  
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.  
92-500), Executive Order 11738, and regulations in  
implementation thereof (40 CFR 15) is not listed, on the date of  
contract award, on the U.S. Environmental Protection Agency  
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20. 
 
  2.  That the firm agrees to comply and remain in compliance with  
all the requirements of Section 114 of the Clean Air Act and  
Section 308 of the Federal Water Pollution Control Act and all  
regulations and guidelines listed thereunder. 
 
  3.  That the firm shall promptly notify the SHA of the receipt of 
any communication from the Director, Office of Federal Activities,  
EPA indicating that a facility that is or will be utilized for the  
contract is under consideration to be listed on the EPA List of  
Violating Facilities. 
 
  4.  That the firm agrees to include or cause to be included the  
requirements of paragraph 1 through 4 of this Section X in every  
nonexempt subcontract, and further agrees to take such action as  
the government may direct as a means of enforcing such  
requirements. 
 
XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,   
       INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
  1.  Instructions for Certification - Primary Covered Transactions: 
 
      (Applicable to all Federal-aid contracts - 49 CFR 29) 
 
      a.  By signing and submitting this proposal, the prospective  
      primary participant is providing the certification set out below. 
      b.  The inability of a person to provide the certification set out 
      below will not necessarily result in denial of participation in this  
      covered transaction.  The prospective participant shall submit    
      an an explanation of why it cannot provide the certification set  
      out below.  The certification or explanation will be considered  
      in connection with the department or agency’s determination  
      whether to enter into this transaction.  However, failure of the  
      prospective primary participant to furnish a certification or an  
      explanation shall disqualify such a person from participation in  
      this transaction. 
      c.  The certification in this clause is a material representation  
      of fact upon which reliance was placed when the department  
      or agency determined to enter into this transaction.  If it is  
      later determined that the prospective primary participant  
      knowingly rendered an erroneous certification, in addition to  
      other remedies available to the Federal Government, the  
      department or agency may terminate this transaction for cause  
      of default. 
      d.  The prospective primary participant shall provide immediate  
      written notice to the department or agency to whom this  



 

      proposal is submitted if any time the prospective primary  
      participant learns that its certification was erroneous when  
      submitted or has become erroneous by reason of changed  
      circumstances. 
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      e.  The terms “covered transaction,” “debarred,” “suspended,”  
      “ineligible,””lower tier covered transaction,” “participant,”  
      “person,” “primary covered transaction,” “principal,”  
      “proposal,” and “voluntarily excluded,” as used in this clause,  
      have the meanings set out in the Definitions and Coverage  
      sections of rules implementing Executive Order 12549.  You  
      may contact the department or agency to which this proposal  
      is submitted for assistance in obtaining a copy of those  
      regulations. 
      f.  The prospective primary participant agrees by submitting  
      this proposal that, should the proposed covered transaction be  
      entered into, it shall not knowingly enter into any lower tier  
      covered transaction with a person who is debarred, suspended,  
      declared ineligible, or voluntarily excluded from participation in  
      this covered transaction, unless authorized by the department  
      or agency entering into this transaction. 
      g.  The prospective primary participant further agrees by  
      submitting this proposal that it will include the clause titled  
     “Certification Regarding Debarment, Suspension, Ineligibility  
      and Voluntary Exclusion-Lower Tier Covered Transaction,”  
      provided by the department or agency entering into this  
      covered  transaction, without modification in all lower tier     
      covered transactions and in all solicitations for lower tier  
      covered transactions. 
      h.  A participant in a covered transaction may rely upon a  
      certification of a prospective participant in a lower tier covered  
      transaction that is not debarred, suspended, ineligible, or  
      voluntarily excluded from the covered transaction, unless it  
      knows that the certification is erroneous.  A participant may  
      decide the method and frequency by which it determines the  
      eligibility of its principals.  Each participant may, but is not  
      required to, check the nonprocurement portion of the “Lists of  
      Parties Excluded from Federal Procurement or Nonprocurement  
      Programs” (Nonprocurement List) which is compiled by the  
      General Services Administration. 
      i.  Nothing contained in the foregoing shall be construed to  
      require establishment of a system of records in order to render  
      in good faith the certification required by this clause.  The  
      knowledge and information of participant is not required to  
      exceed that which is normally possessed by a prudent person  
      in  the ordinary course of business dealings. 
      j.  Except for transactions authorized under paragraph f of  
      these instructions, if a participant in a covered transaction  
      knowingly enters into a lower tier covered transaction with a  
      person who is suspended, debarred, ineligible, or voluntarily  
      excluded from participation in this transaction, in addition to  
      other remedies available to the Federal Government, the  
      department or agency may terminate this transaction for cause  
      or default. 
 

****** 
 
 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Primary Covered Transactions 
 
  1.  The prospective primary participant certifies to the best of its  
knowledge and belief, that it and its principals: 
 
      a.  Are not presently debarred, suspended, proposed for  
      debarment, declared ineligible, or voluntarily excluded from  
      covered transactions by any Federal department or agency; 
      b.  Have not within a 3-year period preceding this proposal  
      been convicted of or had a civil judgment rendered against  
      them for commission of fraud or a criminal offense in  
      connection with obtaining, attempting to obtain, or performing  

      a public (Federal, State or local) transaction or contract under a  
      public transaction; violation of Federal or State antitrust  
      statutes or commission of embezzlement, theft, forgery,  
      bribery, falsification or destruction of records, making false  
      statements, or receiving stolen property; 
       c.  Are not presently indicted for or otherwise criminally or  
      civilly charged by a governmental entity (Federal, State or  
      local) with commission of any of the offenses enumerated in  
      paragraph 1b of this certification; and 
      d.  Have not within a 3-year period preceding this  
      application/proposal had one or more public transactions  
      (Federal, State or local) terminated for cause or default. 
 
  2.  Where the prospective primary participant is unable to certify  
to any of the statements in this certification, such prospective  
participant shall attach an explanation to this proposal. 
 

****** 
 
 
 
  2.  Instructions for Certification - Lower Tier Covered     
       Transactions: 
 
      (Applicable to all subcontracts, purchase orders and other  
     lower tier transactions of $25,000 or more - 49 CFR 29) 
      a.  By signing and submitting this proposal, the prospective  
      lower tier is providing the certification set out below. 
      b.  The certification in this clause is a material representation  
      of fact upon which reliance was placed when this transaction  
      was entered into.  If it is later determined that the prospective  
      lower tier participant knowingly rendered an erroneous  
      certification, in addition to other remedies available to the  
      Federal Government, the department, or agency with which  
      this transaction originated may pursue available remedies,  
      including suspension and/or debarment. 
  c. The prospective lower tier participant shall provide  
      immediate written notice to the person to which this proposal  
      is submitted if at any time the prospective lower tier 
      participant learns that its certification was erroneous by reason  
      of changed circumstances. 
      d.  The terms “covered transaction,” “debarred,”  
      “suspended,” “ineligible,” “primary covered transaction,”  
      “participant,” “person,” “principal,” “proposal,” and  
      “voluntarily excluded,” as used in this clause, have the  
      meanings set out in the Definitions and Coverage sections of  
      rules implementing Executive Order 12549.  You may contact  
      the person to which this proposal is submitted for assistance in  
      obtaining a copy of those regulations. 
      e. The prospective lower tie participant agrees by submitting  
      this proposal that, should the proposed covered transaction be  
      entered into, it shall not knowingly enter into any lower tier  
      covered transaction with a person who is debarred, suspended,  
      declared ineligible, or voluntarily excluded from participation in  
      this covered transaction, unless authorized by the department  
      or agency with which this transaction originated. 
      f.  The prospective lower tier participant further agrees by  
      submitting this proposal that it will include this clause titled  
      “Certification Regarding Debarment, Suspension, Ineligibility  
      and Voluntary Exclusion-Lower Tier Covered Transaction,”  
      without modification, in all lower tier covered transactions and  
      in all solicitations for lower tier covered transactions. 
      g.  A participant in a covered transaction may rely upon a  
      certification of a prospective participant in a lower tier covered  
      transaction that is not debarred, suspended, ineligible, or  
      voluntarily excluded from the covered transaction, unless it  
      knows that the certification is erroneous.  A participant may  
      decide the method and frequency by which it determines the  
      eligibility of its principals.  Each participant may, but is not  
      required to, check the Nonprocurement List. 
      h.  Nothing contained in the foregoing shall be construed to  
      require establishment of a system of records in order to render  



 

      in good faith the certification required by this clause.  The  
      knowledge and information of participant is not required to  
      exceed that which is normally possessed by a prudent person  
      in the ordinary course of business dealing. 
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      i.  Except for transactions authorized under paragraph e of  
      these instructions, if a participant in a covered transaction  
      knowingly enters into a lower tier covered transaction with a  
      person who is suspended, debarred, ineligible, or voluntarily  
      excluded from participation in this transaction, in addition to  
      other remedies available to the Federal Government, the  
      department or agency with which this transaction originated  
      may pursue available remedies, including suspension and/or  
      debarment. 
 

****** 
 
 
 

Certification Regarding Debarment, Suspension, Ineligibility And 
Voluntary Exclusion-Lower Tier Covered Transactions: 

 
  1.  The prospective lower tier participant certifies, by submission  
of this proposal, that neither it nor its principals is presently  
debarred, suspended, proposed for debarment, declared ineligible,  
or voluntarily excluded from participation in this transaction by  
any Federal department or agency. 
   
  2.  Where the prospective lower tier participant is unable to  
certify to any of the statements in this certification, such  
prospective participant shall attach an explanation to this  
proposal. 
 

****** 
 
 
 
XII. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
  (Applicable to all Federal-aid construction contracts and to all    
  related subcontracts which exceed $100,000 - 49 CFR 20) 
 
  1.  The prospective participant certifies, by signing and submitting  
this bid or proposal, to the best of his or her knowledge and  
belief, that: 
 
      a.  No Federal appropriated funds have been paid or will be  
      paid, by or on behalf of the undersigned, to any person for  
      influencing or attempting to influence an officer or employee of  
      any Federal agency, a Member of Congress, an officer or  
      employee of Congress, or an employee of a Member of  
      Congress in connection with the awarding of any Federal  
      contract, the making of any Federal grant, the making of any  
      Federal loan, the entering into of any cooperative agreement,  
      and the extension, continuation, renewal, amendment, or  
      modification of any Federal contract, grant, loan, or  
      cooperative agreement. 
      b.  If any funds other than Federal appropriated funds have  
      been paid or will be paid to any person for influencing or  
      attempting to influence an officer or employee of any Federal  
      agency, a Member of Congress, an officer or employee of  
      Congress, or an employee of a Member of Congress in  
      connection with this Federal contract, grant, loan, or  
      cooperative agreement, the undersigned shall complete and  
      submit Standard Form-LLL, “Disclosure Form to Report  
      Lobbying,” in accordance with its instructions. 
 
  2.  This certification is a material representation of fact upon  
which reliance was placed when this transaction was made or  
entered into.  Submission of this certification is a prerequisite for  
making or entering into this transaction imposed by 31 U.S.C.  

1352.  Any person who fails to file the required certification shall  
be subject to a civil penalty of not less than $10,000 and not  
more than $100,000 for each such failure. 
 
 
  3.  The prospective participant also agrees by submitting his or  
her bid or proposal that he or she shall require that the language  
of this certification be included in all lower tier subcontracts,  
which exceed $100,000 and that all such recipients shall certify  
and disclose accordingly. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

MINIMUM WAGES FOR FEDERAL AND FEDERALLY 
ASSISTED CONSTRUCTION CONTRACTS 

 
This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as 
amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such 
additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the 
Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.  The prevailing rates and fringe 
benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of 
the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics 
of the specified classes engaged on contract work of the character and in the localities described therein. 
 
General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 
CFR Parts 1 and 5.  Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for 
performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 
CFR Part 5.  The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors 
and subcontractors to laborers and mechanics. 
 
 
               NOTICE 
 
The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and 
Bidding page at http://www.dot.state.il.us/desenv/delett.html.   
 
In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers.  It is recommended that all 
contractors subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscription service. 
 
PLEASE NOTE: if you have already subscribed to the Contractor’s Packet you will automatically receive the Federal Wage Rates. 
 
The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html. 
 
If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.  
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