



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 10, 2020

SUBJECT: FAI Route 57 (I-57)  
Section 61-(1,2,3,4,5,6)PP-1  
Marion County  
Contract No. 76L90  
Item No. 82, April 24, 2020 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the Table of Contents to the Special Provisions.
2. Revised page 3 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.  
Bureau Chief, Design and Environment

TABLE OF CONTENTS

LOCATION OF PROJECT ..... 1  
DESCRIPTION OF PROJECT ..... 1  
SUBMITTAL OF EEO/LABOR DOCUMENTATION ..... 1  
TRAFFIC CONTROL PLAN ..... 4  
CONSTRUCTION AND MAINTENANCE SIGN SUPPORTS ..... 4  
STATUS OF UTILITIES TO BE ADJUSTED ..... 5  
COMPENSABLE DELAY COSTS (BDE) ..... 5  
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) ..... 8  
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) ..... 10  
DISPOSAL FEES (BDE) ..... 18  
EQUIPMENT PARKING AND STORAGE (BDE) ..... 19  
MOBILIZATION (BDE) ..... 20  
PORTLAND CEMENT CONCRETE (BDE) ..... 20  
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) ..... 21  
SPEED DISPLAY TRAILER (BDE) ..... 31  
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) ..... 32  
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) ..... 32  
TRAFFIC CONTROL DEVICES - CONES (BDE) ..... 33  
TRAFFIC SPOTTERS (BDE) ..... 33  
IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION... 35  
WEEKLY DBE TRUCKING REPORTS (BDE) ..... 37  
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) ..... 37  
WORKING DAYS (BDE) ..... 39

The Contractor is required to follow submittal procedures as provided by the EEO Officer at the preconstruction conference and to follow all revisions to those procedures as issued thereafter.

If a report is rejected, it is the contractor's responsibility to make required adjustments and/or corrections and resubmit the report. Reports not submitted and accepted within the established timeframes will be considered late.

Disclosure of this information is necessary to accomplish the statutory purpose as outlined under 23CFR part 230 and 41CFR part 60.4 and the Illinois Human Rights Act. Disclosure of this information is REQUIRED. **Failure to comply with this special provision may result in the withholding of payments to the contractor, and/or cancellation, termination, or suspension of the contract in whole or part.**

**This Special Provision must be included in each subcontract agreement.**

ALL HARD COPY FORMS TO BE SUBMITTED TO:

Region 5 Engineer  
Illinois Department of Transportation  
ATTN: EEO/LABOR OFFICE  
1102 Eastport Plaza Drive  
Collinsville, IL 62234-6198

Compliance with this Special Provision shall be included in the cost of the contract and no additional compensation will be allowed for any costs incurred.