If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly
completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing time twenty-one
days prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors
renewing expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised
ratings. To be eligible to bid, existing pre-qualification ratings must be effective through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors downloading and/or ordering CD-ROM'’s and are wanting to bid on items included in a particular letting
must submit the properly completed “Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the
ORIGINAL, signed and notarized, “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m.
prevailing time, three (3) days prior to the letting date.

WHO CANBID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s
Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID? When a prospective prime bidder submits a
“Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at that time which
items are being requested For Bidding purposes. Only those items requested For Bidding will be analyzed. After
the request has been analyzed, the bidder will be issued a Proposal Denial and/or Authorization Form,
approved by the Central Bureau of Construction, that indicates which items have been approved For Bidding. If
Authorization to Bid cannot be approved, the Proposal Denial and/or Authorization Form will indicate the
reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a reasonable time
of complete and correct original document submittal should contact the department as to status. This is critical in
the week before the letting. These documents must be received three days before the letting date. Firms unsure
as to authorization status should call the Prequalification Section of the Bureau of Construction at the number
listed at the end of these instructions.

ADDENDA AND REVISIONS: It is the contractor’'s responsibility to determine which, if any, addenda or revisions
pertain to any project they may be bidding. Failure to incorporate all relevant addenda or revisions may cause the bid
to be declared unacceptable.

Each addendum will be placed with the contract number. Addenda and revisions will also be placed on the
Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of each addendum
and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an added
courtesy the Department provides. It is suggested that bidder check IDOT's website
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT is not responsible for any e-mail related failures.
Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or
Timothy.Garman@illinois.gov.



http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal
when bids are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required
by the contract special provisions
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together
to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bids in person to insure they arrive at the
proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the
time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid (217)782-3413
Preparation and submittal of bids (217)782-7806
Mailing of plans and proposals (217)782-7806
Electronic plans and proposals (217)524-1642

ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated the addendum and/or revision prior to submitting
their bid. Failure by the bidder to include an addendum could result in a bid being rejected as irregular.




Name
Address

BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

(See instructions inside front cover)

RETURN WITH BID
Proposal Submitted By

City

Letting April 25, 2008

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice To Bidders,
Specifications,

Proposal, Contract
and Contract Bond

llinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 72349
SANGAMON County

Section (84-2B-1)I-1

Route FAU 8091

Project BHM-8091(1)

District 6 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

[0 A Bid Bond is included.

Prepared by
[J A_cashier's Check or a Certified Check is included F
Checked by

(Printed by authority of the State of lllinois)



INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to
Bid from IDOT’s Central Bureau of Construction. To request authorization, a potential bidder must complete and submit
Part B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of
Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a “Request for
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.
Only those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued a
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which
items have been approved For Bidding. If Authorization to Bid cannot be approved, the Proposal Denial and/or
Authorization Form will indicate the reason for denial. If a contractor has requested to bid but has not received a
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids
are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified
will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806

Mailing of CD-ROMS 217/782-7806
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llinois Department
of Transportation

PROPOSAL
TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer ldentification Number (Mandatory)

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 72349
SANGAMON County

Section (84-2B-1)I-1

Project BHM-8091(1)

Route FAU 8091

District 6 Construction Funds

Bridge rehabilitation for the existing structure carrying the west outer frontage road along I-55 over
Fancy Creek (SN 084-0025) located 1 mile north of the Sherman interchange.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 12/2005)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $2,000,000 to $3,000,000 $100,000
$5,000 to $3,000,000 to $5,000,000 $150,000
$10,000 to $5,000,000 to $7,500,000 $250,000
$50,000 to $7,500,000 to $10,000,000 $400,000
$100,000 to $150,000... $10,000,000 to $15,000,000 $500,000
$150,000 to $250,000..........0uu..e. $15,000,000 to $20,000,000 $600,000
$250,000 to $500,000................ $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000... $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000................ $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000................. over $35,000,000............... $1,000,000

Bank cashier's checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of lllinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is the
awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and all
extensions and summations have been made. The bidder understands that the quantities appearing in the bid schedule
are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there is an error
in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the contract will be
made only for actual quantities of work performed and accepted or materials furnished according to the contract. The
scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as
provided elsewhere in the contract.

8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State,
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of lllinois with the
return of the executed contract and bond. Failure to furnish the certificate within the time provided for execution of an
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State.

-4-



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 1
3/27/2008

NUMBER -
State Job # - C-96-502-08
PPS NBR - 6-74820-0100 Project Number Route
County Name - SANGAMON- - BHM-8091/001/ FAU 8091
Code - 167 - -
District - 6- -
Section Number -  (84-2B-1)I-1
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

X0323830| DRAINAGE SCUPPR DS-11 EACH 3.000

20200100 EARTH EXCAVATION CU YD 75.700

20700400 POROUS GRAN EMB SPEC CU YD 206.000

25000210| SEEDING CL 2A ACRE 0.200

25000400 NITROGEN FERT NUTR POUND 12.000

25000500 PHOSPHORUS FERT NUTR POUND 12.000

25000600| POTASSIUM FERT NUTR POUND 12.000

25100115 MULCH METHOD 2 ACRE 0.200

25100630 EROSION CONTR BLANKET SQ YD 850.000

28000250 TEMP EROS CONTR SEED POUND 20.000

28000400 PERIMETER EROS BAR FOOT 1,167.000

40600200| BIT MATLS PR CT TON 0.900

40600982| HMA SURF REM BUTT JT SQ YD 147.000

40603080| HMA BC IL-19.0 N50 TON 80.000

40603310 HMA SC"C" N50 TON 97.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 2
3/27/2008

conecT
State Job # - C-96-502-08
PPS NBR - 6-74820-0100 Project Number Route
County Name - SANGAMON- - BHM-8091/001/ FAU 8091
Code - 167 - -
District - 6- -
Section Number -  (84-2B-1)I-1
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
42000300| PCC PVT 8 SQ YD 74.000
42001200| PAVEMENT FABRIC SQ YD 66.000
44000100 PAVEMENT REM SQ YD 74.000
44000198| HMA SURF REM VAR DP SQ YD 927.000
48101500 AGGREGATE SHLDS B 6 SQ YD 261.000
48203021| HMA SHOULDERS 6 SQ YD 313.000
50102400 CONC REM CU YD 22.300
50104720| REM EXIST CONC DECK EACH 1.000
50200100 STRUCTURE EXCAVATION CU YD 247.600
50300100| FLOOR DRAINS EACH 7.000
50300225| CONC STRUCT CU YD 16.300
50300255| CONC SUP-STR CU YD 152.500
50300260 BR DECK GROOVING SQ YD 451.000
50300300/ PROTECTIVE COAT SQ YD 555.000
50500505| STUD SHEAR CONNECTORS EACH 1,965.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 3

SCHEDULE OF PRICES 3/27/2008
conecT
State Job # - C-96-502-08
PPS NBR - 6-74820-0100 Project Number Route
County Name - SANGAMON- - BHM-8091/001/ FAU 8091
Code - 167 - -
District - 6- -
Section Number -  (84-2B-1)I-1
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

50500715| JACK & REM EX BEARING EACH 10.000

50600300| CLEAN PAINT STEEL BR L SUM 1.000

50606400 C&D LEAD PT CL RES L SUM 1.000

50800205| REINF BARS, EPOXY CTD POUND 37,560.000

50900200 STEEL RAIL TYPE 2399 FOOT 301.000

51100300| SLOPE WALL 6 SQ YD 12.000

51500100 NAME PLATES EACH 1.000

52100010 ELAST BEARING ASSY T1 EACH 5.000

52100020| ELAST BEARING ASSY T2 EACH 5.000

52100520 ANCHOR BOLTS 1 EACH 20.000

59100100 GEOCOMPOSITE WALL DR SQ YD 82.400

60109580 P UNDR FOR STRUCT 4 FOOT 154.000

63000000| SPBGRTY A FOOT 575.000

63100087| TRAF BAR TERM T6A EACH 4.000

63100167 TR BAR TRM T1 SPL TAN EACH 4.000




ILLINOIS DEPARTMENT OF TRANSPORTATION Page 4
SCHEDULE OF PRICES 3/27/2008
conecT
State Job # - C-96-502-08
PPS NBR - 6-74820-0100 Project Number Route
County Name - SANGAMON- - BHM-8091/001/ FAU 8091
Code - 167 - -
District - 6- -
Section Number -  (84-2B-1)I-1
Iltem Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
63200310 GUARDRAIL REMOV FOOT 534.000
66500105| WOV W FENCE 4 FOOT 140.000
66502300 WOV W FENCE REMOV FOOT 95.000
67000400| ENGR FIELD OFFICE A CAL MO 6.000
67100100 MOBILIZATION L SUM 1.000
70101800| TRAF CONT & PROT SPL L SUM 1.000
70300100| SHORT-TERM PAVT MKING FOOT 62.000
70300230 TEMP PVT MK LINE 5 FOOT 1,393.000
70301000 WORK ZONE PAVT MK REM SQFT 21.000
78001120| PAINT PVT MK LINE 5 FOOT 1,393.000
78200405 GUARDRAIL MARKERS EACH 10.000
78201000 TERMINAL MARKER - DA EACH 4.000




CONTRACT NUMBER 72349

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

I. GENERAL

A. Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of lllinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. By execution of the
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is
made and understood, and that each disclosure requirement has been understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder.

Il. ASSURANCES
A. The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract.
B. Felons
1. The lllinois Procurement Code provides:
Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10.

C. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) together
with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or (ii) an
amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $171,000.00. Sixty percent of the salary is $102,600.00.

5-
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

D. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or

other valuable thing is guilty of a Class 4 felony.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

F. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, associate procurement officers, State purchasing officers, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

G. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

H. Confidentiality
1. The lllinois Procurement Code provides:

Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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I. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

Il. CERTIFICATIONS
A. The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department

enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer's or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and:

(1) the business has been finally adjudicated not guilty; or
(2) the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961.
(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.
(d) Certification. Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is
not barred from being awarded a contract or subcontract under this Section. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.
2. The bidder certifies that it is not barred from being awarded a contract under Section 50.5.
C. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an

educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

D. Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

E. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

F. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.



G. Debt Delinquency
1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500. Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent
in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into
a contract with a State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of Illinois in accordance with the provisions of the lllinois Use Tax Act. The contractor further acknowledges
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is
determined to be delinquent in the payment of any debt to the State during the term of the contract.

H. Sarbanes-Oxley Act of 2002

1. The lllinois Procurement Code, Section 50-60(c), provides:

The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under
the lllinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract. The contractor acknowledges
that the contracting agency shall declare the contract void if this certification is false.

I. Addenda

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract. Failure to do so may cause
the bid to be declared unacceptable.

J. Section 42 of the Environmental Protection Act

The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a
contract under this Section which prohibits the bidding on or entering into contracts with the State of lllinois or a State agency by a
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of
the Environmental Protection Act for a period of five years from the date of the order. The contractor acknowledges that the
contracting agency may declare the contract void if this certification is false.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract,
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department,
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable
apprenticeship and training programs are those that have been approved and registered with the United States Department of
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for
and listed.

NA - FEDERAL

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.

L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order. The
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and
certification provision to be included in all approved subcontracts.
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M. Disclosure of Business Operations in Iran

Public Act 95-0616 provides that each bid, offer, or proposal submitted for a State contract shall include a disclosure of whether or not the
Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries, within the 24 months before
submission of the bid, offer, or proposal had business operations that involved contracts with or provision of supplies or services to the
Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, consortiums or projects commissioned
by the Government of Iran, or companies involved in consortiums or projects commissioned by the Government of Iran and either of the
following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least
$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Act.

Failure to make the disclosure required by the Act shall cause the bid, offer or proposal to be considered not responsive. The disclosure will be
considered when evaluating the bid, offer, or proposal or awarding the contract. The name of each Company disclosed as doing business or
having done business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/___| Company has no business operations in Iran to disclose.

/___| Company has business operations in Iran as disclosed the attached document.
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NOTICE

PA 95-0635 SUBSTANCE ABUSE PREVENTION PROGRAM (SAPP)
Effective January 1, 2008

This Public Act requires that all contractors and subcontractors have a SAPP, meeting
certain requirements, in place before starting work.

The as read low bidder is required to submit a correctly completed SAPP Certification
Form BC 261 within seven (7) working days after the Letting. The Department will not
accept a SAPP that does not meet the seven day submittal requirement and the bid will
be declared not responsive. In the event the bid is declared not responsive due to
failure to comply the Department may elect to cause the forfeiture of the penal sum of
the bidder’s proposal guaranty, may deny authorization to bid the project if re-advertised
for bids and may not allow the bidder to participate on subsequent Lettings.

Submittal and approval of the bidder’'s SAPP is a condition of award.

The SAPP is to be submitted to the Bureau of Design & Environment, Contracts Office,
Room 326, 2300 South Dirksen Parkway, Springfield, IL 62764. Voice 217-782-7806.
Fax 217-785-1141. It is the bidder’s responsibility to obtain confirmation of delivery.

The requirements of this Public Act are a material part of the contract, and the contractor
shall require this provision to be included in all approved subcontracts. The contractor
shall submit the correctly completed SAPP Certification Form BC 261 for each
subcontractor with the Request for Approval of Subcontractor Form BC 260A.



TO BE RETURNED WITH BID

IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A: For bidders that have previously submitted the information requested in Form A

The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any
subsequent letting conducted by the Department. The bidder has the option of submitting the information again or the bidder may check the
following certification statement indicating that the information previously submitted by the bidder is, as of the date of submission, current and
accurate. Before checking this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct. If the
Bidder checks the Certification, the Bidder should proceed to Form B instructions.

CERTIFICATION STATEMENT

| have determined that the Form A disclosure information previously submitted is current and
accurate, and all forms are hereby incorporated by reference in this bid. Any necessary additional
forms or amendments to previously submitted forms are attached to this bid.

(Bidding Company)

Signature of Authorized Representative Date
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Form A: For bidders who have NOT previously submitted the information requested in Form A

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a
person that is authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be
completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $102,600.00? YES NQ

3. Does anyone in your organization receive more than $102,600.00 of the bidding entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.) YES___ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than $102,600.00? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or the
bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

Form B: Identifying Other Contracts & Procurement Related Information Disclosure Form B must be completed for each bid submitted by the
bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B. Form B must be
completed, checked, and dated or the bidder may be considered nonresponsive and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development
Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.

Bidders Submitting More Than One Bid

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms
by reference.

e  The bid submitted for letting item contains the Form A disclosures or Certification Statement and the Form B
disclosures. The following letting items incorporate the said forms by reference:

-12-



RETURN WITH BID/OFFER

ILLINOIS DEPARTMENT FinanciaITcI)rZ?P)rAr\nation &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code (30
ILCS 500). Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information and
potential conflict of interest information as specified in this Disclosure Form. This information shall become part of the
publicly available contract file. This Form A must be completed for bids in excess of $10,000, and for all open-ended
contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of
the requirements set forth in Form A. See Disclosure Form Instructions.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than
$102,600.00 (60% of the Governor’s salary as of 7/1/07). (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and
describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois Toll
Highway Authority? Yes __ _No__

2. Areyou currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds $102,600.00, (60% of the Governor’s salary as of 7/1/07) provide the name the State
agency for which you are employed and your annual salary.
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $102,600.00, (60% of the Governor’s salary as of 7/1/07) are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of the salary of the Governor? Yes ___ No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $102,600.00, (60% of the Governor’s salary as of 7/1/07) are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (iij) an amount in excess of 2 times the
salary of the Governor? Yes ___ No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services
in the previous 2 years.
Yes ___No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of Illinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds $102,600.00, (60% of the
Governor's salary as of 7/1/07) provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds $102,600.00, (60% of the salary of the Governor
as of 7/1/07) are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of the salary of the
Governor? Yes ___ No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds $102,600.00, (60% of the Governor’s salary as of
7/1/07) are you and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(i) an amount in excess of 2 times the salary of the Governor?

Yes ___ No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
Illinois currently or in the previous 3 years. Yes __ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of Illinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ No__

() Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of Illinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __No

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.

Completed by: [ ]

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

| have determined that no individuals associated with this organization meet the criteria that would
require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[l

Signature of Authorized Representative Date
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Form B

Other Contracts &
Procurement Related Information

Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number

Email Address

Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement
Act (30 ILCS 500). This information shall become part of the publicly available contract file. This Form B must

be completed for bids in excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes _ No__

If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of Illinois agency hame and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM

INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative

Date
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the lllinois Department of Transportation:

(@)

(b)

(©)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and
such awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the
contract project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct
such underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.

-17-



lllinois Department
of Transportation

PART I. IDENTIFICATION
Dept. Human Rights #

RETURN WITH BID

Name of Bidder:

Contract No. 72349
SANGAMON County
Section (84-2B-1)I-1

Project BHM-8091(1)

Route FAU 8091
District 6 Construction Funds

Duration of Project:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A

TABLE B

TOTAL Workforce Projection for Contract

MINORITY EMPLOYEES

TRAINEES

CURRENT EMPLOYEES
TO BE ASSIGNED
TO CONTRACT

JOoB TOTAL
CATEGORIES EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

APPREN-
TICES

ON THE JOB
TRAINEES

TOTAL MINORITY

EMPLOYEES EMPLOYEES

M F M F

M F

M F

M F

M F

M

F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for C

ontract

EMPLOYEES TOTAL
IN EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

TRAINING M F M F

M F

M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).

Please specify race of each employee shown in Other Minorities column.

Note: See instructions on page 2

18-
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RETURN WITH BID Contract No. 72349
SANGAMON County
Section (84-2B-1)I-1
Project BHM-8091(1)
Route FAU 8091
District 6 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would
be recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee
utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Company Telephone Number

Address

NOTICE REGARDING SIGNATURE

The Bidder's signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block needs to
be completed only if revisions are required.

Signature: [] Title: Date:
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.
Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees
currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.
BC-1256 (Rev. 12/11/08)
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ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the
United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President’'s Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO

-20-



RETURN WITH BID Contract No. 72349
SANGAMON County
Section (84-2B-1)I-1
Project BHM-8091(1)
Route FAU 8091
District 6 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.

-21-



o Return with Bid Division of Highways
llinois Department Proposal Bid Bond
of Transportatlon (Effective November 1, 1992)

Item No.

Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors,
administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item
Number and Letting Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if,
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure
of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays to the
Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for which
the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void,
otherwise. it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full
payment within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by

their respective officers this day of AD.,
PRINCIPAL
(Company Name) (Company Name)
By: By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,

County of

I, , @ Notary Public in and for said County, do hereby certify that

and
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL

and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free
and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of A.D.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing the proposal and
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed
and the Principal and Surety are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

|

Electronic Bid Bond ID# Company / Bidder Name Signature and Title

BDE 356B (REV. 10/27/07



PROPOSAL ENVELOPE

llinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13" envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 72349
SANGAMON County

Section (84-2B-1)I-1

Project BHM-8091(1)

Route FAU 8091

District 6 Construction Funds

@ lllinois Department of Transportation



1.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springdfield, lllinois until 10:00 o’clock a.m., April 25, 2008. All bids will be gathered, sorted,
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building
shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 72349
SANGAMON County

Section (84-2B-1)I-1

Project BHM-8091(1)

Route FAU 8091

District 6 Construction Funds

Bridge rehabilitation for the existing structure carrying the west outer frontage road along I-55 over
Fancy Creek (SN 084-0025) located 1 mile north of the Sherman interchange.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires
the bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Milton R. Sees, Secretary
BD 351 (Rev. 01/2003)



FAU Route 8091 (W. Outer Rd)
Project BHM-8091 (001)
Section (84-2B-1)I-1
Contract No. 72349
Sangamon County

INDEX

FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2008

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-08)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
205  EMDANKMENT ....oiiiiiiiiiiiiiiiiiiit e aaaeaaaaaeaeaeae s sasssas s s sassssssssssssssssssssssssssssssssssssesnsssnsnsnnnnnnnns 1
b2 I 1Y V1 et o SO SO OT PRSPPI 2
253 Planting WOOAY PIANES .......uuuiiiiiiiiiiiiiiieiiiiiiiiieiaeaaeaesaaaeaesaaaasasasasassessasssssssssnsnssssnssssesssssssnsnnnnnnnes 3
280 Temporary EroSion CONTIOL .........coiiiiiiiiiiie et e e e et e e e e e s et e e e e e e s sntnaseeaeeesnsbsaneaaeeeannes 5
443 Reflective Crack Control TreatMmeENt ...........oooii it e e e e e e e e reeeaea s 6
502 EXCAvation fOr STIUCIUIES ........ooiiiiiiiiiiiii et e et e e e e e et e e e e e e e st e eeeesntbsaeeeaeeeaaanes 9
503 CONCIEte SHIUCIUIES ...t e et e e e e e et e e e e e e s e tba b e e e e e e e sesaaabaaeeeesatbeneeaeeeaanees 10
D05 StEEI STIUCIUIMES ..ouiiiiiiiiiiiiiiiiiieiit e aeaaaaaeae s e asasassssassasasasasssnsssssssssssssssssssssssssssnsnsnsnnnnnnnns 11
Lo T = To ) QO U | 1YY o £SO PPPPPPPRPPPRt 12
633 Removing and Reerecting Guardrail and Terminals ............ccooiiiiiiiiiiiiiii e 13
672 Sealing Abandoned Water WEIIS ...........eeiiiiiiii et 14
701  Work Zone Traffic Control and ProteCtion .............oooiiiiiiiiiiie e a e 15
838  BreaKaWay DEVICES .....ccoiieiiiiiiii ettt e ettt e e e e e e — e e e e e e e e e ———eeeaeeeeaantaaeeaeaatbraeaaaeeaanne 16

007 O o= 1T o T | =Y = TS 17

1020 Portland CemeNnt CONCIELE .......coiiiiiiiiiiiii et e e e e e et e e e e e e e st eeeeesabbeeeeaaeeaannes 18

1022 Concrete CUMNG MALEIIaAlS ........coc.viiiiiiiii et e e snee e e e s 20

1042  Precast CoNCrete ProAUCES ... assassssssssssnsnsnnnnnns 21
1062 Reflective Crack CoNtrol SYSIEM ....coo.uiiiiiiiii e 22
TOBO  POIE ANA TOWET ...uuiiiiiiiiiiiitiiiiitiiaietita ettt e e eaaaea e aaaeaaasaaaeasaaaassaaasssannnnssnnssssssssnnnsnsnsnnsssssssssnsssssssnsnrnnnsnns 24
1081 Materials fOr PIanting ........c.ooviiiiii it e e e e e e e e e e e e e e e e e e e e e e e e e eeabaaaaaaeeaanne 27
1083  ElaStOmMEriC BEANNGS ....cciiiiiiiiiie ettt e e e e e et e e e e e e e e abab e e e aeeeeeanasbaeeeeesantbaneeaaeeaanne 29

1102  Hot-Mix Asphalt EQUIPMENT .......uiiii s aasssassnnssnsnsssnsesnsnsnnnnnns 30



FAU Route 8091 (W. Outer Rd)
Project BHM-8091 (001)
Section (84-2B-1)I-1
Contract No. 72349
Sangamon County
RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE NO.
1 X Additional State Requirements For Federal-Aid Construction Contracts
(Eff. 2-1-89) (REV. 1-T-07) ettt ettt ettt ettt et e s et e e ae e e sabeeeabeesnbeeenbeesntesnseenneeas 31
2 X Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93) .....ccociiiiiiiiiiiecee, 33
3 X EEO (Eff. 7-21-78) (ReV. T1-18-80) ....oeritiiiiiiiiiii ittt ettt et ereenne e 34
4 Specific Equal Employment Opportunity Responsibilities
Non Federal-Aid Contracts (Eff. 3-20-69) (ReV. 1-1-94) ... 44
5 Required Provisions - State Contracts (Eff. 4-1-65) (ReV. 1-1-07) ....ooiiiiiiiiieeeree e 49
6 RESEIVEA ...ttt et e oo oottt e e e e e e e e e teeeeaee e e e ntaeeeaeeeeaaneeeeaeeeaannneeaaaaaaan 54
7 RESEIVEA ..ottt e et e et e e et e e et e n e 55
8 Haul Road Stream Crossings, Other Temporary Stream Crossings, and
In-Stream Work Pads (Eff. 1-2-92) (ReV. 1-1-98) .....eeiiiiiiiiii e 56
9 Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07) .....ccooeiiiieiiiiiiiieee e, 57
10 Construction Layout Stakes (Eff. 5-1-93) (ReV. 1-1-07) ...cciiiiiiiiiie e 60
11 Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (ReV. 1-1-07) ....oooeviiiiiiiiiiieieeeeeiieee e 63
12 Subsealing of Concrete Pavements (Eff. 11-1-84) (ReV. 1-1-07) ..oooiiiiiiiee e 65
13 Hot-Mix Asphalt Surface Removal (Cold Milling) (Eff. 11-1-87) (Rev. 1-1-07) ..cceeoiririieeeieeeeeeee e 69
14 Pavement and Shoulder Resurfacing (Eff. 2-1-00) (ReV. 1-1-07) ...cooviiiiiiiie e 7
15 PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (Rev. 1-1-07) ...oociiiiiiiie e 72
16 Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (Rev. 1-1-07) ....cccvvviriiiiiiiiiiiieeeee 74
17 Polymer Concrete (Eff. 8-1-95) (REV. 1-1-08) ......coiiiiiiiiiiiiiie e 75
18 PVC Pipeliner (Eff. 4-1-04) (REV. 1-1-07) ..oeeiiiiiiiiiee ettt e e e e e e e et rr e e e e e e sreeaaeeean 77
19 Pipe Underdrains (Eff. 9-9-87) (ReV. 1-1-07) .....uuriiiiieiieieieee et e et e e e e e eaaae e e 78
20 Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (ReV. 1-1-97) ...coiiiiiiieeee e 79
21 Bicycle Racks (Eff. 4-1-94) (REV. 1-1-07) ...eoiiiiiiieeeiiie et a et e e e st e e e st e e e snee e e e ene e e ennes 83
22 Temporary Modular Glare Screen System (Eff. 1-1-00) (ReV. 1-1-07) ...ccovoiiiiiiiiiiiieeeeeeee e 85
23 Temporary Portable Bridge Traffic Signals (Eff. 8-1-03) (ReV. 1-1-07) ...cooiiiiiiiiieeee e 87
24 Work Zone Public Information Signs (Eff. 9-1-02) (ReV. 1-1-07) .....cooiiiiiiiiiiiiiiieeiiee e 89
25 Night Time Inspection of Roadway Lighting (Eff. 5-1-96) ........cciiiiiiiii e 90
26 English Substitution of Metric BoIts (Eff. 7-1-96) .......ccccoiiiiiiiiiiie e 91
27 English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03) .......coociiiivieiiiiiiiiieeeen. 92
28 Calcium Chloride Accelerator for Portland Cement Concrete (Eff. 1-1-01) ...oociieiiiii i 93
29 Quality Control of Concrete Mixtures at the Plant-Single A
(Eff. 8-1-00) (REV. T1-T-04) ...eiiiiiiiei ittt ettt ettt st e s ae e it e e sab e e s ab e e eabeesatesaneennneas 94
30 Quality Control of Concrete Mixtures at the Plant-Double A
(Eff. 8-1-00) (REV. 1-T-04) ...ttt ettt ettt ettt st eeae e e sabeesateesmteesnbeesneesnseenneeas 100
31 Quality Control/Quality Assurance of Concrete Mixtures

(EFF. 41-92) (REV. 1-1-07) 1rvoreveeoeeeeeeeeeeeeeeeseeeeeeeeeeeseeeseeeeseeeeseeseeeessesesseeseseesseeeseeeeeseeeesseeessens 108
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAU Route 8091 (W. Outer Rd), Section (84-2B-1)I-1, Sangamon County,
Contract 72349 and in case of conflict with any part or parts of said Specifications, the said
Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

This project is located 1.0 mile north of the Sherman interchange for the structure carrying the
west side frontage road over Fancy Creek in Sangamon County

DESCRIPTION OF PROJECT

This project consists of all labor, equipment, and materials necessary for the superstructure
replacement of SN 084-0025 carrying FAU 8091 (W. Outer Road/Frontage Road) over Fancy
Creek in Sangamon County. The existing slab deck will be replaced with a proposed 7 %"
concrete deck with bridge rail. The abutments will be replaced along with minor roadway
approach resurfacing, striping, and miscellaneous work.

WORK START UP AND COMPLETION DATE

The Contractor will not be allowed to start work on this project until after June 1, 2008. The
Contractor will then be required to complete all the work by August 22, 2008.

TRAFFIC CONTROL PLAN
Effective: November 1, 1984

Traffic control shall be in accordance with the applicable sections of the Standard Specifications
for Road and Bridge Construction, the applicable guidelines contained in the lllinois Manual on
Uniform Traffic Control Devices for Streets and Highways, these Special Provisions, any special
details and Highway Standards contained herein and in the plans.

Special attention is called to Sections 107 and 701 through 705 of the Standard Specifications
for Road and Bridge Construction, and as amended by the Supplemental Specifications,
Recurring Special Provisions, the Special Provisions contained herein, and the following
highway standards relating to traffic control:
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701006 701011 701901 780001 BLR 21 BLR 22

Please see sheet #8 (MAINTENANCE OF TRAFFIC ROAD CLOSURE PLAN) for all
Maintenance of Traffic General Notes.

Basis of Payment: This work will be paid for at the contract unit price per Lump Sum for
TRAFFIC CONTROL AND PROTECTION (SPECIAL), which price shall include placement and
maintenance of all traffic control items as shown in these plans and no additional compensation
shall be allowed.

STATUS OF UTILITIES TO BE ADJUSTED

The following utilities are involved in this project. The utility companies have provided the
estimated dates.

No conflicts anticipated.

The above represents the best information of the Department and is only included for the
convenience of the bidder. The applicable provisions of Articles 105.07, 107.20, 107.31, and
108.02 of the Standard Specifications for Road and Bridge Construction shall apply.

The estimated utility relocation dates should be part of the progress schedule submitted by the
Contractor. If any utility adjustments or relocations have not been completed by the above
dates specified and when required by the Contractor's operations after these dates, the
Contractor should notify the Engineer in writing. A request for an extension of time will be
considered to the extent the Contractor's critical path schedule is affected.

HOT MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH
This work shall consist of the removal and satisfactory disposal of all existing bituminous
surfaces in preparation for subsequent resurfacing in accordance with Section 440 of the

Standard Specifications and the details in the plans.

The existing bituminous surface shall be removed to a depth of 2" at the centerline. The milling
machine shall establish proper cross slopes as shown in the plans.

Basis of Payment: This work shall be paid for at the contract unit price per square yard for HOT
MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH.

PAVEMENT STATIONING NUMBERS AND PLACEMENT

The Contractor shall provide labor and materials required to imprint pavement station numbers
in the finished surface of the pavement and /or overlay. The numbers shall be approximately 20
mm (3/4 inch) wide, 125 mm (5 inches) high and 15 mm (5/8 inch) deep.
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The pavement station numbers shall be installed as specified herein:

Interval — 100 meters (metric stationing) or 250 feet (English stationing)

Bottom of Numbers -- 150 mm (6 inches) from the inside edge of the pavement marking
and/or resurfacing joint.

Location:
e 2-Lane Pavements — At center line in direction of increasing stations.
e 3 and 5-Lane Pavements — Left edge of center lane in direction of increasing
stations.
Multi-Lane Divided Roadways — Outside edge of pavement in both directions.
o Ramps — Along baseline edge of pavement.

Position — Stations shall be placed so they can be read from the adjacent shoulder.

Format — Metric [English] pavement stations shall use this format (XX+XOO [XO"])
where X represents the pavement station.

This work will not be paid for separately, but will be considered included in the cost of the
associated pavement and/or overlay pay items.

JACK AND REMOVE EXISTING BEARINGS
Effective: April 20, 1994 Revised: January 1, 2007

Description: This work consists of furnishing all labor, tools and equipment for jacking and
supporting the existing beams/slab while removing the bearing assembly. The Contractor is
responsible for the complete design of the bridge lifting procedures and the materials used. The
Contractor shall furnish and place all bracing, shoring, blocking, cribbing, temporary structural
steel, timber, shims, wedges, hydraulic jacks, and any other materials and equipment necessary
for safe and proper execution of the work. The Contractor shall remove and dispose of the
bearings according to Article 501.05 of the Standard Specifications.

Construction Requirements: The Contractor shall submit details and calculations of his/her
proposed jacking systems and temporary support procedures for approval by the Engineer
before commencing work. At any time during the bridge raising operations, the Engineer may
require the Contractor to provide additional supports or measures in order to furnish an added
degree of safety. The Contractor shall provide such additional supports or measures at no
additional cost to the Department. Neither added precautions nor the failure of the Engineer to
order additional protection will in any way relieve the Contractor of sole responsibility for the
safety of lives, equipment and structure.

(a) Jack and Remove Existing Bearings with bridge deck in place. Jacking and cribbing
under and against the existing diaphragms, if applicable, will not be allowed. The
Contractor's jacking plans and procedures shall be designed and sealed by an lllinois
Licensed Structural Engineer.
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In all cases, traffic shall be removed from the portion of the structure to be jacked prior to

and during the entire time the load is being supported by the hydraulic pressure of the

jack(s). The minimum jack capacity per beam shall be as noted in the plans. Whenever

possible, traffic shall be kept off that portion of the structure during the entire bearing

replacement operation. The shoring or cribbing supporting the beam(s) during bearing

replacement shall be designed to support the dead load plus one half of the live load and

impact shown in the plans. If traffic cannot be kept off that portion of the structure during

the bearing replacement then the shoring or cribbing supporting the beam(s) shall be
designed to support the dead load and full live load and impact shown in the plans.

No jacking shall be allowed during the period of placement and cure time required for
any concrete placed in the span(s) contributing loads to the bearings to be jacked and
removed.

Jacking shall be limited to 1/8 in. (4 mm) maximum when jacking one bearing at a time.
Simultaneous jacking of all beams at one support may be performed provided the
maximum lift is 1/4 in. (7 mm) and the maximum differential displacement between
adjacent beams is 1/8 in. (4 mm). Suitable gauges for the measurement of
superstructure movement shall be furnished and installed by the Contractor.
(b) Jack and Remove Existing Bearings when entire bridge deck is removed.
Jacking and bearing removal shall be done after the removal of the existing
bridge deck is complete. The Contractor's plans and procedures for the proposed
jacking and cribbing system shall be designed and sealed by an lllinois Licensed
Structural Engineer, unless jacking can be accomplished directly from the bearing seat
under the beams or girders.

Jacking shall be limited to 1/4 in. (7 mm) maximum when jacking one beam at a time.
Simultaneous jacking of all beams at one support may be performed provided the
maximum lift is 3/4 in. (19 mm) and the maximum differential displacement between
adjacent beams is 1/4 in. (7 mm). When staged construction is utilized, simultaneous
jacking of all beams shall be limited to 1/4 in. (7 mm) unless the diaphragms at the stage
line are disconnected, in which case the maximum lift is 3/4 in. (19 mm). Suitable
gauges for the measurement of superstructure movement shall be furnished and
installed by the Contractor.

The Contractor shall be responsible for restoring to their original condition, prior to jacking, the
drainage ditches, pavement, or slopewall disturbed by the cribbing footings.

Basis of Payment: This work will be paid for at the contract unit price each for JACK AND
REMOVE EXISTING BEARINGS.

CLEANING AND PAINTING EXISTING STEEL STRUCTURES
Effective: October 2, 2001 Revised: June 1, 2007

Description This work shall consist of the preparation of all designated metal surfaces by the
method(s) specified on the plans. This work also includes the painting of those designated
surfaces with the paint system(s) specified on the plans. The Contractor shall furnish all
materials, equipment, labor, and other essentials necessary to accomplish this work and all
other work described herein and as directed by the Engineer.
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Materials All materials to be used on an individual structure shall be produced by the same
manufacturer.

The Bureau of Materials and Physical Research has established a list of all products that have
met preliminary requirements. Each batch of material, except for the penetrating sealer, must
be tested and approved before use. The specified colors shall be produced in the coating
manufacturer’s facility. Tinting of the coating after it leaves the manufacturer’s facility is not
allowed.

The paint materials shall meet the following requirements of the Standard Specification and as
noted below:

Article
terborne Acrylic 1008.04
uminum Epoxy Mastic 1008.03

Epoxy/ Aliphatic Urethane (Note 1)

Penetrating Sealer (Note 2)
) Moisture Cured Zinc Rich Urethane Primer (Note 3)
g) Moisture Cured Aromatic/Aliphatic Urethane (Note 3)
h) Moisture Cured Penetrating Sealer (Note 4)

(a)

(b) A

(c) O rganlc Zinc Rich Primer (Note 1)
(d)

(e)

(f

(
(

Note 1:These material requirements shall be according to the Special Provision for the Organic
Zinc-Rich Paint System.

Note 2: The Epoxy Penetrating Sealer shall be a cross-linked multi component sealer. The
sealer shall have the following properties:

(a) The volume solids shall be 98 percent (plus or minus 2 percent).
(b) Shall be clear or slightly tinted color.

Note 3:These material requirements shall be according to the Special Provision for the Moisture
Cured Urethane Paint System.

Note 4:The Moisture Cured Penetrating Sealer manufacturer’s certification will be required.

Submittals The Contractor shall submit for Engineer review and acceptance, the following plans
and information for completing the work. The submittals shall be provided within 30 days of
execution of the contract unless given written permission by the Engineer to submit them at a
later date. Work cannot proceed until the submittals are accepted by the Engineer. Details for
each of the plans are presented within the body of this specification.

a) Contractor/Personnel Qualifications. Evidence of Contractor qualifications and the
names, qualifications/experience/training of the personnel managing and implementing
the Quality Control program and conducting the quality control tests.

b) Quality Control (QC) Program. The QC Program shall identify the following; the
instrumentation that will be used, a schedule of required measurements and
observations, procedures for correcting unacceptable work, and procedures for
improving surface preparation and painting quality as a result of quality control findings.
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The program shall incorporate at a minimum, the IDOT Quality Control Daily Report form
as supplied by the Engineer.

Inspection Access Plan. The inspection access plan for use by Contractor QC
personnel for ongoing inspections and by the Engineer during Quality Assurance (QA)
observations.

Surface Preparation/Painting Plan. The surface preparation/painting plan shall include
the methods of surface preparation and type of equipment to be utilized for washing,
hand/power tool cleaning, removal of rust, mill scale, paint or foreign matter, abrasive
blast or water jetting, and remediation of chloride. If detergents, additives, or inhibitors
are incorporated into the water, the Contractor shall include the names of the materials
and Material Safety Data Sheets (MSDS). The Contractor shall identify the solvents
proposed for solvent cleaning together with MSDS.

The plan shall also include the methods of coating application and equipment to be
utilized.

If the Contractor proposes to heat or dehumidify the containment, the methods and
equipment proposed for use shall be included in the Plan for the Engineer’s
consideration.

Paint Manufacturer Certifications and Letters. When a sealer is used, the Contractor
shall provide the manufacturer's certification of compliance with IDOT testing
requirements listed under “Materials” above. A certification regarding the compatibility of
the sealer with the specified paint system shall also be included.

When rust inhibitors are used, the Contractor shall provide a letter from the coating
manufacturer indicating that the inhibitor is compatible with, and will not adversely affect
the performance of the coating system.

If the use of a chemical soluble salt remover is proposed by the Contractor, provide a
letter from the coating manufacturer indicating that the material will not adversely effect
the performance of the coating system.

The paint manufacturer's application and thinning instructions, MSDS and product data
sheets shall be provided, with specific attention drawn to storage temperatures, and the
temperatures of the material, surface and ambient air at the time of application.

A letter or written instructions from the coating manufacturer shall be provided indicating
the length of time that each coat must be protected from cold or inclement weather (e.g.,
exposure to rain) during its drying period.

Abrasives. Abrasives to be used for abrasive blast cleaning, including MSDS. For
expendable abrasives, the Contractor shall provide certification from the abrasive
supplier that the abrasive meets the requirements of SSPC-AB1. For steel grit
abrasives, the certification shall indicate that the abrasive meets the requirements of
SSPC-ABS.
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g) Protective Coverings. Plan for containing or controlling paint debris (droplets, spills,

overspray, etc.). Any tarpaulins or protective coverings proposed for use shall be fire

retardant. For submittal requirements involving the containment used to remove lead

paint, the Contractor shall refer to Special Provision for Containment and Disposal of
Lead Paint Cleaning Residues.

h) Progress Schedule. Progress schedule shall be submitted per Article 108.02 and shall
identify all major work items (e.g., installation of rigging/containment, surface
preparation, and coating application).

When the Engineer accepts the submittals, the Contractor will receive written notification. The
Contractor shall not begin any paint removal work until the Engineer has accepted the
submittals. The Contractor shall not construe Engineer acceptance of the submittals to imply
approval of any particular method or sequence for conducting the work, or for addressing health
and safety concerns. Acceptance of the programs does not relieve the Contractor from the
responsibility to conduct the work according to the requirements of Federal, State, or Local
regulations and this specification, or to adequately protect the health and safety of all workers
involved in the project and any members of the public who may be affected by the project. The
Contractor remains solely responsible for the adequacy and completeness of the programs and
work practices, and adherence to them.

Contractor Qualifications Unless indicated otherwise in the contract plans, the painting
Contractor shall possess current SSPC-QP1 and SSPC-QP2 certifications at the time of bid,
and shall maintain certified status throughout the duration of the painting work under the
contract.

Quality Control (QC) Inspections The Contractor shall perform first line, in process QC
inspections. The Contractor shall implement the submitted and accepted QC Program to insure
that the work accomplished complies with these specifications. The designated Quality Control
inspector shall be onsite full time during any operations that affect the quality of the coating
system (e.g., surface preparation and chloride remediation, coating mixing and application, and
evaluations between coats and upon project completion). The Contractor shall use the IDOT
Quality Control Daily Report form supplied by the Engineer to record the results of quality
control tests. The completed reports shall be turned into the Engineer before work resumes the
following day.

Contractor QC inspections shall include, but not be limited to the following:

o Suitability of protective coverings and the means employed to control project debris and
paint spills, overspray, etc.

o Ambient conditions

Surface preparation (solvent cleaning, pressure washing including chalk tests,

hand/power tool or abrasive blast cleaning, etc.)

Chloride remediation

Coating application (specified materials, mixing, thinning, and wet/dry film thickness)

Recoat times and cleanliness between coats

Coating continuity and coverage (freedom from runs, sags, overspray, dryspray,

pinholes, shadow-through, skips, misses, etc.)
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The personnel managing the Contractor's QC Program shall possess a minimum classification

as a National Association of Corrosion Engineers (NACE) Coating Inspector Level 2 - Certified,

or shall provide evidence of successful inspection of 3 projects of similar or greater complexity

and scope that have been completed in the last 2 years. References shall include the name,
address, and telephone number of a contact person employed by the bridge owner.

The personnel performing the QC tests shall be trained in coatings inspection and the use of the
testing instruments. Documentation of training shall be provided. The QC personnel shall not
perform hands on surface preparation or painting activities. Painters shall perform wet film
thickness measurements, with QC personnel conducting random spot checks of the wet film.
The Contractor shall not replace the QC personnel assigned to the project without advance
notice to the Engineer, and acceptance of the replacement(s), by the Engineer.

The Contractor shall supply all necessary equipment to perform the QC inspections. Equipment
shall include the following at a minimum:

o Psychrometer or comparable equipment for the measurement of dew point and relative
humidity, together with all necessary weather bureau tables or psychrometric charts.

e Surface temperature thermometer

¢ Hypodermic Needle Pressure Gage for determining blasting pressure at the nozzle

e SSPC Visual Standards VIS 1, Guide and Reference Photographs for Steel Surfaces
Prepared by Dry Abrasive Blast Cleaning; SSPC-VIS 3, Visual Standard for Power and
Hand-Tool Cleaned Steel; SSPC-VIS 4, Guide and Reference Photographs for Steel
Prepared by Water Jetting, and/or SSPC-VIS 5, Guide and Reference Photographs for
Steel Prepared by Wet Abrasive Blast Cleaning, as applicable.

e Commercially available putty knife of a minimum thickness of 40 mils (1mm) and a width

between 1 and 3 in. (25 and 75 mm). Note that the putty knife is only required for

projects in which the existing coating is being feathered and must be tested with a dull

putty knife.

Testex Press-O-Film Replica Tape and Spring Micrometer

Bresle Cell Kits or CHLOR*TEST kits for chloride determinations, or equivalent

Wet Film Thickness Gage

Blotter paper for compressed air cleanliness checks

Type 2 Electronic Dry Film Thickness Gage per SSPC - PA2, Measurement of Dry

Coating Thickness with magnetic Gages

Calibration standards for dry film thickness gage

Light meter for measuring light intensity during paint removal, painting, and inspection

activities

o All applicable ASTM and SSPC Standards used for the work (reference list attached)

The instruments shall be calibrated by the Contractor's personnel according to the equipment
manufacturer's recommendations and the Contractor's QC Program. All inspection equipment
shall be made available to the Engineer for QA observations on an as needed basis.

Hold Point Notification. Specific inspection items throughout this specification are designated as
Hold Points. Unless other arrangements are made at the project site, the Contractor shall
provide the Engineer with a minimum 4-hour notification before a Hold Point inspection will be
reached. If the 4-hour notification is provided and the Work is ready for inspection at that time,
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the Engineer will conduct the necessary observations. If the Work is not ready at the appointed

time, unless other arrangements are made, an additional 4-hour notification is required.

Permission to proceed beyond a Hold Point without a QA inspection will be granted solely at the
discretion of the Engineer, and only on a case by case basis.

Quality Assurance (QA) Observations The Engineer will conduct QA observations of any or all
phases of the work. The presence or activity of Engineer observations in no way relieves the
Contractor of the responsibility to provide all necessary daily QC inspections of his/her own and
to comply with all requirements of this Specification.

The Engineer has the right to reject any work that was performed without adequate provision for
QA observations.

Inspection Access and Lighting The Contractor shall facilitate the Engineer’s observations as
required, including allowing ample time to view the work. The Contractor shall furnish, erect and
move scaffolding or other mechanical equipment to permit close observation of all surfaces to
be cleaned and painted. This equipment shall be provided during all phases of the work.
Examples of acceptable access structures include:

¢ Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc.

e Platforms suspended from the structure comprised of trusses or other stiff supporting
members and including rails and kick boards.

e Simple catenary supports are permitted only if independent life lines for attaching a fall
arrest system according to Occupational Safety and Health Administration (OSHA)
regulations are provided.

When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface,
and fall protection is not provided (e.g., guardrails are not provided), the Contractor shall provide
the Engineer with a safety harness and a lifeline according to OSHA regulations. The lifeline
and attachment shall not direct the fall into oncoming traffic. The Contractor shall provide a
method of attaching the lifeline to the structure independent of the inspection facility or any
support of the platform. When the inspection facility (e.g., platform) is more than 2 1/2 ft. (800
mm) above the ground, the Contractor shall provide an approved means of access onto the
platform.

The Contractor shall provide artificial lighting in areas where natural light is inadequate, as
determined by the Engineer, to allow proper cleaning, inspection, and painting. lllumination for
inspection shall be at least 30 foot candles (325 LUX). Illumination for cleaning and painting,
including the working platforms, access and entryways shall be at least 20 foot candles (215
LUX).

Surface Preparation and Painting Equipment All cleaning and painting equipment shall include
gages capable of accurately measuring fluid and air pressures and shall have valves capable of
regulating the flow of air, water or paint as recommended by the equipment manufacturer. The
equipment shall be maintained in proper working order.

Diesel or gasoline powered equipment shall be positioned or vented in a manner to prevent
deposition of combustion contaminants on any part of the structure.
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Hand tools, power tools, pressure washing, water jetting, abrasive blast cleaning equipment,

brushes, rollers, and spray equipment shall be of suitable size and capacity to perform the work

required by this specification. All power tools shall be equipped with vacuums and High

Efficiency Particulate Air (HEPA) filtration. Appropriate filters, traps and dryers shall be provided

for the compressed air used for abrasive blast cleaning and conventional spray application.

Paint pots shall be equipped with air operated continuous mixing devices unless prohibited by
the coating manufacturer.

Test Sections. Prior to surface preparation, the Contractor shall prepare a test section(s) on
each structure to be painted in a location(s) which the Engineer considers to be representative
of the existing surface condition and steel type for the structure as a whole. More than one test
section may be needed to represent the various design configurations of the structure. The
purpose of the test section(s) is to demonstrate the use of the tools and degree of cleaning
required (cleanliness and profile) for each method of surface preparation that will be used on the
project. Each test section shall be approximately 10 sq. ft. (0.93 sq m). The test section(s) shall
be prepared using the same equipment, materials and procedures as the production operations.
The Contractor shall prepare the test section(s) to the specified level of cleaning according to
the appropriate SSPC visual standards, modified as necessary to comply with the requirements
of this specification. The written requirements of the specification prevail in the event of a
conflict with the SSPC visual standards. Only after the test section(s) have been approved shall
the Contractor proceed with surface preparation operations. Additional compensation will not
be allowed the Contractor for preparation of the test section(s).

For the production cleaning operations, the specifications and written definitions, the test
section(s), and the SSPC visual standards shall be used in that order for determining
compliance with the contractual requirements.

Protective Coverings and Damage All portions of the structure that could be damaged by the
surface preparation and painting operations (e.g., utilities), including any sound paint that is
allowed to remain according to the contract documents, shall be protected by covering or
shielding. Tarpaulins drop cloths, or other approved materials shall be employed. The
Contractor shall comply with the provisions of the lllinois Environmental Protection Act. Paint
drips, spills, and overspray are not permitted to escape into the air or onto any other surfaces or
surrounding property not intended to be painted. Containment shall be used to control paint
drips, spills, and overspray, and shall be dropped and all equipment secured when sustained
wind speeds of 40 mph (64 kph) or greater occur, unless the containment design necessitates
action at lower wind speeds. The contractor shall evaluate project-specific conditions to
determine the specific type and extent of containment needed to control the paint emissions and
shall submit a plan for containing or controlling paint debris (droplets, spills, overspray, etc.) to
the Engineer for approval prior to starting the work. Approval shall not relieve the Contractor of
their ultimate responsibility for controlling paint debris from escaping the work zone.

When the protective coverings need to be attached to the structure, they shall be attached by
bolting, clamping, or similar means. Welding or drilling into the structure is prohibited unless
approved by the Engineer in writing. When removing coatings containing lead the containment
and disposal of the residues shall be as specified in the Special Provision for Containment and
Disposal of Lead Paint Cleaning Residues contained elsewhere in this Contract. When
removing coatings not containing lead the containment and disposal of the residues shall be as
specified in the Special Provision for Containment and Disposal of Non-Lead Paint Cleaning
Residues contained elsewhere in this Contract.
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The Contractor shall be responsible for any damage caused to persons, vehicles, or property,

except as indemnified by the Response Action Contractor Indemnification Act. Whenever the

intended purposes of the controls or protective devices used by the Contractor are not being

accomplished, as determined by the Engineer, work shall be immediately suspended until

corrections are made. Damage to vehicles or property shall be repaired by the Contractor at the

Contractor’'s expense. Painted surfaces damaged by any Contractor's operation shall be
repaired, removed and/or repainted, as directed by the Engineer, at the Contractor's expense.

Weather Conditions Surfaces to be painted after cleaning shall remain free of moisture and
other contaminants. The Contractor shall control his/her operations to insure that dust, dirt, or
moisture do not come in contact with surfaces cleaned or painted that day.

a) The surface temperature shall be at least 5°F (3°C) above the dew point during final
surface preparation operations. The manufacturers’ published literature shall be followed
for specific temperature, dew point, and humidity restrictions during the application of each
coat.

b) If the Contractor proposes to control the weather conditions inside containment, proposed
methods and equipment for heating and/or dehumidification shall be included in the work
plans for the Engineer’s consideration. Any heating/dehumidification proposals accepted
by the Engineer shall be implemented at no additional cost to the department.

c) Cleaning and painting shall be done between April 15 and October 31 unless authorized
otherwise by the Engineer in writing.

The Contractor shall monitor temperature, dew point, and relative humidity every 4 hours during
surface preparation and coating application in the specific areas where the work is being
performed. The frequency of monitoring shall increase if weather conditions are changing. If
the weather conditions after application and during drying are forecast to be outside the
acceptable limits established by the coating manufacturer, coating application shall not proceed.
If the weather conditions are forecast to be borderline relative to the limits established by the
manufacturer, monitoring shall continue at a minimum of 4-hour intervals throughout the drying
period. The Engineer has the right to reject any work that was performed, or drying that took
place, under unfavorable weather conditions. Rejected work shall be removed, recleaned, and
repainted at the Contractor’s expense.

Compressed Air Cleanliness Prior to using compressed air for abrasive blast cleaning, blowing
down the surfaces, and painting with conventional spray, the Contractor shall verify that the
compressed air is free of moisture and oil contamination according to the requirements of ASTM
D 4285. The tests shall be conducted at least one time each shift for each compressor system
in operation. If air contamination is evident, the Contractor shall change filters, clean traps, add
moisture separators or filters, or make other adjustments as necessary to achieve clean, dry air.
The Contractor shall also examine the work performed since the last acceptable test for
evidence of defects or contamination caused by the compressed air. Effected work shall be
repaired at the Contractor’s expense.

Low Pressure Water Cleaning and Solvent Cleaning (HOLD POINT). The Contractor shall
notify the Engineer 24 hours in advance of beginning surface preparation operations.
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Water Cleaning of Lead Containing Coatings Prior to Overcoating. Prior to initiating any

mechanical cleaning such as hand/power tool cleaning on surfaces that are painted with

lead, all surfaces to be prepared and painted, and the tops of pier and abutment caps

shall be washed. Washing is not required if the surfaces will be prepared by water
jetting.

Washing shall involve the use of potable water at a minimum of 1000 psi (7 MPa) and
less than 5000 psi (34 MPa) according to “Low Pressure Water Cleaning” of SSPC-
SP12. Paint spray equipment shall not be used to perform the water cleaning. The
cleaning shall be performed in such a manner as to remove dust, dirt, chalk, insect and
animal nests, bird droppings, loose paint and other foreign matter prior to solvent
cleaning. The water, debris, and any loose paint removed by water cleaning shall be
collected for proper disposal. The washing shall be completed no more than 2 weeks
prior to surface preparation.

If detergents or other additives are added to the water, the detergents/additives shall be
included in the submittals and not used until accepted by the Engineer. When
detergents or additives are used, the surface shall be rinsed with potable water before
the detergent water dries.

After washing has been accepted by the Engineer, all traces of asphaltic cement, oil,
grease, diesel fuel deposits, and other soluble contaminants which remain on the steel
surfaces to be painted shall be removed by solvent cleaning according to SSPC — SP1,
supplemented with scraping (e.g., to remove large deposits of asphaltic cement) as
required. The solvent(s) used for cleaning shall be compatible with the existing coating
system. The Contractor shall identify the proposed solvent(s) in the submittals. If the
existing coating is softened, wrinkled, or shows other signs of attack from the solvents,
the Contractor shall immediately discontinue their use. The name and composition of
replacement solvents, together with MSDS, shall be submitted for Engineer acceptance
prior to use.

Under no circumstances shall subsequent hand/power tool cleaning be performed in
areas containing surface contaminants or in areas where the Engineer has not accepted
the washing and solvent cleaning. Surfaces prepared by hand/power tool cleaning
without approval of the washing and solvent cleaning may be rejected by the Engineer.
Rejected surfaces shall be recleaned with both solvent and the specified mechanical
means at the Contractor’s expense.

After all washing and mechanical cleaning are completed, representative areas of the
existing coating shall be tested to verify that the surface is free of chalk and other loose
surface debris or foreign matter. The testing shall be performed according to ASTM
D4214. Cleaning shall continue until a chalk rating of 6 or better is achieved in every
case.

Water Cleaning of Non-Lead Coatings Prior to Overcoating. Thoroughly clean the
surfaces according to the steps defined above for “Water Cleaning of Lead Containing
Coatings Prior to Overcoating,” except that the wash water does not need to be
collected, and if the shop primer is inorganic zinc, the chalk rating does not apply. All
other provisions are applicable.
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c) Water Cleaning/Debris Removal Prior to Total Coating Removal. When total coating

removal is specified, water cleaning of the surface prior to coating removal is not

required by this specification and is at the option of the Contractor. If the Contractor

chooses to use water cleaning, and the existing coating contains lead, all water and
debris shall be collected for proper disposal.

Whether or not the surfaces are pre-cleaned using water, the tops of the pier caps and
abutments shall be cleaned free of dirt, paint chips, insect and animal nests, bird
droppings and other foreign matter and the debris collected for proper disposal. If water
is used for this cleaning, it shall be collected for disposal.

Prior to mechanical cleaning, oil, grease, and other soluble contaminants on bare steel
or rusted surfaces shall be removed by solvent cleaning according to SSPC-SP1.

d) Water Cleaning Between Coats. When foreign matter has accumulated on a newly
applied coat, washing shall be performed prior to the application of subsequent coats.
The water does not need to be collected unless it contacts existing lead containing
coatings.

Laminar and Stratified Rust All laminar and stratified rust that has formed on the existing steel
surfaces shall be removed. Pack rust formed along the perimeter of mating surfaces of
connected plates or shapes of structural steel shall be removed to the extent feasible without
mechanically detaching the mating surface. Any pack rust remaining after cleaning the mating
surfaces shall be tight and intact when examined using a dull putty knife. The tools used to
remove these corrosion products shall be identified in the submittals and accepted by the
Engineer. If the surface preparation or removal of rust results in nicks or gouges, the work shall
be suspended, and the damaged areas repaired to the satisfaction of the Engineer, at the
Contractor's expense. The Contractor shall also demonstrate that he/she has made the
necessary adjustments to prevent a reoccurrence of the damage prior to resuming work.

Surface Preparation (HOLD POINT) One or more of the following methods of surface
preparation shall be used as specified on the plans. When a method of surface preparation is
specified, it applies to the entire surface, including areas that may be concealed by the
containment connection points. In each case, as part of the surface preparation process,
soluble salts shall be remediated as specified under “Soluble Salt Remediation”. The
Contractor shall also note that the surface of the steel beneath the existing coating system may
contain corrosion and/or mill scale. Removal of said corrosion and/or mill scale, when specified,
shall be considered included in this work and no extra compensation will be allowed.

When a particular cleaning method is specified for use in distinct zones on the bridge, the
cleaning shall extend into the existing surrounding paint until a sound border is achieved. The
edge of the existing paint is considered to be sound and intact if it can not be lifted by probing
the edge with a dull putty knife. The sound paint shall be feathered for a minimum of 1 1/2 in.
(40 mm) to achieve a smooth transition between the prepared steel and the existing coatings.
Sanders with vacuum attachments, which have been approved by the Engineer, shall be used
as necessary to accomplish the feathering.

a) Limited Access Areas: A best effort with the specified methods of cleaning shall be
performed in limited access areas such as the backsides of rivets inside built up box
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members. The equipment being used for the majority of the cleaning may need to be

supplemented with other commercially available equipment, such as angle nozzles, to

properly clean the limited access areas. The acceptability of the best effort cleaning in
these areas is at the sole discretion of the Engineer.

Near White Metal Blast Cleaning: This surface preparation shall be accomplished
according to the requirements of Near White Metal Blast Cleaning SSPC-SP 10. The
designated surfaces shall be prepared by dry abrasive blast cleaning, wet abrasive blast
cleaning, or water jetting with abrasive injection. A Near White Metal Blast Cleaned
surface, when viewed without magnification, shall be free of all visible oil, grease, dirt,
dust, mill scale, rust, paint, oxides, corrosion products, and other foreign matter, except
for staining.

Random staining shall be limited to no more than 5 percent of each 9 sq. in. (58 sq. cm)
of surface area and may consist of light shadows, slight streaks, or minor discoloration
caused by stains of rust, stains of mill scale, or stains of previously applied paint. With
the exception of crevices as defined below, surface discoloration is considered to be a
residue that must be removed, rather than a stain, if it possesses enough mass or
thickness that it can be removed as a powder or in chips when scraped with a
pocketknife.

A surface profile shall be created on the steel as defined later under “Surface Profile.”

At the discretion of the Engineer, after a best effort cleaning, slight traces of existing
coating may be permitted to remain within crevices such as those created between
rivets, bolts, and plates, and the underlying steel. When traces of coating are permitted
to remain, the coating shall be tightly bonded when examined by probing with a dull putty
knife. The traces of coating shall be confined to the bottom portion of the crevices only,
and shall not extend onto the surrounding steel or plate or onto the outer surface of the
rivets or bolts. Pitted steel is excluded from exemption considerations and shall be
cleaned according to SSPC-SP10.

If hackles or slivers are visible on the steel surface after cleaning, the Contractor shall
remove them by grinding followed by reblast cleaning. At the discretion of the Engineer,
the use of power tools to clean the localized areas after grinding, and to establish a
surface profile acceptable to the coating manufacturer, can be used in lieu of blast
cleaning.

If the surfaces are prepared using wet abrasive methods, attention shall be paid to tightly
configured areas to assure that the preparation is thorough. After surface preparation is
completed, the surfaces, surrounding steel, and containment materials/scaffolding shall
be rinsed to remove abrasive dust and debris. Potable water shall be used for all
operations. An inhibitor may be added to the supply water and/or rinse water to prevent
flash rusting. If a rust inhibitor is proposed, the Contractor shall provide a sample of the
proposed inhibitor together with a letter from the coating manufacturer indicating that the
inhibitor is suitable for use with their products. The surfaces shall be allowed to
completely dry before the application of any coating.
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c) Commercial Grade Power Tool Cleaning: This surface preparation shall be

accomplished according to the requirements of Commercial Grade Power Tool Cleaning,

SSPC-SP15. The designated surfaces shall be completely cleaned with power tools. A

Commercial Grade Power Tool Cleaned surface, when viewed without magnification, is

free of all visible oil, grease, dirt, rust, coating, oxides, mill scale, corrosion products, and

other foreign matter, except for staining. In previously pitted areas, slight residues of
rust and paint may also be left in the bottoms of pits.

Random staining shall be limited to no more than 33 percent of each 9 sq. in. (58 sq. cm)
of surface area. Allowable staining may consist of light shadows, slight streaks, or minor
discoloration caused by stains of rust, stains of mill scale, or stains of previously applied
paint. Surface discoloration is considered to be a residue that must be removed, rather
than a stain, if it possesses enough mass or thickness that it can be removed as a
powder or in chips when scraped with a pocketknife.

A surface profile shall be created on the steel as defined later under “Surface Profile.”

At the Contractor’s option, Near White Metal Blast Cleaning may be substituted for
Power Tool Cleaning — Commercial Grade, as long as containment systems appropriate
for abrasive blast cleaning are utilized and there is no additional cost to the Department.

d) Power Tool Cleaning — Modified SP3: This surface preparation shall be accomplished
according to the requirements of SSPC-SP3, Power Tool Cleaning except as modified
as follows. The designated surfaces shall be cleaned with power tools. A power tool
cleaned surface shall be free of all loose rust, loose mill scale, loose and peeling paint,
and loose rust that is bleeding through and/or penetrating the coating. All locations of
visible corrosion and rust bleed, exposed or lifting mill scale, and lifting or loose paint
shall be prepared using the power tools.

Upon completion of the cleaning, rust, rust bleed, mill scale and surrounding paint are
permitted to remain if they can not be lifted using a dull putty knife.

Power Tool Cleaning of Shop Primed Steel. When steel coated with only a prime coat of
inorganic or organic zinc is specified to be cleaned, this work shall be accomplished as follows.
After cleaning the surface as specified under “Water Cleaning of Non-Lead Coatings Prior to
Overcoating,” damaged and rusted areas shall be spot cleaned according Power Tool Cleaning
-Modified SSPC-SP3. The edges of the coating surrounding the spot repairs shall be feathered.

Abrasives When abrasive blast cleaning is specified, it shall be performed using either
expendable abrasives (other than silica sand) or recyclable steel grit abrasives. Expendable
abrasives shall be used one time and disposed of. Abrasive suppliers shall certify that the
expendable abrasives meet the requirements of SSPC-AB1 and that recyclable steel grit
abrasives meet AB3. On a daily basis, the Contractor shall verify that recycled abrasives are
free of oil contamination by conducting oil content tests according to SSPC-AB2.

All surfaces prepared with abrasives not meeting the SSPC-AB1, AB2, or AB3 requirements, as

applicable, shall be solvent cleaned or low pressure water cleaned as directed by the Engineer,
and reblast cleaned at the Contractor’s expense.
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Surface Profile (HOLD POINT) The abrasives used for blast cleaning shall have a gradation

such that the abrasive will produce a uniform surface profile of 1.5 to 3.5 mils (38 to 90

microns). If the profile requirements of the coating manufacturer are more restrictive, advise the

Engineer and comply with the more restrictive requirements. For recycled abrasives, an
appropriate operating mix shall be maintained in order to control the profile within these limits.

The surface profile for the Power Tool Cleaning - Commercial Grade shall be within the range
specified by the coating manufacturer, but not less than 2.0 mils (50 microns).

The surface profile produced by the Contractor's surface preparation procedures shall be
determined by replica tape and spring micrometer at the beginning of the work, and each day
that surface preparation is performed. Areas having unacceptable measurements shall be
further tested to determine the limits of the deficient area. The replica tape shall be attached to
the daily report.

When unacceptable profiles are produced, work shall be suspended. The Contractor shall
submit a plan for the necessary adjustments to insure that the correct surface profile is achieved
on all surfaces. The Contractor shall not resume work until the new profile is verified by the QA
observations, and the Engineer confirms, in writing, that the profile is acceptable.

Soluble Salt Remediation (HOLD POINT) The Contractor shall implement surface preparation
procedures and processes that will remove chloride from the surfaces. Surfaces that may be
contaminated with chloride include, but are not limited to, expansion joints and all areas that are
subject to roadway splash or run off such as fascia beams and stringers.

Methods of chloride removal may include, but are not limited to, steam cleaning or pressure
washing with or without the addition of a chemical soluble salt remover as approved by the
coating manufacturer, and scrubbing before or after initial paint removal. The Contractor may
also elect to clean the steel and allow it to rust overnight followed by recleaning, or by utilizing
blends of fine and coarse abrasives during blast cleaning, wet abrasive/water jetting methods of
preparation, or combinations of the above. If steam or water cleaning methods of chloride
removal are utilized over surfaces where the coating has been completely removed, and the
water does not contact any lead containing coatings, the water does not have to be collected.
The Contractor shall provide the proposed procedures for chloride remediation in the Surface
Preparation/Painting Plan.

Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to
test representative surfaces that were previously rusted (e.g., pitted steel) for the presence of
remaining chlorides. Remaining chloride levels shall be no greater than 7ug/sq cm as read
directly from the surface without any multiplier applied to the results. The testing must be
performed, and the results must be acceptable, prior to painting each day.

A minimum of 5 tests per 1000 sq. ft. (93 sq m) or fraction thereof completed in a given day,
shall be conducted at project start up. If results greater than 7 pg/sq cm are detected, the
surfaces shall be recleaned and retested at the same frequency. If acceptable results are
achieved on three consecutive days in which testing is conducted, the test frequency may be
reduced to 1 test per 1000 sq. ft. (93 sq. m) prepared each day provided the chloride
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remediation process remains unchanged. If unacceptable results are encountered, or the

methods of chloride remediation are changed, the Contractor shall resume testing at a
frequency of 5 tests per 1000 sq. ft. (93 sq. m).

Following successful chloride testing the chloride test areas shall be cleaned. Commercial
Grade Power Tool Cleaning can be used to clean the test locations when the specified degree
of cleaning is SSPC-SP10.

Surface Condition Prior to Painting (HOLD POINT) Prepared surfaces, shall meet the
requirements of the respective degrees of cleaning immediately prior to painting, and shall be
painted before rusting appears on the surface. If rust appears or bare steel remains unpainted
for more than 12 hours, the affected area shall be prepared again at the expense of the
Contractor.

All loose paint and surface preparation cleaning residue on bridge steel surfaces, scaffolding
and platforms, containment materials, and tops of abutments and pier caps shall be removed
prior to painting. When lead paint is being disturbed, cleaning shall be accomplished by HEPA
vacuuming unless it is conducted within a containment that is designed with a ventilation system
capable of collecting the airborne dust and debris created by sweeping and blowing with
compressed air.

The quality of surface preparation and cleaning of surface dust and debris must be accepted by
the Engineer prior to painting. The Engineer has the right to reject any work that was performed
without adequate provision for QA observations to accept the degree of cleaning. Rejected
coating work shall be removed and replaced at the Contractor's expense.

General Paint Requirements Paint storage, mixing, and application shall be accomplished
according to these specifications and as specified in the paint manufacturer's written
instructions and product data sheets for the paint system used. In the event of a conflict
between these specifications and the coating manufacturers’ instructions and data sheets, the
Contractor shall advise the Engineer and comply with the Engineer’s written resolution. Until a
resolution is provided, the most restrictive conditions shall apply.

Unless noted otherwise, If a new concrete deck or repair to an existing deck is required, painting
shall be done after the deck is placed and the forms have been removed.

a) Paint Storage and Mixing. All Paint shall be stored according to the manufacturer’'s
published instructions, including handling, temperatures, and warming as required prior
to mixing. All coatings shall be supplied in sealed containers bearing the manufacturers
name, product designation, batch number and mixing/thinning instructions. Leaking
containers shall not be used.

Mixing shall be according to the manufacturer’'s instructions. Thinning shall be
performed using thinner provided by the manufacturer, and only to the extent allowed by
the manufacturer’s written instructions. In no case shall thinning be permitted that would
cause the coating to exceed the local Volatile Organic Compound (VOC) emission
restrictions. For multiple component paints, only complete kits shall be mixed and used.
Partial mixing is not allowed.
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The ingredients in the containers of paint shall be thoroughly mixed by mechanical

power mixers according to the manufacturer’s instructions, in the original containers

before use or mixing with other containers of paint. The paint shall be mixed in a

manner that will break up all lumps, completely disperse pigment and result in a uniform

composition. Paint shall be carefully examined after mixing for uniformity and to verify

that no unmixed pigment remains on the bottom of the container. Excessive skinning or

partial hardening due to improper or prolonged storage will be cause for rejection of the
paint, even though it may have been previously inspected and accepted.

Multiple component coatings shall be discarded after the expiration of the pot life. Single
component paint shall not remain in spray pots, painters buckets, etc. overnight. It shall
be stored in a covered container and remixed before use.

The Engineer reserves the right to sample field paint (individual components and/or the
mixed material) and have it analyzed. If the paint does not meet the product
requirements due to excessive thinning or because of other field problems, the coating
shall be removed from that section of the structure and replaced as directed by the
Engineer.

Application Methods. Unless prohibited by the coating manufacturer's written
instructions, paint may be applied by spray methods, rollers, or brushes. If applied with
conventional or airless spray methods, paint shall be applied in a uniform layer with
overlapping at the edges of the spray pattern.

The painters shall monitor the wet film thickness of each coat during application. The
wet film thickness shall be calculated based on the solids by volume of the material and
the amount of thinner added. When the new coating is applied over an existing system,
routine QC inspections of the wet film thickness shall be performed in addition to the
painter’'s checks in order to establish that a proper film build is being applied.

When brushes or rollers are used to apply the coating, additional applications may be
required to achieve the specified thickness per layer.

Painting Shop Primed Steel. After cleaning, rusted and damaged areas shall be touched
up using the same primer specified for painting the existing structure. The intermediate
and finish coats specified for painting the existing structure shall be applied to the steel.
When inorganic zinc has been used as the shop primer, a mist coat of the intermediate
coat shall be applied first in order to prevent pinholing and bubbling.

Recoating and Film Continuity (HOLD POINT for each coat). Paint shall be considered
dry for recoating according to the time/temperature/humidity criteria provided in the
manufacturer’s instructions and when an additional coat can be applied without the
development of film irregularities; such as lifting, wrinkling, or loss of adhesion of the
under coat. If surfaces are contaminated, washing shall be accomplished prior to
intermediate and final coats. Wash water does not have to be collected unless the water
contacts existing lead containing coatings.
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Painting shall be done in a neat and workmanlike manner. Each coat of paint shall be

applied as a continuous film of uniform thickness free of defects including, but not limited

to, runs, sags, overspray, dryspray, pinholes, voids, skips, misses, and shadow-through.
Defects such as runs and sags shall be brushed out immediately during application.

Paint Systems. The paint system(s) from the list below shall be applied as specified.

The paint manufacturer's relative humidity, dew point, and material, surface, and ambient
temperature restrictions shall be provided with the submittals and shall be strictly followed.
Written recommendations from the paint manufacturer for the length of time each coat must be
protected from cold or inclement weather (e.g., exposure to rain), during the drying period shall
be included in the submittals. Upon acceptance by the Engineer, these times shall be used to
govern the duration that protection must be maintained during drying.

Where stripe coats are indicated, the Contractor shall apply an additional coat to edges, rivets,
bolts, crevices, welds, and similar surface irregularities. The stripe coat shall be applied by
brush and/or spray to thoroughly work the coating into or on the irregular surfaces, and shall
extend onto the surrounding steel a minimum of 1 in. (25 mm) in all directions. The purpose of
the stripe coat is to build additional thickness and to assure complete coverage of these areas.

The stripe coat may be applied as part of the application of the full coat unless prohibited by the
coating manufacturer. If applied as part of the application process of the full coat, the stripe
coat shall be allowed to dry for a minimum of 10 minutes in order to allow Contractor QC
personnel to verify that the coat was applied. If a wet-on-wet stripe coat is prohibited by the
coating manufacturer or brush or roller application of the full coat pulls the underlying stripe
coat, the stripe coat shall dry according to the manufacturers’ recommended drying times prior
to the application of the full coat. In the case of the prime coat, the full coat can also be applied
first to protect the steel, followed by the stripe coat after the full coat has dried.

a) System 1 - OZ/E/U — for Bare Steel: System 1 shall consist of the application of a full coat
of organic (epoxy) zinc-rich primer, a full intermediate coat of epoxy, and a full finish coat
of aliphatic urethane. Stripe coats of the prime and finish coats shall be applied. The film
thicknesses of the full coats shall be as follows, measured according to SSPC-PA2:

e One full coat of organic zinc-rich primer between 3.5 and 5.0 mils (90 and 125
microns) dry film thickness. The prime coat shall be tinted to a color that contrasts
with the steel surface.

¢ One full intermediate coat of epoxy between 3.0 and 6.0 mils (75 and 150 microns) dry
film thickness. The intermediate coat shall be a contrasting color to both the first coat
and finish coat.

e One full finish coat of aliphatic urethane between 2.5 and 4.0 mils (65 and 100
microns) dry film thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 9.0 and 15.0 mils (225 and 375 microns).
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System 2 — PS/EM/U — for Overcoating an Existing System: System 2 shall consist of the

application of a full coat of epoxy penetrating sealer, a spot intermediate coat of aluminum
epoxy mastic and a stripe and full finish coat of aliphatic urethane.

A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface
preparation. A spot intermediate coat shall consist of the application of one coat of the
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint
has been removed, feathered and/or damaged prior to, during or after the cleaning and
surface preparation operations. After the spot intermediate, a stripe coat and full finish
coat of aliphatic urethane shall be applied. The film thicknesses shall be as follows,
measured according to SSPC-PA2:

e One full coat of epoxy penetrating sealer between 1.0 and 2.0 mils (25 and 50
microns) dry film thickness.

e One spot coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175
microns) dry film thickness. The color shall contrast with the finish coat.

e One full finish coat of aliphatic urethane between 2.5 and 4.0 mils (65 and 100
microns) dry film thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of the stripe coat, shall be between
8.5 and 13.0 mils (215 and 325 microns). The existing coating thickness to remain under
the overcoat must be verified in order to obtain accurate total dry film thickness
measurements.

System 3 — EM/EM/AC - for Bare Steel: System 3 shall consist of the application of two
full coats of aluminum epoxy mastic and a full finish coat of waterborne acrylic. Stripe
coats for first coat of epoxy mastic and the finish coat shall be applied. The film
thicknesses of the full coats shall be as follows, measured according to SSPC-PA2:

e One full coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175
microns) dry film thickness. The first coat of aluminum epoxy mastic shall be tinted a
contrasting color with the blast cleaned surface and the second coat.

e One full intermediate coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125
and 175 microns) dry film thickness. The intermediate coat shall be a contrasting color
to the first coat and the finish coat.

e A full finish coat of waterborne acrylic between 2.0 and 4.0 mils (50 and 100 microns)
dry film thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 12.0 and 18.0 mils (360 and 450 microns).

System 4 — PS/EM/AC — for Overcoating an Existing System: System 4 shall consist of

the application of a full coat of epoxy penetrating sealer, a spot intermediate coat of
aluminum epoxy mastic and a stripe and full finish coat of waterborne acrylic.
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A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface

preparation. A spot intermediate coat shall consist of the application of one coat of the

aluminum epoxy mastic on all areas where rust is evident and areas where the old paint

has been removed, feathered and/or damaged prior to, during or after the cleaning and

surface preparation operations. After the spot intermediate, a stripe coat and full finish

coat of waterborne acrylic shall be applied. The film thicknesses shall be as follows,
measured according to SSPC-PA2:

e One full coat of epoxy penetrating sealer between 1.0 and 2.0 mils (25 and 50
microns) dry film thickness.

e One spot coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175
microns) dry film thickness. The color shall contrast with the finish coat.

e One full finish coat of waterborne acrylic between 2.0 and 4.0 mils (50 and 100
microns) dry film thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of the stripe coat, shall be between
8.0 and 13.0 mils (200 and 325 microns). The existing coating thickness to remain under
the overcoat must be verified in order to obtain accurate total dry film thickness
measurements.

System 5 — MCU — for Bare Steel: System 5 shall consist of the application of a full coat of
moisture cure urethane (MCU) zinc primer, a full coat of MCU intermediate, and a full coat
of MCU finish. Stripe coats of the prime and finish coats shall be applied. The contractor
shall comply with the manufacturer’s requirements for drying times between the application
of the stripe coats and the full coats. The film thicknesses of the full coats shall be as
follows, measured according to SSPC-PA2:

e One full coat of MCU zinc primer between 3.0 and 5.0 mils (75 and 125 microns) dry
film thickness. The prime coat shall be tinted to a color that contrasts with the steel
surface.

e One full MCU intermediate coat between 3.0 and 4.0 mils (75 and 100 microns) dry film
thickness. The intermediate coat shall be a contrasting color to both the first coat and
finish coat.

e One full MCU finish coat between 2.0 and 4.0 mils (50 and 100 microns) dry film
thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 8.0 and 13.0 mils (200 and 325 microns).

System 6 — MCU - for Overcoating an Existing System: System 6 shall consist of the
application of a full coat of moisture cure urethane (MCU) penetrating sealer, a spot coat of
MCU intermediate, and a stripe and full coat of MCU finish.

A full coat of MCU penetrating sealer shall be applied to all surfaces following surface

preparation. A spot intermediate coat shall consist of the application of one coat of MCU
intermediate on all areas where rust is evident and areas where the old paint has been
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removed, feathered and/or damaged prior to, during or after the cleaning and surface

preparation operations. After the spot intermediate, a stripe coat and full coat of MCU

finish shall be applied. The contractor shall comply with the manufacturer’s requirements

for drying time between the application of the stripe coat and the full finish coat. The film
thicknesses shall be as follows, measured according to SSPC-PAZ2:

o One full coat of MCU sealer between 1.0 and 2.0 mils (25 and 50 microns) dry film
thickness.

¢ One full MCU intermediate coat between 3.0 and 4.0 mils (75 and 100 microns) dry film
thickness. The color shall contrast with the finish coat.

e One full MCU finish coat 2.0 and 4.0 mils (50 and 100 microns) dry film thickness.
Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 6.0 and 10.0 mils (150 and 250 microns). The existing coating thickness
to remain under the overcoat must be verified in order to obtain accurate total dry film
thickness measurements.

Repair of Damage to New Coating System and Areas Concealed by Containment The
Contractor shall repair all damage to the newly installed coating system and areas concealed by
the containment/protective covering attachment points, at no cost to the Department. If the
damage extends to the substrate and the original preparation involved abrasive blast cleaning,
the damaged areas shall be prepared to Power Tool Cleaning - Commercial Grade. If the
original preparation was other than blast cleaning or the damage does not extend to the
substrate, the loose, fractured paint shall be cleaned to Power Tool Cleaning — Modified SP3.

The surrounding coating at each repair location shall be feathered for a minimum distance of 1
1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and the existing
coating.

If the bare steel is exposed, all coats shall be applied to the prepared area. If only the
intermediate and finish coats are damaged, the intermediate and finish shall be applied. If only
the finish coat is damaged, the finish shall be applied.

Special Instructions

a) At the completion of the work, the Contractor shall stencil the painting date and the paint
code on the bridge. The letters shall be capitals, not less than 2 in. (50 mm) and not more
than 3 in. (75 mm) in height.

The stencil shall contain the following wording "PAINTED BY (insert the name of the
Contractor)" and shall show the month and year in which the painting was completed,
followed by the appropriate code for the coating material applied, all stenciled on
successive lines:

CODE U (for field applied System 3 or System 4).
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CODE Z (for field applied System 1 or System 2).
CODE AA (for field applied System 5 or System 6).

This information shall be stenciled on the cover plate of a truss end post near the top of
the railing, or on the outside face of an outside stringer near one end of the bridge, or at
some equally visible surface near the end of the bridge, as designated by the Engineer.

b) All surfaces painted inadvertently shall be cleaned immediately.

It is understood and agreed that the cost of all work outlined above, unless otherwise specified,
has been included in the bid, and no extra compensation will be allowed.

Basis of Payment This work shall be paid for at the contract Lump Sum price for CLEANING
AND PAINTING STEEL BRIDGE, at the designated location, or for CLEANING AND PAINTING
the structure or portions thereof described. Payment will not be authorized until all requirements
for surface preparation and painting have been fulfiled as described in this specification,
including the preparation and submittal of all QC documentation. Payment will also not be
authorized for non-conforming work until the discrepancy is resolved in writing.

Appendix 1 — Reference List

The Contractor shall maintain the following regulations and references on site for the duration of
the project:

¢ |llinois Environmental Protection Act

e ASTM D 4214, Standard Test Method for Evaluating Degree of Chalking of Exterior Paint
Films

o ASTM D 4285, Standard Test Method for Indicating Oil or Water in Compressed Air
e SSPC-AB 1, Mineral and Slag Abrasives

o SSPC-AB 2, Specification for Cleanliness of Recycled Ferrous Metallic Abrasives

e SSPC-AB 3, Newly Manufactured or Re-Manufactured Steel Abrasives

o SSPC-PA 2, Measurement of Dry Coating Thickness with Magnetic Gages

e SSPC-QP 1, Standard Procedure for Evaluating Painting Contractors (Field Application to
Complex Structures)

e SSPC-QP 2, Standard Procedure for Evaluating the Qualifications of Painting Contractors
to Remove Hazardous Paint

e SSPC-SP 1, Solvent Cleaning

23



FAU Route 8091 (W. Outer Rd)
Project BHM-8091 (001)
Section (84-2B-1)I-1

Contract No. 72349

Sangamon County

e SSPC-SP 3, Power Tool Cleaning
e SSPC-SP 10/NACE No. 2, Near White Metal Blast Cleaning

e SSPC-SP 12/NACE No. 5, Surface Preparation and Cleaning of Metals by Waterjetting
Prior to Recoating

¢ SSPC-SP15, Commercial Grade Power Tool Cleaning

e SSPC-VIS 1, Guide and Reference Photographs for Steel Surfaces Prepared by Dry
Abrasive Blast Cleaning

e SSPC-VIS 3, Visual Standard for Power- and Hand-Tool Cleaned Steel
e SSPC-VIS 4, Guide and Reference Photographs for Steel Cleaned by Water Jetting

e SSPC-VIS 5, Guide and Reference Photographs for Steel Prepared by Wet Abrasive Blast
Cleaning

e The paint manufacturer's application instructions, MSDS and product data sheets

CONTAINMENT AND DISPOSAL OF LEAD PAINT CLEANING RESIDUES
Effective: October 2, 2001 Revised: February 2, 2007

Description  This work shall consist of the containment, collection, temporary storage,
transportation and disposal of waste from lead paint removal projects. Waste requiring
containment and control includes, but is not limited to, old paint, spent abrasives, corrosion
products, mill scale, dirt, dust, grease, oil, salts, and water used for cleaning the surface of
existing lead coatings prior to overcoating.

General The existing coatings contain lead and may also contain other toxic metals. This
specification provides the requirements for containment and for the protection of the public, and
the environment from exposure to harmful levels of toxic metals that may be present in the paint
being removed or repaired. The Contractor shall take reasonable and appropriate precautions
to protect the public from the inhalation or ingestion of dust or debris from the operations, and is
responsible for the clean-up of all spills of waste at no additional cost to the Department.

The Contractor shall comply with the requirements of this Specification and all applicable
Federal, State, and Local laws, codes, and regulations, including, but not limited to the
regulations of the United States Environmental Protection Agency (USEPA), Occupational
Safety and Health Administration (OSHA), and lllinois Environmental Protection Agency (IEPA).
The Contractor shall comply with all applicable regulations even if the regulation is not
specifically referenced herein. If a Federal, State, or Local regulation is more restrictive than the
requirements of this Specification, the more restrictive requirements shall prevail.

Submittals The Contractor shall submit for Engineer review and acceptance, the following

drawings and plans for accomplishing the work. The submittals shall be provided within 30 days
of execution of the contract unless given written permission by the Engineer to submit them at a
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later date. Work cannot proceed until the submittals are accepted by the Engineer. Details for

each of the plans are presented within the body of this specification. The Contractor shall also

maintain on site, copies of the standards and regulations referenced herein (list provided in
appendix 1).

Containment Plans. The containment plans shall include drawings, equipment specifications,
and calculations (wind load, air flow and ventilation when negative pressure is specified.
The plans shall include copies of the manufacturer's specifications for the containment
materials and equipment that will be used to accomplish containment and ventilation.

When required by the contract plans, the submittal shall provide calculations that assure the
structural integrity of the bridge when it supports the containment and the calculations and
drawings shall be signed and sealed by a Structural Engineer licensed in the state of lllinois.

When working over the railroad or navigable waterways, the Department will notify the
respective agencies that work is being planned. Unless otherwise directed by the Engineer,
the Contractor is responsible for follow up contact, and shall provide evidence that the
railroad, Coast Guard, Corps of Engineers, and other applicable agencies are satisfied with
the clearance provided and other safety measures that are proposed.

Environmental Monitoring Plan. The Environmental Monitoring Plan shall address the visual
inspections and clean up of the soil and water that the Contractor will perform, including final
project inspection and cleanup. The plan shall address the daily visible emissions
observations that will be performed and the corrective action that will be implemented in the
event emissions or releases occur. Provisions for high volume ambient air monitoring, the
Quality Assurance (QA) monitoring plan, laboratory analysis and reporting shall be provided
together with the name and qualifications of the laboratory that is proposed for Total
Suspended Particulate (TSP)-lead analysis.

Waste Management Plan. The Waste Management Plan shall address all aspects of waste
handling, storage, testing, hauling and disposal. Include the names, addresses, and a
contact person for the proposed licensed waste haulers and disposal facilities. Submit the
name and qualifications of the laboratory proposed for Toxicity Characteristic Leaching
Procedure (TCLP) analysis. If the use of abrasive additives is proposed, provide the name
of the additive, the premixed ratio of additive to abrasive being provided by the supplier, and
a letter from the supplier of the additive indicating IEPA acceptance of the material. Note
that the use of any steel or iron based material, such as but not limited to grit, shot, fines, or
filings as an abrasive additive is prohibited.

Contingency Plan. The Contractor shall prepare a contingency plan for emergencies including
fire, accident, failure of power, failure of dust collection system, failure of supplied air system
or any other event that may require modification of standard operating procedures during
lead removal. The plan shall include specific procedures to ensure safe egress and proper
medical attention in the event of an emergency.

When the Engineer accepts the submittals, the Contractor will receive written notification. The
Contractor shall not begin any work until the Engineer has accepted the submittals. The
Contractor shall not construe Engineer acceptance of the submittals to imply approval of any
particular method or sequence for conducting the work, or for addressing health and safety
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concerns. Acceptance of the plans does not relieve the Contractor from the responsibility to

conduct the work according to the requirements of Federal, State, or Local regulations, this

specification, or to adequately protect the health and safety of all workers involved in the project

and any members of the public who may be affected by the project. The Contractor remains

solely responsible for the adequacy and completeness of the programs and work practices, and
adherence to them.

Quality Control (QC) Inspections The Contractor shall perform first line, in process QC
inspections of all environmental control and waste handling aspects of the project to verify
compliance with these specification requirements and the accepted drawings and plans. The
Contractor shall use the IDOT Environmental Daily Report form supplied by the Engineer to
record the results of the inspections. The completed reports shall be turned into the Engineer
before work resumes the following day. Contractor QC inspections shall include, but not be
limited to the following:

¢ Proper installation and continued performance of the containment system(s) in accordance
with the approved drawings.

e Visual inspections of emissions into the air and verification that the cause(s) for any
unacceptable emissions is corrected.

e Set up, calibration, operation, and maintenance of the regulated area and high volume
ambient air monitoring equipment, including proper shipment of cassettes/filters to the
laboratory for analysis. Included is verification that the Engineer receives the results within
the time frames specified and that appropriate steps are taken to correct work practices or
containment in the event of unacceptable results.

¢ Visual inspections of spills or deposits of contaminated materials into the water or onto the
ground, pavement, soil, or slope protection. Included is verification that proper cleanup is
undertaken and that the cause(s) of unacceptable releases is corrected.

e Proper implementation of the waste management plan including laboratory analysis and
providing the results to the Engineer within the time frames specified herein.

e Proper implementation of the contingency plans for emergencies.

The personnel providing the QC inspections shall be SSPC-C3 certified or equal and shall
provide evidence of successful completion of 2 projects of similar or greater complexity and
scope that have been completed in the last 2 years. References shall include the name,
address, and telephone number of a contact person employed by the bridge owner.

Quality Assurance (QA) Observations The Engineer will conduct QA observations of any or all
of the QC monitoring inspections that are undertaken. The presence or activity of Engineer
observations in no way relieves the Contractor of the responsibility to provide all necessary daily
QC inspections of its own and to comply with all requirements of this Specification.

Containment Requirements The Contractor shall install and maintain containment systems
surrounding the work for the purpose of controlling emissions of dust and debris according to
the requirements of this specification. Working platforms and containment materials that are
used shall be firm and stable and platforms shall be designed to support the workers,
inspectors, spent surface preparation media (e.g., abrasives), and equipment during all phases
of surface preparation and painting. Platforms, cables, and other supporting structures shall be
designed according to OSHA regulations. If the containment needs to be attached to the
structure, the containment shall be attached by bolting, clamping, or similar means. Welding or
drilling into the structure is prohibited unless approved by the Engineer in writing.
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The containment shall be dropped in the event of sustained winds of 40 mph (64 kph) or greater
and all materials and equipment secured.

The Contractor shall provide drawings showing the containment system and indicating the
method(s) of supporting the working platforms and containment materials to each other and to
the bridge. When the use of negative pressure and airflow inside containment is specified, the
Contractor shall provide all ventilation calculations and details on the equipment that will be
used for achieving the specified airflow and dust collection.

When directed in the contract plans, the Contractor shall submit calculations and drawings,
signed and sealed by a Structural Engineer licensed in the state of lllinois, that assure the
structural integrity of the bridge under the live and dead loads imposed, including the design
wind loading.

When working over railroads, the Contractor shall provide evidence that the proposed clearance
and the safety provisions that will be in place (e.g., flagman) are acceptable to the railroad. In
the case of work over navigable waters, the Contractor shall provide evidence that the proposed
clearance and provisions for installing or moving the containment out of navigation lanes is
acceptable to authorities such as the Coast Guard and Army Corps of Engineers. The
Contractor shall include plans for assuring that navigation lighting is not obscured, or if it is
obscured, that temporary lighting is acceptable to the appropriate authorities (e.g., Coast Guard)
and will be utilized.

Engineer review and acceptance of the drawings and calculations shall not relieve the
Contractor from the responsibility for the safety of the working platforms and containment, and
for providing ample ventilation to control worker and environmental exposures. After the work
platforms and containment materials are erected additional measures may be needed to ensure
worker safety according to OSHA regulations. The Contractor shall institute such measures at
no additional cost to the Department.

Containment for the cleaning operation of this contract is defined as follows:

e The containment system shall maintain the work area free of visible emissions of dust and
debris according to all provisions of this Specification, with no debris permitted outside of
the regulated area.

e The containment systems shall comply with the specified SSPC Guide 6 classifications as
presented in Table 1 for the method of paint removal utilized.

e TSP-lead in the air at monitoring locations selected by the Engineer shall comply with the
requirements specified herein.

The Contractor shall take appropriate action to avoid personnel injury or damage to the
structure from the installation and use of the containment system. If the Engineer determines
that there is the potential for structural damage caused by the installed containment system, the
Contractor shall take appropriate action to correct the situation.

In addition to complying with the specific containment requirements in Table 1 for each method

of removal, the Contractor shall provide and maintain coverage over the ground in the areas to
be cleaned. This coverage shall be capable of catching and containing surface preparation
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media, paint chips, and paint dust in the event of an accidental escape from the primary
containment. The containment materials shall be cleaned of loose material prior to relocation or
dismantling. Acceptable methods of cleaning include blowing down the surfaces with
compressed air while the ventilation system is in operation, HEPA vacuuming, and/or wet
wiping. If paint chips or dust is observed escaping from the containment materials during
moving, all associated operations shall be halted and the materials and components recleaned.

The containment systems shall also meet the following requirements:

a)

Dry Abrasive Blast Cleaning - Full Containment with Negative Pressure (SSPC Class 1A)

The enclosure shall be designed, installed, and maintained to sustain maximum anticipated
wind forces, including negative pressure. Flapping edges of containment materials are
prohibited and the integrity of all containment materials, seams, and seals shall be
maintained for the duration of the project. Airflow inside containment shall be designed to
provide visibility and reduce worker exposures to toxic metals according to OSHA
regulations and as specified in Table 1 and its accompanying text. When the location of the
work on the bridge, or over lane closures permits the blast enclosure shall extend a
minimum of 3 ft. (1 m) beyond the limits of surface preparation to allow the workers to blast
away from, rather than into, the seam between the containment and the structure. The blast
enclosure shall have an entrance chamber to allow entrance and exit from the enclosure
without allowing the escape of blasting residue.

If recyclable metallic abrasives are used, the Contractor shall operate the equipment in a
manner that minimizes waste generation. Steps shall also be taken to minimize dust
generation during the ftransfer of all abrasive/paint debris (expendable or recyclable
abrasives) for recycling or disposal. Acceptable methods include, but are not limited to
vacuuming, screw or belt conveyance systems, or manual conveyance. However manual
conveyance is only permitted if the work is performed inside a containment that is equipped
with an operating ventilation system capable of controlling the dust that is generated.

Appropriate filtration shall be used on the exhaust air of dust collection and abrasive
recycling equipment as required to comply with IEPA regulations. The equipment shall be
enclosed if visible dust and debris are being emitted and/or the regulated area or high
volume monitor lead levels are not in compliance.

Areas beneath containment connection points that were shielded from abrasive blast
cleaning shall be prepared by vacuum blast cleaning or vacuum-shrouded power tool
cleaning after the containment is removed.

Vacuum Blast Cleaning within Containment (SSPC-Class 4A)

Vacuum blasting equipment shall be fully automatic and capable of cleaning and recycling
the abrasive. The system shall be designed to deliver cleaned, recycled blasting abrasives
and provide a closed system containment during blasting. The removed coating, mill scale,
and corrosion shall be separated from the abrasive, and stored for disposal.

The Contractor shall attach containment materials around and under the work area to catch

and contain abrasive and waste materials in the event of an accidental escape from the
vacuum shroud. This containment is in addition to the ground covers specified earlier.
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It is possible that the close proximity of some structural steel members, such as the end

diaphragms or end cross-frames underneath transverse deck expansion joints, preclude the

use of the vacuum blasting equipment for the removal of the old paint. For surfaces that are

inaccessible for the nozzles of the vacuum blasting equipment, the Contractor shall remove

the paint by means of full containment inside a complete enclosure as directed by the
Engineer.

Vacuum-Shrouded Power Tool Cleaning within Containment (SSPC-Class 3P)

The Contractor shall utilize power tools equipped with vacuums and High Efficiency
Particulate Air (HEPA) filters. The Contractor shall attach containment walls around the
work area, and install containment materials beneath the work area to catch and contain
waste materials in the event of an accidental escape from the vacuum shroud. This
containment is in addition to the ground covers specified earlier and shall be installed within
10 ft. (3m) of the areas being cleaned.

Power Tool Cleaning without Vacuum, within Containment (SSPC-Class 2P)

When the use of power tools without vacuum attachments is authorized by the Engineer, the
Contractor shall securely install containment walls and flooring around the work area to
capture and collect all debris that is generated. The containment material requirements for
this Class 2P are similar to Class 3P used for vacuum-shrouded tools, but the supporting
structure will be more substantial in Class 2P to better secure the containment materials
from excessive movement that could lead to the loss of waste paint chips and debris.
Containment beneath the work shall be within 10 ft. (3m) of the areas being cleaned, and is
in addition to the ground covers specified earlier.

Water Washing, Water Jetting or Wet Abrasive Blast Cleaning within Containment

(SSPC Class 2W-3W)

Water washing of the bridge for the purpose of removing chalk, dirt, grease, oil, bird nests,
and other surface debris, and water jetting or wet abrasive blast cleaning for the purpose of
removing paint and surface debris shall be conducted within a containment designed,
installed, and maintained in order to capture and contain all water and waste materials. The
containment shall consist of impermeable floors and lower walls to prevent the water and
debris from escaping. Permeable upper walls and ceilings are acceptable provided the
paint chips, debris, and water, other than mists, are collected. A fine mist passing through
the permeable upper walls is acceptable, provided the environmental controls specified
below are met. If paint chips, debris, or water, other than mists, escape the containment
system, impermeable walls and ceilings shall be installed.

When water is used for surface cleaning, the collected water shall be filtered to separate the
particulate from the water. Recycling of the water is preferred in order to reduce the volume
of waste that is generated. The water after filtration shall be collected and disposed of
according to the waste handling portions of this specification.

When a slurry is created by injecting water into the abrasive blast stream, the slurry need
not be filtered to separate water from the particulate.
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Environmental Controls and Monitoring The Contractor shall prepare and submit to the

Engineer for review and acceptance, an Environmental Monitoring Plan. The purpose of the
plan is to address the observations and equipment monitoring undertaken by the Contractor to
confirm that project dust and debris are not escaping the containment into the surrounding air,
soil, and water.

a)

Soil and Water. Containment systems shall be maintained to prevent the escape of paint
chips, abrasives, and other debris into the water, and onto the ground, soil, slope protection,
and pavements. Releases or spills of, paint chips, abrasives, dust and debris that have
become deposited on surrounding property, structures, equipment or vehicles, and bodies of
water are unacceptable. If there are inadvertent spills or releases, the Contractor shall
immediately shut down the emissions-producing operations, clean up the debris, and
change work practices, modify the containment, or take other appropriate corrective action
as needed to prevent similar releases from occurring in the future.

Water booms, boats with skimmers or other means as necessary shall be used to capture
and remove paint chips or project debris that falls or escapes into the water.

At the end of each workday at a minimum, the work area outside of containment, including
ground tarpaulins, shall be inspected to verify that paint debris is not present. If debris is
observed, it shall be removed by hand and HEPA-vacuuming. If wet methods of preparation
are used, the damp debris can remain overnight provided it is protected from accidental
release by securely covering the waste, folding the waste into the ground tarps, or by other
acceptable methods. Prior to commencing work the next day, the debris shall be removed.

Upon project completion, the ground and water in and around the project site are considered
to have been properly cleaned if paint chips, paint removal media (e.g., spent abrasives),
fuel, materials of construction, litter, or other project debris have been removed, even if the
material being cleaned was a pre-existing condition.

Visible Emissions. The Contractor shall conduct observations of visible emissions and
releases on an ongoing daily basis when dust-producing activities are underway, such as
paint removal, clean up, waste handling, and containment dismantling or relocation. Note
that visible emissions observations do not apply to the fine mist that may escape through
permeable containment materials when wet methods of preparation are used.

Visible emissions in excess of SSPC Guide 6, Level 1 (1% of the workday) are
unacceptable. In an 8-hour workday, this equates to emissions of a cumulative duration no
greater than 4.8 minutes (288 seconds). This criterion applies to scattered, random
emissions of short duration. Sustained emissions from a given location (e.g., 1 minute or
longer), regardless of the total length of emissions for the workday, are unacceptable and
action shall be initiated to halt the emission.

If unacceptable visible emissions or releases are observed, the Contractor shall immediately
shut down the emission-producing operations, clean up the debris, and change work
practices, modify the containment, or take other appropriate corrective action as needed to
prevent similar releases from occurring in the future.
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c) Ambient Air Monitoring. The Contractor shall collect and analyze air samples to evaluate

levels of TSP-lead if there are sensitive receptors within 5 times the height of the structure or

within 1000 ft. (305 m) of the structure, whichever is greater. If sensitive receptors are not

located within these limits, monitoring is not required. Sensitive receptors are areas of

public presence or access including, but not limited to, homes, schools, parks, playgrounds,

shopping areas, livestock areas, and businesses. The motoring public is not considered to

be a sensitive receptor for the purpose of ambient air monitoring. The monitoring schedule
shall be as follows:

e For dry abrasive blast cleaning monitoring shall be conducted full time during all days
of dust-producing operations (e.g., paint removal, waste handling, containment
movement, etc.).

o For wet abrasive blast cleaning, water jetting, or power tool cleaning, monitoring shall
be conducted for the first 5 days of dust producing operations. If the results after 5
days are acceptable, monitoring may be discontinued. If the results are unacceptable,
corrective action shall be initiated to correct the cause of the emissions, and
monitoring shall continue for an additional 5 days. If the results are still unacceptable,
the Engineer may direct that the monitoring continue full time.

e When monitoring is discontinued, if visible emissions are observed and/or the
Contractor’'s containment system changes during the course of the project, then air
monitoring will again be required for a minimum of two consecutive days until
compliance is shown.

All ambient air monitoring shall be performed by the Contractor according to the accepted
QA Monitoring Plan and according to EPA regulations 40 CFR Part 50 Appendix B,
Reference Method for the Determination of Suspended Particulate Matter in the Atmosphere
(High-Volume Method), and 40 CFR Part 50 Appendix G, Reference Method for the
Determination of Lead in Suspended Particulate Matter Collected from Ambient Air.

The Contractor shall provide up to 4 monitors per work site and all necessary calibration and
support equipment, power to operate them, security (or arrangements to remove and
replace the monitors daily), filters, flow chart recorders and overnight envelopes for shipping
the filters to the laboratory. The number of monitors required will be indicated in the General
Notes. The Contractor shall also contract with a laboratory acceptable to the Engineer for
the analysis. The laboratory performing the filter analysis shall be a laboratory that is
accredited under the American Industrial Hygiene Association (AIHA) Environmental Lead
Laboratory Accreditation Program (ELLAP) for metals analysis and under the EPA National
Lead Laboratory Accreditation Program (NLLAP).

The Contractor shall locate the monitors in areas of public exposure and in areas that will
capture the maximum pollutant emissions resulting from the work. The Contractor shall
identify the recommended monitoring sites in the Environmental Monitoring Plan. The
monitors shall not be sited until the Engineer accepts the proposed locations.

Background samples shall be collected for three days prior to the start of work while no paint
disturbance operations are underway. The background monitoring shall include two
weekdays and one weekend day. The background monitoring shall coinciding with the
anticipated working hours for the paint removal operations, but shall last for a minimum of 8
hours each day.
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The filters shall be removed and replaced with new ones daily. The Contractor shall advise

the Engineer in advance when the filters will be removed and replaced. Each day for the

first 5 days of monitoring, the Contractor shall send the filters together with chart recorders

(to record the volume of air and the run time of the monitor) in an overnight service envelope

to the laboratory for analysis. At the discretion of the Engineer, if the initial 5 days of

monitoring on full time monitoring projects is acceptable, the filters may be sent to the
laboratory every 3 days rather than every day.

TSP-lead results at each monitor location shall be less than 1.5 pg/cu m per calendar
quarter converted to a daily allowance using the formulas from SSPC Guide 6 as follows,
except that the maximum 24-hour daily allowance shall be no greater than 6 ug/cu m.

The formula for determining a 24-hour daily value based on the actual number of paint
disturbance days expected to occur during the 90-day quarter is:

DA =(90 + PD) x 1.5 pg/cu m, where

DA is the daily allowance, and
PD is the number of preparation days anticipated in the 90-day period
If the DA calculation is > 6.0 ug/cu m, use 6.0 ug/cu m.

The formula for converting the 24-hour daily allowance to an adjusted daily allowance based
on the length of the work shift each day (assuming that there are no lead emissions during
the remaining non-working hours of the day) is:

ADA = DA (24 + H), where

ADA is the adjusted daily allowance,

DA is the daily allowance, and

H is the number of hours worked in 24 hours

If the ADA calculation is > 15.0 ug/cu m, use 15.0ug/cu m

The Contractor shall calibrate the monitors according to the manufacturer's written
instructions upon mobilization to the site and quarterly. Each monitor shall be tagged with
the calibration date, and calibration information shall be provided to the Engineer upon
request.

The laboratory results shall be delivered to the Engineer within 7 days of shipping the filters
to the laboratory. The report shall include:

Monitor identification, location

Cleaning location

Volume of air sampled

Sample period

Sample results expressed in terms of applicable standards i.e. micrograms per cubic
meter on a 24 hour time weighted average, or as an adjusted daily allowance.
Comparison of the results with the acceptance criteria indicating whether the
emissions are compliant.

RN =

o
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Regulated Areas Physically demarcated regulated area(s) shall be established around

exposure producing operations at the OSHA Action Level for the toxic metal(s) present in the

coating. The Contractor shall provide all required protective clothing and equipment for

personnel entering into a regulated area. Unprotected street clothing is not permitted within the
regulated areas.

Hyqgiene Facilities/Protective Clothing/Blood Tests The Contractor shall provide clean lavatory
and hand washing facilities according to OSHA regulations and confirm that employees wash
hands, forearms, and face before breaks. The facilities shall be located at the perimeter of the
regulated area in close proximity to the paint removal operation. Shower facilities shall be
provided when workers’ exposures exceed the Permissible Exposure Limit. Showers shall be
located at each bridge site, or if allowed by OSHA regulations, at a central location to service
multiple bridges. The shower and wash facilities shall be cleaned at least daily during use.

All wash and shower water shall be filtered and containerized. The Contractor is responsible for
filtration, testing, and disposal of the water.

The Contractor shall make available to all IDOT project personnel a base line and post project
blood level screening determined by the whole blood lead method, utilizing the Vena-Puncture
technique. This screening shall be made available every 2 months for the first 6 months, and
every 6 months thereafter.

The Contractor shall provide IDOT project personnel with all required protective clothing and
equipment, including disposal or cleaning. Clothing and equipment includes but is not limited to
disposable coveralls with hood, booties, disposable surgical gloves, hearing protection, and
safety glasses. The protective clothing and equipment shall be provided and maintained on the
job site for the exclusive, continuous and simultaneous use by the IDOT personnel. This
equipment shall be suitable to allow inspection access to any area in which work is being
performed.

All handwash and shower facilities shall be fully available for use by IDOT project personnel.

Site Emergencies

a) Stop Work. The Contractor shall stop work at any time the conditions are not within
specifications and take the appropriate corrective action. The stoppage will continue until
conditions have been corrected. Standby time and cost required for corrective action is at
the Contractor's expense. The occurrence of the following events shall be reported in
writing to IDOT and shall require the Contractor to automatically stop lead paint removal and
initiate clean up activities.

e Airborne lead levels at any of the high volume ambient air monitoring locations that
exceed the limits in this specification, or airborne lead in excess of the OSHA Action
Level at the boundary of the regulated area.

e Break in containment barriers.

o Visible emissions in excess of the specification tolerances.

e Loss of negative air pressure when negative air pressure is specified (e.g., for dry
abrasive blast cleaning).

e Serious injury within the containment area.
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e Fire or safety emergency
e Respiratory system failure
e Power failure

b) Contingency Plans and Arrangements. The Engineer will refer to the contingency plan for
site specific instructions in the case of emergencies.

The Contractor shall prepare a contingency plan for emergencies including fire, accident,
failure of power, failure of dust collection system, failure of supplied air system or any other
event that may require modification of standard operating procedures during lead removal.
The plan shall include specific procedures to ensure safe egress and proper medical
attention in the event of an emergency. The Contractor shall post the telephone numbers
and locations of emergency services including fire, ambulance, doctor, hospital, police,
power company and telephone company on clean side of personnel decontamination area.

A two-way radio, or equal, as approved by the Engineer, capable of summoning emergency
assistance shall be available at each bridge during the time the Contractor's personnel are
at the bridge site under this contract. The following emergency response equipment
described in the contingency plan (generic form attached) shall be available during this time
as well: an appropriate portable fire extinguisher, a 55 gal (208 L) drum, a 5 gal (19 L) paill, a
long handled shovel, absorbent material (one bag).

A copy of the contingency plan shall be maintained at each bridge during cleaning
operations and during the time the Contractor's personnel are at the bridge site under this
contract. The Contractor shall designate the emergency coordinator(s) required who shall
be responsible for the activities described.

An example of a contingency plan is included at the end of this Special Provision.

Collection, Temporary Storage, Transportation and Disposal of Waste The Contractor and the
Department are considered to be co-generators of the waste.

The Contractor is responsible for all aspects of waste collection, testing and identification,
handling, storage, transportation, and disposal according to these specifications and all
applicable Federal, State, and Local regulations. The Contractor shall provide for Engineer
review and acceptance a Waste Management Plan that addresses all aspects of waste
handling, storage, and testing, and provides the names, addresses, and a contact person for the
proposed licensed waste haulers and disposal facilities. The Department will not perform any
functions relating to the waste other than provide EPA identification numbers, provide the
Contractor with the emergency response information, the emergency response telephone
number required to be provided on the manifest, and to sign the waste manifest. The Engineer
will obtain the identification numbers from the state and federal environmental protection
agencies for the bridge(s) to be painted and furnish those to the Contractor.

All surface preparation/paint residues shall be collected daily and deposited in all-weather
containers supplied by the Contractor as temporary storage. The storage area shall be secure
to prevent unauthorized entry or tampering with the containers. Acceptable measures include
storage within a fully enclosed (e.g., fenced in) and locked area, within a temporary building, or
implementing other reasonable means to reduce the possibility of vandalism or exposure of the
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waste to the public or the environment (e.g., securing the lids or covers of waste containers and

roll-off boxes). Waste shall not be stored outside of the containers. Waste shall be collected

and transferred to bulk containers taking extra precautions as necessary to prevent the

suspension of residues in air or contamination of surrounding surfaces. Precautions may

include the transfer of the material within a tarpaulin enclosure. Transfer into roll-off boxes shall
be planned to minimize the need for workers to enter the roll-off box.

No residues shall remain on uncontained surfaces overnight. Waste materials shall not be
removed through floor drains or by throwing them over the side of the bridge. Flammable
materials shall not be stored around or under any bridge structures.

The all-weather containers shall meet the requirements for the transportation of hazardous
materials and as approved by the Department. Acceptable containers include covered roll-off
boxes and 55-gallon drums (17H). The Contractor shall insure that no breaks and no
deterioration of these containers occurs and shall maintain a written log of weekly inspections of
the condition of the containers. A copy of the log shall be furnished to the Engineer upon
request. The containers shall be kept closed and sealed from moisture except during the
addition of waste. Each container shall be permanently identified with the date that waste was
placed into the container, contract number, hazardous waste name and ID number, and other
information required by the IEPA.

The Contractor shall have each waste stream sampled for each project and tested by TCLP and
according to EPA and disposal company requirements. The Engineer shall be notified in
advance when the samples will be collected. The samples shall be collected and shipped for
testing within the first week of the project, with the results due back to the Engineer within 10
days. Testing shall be considered included in the pay item for “Containment and Disposal of
Lead Paint Cleaning Residues.” Copies of the test results shall be provided to the Engineer
prior to shipping the waste.

Waste water generated from bridge washing, hygiene purposes, and cleaning of equipment
shall be filtered on site to remove particulate and disposed of at a Publicly Owned Treatment
Works (POTW) according to State regulations. The Contractor shall provide the Engineer with a
letter from the POTW indicating that they will accept the waste water. If the POTW allows the
filtered water to be placed into the sanitary sewer system, the Contractor shall provide a letter
from the POTW indicating that based on the test results of the water, disposal in the sanitary
sewer is acceptable to them. Water shall not be disposed of until the above letter(s) are
provided to, and accepted by, the Engineer.

If approved abrasive additives are used that render the waste non-hazardous as determined by
TCLP testing, the waste shall be classified as a non-hazardous special waste, transported by a
licensed waste transporter, and disposed of at an IEPA permitted disposal facility in lllinois.

When paint is removed from the bridge without the use of abrasive additives, the paint, together
with the surface preparation media (e.g. abrasive) shall be handled as a hazardous waste,
regardless of the TCLP results. The waste shall be transported by a licensed hazardous waste
transporter, treated by an IEPA permitted treatment facility to a non-hazardous special waste
and disposed of at an IEPA permitted disposal facility in lllinois.
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The treatment/disposal facilities shall be approved by the Engineer, and shall hold an IEPA

permit for waste disposal and waste stream authorization for this cleaning residue. The IEPA

permit and waste stream authorization must be obtained prior to beginning cleaning, except that

if necessary, limited paint removal will be permitted in order to obtain samples of the waste for

the disposal facilities. The waste shall be shipped to the facility within 90 days of the first

accumulation of the waste in the containers. When permitted by the Engineer, waste from

multiple bridges in the same contract may be transported by the Contractor to a central waste

storage location(s) approved by the Engineer in order to consolidate the material for pick up,

and to minimize the storage of waste containers at multiple remote sites after demobilization.

Arrangements for the final waste pickup shall be made with the waste hauler by the time blast
cleaning operations are completed or as required to meet the 90 day limit stated above.

The Contractor shall submit a waste accumulation inventory table to the Engineer no later than
the 5" day of the month. The table shall show the number and size of waste containers filled
each day in the preceding month and the amount of waste shipped that month, including the
dates of shipments.

The Contractor shall prepare a manifest supplied by the IEPA for off-site treatment and disposal
before transporting the hazardous waste off-site. The Contractor shall prepare a land ban
notification for the waste to be furnished to the disposal facility. The Contractor shall obtain the
handwritten signature of the initial transporter and date of the acceptance of the manifest. The
Contractor shall send one copy of the manifest to the IEPA within two working days of
transporting the waste off-site. The Contractor shall furnish the generator copy of the manifest
and a copy of the land ban notification to the Engineer. The Contractor shall give the
transporter the remaining copies of the manifest.

All other project waste shall be removed from the site according to Federal, State and Local
regulations, with all waste removed from the site prior to final Contractor demobilization.

The Contractor shall make arrangements to have other hazardous waste, which he/she
generates, such as used paint solvent, transported to the Contractor's facility at the end of each
day that this waste is generated. These hazardous wastes shall be manifested using the
Contractor's own generator number to a treatment or disposal facility from the Contractor's
facility. The Contractor shall not combine solvents or other wastes with cleaning residue
wastes. All waste streams shall be stored in separate containers.

The Contractor is responsible for the payment of any fines and undertaking any clean up
activities mandated by State or federal environmental agencies for improper waste handling,
storage, transportation, or disposal.

Contractor personnel shall be trained in the proper handling of hazardous waste, and the
necessary notification and clean up requirements in the event of a spill. The Contractor shall
maintain a copy of the personnel training records at each bridge site.

Basis of Payment The soil, water, and air monitoring, containment, collection, temporary
storage, transportation, testing and disposal of all project waste, and all other work described
herein will be paid for at the contract lump sum price for CONTAINMENT AND DISPOSAL OF
LEAD PAINT CLEANING RESIDUES at the designated location. Payment will not be
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authorized until all requirements have been fulfilled as described in this specification, including
the preparation and submittal of all QC documentation, submittal of environmental monitoring
and waste test results, and disposal of all waste.

Appendix 1 — Reference List

The Contractor shall maintain the following reference standards and regulations on site for the
duration of the project:

lllinois Environmental Protection Agency — Information Statement on the Removal of Lead-
Based Paint from Exterior Surfaces, latest revision

Illinois Environmental Protection Act
SSPC Guide 6, Guide for Containing Debris Generated During Paint Removal Operations
29 CFR 1926.62, Lead in Construction

40 CFR Part 50, Appendix B, Reference Method for the Determination of Suspended
Particulate Matter in the Atmosphere (High-Volume Method)

40 CFR Part 50, Appendix G, Reference Method for the Determination of Lead in
Suspended Particulate Matter Collected from Ambient Air

SSPC Guide 16, Guide to Specifying and Selecting Dust Collectors

SSPC TU-7, Conducting Ambient Air, Soil, and Water Sampling Activities During Surface
Preparation and Paint Disturbance Activities.
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Table 1
Containment Criteria for Removal of Paint Containing Lead and Other Toxic Metals®
Containment | Containment | Containment | Containment
Removal SSPC Material Material Support Material
Method Class? | Flexibility Permeability® | Structure Joints*
Hand Tool 3P° Rigid or Permeable or | Minimal Partially
Cleaning Flexible Impermeable Sealed
Power Tool 3P° Rigid or Permeable or | Minimal Partially
Cleaning w/ Flexible Impermeable Sealed
Vacuum
Power Tool 2P Rigid or Permeable or | Rigid or Fully or
Cleaning w/o Flexible Impermeable Flexible Partially
Vacuum Sealed
Water Jetting 2W-3W | Rigid or Permeable and | Rigid, Flexible, | Fully and
Wet Ab Blast Flexible Impermeable’ | or Minimal Partially
Water Cleaning’ Sealed
Abrasive Blast 1A Rigid or Impermeable Rigid or Fully
Cleaning Flexible Flexible Sealed
Vacuum Blast 4A° Rigid or Permeable Minimal Partially
Cleaning Flexible Sealed

Containment Criteria for Removal of Paint Containing Lead and Other Toxic Metals

Table 1 (Continued)

1

Ventilation Negative Exhaust
Removal SSPC | Containment | System Pressure Filtration
Method Class? | Entryway Required® Required Required
Hand Tool 3P° Overlapping or | Natural No No
Cleaning Open Seam
Power Tool 3P° Overlapping or | Natural No No
Cleaning w/ Open Seam
Vacuum
Power Tool 2P Overlapping or | Natural No No
Cleaning w/o Open Seam
Vacuum
Water Jetting 2W-3W | Overlapping or | Natural No No
Wet Ab Blast Open Seam
Water Cleaning’
Abrasive Blast 1A Airlock or Mechanical Yes Yes
Cleaning Resealable
Vacuum Blast 4A° Open Seam Natural No No
Cleaning
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Notes:

'This table provides general design criteria only. It does not guarantee that specific controls
over emissions will occur because unique site conditions must be considered in the design.
Other combinations of materials may provide controls over emissions equivalent to or greater
than those combinations shown above.

’The SSPC Classification is based on SSPC Guide 6. Note that for work over water, water
booms or boats with skimmers must be employed, where feasible, to contain spills or
releases. Debris must be removed daily at a minimum.

*Permeability addresses both air and water as appropriate. In the case of water removal
methods, the containment materials must be resistant to water. Ground covers should always
impermeable, and of sufficient strength to withstand the impact and weight of the debris and
the equipment used for collection and clean-up. Ground covers must also extend beyond the
containment boundary to capture escaping debris.

* If debris escapes through the seams, then additional sealing of the seams and joints is
required.

*When “Natural” is listed, ventilation is not required provided the emissions are controlled as
specified in this Special Provision, and provided worker exposures are properly controlled. If
unacceptable emissions or worker exposures to lead or other toxic metals occur, incorporate a
ventilation system into the containment.

®Ground covers and wall tarpaulins may provide suitable controls over emissions without the
need to completely enclose the work area.

"This method applies to water cleaning to remove surface contaminants, and water jetting
(with and without abrasive) and wet abrasive blast cleaning where the goal is to remove paint.
Although both permeable and impermeable containment materials are included, ground
covers and the lower portions of the containment must be water impermeable with fully sealed
joints, and of sufficient strength and integrity to facilitate the collection and holding of the water
and debris for proper disposal. If water or debris, other than mist, escape through upper
sidewalls or ceiling areas constructed of permeable materials, they shall be replaced with
impermeable materials. Permeable materials for the purpose of this specification are defined
as materials with openings measuring 25 mils (1 micron) or less in greatest dimension.
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Containment Components - The basic components that make up containment
systems are defined below. The components are combined in Table 1 to
establish the minimum containment system requirements for the method(s) of
paint removal specified for the Contract.

1.

Rigidity of Containment Materials - Rigid containment materials consist of
solid panels of plywood, aluminum, rigid metal, plastic, fiberglass,
composites, or similar materials. Flexible materials consist of screens,
tarps, drapes, plastic sheeting, or similar materials. When directed by the
Engineer, do not use flexible materials for horizontal surfaces directly
over traffic lanes or vertical surfaces in close proximity to traffic lanes. If
the Engineer allows the use of flexible materials, The Contractor shall
take special precautions to completely secure the materials to prevent
any interference with traffic.

Permeability of Containment Materials - The containment materials are
identified as air impenetrable if they are impervious to dust or wind such
as provided by rigid panels, coated solid tarps, or plastic sheeting. Air
penetrable materials are those that are formed or woven to allow air flow.
Water impermeable materials are those that are capable of containing
and controlling water when wet methods of preparation are used. Water
permeable materials allow the water to pass through. Chemical resistant
materials are those resistant to chemical and solvent stripping solutions.
Use fire retardant materials in all cases.

Support Structure - Rigid support structures consist of scaffolding and
framing to which the containment materials are affixed to minimize
movement of the containment cocoon. Flexible support structures are
comprised of cables, chains, or similar systems to which the containment
materials are affixed. Use fire retardant materials in all cases.

Containment Joints - Fully sealed joints require that mating surfaces
between the containment materials and to the structure being prepared
are completely sealed. Sealing measures include tape, caulk, Velcro,
clamps, or other similar material capable of forming a continuous,
impenetrable or impermeable seal. When materials are overlapped, a
minimum overlap of 8 in. (200 mm) is required.

Entryway - An airlock entryway involves a minimum of one stage that is
fully sealed to the containment and which is maintained under negative
pressure using the ventilation system of the containment. Resealable
door entryways involve the use of flexible or rigid doors capable of being
repeatedly opened and resealed. Sealing methods include the use of
zippers, Velcro, clamps, or similar fasteners. Overlapping door tarpaulin
entryways consist of two or three overlapping door tarpaulins.
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Mechanical Ventilation - The requirement for mechanical ventilation is to

ensure that adequate air movement is achieved to reduce worker

exposure to toxic metals to as low as feasible according to OSHA

regulations (e.g., 29 CFR 1926.62), and to enhance visibility. Design the

system with proper exhaust ports or plenums, adequately sized ductwork,

adequately sized discharge fans and air cleaning devices (dust collectors)

and properly sized and distributed make-up air points to achieve a

uniform air flow inside containment for visibility. The design target for

airflow shall be a minimum of 100 ft. (30.5m) per minute cross-draft or 60

ft. (18.3 m) per minute downdraft. Increase these minimum airflow

requirements if necessary to address worker lead exposures. Natural

ventilation does not require the use of mechanical equipment for moving
dust and debris through the work area.

Negative Pressure - When specified, achieve a minimum of 0.03 in. (7.5
mm) water column (W.C.) relative to ambient conditions, or confirm
through visual assessments for the concave appearance of the
containment enclosure.

Exhaust Ventilation - When mechanical ventilation systems are used,

provide filtration of the exhaust air, to achieve a filtration efficiency of 99.9
percent at 0.02 mils (0.5 microns).
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HAZARDOUS WASTE
CONTINGENCY PLAN
FOR
LEAD BASED PAINT REMOVAL PROJECTS

Bridge No.:
Location:
USEPA Generator No.:
IEPA Generator No.:
Note:

1. A copy of this plan must be kept at the bridge while the Contractor's employees are at the

site.

2. A copy of the plan must be mailed to the police and fire departments and hospital identified

herein.
Primary Emergency Coordinator

Name:

Address:

City:

Phone: (Work)

(Home)

Alternate Emergency Coordinator

Name:

Address:

City:

Phone: (Work)

(Home)
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Emergency Response Agencies
POLICE:

1. State Police (if bridge not in city) Phone:

District No.

Address:

2. County Sheriff Phone:

County:

Address:

3. City Police Phone:

District No.

Address:

Arrangements made with police: (Describe arrangements or refusal by police to make
arrangements):

FIRE:

1. City Phone:
Name:
Address:

2. Fire District Phone:
Name:
Address:
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3. Other Phone:

Name:

Address:

Arrangements made with fire departments: (Describe arrangements or refusal by fire
departments to make arrangements):

HOSPITAL:

Name: Phone:

Address:

Arrangements made with hospital: (Describe arrangements or refusal by hospital to make
arrangements):

Properties of waste and hazard to health:

Places where employees working:

Location of Bridge:

Types of injuries or illness which could result:

Appropriate response to release of waste to the soil:

Appropriate response to release of waste to surface water:
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Emergency Location of Description of Capability of
Equipment List Equipment Equipment Equipment
1. Two-way radio Truck Communication
2. Portable Fire Truck Extinguishes Fire
Extinguisher
3. Absorbent Truck Absorbs Paint or
Material Solvent Spills
4. Hand Shovel Truck Scooping Material
5. 55 Gallon (208 Truck Storing Spilled
L) Drum Material
6. 5 Gallon (19 L) Truck Storing Spilled
Pail Material
Emergency Procedure
1. Notify personnel at the bridge of the emergency and implement emergency procedure.
2. Identify the character, source, amount and extent of released materials.
3. Assess possible hazards to health or environment.
4. Contain the released waste or extinguish fire. Contact the fire department if appropriate.
5. If human health or the environment is threatened, contact appropriate police and fire

department.

In addition, the Emergency Services and Disaster Agency needs to be

called using their 24-hour toll free number (800-782-7860) and the National Response

Center using their 24-hour toll free number (800-824-8802).

6. Notify the Engineer that an emergency has occurred.

7. Store spilled material and soil contaminated by spill, if any, in a drum or pail. Mark and
label the drum or pail for disposal.

8. Write a full account of the spill or fire incident including date, time, volume, material, and
response taken.

9. Replenish stock of absorbent material or other equipment used in response.
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REMOVAL OF EXISTING NON COMPOSITE BRIDGE DECKS
Effective: June 21, 2004 Revised: January 1, 2007

Revise the last sentence of Article 501.05 (b) of the Standard Specifications to read:

“Saw cutting directly over the top of beam or girder flanges may be permitted only if shown on
the plans. The maximum saw cut depth allowed directly over a flange shall be to the bottom of
the top mat of reinforcing steel but shall not exceed half the deck thickness. The Contractor
shall provide positive control for controlling the depth of cut into the slab. The Contractor shall
provide sawing equipment adequate in size and horsepower to complete the sawing operation.”

PIPE UNDERDRAINS FOR STRUCTURES

Effective: May 17, 2000 Revised: January 1, 2007

Description: This work shall consist of furnishing and installing a pipe underdrain system as
shown on the plans, as specified herein, and as directed by the Engineer.

Materials: Materials shall meet the requirements as set forth below:

The perforated pipe drain shall be according to Article 601.02 of the Standard Specifications.
Outlet pipes or pipes connecting to a separate storm sewer system shall not be perforated.

The drainage aggregate shall be a combination of one or more of the following gradations, FA1,
FA2, CA5, CA7, CA8, CA11, or CA13 thru 15, according to Sections 1003 and 1004 of the
Standard Specifications.

The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains
according to Article 1080.05 of the Standard Specifications.

Construction Requirements: All work shall be according to the applicable requirements of
Section 601 of the Standard Specifications except as modified below.

The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area of
drainage aggregate wrapped completely in geotechnical fabric and shall be installed to the lines
and gradients as shown on the plans.

Method of Measurement: Pipe Underdrains for Structures shall be measured for payment in
feet (meters), in place. Measurement shall be along the centerline of the pipe underdrains. All
connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the
measurement. Concrete headwalls shall be included in the cost of Pipe Underdrains for
Structures, but shall not be included in the measurement for payment.

Basis of Payment: This work will be paid for at the contract unit price per foot (meter) for PIPE
UNDERDRAINS FOR STRUCTURES of the diameter specified,. Furnishing and installation of
the drainage aggregate, geotechnical fabric, forming holes in structural elements and any
excavation required, will not be paid for separately, but shall be included in the cost of the pipe
underdrains for structures.
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POROUS GRANULAR EMBANKMENT (SPECIAL)
Effective: September 28, 2005 Revised: January 1, 2007

Description: This work shall consist of furnishing, and placing porous granular
embankment (special) material as detailed on the plans, according to Section 207 except
as modified herein.

Materials: The gradation of the porous granular material may be any of the following CA 8 thru

CA 18,

FA 1thru FA 4, FA 7 thru FA 9, and FA 20 according to Articles 1003 and 1004.

Construction: The porous granular embankment (special) shall be installed according to
Section 207, except that it shall be uncompacted.

Basis of Payment: This work will be paid for at the contract unit price per Cubic Yard (Cubic

Meter) for POROUS GRANULAR EMBANKMENT (SPECIAL).

CEMENT (BDE)
Effective: January 1, 2007 Revised: November 1, 2007

Revise Section 1001 of the Standard Specifications to read:

“SECTION 1001. CEMENT

1001.01 Cement Types. Cement shall be according to the following.

(a)

Portland Cement. Acceptance of portland cement shall be according to the current
Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”.

Portland cement shall be according to ASTM C 150, and shall meet the standard
physical and chemical requirements. Type | or Type Il may be used for cast-in-place,
precast, and precast prestressed concrete. Type Ill may be used according to
Article 1020.04, or when approved by the Engineer. All other cements referenced in
ASTM C 150 may be used when approved by the Engineer.

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement and the total of all inorganic processing additions shall be a
maximum of 4.0 percent by weight (mass) of the cement. Organic processing additions
shall be limited to grinding aids that improve the flowability of cement, reduce pack set,
and improve grinding efficiency. Inorganic processing additions shall be limited to
granulated blast-furnace slag according to the chemical requirements of AASHTO M 302
and Class C fly ash according to the chemical requirements of AASHTO M 295.

Portland-Pozzolan Cement. Acceptance of portland-pozzolan cement shall be according
to the current Bureau of Materials and Physical Research’s Policy Memorandum,
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified
Plants”.
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Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the

standard physical and chemical requirements. Type IP or [(PM) may be used for cast-in-

place, precast, and precast prestressed concrete, except when Class PP concrete is

used. The pozzolan constituent for Type IP shall be a maximum of 21 percent of the

weight (mass) of the portland-pozzolan cement. All other cements referenced in
ASTM C 595 may be used when approved by the Engineer.

For cast-in-place construction, portland-pozzolan cements shall not be used in concrete
mixtures when the air temperature is below 40 °F (4 °C) without permission of the
Engineer. If permission is given, the mix design strength requirement may require the
Contractor to increase the cement or eliminate the cement factor reduction for a water-
reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall not be used.

Portland Blast-Furnace Slag Cement. Acceptance of portland blast-furnace slag cement
shall be according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and
Non-Qualified Plants”.

Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet
the standard physical and chemical requirements. Type [(SM) slag-modified portland
cement may be used for cast-in-place, precast, and precast prestressed concrete,
except when Class PP concrete is used. All other cements referenced in ASTM C 595
may be used when approved by the Engineer.

For cast-in-place construction, portland blast-furnace slag cements shall not be used in
concrete mixtures when the air temperature is below 40 °F (4 °C) without permission of
the Engineer. If permission is given, the mix design strength requirement may require
the Contractor to increase the cement or eliminate the cement factor reduction for a
water-reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall not be used.

Rapid Hardening Cement. Rapid hardening cement shall be used according to
Article 1020.04 or when approved by the Engineer. The cement shall be on the
Department’'s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious
Materials for Concrete Repairs”, and shall be according to the following.

(1) The cement shall have a maximum final set of 25 minutes, according to lllinois
Modified ASTM C 191.
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(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at

3.0 hours, and 4000 psi (27,600 kPa) at 24.0 hours, according to lllinois Modified
ASTM C 109.

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days,
according to lllinois Modified ASTM C 596.

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according
to lllinois Modified ASTM C 1038.

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity;
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass)
loss in excess of 1.0 percent, after 100 cycles, according to lllinois Modified
AASHTO T 161, Procedure B. At 100 cycles, the specimens are measured and
weighed at 73 °F (23 °C).

(e) Calcium Aluminate Cement. Calcium aluminate cement shall be used when specified by
the Engineer. The cement shall meet the standard physical requirements for Type |
cement according to ASTM C 150, except the time of setting shall not apply. The
chemical requirements shall be determined according to ASTM C 114 and shall be as
follows: minimum 38 percent aluminum oxide (Al,O3), maximum 42 percent calcium
oxide (CaO), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble
residue.

1001.02 Uniformity of Color. Cement contained in single loads or in shipments of several
loads to the same project shall not have visible differences in color.

1001.03 Mixing Brands and Types. Different brands or different types of cement from the
same manufacturing plant, or the same brand or type from different plants shall not be mixed or
used alternately in the same item of construction unless approved by the Engineer.

1001.04 Storage. Cement shall be stored and protected against damage, such as
dampness which may cause partial set or hardened lumps. Different brands or different types
of cement from the same manufacturing plant, or the same brand or type from different plants
shall be kept separate.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: January 1, 2007

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR part 26 and listed in the DBE Directory or most recent addendum.
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STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the

requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities

Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on

100 percent state-funded contracts, the federal government has no involvement in such

contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this

Special Provision by the Department on those contracts. DBE participation on 100 percent

state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE

goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor:

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE firms
performing work called for in this contract is eligible to be credited toward fulfillment of the
Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. This determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 13.0% of the work. This percentage is set as the DBE participation goal for
this contract. Consequently, in addition to the other award criteria established for this contract,
the Department will award this contract to a bidder who makes a good faith effort to meet this
goal of DBE participation in the performance of the work. A bidder makes a good faith effort for
award consideration if either of the following is done in accordance with the procedures set forth
in this Special Provision:

(a) The bidder documents that firmly committed DBE participation has been obtained to
meet the goal; or

(b) The bidder documents that a good faith effort has been made to meet the goal, even

though the effort did not succeed in obtaining enough DBE participation to meet the
goal.
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DBE LOCATOR REFERENCES. Bidders may consult the DBE Directory as a reference source

for DBE companies certified by the Department. In addition, the Department maintains a letting

and item specific DBE locator information system whereby DBE companies can register their

interest in providing quotes on particular bid items advertised for letting. Information concerning

DBE companies willing to quote work for particular contracts may be obtained by contacting the

Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department's web site at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with the bidding procedures of this Special Provision is
required prior to the award of the contract and the failure of the as-read low bidder to comply will
render the bid not responsive.

(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven
working days after the date of letting. To meet the seven day requirement, the bidder
may send the Plan by certified mail or delivery service within the seven working day
period. If a question arises concerning the mailing date of a Plan, the mailing date will
be established by the U.S. Postal Service postmark on the original certified mail receipt
from the U.S. Postal Service or the receipt issued by a delivery service. It is the
responsibility of the bidder to ensure that the postmark or receipt date is affixed within
the seven working days if the bidder intends to rely upon mailing or delivery to satisfy the
submission day requirement. The Plan is to be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-
1524). Itis the responsibility of the bidder to obtain confirmation of telefax delivery. The
Department will not accept a Utilization Plan if it does not meet the seven day submittal
requirement and the bid will be declared not responsive. In the event the bid is declared
not responsive due to a failure to submit a Plan or failure to comply with the bidding
procedures set forth herein, the Department may elect to cause the forfeiture of the
penal sum of the bidder's proposal guaranty, and may deny authorization to bid the
project if re-advertised for bids. The Department reserves the right to invite any other
bidder to submit a Utilization Plan at any time for award consideration or to extend the
time for award.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. The signatures on these forms must be original signatures.
All elements of information indicated on the said form shall be provided, including but not
limited to the following:

(1) The name and address of each DBE to be used;
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(2) A description, including pay item numbers, of the commercially useful work to be
done by each DBE;

(3) The price to be paid to each DBE for the identified work specifically stating the
quantity, unit price, and total subcontract price for the work to be completed by the
DBE. If partial pay items are to be performed by the DBE, indicate the portion of
each item, a unit price where appropriate and the subcontract price amount;

(4) A commitment statement signed by the bidder and each DBE evidencing availability
and intent to perform commercially useful work on the project; and

(5) If the bidder is a joint venture comprised of DBE firms and non-DBE firms, the plan
must also include a clear identification of the portion of the work to be performed by
the DBE partner(s).

(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is
approved. The Utilization Plan will be approved by the Department if the Plan commits
sufficient commercially useful DBE work performance to meet the contract goal. The
Utilization Plan will not be approved by the Department if the Plan does not commit
sufficient DBE performance to meet the contract goal unless the bidder documents that it
made a good faith effort to meet the goal. The good faith procedures of Section VIII of
this special provision apply. If the Utilization Plan is not approved because it is deficient
in a technical matter, unless waived by the Department, the bidder will be notified and
will be allowed no less than a five working day period in order to cure the deficiency.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE firm does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE firm does not count toward the DBE goal.
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(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is

responsible for the management and supervision of the entire trucking operation for

which it is responsible. At least one truck owned, operated, licensed, and insured by the

DBE must be used on the contact. Credit will be given for the full value of all such DBE

trucks operated using DBE employed drivers. Goal credit will be limited to the value of

the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.

GOOD FAITH EFFORT PROCEDURES. If the bidder cannot obtain sufficient DBE
commitments to meet the contract goal, the bidder must document in the Utilization Plan the
good faith efforts made in the attempt to meet the goal. This means that the bidder must show
that all necessary and reasonable steps were taken to achieve the contract goal. Necessary
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE
participation. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts are not good faith efforts; rather, the
bidder is expected to have taken those efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

53



FAU Route 8091 (W. Outer Rd)

Project BHM-8091 (001)

Section (84-2B-1)I-1

Contract No. 72349

Sangamon County

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also, the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the bidder has made a good faith effort to secure the
work commitment of DBE companies to meet the contract goal, the Department will
award the contract provided that it is otherwise eligible for award. If the Department
determines that a good faith effort has not been made, the Department will notify the
bidder of that preliminary determination by contacting the responsible company official
designated in the Utilization Plan. The preliminary determination shall include a
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statement of reasons why good faith efforts have not been found, and may include

additional good faith efforts that the bidder could take. The notification will designate a

five working day period during which the bidder shall take additional efforts. The bidder

is not limited by a statement of additional efforts, but may take other action beyond any

stated additional efforts in order to obtain additional DBE commitments. The bidder shall

submit an amended Utilization Plan if additional DBE commitments to meet the contract

goal are secured. If additional DBE commitments sufficient to meet the contract goal are

not secured, the bidder shall report the final good faith efforts made in the time allotted.

All additional efforts taken by the bidder will be considered as part of the bidder’'s good

faith efforts. If the bidder is not able to meet the goal after taking additional efforts, the

Department will make a pre-final determination of the good faith efforts of the bidder and

will notify the designated responsible company official of the reasons for an adverse
determination.

(c) The bidder may request administrative reconsideration of a pre-final determination
adverse to the bidder within the five working days after the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The pre-final determination shall become final if a request is not made and
delivered. A request may provide additional written documentation and/or argument
concerning the issue of whether an adequate good faith effort was made to meet the
contract goal. In addition, the request shall be considered a consent by the bidder to
extend the time for award. The request will be forwarded to the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person in order to consider all issues of whether the bidder made a
good faith effort to meet the goal. After the review by the Reconsideration Officer, the
bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the
Reconsideration Officer that a good faith effort was made shall approve the Utilization
Plan submitted by the bidder and shall clear the contract for award. A final decision that
a good faith effort was not made shall render the bid not responsive.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Plan and award
of the contract, the Utilization Plan and individual DBE Participation Statements become part of
the contract. If the Contractor did not succeed in obtaining enough DBE participation to achieve
the advertised contract goal, and the Utilization Plan was approved and contract awarded based
upon a determination of good faith, the total dollar value of DBE work calculated in the approved
Utilization Plan as a percentage of the awarded contract value shall become the amended
contract goal.
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(a) No amendment to the Utilization Plan may be made without prior written approval from

the Department’s Bureau of Small Business Enterprises. All requests for amendment to

the Utilization Plan shall be submitted to the Department of Transportation, Bureau of

Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen

Parkway, Room 319, Sprindfield, lllinois 62764. Telephone number (217) 785-4611.
Telefax number (217) 785-1524.

(b) All work indicated for performance by an approved DBE shall be performed, managed,
and supervised by the DBE executing the Participation Statement. The Contractor shall
not terminate for convenience a DBE listed in the Utilization Plan and then perform the
work of the terminated DBE with its own forces, those of an affiliate or those of another
subcontractor, whether DBE or not, without first obtaining the written consent of the
Bureau of Small Business Enterprises to amend the Utilization Plan. If a DBE listed in
the Utilization Plan is terminated for reasons other than convenience, or fails to complete
its work on the contract for any reason, the Contractor shall make good faith efforts to
find another DBE to substitute for the terminated DBE. The good faith efforts shall be
directed at finding another DBE to perform at least the same amount of work under the
contract as the DBE that was terminated, but only to the extent needed to meet the
contract goal or the amended contract goal. The Contractor shall notify the Bureau of
Small Business Enterprises of any termination for reasons other than convenience, and
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan. If good
faith efforts following a termination of a DBE for cause are not successful, the Contractor
shall contact the Bureau and provide a full accounting of the efforts undertaken to obtain
substitute DBE participation. The Bureau will evaluate the good faith efforts in light of all
circumstances surrounding the performance status of the contract, and determine
whether the contract goal should be amended.

(c) The Contractor shall maintain a record of payments for work performed to the DBE
participants. The records shall be made available to the Department for inspection upon
request. After the performance of the final item of work or delivery of material by a DBE
and final payment therefor to the DBE by the Contractor, but not later than thirty
calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Report on
Department form SBE 2115 to the Regional Engineer. If full and final payment has not
been made to the DBE, the Report shall indicate whether a disagreement as to the
payment required exists between the Contractor and the DBE or if the Contractor
believes that the work has not been satisfactorily completed. If the Contractor does not
have the full amount of work indicated in the Utilization Plan performed by the DBE
companies indicated in the Plan, the Department will deduct from contract payments to
the Contractor the amount of the goal not achieved as liquidated and ascertained
damages.

(d) The Department reserves the right to withhold payment to the Contractor to enforce the
provisions of this Special Provision. Final payment shall not be made on the contract
until such time as the Contractor submits sufficient documentation demonstrating
achievement of the goal in accordance with this Special Provision or after liquidated
damages have been determined and collected.

56



FAU Route 8091 (W. Outer Rd)

Project BHM-8091 (001)

Section (84-2B-1)I-1

Contract No. 72349

Sangamon County

(e) Notwithstanding any other provision of the contract, including but not limited to

Article 109.09 of the Standard Specifications, the Contractor may request administrative

reconsideration of a decision to deduct the amount of the goal not achieved as liquidated

damages. A request to reconsider shall be delivered to the Contract Compliance

Section and shall be handled and considered in the same manner as set forth in

paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final

decision that a good faith effort was not made during contract performance to achieve

the goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department.

ENGINEER’S FIELD OFFICE (LONG DISTANCE BILL) (BDE)
Effective: November 1, 2007

Revise the last sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“This price shall include all utility costs and shall reflect the salvage value of the building or
buildings, equipment, and furniture which become the property of the Contractor after release by
the Engineer, except the Department will pay that portion of the monthly long distance phone
bills that, when combined, exceed $150.”

EQUIPMENT RENTAL RATES (BDE)
Effective: August 2, 2007 Revised: January 2, 2008

Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard
Specifications with the following:

“Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).”

Replace Article 109.04(b)(4) of the Standard Specifications with the following:
“(4) Equipment. Equipment used for extra work shall be authorized by the Engineer.

The equipment shall be specifically described, be of suitable size and capacity for

the work to be performed, and be in good operating condition. For such equipment,

the Contractor will be paid as follows.

a. Contractor Owned Equipment. Contractor owned equipment will be paid for by
the hour using the applicable FHWA hourly rate from the “Equipment Watch
Rental Rate Blue Book” (Blue Book) in effect when the force account work
begins. The FHWA hourly rate is calculated as follows.
FHWA hourly rate = (monthly rate/176) x (model year adj.) x (lllinois adj.) + EOC

Where: EOC = Estimated Operating Costs per hour (from the Blue Book)
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The time allowed will be the actual time the equipment is operating on the extra

work. For the time required to move the equipment to and from the site of the

extra work and any authorized idle (standby) time, payment will be made at the
following hourly rate: 0.5 x (FHWA hourly rate - EOC).

All time allowed shall fall within the working hours authorized for the extra work.

The rates above include the cost of fuel, oil, lubrication, supplies, small tools,
necessary attachments, repairs, overhaul and maintenance of any kind,
depreciation, storage, overhead, profits, insurance, and all incidentals. The rates
do not include labor.

The Contractor shall submit to the Engineer sufficient information for each piece
of equipment and its attachments to enable the Engineer to determine the proper
equipment category. If a rate is not established in the Blue Book for a particular
piece of equipment, the Engineer will establish a rate for that piece of equipment
that is consistent with its cost and use in the industry.

b. Rented Equipment. Whenever it is necessary for the Contractor to rent
equipment to perform extra work, the rental and transportation costs of the
equipment plus five percent for overhead will be paid. In no case shall the rental
rates exceed those of established distributors or equipment rental agencies.

All prices shall be agreed to in writing before the equipment is used.”

EROSION AND SEDIMENT CONTROL DEFICIENCY DEDUCTION (BDE)
Effective: April 1, 2007

Revise Article 105.03(a) of the Standard Specifications to read:

“(a) Erosion and Sediment Control Deficiency Deduction. When the Engineer is notified or
determines an erosion and/or sediment control deficiency(s) exists, he/she will notify and
direct the Contractor to correct the deficiency within a specified time. The specified time,
which begins upon natification to the Contractor, will be from 1/2 hour to 1 week based
on the urgency of the situation and the nature of the deficiency. The Engineer will be the
sole judge.

A deficiency may be any lack of repair, maintenance, or implementation of erosion
and/or sediment control devices included in the contract, or any failure to comply with the
conditions of the National Pollutant Discharge Elimination System (NPDES) Storm Water
Permit for Construction Site Activities. A deficiency may also be applied to situations
where corrective action is not an option such as the failure to participate in a jobsite
inspection of the project, failure to install required measures prior to initiating earth
moving operations, disregard of concrete washout requirements, or other disregard of
the NPDES permit.

If the Contractor fails to correct a deficiency within the specified time, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency exists.
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The calendar day(s) will begin with notification to the Contractor and end with the

Engineer’'s acceptance of the correction. The daily monetary deduction will be either

$1000.00 or 0.05 percent of the awarded contract value, whichever is greater. For those

deficiencies where corrective action was not an option, the monetary deduction will be
immediate and will be valued at one calendar day.”

HOT-MIX ASPHALT - FIELD VOIDS IN THE MINERAL AGGREGATE (BDE)
Effective: April 1, 2007 Revised: April 1, 2008

Add the following to the table in Article 1030.05(d)(2)a. of the Standard Specifications:

Frequency of Tests Frequency of Tests Test Method
“Parameter See Manual of Test
High ESAL Mixture All Other Mixtures Procedures for Materials
Low ESAL Mixture
VMA Day’s production N/A lllinois-Modified
> 1200 tons: AASHTOR 35

1 per half day of
Note 5. production

Day’s production
<1200 tons:

1 per half day of
production for first
2 days and 1 per day
thereafter (first sample
of the day)

Note 5. The Gg, used in the voids in the mineral aggregate (VMA) calculation
shall be the same average Gg, value listed in the mix design.”

Add the following to the Control Limits table in Article 1030.05(d)(4) of the Standard
Specifications:

“‘CONTROL LIMITS

Parameter High ESAL High ESAL All Other
Low ESAL Low ESAL
Individual Moving Avg. of 4 Individual
Test Test
VMA 0.7 %? -0.5%? N/A

2/ Allowable limit below minimum design VMA requirement”
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Add the following to the table in Article 1030.05(d)(5) of the Standard Specifications:

‘CONTROL CHART High ESAL All Other
REQUIREMENTS Low ESAL
VMA”

Revise the heading of Article 1030.05(d)(6)a.1. of the Standard Specifications to read:
“1. Voids, VMA, and Asphalt Binder Content.”

Revise the first sentence of the first paragraph of Article 1030.05(d)(6)a.1.(a.) of the Standard
Specifications to read:

“If the retest for voids, VMA, or asphalt binder content exceeds control
limits, HMA production shall cease and immediate corrective action shall
be instituted by the Contractor.”

Revise the table in Article 1030.05(e) of the Standard Specifications to read:

“Test Parameter Acceptable Limits of
Precision
% Passing:
1/2 in. (12.5 mm) 5.0 %
No. 4 (4.75 mm) 5.0 %
No. 8 (2.36 mm) 3.0 %
No. 30 (600 um) 2.0 %
Total Dust Content
225
No. 200 (75 um) o
Asphalt Binder Content 0.3 %
Maximum Specific
Gravity of Mixture 0.026
Bulk Specific Gravity 0.030
VMA 1.4 %

Density (% Compaction) 1.0 % (Correlated)

1/ Based on washed ignition.”
HOT-MIX ASPHALT — PLANT TEST FREQUENCY (BDE)
Effective: April 1, 2008

Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read:
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“Parameter

Frequency of Tests

High ESAL Mixture
Low ESAL Mixture

Frequency of Tests

All Other Mixtures

Test Method
See Manual of Test
Procedures for Materials

Aggregate Gradation

Hot bins for batch

and continuous
plants.
Individual cold-feed

or combined belt-
feed for drier drum
plants.

% passing sieves:
1/2in. (12.5 mm),

1 dry gradation per
day of production
(either morning or
afternoon sample).

and

1 washed ignition
oven test on the mix
per day of production
(conduct in the
afternoon if dry
gradation is

1 gradation per day
of production.

The first day of
production shall be a
washed ignition
oven test on the mix.
Thereafter, the
testing shall
alternate  between
dry gradation and
washed ignition

Illinois Procedure

1 per half day of
production

Day’s production <
1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)

No. 4 (4.75 mm), conducted in the | oven test on the mix.
No. 8 (2.36 mm), morning or  vice
No. 30 (600 pum) versa). Note 4.
No. 200 (75 pum)
Note 3.
Note 1.
Note 4.
Asphalt Binder
Content by Ignition | 1 per half day of 1 per day lllinois-Modified AASHTO
Oven production T 308
Note 2.
Air Voids Day’s production 2=
1200 tons:
Bulk Specific Gravity 1 per day lllinois-Modified AASHTO
of Gyratory Sample 1 per half day of T 312
production
Day’s production <
1200 tons:
1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)
Day’s production =
Maximum  Specific | 1200 tons: 1 per day lllinois-Modified AASHTO
Gravity of Mixture T 209”
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HOT-MIX ASPHALT — TRANSPORTATION (BDE)
Effective: April 1, 2008

Revise Article 1030.08 of the Standard Specifications to read:

“1030.08 Transportation. Vehicles used in transporting HMA shall have clean and tight
beds. The beds shall be sprayed with asphalt release agents from the Department’s approved
list. In lieu of a release agent, the Contractor may use a light spray of water with a light scatter
of manufactured sand (FA 20 or FA 21) evenly distributed over the bed of the vehicle. After
spraying, the bed of the vehicle shall be in a completely raised position and it shall remain in this
position until all excess asphalt release agent or water has been drained.

When the air temperature is below 60 °F (15 °C), the bed, including the end, endgate, sides
and bottom shall be insulated with fiberboard, plywood or other approved insulating material and
shall have a thickness of not less than 3/4 in (20 mm). When the insulation is placed inside the
bed, the insulation shall be covered with sheet steel approved by the Engineer. Each vehicle
shall be equipped with a cover of canvas or other suitable material meeting the approval of the
Engineer which shall be used if any one of the following conditions is present.

(a) Ambient air temperature is below 60 °F (15 °C).
(b) The weather is inclement.

(c) The temperature of the HMA immediately behind the paver screed is below 250 °F
(120 °C).

The cover shall extend down over the sides and ends of the bed for a distance of
approximately 12 in. (300 mm) and shall be fastened securely. The covering shall be rolled
back before the load is dumped into the finishing machine.”

ORGANIC ZINC-RICH PAINT SYSTEM (BDE)
Effective: November 1, 2001 Revised: January 1, 2008

Add the following to Section 1008 of the Standard Specifications:

“1008.05 Organic Zinc-Rich Paint System. The organic zinc-rich paint system shall
consist of an organic zinc-rich primer, an epoxy or urethane intermediate coat, and aliphatic
urethane finish coats. It is intended for use over blast-cleaned steel when three-coat shop
applications are specified. The system is also suitable for field painting blast-cleaned existing
structures.

The coating system shall be evaluated for performance through the National Transportation
Product Evaluation Program (NTPEP) for Structural Steel Coatings following the requirements
of AASHTO R 31, and shall meet the performance criteria listed herein. After successful
NTPEP testing, the coatings shall be submitted to the lllinois Department of Transportation,
Bureau of Materials and Physical Research, for qualification and acceptance testing.
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(a) General Requirements.

(1) Compatibility. Each coating in the system shall be supplied by the same paint
manufacturer.

(2) Toxicity. Each coating shall contain less than 0.01 percent lead in the dry film and
no more than trace amounts of hexavalent chromium, cadmium, mercury or other
toxic heavy metals.

(3) Volatile Organics. The volatile organic compounds of each coating shall not exceed
3.5 Ib/gal (420 g/L) as applied.

(b) Panel Preparation for NTPEP testing. The test panels shall be prepared according to
AASHTO R 31, except for the following: Test panels shall be scribed according to
ASTM D 1654 with a single “X” mark centered on the panel. The rectangular
dimensions of the scribe shall have a top width of 2 in. (50 mm) and a height of 4 in.
(100 mm). The scribe cut shall expose the steel substrate as verified with a microscope.

(c) Zinc-Rich Primer Requirements.

(1) Generic Type. This material shall be an organic zinc-rich epoxy or urethane primer.
It shall be suitable for topcoating with epoxies, urethanes, and acrylics.

(2) Zinc Dust. The zinc dust pigment shall comply with ASTM D 520, Type II.

(3) Slip Coefficient. The organic zinc coating shall meet a Class B AASHTO slip
coefficient (0.50 or greater) for structural steel joints using ASTM A 325 (A 325M) or
A 490 (A 490M) bolts.

(4) Adhesion. The adhesion to an abrasively blasted steel substrate shall not be less
than 900 psi (6.2 MPa) when tested according to ASTM D 4541 Annex A4.

(5) Unit Weight. The unit weight of the mixed material shall be within 0.4 Ib/gal
(48 kg/cu m) of the original qualification sample unit weight when tested according to
ASTM D 1475.

(6) Percent Solids by Weight of Mixed Primer. The percent solids by weight for the
mixed material shall be a minimum of 70 percent and shall not vary more than
12 percentage points from the percent solids by weight of the original qualification
samples when tested according to ASTM D 2369.

(7) Percent Solids by Weight of Vehicle Component. The percent solids by weight of the
vehicle component shall not vary more than +2 percentage points from the percent
solids by weight of the original qualification samples when tested according to
ASTM D 2369.

(8) Viscosity. The viscosity of the mixed material shall not vary more than £10 Krebs

Units from the original qualification sample viscosity when tested according to
ASTM D 562 at 77 °F (25 °C).
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(9) Dry Set to Touch. The mixed material when applied at 6 mils (150 microns) wet film
thickness shall have a dry set to touch of 30 minutes or less when tested according
to ASTM D 1640 at 77°°F (25 °C).

(10) Pot Life. After sitting eight hours at 77°°F (25 °C), the mixed material shall not show
curdling, gelling, gassing, or hard caking.

(d) Intermediate Coat Requirements.

(1) Generic Type. This material shall be an epoxy or urethane. It shall be suitable as an
intermediate coat over inorganic and organic zinc primers and compatible with
acrylic, epoxy, and polyurethane topcoats.

(2) Color. The color of the intermediate coat shall be white, off-white, or beige.

(3) Unit Weight. The unit weight of the mixed material and the unit weight of the
individual components shall be within 0.20 Ib/gal (24 kg/cu m) of the original
qualification sample unit weights when tested according to ASTM D 1475.

(4) Percent Solids by Weight. The percent solids by weight for the mixed material shall
not vary more than 2 percentage points from the percent solids by weight of the
original qualification samples when tested according to ASTM D 2369.

(5) Dry Time. The mixed material shall be dry to touch in two hours and dry hard in
eight hours when applied at 10 mils (255 microns) wet film thickness and tested
according to ASTM D 1640.

(6) Viscosity. The viscosity of the mixed material shall not vary more than +10 Krebs
Units from the original qualification samples when tested according to ASTM D 562
at 77 °F (25 °C).

(7) Pot Life. After sitting two hours at 77°°F (25 °C), the mixed material shall not show
curdling, gelling, gassing, or hard caking.

(e) Urethane Finish Coat Requirements.

(1) Generic Type. This material shall be an aliphatic urethane. It shall be suitable as a
topcoat over epoxies and urethanes.

(2) Color and Hiding Power. The finish coat shall match Munsell Glossy Color 7.5G 4/8
Interstate Green, 2.5YR 3/4 Reddish Brown, 10B 3/6 Blue, or 5B 7/1 Gray. The color
difference shall not exceed 3.0 Hunter Delta E Units. Color difference shall be
measured by instrumental comparison of the designated Munsell standard to a
minimum dry film thickness of 3 mils (75 microns) of sample coating produced on a
test panel according to ASTM D 823, Practice E, Hand—Held, Blade Film Application.
Color measurements shall be determined on a spectrophotometer with 45 degrees
circumferential/zero degrees geometry, illuminant C, and two degrees observer
angle. The spectrophotometer shall measure the visible spectrum from 380-720
nanometers with a wavelength interval and spectral bandpass of 10 nanometers.
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(3) Contrast Ratio. The contrast ratio of the finish coat applied at 3 mils (75 microns) dry
film thickness shall not be less than 0.99 when tested according to ASTM D 2805.

(4) Weathering Resistance. Test panels shall be aluminum alloy measuring 12 x 4 in.
(300 x 100 mm) prepared according to ASTM D 1730 Type A, Method 1 Solvent
Cleaning. A minimum dry film thickness of 3 mils (75 microns) of finish coat shall be
applied to three test panels according to ASTM D 823, Practice E, Hand Held Blade
Film Application. The coated panels shall be cured at least 14 days at 75 °F + 2 °F
(24 °C £ 1 °C) and 50 % 5 percent relative humidity. The panels shall be subjected to
300 hours of accelerated weathering using the light and water exposure apparatus
(fluorescent UV - condensation type) as specified in ASTM G 53-96 and ASTM
G 154 (equipped with UVB-313 lamps). The cycle shall consist of eight hours UV
exposure at 140 °F (60 °C) followed by four hours of condensation at 104 °F (40 °C).
After exposure, rinse the panel with clean water; allow to dry at room temperature for
one hour. The exposed panels shall not show a color change of more than 3 Hunter
Delta E Units.

(5) Dry Time. The mixed material shall be dry to touch in two hours and dry hard in six
hours when applied at 6 mils (150 microns) wet film thickness and tested according
to ASTM D 1640.

(f) Three Coat System Requirements.

(1) Finish Coat Color. For NTPEP testing purposes, the color of the finish coat shall
match the latest applicable AASHTO R 31 specified color.

(2) Salt Fog. When tested according to ASTM B 117 and evaluated according to
AASHTO R 31, the paint system shall exhibit no spontaneous delamination and not
exceed the following acceptance levels after scraping after 5,000 hours of salt fog
exposure:

Salt Fog Acceptance Criteria

Blister Criteria

Rust Criteria

Conversion Value

Maximum Creep

Average Creep

9

4 mm

2 mm

(3) Cyclic Exposure. When tested according to ASTM D 5894 and evaluated according
to AASHTO R 31, the paint system shall exhibit no spontaneous delamination and
not exceed the following acceptance levels after 5,000 hours of cyclic exposure:

Cyclic Exposure Acceptance Criteria
Blister Criteria Rust Criteria

Conversion Value

Maximum Creep

Average Creep

9

7 mm

4 mm

(4) Abrasion. The abrasion resistance shall be evaluated according to ASTM D 4060
using a Taber Abrader with a 2.20 Ib (1000 gram) load and CS 17 wheels. The
duration of the test shall be 1,000 cycles. The loss shall be calculated by difference
and be less than 0.00049 Ib (220 mgs).
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(5) Adhesion. The adhesion to an abrasively blasted steel substrate shall not be less
than 900 psi (6.2 MPa) when tested according to ASTM D 4541 Annex A4.

(6) Freeze Thaw Stability. There shall be no reduction of adhesion, which exceeds the
test precision, after 30 days of freeze/thaw/immersion testing. One 24 hour cycle
shall consist of 16 hours of approximately -22 °F (-30 °C) followed by four hours of
thawing at 122 °F (50 °C) and four hours tap water immersion at 77 °F (25 °C). The
test panels shall remain in the freezer mode on weekends and holidays.

(g) Sampling, Testing, Acceptance, and Certification. Sampling, testing, acceptance, and
certification of the coating system shall be according to Article 1008.01.”

PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: June 1, 2000 Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.

State law also addresses the timing of payments to be made to subcontractors and material
suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a
Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing
work or supplying material within 15 calendar days after receipt of the Department payment.
Section 7 of the Act further provides that interest in the amount of two percent per month, in
addition to the payment due, shall be paid to any subcontractor or material supplier by the
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.
The Act also provides that the time for payment required and the calculation of any interest due
applies to transactions between subcontractors and lower-tier subcontractors and material
suppliers throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the
following payment obligations.

When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hold
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all
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payments made to lower tier subcontractors and material suppliers throughout the contracting

chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.

This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to Section
7(b) of the State Prompt Payment Act. State law creates other and additional remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550.

PLASTIC BLOCKOUTS FOR GUARDRAIL (BDE)
Effective: November 1, 2004 Revised: January 1, 2007

Add the following to Article 630.02 of the Standard Specifications:
“(g) Plastic Blockouts (Note 1.)
Note 1. Plastic blockouts may be used in lieu of wood blockouts for steel plate beam

guardrail. The plastic blockouts shall be the minimum dimensions shown on the plans
and shall be on the Department’s approved list.”

RECLAIMED ASPHALT PAVEMENT (RAP) (BDE)
Effective: January 1, 2007 Revised: August 1, 2007

In Article 1030.02(g), delete the last sentence of the first paragraph in (Note 2).
Revise Section 1031 of the Standard Specifications to read:
“SECTION 1031. RECLAIMED ASPHALT PAVEMENT

1031.01 Description. Reclaimed asphalt pavement (RAP) is reclaimed asphalt pavement
resulting from cold milling or crushing of an existing dense graded hot-mix asphalt (HMA)
pavement. The Contractor shall supply written documentation that the RAP originated from
routes or airfields under federal, state, or local agency jurisdiction.

1031.02 Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. No additional RAP shall be added to the pile after the
pile has been sealed. Stockpiles shall be sufficiently separated to prevent intermingling at the
base. Stockpiles shall be identified by signs indicating the type as listed below (i.e.
‘Homogeneous Surface”).
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Prior to milling, the Contractor shall request the District to provide verification of the quality
of the RAP to clarify appropriate stockpile.

(a) Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures and represent:
1) the same aggregate quality, but shall be at least C quality; 2) the same type of
crushed aggregate (either crushed natural aggregate, ACBF slag, or steel slag);
3) similar gradation; and 4) similar asphalt binder content. If approved by the Engineer,
combined single pass surface/binder millings may be considered “homogenous” with a
quality rating dictated by the lowest coarse aggregate quality present in the mixture.

(b) Conglomerate 5/8. Conglomerate 5/8 RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality but shall be at least C quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. All
conglomerate 5/8 RAP shall be processed prior to testing by crushing to where all RAP
shall pass the 5/8 in. (16 mm) or smaller screen. Conglomerate 5/8 RAP stockpiles shall
not contain steel slag or other expansive material as determined by the Department.

(c) Conglomerate 3/8. Conglomerate 3/8 RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality but shall be at least B quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. All
conglomerate 3/8 RAP shall be processed prior to testing by crushing to where all RAP
shall pass the 3/8 in. (9.5 mm) or smaller screen. Conglomerate 3/8 RAP stockpiles
shall not contain steel slag or other expansive material as determined by the
Department.

(d) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of RAP
from Class |, Superpave (High or Low ESAL), HMA (High or Low ESAL), or equivalent
mixtures. The coarse aggregate in this RAP may be crushed or round but shall be at
least D quality. This RAP may have an inconsistent gradation and/or asphalt binder
content. Conglomerate DQ RAP stockpiles shall not contain steel slag or other
expansive material as determined by the Department.

(e) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer. Sheet
asphalt shall be stockpiled separately.

1031.03 Testing. When used in HMA, the RAP shall be sampled and tested either during
or after stockpiling.
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For testing during stockpiling, washed extraction samples shall be run at the minimum

frequency of one sample per 500tons (450 metrictons) for the first 2000 tons

(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter. A minimum of
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons).

For testing after stockpiling, the Contractor shall submit a plan for approval to the District
proposing a satisfactory method of sampling and testing the RAP pile either in-situ or by
restockpiling. The sampling plan shall meet the minimum frequency required above and detail
the procedure used to obtain representative samples throughout the pile for testing.

Before extraction, each field sample shall be split to obtain two samples of test sample size.
One of the two test samples from the final split shall be labeled and stored for Department use.
The Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor
test results.

(a) Testing Conglomerate 3/8. In addition to the requirements above, conglomerate 3/8
RAP shall be tested for maximum theoretical specific gravity (G,m) at a frequency of one
sample per 500 tons (450 metric tons) for the first 2000 tons (1800 metric tons) and one
sample per 2000 tons (1800 metric tons) thereafter. A minimum of five tests shall be
required for stockpiles less than 4000 tons (3600 metric tons).

(b) Evaluation of Test Results. All of the extraction results shall be compiled and averaged
for asphalt binder content and gradation and, when applicable G,. Individual extraction
test results, when compared to the averages, will be accepted if within the tolerances

listed below.

Parameter Homogeneous / Conglomerate “D” Quality
Conglomerate

1in. (25 mm) +5%
1/2'in. (12.5 mm) +8 % +15%
No. 4 (4.75 mm) +6 % +13 %
No. 8 (2.36 mm) +5%
No. 16 (1.18 mm) +15 %
No. 30 (600 um) +5 %
No. 200 (75 um) +2.0% +4.0 %
Asphalt Binder +0.4 %" +0.5%
G +0.027

1/ The tolerance for conglomerate 3/8 shall be + 0.3 %.
2/ Applies only to conglomerate 3/8. When variation of the G, exceeds the + 0.02

tolerance, a new conglomerate 3/8 stockpile shall be created which will also require
an additional mix design.
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If more than 20 percent of the individual sieves are out of the gradation tolerances, or if

more than 20 percent of the asphalt binder content test results fall outside the

appropriate tolerances, the RAP shall not be used in HMA unless the RAP representing

the failing tests is removed from the stockpile. All test data and acceptance ranges shall
be sent to the District for evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose
of Characterizing Reclaimed Asphalt Pavement (RAP)”.

1031.04 Quality Designation of Aggregate in RAP. The quality of the RAP shall be set
by the lowest quality of coarse aggregate in the RAP stockpile and are designated as follows.

(a) RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) surface mixtures are
designated as containing Class B quality coarse aggregate.

(b) RAP from Superpave (Low ESAL)/HMA (Low ESAL) IL-19.0L binder and IL-9.5L surface
mixtures are designated as Class D quality coarse aggregate.

(c) RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) binder mixtures,
bituminous base course mixtures, and bituminous base course widening mixtures are
designated as containing Class C quality coarse aggregate.

(d) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

1031.05 Use of RAP in HMA. The use of RAP in HMA shall be as follows.

(a) Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less than
the nominal maximum size requirement for the HMA mixture to be produced.

(b) Steel Slag Stockpiles. RAP stockpiles containing steel slag or other expansive material,
as determined by the Department, shall be homogeneous and will be approved for use
in HMA (High ESAL and Low ESAL) surface mixtures only.

(c) Use in HMA Surface Mixtures (High and Low ESAL). RAP stockpiles for use in HMA
surface mixtures (High and Low ESAL) shall be either homogeneous or conglomerate
3/8, in which the coarse aggregate is Class B quality or better.

(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base
Course Widening. RAP stockpiles for use in HMA binder mixtures (High and Low
ESAL), HMA base course, and HMA base course widening shall be homogeneous,
conglomerate 5/8, or conglomerate 3/8, in which the coarse aggregate is Class C quality
or better.

(e) Use in Shoulders and Subbase. RAP stockpiles for use in HMA shoulders and stabilized

subbase (HMA) shall be homogeneous, conglomerate 5/8, conglomerate 3/8, or
conglomerate DQ.
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(f) The use of RAP shall be a contractor’s option when constructing HMA in all contracts.

When the contractor chooses the RAP option, the percentage of RAP shall not exceed
the amounts indicated in the table for a given N Design.

Max RAP Percentage

HMA MIXTURES ¥ MAXIMUM % RAP

Ndesign Binder/Leveling Surface Polymer
Binder Modified

30 30 30 10

50 25 15 10

70 15 /252 10/15 % 10

90 10 10 10

105 10 10 10

1/ For HMA Shoulder and Stabilized Sub-Base (HMA) N-30, the amount of RAP shall
not exceed 50% of the mixture.

2/ Value of Max % RAP if 3/8 RAP is utilized.

3/ When RAP exceeds 20%, the high & low virgin asphalt binder grades shall each be
reduced by one grade (i.e. 25% RAP would require a virgin asphalt binder grade of
PG64-22 to be reduced to a PG58-28).

1031.06 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP material meeting the above detailed requirements.

RAP designs shall be submitted for volumetric verification. If additional RAP stockpiles are
tested and found that no more than 20 percent of the results, as defined under “Testing” herein,
are outside of the control tolerances set for the original RAP stockpile and HMA mix design, and
meets all of the requirements herein, the additional RAP stockpiles may be used in the original
mix design at the percent previously verified.

1031.07 HMA Production. The coarse aggregate in all RAP used shall be equal to or less
than the nominal maximum size requirement for the HMA mixture being produced.

To remove or reduce agglomerated material, a scalping screen, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed system to
remove or reduce oversized material. If material passing the sizing device adversely affects the
mix production or quality of the mix, the sizing device shall be set at a size specified by the
Engineer.

If the RAP control tolerances or QC/QA test results require corrective action, the Contractor
shall cease production of the mixture containing RAP and either switch to the virgin aggregate
design or submit a new RAP design. When producing mixtures containing conglomerate 3/8
RAP, a positive dust control system shall be utilized.

HMA plants utilizing RAP shall be capable of automatically recording and printing the
following information.
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(a) Dryer Drum Plants.
(1) Date, month, year, and time to the nearest minute for each print.
(2) HMA mix number assigned by the Department.

(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to
the nearest 0.1 ton (0.1 metric ton).

(4) Accumulated dry weight of RAP in tons (metric tons) to the nearest 0.1 ton
(0.1 metric ton).

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

(7) Residual asphalt binder in the RAP material as a percent of the total mix to the
nearest 0.1 percent.

(8) Aggregate and RAP moisture compensators in percent as set on the control panel.
(Required when accumulated or individual aggregate and RAP are printed in wet
condition.)

(b) Batch Plants.

(1) Date, month, year, and time to the nearest minute for each print.

(2) HMA mix number assigned by the Department.

(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).

(4) Mineral filler weight to the nearest pound (kilogram).

(5) RAP weight to the nearest pound (kilogram).

(6) Virgin asphalt binder weight to the nearest pound (kilogram).

(7) Residual asphalt binder in the RAP material as a percent of the total mix to the
nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system will be
inspected by the Engineer prior to production and verified at the beginning of each construction
season thereafter.

1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of RAP
in aggregate surface course and aggregate shoulders shall be as follows.
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(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Other”. The testing requirements of Article 1031.03 shall not apply.

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)
sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded or single sized will not be accepted.”

REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE)
Effective: April 1, 2007

Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read:

“At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the
following table. Measurements shall be conducted according to ASTM E 810, without
averaging. Sheeting used on cones, drums and flexible delineators shall be reboundable as
tested according to ASTM D 4956. Prestriped sheeting for rigid substrates on barricades shall
be white and orange.

Initial Minimum Coefficient of Retroreflection
candelas/foot candle/sq ft (candelas/lux/sq m) of material

Observation Entrance Angle Fluorescent
Angle (deg.) (deg.) White Orange Orange

0.2 -4 365 160 150

0.2 +30 175 80 70

0.5 -4 245 100 95

0.5 +30 100 50 40”

Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard
Specifications to read:

“Barricades and vertical panels shall have alternating white and orange stripes sloping
downward at 45 degrees toward the side on which traffic will pass.”

Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard
Specifications to read:

“The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange
stripes sloping downward at 45 degrees toward the side on which traffic will pass.”
REINFORCEMENT BARS (BDE)
Effective: November 1, 2005 Revised: January 2, 2008

Revise Article 1006.10(a) of the Standard Specifications to read:
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“ (a) Reinforcement Bars. Reinforcement bars will be accepted according to the current

Bureau of Materials and Physical Research Policy Memorandum, “Reinforcement Bar

and/or Dowel Bar Plant Certification Procedure”. The Department will maintain an
approved list of producers.

(1) Reinforcement Bars (Non-Coated). Reinforcement bars shall be according to
ASTM A 706 (A 706M), Grade 60 (420) for deformed bars and the following.

a. For straight bars furnished in cut lengths and with a well-defined yield point, the
yield point shall be determined as the elastic peak load, identified by a halt or
arrest of the load indicator before plastic flow is sustained by the bar and dividing
it by the nominal cross-sectional area of the bar.

b. For bars without a well-defined yield point, including bars straightened from coils,
the yield strength shall be determined by taking the corresponding load at
0.005 strain as measured by an extensometer (0.5% elongation under load) and
dividing it by the nominal cross-sectional area of the bar.

c. For bars straightened from coils or bars bent from fabrication, there shall be no
upper limit on yield strength; and for bar designation Nos. 3 - 6 (10 - 19), the
elongation after rupture shall be at least 9%.

d. Heat Numbers. Bundles or bars at the construction site shall be marked or
tagged with heat identification numbers of the bar producer.

e. Guided Bend Test. Bars may be subject to a guided bend test across two pins
which are free to rotate, where the bending force shall be centrally applied with a
fixed or rotating pin of a certain diameter as specified in Table 3 of ASTM A 706
(A 706M). The dimensions and clearances of this guided bend test shall be
according to ASTM E 190.

f. Spiral Reinforcement. Spiral reinforcement shall be deformed or plain bars
conforming to the above requirements or cold-drawn steel wire conforming to
AASHTO M 32.

(2) Epoxy Coated Reinforcement Bars. Epoxy coated reinforcement bars shall be
according to Article 1006.10(a)(1) and shall be epoxy coated according to
AASHTO M 284 (M 284M) and the following.

a. Certification. The epoxy coating applicator shall be certified according to the
current Bureau of Materials and Physical Research Policy Memorandum, “Epoxy
Coating Plant Certification Procedure”. The Department will maintain an
approved list.

b. Coating Thickness. The thickness of the epoxy coating shall be 7 to 12 mils

(0.18 to 0.30 mm). When spiral reinforcement is coated after fabrication, the
thickness of the epoxy coating shall be 7 to 20 mils (0.18 to 0.50 mm).
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c. Cutting Reinforcement. Reinforcement bars may be sheared or sawn to length

after coating, providing the end damage to the coating does not extend more

than 0.5in. (13 mm) back and the cut is patched before any visible rusting
appears. Flame cutting will not be permitted.”

SEEDING (BDE)
Effective: July 1, 2004 Revised: August 1, 2007

Revise the following seeding mixtures shown in Table 1 of Article 250.07 of the Standard
Specifications to read:

“Table 1 - SEEDING MIXTURES
Class — Type Seeds (k gl%zg[g re)
2 Roadside Mixture 7/ Tall Fescue 100 (110)
(Inferno, Tarheel Il, Quest,
Blade Runner, or Falcon V)
Perennial Ryegrass 50 (55)
Creeping Red Fescue 40 (50)
Red Top 10 (10)
2A  Salt Tolerant Tall Fescue 60 (70)
Roadside Mixture 7/ (Inferno, Tarheel Il, Quest,
Blade Runner, or Falcon V)
Perennial Ryegrass 20 (20)
Red Fescue 30 (20)
(Audubon, Sea Link, or Epic)
Hard Fescue 30 (20)
(Rescue 911, Spartan Il, or
Reliant IV)
Fults Salt Grass 1/ 60 (70)”
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Revise Table Il of Article 1081.04(c)(6) of the Standard Specifications to read:

TABLE Il
Hard Pure Secondary *
Seed Purity Live Weed Noxious Weeds
% % Seed % % No. per oz (kg)

Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes
Alfalfa 20 92 89 0.50 6 (211) 1/
Clover, Alsike 15 92 87 0.30 6 (211) 2/
Red Fescue, Audubon 0 97 82 0.10 3 (105) -
Red Fescue, Creeping - 97 82 1.00 6 (211) -
Red Fescue, Epic - 98 83 0.05 1 (35) -
Red Fescue, Sea Link - 98 83 0.10 3 (105) -
Tall Fescue, Blade Runner - 98 83 0.10 2 (70) -
Tall Fescue, Falcon IV - 98 83 0.05 1(35) -
Tall Fescue, Inferno 0 98 83 0.10 2 (70) -
Tall Fescue, Tarheel Il - 97 82 1.00 6 (211) -
Tall Fescue, Quest 0 98 83 0.10 2 (70)

Fults Salt Grass 0 98 85 0.10 2(70) -
Kentucky Bluegrass - 97 80 0.30 7 (247) 4/
Oats - 92 88 0.50 2 (70) 3/
Redtop - 90 78 1.80 5(175) 3/
Ryegrass, Perennial, Annual - 97 85 0.30 5(175) 3/
Rye, Grain, Winter - 92 83 0.50 2 (70) 3/
Hard Fescue, Reliant IV - 98 83 0.05 1(35) -
Hard Fescue, Rescue 911 0 97 82 0.10 3 (105) -
Hard Fescue, Spartan Il - 98 83 0.10 3 (105) -
Timothy - 92 84 0.50 5(175) 3/
Wheat, hard Red Winter - 92 89 0.50 2(70) 3/

Revise the first sentence of the first paragraph of Article 1081.04(c)(7) of the Standard
Specifications to read:

“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A,

6, and 6A in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each
species listed.”

SILT FILTER FENCE (BDE)

Effective: January 1, 2008

For silt filter fence fabric only, revise Article 1080.02 of the Standard Specifications to read:
“1080.02 Geotextile Fabric. The fabric for silt filter fence shall be a woven fabric meeting

the requirements of AASHTO M 288 for unsupported silt fence with less than 50 percent

geotextile elongation.”

Replace the last sentence of Article 1081.15(b) of the Standard Specifications with the following:

“Silt filter fence stakes shall be a minimum of 4 ft (1.2 m) long and made of either wood or

metal. Wood stakes shall be 2 in. x 2in. (50 mm x 50 mm). Metal stakes shall be a
standard T or U shape having a minimum weight (mass) of 1.32 Ib/ft (600 g/300 mm).”
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STEEL INSERTS AND BRACKETS CAST INTO CONCRETE (BDE)
Effective: April 1, 2008

Add the following to Article 503.02 of the Standard Specifications:

“(g) Steel Inserts and Brackets Cast Into Concrete ..o 1006.13”
Add the following to Article 504.02 of the Standard Specifications:

“(j) Steel Inserts and Brackets Cast Into Concrete ..o 1006.13”
Revise Article 1006.13 of the Standard Specifications to read:

“1006.13 Steel Inserts and Brackets Cast Into Concrete. Steel inserts and brackets cast
into concrete shall be galvanized according to AASHTO M 232 or AASHTO M 111.

The inserts shall be ferrules with loop or strut type anchorages having the following
minimum certified proof load.

Insert Diameter Proof Load
5/8 in. (16 mm) 6600 Ib (29.4 kN)
3/4 in. (19 mm) 6600 Ib (29.4 kN)
1in. (25 mm) 9240 Ib (41.1 kN)”

STEEL PLATE BEAM GUARDRAIL (BDE)
Effective: November 1, 2005 Revised: August 1, 2007

Revise the first paragraph of Article 1006.25 of the Standard Specifications to read:

"1006.25 Steel Plate Beam Guardrail. Steel plate beam guardrail, including bolts, nuts,
and washers, shall be according to AASHTO M 180. The guardrail shall be Class A, with a
Type |l galvanized coating; except the weight (mass) of the coating for each side of the guardrail
shall be at least 2.00 oz/sq ft (610 g/sq m). The coating will be determined for each side of the
guardrail using the average of at least three non-destructive test readings taken on that side of
the guardrail. The minimum average thickness for each side shall be 3.4 mils (86 ym).”

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor
shall make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting

work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.
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This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.

TEMPORARY EROSION CONTROL (BDE)
Effective: November 1, 2002 Revised: January 1, 2008

Revise the third paragraph of Article 280.03 of the Standard Specifications to read:

“Erosion control systems shall be installed prior to beginning any activities which will
potentially create erodible conditions. Erosion control systems for areas outside the limits of
construction such as storage sites, plant sites, waste sites, haul roads, and Contractor furnished
borrow sites shall be installed prior to beginning soil disturbing activities at each area. These
offsite systems shall be designed by the Contractor and be subject to the approval of the
Engineer.”

Add the following paragraph after the third paragraph of Article 280.03 of the Standard
Specifications:

“The temporary erosion and sediment control systems shown on the plans represent the
minimum systems anticipated for the project. Conditions created by the Contractor’s
operations, or for the Contractor’s convenience, which are not covered by the plans, shall be
protected as directed by the Engineer at no additional cost to the Department. Revisions or
modifications of the erosion and sediment control systems shall have the Engineer’s written
approval.”

Add the following paragraph after the ninth paragraph of Article 280.07 of the Standard
Specifications:

“Temporary or permanent erosion control systems required for areas outside the limits of
construction will not be measured for payment.”

Delete the tenth (last) paragraph of Article 280.08 of the Standard Specifications.
WOVEN WIRE FENCE (BDE)
Effective: April 1, 2008
Revise Article 1006.28(a) of the Standard Specifications to read:
“(a) Woven Wire Fencing. Woven wire fencing shall be according to AASHTO M 279. The

Design Number of the fence fabric shall be either 939-6-11, Grade 60 or 939-6-12 1/2,
Grade 125. The metallic coating shall be either Type A or Type Z, Class 3.”

78



FAU Route 8091 (W. Outer Rd)
Project BHM-8091 (001)
Section (84-2B-1)I-1
Contract No. 72349
Sangamon County
STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 2, 2004 Revised: April 1, 2007

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form, or failure to fill out the form completely, shall make this contract exempt of steel cost
adjustments.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), frames and
grates, and other miscellaneous items will be subject to a steel cost adjustment when the pay
item they are used in has a contract value of $10,000 or greater.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) Evidence that increased or decreased steel costs have been passed on to the
Contractor.

(b) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(c) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = CBPy - CBP,
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Where: CBPy = The average of the Consumer Buying Price indices for Shredded Auto
Scrap (Chicago) and No. 1 Heavy Melt (Chicago) as published by the
American Metal Market (AMM) for the day the steel is shipped from the mill.
The indices will be converted from dollars per ton to dollars per Ib (kg).

CBP_= The average of the Consumer Buying Price indices for Shredded Auto
Scrap (Chicago) and No. 1 Heavy Melt (Chicago) as published by the AMM
for the day the contract is let. The indices will be converted from dollars per
ton to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the CBPy, will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the CBP_ and CBPy in excess of five percent, as calculated
by:

Percent Difference = {(CBP_ - CBPy) + CBP.} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 Ib/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 - 15.2 m))
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m)
14 Ib/ft (21 kg/m)
21 Ib/ft (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 Ib/ft (46 kg/m)
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)
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Return With Bid

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form, or
failure to fill out the form completely, shall make this contract exempt of steel cost adjustments.
After award, this form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans?

Yes [ No [

Signature: Date:
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ATTACHMENTS
A. Employment Preference for Appalachian Contracts

(included in Appalachian contracts only)
I. GENERAL

1. These contract provisions shall apply to all word performed on the
contract by the contractor’s own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

2. Except as otherwise provided for in each section, the contractor shall
insert in each subcontract all of the stipulations contained in these
Required Contract Provisions, and further require their inclusion in any
lower tier subcontract or purchase order that may in turn be made. The
Required Contract Provisions shall not be incorporated by reference in
any case. The prime contractor shall be responsible for compliance by
any subcontractor or lower tier subcontractor with these Required
Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract Provisions
may also be grounds for debarment as provided in 29 CFR 5.12:

Section |, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4 and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of Section IV
(except paragraph 5) and Section V of these Required Contract
Provisions shall not be subject to the general disputes clause of this
contract. Such disputes shall be resolved in accordance with the
procedures of the U.S. Department of Labor (DOL) as set forth in 29 CFR
5, 6 and 7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the contracting
agency, the DOL, or the contractor’'s employees or their representatives.

6. Selection of Labor: During the performance of this contract, the
contractor shall not:

a. Discriminate against labor from any other State,
possession, or territory of the United States (except for
employment preference for Appalachian contracts, when
applicable, as specified in Attachment A), or

b. Employ convict labor for any purpose within the limits of

the project unless it is labor performed by convicts who are on
parole, supervised release, or probation.

II. NONDISCRIMINATION

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and orders of the
Secretary of Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific
affirmative action standards for the contractor’s project activities under
this contract. The Equal Opportunity Construction Contract
Specifications set forth under 41 CFR 60-4.3 and the provisions of the
American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth
under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the State highway agency
(SHA) and the Federal Government in carrying out EEO
obligations and in their review of his/her activities under the
contract.

b. The contractor will accept as his operating policy the
following statement:

“It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, color, national origin,
age or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms

of compensation; and selection for training, including
apprenticeship, preapprenticeship, and/or on-the-job-training.”

2. EEO Officer: The contractor will designate and make known to the
SHA contracting officers an EEO Officer who will have the responsibility
for an must be capable of effectively administering and promoting an
active contractor program of EEO and who must be assigned adequate
authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor’s staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above
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agreement will be met, the following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all
major aspects of the contractor’'s EEO obligations within thirty
days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor’s
procedures for locating and hiring minority group employees.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: “An Equal
Opportunity Employer.” All such advertisements will be placed in
publications having a large circulation among minority groups in the area
from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through
public and private employees referral sources likely to yield
qualified minority group applicants. To meet this requirement,
the contractor will identify sources of potential minority group
employees, and establish which such identified sources
procedures whereby minority group applicants may be referred
to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the
extent that the system permits the contractor's compliance
with EEO contract provisions. (The DOL has held that where

evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that
the discrimination may extend beyond the actions reviewed,
such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with his obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of his avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees,
and applicants for employment.

b. Consistent with the contractor’s work force requirements

and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25
percent of apprentices or trainees in each occupation shall be
in their first year of apprenticeship or training. In the event a
special provision for training is provided under this contract,

this subparagraph will be superseded as indicated in the special
provision.

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of minority group and women employees
and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best

implementation of such agreements have the effect of efforts to obtain the cooperation of such unions to increase opportunities
discriminating against minorities or women, or obligates the for minority groups and women within the unions, and to effect referrals
contractor to do the same, such implementation violates by such unions of minority and female employees. Actions by the
Executive Order 11246, as amended.) contractor either directly or through a contractor’s association acting as

c. The contractor will encourage his present employees to
refer minority group applicants for employment. Information
and procedures with regard to referring minority group
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee benefits
shall be established and administered, and personnel actions of every type,
including hiring, upgrading, promotion, transfer, demotion, layoff, and
termination, shall be taken without regard to race, color, religion, sex,
national origin, age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
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agent will include the procedures set forth below:

a. The contractor will use best efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minority group members and women
for membership in the unions and increasing the skills of
minority group employees and women so that they may qualify
for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union
will be contractually bound to refer applicants without regard
to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to



the SHA and shall set forth what efforts have been made to
obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within
the time limit set forth in the collective bargaining agreement,
the contractor will, through independent recruitment efforts, fill
the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full
efforts to obtain qualified and/or quailifiable minority group
persons and women. (The DOL has held that it shall be no
excuse that the union with which the contractor has a
collective bargaining agreement providing for exclusive referral
failed to refer minority employees.) In the event the union
referral practice prevents the contractor from meeting the
obligations pursuant to Executive Order 11246, as amended,
and these special provisions, such contractor shall immediately
notify the SHA.

8. Selection of Subcontractors, Procurement of Materials and Leasing
of Equipment: The contractor shall not discriminate on the grounds of
race, color, religion, sex, national origin, age or disability in the selection
and retention of subcontractors, including procurement of materials and
leases of equipment.

a. The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined in 49
CFR 23, shall have equal opportunity to compete for and
perform subcontracts which the contractor enters into

pursuant to this contract. The contractor will use his best
efforts to solicit bids from and to utilize DBE subcontractors or
subcontractors with meaningful minority group and female
representation among their employees. Contractors shall
obtain lists of DBE construction firms from SHA personnel.

c. The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following completion
of the contract work and shall be available at reasonable times and
places for inspection by authorized representatives of the SHA and the
FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number of minority and non-minority group members
and women employed in each work classification on the
project;

(2) The progress and efforts being made in cooperation with
unions, when applicable, to increase employment
opportunities for minorities and women;

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minority and female
employees; and

(4) The progress and efforts being made in securing the
services of DBE subcontractors or subcontractors with
meaningful minority and female representation among their
employees.

b. The contractors will submit an annual report to the SHA
each July for the duration of the project, indicating the number
of minority, women, and non-minority group employees
currently engaged in each work classification required by the
contract work. This information is to be reported on Form
FHWA-1391. If on-the-job training is being required by special
provision, the contractor will be required to collect and report
training data.

IIl. NONSEGREGATED FACILITIES

(Applicable to all Federal-aid construction contracts and to all related
subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement or
purchase order, as appropriate, the bidder, Federal-aid construction
contractor, subcontractor, material supplier, or vendor, as appropriate,
certifies that the firm does not maintain or provide for its employees any
segregated facilities at any of its establishments, and that the firm does
not permit its employees to perform their services at any location, under
its control, where segregated facilities are maintained. The firm agrees
that a breach of this certification is a violation of the EEO provisions of
this contract. The firm further certifies that no employee will be denied
access to adequate facilities on the basis of sex or disability.

b. As used in this certification, the term “segregated facilities” means
any waiting rooms, work areas, restrooms and washrooms, restaurants
and other eating areas, timeclocks, locker rooms, and other storage or
dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided for
employees which are segregated by explicit directive, or are, in fact,
segregated on the basis of race, color, religion, national origin, age or
disability, because of habit, local custom, or otherwise. The only
exception will be for the disabled when the demands for accessibility
override (e.g. disabled parking).

c. The contractor agrees that it has obtained or will obtain identical
certification from proposed subcontractors or material suppliers prior to
award of subcontracts or consummation of material supply agreements
of $10,000 or more and that it will retain such certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts exceeding $2,000
and to all related subcontracts, except for projects located on roadways
classified as local roads or rural minor collectors, which are exempt.)

1. General:

a. All mechanics and laborers employed or working upon the
site of the work will be paid unconditionally and not less often
than once a week and without subsequent deduction or rebate
on any account [except such payroll deductions as are
permitted by regulations (29 CFR 3) issued by the Secretary of
Labor under the Copeland Act (40 U.S.C. 276c)] the full
amounts of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment. The payment
shall be computed at wage rates not less than those contained
in the wage determination of the Secretary of Labor
(hereinafter “the wage determination”) which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the
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contractor or its subcontractors and such laborers and
mechanics. The wage determination (including any additional
classifications and wage rates conformed under paragraph 2 of
this Section IV and the DOL poster (WH-1321) or Form FHWA-
1495) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.
For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under
Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on
behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of
Section |V, paragraph 3b, hereof. Also, for the purpose of this
Section, regular contributions made or costs incurred for more
than a weekly period (but not less often than quarterly) under
plans, funds, or programs, which cover the particular weekly
period, are deemed to be constructively made or incurred
during such weekly period. Such laborers and mechanics shall
be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually
performed, without regard to skill, except as provided in
paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for
each classification for the time actually worked therein,
provided, that the employer’s payroll records accurately set
forth the time spent in each classification in which work is
performed.

c. All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein
incorporated by reference in this contract.

. Classification:

a. The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is
not listed in the wage determination, shall be classified in
conformance with the wage determination.

b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the
following criteria have been met:

(1) the work to be performed by the additional classification
requested is not performed by a classification in the wage
determination;

(2) the additional classification is utilized in the area by the
construction industry;

(3) the proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination; and

(4) with respect to helpers, when such a classification
prevails in the area in which the work is performed.

c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the
additional classification or their representatives, and the
contracting officer agree on the classification and wage rate
(including the amount designated for fringe benefits where
appropriate), a report of the action taken shall be sent by the
contracting officer to the DOL, Administrator of the Wage and
Hour Division, Employment Standards Administration,
Washington, D.C. 20210. The Wage and Hour Administrator,
or an authorized representative, will approve, modify, or
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disapprove every additional classification action within 30 days
of receipt and so advise the contracting officer or will notify
the contracting officer within the 30-day period that additional
time is necessary.

d. In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the
contracting officer do not agree on the proposed classification
and wage rate (including the amount designated for fringe
benefits, where appropriate), the contracting officer shall refer
the question, including the views of all interested parties and
the recommendation of the contracting officer, to the Wage
and Hour Administrator for determination. Said Administrator,
or an authorized representative, will issue a determination
within 30 days of receipt and so advised the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

e. The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c or 2d of this Section IV
shall be paid to all workers performing work in the additional
classification from the first day on which work is performed in
the classification.

3. Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the
contractor or subcontractors, as appropriate, shall either pay
the benefit as stated in the wage determination or shall pay
another bona fide fringe benefit or an hourly case equivalent
thereof.

b. If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any cost reasonably anticipated in providing bona
fide fringe benefits under a plan or program, provided that the
Secretary of Labor has found, upon the written request of the
contractor, that the applicable standards of the Davis-Bacon
Act have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

. Apprentices and Trainees (Programs of the U.S. DOL) and
Helpers:

a. Apprentices:

(1) Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona
fide apprenticeship program registered with the DOL,
Employment and Training Administration, Bureau of
Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau, or if a person is employed
in his/her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a
State apprenticeship agency (where appropriate) to be eligible
for probationary employment as an apprentice.

(2) The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not



be greater than the ratio permitted to the contractor as to the
entire work force under the registered program. Any
employee listed on a payroll at an apprentice wage rate, who
is not registered or otherwise employed as stated above, shall
be paid not less than the applicable wage rate listed in the
wage determination for the classification of work actually
performed. In addition, any apprentice performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually
performed. Where a contractor or subcontractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor’s or subcontractor’s
registered program shall be observed.

(3) Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s level
of progress, expressed as a percentage of the journeyman-
level hourly rate specified in the applicable wage
determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program.
If the apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits listed
on the wage determination for the applicable classification. If
the Administrator for the Wage and Hour Division determines
that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that
determination.

(4) In the event the Bureau of Apprenticeship and Training,
or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the
contractor or subcontractor will no longer be permitted to
utilize apprentices at less than the applicable predetermined
rate for the comparable work performed by regular employees
until an acceptable program is approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the DOL,
Employment and Training Administration.

(2) The ratio of trainees to journeyman-level employees on
the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.
Any employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less
than the applicable wage rate on the wage determination for
the classification of work actually performed. In addition, any
trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for
the work actually performed.

(3) Every trainee must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits

listed on the wage determination unless the Administrator of the

Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding
journeyman-level wage rate on the wage determination which
provides for less than full fringe benefits for apprentices, in
which cases such trainees shall receive the same fringe benefits
as apprentices.

(4) In the event the Employment and Training Administration
withdraws approval of a training program, the contractor or
subcontractor will no longer be permitted to utilize trainees at
less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance
procedure set forth in Section IV. 2. Any worker listed on a payroll
at a helper wage rate, who is not a helper under a approved
definition, shall be paid not less than the applicable wage rate on
the wage determination for the classification of work actually
performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-aid highway
construction programs are not subject to the requirements of paragraph 4
of this Section IV. The straight time hourly wage rates for apprentices
and trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of an
authorized representative of the DOL withhold, or cause to be withheld,
from the contractor or subcontractor under this contract or any other
Federal contract with the same prime contractor or any other Federally-
assisted contract subject to Davis-Bacon prevailing wage requirements
which is held by the same prime contractor, as much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainee’s and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the SHA
contracting officer may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers,
mechanics, watchmen, or guards (including apprentices, trainees, and
helpers described in paragraphs 4 and 5 above) shall require or permit
any laborer, mechanic, watchman, or guard in any workweek in which
he/she is employed on such work, to work in excess of 40 hours in such
workweek unless such laborer, mechanic, watchman, or guard receives
compensation at a rate not less than one-and-one-half times his/her
basic rate of pay for all hours worked in excess of 40 hours in such
workweek.
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8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the event of
any violation of the clause set forth in paragraph 7 above, the contractor
and any subcontractor responsible thereof shall be liable to the affected
employee for his/her unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory) for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer,
mechanic, watchman, or guard employed in violation of the clause set
forth in paragraph 7, in the sum of $10 for each calendar day on which
such employee was required or permitted to work in excess of the
standard work week of 40 hours without payment of the overtime wages
required by the clause set forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall; upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed
by the contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects
located on roadways classified as local roads or rural collectors,
which are exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of
the Secretary of Labor which are herein incorporated by
reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during
the course of the work and preserved for a period of 3 years
from the date of completion of the contract for all laborers,
mechanics, apprentices, trainees, watchmen, helpers, and
guards working at the site of the work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits
or cash equivalent thereof the types described in Section
1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of
hours worked; deductions made; and actual wages paid. In
addition, for Appalachian contracts, the payroll records shall
contain a notation indicating whether the employee does, or
does not, normally reside in the labor area as defined in
Attachment A, paragraph 1. Whenever the Secretary of Labor,
pursuant to Section 1V, paragraph 3b, has found that the
wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan
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or program described in Section 1(b)(2)(B) of the Davis Bacon
Act, the contractor and each subcontractor shall maintain
records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially
responsible, that the plan or program has been communicated
in writing to the laborers or mechanics affected, and show the
cost anticipated or the actual cost incurred in providing
benefits. Contractors or subcontractors employing apprentices
or trainees under approved programs shall maintain written
evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.

c. Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages paid each of its employees
(including apprentices trainees, and helpers, described in
Section |V, paragraphs 4 and 5, and watchmen and guards
engaged on work during the preceding weekly payroll period).

The payroll submitted shall set out accurately and completely
all of the information required to be maintained under
paragraph 2b of this Section V.

This information may be submitted in any form desired.
Optional Form WH-347 is available for this purpose and may
be purchased from the Superintendent of Documents (Federal
stock number 029-005-0014-1), U.S. Government Printing
Office, Washington, D.C. 20402. The prime contractor is
responsible for the submission of copies of payrolls by all
suncontractors.

d. Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the Contractor or
subcontractor or his/her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b
of this Section V and that such information is correct and
complete;

(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during

the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly
from the full wages earned, other than permissible deductions
as set forth in the Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not less that
the applicable wage rate and fringe benefits or cash
equivalent for the classification of worked performed, as
specified in the applicable wage determination incorporated
into the contract.

e. The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall
satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph 2d of this Section V.

f. The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18
U/S. C. 1001 and 31 U.S.C. 231.

g. The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for



inspection, copying, or transcription by authorized
representatives of the SHA, the FHWA, or the DOL, and shall
permit such representatives to interview employees during
working hours on the job. If the contractor or subcontractor
fails to submit the required records or to make them available,
the SHA, the FHWA, the DOL, or all may, after written notice
to the contractor, sponsor, applicant, or owner, take such
actions as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds. Furthermore,
failure to submit the required records upon request or to make
such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all federal-aid contracts on the national highway system,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed
on a force account or direct labor basis, highway beautification
contracts, and contracts for which the total final construction
cost for roadway and bridge is less than $1,000,000 (23 CFR
635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, “Statement of Materials
and Labor Used by Contractor of Highway Construction
Involving Federal Funds,” prior to the commencement of work
under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also
of the quantities of those specific materials and supplies listed
on Form FHWA-47, and in the units shown on Form FHWA-47.

c. Furnish, upon the completion of the contract, to the SHA
resident engineer on /Form FHWA-47 together with the data
required in paragraph 1b relative to materials and supplies, a
final labor summary of all contract work indicating the total
hours worked and the total amount earned.

2. At the prime contractor’s option, either a single report
covering all contract work or separate reports for the contractor
and for each subcontract shall be submitted.

VIl.  SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated
by the State. Specialty items may be performed by subcontract
and the amount of any such specialty items performed may be
deducted from the total original contract price before computing
the amount of work required to be performed by the contractors’
own organization (23 CFR 635).

a. “lts own organization” shall be construed to include only
workers employed and paid directly by the prime contractor
and equipment owned or rented by the prime contractor, with
or without operators. Such term does not include employees
or equipment of a subcontractor, assignee, or agent of the
prime contractor.

b. “Specialty Items” shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a

whole and in general are to be limited to minor components of
the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VIl is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
SHA contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the contract.

Written consent will be given only after the SHA has assured that
each subcontract is evidenced in writing and that it contains all
pertinent provisions and requirements of the prime contract.

VIIl. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635). The contractor shall provide
all safeguards, safety devices and protective equipment and take
any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reasonably necessary to
protect the life and health of employees on the job and the safety
of the public and to protect property in connection with the
performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to
this contract, that the contractor and any subcontractor shall not
permit any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous
or dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, in accordance with
Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S. C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof,
shall have right of entry to any site of contract performance to
inspect or investigate the matter of compliance with the
construction safety and health standards and to carry out the
duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX.  FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid
highway projects, it is essential that all persons concerned

with the project perform their functions as carefully,

thoroughly, and honestly as possible. Willful falsification,
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distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent
any misunderstanding regarding the seriousness of these and
similar acts, the following notice shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID

HIGHWAY PROJECTS

any communication from the Director, Office of Federal Activities,
EPA indicating that a facility that is or will be utilized for the
contract is under consideration to be listed on the EPA List of
Violating Facilities.

4.

That the firm agrees to include or cause to be included the

requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as
the government may direct as a means of enforcing such
requirements.

18 U.S.C. 1020 reads as follows: XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

“Whoever, being an officer, agent or employee of the United

States, or of any State or Territory, or whoever, whether a 1. Instructions for Certification - Primary Covered Transactions:

person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission
of plans, maps, specifications, contracts, or costs of construction
on any highway or related project submitted for approval to the
Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate, or
report submitted pursuant to provisions of the Federal-aid Roads
Act approved July 1, 1916, (39 Stat. 355), as amended and
supplemented;

Shall be fined not more than $10,000 or imprisoned not more
than 5 years or both.”

X.  IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or more).

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to
have stipulated as follows:

1. That any facility that is or will be utilized in the performance

(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective participant shall submit
an an explanation of why it cannot provide the certification set
out below. The certification or explanation will be considered
in connection with the department or agency’s determination
whether to enter into this transaction. However, failure of the
prospective primary participant to furnish a certification or an
explanation shall disqualify such a person from participation in
this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the department
or agency determined to enter into this transaction. If it is

later determined that the prospective primary participant
knowingly rendered an erroneous certification, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
of default.

d. The prospective primary participant shall provide immediate
written notice to the department or agency to whom this
proposal is submitted if any time the prospective primary
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

" w ” o

e. The terms “covered transaction,” “debarred,” “suspended,”
“ineligible,”lower tier covered transaction,” “participant,”
“person,” “primary covered transaction,” “principal,”
“proposal,” and “voluntarily excluded,” as used in this clause,
have the meanings set out in the Definitions and Coverage

of this contract, unless such contract is exempt under the Clean
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by
Pub.L. 91-604), and under the Federal Water Pollution Control
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.
92-500), Executive Order 11738, and regulations in
implementation thereof (40 CFR 15) is not listed, on the date of
contract award, on the U.S. Environmental Protection Agency
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

sections of rules implementing Executive Order 12549. You
may contact the department or agency to which this proposal
is submitted for assistance in obtaining a copy of those
regulations.

f. The prospective primary participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency entering into this transaction.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thereunder.

g. The prospective primary participant further agrees by

3. That the firm shall promptly notify the SHA of the receipt of submitting this proposal that it will include the clause titled
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“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
provided by the department or agency entering into this
covered transaction, without modification in all lower tier
covered transactions and in all solicitations for lower tier
covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the nonprocurement portion of the “Lists of
Parties Excluded from Federal Procurement or Nonprocurement
Programs” (Nonprocurement List) which is compiled by the
General Services Administration.

i. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

Kkkkkk

*kkkkk

. Instructions for Certification - Lower Tier Covered

Transactions:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal
is submitted if at any time the prospective lower tier
participant learns that its certification was erroneous by reason
of changed circumstances.

d. The terms “covered transaction,” “debarred,”
“suspended,” “ineligible,” “primary covered transaction,”
“participant,” “person,” “principal,” “proposal,” and

“voluntarily excluded,” as used in this clause, have the
meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact
the person to which this proposal is submitted for assistance in

obtaining a copy of those regulations.

"o

e. The prospective lower tie participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Primary Covered Transactions

covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
1. The prospective primary participant certifies to the best of its or agency with which this transaction originated.

knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgment rendered against
them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing

a public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph 1b of this certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the Nonprocurement List.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealing.

i. Except for transactions authorized under paragraph e of

2. Where the prospective primary participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
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excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

Kkkkkk

Certification Regarding Debarment, Suspension, Ineligibility And
Voluntary Exclusion-Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently
debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from participation in this transaction by
any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

*kkkkk

XIl. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and
belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, “Disclosure Form to Report
Lobbying,” in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C.
1352. Any person who fails to file the required certification shall
be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language
of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify
and disclose accordingly.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe benefits shown in the General Wage
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract
work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR
Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of the
described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5. The wage
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to
laborers and mechanics.

NOTICE

The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and
Bidding page at http://www.dot.state.il.us/desenv/delett.html.

In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers. It is recommended that all contractors
subscribe to the Federal Wage Rates List or the Contractor’'s Packet through IDOT’s subscription service.

PLEASE NOTE: if you have already subscribed to the Contractor's Packet you will automatically receive the Federal Wage Rates.

The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html.

If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.
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