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SCALE
Type III Barricades with Standard
Sign Rit-2 mounted as shown. Placed
Steady Burning at the locations as shown.
Flashing Lights
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k3 S Juneou_Associates, Inc. P.C. STAGE 2 CONSTRUCTION
ol © THE SEQUENCE OF CONSTRUCTION INDICATED HERE ON IS INTENDED TO PERMIT THE °:Ss‘i:;‘:::'"““:§::‘: LAND ;‘;“L‘:"‘s = WAYNE LANTER AVENUE
CONSTRUCTION OF THIS SECTION WITH THE LEAST INCONVENIENCE TO THE TRAVELING Sromiv St Thtinain. 63080 ot ltor tiote s2tzs
PUBLIC. THIS GENERAL SEQUENCE IS IN NO WAY MEANT TO LIMIT CONCURRENT OPERATIONS g Rttt g Rt MADISON, ILLINOIS
OR ALTERNATE METHODS USED TO COMPLETE THE REQUIRED ITEMS OF WORK. THE CONTRACTOR SECTION 05-00046-01-PV
SHALL CONDUCT HIS OPERATIONS ACCORDING TO THE DETAILS SHOWN IN THE PLANS FOR
STAGE CONSTRUCTION AND SHALL BE RESPONSIBLE FOR COORDINATION OF HIS ACTIVITIES REVISIONS SCALE:
IN ORDER TO PROVIDE A SMOOTH TRANSITION IN THE CHANGE OF STAGES. wo. T oare | BY REMARKS 1 Inch = 20 feet
. SHEET
IN ORDER TO MINIMIZE THE INCONVENIENCE TO THROUGH TRAFFIC, THE CONTRACTOR SHALL DSN.BY:  SAS |°““'=_ 02/08/08
ERECT THE ADVANCE WARNING SIGNS ACCORDING TO THE DETAILS AS SHOWN IN THE PLANS. DWN.BY:  SAS |DATE: 02/08/08 10
THE ADVANCE WARNING SIGNS SHALL REMAIN IN PLACE THROUGHOUT THE DURATION OF THE CHKD: BFK _ |DATE  02/08/08
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