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SCALE
Type III Barricades with Standard
Steady B I Sign R11-2 mounted as shown. Placed
Flaesqhigg l‘_‘;;':‘ ng at the locations as shown.
COMPLETED DURING THIS STAGE
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' NOTE:
I
THE SEQUENCE OF CONSTRUCTION INDICATED HERE ON IS INTENDED TG PERMIT THE Juneau Associgtes, Inc. P.C. STAGE 4 CONSTRUCTION
CONSTRUCTION OF THIS SECTION WITH THE LEAST INCONVENIENCE TO THE TRAVELING Ty ey WAYNE LANTER AVENUE
Granite C1 Edwrdavilis, Itlinols 62025
PUBLIC., THIS GENERAL SEQUENCE IS IN NO WAY MEANT TO LIMIT CONCURRENT OPERATIONS Bt i sasarsss, /o i e o MADISON, ILLINGIS
OR ALTERNATE METHODS USED TO COMPLETE THE REQUIRED ITEMS OF WORK. THE CONTRACTOR Fo (sigiz-ss0 .
SHALL CONDUCT HIS OPERATIONS ACCORDING TO THE DETAILS SHOWN IN THE PLANS FOR SECTION 05-00046-01-PV
STAGE CONSTRUCTION AND SHALL BE RESPONSIBLE FOR COORDINATION OF HIS ACTIVITIES Py o
IN ORDER TO PROVIDE A SMOOTH TRANSITION IN THE CHANGE OF STAGES. T Inch = 20 feet
No. | paTE | BY REMARKS AE= as
IN ORDER TO MINIMIZE THE INCONVENIENCE TO THROUGH TRAFFIC, THE CONTRACTOR SHALL DSN.BY:  SAS |DATE: 02/08/08 SHEET
ERECT THE ADVANCE WARNING SIGNS ACCORDING TO THE DETAILS AS SHOWN IN THE PLANS. DWN.BY-  SAS _|DATE: 02/08/08
THE ADVANCE WARNING SIGNS SHALL REMAIN IN PLACE THROUGHOUT THE DURATION OF THE KD BFK |DATE 02/08/08 13
PROJECT. - =
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