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CLOSED RUNWAY MARKER

LAT. 40°34'12.53"
LONG. 90°04'26.22"
PROP. ELEV. 679.07

PRIVATE ROAD

RUNWAY 1.

CLOBED RUNWAY MARKER

- END OF RLNWAY PAVEMENT

1. CLOSED RUNWAY MARKER SHALL BE YELLOW IN COLOR.

2. CLOSED RUNWAY MARKER SHALL BE PAINTED PLYWOOD, PLASTIC SHEETING WEIGHTED DOWN WITH
SANDBAGS, OR OTHER APPROVED MATERIALS ACCEPTABLE TO THE ENGINEER.

CONTRACTOR SHALL MAINTAIN MARKERS AS DIRECTED BY THE RESIDENT ENGINEER.

THE COST OF FURNISHING, PLACING, MAINTAINING, AND REMOVING CLOSED RUNWAY MARKERS
SHALL. BE PAID FOR UNDER ITEM AR150530 TRAFFIC MAINTENANCE.
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CONSTRUCTION PROCEDURE NOTES

ALL CONTRACTOR EMPLOYEES WILL PARK THEIR PERSONAL VEHICLES IN THE AREA
DESIGNATED BY THE AIRPORT MANAGER FOR USE AS A VEHICLE PARKING AREA. THE
CONTRACTOR WILL BE RESPONSIBLE FOR TRANSPORTING EMPLOYEES TO THE PROPOSED
CONSTRUCTION SITE. ONLY AUTHORIZED CONTRACTOR VEHICLES WILL BE ALLOWED ON
THE AIR OPERATIONS AREA OF THE AIRPORT AND ON THE CONSTRUCTION SITE.

THE CONTRACTOR SHALL FURNISH ALL EMPLOYEES WITH SOME TYPE OF TAG OR
GARMENT TO IDENTIFY THEM AS BEING PART OF THE CONSTRUCTION CREW.

FLAGS WILL BE REQUIRED ON AlL CONTRACTOR'S VEHICLES AND EQUIPMENT USED ON

THE AIRPORT OPERATIONS AREA AND CONSTRUCTION SITE. THE FLAGS SHALL BE THREE
(3) FOOT SQUARE CHECKERED FLAGS (INTERNATIONAL ORANGE AND WHITE) DISPLAYED

IN FULL VIEW ABOVE THE VEHICLE.

THE CONTRACTOR WILL USE THE DESIGNATED HAUL ROUTE AND EQUIPMENT

STORAGE AREA SHOWN ON THIS SHEET. IT WILL BE THE CONTRACTOR'S
RESPONSIBILITY TO MAINTAIN THE DESIGNATED HAUL ROUTE AND EQUIPMENT

STORAGE AREA FOR THE DURATION OF THE PROJECT. ANY DAMAGE TO EXISTING
PAVEMENTS USED TO HAUL MATERIAL TO THE CONSTRUCTION SITE WILL BE

REPAIRED BY THE CONTRACTOR AT HIS OWN EXPENSE TO THE SATISFACTION OF

THE AIRPORT MANAGER AND THE RESIDENT ENGINEER.

THE CONTRACTOR SHALL FURNISH, MAINTAIN, AND REMOVE ALL BARRICADES REQUIRED
TO DELINEATE THE WORK AREA AND KEEP AIRCRAFT FROM ENCROACHING INTO SAID
WORK AREA. THIS REQUIREMENT SHALL BE CONSIDERED INCIDENTAL TO THE CONTRACT
AND NO ADDITIONAL COMPENSATION WILL BE ALLOWED.

CONSTRUCTION ACTIVITY CONTROL AND OPERATION AREA PROTECTION SHALL BE
ACCOMPLISHED IN ACCORDANCE WITH FAA ADVISORY CIRCULAR NO. 150/5370-2E.
THE MAXIMUM CONSTRUCTION EQUIPMENT HEIGHT UTILIZED ON THE AIRPORT FOR THIS
PROJECT SHALL BE 30°.

THIS PROJECT CONSISTS OF WORK TO APPLY POROUS FRICTION COURSE AND MARK
RUNWAY 18--38.

. THE CONTRACTOR SHALL COORDINATE A METHOD OF DISABLING THE RUNWAY 18-36

EDGE LIGHTS WITH THE AIRPORT MANAGEMENT SO AS TO KEEP THE LIGHTS INOPERABLE
WHILE THE RUNWAY IS CLOSED TO AIR TRAFFIC. THE RUNWAY 9—27 EDGE LIGHTS
SHALL ALSO BE DISABLED WHEN THAT RUNWAY IS CLOSED TO AIR TRAFFIC. THE COST
OF DISABLING AND RE--ENERGIZING THE EDGE LIGHT CIRCUITS SHALL BE CONSIDERED
INCIDENTAL TO THE CONTRACT.

THE UNICOM FREQUENCY AT THE AIRPORT IS 122.8 MHZ. THE CONTRACTOR SHALL
FURNISH A FLAGMAN WITH A RADIO IN HIS POSSESSION TO MONITOR AIR TRAFFIC ON
THIS FREQUENCY AND DIRECT HAULING EQUIPMENT ACROSS RUNWAY 9--27 DURING
CONSTRUCTION. NO VEHICLE, EQUIPMENT OR PERSON SHALL CROSS AN ACTIVE
RUNWAY WITHOUT RECEMING CLEARANCE TO CROSS FROM THE FLAGMAN, VEHICLE
DRIVERS SHALL ALSO CONFIRM BY PERSONAL OBSERVATION THAT NO AIRCRAFT IS
APPROACHING WHEN GIVEN CLEARANCE TO CROSS.

PRIOR TO THE OPERATION OF ANY CONSTRUCTION VEHICLES WITHIN THE AR
OPERATIONS AREA, IT WILL. BE REQUIRED THAT THE CONTRACTOR RECEIVE TRAINING
FROM THE AIRPORT MANAGEMENT REGARDING PROCEDURES FOR VEHICLE OPERATIONS
TO ENSURE AIRCRAFT SAFETY DURING CONSTRUCTION. IT WILL BE REQUIRED THAT THE
CONTRACTOR RECEIVE PERMISSION FROM THE AIRPORT MANAGEMENT IN ADVANCE OF
ANY ACTIVITY SPECIFIC TO THE DAY, TIME AND EXACT PURPOSE OF ANY NEED TO
ENTER THE AIRPORT OPERATIONS AREA.

THIS PROJECT WILL DISTURB LESS THAN 1 ACRE OF LAND.

RECOMMENDED CONSTRUCTION SEQUENCE

INSTALL CLOSED RUNWAY MARKERS AT THE ENDS OF' RUNWAY 1836 TO CLOSE THE
RUNWAY DURING THE CONSTRUCTION PERIOD. RUNWAY 18-36 EDGE
LIGHTING CIRCUT FOR THE DURATION OF THE CONSTRUCTION PERIOD.  COORDINATE
WITH THE AIRPORT MANAGEMENT TO ARRANGE FOR SHUTDOWN OF RUNWAY 18-—36 AND
TO ALLOW THE AIRPORT MANAGEMENT TO ISSUE A NOTAMS FOR THE CONSTRUCTION TO
BE ACCOMPLISHED.

CRACK REPAIR AND PAVEMENT PREPARATION CAN BE ACCOMPLISHED ON RUNWAY
18-36 UP TO A LOCATION 200’ EACH SIDE OF THE RUNWAY 18—36 CENTERLINE WHILE
KEEPING RUNWAY 9-27 OPEN TO AIR TRAFFIC.

RUNWAY 9-27 SHALL THEN BE CLOSED TO AIR TRAFFIC WHICH WILL CLOSE THE
AIRPORT. PREPARATORY WORK SHALL BE ACCOMPLISHED ON RUNWAY 18-36 BETWEEN
STA, 60425 AND STA. 64+50. WHILE RUNWAY 9-27 IS STILL CLOSED, PERFORM THE
PAVEMENT SURFACING WORK ON RUNWAY 18-36 FROM STA. 60+25 TO STA. 71400.5
(NORTH END OF RUNWAY). AlLL WORK IN THIS AREA SHALL BE DONE AS
EXPEDITIOUSLY AS POSSIBLE IN ORDER TO KEEP THE AIRPORT CLOSED FOR AS SHORT
A TIME AS IS NECESSARY, ENTIRE AIRPORT CLOSURE SHALL NOT EXCEED FIVE
CONSECUTIVE DAYS. UPON COMPLETION OF WORK AND PAVEMENT CURING IN THIS
AREA, REMOVE THE CLOSED RUNWAY MARKERS FROM THE RUNWAY 9-27 NUMERALS
AND RE-OPEN RUNWAY 9-27 TO AIR TRAFFIC,

PAVEMENT SURFACING WORK SHALL THEN BE ACCOMPLISHED ON RUNWAY 18-36 FROM
STA. 32401 (SOUTH END OF THE RUNWAY) TO STA. 60425 WHILE AIR TRAFFIC USES
RUNWAY 9-27, UPON COMPLETION OF SHOULDER RESTORATION AND PAVEMENT
MARKING ON RUNWAY 18--36, REMOVE THE CLOSED RUNWAY MARKERS FROM RUNWAY
18-36 AND RE~OPEN THE RUNWAY TO AIR TRAFFIC.

WORK SHALL BE SEQUENCED SO AS NOT TO ALLOW THE CONTRACTOR'S HAULING
EQUIPMENT TO DRIVE ON THE FINISHED PAVEMENT, CONTRACTOR SHALL MAKE EVERY
EFFORT TO REFRAIN FROM TRACKING BITUMINOUS TACK COAT MATERIAL ONTO EXISTING
PAVEMENT SURFACES OF THE AIRPORT WITH HIS HAULING EQUIPMENT.

INGERSOLL AIRPORT
CANTON, ILLINOIS

IMPROVEMENT AND SAFETY PLAN

HUTCHISON ENGINEERING, INC.
JACKSONVILLE, ILLINOIS
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