STAGE 4 - GENERAL NOTES

1. MAINTAIN 2 LANES OF TRAFFIC ON NB I-57/64 UNTIL THE I-57/1-64 SPLIT, THEN MAINTAIN 2 LANES OF TRAFFIC ON NB I-57 AND ONE LANE OF TRAFFIC ON WB I-64 (SEE STAGE 4 DETAIL SHEETS)

2. MAINTAIN 1 LANE OF TRAFFIC ON EB I-64 & SB [-57 UNTIL THEY MERGE, THEN MAINTAIN 2 LANES OF TRAFFIC ON SB I-57/64 (SEE STAGE 4 DETAIL SHEETS)

3. SB I-57 TO WB I-64 IS CLOSED, TRAFFIC DETOURED ONTO SB I-57 TO IL 15 TO NB I-57 TO WB [-64

4, PLACE PAVEMENT MARKINGS FOR STAGED TRAFFIC IF NEEDED

5. REPLACE UNDERDRAINS, MILL, RUBBLIZE, PAVE THE SB I-57 PASSING LANE & INSIDE SHOULDER
REPLACE UNDERDRAINS, MILL, RUBBLIZE, PAVE THE WB I-64 PASSING LANE & INSIDE SHOULDER

6. THE TRAFFIC CONTROL SHOWN ON THE STAGE 4 DETAIL SHEETS IS A MODIFICATION OF TRAFFIC CONTROL AND PROTECTION STANDARD 701401

7. ALL TRAFFIC CONTROL WORK SHOWN ON THE STAGE 4 DETAIL SHEETS SHALL BE INCLUDED IN THE COST OF TRAFFIC CONTROL AND PROTECTION STANDARD 701401 (SPECIAL)

8. ALL SIGNS REQUIRED FOR STAGE 4 TRAFFIC CONTROL & PROTECTION SHALL BE PLACED AS SHOWN ON TC&P STANDARDS 701401 AND 701423 UNLESS NOTED OTHERWISE ON THE STAGE 4 DETAIL SHEETS.
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TRAFFIC
STAGE 4
SB 1-57
STA 846+81.78 TO STA 869+83.15 (I5764A)
STA 877+23.31 TO STA 885+00 (I5764A)
NB I-57 TO WB 1-64
STA 2378+52.25 TO STA 2400+77.28 (I15764D)
WB [-64
STA 2360+00 TO STA 2363+46.36 (164)
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