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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m. 
April 25, 2025 prevailing time at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 61L06 
  COOK County 
  Section 20-00106-00-PV (Park Forest) 
  Various Routes 
  District 1 Construction Funds 
  
 Construct a shared-use path and roadway reconstruction at various locations in Park Forest. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Gia Biagi,  
 Acting Secretary 
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BDE SPECIAL PROVISIONS 
 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new or 
revised special provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099       Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
_ 80274 74  Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
 80192       Automated Flagger Assistance Device Jan. 1, 2008 April 1, 2023 
 80173 77  Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80426       Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 
 80241       Bridge Demolition Debris July 1, 2009   

5053I       Building Removal Sept. 1, 1990 Aug. 1, 2022  
5026I       Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022 

 80460 79  Cement, Finely Divided Minerals, Admixtures, Concrete, and Mortar Jan. 1, 2025  
 80384 90  Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198       Completion Date (via calendar days) April 1, 2008  
 80199       Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80461       Concrete Barrier Jan. 1, 2025  
 80453       Concrete Sealer Nov. 1, 2023  
 80261 94  Construction Air Quality – Diesel Retrofit June 1, 2010 Jan. 1, 2025 
* 80029 96  Disadvantaged Business Enterprise Participation Sept. 1, 2000 Jan. 2, 2025 
 80229       Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80452       Full Lane Sealant Waterproofing System Nov. 1, 2023  
 80447       Grading and Shaping Ditches Jan 1, 2023  
 80433       Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
 80456       Hot-Mix Asphalt Jan. 1, 2024 Jan. 1, 2025 
 80446       Hot-Mix Asphalt – Longitudinal Joint Sealant Nov. 1, 2022 Aug. 1, 2023 
 80438 99  Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 April 2, 2024 
 80450       Mechanically Stabilized Earth Retaining Walls Aug. 1, 2023  
* 80464 100  Pavement Marking Inspection April 1, 2025  
 80441 101  Performance Graded Asphalt Binder Jan 1, 2023  
 80459       Preformed Plastic Pavement Marking June 2, 2024  
 3426I       Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
 80455 106  Removal and Disposal of Regulated Substances Jan. 1, 2024 April 1, 2024 
 80445 108  Seeding Nov. 1, 2022  
 80457 114  Short Term and Temporary Pavement Markings April 1, 2024 April 2, 2024 
* 80462 118  Sign Panels and Appurtenances Jan. 1, 2025 April 1, 2025 
 80448       Source of Supply and Quality Requirements Jan. 2, 2023  
 80340       Speed Display Trailer April 2, 2014 Jan. 1, 2022 
 80127       Steel Cost Adjustment April 2, 2004 Jan. 1, 2022 
 80397 119  Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 120  Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
* 80463 121  Submission of Bidders List Information Jan. 2, 2025 Mar. 2, 2025 
 80437 122  Submission of Payroll Records April 1, 2021 Nov. 2, 2023 
 80435 124  Surface Testing of Pavements – IRI Jan. 1, 2021          Jan. 1, 2023 
* 80465 130  Surveying Services April 1, 2025  
* 80466       Temporary Rumble Strips April 1, 2025  
 20338 131  Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
 80429       Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
 80439 134  Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022 
 80458       Waterproofing Membrane System Aug. 1, 2024  
* 80302 135  Weekly DBE Trucking Reports June 2, 2012 Jan. 2, 2025 
 80454       Wood Sign Support Nov. 1, 2023  
 80427 136  Work Zone Traffic Control Devices Mar. 2, 2020 Jan. 1, 2025 
 80071 138  Working Days Jan. 1, 2002  
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STATE OF ILLINOIS 

SPECIAL PROVISIONS 

 

CONTRACT NO. 61L06 

 

 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 

Construction", adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic 

Control Devices for Streets and Highways", the "Manual of Test Procedures for Materials" in 

effect on the date of invitation for bids, and the "Supplemental Specifications and Recurring 

Special Provisions" adopted January 1, 2025 and as indicated on the Check Sheet included 

herein which apply to and govern the construction of the Forest Boulevard and Norwood 

Boulevard Shared-Use Path and Roadway Reconstruction improvements. In case of conflict 

with any part or parts of said Specifications, the said Special Provisions shall take precedence 

and shall govern. 

 

 

LOCATION OF PROJECT 

The project is located on Forest Boulevard from Indianwood Boulevard to Norwood Boulevard 

and on Norwood Boulevard from Forest Boulevard to Westwood Drive.  The gross and net 

length of the project on Forest Boulevard is 3,258 feet (0.62 miles) and the gross and net length 

on Norwood Boulevard is 912 feet (0.17 miles).  The project is located in Sections 25 and 36 of 

Township 35 North, Range 13 East in the Village of Park Forest in Cook County, Illinois. 

 

 

DESCRIPTION OF PROJECT 

The work consists of full depth pavement removal, full depth pavement replacement, the 

installation of PCC sidewalk, installation of a shared use path, replacement of drainage pipes 

and structures, replacement of sanitary sewers and ADA curb ramps with detectable warning 

plates as well as all incidental and collateral work to complete the project as shown on the plans 

and described herein.  



Forest Boulevard and Norwood Boulevard 
Section 20-00106-00-PV 

Cook County 
Contract #61L06 

TRAFFIC CONTROL PLAN (D1) 
Effective:  September 30, 1985 
Revised:  January 1, 2007 

Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 

Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 

STANDARDS:  

701006-05 Off-Road Operations, 2L, 2W, 15’ (4.5M) TO 24”(600mm) From Pavement Edge 
701101-05 Off-Road Operations, Multilane, 15’ (4.5M) to 24” (600mm) From Pavement Edge 
701301-04 Lane Closure, 2L, 2W, Short Time Operations 
701311-03 Lane Closure, 2L, 2W, Moving Operations – Day Only 
701427-05 Lane Closure, Multi-Lane, Intermittent or Moving Operations, For Speeds ≤ 40 MPH 
701501-06 Urban Lane Closure, 2L, 2W, Undivided 
701502-09 Urban Lane Closure, 2L, 2W, With Bidirectional Left Turn Lane 
701606-10 Urban single Lane Closure, Multilane, 2W With Mountable Beam 
701611-01 Urban Half Road Closure, Multilane, 2W With Mountable Median 
701701-10 Urban Lane Closure, Multilane Intersection 
701801-06 Sidewalk, Corner or Crosswalk Closure 
701901-10 Traffic Control Devices 

DETAILS:  
TC-10  Traffic Control and Protection for Sideroads, Intersections, and Driveways 
TC-13  District 1 Typical Pavement Markings 
TC-22  Arterial Road Information Sign 
TC-26  Driveway Entrance Signing 

SPECIAL PROVISIONS:  
Maintenance of Roadways (D1) 
Public Convenience and Safety (D1) 
Temporary Information Signing (D1)
Work Zone Traffic Control Devices (BDE) 
Short Term and Temporary Pavement Markings (BDE) 
Traffic Control and Protection (Special) 

2 



Forest Boulevard and Norwood Boulevard 
Section 20-00106-00-PV 

Cook County 
Contract #61L06 

 

3 
 

MAINTENANCE OF ROADWAYS (D1) 
Effective:  September 30, 1985   
Revised:  November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the 
improvement.  This normal maintenance shall include all repair work deemed necessary by the 
Engineer, but shall not include snow removal operations.  Traffic control and protection for 
maintenance of roadways will be provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
 
STATUS OF UTILITIES (D1) 
Effective:  June 1, 2016 
Revised:  January 1, 2020 
 
Utility companies and/or municipal owners located within the construction limits of this project 
have provided the following information regarding their facilities and the proposed 
improvements.  The tables below contain a description of specific conflicts to be resolved and/or 
facilities which will require some action on the part of the Department’s contractor to proceed 
with work.  Each table entry includes an identification of the action necessary and, if applicable, 
the estimated duration required for the resolution. 
 
UTILITIES TO BE ADJUSTED 
 
Conflicts noted below have been identified by following the suggested staging plan included in 
the contract.  The company has been notified of all conflicts and will be required to obtain the 
necessary permits to complete their work; in some instances, resolution will be a function of the 
construction staging.  The responsible agency must relocate, or complete new installations as 
noted below; this work has been deemed necessary to be complete for the Department’s 
contractor to then work in the stage under which the item has been listed. 
 
Stage 1 
 

STAGE / LOCATION TYPE DESCRIPTION 
RESPON

SIBLE 
AGENCY 

ACTION 

Stage 1 
Forest Boulevard 

~STA. 705+00 
~STA. 705+80 
~STA. 705+90 
~STA. 713+10 
~STA. 715+55 

Lakewood Boulevard  
~STA. 611+60 
~STA. 611+55 

Telephone 

Proposed 8” Sanitary Sewer, 
Proposed 10” Sanitary Sewer, 
Proposed 12” Sanitary Sewer, 

or 
Proposed 12” storm sewer are 

in conflict with underground 
telephone 

AT&T 15 days 
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Stage 1 
Forest Boulevard 

~STA. 704+50 
~STA. 705+15 
~STA. 705+85 
~STA. 710+75 
~STA. 712+90 
~STA. 713+05 

Electric 

Proposed 8” Sanitary Sewer or 
Proposed 10” Sanitary Sewer 

are in conflict with 
underground electric 

ComEd 10 Days 

Stage 1 
Forest Boulevard 

~STA. 705+20 
Gas 

Proposed 8” Sanitary Sewer is 
in conflict with gas main 

Nicor 2 days 

 
 
 
 
 
 
Stage 2 
 

STAGE / LOCATION TYPE DESCRIPTION 
RESPON

SIBLE 
AGENCY 

ACTION 

Stage 2 
Forest Boulevard 

~STA. 701+40 
~STA. 701+45 

Norwood Boulevard  
~STA. 909+65  

Fiber Optic  

Proposed 12” storm sewer or 
Proposed 15” storm sewer 

are in conflict with 
underground fiber optic  

AT&T  5 days  

Stage 2 
Forest Boulevard 

~STA. 701+45 
~STA. 701+50 
~STA. 702+10 
~STA. 702+50 
~STA. 704+45 
~STA. 704+70 
~STA. 705+15 
~STA. 709+05 
~STA. 709+45 
~STA. 710+35 
~STA. 711+60 
~STA. 712+20 
~STA. 713+15 
~STA. 713+50 
~STA. 714+40 
~STA. 714+45 

Norwood Boulevard  
~STA. 909+50 
~STA. 909+65 

Telephone 

Proposed 12” storm sewer, 
Proposed 15” storm sewer, 

Proposed 36” storm sewer, or 
Proposed 8” Sanitary Sewer 

are in conflict with 
underground telephone 

AT&T 20 days 
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Stage 2 
Forest Boulevard 

~STA. 701+50 
~STA. 701+80 
~STA. 702+10 
~STA. 702+70 
~STA. 704+45 
~STA. 704+70 
~STA. 705+15 
~STA. 705+65 
~STA. 705+70 
~STA. 712+85 
~STA. 713+10 
~STA. 714+85 
~STA. 715+50 
~STA. 719+65 
~STA. 721+50 
~STA. 723+50 

Norwood Boulevard  
~STA. 901+25 
~STA. 909+95 

Electric 

Proposed 12” storm sewer, 
Proposed 15” storm sewer, 
Proposed 18” storm sewer, 

Proposed 36” storm sewer, or 
Proposed 8” Sanitary Sewer 

are in conflict with 
underground electric 

ComEd 15 Days 

Stage 2 
Forest Boulevard  

~STA. 704+45 
~STA. 705+20 

Norwood Boulevard  
~STA. 901+40 
~STA. 908+95 
~STA. 909+65 

Gas 

Proposed 8” Sanitary Sewer, 
Proposed 15” storm sewer, or 

Proposed 18” storm sewer 
are in conflict with gas main 

Nicor 10 days 
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Stage 3 
 

STAGE / LOCATION TYPE DESCRIPTION 
RESPON

SIBLE 
AGENCY 

ACTION 

Stage 3 
Forest Boulevard 

~STA. 721+55 
Victory Drive 
~650+90 LT 
(manhole) 

Electric 

Proposed 12” storm sewer is 
in conflict with underground 

electric. There is also an 
electric manhole in resurfacing 

area to be adjusted. 

ComEd 5 days 

Stage 3 
Forest Boulevard 

~STA. 730+25 
~STA. 802+50 

Gas 
Proposed 15” storm sewer or 
Proposed 18” storm sewer is 

in conflict with gas main 
Nicor 3 days 

Stage 3 
Forest Boulevard 

~STA. 731+50 
Norwood Boulevard  

~STA. 901+10 
Park Street 

~STA. 801+50 

Telephone 

Proposed 15” storm sewer or 
Proposed 18” storm sewer is 
in conflict with underground 

telephone 

AT&T 3 days 

 
Stage 1: ____27___ Days Total Installation 
Stage 2: ____50____ Days Total Installation 
Stage 3: ___  11_____ Days Total Installation 
 
 
The following contact information is what was used during the preparation of the plans as 
provided by the Agency/Company responsible for resolution of the conflict. 
 

Agency/Company 
Responsible to 

Resolve Conflict 

Name of 
contact 

Phone E-mail address 

Enbridge Ms. Lisa 
Jaranowski 

(219) 864-5471 lisa.jaranowski@enbridge.com 

Nicor Mr. Charles 
Parrott 

(630) 388-3319 cparrot@southernco.com 

AT&T Ms. Janet C. 
Ahern 

(630) 573-6414 Ja1763@att.com 

G4S Mr. Douglas 
Gones 

(630) 343-2826 Douglas.gones@usa.g4s.com 

ComEd Ms. Lisa 
Argast 

(630) 437-3381 lisa.argast@comed.com 

Kinder Morgan Mr. Mark 
Caravazos 

(512) 784-6771 KMEncroachmentsCentral@kindermorgan.com 
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UTILITIES TO BE WATCHED AND PROTECTED 
 
The areas of concern noted below have been identified by following the suggested staging plan 
included for the contract.  The information provided is not a comprehensive list of all remaining 
utilities, but those which during coordination were identified as ones which might require the 
Department’s contractor to take into consideration when making the determination of the means 
and methods that would be required to construct the proposed improvement. In some instances, 
the contractor will be responsible to notify the owner in advance of the work to take place so 
necessary staffing on the owner’s part can be secured.   
 
Stage 2 
 

LOCATION TYPE DESCRIPTION OWNER 

Norwood Boulevard 
Sta. 908+00 to  
Sta. 909+00 

High 
Pressure 

Natural Gas 
Pipeline 

No vibratory equipment is 
approved for demolition of the 

pavement. Also, any heavy 
construction equipment planned to 
drive over the pipelines is required 
to be reviewed (please send in the 

make / model and equipment 
specification sheet for review / 

approval).  

Kinder Morgan 
  

 
The following contact information is what was used during the preparation of the plans as 
provided by the owner of the facility.  
 

Agency/Company 
Responsible to 

Resolve Conflict 

Name of 
contact 

Phone E-mail address 

Village of Park 
Forest 

Mr. Roderick 
Ysaguirre 

(708) 503-7702 rysaguirre@VOPF.COM 

Enbridge Ms. Lisa 
Jaranowski 

(219) 864-5471 lisa.jaranowski@enbridge.com 

Nicor Mr. Charles 
Parrott 

(630) 388-3319 cparrot@southernco.com 

AT&T Ms. Janet C. 
Ahern 

(630) 573-6414 Ja1763@att.com 

G4S Mr. Douglas 
Gones 

(630) 343-2826 Douglas.gones@usa.g4s.com 

ComEd Ms. Lisa 
Argast 

(630) 437-3381 lisa.argast@comed.com 

Kinder Morgan Mr. Mark 
Caravazos 

(512) 784-6771 KMEncroachmentsCentral@kindermorgan.com 

 
The above represents the best information available to the Department and is included for the 
convenience of the bidder.  The days required for conflict resolution should be considered in the 
bid as this information has also been factored into the timeline identified for the project when 
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setting the completion date. The applicable portions of the Standard Specifications for Road and 
Bridge Construction shall apply.   
 
Estimated duration of time provided above for the first conflicts identified will begin on the date 
of the executed contract regardless of the status of the utility relocations.  The responsible 
agencies will be working toward resolving subsequent conflicts in conjunction with contractor 
activities in the number of days noted.  
 
The estimated relocation duration must be part of the progress schedule submitted by the 
contractor. A utility kickoff meeting will be scheduled between the Department, the Department’s 
contractor and the utility companies when necessary. The Department’s contractor is 
responsible for contacting J.U.L.I.E. prior to all excavation work. 
 
PUBLIC CONVENIENCE AND SAFETY (D1) 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or 
Monday, the length of Holiday Period for Monday or Friday shall apply.” 

 
Add the following sentence after the Holiday Period table in the fourth paragraph of Article 
107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 
except where structure construction or major rehabilitation makes it impractical.” 
 

 
TEMPORARY PAVEMENT (D1) 
Effective: March 1, 2003 
Revised: April 10, 2008 
 
Description.  This work shall consist of constructing a temporary pavement at the locations 
shown on the plans or as directed by the engineer. 
 
The contractor shall use either Portland cement concrete according to Sections 353 and 354 of 
the Standard Specifications or HMA according to Sections 355, 356, 406 of the Standard 
Specifications, and other applicable HMA special provisions as contained herein.  The HMA 
mixtures to be used shall be specified in the plans.  The thickness of the Temporary Pavement 
shall be as described in the plans.  The contractor shall have the option of constructing either 
material type if both Portland cement concrete and HMA are shown in the plans. 
 
Articles 355.08 and 406.11 of the Standard Specifications shall not apply. 
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The removal of the Temporary Pavement, if required, shall conform to Section 440 of the 
Standard Specification. 
 
Method of Measurement. Temporary pavement will be measured in place and the area 
computed in square yards. 
 
Basis of Payment. This work will be paid for at the contract unit price per square yard for 
TEMPORARY PAVEMENT. 
 
Removal of temporary pavement will be paid for at the contract unit price per square yard for 
PAVEMENT REMOVAL. 
 
HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D1) 
 
Effective:  November 1, 2019 
Revised:  January 1, 2025 
 
Revise Article 1004.03(c) to read: 
 

“(c) Gradation.  The coarse aggregate gradations shall be as listed in the following table. 
 

Use Size/Application Gradation No. 

Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 or CA 20 

Class A-1 1/2 in. (13 mm) Seal CA 15 

Class A-2 & A-3 Cover Coat CA 14 

HMA High ESAL 

IL-19.0; 

Stabilized Subbase IL-19.0 

CA 11 1/ 

SMA 12.5 2/ CA 134/, CA 14, or CA 16 

SMA 9.5 2/ CA 133/4/ or CA 163/ 

IL-9.5 CA 16, CM 134/ 

IL-9.5FG CA 16 

HMA Low ESAL 
IL-19.0L CA 11 1/ 

IL-9.5L CA 16 

 
1/ CA 16 or CA 13 may be blended with the CA 11. 

 
2/ The coarse aggregates used shall be capable of being combined with the fine 

aggregates and mineral filler to meet the approved mix design and the mix 
requirements noted herein. 

 
3/ The specified coarse aggregate gradations may be blended. 

 
4/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.” 
 

Revise Article 1004.03(e) of the Standard Specifications to read: 
 



Forest Boulevard and Norwood Boulevard 
Section 20-00106-00-PV 

Cook County 
Contract #61L06 

 

10 
 

 “(e) Absorption. For SMA the coarse aggregate shall also have water absorption  
 ≤ 2.0 percent.” 

 
Revise the “High ESAL” portion of the table in Article 1030.01 to read: 
 

“High ESAL 

Binder Courses 
IL-19.0, IL-9.5, IL-9.5FG, IL-4.75, SMA 
12.5,  
Stabilized Subbase IL-19.0  

Surface Courses 
IL-9.5, IL-9.5FG, 
SMA 12.5, SMA 9.5” 

 
Revise Note 2. and add Note 6 to Article 1030.02 of the Standard Specifications to read: 
 

               “Item                                                                                  Article/Section 
 
(g)Performance Graded Asphalt Binder (Note 6)                                   1032 
(h) Fibers (Note 2) 

 
Note 2. A stabilizing additive such as cellulose or mineral fiber shall be added to the 
SMA mixture according to Illinois Modified AASHTO M 325.  The stabilizing additive 
shall meet the Fiber Quality Requirements listed in Illinois Modified AASHTO M 325.  
Prior to approval and use of fibers, the Contractor shall submit a notarized certification 
by the producer of these materials stating they meet these requirements. Reclaimed 
Asphalt Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed 
with an SBA polymer modifier as a fiber additive if the mix design with RAS included 
meets AASHTO T305 requirements. The RAS shall be from a certified source that 
produces either Type I or Type 2. Material shall meet requirements noted herein and the 
actual dosage rate will be determined by the Engineer. 
 
Note 6. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where 
modified herein. The asphalt binder shall be a SBS PG 76-22 for IL-4.75, except where 
modified herein..” 
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Revise table in Article 1030.05(a) of the Standard Specifications to read: 
 

“MIXTURE COMPOSITION (% PASSING) 1/ 

Sieve 
Size 

IL-19.0 mm SMA 12.5 SMA 9.5 IL-9.5mm IL-9.5FG IL-4.75 mm 

min max min max min max min max min max min max 

1 1/2 in 
(37.5 mm) 

          
  

1 in. 
(25 mm)  100       

  
  

3/4 in. 
(19 mm) 90 100  100     

  
  

1/2 in. 
(12.5 mm) 75 89 80 100  100  100  100  100 

3/8 in. 
(9.5 mm)    65 90 100 90 100 90 100  100 

#4 
(4.75 mm) 40 60 20 30 36 50 34 69 60 756/ 90 100 

#8 
(2.36 mm) 20 42 16 24 4/ 16 324/ 34 5/ 52 2/ 45 606/ 70 90 

#16 
(1.18 mm) 15 30     10 32 25 40 50 65 

#30 

(600 m)   12 16 12 18   15 30   

#50 

(300 m) 6 15     4 15 8 15 15 30 

#100 

(150 m) 4 9     3 10 6 10 10 18 

#200 

(75 m) 3.0 6.0 7.0 9.0 3/ 7.5 9.5 3/ 4.0 6.0 4.0 6.5 7.0 9.0 3/ 

#635 

(20 m) 
  ≤ 3.0 ≤ 3.0       

Ratio Dust/Asphalt 
Binder 

 1.0  1.5  1.5  1.0 

 

1.0  1.0 

 
1/ Based on percent of total aggregate weight. 
2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) 

sieve for surface courses with Ndesign = 90. 
3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall 

be mineral filler, unless otherwise approved by the Engineer. 
4/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the 

#8 (2.36 mm) sieve shall not be adjusted above the percentage stated on the 
table.  

5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the 
#8 (2.36 mm) sieve shall not be adjusted below 34 percent. 

6/ When the mixture is used as a binder, the maximum shall be increased by 0.5 
percent passing.” 
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Revise Article 1030.05(b) of the Standard Specifications to read: 
  

(b) Volumetric Requirements.  The target value for the air voids of the HMA shall be 4.0 percent, 
for IL-4.75 and SMA mixtures it shall be 3.5 percent and for Stabilized Subbase it shall be 
3.0 percent at the design number of gyrations.  The voids in the mineral aggregate (VMA) 
and voids filled with asphalt binder (VFA) of the HMA design shall be based on the nominal 
maximum size of the aggregate in the mix and shall conform to the following requirements. 

 
     

 Voids in the Mineral Aggregate (VMA), 
% Minimum for Ndesign 

Mix Design 30 50 70 80 90 

IL-19.0  13.5 13.5  13.5 

IL-9.5  15.0 15.0   

IL-9.5FG  15.0 15.0   

IL-4.751/  18.5    

SMA-12.51/2/5/    17.03//16.04/  

SMA-9.51/2/5/    17.03//16.04/  

IL-19.0L 13.5     

IL-9.5L 15.0     

 
 

1/ Maximum draindown shall be 0.3 percent according to Illinois Modified 
AASHTO T 305. 
 

2/ The draindown shall be determined at the JMF asphalt binder content at 
the mixing temperature plus 30°F. 
 

3/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 
 

4/ Applies when specific gravity of coarse aggregate is < 2.760. 
 

5/ For surface course, the coarse aggregate can be crushed steel slag, 
crystalline crushed stone or crushed sandstone. For binder course, coarse 
aggregate shall be crushed stone (dolomite), crushed gravel, crystalline 
crushed stone, or crushed sandstone” 

 
 

 
Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read: 
 

“IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having 
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand, shall 
have minimum surge bin storage plus haul time of 1.5 hours.” 

 
Revise the first and second paragraphs of Articles 1030.06(c)(2) of the Standard Specifications 
to read: 
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“(2) Personnel. The Contractor shall provide a QC Manager who shall have overall 
responsibility and authority for quality control.  This individual shall maintain active 
certification as a Hot-Mix Asphalt Level II technician.  

 
In addition to the QC Manager, the Contractor shall provide sufficient personnel to 
perform the required visual inspections, sampling, testing, and documentation in a 
timely manner.  Mix designs shall be developed by personnel with an active 
certification as a Hot-Mix Asphalt Level III technician.  Technicians performing mix 
design testing and plant sampling/testing shall maintain active certification as a Hot-
Mix Asphalt Level I technician.  The Contractor may provide a technician trainee who 
has successfully completed the Department’s “Hot-Mix Asphalt Trainee Course” to 
assist in the activities completed by a Hot-Mix Asphalt Level I technician for a period 
of one year after the course completion date.  The Contractor may also provide a 
Gradation Technician who has successfully completed the Department's "Gradation 
Technician Course" to run gradation tests only under the supervision of a Hot-Mix 
Asphalt Level II Technician.  The Contractor shall provide a Hot-Mix Asphalt Density 
Tester who has successfully completed the Department's "Nuclear Density Testing” 
course to run all nuclear density tests on the job site.” 

 
Add Article 1030.06(d)(3) to the Standard Specifications to read: 
 

“(3) The Contractor shall take possession of any Department unused backup or dispute 
resolution HMA mixture samples or density specimens upon notification by the Engineer.  
The Contractor shall collect the HMA mixture samples or density specimens from the 
location designated by the Engineer.  The HMA mixture samples or density specimens 
may be added to RAP stockpiles according to Section 1031.” 

 
Revise the second paragraph of Articles 1030.07(a)(11) and 1030.08(a)(9) of the Standard 
Specifications to read: 
 

“When establishing the target density, the HMA maximum theoretical specific gravity 
(Gmm) will be based on the running average of four available Department test results 
for that project. If less than four Gmm test results are available, an average of all 
available Department test results for that project will be used. The initial Gmm will be 
the last available Department test result from a QMP project. If there is no available 
Department test result from a QMP project, the Department mix design verification test 
result will be used as the initial Gmm.” 
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Revise the following table and notes in Article 1030.09 (c) of the Standard Specifications to 
read: 
 

CONTROL LIMITS 

Parameter 

IL-19.0, IL-9.5,  
IL-9.5FG, IL-19.0L, 

IL-9.5L 

SMA-12.5,  

SMA-9.5 
IL-4.75 

Individual 
Test 

Moving 
Avg. of 4 

Individual 
Test 

Moving 
Avg. of 4 

Individual 
Test 

Moving 
Avg. of 4 

% Passing: 1/       

1/2 in. (12.5 mm) ± 6 % ± 4 % ± 6 % ± 4 %   

3/8 in. (9.5mm)   ± 4 % ± 3 %   

# 4 (4.75 mm) ± 5 % ± 4 % ± 5 % ± 4 %   

# 8 (2.36 mm) ± 5 % ± 3 % ± 4 % ± 2 %   

# 16 (1.18 mm)   ± 4 % ± 2 % ± 4 % ± 3 % 

# 30 (600 µm) ± 4 % ± 2.5 % ± 4 % ± 2.5 %   

Total Dust Content 
# 200 (75 µm) ± 1.5 % ± 1.0 %   ± 1.5 % ± 1.0 % 

Asphalt Binder 
Content 

± 0.3 % ± 0.2 % ± 0.2 % ± 0.1 % ± 0.3 % ± 0.2 % 

Air Voids 2/ ± 1.2 % ± 1.0 % ± 1.2 % ± 1.0 % ± 1.2 % ± 1.0 % 

Field VMA 3/ -0.7 % -0.5 % -0.7 % -0.5 % -0.7 % -0.5 % 

 
1/ Based on washed ignition oven or solvent extraction gradation. 
 
2/ The air voids target shall be a value equal to or between 3.2 % and 4.8 %. 
 
3/ Allowable limit below minimum design VMA requirement. 

 
Revise Article 1030.09(g)(2) of the Standard Specifications to read: 
 
      “(2) The Contractor shall complete split verification sample tests listed in the Limits of 

Precision table in Article 1030.09(h)(1).” 
 
In the Supplemental Specifications, replace the revision for the end of the third paragraph of 
Article 1030.09(h)(2) with the following: 
 

“When establishing the target density, the HMA maximum theoretical specific gravity 
(Gmm) will be the Department mix design verification test result.” 

 
Add after third sentence of Article 1030.09(b) to read: 
 
“ If the Contractor and Engineer agree the nuclear density test method is not appropriate for the 
mixture, cores shall be taken at random locations determined according to the QC/QA 
document "Determination of Random Density Test Site Locations".  Core densities shall be 
determined using the Illinois Modified AASHTO T 166 or T 275 procedure.” 
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Revise Table 1 and Note 4/ of Table 1 in Article 406.07(a) of the Standard Specifications to 
read: 

 Breakdown/Intermediate 
Roller  

(one of the following) 

Final Roller 
(one or more of  
the following) 

Density Requirement 

IL-9.5, IL-9.5FG, 
IL-19.01/  

VD, P, TB, 3W, OT, OB VS, TB, TF, OT As specified in 
Section 1030 

IL-4.75 and SMA 
3/ 4/ 

TB, 3W, OT TF, 3W As specified in 
Section 1030 

Mixtures on 
Bridge Decks 2/ 

TB TF 
As specified in 

Articles 582.05 and 
582.06. 

 
“4/ The Contractor shall provide a minimum of two steel-wheeled tandem rollers (T B), and/or 

three-wheel (3W) rollers for breakdown, except one of the (TB) or (3W) rollers shall be 84 
inches (2.14 m) wide and a weight of 315 pound per linear inch (PLI) (5.63 kg/mm) and one 
of the (TB) or (3W) rollers can be substituted for an oscillatory roller (OT). TF rollers shall be a 
minimum of 280 lb/in. (50 N/mm). The 3W and TB rollers shall be operated at a uniform 
speed not to exceed 3 mph (5 km/h), with the drive roll for TB rollers nearest the paver and 
maintain an effective rolling distance of not more than 150 ft (45 m) behind the paver.” 

 
Add the following after the fourth paragraph of Article 406.13 (b): 
 
“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and 

surface Mix Design’s Gmb.” 

 
Revise first paragraph of Article 1030.10 of the Standard Specifications to read: 
 

“A test strip of 300 ton (275 metric tons), except for SMA mixtures it will be 400 ton (363 
metric ton), will be required for each mixture on each contract at the beginning of HMA 
production for each construction year according to the Manual of Test Procedures for Materials 
“Hot Mix Asphalt Test Strip Procedures”. At the request of the Producer, the Engineer may 
waive the test strip if previous construction during the current construction year has 
demonstrated the constructability of the mix using Department test results.” 
 
Revise fourth paragraph of Article 1030.10 of the Standard Specifications to read: 
 
 “When a test strip is constructed, the Contractor shall collect and split the mixture 
according to the document “Hot-Mix Asphalt Test Strip Procedures”. The Engineer, or a 
representative, shall deliver split sample to the District Laboratory for verification testing. The 
Contractor shall complete mixture tests stated in Article 1030.09(a). Mixture sampled shall 
include enough material for the Department to conduct mixture tests detailed in Article 
1030.09(a) and in the document “Hot-Mix Asphalt Mixture Design Verification Procedure“ 
Section 3.3. The mixture test results shall meet the requirements of Articles 1030.05(b) and 
1030.05(d), except Hamburg wheel tests will only be conducted on High ESAL mixtures during 
production.” 
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ADJUSTMENTS AND RECONSTRUCTIONS (D1) 
Effective:  March 15, 2011 
Revised: October 1, 2021 
 
Revise the first paragraph of Article 602.04 to read: 
 

“602.04  Concrete.  Cast-in-place concrete for structures shall be constructed of Class SI 
concrete according to the applicable portions of Section 503.  Cast-in-place concrete for 
pavement patching around adjustments and reconstructions shall be constructed of Class PP-2 
concrete, unless otherwise noted in the plans, according to the applicable portions of Section 
1020.” 
 
Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read: 
 
“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will 
be necessary, and the space around the casting shall be filled with Class PP-2 concrete, unless 
otherwise noted in the plans, to the elevation of the surface of the base course or binder course.  
HMA surface or binder course material shall not be allowed.  The pavement may be opened to 
traffic according to Article 701.17(e)(3)b.” 
 
Revise Article 603.05 to read: 
 

“603.05  Replacement of Existing Flexible Pavement.  After the castings have been 
adjusted, the surrounding space shall be filled with Class PP-2 concrete, unless otherwise noted 
in the plans, to the elevation of the surface of the base course or binder course.  HMA surface 
or binder course material shall not be allowed.  The pavement may be opened to traffic 
according to Article 701.17(e)(3)b.” 
 
Revise Article 603.06 to read: 
 

“603.06  Replacement of Existing Rigid Pavement.  After the castings have been 
adjusted, the pavement and HMA that was removed, shall be replaced with Class PP-2 
concrete, unless otherwise noted in the plans, not less than 9 in. (225 mm) thick.  The pavement 
may be opened to traffic according to Article 701.17(e)(3)b. 

 
The surface of the Class PP concrete shall be constructed flush with the adjacent surface.” 
 
Revise the first sentence of Article 603.07 to read: 
 

“603.07  Protection Under Traffic.  After the casting has been adjusted and the Class PP 
concrete has been placed, the work shall be protected by a barricade and two lights according 
to Article 701.17(e)(3)b.” 
 
 
ENGINEER’S FIELD OFFICE TYPE A (D1) 
Effective: January 1, 2022 
 
Revise the first paragraph of Article 670.02 to read: 
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    670.02 Engineer's Field Office Type A (D1). Type A (D1) field offices shall have 
a ceiling height of not less than 7 feet and a floor space of not less than 1000 square 
feet with a minimum of two separate offices. The office shall also have a separate 
storage room capable of being locked for the storage of the nuclear measuring devices. 
The office shall be provided with sufficient heat, natural and artificial light, and air 
conditioning. Doors and windows shall be equipped with locks approved by the 
Engineer. 

 
Add the following to Article 670.07 Basis of Payment. 
 

The building or buildings, fully equipped, will be paid for at the contract unit price per 
calendar month or fraction thereof for ENGINEER'S FIELD OFFICE, TYPE A (D1). 

 
 
FRICTION AGGREGATE (D1) 
 
Effective:  January 1, 2011 
Revised:  December 1, 2021 
 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 
 

(a) Description.  The coarse aggregate for HMA shall be according to the following table. 
 

Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
Low ESAL 

Stabilized Subbase  

or Shoulders 

Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-19.0 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 

HMA 
High ESAL 
Low ESAL 

C Surface and  Binder  
IL-9.5  
IL-9.5FG  
or IL-9.5L 
 
 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and Binder  
IL-9.5  
or IL-9.5FG 
 
 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/ 
 

Other Combinations Allowed: 

Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other 
than Dolomite 

75% Limestone Crushed Slag 
(ACBF) or Crushed 
Sandstone 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 

E Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 

Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
 
No Limestone. 
 

Other Combinations Allowed: 

Up to... With... 

50% Dolomite2/ Any Mixture E 
aggregate 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

75% Crushed 
Gravel2/  

Crushed Sandstone, 
Crystalline Crushed 
Stone, Crushed Slag 
(ACBF), or Crushed 
Steel Slag 

HMA 
High ESAL 

F Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF) 
Crushed Steel Slag 
No Limestone. 

Other Combinations Allowed:  

Up to... With... 

50% Crushed 
Gravel2/ or 
Dolomite2/  

Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

 
1/ Crushed steel slag allowed in shoulder surface only. 
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2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA 
Ndesign 80.  

3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as binder. 
5/ When combinations of aggregates are used, the blend percent measurements shall be 

by volume.” 
6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.” 

 

HOT-MIX ASPHALT – MIXTURE DESIGN VERIFICATION AND PRODUCTION (D1) 
 
Effective:  January 1, 2019 
Revised:  December 1, 2021 
 
Add to Article 1030.05 (d)(3) of the Standard Specifications to read: 
 

“ During mixture design, prepared samples shall be submitted to the District laboratory by 
the Contractor for verification testing.  The required testing, and number and size of 
prepared samples submitted, shall be according to the following tables.  

 

High ESAL – Required Samples for Verification Testing 

Mixture Hamburg Wheel and I-FIT Testing 1/ 2/ 

Binder total of 3 - 160 mm tall bricks 

Surface total of 4 - 160 mm tall bricks  

 

Low ESAL – Required Samples for Verification Testing 

Mixture I-FIT Testing 1/ 2/ 

Binder 1 - 160 mm tall brick 

Surface 2 - 160 mm tall bricks  

 

1/ The compacted gyratory bricks for Hamburg wheel and I-FIT testing shall be 
7.5 ± 0.5 percent air voids. 

 
2/ If the Contractor does not possess the equipment to prepare the 160 mm tall brick(s), 

twice as many 115 mm tall compacted gyratory bricks will be acceptable. 
 

Revise the fourth paragraph of Article 1030.10 of the Standard Specifications to read:  
 
“When a test strip is not required, each HMA mixture shall still be sampled on the first day of 
production: I-FIT and Hamburg wheel testing for High ESAL; I-FIT testing for Low ESAL. Within 
two working days after sampling the mixture, the Contractor shall deliver gyratory cylinders to 
the District laboratory for Department verification testing. The High ESAL mixture test results 
shall meet the requirements of Articles 1030.05(d)(3) and 1030.05(d)(4). The Low ESAL mixture 
test results shall meet the requirements of Article 1030.05(d)(4). The required number and size 
of prepared samples submitted for the Hamburg wheel and I-FIT testing shall be according to 
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the “High ESAL - Required Samples for Verification Testing” table in Article 1030.05(d)(3) 
above.” 
Add the following to the end of Article 1030.10 of the Standard Specifications to read: 
 

“Mixture sampled during first day of production shall include approximately 60 lb (27 kg) 
of additional material for the Department to conduct Hamburg wheel testing and 
approximately 80 lb (36 kg) of additional material for the Department to conduct I-FIT 
testing.  Within two working days after sampling, the Contractor shall deliver prepared 
samples to the District laboratory for verification testing.  The required number and size 
of prepared samples submitted for the Hamburg wheel and I-FIT testing shall be 
according to the “High ESAL - Required Samples for Verification Testing” table in Article 
1030.05(d)(3) above.” 

 
 
 
AVAILABLE REPORTS (D1 LR) 
Effective: July 1, 2021 
 

☐  No project specific reports were prepared. 

 
When applicable, the following checked reports and record information is available for Bidders’ 
reference upon request: 
 

 ☐  Record structural plans 

 

 ☐  Preliminary Site Investigation (PSI) (IDOT ROW) 

 

☒ Preliminary Site Investigation (PSI) (Local ROW) 

 

 ☐  Preliminary Environmental Site Assessment (PESA) (IDOT ROW) 

 

☒  Preliminary Environmental Site Assessment (PESA) (Local ROW) 

 

 ☒  Soils/Geotechnical Report 

 

 ☐  Boring Logs 

 

 ☐  Pavement Cores 

 

 ☒  Location Drainage Study (LDS) 

 

 ☐  Hydraulic Report 

 

 ☐  Noise Analysis 

 

 ☐  Other:  ______________________ 
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Those seeking these reports should request access from: 
 
Roderick Ysaguirre, P.E., Director of Public Works/Village Engineer 
Village of Park Forest 
708-503-7702 
rysaguirre@VOPF.COM  
 
 
TEMPORARY INFORMATION SIGNING (D-1) 
Effective: November 13, 1996 
Revised: January 29, 2020 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of 
construction and eventually removing temporary informational signs.  Included in this item may 
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay 
sign panels which cover portions of existing signs. 
 
Materials. 
Materials shall be according to the following Articles of Section 1000 - Materials: 
 

 Item Article/Section 
a.) Sign Base (Note 1) 1090 
b.) Sign Face (Note 2) 1091 
c.) Sign Legends 1091 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 3) 1090.02 

 
Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick 

plywood. 
Note 2. The sign face material shall be in accordance with the Department’s Fabrication 

of Highway Signs Policy. 
Note 3. The overlay panels shall be 0.08 inch (2 mm) thick. 

 
 
 

GENERAL CONSTRUCTION REQUIREMENTS 
Installation. 
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be installed 
according to the requirements of Article 701.14 and Article 720.04.  The signs shall be 7 ft (2.1 
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the 
edge of the paved shoulder.  A minimum of two (2) posts shall be used. 
 
The attachment of temporary signs to existing bridges, sign structures or sign panels shall be 
approved by the Engineer.  Any damage to the existing signs and/or structures due to the 
Contractor's operations shall be repaired or signs replaced, as determined by the Engineer, at 
the Contractor's expense. 
 

mailto:rysaguirre@VOPF.COM


Forest Boulevard and Norwood Boulevard 
Section 20-00106-00-PV 

Cook County 
Contract #61L06 

 

23 
 

Method of Measurement. 
This work shall be measured for payment in square feet (square meters) edge to edge 
(horizontally and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are 
required for mounting these signs will be included as part of this pay item. 
 
Basis Of Payment. 
This work shall be paid for at the contract unit price per square foot (square meter) for 
TEMPORARY INFORMATION SIGNING. 
 
TREE REMOVAL AND FORESTRY RESTRICTIONS – ENDANGERED SPECIES ACT 
 
This work shall be according to Section 201 of the Standard Specifications, except shall only be 
allowed between October 1 and March 31, when the endangered species are not present.  
 
Work includes tree pruning and tree limb removal of live or dead branches, clearcutting, 
selective clearing, and the removal of live or dead trees measuring 3 inches (3”) in diameter or 
greater at a point of 4.5 feet (4.5’) above the highest ground level at the base of the tree. 
 
Work that is considered hazardous or a safety concern can be removed any time during the 
calendar year with written approval by the Engineer. 
 
No additional compensation or extension of time will be allowed to comply with these 
restrictions. 
 
PROTECTION OF EXISTING TREES 

 
The Contractor shall be responsible for taking measures to minimize damage to the tree limbs, 
tree trunks, and tree roots at each work site.  All such measures shall be included in the contract 
price for other work except that payment will be made for TEMPORARY FENCE, TREE TRUNK 
PROTECTION, TREE ROOT PRUNING, and TREE PRUNING. 
 
The Contractor shall coordinate with the village forester or arborist (Roadside Development Unit 
847.705.4171) prior to the start of construction to do a walk through and determine which trees 
or shrubs are to be protected, method of protection, and determine type of work to minimize 
damage to the tree. 
 
All work, materials and equipment shall conform to Section 201 and 1081 of the Standard 
Specifications except as modified herein. 
 
A. Earth Saw Cut of Tree Roots (Root Pruning): 
 
 1.  Whenever proposed excavation falls within a drip-line of a tree, the   
  Contractor shall: 
 
  a.   Root prune 6-inches behind and parallel to the proposed edge of trench a 
   neat, clean vertical cut to a minimum depth directed by the Engineer  
   through all affected tree roots. 
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b. Root prune to a maximum width of 4-inches using a reciprocating saw 
blade for cutting tree roots or similar cutting machine.  Trenching 
machines will not be permitted. 

 
  c. Exercise care not to cut any existing utilities. 
 
  d. If during construction it becomes necessary to expose tree roots which  
   have not been precut, the Engineer shall be notified and the Contractor  
   shall provide a clean, vertical cut at the proper root location, nearer the  
   tree trunk, as necessary, by means of hand-digging and trimming with  
   chain saw or hand saw.  Ripping, shredding, shearing, chopping, or  
   tearing will not be permitted.  
 
  e. Top Pruning:  When thirty percent (30%) or more of the root zone is  
   pruned, an equivalent amount of the top vegetative growth or the plant  
   material shall be pruned off within one (1) week following root pruning. 
 
 2. Whenever curb and gutter is removed for replacement, or excavation for removal 
  of or construction of a structure is within the drip line/root zone of a tree, the  
  Contractor shall: 
 
  a. Root prune 6-inches behind the curbing so as to neatly cut the tree roots. 
 
  b. Depth of cut shall be 12 inches for curb removal and replacement and 24  
   inches for structural work.  Any roots encountered at a greater depth  
   shall be neatly saw cut at no additional cost. 
 
  c. Locations where earth saw cutting of tree roots is required will be marked  
   in the field by the Engineer. 
 
 3. All root pruning work is to be performed through the services of a licensed  
  arborist to be approved by the Engineer.  
 
Root pruning will be paid for at the contract unit price each for TREE ROOT PRUNING, which 
price shall be payment for all labor, materials, and equipment. 
 
Tree limb pruning will be paid for at the contract unit price per each for TREE PRUNING (1 TO 
10 INCH DIAMETER) and/or TREE PRUNING (OVER 10 INCH DIAMETER), which price shall 
include labor, materials, and equipment. 
 
B. Temporary Fence: 
 
 1. The Contractor shall erect a temporary fence around all trees within the   
  construction area to establish a “tree protection zone” before any work begins or  
  any material is delivered to the jobsite.  No work is to be performed (other than  
  root pruning), materials stored, or vehicles driven or parked within the “tree  
  protection zone”. 
 
 2. The exact location and establishment of the “tree protection zone” fence shall be  
  approved by the Engineer prior to setting the fence. 
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 3. The fence shall be erected on three sides of the tree at the drip-line of the tree  
  or as determined by the Engineer. 
 
 4. All work within the “tree protection zone” shall have the Engineer’s prior   
  approval.  All slopes and other areas not regarded should be avoided so that  
  unnecessary damage is not done to the existing turf, tree root system ground  
  cover.  
 
 5. The grade within the “tree protection zone” shall not be changed unless   
  approved by the Engineer prior to making said changes or performing the work. 
 
The fence shall be similar to wood lath snow fence (48 inches high), plastic poly-type or and 
other type of highly visible barrier approved by the Engineer.  This fence shall be properly 
maintained and shall remain up until final restoration unless the Engineer directs removal 
otherwise.  Tree fence shall be supported using T-Post style fence posts.  Utilizing re-bar as a 
fence post will not be permitted. 
 
Temporary fence will be paid for at the contract unit price per foot for TEMPORARY FENCE, 
which price shall include furnishing, installing, maintaining, and removing. 
 
C. Tree Trunk Protection: 

1. The Contractor shall erect trunk protection around all trees within the   
construction area to prevent damage to the trunk of the tree when temporary  
fence is not an option before any work begins or any material is delivered to the 
jobsite.  No work is to be performed (other than root pruning), materials stored, or 
vehicles driven or parked within the “tree protection zone”. 

 
 2. The 2 inch x 8 inch x 8 foot boards shall be banded continuously around the  

trunk of each tree to prevent scarring of the trees shown on the plans or  
designated by the Engineer. 
 

3. Multi-stem trees, saplings, and shrubs to be protected within the area of  
construction, temporary fence may be used for trunk protection. 
  

Tree trunk protection will be paid for at the contract unit price per each for TREE TRUNK 
PROTECTION ), which price shall include materials, installation, and removal. 
 
D. Tree Limb Pruning: 
 

1. The Contractor shall inspect the work site in advance and arrange with the 
Roadside Development Unit (847.705.4171) and/or village forester or arborist to 
have any tree limbs pruned that might be damaged by equipment operations at 
least one week prior to the start of construction.  Any tree limbs that are broken 
by construction equipment after the initial pruning must be pruned correctly within 
72 hours. 

 
 2. Top Pruning:  When thirty percent (30%) or more of the root zone of a tree is  
  pruned, an equivalent amount of the top vegetative growth or the plant material  
  shall be pruned off within one (1) week following root pruning. 
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Tree limb pruning will be paid for at the contract unit price per each for TREE PRUNING (1 TO 
10 INCH DIAMETER) and/or TREE PRUNING (OVER 10 INCH DIAMETER), which price shall 
include labor, materials, and equipment. 
 
E. Removal of Driveway Pavement and Sidewalk: 
 
 1. In order to minimize the potential damage to the tree root system(s), the   
  Contractor will not be allowed to operate any construction equipment or   
  machinery within the “tree protection zone” located between the curb or edge of  
  pavement and the right-of-way property line. 
 

2. Sidewalk to be removed in the areas adjacent to the “tree protection zones” shall 
be removed with equipment operated from the street pavement.  Removal shall 
be done by excavation equipment, or by hand, or a combination of these 
methods. The method of removal shall be approved by the Engineer prior to 
commencing any work. 

 
 3. Any pavement or pavement related work that is removed shall be immediately  
  disposed of from the area and shall not be stockpiled or stored within the   
  parkway area under any circumstances. 
 
 
F. Backfilling: 
 
 1. Prior to placing the topsoil and/or sod, in areas outside the protection zone, the  
  existing ground shall be disked to a depth no greater than one (1”), unless  
  otherwise directed by the Engineer.  No grading will be allowed within the drip- 
  line of any tree unless directed by the Engineer. 
 
G. Damages: 
 
 1. In the event that a tree not scheduled for removal is injured such that potential  
  irreparable damage may ensure, as determined by the Roadside Development  
  Unit, the Contractor shall be required to remove the damage tree and replace it  
  on a three to one (3:1) basis, at his own expense.  The Roadside Development  
  Unit will select replacement trees from the pay items already established in the  
  contract. 
 
 2. The Contractor shall place extreme importance upon the protection and care of  
  trees and shrubs which are to remain during all times of this improvement.  It is  
  of paramount importance that the trees and shrubs which are to remain are  
  adequately protected by the Contractor and made safe from harm and potential  
  damage from the operations and construction of this improvement.  If the   
  Contractor is found to be in violation of storage or operations within the “tree  
  protection zone” or construction activities not approved by the Engineer, a  
  penalty shall be levied against the Contractor with the monies being deducted  
  from the contract.  The amount of the penalty shall be two hundred fifty dollars  
  ($250.00) per occurrence per day. 
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FAILURE TO COMPLETE PLANT CARE AND ESTABLISHMENT WORK ON TIME 
 
Should the Contractor fail to complete the plant care and/or supplemental watering  work as per 
the standard specifications or within 36 hours notification from the Engineer, or within such 
extended times as may have been allowed by the Department, the Contractor shall be liable to 
the Department in the amount of: 
 

• $50.00 per tree/per day 

• $40.00 per large shrub/per day 

• $35.00 per small shrub/per day 

• $20.00 per vine/per day 

• $20.00 per perennial/per day 

• $20.00 per sq yd sod/per day 
 
not as penalty but as liquidated damages, for each calendar day or a portion thereof of overrun 
in the contract time or such extended time as may have been allowed. 
 
In fixing the damages as set out herein, the desire is to establish a mode of calculation for the 
work since the Department’s actual loss, in the event of delay, cannot be predetermined, would 
be difficult of ascertainment, and a matter of argument and unprofitable litigation.  This said 
mode is an equitable rule for measurement of the Department’s actual loss and fairly takes into 
account the loss of the tree(s) if the watering or plant care is delayed.  The Department shall not 
be required to provide any actual loss in order to recover these liquidated damages provided 
herein, as said damages are very difficult to ascertain.  Furthermore, no provision of this clause 
shall be construed as a penalty, as such is not the intention of the parties.   
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four hours later. 
 

PLANTING WOODY PLANTS  
 
This work shall consist of planting woody plants as specified in Section 253 of the Standard 
Specifications with the following revisions: 
 
Delete Article 253.03 Planting Time and substitute the following: 
 
Spring Planting.  This work shall be performed between March 15th and May 31st except that 
evergreen planting shall be performed between March 15th and April 30th in the northern zone.   
 
Add the following to Article 253.03 (a) (2) and (b): 
 
All plants shall be obtained from Illinois Nurserymen’s Association or appropriate state chapter 
nurseries.  All trees and shrubs shall be dug prior to leafing out (bud break) in the spring or 
when plants have gone dormant in the fall, except for the following species which are only to be 
dug prior to leafing out in the spring: 
  

• Red Maple (Acer rubra) 

• Alder (alnus spp.) 

• Buckeye (Aesculus spp.) 
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• Birch (Betulus spp.) 

• American Hornbeam (Carpinus caroliana) 

• Hickory (Carya spp.) 

• Eastern Redbud (Cercis spp.) 

• American Yellowwood (Cladrastis kentuckea spp.) 

• Corylus (Filbert spp.) 

• Hawthorn (Crataegus spp.) 

• Walnut (Juglans spp.) 

• Sweetgum (Liquidambar spp.) 

• Tuliptree (Liriodendron spp.) 

• Dawn Redwood (Metasequoia spp.) 

• Black Tupelo (Nyssa sylvatica) 

• American Hophornbeam (Ostraya virginiana) 

• Planetree (Platanus spp.) 

• Poplar (Populus spp.) 

• Cherry (Prunus spp.) 

• Oak (Quercus spp.) 

• Willow (Salix spp.) 

• Sassafras (Sassafras albidum) 

• Baldcypress (Taxodium distichum) 

• Broadleaf Evergreens (all) 

• Vines (all) 
 
Fall Planting.  This work shall be performed between October 1 and November 30 except that 
evergreen planting shall be performed between August 15 and October 15.  
 
Planting dates are dependent on species of plant material and weather.  Planting might begin or 
end prior or after above dates as approved by the Engineer.  Do not plant when soil is muddy or 
during frost. 
 
Add the following to Article 253.05 Transportation: 
 
Cover plants during transport to prevent desiccation.  Plant material transported without cover 
shall be automatically rejected.  During loading and unloading, plants shall be handled such that 
stems are not stressed, scraped, or broken and that root balls are kept intact. 
 
Delete the third sentence of Article 253.07 and substitute the following: 
 
Trees must be installed first to establish proper layout and to avoid damage to other plantings 
such as shrubs and perennials. 
 
The Contractor shall be responsible for all tree, shrub, and vine layout.  The layout must be 
performed by qualified personnel.  The planting locations must be laid out as shown in the 
landscape plan. This will require the use of an engineer’s scale to determine dimensions.   
 
Tree and shrub locations within each planting area shall be marked with different color 
stakes/flags and labeled to denote the different tree and shrub species.   
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Shrub and vine beds will first be marked out with flags to delineate the perimeter of the planting 
bed.  Once the planting bed has been approved by the Roadside Development Unit, the 
perimeter shall be painted prior to the removal of the flags and turf.  The removal of the existing 
turf will be by a method approved by the Engineer.   
 
Prior to shrub, vine installation, all plants shall be placed above ground or planting locations 
clearly marked out.   
 
All utilities shall have been marked prior to contacting the Roadside Development Unit.  The 
Engineer will contact the Roadside Development Unit at (847) 705-4171 to approve the layout 
prior to installation.  Allow a minimum of seven (7) working days prior to installation for approval. 
 
Delete the first paragraph to Article 253.08 Excavation of Plant Holes and substitute with 
the following: 
 
Protect structures, utilities, sidewalks, bicycle paths, knee walls, fences, pavements, utility 
boxes, other facilities, lawns and existing plants from damage caused by planting operations.  
Excavation of the planting hole may be performed by either hand, machine excavator, or auger.   
 
The excavated material shall not be stockpiled on turf, in ditches, or used to create enormous 
water saucer berms around newly installed trees or shrubs.  Remove all excess excavated 
subsoil from the site and dispose as specified in Article 202.03.   
 
Delete the second sentence of Article 253.08 Excavation of Plant Holes (a) and the third 
paragraph of Article 253.08(b) and substitute with the following: 
 
Excavation of planting hole width.  Planting holes for trees, shrubs, and vines shall be three 
times the diameter of the root mass and with 45-degree sides sloping down to the base of the 
root mass to encourage rapid root growth.  Roots can become deformed by the edge of the hole 
if the hole is too small and will hinder root growth.   
 
Planting holes dug with an auger shall have the sides cut down with a shovel to eliminate the 
glazed, smooth sides and create sloping sides. 
 
Excavation of planting hole depth.  The root flare shall be visible at the top of the root mass.  If 
the trunk flare is not visible, carefully remove soil from around the trunk until the root flare is 
visible without damaging the roots.  Remove excess soil until the top of the root mass exposes 
the root collar. 
 
The root flare shall always be slightly above the surface of the surrounding soil.  The depth of 
the hole shall be equal to the depth of the root mass minus one (1) inch allowing the tree or 
shrub to sit one (1) inch higher than the surrounding soil surface for trees that have a 1-inch 
caliper or smaller.  The depth of the hole shall be equal to the depth of the root mass minus two 
(2) inches allowing the tree or shrub to sit two (2) inches higher than the surrounding soil 
surface for trees that have a 2-inch caliper or larger.   
 
For stability, the root mass shall sit on existing undisturbed soil.  If the hole was inadvertently 
dug too deep, backfill and recompact the soil to the correct depth.   
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Excavation of planting hole on slopes.  Excavate away the slope above the planting hole to 
create a flattened area uphill of the planting hole to prevent the uphill roots from being buried 
too deep.  Place the excess soil on the downslope of the planting hole to extend the planting 
shelf to ensure roots on the downhill side of the tree remain buried.  The planting hole shall be 
three times the diameter of the root mass and saucer shaped.  The hole may be a bit elongated 
to fit the contour of the slope as opposed to the typical round hole on flat ground. 
 
Add backfill to create a small berm on the downhill portion of the planting shelf to trap water and 
encourage movement into the soil to increase water filtration around the tree.  Smooth out the 
slope above the plant where you have cut into the soil so the old slope and the new slope 
transition together smoothly. 

Add the following to Article 253.08 Excavation of Plant Holes (b): 
 
When planting shrubs in shrub beds or vines in vine beds as shown on the plans or as directed 
by the Engineer, the Contractor will contact the Roadside Development Unit at (847) 705-4171 
to approve the layout prior to removing the existing turf.  The removal of the existing turf will be 
by a method approved by the Engineer.  Areas damaged outside the delineated planting beds 
shall be restored at the Contractor’s expense. 
 
Spade a planting bed edge at approximately a 45-degree angle and to a depth of approximately 
3-inches around the perimeter of the shrub bed prior to placement of the mulch.  Remove any 
debris created in the spade edging process and dispose of as specified in Article 202.03. 
 
Delete Article 253.09 (b) Pruning and substitute with the following: 
 
Deciduous Shrubs.  Shrubs shall be pruned to remove dead, conflicting, or broken branches 
and shall preserve the natural form of the shrub. 
 
Delete the third and fourth paragraphs of Article 253.10 Planting Procedures and Article 
253.10 (a) and substitute the following: 
 
Approved watering equipment shall be at the immediate work site area and in operational 
condition PRIOR TO STARTING the planting operation and DURING all planting operations OR 
PLANTING WILL NOT BE ALLOWED. 
 
All plants shall be placed in a plumb position and avoid the appearance of leaning.  Confirm the 
tree is straight from two directions prior to backfilling. 
 
Before the plant is placed in the hole, any paper or cardboard trunk wrap shall be removed.  
Check that the trunk is not damaged.  Any soil covering the tree’s root flare shall be removed to 
expose the crown prior to planting. 
 
Check the depth of the root ball in the planting hole.  With the root flare exposed, one-inch 
caliper trees shall be set one inch higher than the surrounding soil and two-inch and larger 
caliper trees shall be set two inches higher than the surrounding soil.  The root flare shall always 
be slightly above the surface of the surrounding soil.  For stability, the root ball shall sit on 
existing undisturbed soil.  If the hole was inadvertently dug too deep, backfill and recompact the 
soil to the correct depth.   
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After the plant is place in the hole, all cords and burlap shall be removed from the trunk.  
Remove the wire basket from the top three quarters (3/4) of the root ball.  The remaining burlap 
shall be loosened and scored to provide the root system quick contact with the soil.  All ropes or 
twine shall be removed from the root ball and tree trunk.  All materials shall be disposed of 
properly. 
 
The plant hole shall be backfilled with the same soil that was removed from the hole.  Clay soil 
clumps shall be broken up as much as possible.  Where rocks, gravel, heavy clay, or other 
debris are encountered, clean topsoil shall be used.   Do not backfill excavation with subsoil. 
 
The hole shall be 1/3 filled with soil and firmly packed to assure the plant remains in plumb, then 
saturated with water.  After the water has soaked in, complete the remaining backfill in 8” lifts, 
tamping the topsoil to eliminate voids, and then the hole shall be saturated again.  Maintain 
plumb during backfilling.  Backfill to the edge of the root mass and do not place any soil on top 
of the root mass.  Visible root flair shall be left exposed, uncovered by the addition of soil. 
  
Add the following to Article 253.10 (b): 
 
After removal of the container, inspect the root system for circling, matted or crowded roots at 
the container sides and bottom.  Using a sharp knife or hand pruners, prune, cut, and loosen 
any parts of the root system requiring corrective action. 
 
Delete the first sentence of Article 253.10(e) and substitute with the following: 
 
Water Saucer.  All plants placed individually and not specified to be bedded with other plants, 
shall have a water saucer constructed of soil by mounding up the soil 4-inches high x 8-inches 
wide outside the edge of the planting hole.   
 
Delete Article 253.11 and substitute the following: 
 
Individual trees, shrubs, shrub beds, and vines shall be mulched within 48 hours after being 
planted.  No weed barrier fabric will be required for tree and shrub plantings. 
 
The mulch shall consist of wood chips or shredded tree bark free not to exceed two (2) inches in 
its largest dimension, free of foreign matter, sticks, stones, and clods.  Mulch shall be aged in 
stockpiles for a minimum of four (4) months where interior temperatures reach a minimum of 
140-degrees.  The mulch shall be free from inorganic materials, contaminants, fuels, invasive 
weed seeds, disease, harmful insects such as emerald ash borer or any other type of material 
detrimental to plant growth.  A sample must be supplied to the Roadside Development Unit for 
approval prior to performing any work.  Allow a minimum of seven (7) working days prior to 
installation for approval. 
 
Mulch shall be applied at a depth of 4-inches around all plants within the entire mulched bed 
area or around each individual tree forming a minimum 5-foot diameter mulch ring around each 
tree.  An excess of 4-inches of mulch is unacceptable, and excess shall be removed.  Mulch 
shall not be tapered so that no mulch shall be placed within 6-inches of the shrub base or trunk 
to allow the root flare to be exposed and shall be free of mulch contact. 
 
Care shall be taken not to bury leaves, stems, or vines under mulch material.  All finished mulch 
areas shall be left smooth and level to maintain uniform surface and appearance.  After the 
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mulch placement, any debris or piles of material shall be immediately removed from the right of 
way, including raking excess mulch out of turf areas in accordance with Article 202.03. 
 
Delete Article 253.12 Wrapping and substitute the following: 
 
Within 48 hours after planting, screen mesh shall be wrapped around the trunk of all deciduous 
trees with a caliper of 1-inch or greater.  Multi-stem or clump form trees, with individual stems 
having a caliper of 1-inch or greater, shall have each stem wrapped separately.  The screen 
mesh shall be secured to itself with staples or single wire strands tied to the mesh.  Trees shall 
be wrapped at time of planting, before the installation of mulch.  The lower edge of the screen 
wire shall be in continuous contact with the ground and shall extend up to a minimum of 36-
inches or to the lowest major branch, whichever is less.  Replacement plantings shall not be 
wrapped. 
 
Delete Article 253.13 Bracing and substitute with the following: 
 
Unless otherwise specified by the Engineer, within 48 hours after planting all deciduous and 
evergreen trees, with the exception of multi-stem or clump form specimens, over 8-feet in height 
shall require three 6-foot long steel posts so placed that they are equidistant from each other 
and adjacent to the outside of the ball.  The posts shall be driven vertically to a depth of 18-
inches below the bottom of the hole.  The anchor plate shall be aligned perpendicular to a line 
between the tree and the post.  The tree shall be firmly attached to each post with a double guy 
of 14-gauge steel wire.  The portion of the wire in contact with the tree shall be encased in a 
hose of a type and length approved by the Engineer. 
 
During the life of the contract, within 72 hours the Contractor shall straighten any tree that 
deviates from a plumb position.  The Contractor shall adjust backfill compaction and install or 
adjust bracing on the tree as necessary to maintain a plumb position.  Replacement trees shall 
not be braced. 
 
Delete the second sentence of the first paragraph of Article 253.14 Period of 
Establishment and substitute the following: 
 
This period shall begin in April and end in November of the same year.   
 
Delete the first paragraph of Article 253.15 Plant Care and substitute the following: 
 
During the period of establishment, the Contractor shall properly care for all plants including 
weeding, watering, adjusting of braces, repair of water saucers, pruning, cultivating, tightening, 
and repairing supports, repair of wrapping, and furnishing and applying sprays as necessary to 
keep the plants free of insects and disease, or other work which is necessary to maintain the 
health and satisfactory appearance of the plantings.  The Contractor shall provide plant care a 
minimum of every two weeks, or within 36 hours following notification by the Engineer.  All 
requirements for plant care shall be considered as included in the cost of the contract. 
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Delete the first paragraph of Article 253.15 Plant Care (a) and substitute with the 
following: 
 
During the period of establishment, watering (initial) shall be performed at least every 30 days 
following installation during the months of May through November and is included in the cost of 
the contract unit price per each for TREES, SHRUBS, or VINES, of the species, root type, and 
plant size specified.  The Contractor shall apply per week a minimum of 15 gallons of water per 
tree, 10 gallons per large shrub, 5 gallons per small shrub, and 2 gallons per vine. 
 
Additional watering will be done once a week (3 times a month) following installation during the 
months of May through November.  Any required additional watering in between the regularly 
scheduled (initial) watering(s) will be paid for as Supplemental Watering. 
 
Special consideration in determining water needs must be given during extreme weather 
conditions or if plants exhibit any signs of stress in between the regularly scheduled every thirty-
day watering during the period of establishment.  Water immediately if plants show signs of 
wilting or if top (1) inch to two (2) inches of soil is dry.  Water to ensure that moisture penetrates 
throughout the root zone, including the surrounding soil, and only as frequently as necessary to 
maintain healthy growth.  Do not overwater. 
 
The Engineer may direct the Contractor to adjust the watering rate and frequency depending 
upon weather conditions.  Should excess moisture prevail, the Engineer may delete any or all 
the additional watering cycles. 
 
 
Add the following to Article 253.15 Plant Care (c): 
 
The contractor shall correct any vine growing across the ground plane that should be growing 
up desired vertical element (noise wall, retaining wall, fence, knee wall, etc.).  Work may include 
but is not limited to carefully weaving vines through fence and/or taping vines to vertical 
elements. 
 
Add the following to Article 253.15 Plant Care (d): 
 
The Contractor shall inspect all trees, shrubs, and vines for pests and diseases at least every 
two weeks during the months of initial planting through final acceptance.  Contractor must 
identify and monitor pest and diseases and determine action required to maintain the good 
appearance, health, and top performance of all plant material.  Contractor shall notify the 
Engineer with their inspection findings and recommendations within twenty-four (24) hours of 
findings.  The recommendations for action by the Contractor must be reviewed and by the 
Engineer for approval/rejection.  All approved corrective activities will be considered as included 
in the cost of the contract and shall be performed within thirty-six (36) hours following 
notification by the Engineer. 
 
Add the following to Article 253.16 Method of Measurement: 
 
Additional Watering will be measured for payment as specified in Supplemental Watering. 
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Delete Article 253.17 Basis of Payment and substitute the following: 
 
This work will be paid for at the contract unit price per each for TREES, SHRUBS, or VINES, of 
the species, root type, and plant size specified, and per unit for SEEDLINGS.  The unit price 
shall include the cost of all materials, equipment, labor, plant care, removal, disposal, and 
incidentals required to complete the work as specified herein and to the satisfaction of the 
Engineer.  Payment will be made according to the following schedule: 
 
 (a)  Initial Payment.  Upon completion of planting, mulching, wrapping, and  
                 bracing, 75 percent of the pay item(s) will be paid. 
 
 (b)  Final Payment.  Upon inspection and acceptance of the plant material, or       
                 upon execution of a third-party bond, the remaining 25 percent of the pay  
                 item(s) will be paid.” 
 
 (c)  Additional Watering will be paid for as specified in SUPPLEMENTAL       
                 WATERING. 
 
REQUIRED INSPECTION OF WOODY PLANT MATERIAL 
 
Delete the first sentence of Article 1081.01(c)(1) and substitute the following: 
 
Inspection of plant material will be made at the nursery by the Engineer, or a duly authorized 
representative of the Department; all plant material must be grown in the field of the nursery 
supplying the material.   
 
The place of growth for all material, and subsequent inspection, must be located within 150 
miles of the project.   
 
The Contractor shall provide the Engineer 30 calendar days advance notice of the plant material 
to be inspected.  Written certification by the Nursery will be required certifying that the plants are 
true to their species and/or cultivar specified in the plans. 
 
SUPPLEMENTAL WATERING 
 
This work will include watering sod, trees, shrubs, vines, and perennials at the rates specified 
and as directed by the Engineer. 
 
Schedule:  Water trees, shrubs, vines, perennials, and sod throughout the growing season (April 
1 to November 30) as per the special provisions:  Planting Woody Plants and Planting 
Perennials.  The Engineer may direct the Contractor to adjust the watering rate and frequency 
depending upon weather conditions. 
 
Watering must be completed in a timely manner.  When the Engineer directs the Contractor to 
do supplemental watering, the Contractor must begin the watering operation within 24 hours of 
notice.  The Contractor shall give an approximate time window of when they will begin at 
the work location to the Engineer.  The Engineer shall be present during the watering 
operation.  A minimum of 10 units of water per day must be applied until the work is complete.   
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Should the Contractor fail to complete the work on a timely basis or within such extended times 
as may have been allowed by the Department, the Contractor shall be liable to the Department 
liquidated damages as outlined in the “Failure to Complete Plant Care and Establishment 
Work on Time” special provision.  

 
In fixing the damages as set out herein, the desire is to establish a mode of calculation for the 
work since the Department’s actual loss, in the event of delay, cannot be predetermined, would 
be difficult of ascertainment, and a matter of argument and unprofitable litigation.  This said 
mode is an equitable rule for measurement of the Department’s actual loss and fairly takes into 
account the loss of the trees if the watering is delayed.  The Department shall not be required to 
provide any actual loss in order to recover these liquidated damages provided herein, as said 
damages are very difficult to ascertain.  Furthermore, no provision of this clause shall be 
construed as a penalty, as such is not the intention of the parties.   

 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four hours later. 
 
Source of Water:  The Contractor shall notify the Engineer of the source of water used and 
provide written certification that the water does not contain chemicals harmful to plant growth. 
 
Rate of Application:  The normal rates of application for each watering are as follows. The 
Engineer may adjust these rates as needed depending upon weather conditions. 
 
 15 gallons per tree  
 10 gallons per large shrub 
 5 gallons per small shrub 
 2 gallons per vine 
 3 gallons per square foot for perennial plants 
 27 gallons per square yard for Sodded Areas 
  
Method of Application:  A spray nozzle that does not damage small plants must be used when 
watering all vegetation.  Water shall be applied at the base of the plant to keep as much water 
as possible off plant leaves.  An open hose may be used to water trees, shrubs, and seedlings if 
mulch and soil are not displaced by watering.  The water shall be applied to individual plants in 
such a manner that the plant hole shall be saturated without allowing the water to overflow 
beyond the earthen saucer.  Watering of plants in beds shall be applied in such a manner that 
all plant holes are uniformly saturated without allowing the water flow beyond the periphery of 
the bed.  Water shall slowly infiltrate into soil and completely soak the root zone.  The 
Contractor must supply metering equipment as needed to assure the specified application rate 
of water. 
 
Method of Measurement:  Supplemental watering will be measured in units of 1000 gallons of 
water applied as directed.   
 
Basis of Payment:  This work will be paid for at the contract unit price per unit of 
SUPPLEMENTAL WATERING, measured as specified.  Payment will include the cost of all 
water, equipment and labor needed to complete the work specified herein and to the satisfaction 
of the Engineer. 
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COOK COUNTY PROJECT SIGNAGE 
 
Upon request of the County, the contractor shall erect signage at or near the construction site 
indicating the County’s participation on the project. Cook County will provide the required 
signage. 
 
The cost of erecting the project signage from the County shall be included in the cost of 
TRAFFIC CONTROL AND PROTECTION, (SPECIAL). 
 
GENERAL ELECTRICAL REQUIREMENTS  
 
This special provision replaces Articles 801.01 – 801.07, 801.09 – 801-16 of the Standard 
Specifications. 
 
Definition.  Codes, standards, and industry specifications cited for electrical work shall be by 
definition the latest adopted version thereof, unless indicated otherwise. 

 
Materials by definition shall include electrical equipment, fittings, devices, motors, appliances, 
fixtures, apparatus, all hardware and appurtenances, and the like, used as part of, or in 
connection with, electrical installation. 

 
Standards of Installation.  Materials shall be installed according to the manufacturer’s 
recommendations, the NEC, OSHA, the NESC, and AASHTO’s Standard Specifications for 
Structural Supports for Highway Signs, Luminaires, and Traffic Signals. 

 
All like materials shall be from the same manufacturer.  Listed and labeled materials shall be 
used whenever possible.  The listing shall be according to UL or an approved equivalent. 
 
Safety and Protection.  Safety and protection requirements shall be as follows. 

 
Safety.  Electrical systems shall not be left in an exposed or otherwise hazardous condition.  All 
electrical boxes, cabinets, pole handholes, etc. which contain wiring, either energized or non-
energized, shall be closed or shall have covers in place and be locked when possible, during 
nonworking hours. 
 
Protection.  Electrical raceway or duct openings shall be capped or otherwise sealed from the 
entrance of water and dirt.  Wiring shall be protected from mechanical injury. 

 
Equipment Grounding Conductor.  All electrical systems, materials, and appurtenances shall 
be grounded.  Good ground continuity throughout the electrical system shall be assured, even 
though every detail of the requirements is not specified or shown.  Electrical circuits shall have a 
continuous insulated equipment grounding conductor.  When metallic conduit is used, it shall be 
bonded to the equipment grounding conductor, but shall not be used as the equipment 
grounding conductor. 

 
Detector loop lead-in circuits, circuits under 50 volts, and runs of fiber optic cable will not require 
an equipment grounding conductor. 
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Where connections are made to painted surfaces, the paint shall be scraped to fully expose 
metal at the connection point.  After the connection is completed, the paint system shall be 
repaired to the satisfaction of the Engineer. 

 
Bonding of all boxes and other metallic enclosures throughout the wiring system to the 
equipment grounding conductor shall be made using a splice and pigtail connection.  
Mechanical connectors shall have a serrated washer at the contact surface. 

 
All connections to structural steel or fencing shall be made with exothermic welds.  Care shall 
be taken not to weaken load carrying members.  Where connections are made to epoxy coated 
reinforcing steel, the epoxy coating shall be sufficiently removed to facilitate a mechanical 
connection.  The epoxy coating shall be repaired to the satisfaction of the Engineer.  Where 
connections are made to insulated conductors, the connection shall be wrapped with at least 
four layers of electrical tape extended 6 in. (150 mm) onto the conductor insulation. 

 
Submittals.  At the preconstruction meeting, the Contractor shall submit a written listing of 
manufacturers for all major electrical and mechanical items.  The list of manufacturers shall be 
binding, except by written request from the Contractor and approval by the Engineer.  The 
request shall include acceptable reasons and documentation for the change. 

 
Within 30 calendar days after contract execution, the Contractor shall submit, for approval by 
the Village, the manufacturer’s product data (for standard products and components) and 
detailed shop drawings (for fabricated items).  Submittals for the materials for each individual 
pay item shall be complete in every respect.  Submittals which include multiple pay items shall 
have all submittal material for each item or group of items covered by a particular specification, 
grouped together and the applicable pay item identified.  Various submittals shall, when taken 
together, form a complete coordinated package.  A partial submittal will be returned without 
review unless prior written permission is obtained from the Engineer. 
 
Each PDF document must be a vector format PDF from the originating supplier or program and 
not scanned images. 
 
The submittal must clearly identify the specific model number or catalog number of the item 
being proposed. 
 
The submittal shall be properly identified by route, section, county, and contract number. 

 
The Contractor shall have reviewed the submittal material and affixed his/her stamp of approval, 
with date and signature, for each individual item.   

 
Illegible print, incompleteness, inaccuracy, or lack of coordination will be grounds for rejection. 

 
Items from multiple disciplines shall not be combined on a single submittal and 
transmittal.  Items for lighting, signals, surveillance and CCTV must be in separate 
submittals since they may be reviewed by various personnel in various locations. 
 
The Department may provide a list of pay items broken out by discipline upon request for a 
particular contract. 
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The Engineer will review the submittals for conformance with the design concept of the project 
according to Article 105.04 and the following.  The Engineer will stamp the drawings indicating 
their status as “Approved”, “Approved as Noted”, “Disapproved”, or “Information Only”.  Since 
the Engineer’s review is for conformance with the design concept only, it shall be the 
Contractor’s responsibility to coordinate the various items into a working system as specified.  
The Contractor shall not be relieved from responsibility for errors or omissions in the shop, 
working, or layout drawings by the Engineer’s approval thereof.  The Contractor shall still be in 
full compliance with contract and specification requirements. 

 
All submitted items reviewed and marked “Disapproved” or “Approved as Noted” shall be 
resubmitted by the Contractor in their entirety, unless otherwise indicated within the submittal 
comments. 

 
Work shall not begin until the Engineer has approved the submittal.  Material installed prior to 
approval by the Engineer, will be subject to removal and replacement at no additional cost to the 
Department. 

 
Certifications.  When certifications are specified and are available prior to material 
manufacture, the certification shall be included in the submittal information.  When specified and 
only available after manufacture, the submittal shall include a statement of intent to furnish 
certification.  All certificates shall be complete with all appropriate test dates and data. 

 
Authorized Project Delay.  See Article 801.08 

 
Maintenance transfer and Preconstruction Inspection: 

 
General.  Before performing any excavation, removal, or installation work (electrical or otherwise) 
at the site, the Contractor shall request a maintenance transfer and preconstruction site 
inspection, to be held in the presence of the Engineer and a representative of the party or parties 
responsible for maintenance of any lighting and/or traffic control systems which may be affected 
by the work.  The request for the maintenance transfer and preconstruction inspection shall be 
made no less than fourteen (14) calendar days prior to the desired inspection date.  The 
maintenance transfer and preconstruction inspection shall: 

 
Establish the procedures for formal transfer of maintenance responsibility required for the 
construction period. 

 
Establish the approximate location and operating condition of lighting and/or traffic control 
systems which may be affected by the work 

 
Marking of Existing Cable Systems.  The party responsible for maintenance of any existing 
lighting and/or traffic control systems at the project site will, at the Contractor's request, mark 
and/or stake, once per location, all underground cable routes owned or maintained by the State.  
A project may involve multiple "locations" where separated electrical systems are involved (i.e. 
different controllers).  The markings shall be taken to have a horizontal tolerance of at least 1 foot 
(304.8 mm) to either side.  The request for the cable locations and marking shall be made at the 
same time the request for the maintenance transfer and preconstruction inspection is made.  The 
Contractor shall exercise extreme caution where existing buried cable runs are involved.  The 
markings of existing systems are made strictly for assistance to the Contractor and this does not 
relieve the Contractor of responsibility for the repair or replacement of any cable run damaged in 
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the course of his work, as specified elsewhere herein.  Note that the contractor shall be entitled to 
only one request for location marking of existing systems and that multiple requests may only be 
honored at the contractor's expense.  No locates will be made after maintenance is transferred, 
unless it is at the contractor’s expense. 

 
Condition of Existing Systems.  The Contractor shall conduct an inventory of all existing electrical 
system equipment within the project limits, which may be affected by the work, making note of any 
parts which are found broken or missing, defective or malfunctioning.  Megger and load readings 
shall be taken for all existing circuits which will remain in place or be modified.  If a circuit is to be 
taken out in its entirety, then readings do not have to be taken.   The inventory and test data shall 
be reviewed with and approved by the Engineer and a record of the inventory shall be submitted 
to the Engineer for the record.  Without such a record, all systems transferred to the Contractor for 
maintenance during construction shall be returned at the end of construction in complete, fully 
operating condition.” 
 
Maintenance and Responsibility During Construction.   

 
Lighting Operation and Maintenance Responsibility.  The scope of work shall include the 
assumption of responsibility for the continuing operation and maintenance of the existing, 
proposed, temporary, sign and navigation lighting, or other lighting systems and all appurtenances 
affected by the work as specified elsewhere herein.  Maintenance of lighting systems is specified 
elsewhere and will be paid for separately 
 
The proposed lighting system must be operational prior to opening the roadway to traffic unless 
temporary lighting exists which is designed and installed to properly illuminate the roadway. 

 
Energy and Demand Charges.  The payment of basic energy and demand charges by the electric 
utility for existing lighting which remains in service will continue as a responsibility of the Owner, 
unless otherwise indicated.  Unless otherwise indicated or required by the Engineer duplicate 
lighting systems (such as temporary lighting and proposed new lighting) shall not be operated 
simultaneously at the Owner's expense and lighting systems shall not be kept in operation during 
long daytime periods at the Owner's expense.  Upon written authorization from the Engineer to 
place a proposed new lighting system in service, whether the system has passed final acceptance 
or not, (such as to allow temporary lighting to be removed), the Owner will accept responsibility for 
energy and demand charges for such lighting, effective the date of authorization.  All other energy 
and demand payments to the utility shall be the responsibility of the Contractor until final 
acceptance. 

 
Damage to Electrical Systems.  Should damage occur to any existing electrical systems 
through the Contractor’s operations, the Engineer will designate the repairs as emergency or 
non-emergency in nature. 
 
Emergency repairs shall be made by the Contractor, or as determined by the Engineer, the 
Department, or its agent.  Non-emergency repairs shall be performed by the Contractor within 
six working days following discovery or notification.  All repairs shall be performed in an 
expeditious manner to assure all electrical systems are operational as soon as possible.  The 
repairs shall be performed at no additional cost to the Department. 
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Lighting.  An outage will be considered an emergency when three or more lights on a circuit or 
three successive lights are not operational.  Knocked down materials, which result in a danger 
to the motoring public, will be considered an emergency repair. 
 
Temporary aerial multi-conductor cable, with grounded messenger cable, will be permitted if it 
does not interfere with traffic or other operations, and if the Engineer determines it does not 
require unacceptable modification to existing installations. 
 
Marking Proposed Locations for Highway Lighting System.  The Contractor shall mark or 
stake the proposed locations of all poles, cabinets, junction boxes, pull boxes, handholes, cable 
routes, pavement crossings, and other items pertinent to the work.  A proposed location 
inspection by the Engineer shall be requested prior to any excavation, construction, or 
installation work after all proposed installation locations are marked.  Any work installed without 
location approval is subject to corrective action at no additional cost to the Department. 

 
Inspection of electrical work.  Inspection of electrical work shall be according to Article 105.12 
and the following. 

 
Before any splice, tap, or electrical connection is covered in handholes, junction boxes, light 
poles, or other enclosures, the Contractor shall notify and make available such wiring for the 
Engineer’s inspection. 
 
Testing.  Before final inspection, the electrical work shall be tested.  Tests may be made 
progressively as parts of the work are completed or may be made when the work is complete.  
Tests shall be made in the presence of the Engineer.  Items which fail to test satisfactorily shall 
be repaired or replaced.  Tests shall include checks of control operation, system voltages, cable 
insulation, and ground resistance and continuity. 

 
The forms for recording test readings will be available from the Engineer in electronic format.  
The Contractor shall provide the Engineer with a written report of all test data including the 
following: 

 

• Voltage Tests 

• Amperage Tests 

• Insulation Resistance Tests 

• Continuity tests 

• Detector Loop Tests 
 

Lighting systems.  The following tests shall be made. 
 

(1) Voltage Measurements.  Voltages in the cabinet from phase to phase and phase to 
neutral, at no load and at full load, shall be measured and recorded.  Voltage 
readings at the last termination of each circuit shall be measured and recorded. 

 
(2) Insulation Resistance.  Insulation resistance to ground of each circuit at the cabinet 

shall be measured and recorded with all loads disconnected. Prior to performance of 
the insulation resistance test, the Contractor shall remove all fuses within all light 
pole bases on a circuit to segregate the luminaire loads.  
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On tests of new cable runs, the readings shall exceed 50 megohms for phase and 
neutral conductors with a connected load over 20A and shall exceed 100 megohms 
for conductors with a connected load of 20A or less. 
 
On tests of cable runs which include cables which were existing in service prior to 
this contract, the resistance readings shall be the same or better than the readings 
recorded at the maintenance transfer at the beginning of the contract.  
Measurements shall be taken with a megohm meter approved by the Engineer. 
 

(3) Loads.  The current of each circuit, phase main, and neutral shall be measured and 
recorded.  The Engineer may direct reasonable circuit rearrangement.  The current 
readings shall be within ten percent of the connected load based on material ratings. 

 
(4) Ground Continuity.  Resistance of the system ground as taken from the farthest 

extension of each circuit run from the controller (i.e. check of equipment ground 
continuity for each circuit) shall be measured and recorded.  Readings shall not 
exceed 2.0 ohms, regardless of the length of the circuit. 

 
(5) Resistance of Grounding Electrodes.  Resistance to ground of all grounding 

electrodes shall be measured and recorded.  Measurements shall be made with a 
ground tester during dry soil conditions as approved by the Engineer.  Resistance to 
ground shall not exceed 10 ohms. 

 
ITS.  The following test shall be made in addition to the lighting system test above.  

 
 Detector Loops.  Before and after permanently securing the loop in the pavement, 

the resistance, inductance, resistance to ground, and quality factor for each loop and 
lead-in circuit shall be tested.  The loop and lead-in circuit shall have an inductance 
between 20 and 2500 microhenries.  The resistance to ground shall be a minimum of 
50 megohms under any conditions of weather or moisture.  The quality factor (Q) 
shall be 5 or greater. 

 
Fiber Optic Systems.  Fiber optic testing shall be performed as required in the fiber optic cable 
special provision and the fiber optic splice special provision. 

 
All test results shall be furnished to the Engineer seven working days before the date the 
inspection is scheduled. 

 
Contract Guarantee.  The Contractor shall provide a written guarantee for all electrical work 
provided under the contract for a period of six months after the date of acceptance with the 
following warranties and guarantees. 

 
(a) The manufacturer’s standard written warranty for each piece of electrical material or 

apparatus furnished under the contract.  The warranty for light emitting diode (LED) 
modules, including the maintained minimum luminance, shall cover a minimum of 120 
months from the date of delivery. 

 
(b) The Contractor’s written guarantee that, for a period of six months after the date of final 

acceptance of the work, all necessary repairs to or replacement of said warranted 
material or apparatus for reasons not proven to have been caused by negligence on the 
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part of the user or acts of a third party shall be made by the Contractor at no additional 
cost to the Department. 

 
(c) The Contractor’s written guarantee for satisfactory operation of all electrical systems 

furnished and constructed under the contract for a period of six months after final 
acceptance of the work. 

 
The warranty for an uninterruptable power supply (UPS) shall cover a minimum of two years 
from date the equipment is placed in operation; however, the batteries of the UPS shall be 
warranted for full replacement for a minimum of five years. 
 
Record Drawings.  Alterations and additions to the electrical installation made during the 
execution of the work shall be made on the PDF copy of the as-Let documents using a PDF 
editor. Hand drawn notations or markups and scanned plans are not acceptable. These 
drawings shall be updated daily and shall be available for inspection by the Engineer during the 
work.  The record drawings shall include the following: 
 

• Cover Sheet 

• The Electrical Maintenance Contract Management System (EMCMS) location 
designation, i.e. “L” number 

• Summary of Quantities, electrical items only 

• Legends, Schedules, and Notes 

• Plan Sheets 

• Pertinent Details 

• Single Line Diagrams 

• Other useful information useful to locate and maintain the systems. 
 
Any modifications to the details shall be indicated.  Final quantities used shall be indicated on the 
Summary of Quantities. Foundation depths used shall also be listed. 
 
As part of the record drawings, the Contractor shall inventory all materials, new or existing, on 
the project and record information on inventory sheets provided by the Engineer. 

 
The inventory shall include: 

 

• Location of Equipment, including rack, chassis, slot as applicable. 

• Designation of Equipment 

• Equipment manufacturer 

• Equipment model number 

• Equipment Version Number 

• Equipment Configuration 
o Addressing, IP or other 
o Settings, hardware or programmed 

• Equipment Serial Number 
 

The following electronic inventory forms are available from the Engineer: 
 

• Lighting Controller Inventory 

• Lighting Inventory 
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• Light Tower Inspection Checklist 

• ITS Location Inventory 
 
The information shall be entered in the forms; handwritten entries will not be acceptable; except 
for signatures.  Electronic file shall also be included in the documentation. 
 
When the work is complete, and seven days before the request for a final inspection, the set of 
contract drawings, stamped “RECORD DRAWINGS”, shall be submitted to the Engineer for 
review and approval and shall be stamped with the date and the signature of the Contractor’s 
supervising Engineer or Electrician. The record drawings shall be submitted in PDF format to 
the Village as well as hardcopies for review and approval.   
 
In addition to the record drawings, PDF copies of the final catalog cuts which have been 
Approved and Approved as Noted with applicable follow-up shall be submitted along with the 
record drawings.  The PDF files shall clearly indicate either by filename or PDF table of contents 
the respective pay item number.  Specific part or model numbers of items which have been 
selected shall be clearly visible. Hard copies of the catalog are not required with this submittal. 
 
The Contractor shall provide three sets of electronically produced drawings in a moisture proof 
pouch to be kept on the inside door of the controller cabinet or other location approved by the 
Engineer. These drawings shall show the final as-built circuit orientation(s) of the project in the 
form of a single line diagram with all luminaires numbered and clearly identified for each circuit. 
 
Final documentation shall be submitted as a complete submittal package, i.e. record drawings, 
test results, inventory, etc. shall be submitted at the same time.  Partial piecemeal submittals will 
be rejected without review. 
 
A total of three hardcopies of the final documentation shall be submitted.  The identical material 
shall also be submitted to the Village utilizing the following final documentation pay item 
numbers: 
 

Pay Code Description Discipline 

FDLRD000 Record Drawings - Lighting Lighting 

FDSRD000 Record Drawings - Surveillance Surveillance 

FDTRD000 Record Drawings - Traffic Signal Traffic Signal 

FDIRD000 Record Drawings - ITS ITS 

FDLCC000 Catalog Cuts - Lighting Lighting 

FDSCC000 Catalog Cuts – Surveillance Surveillance 

FDTCC000 Catalog Cuts – Traffic Signal Traffic Signal 

FDICC000 Catalog Cuts - ITS ITS 

FDLWL000 Warranty - Lighting Lighting 

FDSWL000 Warranty - Surveillance Surveillance 

FDTWL000 Warranty - Traffic Signal Traffic Signal 

FDIWL000 Warranty - ITS ITS 

FDLTR000 Test Results - Lighting Lighting 

FDSTR000 Test Results - Surveillance Surveillance 
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FDTTR000 Test Results - Traffic Signal Traffic Signal 

FDITR000 Test Results - ITS ITS 

FDLINV00 Inventory - Lighting Lighting 

FDSINV00 Inventory - Surveillance Surveillance 

FDTINV00 Inventory - Traffic Signal Traffic Signal 

FDIINV00 Inventory - ITS ITS 

FDLGPS00 GPS - Lighting Lighting 

FDSGPS00 GPS - Surveillance Surveillance 

FDTGPS00 GPS - Traffic Signal Traffic Signal 

FDIGPS00 GPS - ITS ITS 

 
Record Drawings shall include Marked up plans, controller info, Service Info, Equipment Settings, 
Manuals, Wiring Diagrams for each discipline. 
 
Test results shall be all electrical test results, fiber optic OTDR, and Fiber Optic power meter as 
applicable for each discipline. 
 
GPS Documentation.  In addition to the specified record drawings, the Contactor shall record GPS 
coordinates of the following electrical components being installed, modified or being affected in 
other ways by this contract: 

 

• All light poles and light towers. 

• Handholes and vaults. 

• Junction Boxes 

• Conduit roadway crossings. 

• Controllers. 

• Control Buildings. 

• Structures with electrical connections, i.e. DMS, lighted signs. 

• Electric Service locations. 

• CCTV Camera installations. 

• Roadway Surveillance installations. 

• Fiber Optic Splice Locations. 

• Fiber Optic Cables.  Coordinates shall be recorded along each fiber 
optic cable route every 200 feet.   

• All fiber optic slack locations shall be identified with quantity of slack 
cable included.  When sequential cable markings are available, those 
markings shall be documented as cable marking into enclosure and 
marking out of enclosure. 

 
Datum to be used shall be North American 1983. 

 
Data shall be provided electronically.  The electronic format shall be compatible with MS Excel.  
Latitude and Longitude shall be in decimal degrees with a minimum of 6 decimal places.   Each 
coordinate shall have the following information: 

 
1. District 
2. Description of item 



Forest Boulevard and Norwood Boulevard 
Section 20-00106-00-PV 

Cook County 
Contract #61L06 

 

45 
 

3. Designation 
4. Use 
5. Approximate station 
6. Contract Number 
7. Date 
8. Owner 
9. Latitude 
10. Longitude 
11. Comments 

 
A spreadsheet template will be available from the Engineer for use by the Contractor. 
 
Accuracy.  Data collected is to be mapping grade.  A handheld mapping grade GPS device shall 
be used for the data collection.  The receiver shall support differential correction and data shall 
have minimum 5 meter accuracy after post processing.  
  
GPS receivers integrated into cellular communication devices, recreational and automotive GPS 
devices are not acceptable. 
 
The GPS shall be the product of an established major GPS manufacturer having been in the 
business for a minimum of 6 years.” 
 
Extraneous information not pertaining to the specific EMCMS location shall not be included in 
that particular folder and sub-folder. 
 
The inspection will not be made until after the delivery of acceptable record drawings, specified 
certifications, and the required guarantees. 
 
The Final Acceptance Documentation Checklist shall be completed and is contained elsewhere 
herein. 
 
Acceptance.  Acceptance of electrical work will be given at the time when the Department 
assumes the responsibility to protect and maintain the work according to Article 107.30 or at the 
time of final inspection. 

 
When the electrical work is complete, tested, and fully operational, the Contractor shall schedule 
an inspection for acceptance with the Engineer no less than seven working days prior to the 
desired inspection date.  The Contractor shall furnish the necessary labor and equipment to 
make the inspection. 
 
A written record of the test readings taken by the Contractor according to Article 801.13 shall be 
furnished to the Engineer seven working days before the date the inspection is scheduled.  
Inspection will not be made until after the delivery of acceptable record drawings, specified 
certifications, and the required guarantees. 
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START

CONTRACTOR SUBMITS 3 COPIES OF 

FINAL DOCUMENTATION.  R.E. 

TRANSMITS DOCUMENTATION TO 

B.O.T.O.

REVIEW OF FINAL DOCUMENTATION BY 

ENGINEER

DOCUMENTATION 

ACCEPTABLE?

R.E. SENDS COMMENTS 

BACK TO CONTRACTOR

ISSUES?

INSPECTOR SENDS 

COMMENTS TO R.E. AND 

R.E. SENDS COMMENTS 

BACK TO CONTRACTOR

CONTRACTOR, THROUGH B.O.C., 

REQUESTS PRE-FINAL INSPECTION BY 

INSPECTOR

CONTRACTOR PERFORMS CORRECTIVE 

ACTION AND SUBMITTS FINAL 

CORRECTED DOCUMENTATION

CONTRACTOR REQUESTS FINAL 

INSPECTION WITH X COPIES OF FINAL 

CORRECTED DOCUMENTATION

PROJECT ACCEPTED FOR STATE 

MAINTENANCE

CONTRACTOR CORRECTS 

DEFICIENCIES

ENGINEER COMPLETES CONSTRUCTION 

STATUS FORM AND DISTRIBUTES FINAL 

DOCUMENTATION COPIES.

FINAL ACCEPTANCE WITH 

CONTRACTOR,

CONSTRUCTION, AND

EMC

MAJOR ISSUES

NO

YES

MINOR ISSUES

CONTRACTOR MAKES 

CORRECTIONS

PRE-FINAL INSPECTION BY B.O.T.O. 

MAINTENANCE SECTION INSPECTOR

NO ISSUES
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Final Acceptance Documentation Checklist 

LOCATION 

Route Common Name 

            

Limits Section 

            

Contract # County 

            

Controller Designation(s) EMC Database Location Number(s) 
            

 

ITEM 
Contractor 

(Verify) 

Resident Engineer 

(Verify) 

Record Drawings 

   -Three hardcopies (11” x 17”) 

   -PDF 

 

 

 

 

 

 

Field Inspection Tests 

   -Voltage 

   -Amperage 

   -Cable Insulation Resistance 

   -Continuity 

   -Controller Ground Rod Resistance 

(Three Hardcopies; PDF) 

 

 

 

 

 

 

 

 

 

 

 

 

GPS Coordinates 

  -Excel file 

(Check Special Provisions) 

  

Job Warranty Letter 

(Three Hardcopies; PDF) 
  

Catalog Cut Submittals 

-Approved & Approved as Noted 

(PDF) 

  

Lighting Inventory Form 

(Three Hardcopies; PDF) 
  

Lighting Controller Inventory Form 

(Three Hardcopies; PDF) 
  

Light Tower Inspection Form 

(If applicable, Three Hardcopies; PDF) 
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General Notes: 
 
Record Drawings – The record drawings should contain contract cover sheet, summary of 
quantities showing all lighting pay item sheets, proposed lighting plans and lighting detail 
sheets.  Submit hardcopies shall be 11” x 17” size.  Temporary lighting plans and removal 
lighting plans should not be part of the set. 
 
Field Inspection Tests – Testing should be done for proposed cables.  Testing shall be per 
standard specifications.  Forms shall be neatly filled out. 
 
GPS Coordinates – Check special provisions “General Electrical Requirements”.  Submit 
electronic “EXCEL” file. 
 
Job Warranty Letter – See standard specifications. 
 
Cutsheet Submittal – See special provisions “General Electrical Requirements”.  Scan Approved 
and Approved as Noted cutsheets. 
 
Lighting Inventory Form – Inventory form should include only proposed light poles, proposed 
light towers, proposed combination (traffic/light pole) lighting and proposed underpass 
luminaires. 
 
Lighting Controller Inventory Form – Form should be filled out for only proposed lighting 
controllers. 
 
Light Tower Safety Inspection Form – Form should be filled out for each proposed light tower. 
 

UNDERGROUND RACEWAYS 
Effective: March 1, 2015 
 
Revise Article 810.04 of the Standard Specifications to read: 
 

“Installation.  All underground conduits shall have a minimum depth of 30-inches 
(700 mm) below the finished grade.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All metal conduit installed underground shall be Rigid Steel Conduit unless 
otherwise indicated on the plans.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All raceways which extend outside of a structure or duct bank but are not 
terminated in a cabinet, junction box, pull box, handhole, post, pole, or pedestal 
shall extend a minimum or 300 mm (12”) or the length shown on the plans 
beyond the structure or duct bank.  The end of this extension shall be capped 
and sealed with a cap designed for the conduit to be capped. 
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The ends of rigid metal conduit to be capped shall be threaded, the threads 
protected with full galvanizing, and capped with a threaded galvanized steel cap.   
 
The ends of rigid nonmetallic conduit and coilable nonmetallic conduit shall be 
capped with a rigid PVC cap of not less than 3 mm (0.125”) thick.  The cap shall 
be sealed to the conduit using a room-temperature-vulcanizing (RTV) sealant 
compatible with the material of both the cap and the conduit.  A washer or similar 
metal ring shall be glued to the inside center of the cap with epoxy, and the pull 
cord shall be tied to this ring.” 

 
UNIT DUCT 
Effective: January 1, 2012 
 
 
Revise the first paragraph of Article 810.04 to read: 
 

“The unit duct shall be installed at a minimum depth of 30-inches (760 mm) 
unless otherwise directed by the Engineer.” 

 
 
Revise Article 1088.01(c) to read: 
 

“(c)  Coilable Nonmetallic Conduit. 
 
General: 

 
The duct shall be a plastic duct which is intended for underground use and which can be 
manufactured and coiled or reeled in continuous transportable lengths and uncoiled for 
further processing and/or installation without adversely affecting its properties of 
performance. The duct shall be a plastic duct which is intended for underground use and 
can be manufactured and coiled or reeled in continuous transportable lengths and 
uncoiled for further processing and/or installation without adversely affecting its 
properties of performance.   
 
The duct shall be made of high density polyethylene which shall meet the requirements 
of ASTM D 2447, for schedule 40.  The duct shall be composed of black high density 
polyethylene meeting the requirements of ASTM D 3350, Class C, Grade P33.  The wall 
thickness shall be in accordance with Table 2 for ASTM D 2447. 

 
The duct shall be UL Listed per 651-B for continuous length HDPE coiled conduit.  The 
duct shall also comply with NEC Article 354.100 and 354.120. 

 
Submittal information shall demonstrate compliance with the details of these 
requirements. 

 
Dimensions: 

 
Duct dimensions shall conform to the standards listed in ASTM D2447.  Submittal 
information shall demonstrate compliance with these requirements. 
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Nominal 
Size 

Nominal I.D. Nominal 
O.D. 

Minimum Wall 

mm in mm in mm in mm in 

31.75 1.2
5 

35.05 1.38
0 

42.16 1.66
0 

3.556  
+0.51 

0.140  
+0.020 

38.1 1.5
0 

40.89 1.61
0 

48.26 1.90
0 

3.683   
+0.51 

0.145  
+0.020 

 

Nominal Size Pulled Tensile 

mm in N lbs 

31.75 1.25 3322 747 

38.1 1.50 3972 893 

 
Marking: 

 
As specified in NEMA Standard Publication No. TC-7, the duct shall be clearly and 
durably marked at least every 3.05 meters (10 feet) with the material designation (HDPE 
for high density polyethylene), nominal size of the duct and the name and/or trademark 
of the manufacturer. 

 
 
Performance Tests: 
 
Polyethylene Duct testing procedures and test results shall meet the requirements of UL 
651.  Certified copies of the test report shall be submitted to the Engineer prior to the 
installation of the duct.  Duct crush test results shall meet or exceed the following 
requirements: 
 

Duct 
Diameter 

Min. force required to 
deform sample 50% 

mm in N lbs 

35 1.25 4937 1110 

41 1.5 4559 1025 

 
 
 

Notes: 
 

1/ Seeding shall be performed when the ambient temperature has been between 45 ⁰F 
(7 ⁰C) and 80 ⁰F (27 ⁰C) for a minimum of seven (7) consecutive days and is 
forecasted to be the same for the next five (5) days according to the National 
Weather Service.   

2/ Seeding shall be performed in late fall through spring beginning when the ambient 
temperature has been below 45 ⁰F (7 ⁰C) for a minimum of seven (7) consecutive 
days and ending when the ambient temperature exceeds 80 ⁰F (27 ⁰C) according to 
the National Weather Service. 

3/ Specific variety as shown in the plans or approved by the Engineer. 
4/ Inoculation required. 
5/ Pure Live Seed (PLS) shall be used. 



Forest Boulevard and Norwood Boulevard 
Section 20-00106-00-PV 

Cook County 
Contract #61L06 

 

51 
 

6/ Fertilizer shall not be used. 
7/ Seed shall be primed with KNO3 to break dormancy and dyed to indicate such. 

 
Seeding will be inspected after a period of establishment.  The period of establishment shall 

be six (6) months minimum, but not to exceed nine (9) months.  After the period of 
establishment, areas not exhibiting 75 percent uniform growth shall be interseeded or reseeded, 
as determined by the Engineer, at no additional cost to the Department.”  
 
WIRE AND CABLE 
Effective: January 1, 2012 
 
 
 
Add the following to the first paragraph of Article 1066.02(a): 
 

“The cable shall be rated at a minimum of 90C dry and 75C wet and shall be 
suitable for installation in wet and dry locations, and shall be resistant to oils and 
chemicals.” 

 
Revise the Aerial Electric Cable Properties table of Article 1066.03(a)(3) to read: 
 

Aerial Electric Cable Properties 
 

Phase Conductor Messenger wire 

Size Stranding Average Minimum Stranding 
AWG  Insulation Size  

  Thickness AWG  

  mm mils   

6 7 1.1 (45) 6 6/1 

4 7 1.1 (45) 4 6/1 

2 7 1.1 (45) 2 6/1 

1/0 19 1.5 (60) 1/0 6/1 

2/0 19 1.5 (60) 2/0 6/1 

3/0 19 1.5 (60) 3/0 6/1 

4/0 19 1.5 (60) 4/0 6/1 

 
 
Add the following to Article 1066.03(b) of the Standard Specifications: 
 

“Cable sized No. 2 AWG and smaller shall be U.L. listed Type RHH/RHW and may 
be Type RHH/RHW/USE.  Cable sized larger than No. 2 AWG shall be U.L. listed 
Type RHH/RHW/USE.” 

 
 
 
Revise Article 1066.04 to read: 
 

“Aerial Cable Assembly.  The aerial cable shall be an assembly of insulated 
aluminum conductors according to Section 1066.02 and 1066.03.  Unless 
otherwise indicated, the cable assembly shall be composed of three insulated 
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conductors and a steel reinforced bare aluminum conductor (ACSR) to be used 
as the ground conductor. Unless otherwise indicated, the code word designation 
of this cable assembly is “Palomino”.  The steel reinforced aluminum conductor 
shall conform to ASTM B-232.  The cable shall be assembled according to 
ANSI/ICEA S-76-474.” 

 
 
Revise the second paragraph of Article 1066.05 to read: 
 

“The tape shall have reinforced metallic detection capabilities consisting of a 
woven reinforced polyethylene tape with a metallic core or backing.” 

 
LIGHTING UNIT COMPLETE, SPECIAL 
 
Description. 
This item shall consist of furnishing and installing a light pole complete with luminaire, 
galvanized anchor bolts, fuses, fuse holders, and all required hardware as specified herein and 
as shown on the plans. Catalog cuts must be supplied to and approved by the Engineer prior to 
installation.  
 
Materials. 
All items for the lighting unit shall be as shown on the drawings. No substitute products will be 
allowed. 
 
Pole.  
The pole shall be the Architectural Area Lighting PR4 Series pole, 0.125” shaft, 12’-0” long, and 
custom color RAL #6009 finish. The catalog number shall be as follows: 
 

• PR4-4R12-125-CC(RAL#6009)-1A 

 
Luminaire.   
The luminaires shall be the Architectural Area Lighting UCM2 Series with a Type 3 distribution, 
straight hood, luminous rings, and custom color RAL #6009 finish. The catalog number shall be 
as follows: 
 

• UCM2-LUM-STR-36L-325-4K7-3-CL-CC(RAL#6009) 

 
Shipment. 
The poles shall be carefully inspected at the factory prior to shipment to assure that the poles 
are complete and free of defects. When poles are stacked together, they shall be supported with 
suitable spacers or shall otherwise be protected from damage. 
 
Installation. 
The contractor shall install the lighting unit according to the plans and as recommended by the 
manufacturer. The light pole shall be set plumb on the foundation without the use of shims, 
grout, or any other leveling devices under the pole bases. The base cover of the pole shall be 
flush with the concrete foundation. Poles shall not be installed until luminaires are available for 
installation at the same time the poles are installed. 
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Any damage to the paint finish of the lighting unit after installation shall be touched up in the 
field by the contractor per the manufacturer’s recommendations. 
 
Certification and Guarantee. 
The submittal information shall include a written certification of compliance with the contract 
requirements from the manufacturer.  The certification shall identify the project, location, section 
number, and contract number as applicable and shall identify specifically the equipment covered 
by the certification.  The certification shall be made on the manufacturer’s corporate stationary 
and dated and signed by a responsible officer of the company with the signee’s title listed. 
 
Basis of Payment. 
This work will be paid for at the contract unit price per each for LIGHTING UNIT COMPLETE, 
SPECIAL, which shall include all labor, materials, and equipment to complete the installation as 
described herein. 
 
 

REMOVAL OF LIGHTING LUMINAIRE, SALVAGE  
 
Description. This work shall consist of the removal, salvage, and delivery of existing luminaires 
and mast arms in accordance with Section 842 of the Standard Specifications at the locations 
shown in the plans.  

General. The luminaires, mast arms, and all associated hardware and appurtenances shall 
remain the property of the Village of Park Forest and shall be delivered by the Contractor to the 
Village of Park Forest and unloaded and stacked there, as designated by the Engineer. 
Luminaires shall be removed and boxed in new containers approved by the Engineer.  

Basis of Payment. This work will be paid for at the contract unit price Each for REMOVAL OF 
LIGHTING LUMINAIRE, SALVAGE, which shall include work necessary for the complete 
removal, salvage, transportation and unloading necessary to complete the work as described 
herein. Disposal, if necessary, and disposal fees will be included in the cost of this work and 
shall not be paid for separately. 
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MAINTAIN EXISTING LIGHTING SYSTEM 
 
Description.  
 
This work shall consist of maintaining existing roadway lighting that has been designated to 
remain in operation during construction of the proposed lighting improvements. Existing lighting 
systems shall be defined as any lighting system or part of a lighting system in service at the time 
of contract Letting. The plans indicate the general extent of any existing lighting, but whether 
indicated or not, it remains the Contractor's responsibility to ascertain the extent of effort 
required for compliance with these specifications and failure to do so will not be justification for 
extra payment or reduced responsibilities. 
 
At least one week prior to the beginning of construction of the proposed street lighting system, 
the Contractor shall conduct an inspection of the existing lighting units with a representative of 
the agency responsible for maintenance. The inspection shall reveal defective lighting items 
such as cable, luminaire arms, luminaries, poles, and all other appurtenances that combine for a 
complete operating unit. The Contractor shall not be responsible for these defective items. The 
Contractor shall be held responsible for all additional items found defective at the completion of 
the contract that were not noted in the initial inspection report. Failure to coordinate or perform 
the initial inspection does not relieve the Contractor from this responsibility.  
 
The Contractor shall become responsible for the maintenance of the existing lighting units on a 
date mutually agreed upon between the Contractor and the maintaining agency representative 
but no later than the beginning of any construction within the limits of this project. If any 
mobilization or any type of work begins on this project, the Contractor shall assume complete 
maintenance at that point and assume all deficiencies at their own expense.  
 
The Contractor shall be responsible for keeping the lighting system in operation prior to the end 
of each work day.  Therefore, the Contractor shall only install the number of light poles and 
luminaires that can be installed, connected, and put into operation in one work day. 
 
Basis of Payment.  
This work will be paid for at the contract unit price per lump sum for MAINTAIN EXISTING 
LIGHTING SYSTEM.  
 
TRAFFIC CONTROL AND PROTECTION (SPECIAL)  
 
Specific traffic control plan details and Special Provisions have been prepared for this contract. 
This work shall include all labor, materials, transportation, handling and incidental work 
necessary to furnish, install, maintain and remove all traffic control devices required as indicated 
in the plans and as approved by the Engineer. 
 
When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain 
and remove all applicable traffic control devices along the detour route according to the details 
shown in the plans. 
 
Method of Measurement:  All traffic control (except temporary pavement markings) indicated on 
the traffic control plan details and specified in the Special Provisions will be measured for 
payment on a lump sum basis. 
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Basis of Payment:  All traffic control and protection will be paid for at the contract lump sum 
price for TRAFFIC CONTROL AND PROTECTION (SPECIAL). Temporary pavement markings 
will be paid for separately. 
 
STORM SEWERS, RUBBER GASKET, CLASS A  
 
Description:  This work shall include the installation of Concrete Pipe (RCP) with rubber gasket 
joints for the proposed storm sewer as indicated on the plans or directed by the Engineer.  
 
RCP shall be according to Article 1042.06 of the “Standard Specifications”. Rubber 
gaskets shall be according to Article 1056.01 of the “Standard Specifications”. 
 
General: The work shall be performed according to Section 550 of the “Standard 
Specifications”, “The Standard Specifications for Water and Sewer Construction in Illinois”, 8th 
edition, 2020 and 35 Illinois Administrative Code 653.119.   
 
Method of Measurement: Storm Sewers, Rubber Gasket, Class A, of the type and diameter 
specified, will be measured for payment in place in feet. The measurement will be made 
according to Article 550.09 of the “Standard Specifications”. 
 
Basis of Payment: This work shall be paid for at the contract unit price per foot for STORM 
SEWERS, RUBBER GASKET, CLASS A, of the type and diameter specified,    
 
SANITARY SEWERS X” 

Description.  This work shall consist of the installation of proposed sanitary sewers at the 
locations shown on the Plans or as directed by the Engineer.  

This work shall be in accordance with the “Standard Specifications for Water and Sewer Main 
Construction in Illinois” for the installation of Sanitary Sewers. The applicable requirements of 
Article 550.04 and Article 550.07 shall govern for excavation and backfilling. 

This work includes providing and installing pipe, fitting and couplings, connections to manholes 
new or existing, all material and equipment, sawcutting, excavation, shoring, and dewatering, 
by-pass pumping, removal and disposal of excavated material, bedding, and any other labor, 
material or equipment required to complete the work as specified herein.  

If required, by-pass pumping may be accomplished by supplying sufficient pumping equipment 
to by-pass the sewage flow around the construction area to the downstream sanitary sewer. 
Before leaving the construction site each day, the Contractor shall connect the new sewer to the 
existing sewer to allow sewage flow by gravity. 

Materials. The sanitary sewer shall be PVC SDR 26 pipe of the diameter specified in 
accordance with ASTM D-2241. Fittings shall meet the requirements of ASTM D-3139 and 
ASTM F477. The pipe and fittings shall be furnished with elastomeric gasket joints conforming 
to ASTM D-3139. Connections to existing sewer mains shall be made in proposed sanitary 
manholes with flexible boots meeting ASTM C923 requirements. Bedding material shall conform 
to IDOT gradations CA-7 and backfill material shall conform to IDOT gradations CA-6. 
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Method of Measurement.  This work will be measured for payment per lineal foot installed. 

Basis of Payment.  This work will be paid for at the contract unit price per lineal foot as 
SANITARY SEWER of the size specified. 

SANITARY SEWER REMOVAL X” 
 
Description. This work shall consist of removing sanitary sewer pipe in the ground and from 
inside sanitary manholes at the locations shown in the plans or as directed by the Engineer.  
Additional sanitary sewer removal locations may be required and shall be included as part of 
this pay item. 
 
The resulting open trench shall be filled with the granular trench backfill per IDOT as shown on 
the plans. The granular trench backfill shall be included as part this pay item. 
 
Measurement and Payment. This work will be paid for at the contract unit price per lineal foot as 
SANITARY SEWER REMOVAL of the size specified. 
 
SANITARY STRUCTURES 
 
All manhole structures installed under this contract shall be in accordance with Section 602 of 
the Standard Specifications, except as modified herein, and the details shown on the plans.   

Unless otherwise noted, the proposed manholes shall be Precast Reinforced Concrete (per 
Section 1042 of the Standard Specifications). 

All manholes shall have water stop gaskets cast into structures at all pipe penetrations. Sanitary 
manholes shall have external chimney seals and integral bases. Manhole barrel joints shall be 
tongue and groove type with two rows of extrudable preformed plastic gasket material. 
MACWRAP external joint sealing bands in accordance with ASTM C-877, or approved 
equivalent, must be provided at sanitary manhole joints. Sanitary manholes shall pass vacuum-
testing per ASTM C-1244. 

The cost of cutting and removing existing sewer and making the connection to the proposed 
manhole shall be incidental to the cost of the structure being installed.  

This work will be paid for at the contract unit price per EACH for MANHOLES, SANITARY of the 
size specified with the appropriate frames, grates and lids. 
 
REMOVE, STORE AND RE-ERECT SIGN PANEL ASSEMBLY (SPECIAL)  
 
Description.  
Work under this item shall include the removal, storage and re-erection of the existing sign 
panel assemblies at the locations shown in the plans. The Contractor shall meet applicable 
requirements of Section 724 of the Standard Specifications, and the sign panel assemblies shall 
be safely stored until they can be reinstalled. The location of storage will be left up to the 
Contractor and the Contractor is responsible for storing and maintaining the quality of the 
existing sign panel assemblies in accordance with the provisions of Article 107.25 of the 
Standard Specifications. Revise the third paragraph of that Article to read: “The Contractor shall 
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maintain, furnish and replace at his own expense, any sign, or portion of the sign panel 
assembly, which has been damaged or lost by the Contractor or third party.” The sign panel 
assemblies shall be re-erected in the existing locations. 
 
Method of Measurement. 
The existing sign panel assemblies to be removed, stored and re-erected will be measured for 
payment per each sign panel assembly removed, stored and re-erected.  
 
Basis of Payment. 
This work shall be paid for at the contract unit price bid per each for REMOVE, STORE AND 
RE- ERECT SIGN PANEL ASSEMBLY (SPECIAL), and no additional compensation will be 
allowed. 
 
WATER VALVES TO BE ADJUSTED   
  
Description: This work includes all labor, equipment, and materials required to adjust any water  
valves to the proposed finished grade at locations shown in the plans. This work shall be in  
accordance with the applicable sections of the Standard Specifications and the Standard  
Specifications for Water and Sewer Main Construction in Illinois, Fifth Edition and shall include  
any necessary excavating and backfilling to adjust the water valve to proper grade.  
  
Measurement and Payment:  This work shall be measured and paid for at the contract unit price  
per EACH for WATER VALVES TO BE ADJUSTED.  
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION  
Effective: August 1, 2012 Revised: February 2, 2017  

In addition to the Contractor’s equal employment opportunity (EEO) affirmative action efforts 

undertaken as required by this Contract, the Contractor is encouraged to participate in the 

incentive program described below to provide additional on-the-job training to certified 

graduates of the IDOT pre-apprenticeship training program, as outlined in this Special Provision.  

IDOT funds, and various Illinois community colleges operate, pre-apprenticeship training 

programs throughout the State to provide training and skill-improvement opportunities to 

promote the increased employment of minority groups, disadvantaged persons and women in 

all aspects of the highway construction industry. The intent of this IDOT Pre-Apprenticeship 

Training Program Graduate (TPG) special provision (Special Provision) is to place these 

certified program graduates on the project site for this Contract in order to provide the graduates 

with meaningful on-the-job training. Pursuant to this Special Provision, the Contractor must 

make every reasonable effort to recruit and employ certified TPG trainees to the extent such 

individuals are available within a practicable distance of the project site.  

Specifically, participation of the Contractor or its subcontractor in the Program entitles the 

participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG 

trainee, subject to the terms of this Special Provision. Reimbursement payment will be made 

even though the Contractor or subcontractor may also receive additional training program funds 

from other non-IDOT sources for other non-TPG trainees on the Contract, provided such other 

source does not specifically prohibit the Contractor or subcontractor from receiving 

reimbursement from another entity through another program, such as IDOT through the TPG 

program. With regard to any IDOT funded construction training program other than TPG, 

however, additional reimbursement for other IDOT programs will not be made beyond the TPG 

Program described in this Special Provision when the TPG Program is utilized.  

No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the 

required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must 

begin training on the project as soon as the start of work that utilizes the relevant trade skill and 

the TPG trainee must remain on the project site through completion of the Contract, so long as 

training opportunities continue to exist in the relevant work classification. Should a TPG trainee’s 

employment end in advance of the completion of the Contract, the Contractor must promptly 

notify the IDOT District EEO Officer for the Contract that the TPG’s involvement in the Contract 

has ended. The Contractor must supply a written report for the reason the TPG trainee 

involvement terminated, the hours completed by the TPG trainee on the Contract, and the 

number of hours for which the incentive payment provided under this Special Provision will be, 

or has been claimed for the separated TPG trainee.  

Finally, the Contractor must maintain all records it creates as a result of participation in the 

Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer 

that document its contractual performance under and compliance with this Special Provision. 

Finally, through participation in the Program and reimbursement of wages, the Contractor is not 

relieved of, and IDOT has not waived, the requirements of any federal or state labor or 

employment law applicable to TPG workers, including compliance with the Illinois Prevailing 

Wage Act.  
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METHOD OF MEASUREMENT: The unit of measurement is in hours. 

BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour for 

each utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). 

The estimated total number of hours, unit price, and total price must be included in the schedule 

of prices for the Contract submitted by Contractor prior to beginning work. The initial number of 

TPG trainees for which the incentive is available for this contract is _2__.  

The Department has contracted with several educational institutions to provide screening, 

tutoring and pre-training to individuals interested in working as a TPG trainee in various areas of 

common construction trade work. Only individuals who have successfully completed a 

PreApprenticeship Training Program at these IDOT approved institutions are eligible to be TPG 

trainees. To obtain a list of institutions that can connect the Contractor with eligible TPG 

trainees, the Contractor may contact: HCCTP TPG Program Coordinator, Office of Business and 

Workforce Diversity (IDOT OBWD), Room 319, Illinois Department of Transportation, 2300 S. 

Dirksen Parkway, Springfield, Illinois 62764. Prior to commencing construction with the 

utilization of a TPG trainee, the Contractor must submit documentation to the IDOT District EEO 

Officer for the Contract that provides the names and contact information of the TPG trainee(s) to 

be trained in each selected work classification, proof that that the TPG trainee(s) has 

successfully completed a Pre-Apprenticeship Training Program, proof that the TPG is in an 

Apprenticeship Training Program approved by the U.S. Department of Labor Bureau of 

Apprenticeship Training, and the start date for training in each of the applicable work 

classifications.  

To receive payment, the Contractor must provide training opportunities aimed at developing a 

full journeyworker in the type of trade or job classification involved. During the course of 

performance of the Contract, the Contractor may seek approval from the IDOT District EEO 

Officer to employ additional eligible TPG trainees. In the event the Contractor subcontracts a 

portion of the contracted work, it must determine how many, if any, of the TPGs will be trained 

by the subcontractor. Though a subcontractor may conduct training, the Contractor retains the 

responsibility for meeting all requirements imposed by this Special Provision. The Contractor 

must also include this Special Provision in any subcontract where payment for contracted work 

performed by a TPG trainee will be passed on to a subcontractor.  

Training through the Program is intended to move TPGs toward journeyman status, which is the 

primary objective of this Special Provision. Accordingly, the Contractor must make every effort to 

enroll TPG trainees by recruitment through the Program participant educational institutions to 

the extent eligible TPGs are available within a reasonable geographic area of the project. The 

Contractor is responsible for demonstrating, through documentation, the recruitment efforts it 

has undertaken prior to the determination by IDOT whether the Contractor is in compliance with 

this Special Provision, and therefore, entitled to the Training Program Graduate reimbursement 

of $15.00 per hour.  

Notwithstanding the on-the-job training requirement of this TPG Special Provision, some 

minimal off-site training is permissible as long as the offsite training is an integral part of the 

work of the contract, and does not compromise or conflict with the required on-site training that 

is central to the purpose of the Program. No individual may be employed as a TPG trainee in 

any work classification in which he/she has previously successfully completed a training 
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program leading to journeyman status in any trade, or in which he/she has worked at a 

journeyman level or higher. 
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LR1030‐2 

 

State of Illinois 
DEPARTMENT OF TRANSPORTATION 

Bureau of Local Roads & Streets 
SPECIAL PROVISION 

FOR 
LOCAL QUALITY ASSURANCE/ QUALITY MANAGEMENT QC/QA 

Effective: January 1, 2022 
 
Replace the first five paragraphs of Article 1030.06 of the Standard Specifications with the 
following: 
 

“ 1030.06 Quality Management Program.  The Quality Management Program (QMP) will be 
Quality Control / Quality Assurance (QC/QA) according to the following.” 

 
Delete Article 1030.06(d)(1) of the Standard Specifications. 
 
Revise Article 1030.09(g)(3) of the Standard Specifications to read: 
 

“ (3) If core testing is the density verification method, the Contractor shall provide personnel 
and equipment to collect density verification cores for the Engineer.  Core locations 
will be determined by the Engineer following the document “Hot-Mix Asphalt QC/QA 
Procedure for Determining Random Density Locations” at density verification intervals 
defined in Article 1030.09(b).  After the Engineer identifies a density verification 
location and prior to opening to traffic, the Contractor shall cut a 4 in. (100 mm) 
diameter core.  With the approval of the Engineer, the cores may be cut at a later time.” 

 
Revise Article 1030.09(h)(2) of the Standard Specifications to read: 
 

“ (2) After final rolling and prior to paving subsequent lifts, the Engineer will identify the 
random density verification test locations.  Cores or nuclear density gauge testing will 
be used for density verification.  The method used for density verification will be as 
selected below. 

   
Density Verification Method 

 Cores 
 Nuclear Density Gauge (Correlated when 

paving ≥ 3,000 tons per mixture) 
 

  Density verification test locations will be determined according to the document “Hot-
Mix Asphalt QC/QA Procedure for Determining Random Density Locations”.  The 
density testing interval for paving wider than or equal to 3 ft (1 m) will be 0.5 miles (800 
m) for lift thicknesses of 3 in. (75 mm) or less and 0.2 miles (320 m) for lift thicknesses 
greater than 3 in. (75 mm).  The density testing interval for paving less than 3 ft (1 m) 
wide will be 1 mile (1,600 m).  If a day’s paving will be less than the prescribed density 
testing interval, the length of the day’s paving will be the interval for that day.  The 
density testing interval for mixtures used for patching will be 50 patches with a 
minimum of one test per mixture per project.   

 
  If core testing is the density verification method, the Engineer will witness the 

Contractor coring, and secure and take possession of all density samples at the 
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density verification locations.  The Engineer will test the cores collected by the 
Contractor for density according to Illinois Modified AASHTO T 166 or AASHTO T 275. 

 
  If nuclear density gauge testing is the density verification method, the Engineer will 

conduct nuclear density gauge tests.  The Engineer will follow the density testing 
procedure detailed in the document “Illinois Modified ASTM D 2950, Standard Test 
Method for Density of Bituminous Concrete In-Place by Nuclear Method”. 

 
  A density verification test will be the result of a single core or the average of the nuclear 

density tests at one location.  The results of each density test must be within 
acceptable limits.  The Engineer will promptly notify the Contractor of observed 
deficiencies.” 

 
Revise the seventh paragraph and all subsequent paragraphs in Section D. of the document 
“Hot-Mix Asphalt QC/QA Initial Daily Plant and Random Samples” to read: 
 

“Mixtures shall be sampled from the truck at the plant by the Contractor following the same 
procedure used to collect QC mixture samples (Section A).  This process will be witnessed 
by the Engineer who will take custody of the verification sample.  Each sample bag with a 
verification mixture sample will be secured by the Engineer using a locking ID tag.  Sample 
boxes containing the verification mixture sample will be sealed/taped by the Engineer 
using a security ID label.” 
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Project/Site: Forest Blvd. and Norwood Blvd. Shared-Use Path and Roadway Reconstruction, Park Forest, IL, Cook
County
NPDES Permit No: ILR10ZEM9

08/29/2024

We have reviewed your application requesting new coverage for Forest Blvd. and Norwood Blvd. Shared-Use Path and
Roadway Reconstruction located at Intersection of Forest Blvd. and Norwood Blvd., Park Forest, IL 60466, and determined
that storm water discharges associated with industrial activity from construction sites are appropriately covered by the
General NPDES Permit issued by the Agency. Your discharge is covered by this permit effective as of the date of this letter.
A copy of the NOI submission can be downloaded at this link: https://npdes-ereporting.epa.gov/net-
cgp/api/public/v1/form/1903022/attachment/zip.

The Permit includes special conditions regarding the application, Storm Water Pollution Prevention Plan and reporting
requirements. Failure to meet any portion of the Permit could result in civil and/or criminal penalties. The Agency is ready
and willing to assist you in interpreting any of the conditions of the Permit as they relate specifically to your discharge.

As a Permit Holder, it is your responsibility to:

1. Submit a modified Notice of Intent of any substantial modification to the project such as address changes, new
contractors, area coverage, or additional discharges to Waters of the United States within 30 days.

2. Submit a Notice of Termination once the site has completed final stabilization and all storm water discharges from
construction activities that are authorized by this Permit are eliminated.

Please reference your permit number ILR10ZEM9 in all future correspondence. Should you have any questions concerning
the Permit, please contact the Permit Section at (217) 782-0610.

Sincerely,

Darin E. LeCrone
Manager, Permit Section
Division of Water Pollution Control

Link to: General NPDES Permit No. ILR10

cc:
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Storm Water Pollution Prevention Plan

 BDE 2342 (Rev. 07/18/24)Page 1 of 7Completed 07/31/24

Route Marked Route

Forest Boulevard

Section Number

20-00106-00-PV

Project Number County

Cook

Contract Number

This plan has been prepared to comply with the provisions of the National Pollutant Discharge Elimination System (NPDES) Permit No. 

ILR10 (Permit ILR10), issued by the Illinois Environmental Protection Agency (IEPA) for storm water discharges from construction site 

activities.  

  

I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance with a 

system designed to assure that qualified personnel properly gathered and evaluated the information submitted.  Based on my inquiry of 

the person or persons who manage the system, or those persons directly responsible for gathering the information, the information 

submitted is, to the best of my knowledge and belief, true, accurate and complete.  I am aware that there are significant penalties for 

submitting false information, including the possibility of fine and imprisonment for knowing violations.

Signature & Date

Note: Guidance on preparing each section of BDE 2342 can be found in Chapter 41 of the IDOT Bureau of Design and Environment 

(BDE) Manual.  Chapter 41 and this form also reference the IDOT Drainage Manual which should be readily available. 

 

I.  Site Description:

A. Provide a description of the project location; include latitude and longitude, section, town, and range:

Forest Blvd. and Norwood Blvd. from Indianwood Blvd. to Westwood Dr.  Sections 25&36, T35N, R13E, 41° 28'  

33.384'' N, 87° 41' 15.18'' W

B. Provide a description of the construction activity which is the subject of this plan.  Include the number of construction stages, drainage 

improvements, in-stream work, installation, maintenance, removal of erosion measures, and permanent stabilization:

Forest Blvd. and Norwood Blvd. shared use path and roadway reconstruction

C. Provide the estimated duration of this project:

South of Lakewood Boulevard, Forest Boulevard will be reduced from a 4 to 6 lane roadway separated by a  

raised median down to a 2-lane roadway with a flush median.  North of Lakewood Boulevard, Forest Boulevard  

will be expanded from a 2-lane roadway to include an 8-foot-wide parking lane on each side.  A 10-foot-wide  

multi-use path will be installed along the west side of Forest Boulevard and along the north side of Norwood  

Boulevard.  Erosion control measures include perimeter erosion barrier, inlet protection and seeding with erosion 

control blanket.  

D. The total area of the construction site is estimated to be 13.5 acres.

13.0 acres.The total area of the site estimated to be disturbed by excavation, grading or other activities is 

E. The following are weighted averages of the runoff coefficient for this project before and after construction activities are completed; see 

Section 4-102 of the IDOT Drainage Manual:

Existing C = 0.68, Proposed C = 0.67

F. List all soils found within project boundaries; include map unit name, slope information, and erosivity:

Orthents, clayey, undulating (805B) and Frankfort silt loam, 2-4% slopes (320B).  Both hydrologic soil group D.

Roderick Ysaguirre
Digitally signed by Roderick 

Ysaguirre

Date: 2024.07.31 13:34:35 -05'00'

61L06
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G. If wetlands were delineated for this project, provide an extent of wetland acreage at the site; see Phase I report:

A wetland delineation was performed, no wetlands were found within or adjacent to the project limits.

H. Provide a description of potentially erosive areas associated with this project:

There are no potentially erosive areas associated with the project.

I.  The following is a description of soil disturbing activities by stages, their locations, and their erosive factors (e.g., steepness of slopes, 

length of slopes, etc.):

Roadways will be reconstructed with a closed drainage system with ditches behind the back of curb in most  

locations..  Slopes in grass areas behind the back of curb are between 3:1 and 4:1.

J. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns, approximate slopes 

anticipated before and after major grading activities, locations where vehicles enter or exit the site and controls to prevent offsite 

sediment tracking (to be added after contractor identifies locations), areas of soil disturbance, the location of major structural and non-

structural controls identified in the plan, the location of areas where stabilization practices are expected to occur, surface waters 

(including wetlands) , and locations where storm water is discharged to surface water including wetlands.

K. Identify who owns the drainage system (municipality or agency) this project will drain into:

Village of Park Forest, IL

L. The following is a list of General NPDES ILR40 permittees within whose reporting jurisdiction this project is located:

Village of Park Forest, IL

M. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site.  In addition, include receiving waters  

that are listed as Biologically Significant Streams by the Illinois Department of Natural Resources (IDNR).  The location of the receiving 

waters can be found on the erosion and sediment control plans:

The project is tributary to Thorn Creek.

N. Describe areas of the site that are to be protected or remain undisturbed.  These areas may include steep slopes (i.e., 1:3 or steeper), 

highly erodible soils, streams, stream buffers, specimen trees, natural vegetation, nature preserves, etc.  Include any commitments or 

requirements to protect adjacent wetlands. 

 

For any storm water discharges from construction activities within 50-feet of Waters of the U.S. (except for activities for water-

dependent structures authorized by a Section 404 permit, describe: a) How a 50-foot undisturbed natural buffer will be provided 

between the construction activity and the Waters of the U.S. or b) How additional erosion and sediment controls will be provided within 

that area.

N/A

O. Per the Phase I document, the following sensitive environmental resources are associated with this project and may have the potential 

to be impacted by the proposed development.  Further guidance on these resources is available in Section 41-4 of the BDE Manual.

No sensitive environmental resources will be impacted.

303(d) Listed receiving waters for suspended solids, turbidity, or siltation. 

The name(s) of the listed water body, and identification of all pollutants causing impairment:

Provide a description of how erosion and sediment control practices will prevent a discharge of sediment resulting from a storm event 

equal to or greater than a twenty-five (25) year, twenty-four (24) hour rainfall event:

Erosion control measures include perimeter erosion barrier, inlet protection and seeding with erosion control 

blanket
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Provide a description of the location(s) of direct discharge from the project site to the 303(d) water body:

N/A

Provide a description of the location(s) of any dewatering discharges to the MS4 and/or water body:

N/A

Applicable Federal, Tribal, State, or Local Programs

IL Transportation Enhancement Program (ITEP) funding is being used for portions of this project.

Floodplain

N/A, No floodplain area is located within or adjacent to this project.

Historic Preservation

N/A, No buildings are located within the roadway ROW

Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity or siltation

TMDL (fill out this section if checked above) 

 

The name(s) of the listed water body:

N/A

Provide a description of the erosion and sediment control strategy that will be incorporated into the site design that is consistent with the 

assumptions and requirements of the TMDL:

Erosion control measures include perimeter erosion barrier, inlet protection and seeding with erosion control  

blanket.  

If a specific numeric waste load allocation has been established that would apply to the project's discharges, provide a description of the 

necessary steps to meet that allocation:

N/A

Threatened and Endangered Species/Illinois Natural Areas (INAI)/Nature Preserves

N/A

Other

Wetland

N/A, There are no wetlands associated with this project.

P. The following pollutants of concern will be associated with this construction project:

Antifreeze / Coolants

Concrete

Concrete Curing Compounds

Concrete Truck Waste

Fertilizers / Pesticides

Paints

Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids)

Soil Sediment

Solid Waste Debris

Solvents

Waste water from cleaning construction equipments

Other (Specify)

Other (Specify)

Other (Specify)

Other (Specify)

II.  Controls:

Other (Specify)
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   This section of the plan addresses the controls that will be implemented for each of the major construction activities described in Section 

I.C above and for all use areas, borrow sites, and waste sites.  For each measure discussed, the Contractor will be responsible for its 

implementation as indicated.  The Contractor shall provide to the Resident Engineer a plan for the implementation of the measures 

indicated.  The Contractor, and subcontractors, will notify the Resident Engineer of any proposed changes, maintenance, or 

modifications to keep construction activities compliant with the Permit ILR10.  Each such Contractor has signed the required certification 

on forms which are attached to, and are a part of, this plan: 

 

A. Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed and maintained to: 

 

 1. Minimize the amount of soil exposed during construction activity; 

 2. Minimize the disturbance of steep slopes; 

 3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment removal and 

maximize storm water infiltration, unless infeasible; 

 4.  Minimize soil compaction and, unless infeasible, preserve topsoil. 

B. Stabilization Practices:  Provided below is a description of interim and permanent stabilization practices, including site- specific 

scheduling of the implementation of the practices.  Site plans will ensure that existing vegetation is preserved where attainable and 

disturbed portions of the site will be stabilized.  Stabilization practices may include but are not limited to:  temporary seeding, permanent 

seeding, mulching, geotextiles, sodding, vegetative buffer strips, protection of trees, preservation of mature vegetation, and other 

appropriate measures.  Except as provided below in II.B.1 and II.B.2, stabilization measures shall be initiated immediately where 

construction activities have temporarily or permanently ceased, but in no case more than one (1) day after the construction activity in 

that portion of the site has temporarily or permanently ceases on all disturbed portions of the site where construction will not occur for a 

period of fourteen (14) or more calendar days.  

  

1.   Where the initiation of stabilization measures is precluded by snow cover, stabilization measures shall be initiated as soon as 

           practicable. 

 

    2.   On areas where construction activity has temporarily ceased and will resume after fourteen (14) days, a temporary stabilization 

          method can be used.  

  

          The following stabilization practices will be used for this project:

Erosion Control Blanket / Mulching Temporary Turf (Seeding, Class 7)

Geotextiles Temporary Mulching

Permanent Seeding Vegetated Buffer Strips

Preservation of Mature Seeding

Protection of Trees

Sodding

Temporary Erosion Control Seeding

Other (Specify)

Other (Specify)

Other (Specify)

Other (Specify)

Describe how the stabilization practices listed above will be utilized during construction:

Erosion control measures include perimeter erosion barrier, inlet protection and seeding with erosion control  

blanket.  

Describe how the stabilization practices listed above will be utilized after construction activities have been completed:

Inlet protection and erosion control fencing will be removed once the grass areas have been established and  

construction has been completed.

C. Structural Practices:  Provided below is a description of structural practices that will be implemented, to the degree attainable, to 

divert flows from exposed soils, store flows or otherwise limit runoff and the discharge of pollutants from exposed areas of the site.  

Such practices may include but are not limited to: perimeter erosion barrier, earth dikes, drainage swales, sediment traps, ditch checks, 

subsurface drains, pipe slope drains, level spreaders, storm drain inlet protection, rock outlet protection, reinforced soil retaining 

systems, gabions, and temporary or permanent sediment basins.  The installation of these devices may be subject to Section 404 of the 

Clean Water Act.

Aggregate Ditch Stabilized Construction Exits

Concrete Revetment Mats Stabilized Trench Flow

Dust Suppression Slope Mattress

Dewatering Filtering Slope Walls

Gabions Temporary Ditch Check

In-Stream or Wetland Work Temporary Pipe Slope Drain
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Level Spreaders Temporary Sediment Basin

Paved Ditch Temporary Stream Crossing

Permanent Check Dams

Perimeter Erosion Barrier

Permanent Sediment Basin

Retaining Walls

Riprap

Other (Specify)

Other (Specify)

Other (Specify)

Other (Specify)

Turf Reinforcement Mats

Rock Outlet Protection

Sediment Trap

Storm Drain Inlet Protection

Other (Specify)

Other (Specify)

Other (Specify)

Describe how the structural practices listed above will be utilized during construction:

Erosion control measures include perimeter erosion barrier, inlet protection and seeding with erosion control  

blanket.  

Describe how the structural practices listed above will be utilized after construction activities have been completed:

Inlet protection and erosion control fencing will be removed once the grass areas have been established and  

construction has been completed.

D. Treatment Chemicals

Will polymer flocculants or treatment chemicals be utilized on this project: NoYes

If yes above, identify where and how polymer flocculants or treatment chemicals will be utilized on this project.

E. Permanent (i.e., Post-Construction) Storm Water Management Controls: Provided below is a description of measures that will be 

installed during the construction process to control volume and pollutants in storm water discharges that will occur after construction 

operations have been completed.The installation of these devices may be subject to Section 404 of the Clean Water Act. 

 

1. Such practices may include but are not limited to: storm water detention structures (including wet ponds), storm water retention 

structures, flow attenuation by use of open vegetated swales and natural depressions, infiltration of runoff on site, and sequential 

systems (which combine several practices). 

 

   The practices selected for implementation were determined based on the technical guidance in Chapter 41 (Construction Site Storm 

Water Pollution Control) of the IDOT BDE Manual.  If practices other than those discussed in Chapter 41 are selected for 

implementation or if practices are applied to situations different from those covered in Chapter 41, the technical basis for such decisions 

will be explained below. 

 

2. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall channel as necessary to provide a 

non-erosive velocity flow from the structure to a water course so that the natural physical and biological characteristics and functions 

are maintained and protected (e.g., maintenance of hydrologic conditions such as the hydroperiod and hydrodynamics present prior to 

the initiation of construction activities). 

 

   Description of permanent storm water management controls:

Grass ditches will be installed behind the roadway back or curb in most locations to allow for infiltration.

F. Approved State or Local Laws:  The management practices, controls and provisions contained in this plan will be in accordance with 

IDOT specifications, which are at least as protective as the requirements contained in the IEPA's Illinois Urban Manual.  Procedures 

and requirements specified in applicable sediment and erosion site plans or storm water management plans approved by local officials 

shall be described or incorporated by reference in the space provided below.  Requirements specified in sediment and erosion site 

plans, site permits, storm water management site plans or site permits approved by local officials that are applicable to protecting 

surface water resources are, upon submittal of an NOI, to be authorized to discharge under the Permit ILR10 incorporated by reference 

and are enforceable under this permit even if they are not specifically included in the plan.  

    Description of procedures and requirements specified in applicable sediment and erosion site plans or storm water management plans 

approved by local officials:
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Erosion control measures include perimeter erosion barrier, inlet protection and seeding with erosion control  

blanket.  

G. Contractor Required Submittals:  Prior to conducting any professional services at the site covered by this plan, the Contractor and 

  each subcontractor responsible for compliance with the permit shall submit to the Resident Engineer a Contractor Certification 

Statement, BDE 2342A. 

 

1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major activities with implementation 

of pollution prevention BMPs, including the following items:

· Approximate duration of the project, including each stage of the project 

· Rainy season, dry season, and winter shutdown dates 

· Temporary stabilization measures to be employed by contract phases 

· Mobilization time-frame 

· Mass clearing and grubbing/roadside clearing dates 

· Deployment of Erosion Control Practices 

· Deployment of Sediment Control Practices (including stabilized cons 

 

·             Deployment of Construction Site Management Practices (including concrete washout facilities, chemical storage, 

refueling       locations, etc.) 

·             Paving, saw-cutting, and any other pavement related operations 

· Major planned stockpiling operation 

·       Time frame    for other significant long-term operations or activities that may plan non-storm water discharges as 

dewatering, grinding, etc     

·             Permanent stabilization activities for each area of the project

2. During the pre-construction meeting, the Contractor and each subcontractor shall provide, as an attachment to their signed Contractor 

Certification Statement, a discussion of how they will comply with the requirements of the permit in regard to the following items and 

provide a graphical representation showing location and type of BMPs to be used when applicable: 

· Temporary Ditch Checks - Identify what type and the source of Temporary Ditch Checks that will be installed as part of 

the project.  The installation details will then be included with the SWPPP. 

· Vehicle Entrances and Exits  - Identify type and location of stabilized construction entrances and exits to be used and 

how they will be maintained. 

· Material Delivery, Storage and Use  - Discuss where and how materials including chemicals, concrete curing 

compounds, petroleum products, etc. will be stored for this project. 

· Stockpile Management  - Identify the location of both on-site and off-site stockpiles.  Discuss what BMPs will be used to 

prevent pollution of storm water from stockpiles. 

· Waste Disposal  - Discuss methods of waste disposal that will be used for this project. 

· Spill Prevention and Control  - Discuss steps that will be taken in the event of a material spill (chemicals, concrete curing 

compounds, petroleum, etc.) 

· Concrete Residuals and Washout Wastes  - Discuss the location and type of concrete washout facilities to be used on 

this project and how they will be signed and maintained. 

· Litter Management  - Discuss how litter will be maintained for this project (education of employees, number of 

dumpsters, frequency of dumpster pick-up, etc.). 

· Vehicle and Equipment Fueling  - Identify equipment fueling locations for this project and what BMPs will be used to 

ensure containment and spill prevention. 

· Vehicle and Equipment Cleaning and Maintenance  - Identify where equipment cleaning and maintenance locations for 

this project and what BMPs will be used to ensure containment and spill prevention. 

· Dewatering Activities  - Identify the controls which will be used during dewatering operations to ensure sediments will not 

leave the construction site. 

· Polymer Flocculants and Treatment Chemicals  - Identify the use and dosage of treatment chemicals and provide the 

Resident Engineer with Material Safety Data Sheets.  Describe procedures on how the chemicals will be used and 

identify who will be responsible for the use and application of these chemicals.  The selected individual must be trained 

on the established procedures. 

· Additional measures indicated in the plan. 

 

III. Maintenance: 

 

    When requested by the Contractor, the Resident Engineer will provide general maintenance guides (e.g., IDOT Erosion and Sediment 

Control Field Guide) to the Contractor for the practices associated with this project.  Describe how all items will be checked for structural 

integrity, sediment accumulation and functionality.  Any damage or undermining shall be repaired immediately.  Provide specifics on 

how repairs will be made.  The following additional procedures will be used to maintain, in good and effective operating conditions, the 

vegetation, erosion and sediment control measures and other protective measures identified in this plan.  It will be the Contractor's 

responsibility to attain maintenance guidelines for any manufactured BMPs which are to be installed and maintained per manufacture's 

specifications.
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IV. Inspections: 

 

Qualified personnel shall inspect disturbed areas of the construction site including Borrow, Waste, and Use Areas, which have not yet 

been finally stabilized, structural control measures, and locations where vehicles and equipment enter and exit the site using IDOT 

Storm Water Pollution Prevention Plan Erosion Control Inspection Report, BC 2259.  Such inspections shall be conducted at least once 

every seven (7) calendar days and within twenty-four (24) hours of the end of a storm or by the end of the following business or work 

day that is 0.5 inch or greater or equivalent snowfall. 

 

Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions.  Weekly inspections 

will recommence when construction activities are conducted, or if there is 0.5” or greater rain event, or a discharge due to snowmelt 

occurs. 

 

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this plan, the Resident 

Engineer shall notify the appropriate IEPA Field Operations Section office by email at: epa.swnoncomp@illinois.gov, telephone or fax 

within twenty-four (24) hours of the incident.  The Resident Engineer shall then complete and submit an “Incidence of Non-

Compliance” (ION) report for the identified violation within five (5) days of the incident.  The Resident Engineer shall use forms provided 

by IEPA and shall include specific information on the cause of noncompliance, actions which were taken to prevent any further causes 

of noncompliance, and a statement detailing any environmental impact which may have resulted from the noncompliance.  All reports of 

non-compliance shall be signed by a responsible authority in accordance with Part VI. G of the Permit ILR10. 

 

   The Incidence of Non-Compliance shall be mailed to the following address: 

   Illinois Environmental Protection Agency 

   Division of Water Pollution Control 

   Attn:  Compliance Assurance Section 

   1021 North Grand East 

   Post Office Box 19276 

   Springfield, Illinois 62794-9276 

 

V. Failure to Comply: 

 

    Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a National 

Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the Contractor and/or penalties 

under the Permit ILR10 which could be passed on to the Contractor.
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AGGREGATE SUBGRADE IMPROVEMENT (BDE) 

Effective:  April 1, 2012 
Revised:  April 1, 2022 

Add the following Section to the Standard Specifications: 

“SECTION 303.  AGGREGATE SUBGRADE IMPROVEMENT 

303.01 Description.  This work shall consist of constructing an aggregate subgrade 
improvement (ASI). 

303.02 Materials.  Materials shall be according to the following. 

Item Article/Section 
(a) Coarse Aggregate  ............................................................................................... 1004.07 
(b) Reclaimed Asphalt Pavement (RAP)  ................................................................... 1031.09 

303.03 Equipment.  The vibratory roller shall be according to Article 1101.01, or as approved 
by the Engineer.  Vibratory machines, such as tampers, shall be used in areas where rollers do 
not fit. 

303.04 Soil Preparation.  The minimum immediate bearing value (IBV) of the soil below the 
improved subgrade shall be according to the Department’s “Subgrade Stability Manual” for the 
aggregate thickness specified. 

303.05 Placing and Compacting.  The maximum nominal lift thickness of aggregate 
gradations CA 2, CA 6, and CA 10 when compacted shall be 9 in. (225 mm).  The maximum 
nominal lift thickness of aggregate gradations CS 1, CS 2, and RR 1 when compacted shall be 
24 in. (600 mm). 

The top surface of the aggregate subgrade improvement shall consist of a layer of capping 
aggregate gradations CA 6 or CA 10 that is 3 in. (75 mm) thick after compaction.  Capping 
aggregate will not be required when aggregate subgrade improvement is used as a cubic yard 
pay item for undercut applications. 

Each lift of aggregate shall be compacted to the satisfaction of the Engineer.  If the moisture 
content of the material is such that compaction cannot be obtained, sufficient water shall be added 
so that satisfactory compaction can be obtained. 

303.06 Finishing and Maintenance.  The aggregate subgrade improvement shall be 
finished to the lines, grades, and cross sections shown on the plans, or as directed by the 
Engineer.  The aggregate subgrade improvement shall be maintained in a smooth and compacted 
condition. 
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303.07 Method of Measurement.  This work will be measured for payment according to 
Article 311.08. 

 
303.08 Basis of Payment.  This work will be paid for at the contract unit price per cubic yard 

(cubic meter) or ton (metric ton) for AGGREGATE SUBGRADE IMPROVEMENT or at the 
contract unit price per square yard (square meter) for AGGREGATE SUBGRADE 
IMPROVEMENT, of the thickness specified.” 
 
Add the following to Section 1004 of the Standard Specifications: 
 

“ 1004.07 Coarse Aggregate for Aggregate Subgrade Improvement (ASI).  The aggregate 
shall be according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate shall be crushed gravel, crushed stone, or crushed 

concrete.  In applications where greater than 24 in. (600 mm) of ASI material is required, 
gravel may be used below the top 12 in (300 mm) of ASI. 

 
(b) Quality.  The coarse aggregate shall consist of sound durable particles reasonably free of 

deleterious materials. 
 
(c) Gradation. 
 

(1) The coarse aggregate gradation for total ASI thickness less than or equal to 12 in. 
(300 mm) shall be CA 2, CA 6, CA 10, or CS 1. 

 
The coarse aggregate gradation for total ASI thickness greater than 12 in. (300 mm) 
shall be CS 1 or CS 2 as shown below or RR 1 according to Article 1005.01(c). 
 

 COARSE AGGREGATE SUBGRADE GRADATIONS 

Grad No. 
Sieve Size and Percent Passing 

8” 6” 4” 2” #4 

CS 1 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 

CS 2  100 80 ± 10 25 ± 15  

 

 COARSE AGGREGATE SUBGRADE GRADATIONS (Metric) 

Grad No. 
Sieve Size and Percent Passing 

200 mm 150 mm 100 mm 50 mm 4.75 mm 

CS 1 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 

CS 2  100 80 ± 10 25 ± 15  

 
(2) Capping aggregate shall be gradation CA 6 or CA 10.” 
 

Add the following to Article 1031.09 of the Standard Specifications: 
 

“ (b) RAP in Aggregate Subgrade Improvement (ASI).  RAP in ASI shall be according to 
Articles 1031.01(a), 1031.02(a), 1031.06(a)(1), and 1031.06(a)(2), and the following.   
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(1) The testing requirements of Article 1031.03 shall not apply. 

 
(2) Crushed RAP used for the lower lift may be mechanically blended with aggregate 

gradations CS 1, CS 2, and RR 1 but it shall be no greater than 40 percent of the total 
product volume.  RAP agglomerations shall be no greater than 4 in. (100 mm). 

 
(3) For capping aggregate, well graded RAP having 100 percent passing the 1 1/2 in. 

(38 mm) sieve may be used when aggregate gradations CS 1, CS 2, CA 2, or RR 1 
are used in the lower lift.  FRAP will not be permitted as capping material. 
 

Blending shall be through calibrated interlocked feeders or a calibrated blending plant 
such that the prescribed blending percentage is maintained throughout the blending 
process.  The calibration shall have an accuracy of ± 2.0 percent of the actual quantity of 
material delivered.” 
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CEMENT, FINELY DIVIDED MINERALS, ADMIXTURES; CONCRETE, AND MORTAR (BDE) 

Effective:  January 1, 2025 

Revise the first paragraph of Article 285.05 of the Standard Specifications to read: 

“ 285.05 Fabric Formed Concrete Revetment Mat.  The grout shall consist of a mixture of 
cement, fine aggregate, and water so proportioned and mixed as to provide a pumpable slurry. 
Fly ash or ground granulated blast furnace (GGBF) slag, and concrete admixtures may be used 
at the option of the Contractor.  The grout shall have an air content of not less than 6.0 percent 
nor more than 9.0 percent of the volume of the grout.  The mix shall obtain a compressive strength 
of 2500 psi (17,000 kPa) at 28 days according to Article 1020.09.” 

Revise Article 302.02 of the Standard Specifications to read: 

“ 302.02 Materials.  Materials shall be according to the following. 

Item Article/Section 
(a) Cement  ................................................................................................................... 1001 
(b) Water  ...................................................................................................................... 1002 
(c) Hydrated Lime .................................................................................................... 1012.01 
(d) By-Product, Hydrated Lime  ................................................................................ 1012.02 
(e) By-Product, Non-Hydrated Lime  ........................................................................ 1012.03 
(f) Lime Slurry  ......................................................................................................... 1012.04 
(g) Fly Ash  .................................................................................................................... 1010 
(h) Soil for Soil Modification (Note 1)  ....................................................................... 1009.01 
(i) Bituminous Materials (Note 2)  ................................................................................. 1032 

Note 1.  This soil requirement only applies when modifying with lime (slurry or dry). 

Note 2.  The bituminous materials used for curing shall be emulsified asphalt RS-2, CRS-
2, HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid asphalt 
MC-70 or MC-250.”

Revise Article 312.07(c) of the Standard Specifications to read: 

“ (c) Cement  .................................................................................................................... 1001” 

Add Article 312.07(i) of the Standard Specifications to read: 

“ (i) Ground Granulated Blast Furnace (GGBF) Slag  ...................................................... 1010” 

Revise the first paragraph of Article 312.09 of the Standard Specifications to read: 

“ 312.09 Proportioning and Mix Design.  At least 60 days prior to start of placing CAM II, the 
Contractor shall submit samples of materials to be used in the work for proportioning and testing. 
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The mixture shall contain a minimum of 200 lb (120 kg) of cement per cubic yard (cubic meter).  
Cement may be replaced with fly ash or ground granulated blast furnace (GGBF) slag according 
to Article 1020.05(c)(1) or 1020.05(c)(2), respectively, however the minimum cement content in 
the mixture shall be 170 lbs/cu yd (101 kg/cu m).  Blends of coarse and fine aggregates will be 
permitted, provided the volume of fine aggregate does not exceed the volume of coarse 
aggregate.  The Engineer will determine the proportions of materials for the mixture according to 
the “Portland Cement Concrete Level III Technician Course” manual.  However, the Contractor 
may substitute their own mix design.  Article 1020.05(a) shall apply, and a Level III PCC 
Technician shall develop the mix design.” 
 
Revise Article 352.02 of the Standard Specifications to read: 
 

“ 352.02 Materials.  Materials shall be according to the following. 
 

 Item  Article/Section 
(a) Cement (Note 1)  ....................................................................................................... 1001 
(b) Soil for Soil-Cement Base Course  ....................................................................... 1009.03 
(c) Water ........................................................................................................................ 1002 
(d) Bituminous Materials (Note 2)  .................................................................................. 1032 
 

Note 1.  Bulk cement may be used for the traveling mixing plant method if the equipment 
for handling, weighing, and spreading the cement is approved by the Engineer. 

 
Note 2.  The bituminous materials used for curing shall be emulsified asphalt RS-2, CRS-2, 
HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid asphalt 
MC-70 or MC-250.” 

 
Revise Article 404.02 of the Standard Specifications to read: 

 
“ 404.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fine Aggregate  .................................................................................................... 1003.08 
(d) Bituminous Material (Tack Coat)  .......................................................................... 1032.06 
(e) Emulsified Asphalts (Note 1) (Note 2)  .................................................................. 1032.06 
(f) Fiber Modified Joint Sealer  .................................................................................. 1050.05 
(g) Additives (Note 3) 

 
Note 1.  When used for slurry seal, the emulsified asphalt shall be CQS-1h according to 
Article 1032.06(b). 
 
Note 2.  When used for micro-surfacing, the emulsified asphalt shall be CQS-1hP 
according to Article 1032.06(e). 
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Note 3.  Additives may be added to the emulsion mix or any of the component materials 
to provide the control of the quick-traffic properties.  They shall be included as part of the 
mix design and be compatible with the other components of the mix. 

 
Revise the last sentence of the fourth paragraph of Article 404.08 of the Standard Specifications 
to read: 

 
“When approved by the Engineer, the sealant may be dusted with fine sand, cement, or 

mineral filler to prevent tracking.” 
 

Revise Note 2 of Article 516.02 of the Standard Specifications to read: 
 

“ Note 2.  The sand-cement grout mix shall be according to Section 1020 and shall be a 1:1 
blend of sand and cement comprised of a Type I, IL, or II cement at 185 lb/cu yd 
(110 kg/cu m).  The maximum water cement ratio shall be sufficient to provide a flowable 
mixture with a typical slump of 10 in. (250 mm).” 

 
Revise Note 2 of Article 543.02 of the Standard Specifications to read: 

 
“ Note 2.  The grout mixture shall be 6.50 hundredweight/cu yd (385 kg/cu m) of cement 
plus fine aggregate and water.  Fly ash or ground granulated blast furnace (GGBF) slag 
may replace a maximum of 5.25 hundredweight/cu yd (310 kg/cu m) of the cement.  The 
water/cement ratio, according to Article 1020.06, shall not exceed 0.60.  An air-entraining 
admixture shall be used to produce an air content, according to Article 1020.08, of not less 
than 6.0 percent nor more than 9.0 percent of the volume of the grout.  The Contractor 
shall have the option to use a water-reducing or high range water-reducing admixture.” 

 
Revise Article 583.01 of the Standard Specifications to read: 
 

“ 583.01 Description.  This work shall consist of placing cement mortar along precast, 
prestressed concrete bridge deck beams as required for fairing out any unevenness between 
adjacent deck beams prior to placing of waterproofing membrane and surfacing.” 

 
Revise Article 583.02(a) of the Standard Specifications to read: 

 
“ (a) Cement  .................................................................................................................... 1001” 
 

Revise the first paragraph of Article 583.03 of the Standard Specifications to read: 
 
“ 583.03 General.  This work shall only be performed when the air temperature is 45 °F (7 °C) 

and rising.  The mixture for cement mortar shall consist of three parts sand to one part cement by 
volume.  The amount of water shall be no more than that necessary to produce a workable, plastic 
mortar.” 
 
Revise Note 2/ in Article 1003.01(b) of the Standard Specifications to read: 

. 
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“ 2/ Applies only to sand.  Sand exceeding the colorimetric test standard of 11 (Illinois 
Modified AASHTO T 21) will be checked for mortar making properties according to 
Illinois Modified ASTM C 87 and shall develop a compressive strength at the age of 
14 days when using Type I, IL, or II cement of not less than 95 percent of the 
comparable standard. 

 
Revise the second sentence of Article 1003.02(e)(1) of the Standard Specifications to read: 

 
“ The test will be performed with Type I, IL, or II portland cement having a total 
equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.” 

 
Revise the first sentence of the second paragraph of Article 1003.02(e)(3) of the Standard 
Specifications to read: 
 

“ The ASTM C 1293 test shall be performed with Type I, IL, or II portland cement having 
a total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.” 

 
Revise the second sentence of Article 1004.02(g)(1) of the Standard Specifications to read: 

 
“ The test will be performed with Type I, IL, or II portland cement having a total 
equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.” 

 
Revise Article 1017.01 of the Standard Specifications to read: 
 

“ 1017.01 Requirements.  The mortar shall be high-strength according to ASTM C 387 and 
shall have a minimum 80.0 percent relative dynamic modulus of elasticity when tested by the 
Department according to Illinois Modified AASHTO T 161 or AASHTO T 161 when tested by an 
independent lab.  The high-strength mortar shall have a water-soluble chloride ion content of less 
than 0.40 lb/cu yd (0.24 kg/cu m).  The test shall be performed according to ASTM C 1218, and 
the high-strength mortar shall have an age of 28 to 42 days at the time of test.  The ASTM C 1218 
test shall be performed by an independent lab a minimum of once every five years, and the test 
results shall be provided to the Department.  Mixing of the high-strength mortar shall be according 
to the manufacturer’s specifications.  The Department will maintain a qualified product list.” 
 
Revise the fourth sentence of Article 1018.01 of the Standard Specifications to read: 
 

“ The ASTM C 1218 test shall be performed by an independent lab a minimum of once every 
five years, and the test results shall be provided to the Department.” 

 
Revise Article 1019.02 of the Standard Specifications to read: 
 

“ 1019.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
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(c) Fine Aggregate for Controlled Low-Strength Material (CLSM) .............................. 1003.06 
(d) Fly Ash  ..................................................................................................................... 1010 
(e) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(f) Admixtures (Note 1) 
 

Note 1.  The air-entraining admixture may be in powder or liquid form.  Prior to approval, 
a CLSM air-entraining admixture will be evaluated by the Department.  The admixture 
shall be able to meet the air content requirements of Mix 2.  The Department will maintain 
a qualified product list.” 

 
Revise Article 1019.05 of the Standard Specifications to read: 
 

“ 1019.05 Department Mix Design.  The Department mix design shall be Mix 1, 2, or 3 and 
shall be proportioned to yield approximately one cubic yard (cubic meter). 

 

Mix 1 

Cement 50 lb (30 kg) 

Fly Ash – Class C or F, and/or GGBF Slag 125 lb (74 kg) 

Fine Aggregate – Saturated Surface Dry 2900 lb (1720 kg) 

Water 50-65 gal (248-322 L) 

Air Content No air is entrained 

 

Mix 2 

Cement 125 lb (74 kg) 

Fine Aggregate – Saturated Surface Dry 2500 lb (1483 kg) 

Water 35-50 gal (173-248 L) 

Air Content 15-25 % 

 

Mix 3 

Cement 40 lb (24 kg) 

Fly Ash – Class C or F, and/or GGBF Slag 125 lb (74 kg) 

Fine Aggregate – Saturated Surface Dry 2500 lb (1483 kg) 

Water 35-50 gal (179-248 L) 

Air Content 15-25 %” 

 
Revise Article 1020.04, Table 1, Note (8) of the Standard Specifications to read: 
 

“ (8) In addition to the Type III portland cement, 100 lb/cu yd of ground granulated 
blast-furnace slag and 50 lb/cu yd of microsilica (silica fume) shall be used.  For 
an air temperature greater than 85 ºF, the Type III portland cement may be 
replaced with Type I, IL, or II portland cement.” 

 
Revise Article 1020.04, Table 1 (Metric), Note (8) of the Standard Specifications to read: 
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“ (8) In addition to the Type III portland cement, 60 kg/cu m of ground granulated blast-
furnace slag and 30 kg/cu m of microsilica (silica fume) shall be used.  For an air 
temperature greater than 30 ºC, the Type III portland cement may be replaced 
with Type I, IL, or II portland cement.” 

 
Revise the second paragraph of Article 1020.05(a) of the Standard Specifications to read: 
 

“ For a mix design using a portland-pozzolan cement, portland blast-furnace slag cement, 
portland-limestone cement, or replacing portland cement with finely divided minerals per 
Articles 1020.05(c) and 1020.05(d), the Contractor may submit a mix design with a 
minimum portland cement content less than 400 lbs/cu yd (237 kg/cu m), but not less than 
375 lbs/cu yd (222 kg/cu m), if the mix design is shown to have a minimum relative 
dynamic modulus of elasticity of 80 percent determined according to AASHTO T 161.  
Testing shall be performed by an independent laboratory accredited by AASHTO 
re:source for Portland Cement Concrete.” 

 
Revise the first sentence of the first paragraph of Article 1020.05(b) of the Standard Specifications 
to read: 
 

“ Corrosion inhibitors and concrete admixtures shall be according to the qualified product 
lists.” 

 
Delete the fourth and fifth sentences of the second paragraph of Article 1020.05(b) of the Standard 
Specifications. 
 
Revise the third sentence of the second paragraph of Article 1020.05(b)(5) of the Standard 
Specifications to read: 
 

“ The qualified product lists of concrete admixtures shall not apply.” 
 
Revise second paragraph of Article 1020.05(b)(10) of the Standard Specifications to read: 
 

“ When calcium nitrite is used, it shall be added at the rate of 4 gal/cu yd (20 L/cu m) 
and shall be added to the mix immediately after all compatible admixtures have been 
introduced to the batch.  Other corrosion inhibitors shall be added per the 
manufacturer’s specifications.” 

 
Delete the third paragraph of Article 1020.05(b)(10) of the Standard Specifications. 
 
Revise Article 1020.15(b)(1)c. of the Standard Specifications to read: 
 

“ c. The minimum portland cement content in the mixture shall be 375 lbs/cu yd 
(222 kg/cu m).  When the total of organic processing additions, inorganic 
processing additions, and limestone addition exceed 5.0 percent in the cement, 
the minimum portland cement content in the mixture shall be 400 lbs/cu yd 
(237 kg/cu m).  For a drilled shaft, foundation, footing, or substructure, the 
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minimum portland cement may be reduced to as low as 330 lbs/cu yd 
(196 kg/cu m) if the concrete has adequate freeze/thaw durability.  The Contractor 
shall provide freeze/thaw test results according to AASHTO T 161, and the relative 
dynamic modulus of elasticity of the mix design shall be a minimum of 80 percent.  
Testing shall be performed by an independent laboratory accredited by AASHTO 
re:source for Portland Cement Concrete.  Freeze/thaw testing will not be required 
for concrete that will not be exposed to freezing and thawing conditions as 
determined by the Engineer.” 

 
Revise Article 1021.01 of the Standard Specifications to read: 
 

“ 1021.01 General.  Admixtures shall be furnished in liquid or powder form ready for use.  The 
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such 
containers or tanks as are acceptable to the Engineer.  Delivery shall be accompanied by a ticket 
which clearly identifies the manufacturer, the date of manufacture, and trade name of the material.  
Containers shall be readily identifiable as to manufacturer, the date of manufacture, and trade 
name of the material they contain. 
 

Concrete admixtures shall be on one of the Department’s qualified product lists.  Unless 
otherwise noted, admixtures shall have successfully completed and remain current with the 
AASHTO Product Eval and Audit Concrete Admixture (CADD) testing program.  For admixture 
submittals to the Department; the product brand name, manufacturer name, admixture type or 
types, an electronic link to the product’s technical data sheet, and the NTPEP testing number 
which contains an electronic link to all test data shall be provided.  In addition, a letter shall be 
submitted certifying that no changes have been made in the formulation of the material since the 
most current round of tests conducted by AASHTO Product Eval and Audit.  After 28 days of 
testing by AASHTO Product Eval and Audit, air-entraining admixtures may be provisionally 
approved and used on Departmental projects.  For all other admixtures, unless otherwise noted, 
the time period after which provisionally approved status may be earned is 6 months. 

 
The manufacturer shall include the following in the submittal to the AASHTO Product Eval and 

Audit CADD testing program:  the manufacturing range for specific gravity, the midpoint and 
manufacturing range for residue by oven drying, and manufacturing range of pH.  The submittal 
shall also include an infrared spectrophotometer trace no more than five years old.   

 
For air-entraining admixtures according to Article 1021.02, the specific gravity allowable 

manufacturing range established by the manufacturer shall be according to AASHTO M 194.  For 
residue by oven drying and pH, the allowable manufacturing range and test methods shall be 
according to AASHTO M 194. 

 
For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, 1021.07, and 

1021.08, the pH allowable manufacturing range established by the manufacturer shall be 
according to ASTM E 70.  For specific gravity and residue by oven drying, the allowable 
manufacturing range and test methods shall be according to AASHTO M 194. 
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All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent 
chloride by weight (mass) as determined by an appropriate test method.  To verify the test result, 
the Department will use Illinois Modified AASHTO T 260, Procedure A, Method 1. 

 
Prior to final approval of an admixture, the Engineer reserves the right to request a sample for 

testing.  The test and reference concrete mixtures tested by the Engineer will contain a cement 
content of 5.65 cwt/cu yd (335 kg/cu m).  For freeze-thaw testing, the Department will perform the 
test according to Illinois Modified AASHTO T 161.  The flexural strength test will be performed 
according to AASHTO T 177.  If the Engineer decides to test the admixture, the manufacturer 
shall submit AASHTO T 197 water content and set time test results on the standard cement used 
by the Department.  The manufacturer may select their lab or an independent lab to perform this 
testing.  The laboratory is not required to be accredited by AASHTO. 

 
Random field samples may be taken by the Department to verify an admixture meets 

specification.  A split sample will be provided to the manufacturer if requested.  Admixtures that 
do not meet specification requirements or an allowable manufacturing range established by the 
manufacturer shall be replaced with new material.” 
 
Revise Article 1021.03 of the Standard Specifications to read: 
 

“ 1021.03 Retarding and Water-Reducing Admixtures.  The admixture shall be according to 
the following. 
 

(a) Retarding admixtures shall be according to AASHTO M 194, Type B (retarding) or Type 
D (water-reducing and retarding). 

 
(b) Water-reducing admixtures shall be according to AASHTO M 194, Type A. 

 
(c) High range water-reducing admixtures shall be according to AASHTO M 194, Type F (high 

range water-reducing) or Type G (high range water-reducing and retarding).” 
 
Revise Article 1021.05 of the Standard Specifications to read: 
 

“ 1021.05 Self-Consolidating Admixtures.  Self-consolidating admixture systems shall 
consist of either a high range water-reducing admixture only or a high range water-reducing 
admixture combined with a separate viscosity modifying admixture.  The one or two component 
admixture system shall be capable of producing a concrete that can flow around reinforcement 
and consolidate under its own weight without additional effort and without segregation. 
 

High range water-reducing admixtures shall be according to AASHTO M 194, Type F. 
 
Viscosity modifying admixtures shall be according to AASHTO M 194, Type S (specific 

performance).” 
 

Revise Article 1021.06 of the Standard Specifications to read: 
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“ 1021.06 Rheology-Controlling Admixture.  Rheology-controlling admixtures shall be 
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for 
slipform applications used by the Contractor.  Rheology-controlling admixtures shall be according 
to AASHTO M 194, Type S (specific performance).” 

 
Revise Article 1021.07 of the Standard Specifications to read: 

 
“ 1021.07 Corrosion Inhibitor.  The corrosion inhibitor shall be according to one of the 

following. 
 

(a) Calcium Nitrite.  Corrosion inhibitors shall contain a minimum 30 percent calcium nitrite by 
weight (mass) of solution and shall comply with either the requirements of AASHTO 
M 194, Type C (accelerating) or the requirements of ASTM C 1582.  The corrosion 
inhibiting performance requirements of ASTM C 1582 shall not apply. 

 
(b) Other Materials.  The corrosion inhibitor shall be according to ASTM C 1582. 

 
For submittals requiring testing according to ASTM M 194, Type C (accelerating), the 

admixture shall meet the requirements of the AASHTO Product Eval and Audit CADD testing 
program according to Article 1021.01. 
 

For submittals requiring testing according to ASTM C 1582, a report prepared by an 
independent laboratory accredited by AASHTO re:source for portland cement concrete shall be 
provided.  The report shall show the results of physical tests conducted no more than five years 
prior to the time of submittal, according to applicable specifications.  However, ASTM G 109 test 
information specified in ASTM C 1582 is not required to be from an independent accredited lab.  
All other information in ASTM C 1582 shall be from an independent accredited lab.  Test data and 
other information required to be submitted to AASHTO Product Eval and Audit according to 
Article 1021.01, shall instead be submitted directly to the Department.” 
 
Add Article 1021.08 of the Standard Specifications as follows: 
 

“ 1021.08 Other Specific Performance Admixtures.  Other specific performance admixtures 
shall, at a minimum, be according to AASHTO M 194, Type S (specific performance).  The 
Department also reserves the right to require other testing, as determined by the Engineer, to 
show evidence of specific performance characteristics. 
 

Initial testing according to AASHTO M 194 may be conducted under the AASHTO Product 
Eval and Audit CADD testing program according to Article 1021.01, or by an independent 
laboratory accredited by AASHTO re:source for Portland Cement Concrete.  In either case, test 
data and other information required to be submitted to AASHTO Product Eval and Audit according 
to Article 1021.01, shall also be submitted directly to the Department.  The independent 
accredited lab report shall show the results of physical tests conducted no more than five years 
prior to the time of submittal, according to applicable specifications.” 
 
Revise Article 1024.01 of the Standard Specifications to read: 
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“ 1024.01 Requirements for Grout.  The grout shall be proportioned by dry volume, 

thoroughly mixed, and shall have a minimum temperature of 50 °F (10 °C).  Water shall not exceed 
the minimum needed for placement and finishing. 

 
Materials for the grout shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fine Aggregate  .................................................................................................... 1003.02 
(d) Fly Ash  ..................................................................................................................... 1010 
(e) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(f) Concrete Admixtures  ............................................................................................... 1021” 
 

Revise Note 1 of Article 1024.02 of the Standard Specifications to read: 
 

“ Note 1.  Nonshrink grout shall be according to Illinois Modified ASTM C 1107. 
 
The nonshrink grout shall have a water-soluble chloride ion content of less than 0.40 lb/cu yd 
(0.24 kg/cu m).  The test shall be performed according to ASTM C 1218, and the grout shall 
have an age of 28 to 42 days at the time of test.  The ASTM C 1218 test shall be performed 
by an independent lab a minimum of once every five years, and the test results shall be 
provided to the Department.  Mixing of the nonshrink grout shall be according to the 
manufacturer’s specifications.  The Department will maintain a qualified product list.” 

 
Revise Article 1029.02 of the Standard Specifications to read: 
 

“ 1029.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement ...................................................................................................................... 1001 
(b) Fly Ash ...................................................................................................................... 1010 
(c) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(d) Water......................................................................................................................... 1002 
(e) Fine Aggregate .......................................................................................................... 1003 
(f) Concrete Admixtures ................................................................................................. 1021 
(g) Foaming Agent (Note 1) 

 
Note 1.  The manufacturer shall submit infrared spectrophotometer trace and test results 
indicating the foaming agent meets the requirements of ASTM C 869 in order to be on the 
Department’s qualified product list.  Submitted data/results shall not be more than five 
years old.” 

 
Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read: 
 

88



“ The dispenser system shall provide a visual indication that the liquid admixture is 
actually entering the batch, such as via a transparent or translucent section of tubing 
or by independent check with an integrated secondary metering device.  If approved 
by the Engineer, an alternate indicator may be used for admixtures dosed at rates of 
25 oz/cwt (1630 mL/100 kg) or greater, such as accelerating admixtures, corrosion 
inhibitors, and viscosity modifying admixtures.” 

 
Revise the first two sections of Check Sheet #11 of the Supplemental Specifications and 
Recurring Special Provisions to read: 

 
“ Description.  This work shall consist of filling voids beneath rigid and composite pavements 

with cement grout. 
 
Materials.  Materials shall be according to the following Articles of Division 1000 - Materials of 

the Standard Specifications: 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fly Ash  ..................................................................................................................... 1010 
(d) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(e) Admixtures  ............................................................................................................... 1021 
(f) Packaged Rapid Hardening Mortar or Concrete  ...................................................... 1018” 
 

Revise the third paragraph of Materials Note 2 of Check Sheet #28 of the Supplemental 
Specifications and Recurring Special Provisions to read: 

 
“ The Department will maintain a qualified product list of synthetic fibers, which will include 
the minimum required dosage rate.  For the minimum required fiber dosage rate based on 
the Illinois Modified ASTM C 1609 test, a report prepared by an independent laboratory 
accredited by AASHTO re:source for Portland Cement Concrete shall be provided.  The 
report shall show results of tests conducted no more than five years prior to the time of 
submittal.” 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  January 1, 2025 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to diesel 
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven 
calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted according to the table below.   
 

Horsepower Range Model Year and Older 

50-99 2003 

100-299 2002 

300-599 2000 

600-749 2001 

750 and up 2005 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 
50 percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (https://www.epa.gov/verified-diesel-tech/verified-technologies-list-clean-
diesel),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are 
exempt from installing retrofit emission control devices if such devices adversely affect equipment 
operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the 
Department if documentation is provided showing good faith efforts were made by the Contractor 
to retrofit the equipment. 
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Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name; 
and (2) the emission control devices make, model, USEPA or CARB verification number, or 
performance certification from the retrofit device manufacturer.  Equipment reported as fitted with 
emissions control devices shall be made available to the Engineer for visual inspection of the 
device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of this 
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission control 
devices shall be considered as included in the contract unit prices bid for the various items of 
work involved and no additional compensation will be allowed.  The Contractor's compliance with 
this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction 
will be imposed for each calendar day or fraction thereof the deficiency continues to exist.  The 
calendar day(s) will begin when the time period for correction is exceeded and end with the 
Engineer's written acceptance of the correction.  The daily monetary deduction will be $1,000.00 
for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 

Effective:  September 1, 2000 
Revised:  January 2, 2025 

1. OVERVIEW AND GENERAL OBLIGATION.  The Department of Transportation, as a
recipient of federal financial assistance, is required to take all necessary and reasonable
steps to ensure nondiscrimination in the award and administration of contracts.
Consequently, the federal regulatory provisions of 49 CFR Part 26 apply to this contract
concerning the utilization of disadvantaged business enterprises.  For the purposes of this
Special Provision, a disadvantaged business enterprise (DBE) means a business certified in
accordance with the requirements of 49 CFR Part 26 and listed in the Illinois Unified
Certification Program (IL UCP) DBE Directory.  Award of the contract is conditioned on
meeting the requirements of 49 CFR Part 26, and failure by the Contractor to carry out the
requirements of Part 26 is a material breach of the contract and may result in the termination
of the contract or such other remedies as the Department deems appropriate.

2. CONTRACTOR ASSURANCE.  All assurances set forth in FHWA 1273 are hereby
incorporated by reference and will be physically attached to the final contract and all
subcontracts.

3. CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  The Department has
determined the work of this contract has subcontracting opportunities that may be suitable
for performance by DBE companies and that, in the absence of unlawful discrimination and
in an arena of fair and open competition, DBE companies can be expected to perform
_______% of the work.  This percentage is set as the DBE participation goal for this
contract.  Consequently, in addition to the other award criteria established for this contract,
the Department will only award this contract to a bidder who makes a good faith effort to
meet this goal of DBE participation in the performance of the work in accordance with the
requirements of 49 CFR 26.53 and SBE Memorandum No. 24-02.

4. IDENTIFICATION OF CERTIFIED DBE.  Information about certified DBE Contractors can
be found in the Illinois UCP Directory.  Bidders can obtain additional information and
assistance with identifying DBE-certified companies at the Department’s website or by
contacting the Department’s Bureau of Small Business Enterprises at (217) 785-4611.

5. BIDDING PROCEDURES.  Compliance with this Special Provision and SBE Policy
Memorandum 24-02 is a material bidding requirement. The following shall be included with
the bid.

(a) DBE Utilization Plan (form SBE 2026) documenting enough DBE participation has been
obtained to meet the goal, or a good faith effort has been made to meet the goal even
though the efforts did not succeed in obtaining enough DBE participation to meet the
goal.
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(b) Applicable DBE Participation Statement (form SBE 2023, 2024, and/or 2025) for each 
DBE firm the bidder has committed to perform the work to achieve the contract goal. 

 
The required forms and documentation shall be submitted as a single .pdf file using the 
“Integrated Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a bid if it does not meet the bidding procedures set forth 
herein and the bid will be declared non-responsive.  A bidder declared non-responsive for 
failure to meet the bidding procedures will not give rise to an administrative reconsideration.  
In the event the bid is declared non-responsive, the Department may elect to cause the 
forfeiture of the penal sum of the bidder’s proposal guaranty and may deny authorization to 
bid the project if re-advertised for bids.   

 
6. UTILZATION PLAN EVALUATION.  The contract will not be awarded until the Utilization 

Plan is approved.  All information submitted by the bidder must be complete, accurate, and 
adequately document the bidder has committed to DBE participation sufficient to meet the 
goal, or that the bidder has made good faith efforts to do so, in the event the bidder cannot 
meet the goal, in order for the Department to commit to the performance of the contract by 
the bidder.   
 
The Utilization Plan will be approved by the Department if the Utilization Plan documents 
sufficient commercially useful DBE work to meet the contract goal or the Department 
determines, based  upon the documentation submitted, that the bidder has made a good 
faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A and the 
requirements of SBE 2026.   
 
If the Department determines that a good faith effort has not been made, the Department 
will notify the responsible company official designated in the Utilization Plan of that 
determination in accordance with SBE Policy Memorandum 24-02.     

 
7. CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work the 

bidder commits to have performed by the specified DBEs and paid for upon satisfactory 
completion.  The Department is only able to count toward the achievement of the overall 
goal and the contract goal the value of payments made for the work actually performed by 
DBE firms.  In addition, a DBE must perform a commercially useful function on the contract 
to be counted.  A commercially useful function is generally performed when the DBE is 
responsible for the work and is carrying out its responsibilities by actually performing, 
managing, and supervising the work involved.  The Department and Contractor are 
governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially useful 
functions as it affects the work.  Specific guidelines for counting goal credit are provided in 
49 CFR Part 26.55.  In evaluating Utilization Plans for award the Department will count goal 
credit as set forth in Part 26 and in accordance with SBE Policy Memorandum 24-02.    

 

8. CONTRACT COMPLIANCE.  The Contractor must utilize the specific DBEs listed to 
perform the work and supply the materials for which each DBE is listed in the Contractor’s 
approved Utilization Plan, unless the Contractor obtains the Department’s written consent to 

97



terminate the DBE or any portion of its work.  The DBE Utilization Plan approved by SBE is 
a condition-of-award, and any deviation to that Utilization Plan, the work set forth therein to 
be performed by DBE firms, or the DBE firms specified to perform that work, must be 
approved, in writing, by the Department in accordance with federal regulatory requirements.  
Deviation from the DBE Utilization Plan condition-of-award without such written approval is a 
violation of the contract and may result in termination of the contract or such other remedy 
the Department deems appropriate. The following administrative procedures and remedies 
govern the compliance by the Contractor with the contractual obligations established by the 
Utilization Plan.  
 
(a) NOTICE OF DBE PERFORMANCE.  The Contractor shall provide the Engineer with at 

least three days advance notice of when all DBE firms are expected to perform the work 
committed under the Contractor’s Utilization Plan.   

 
(b) SUBCONTRACT.  If awarded the contract, the Contractor is required to enter into written 

subcontracts with all DBE firms indicated in the approved Utilization Plan and must 
provide copies of fully executed DBE subcontracts to the Department upon request.  
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to 
supply labor or materials be performed in accordance with this Special Provision. 
 

(c) PAYMENT TO DBE FIRMS.  The Department is prohibited by federal regulations from 
crediting the participation of a DBE included in the Utilization Plan toward either the 
contract goal or the Department’s overall goal until the amount to be applied toward the 
goal has been paid to the DBE.  The Contractor shall document and report all payments 
for work performed by DBE certified firms in accordance with Article 109.11 of the 
Standard Specifications.  All records of payment for work performed by DBE certified 
firms shall be made available to the Department upon request.   
 

(d) FINAL PAYMENT.  After the performance of the final item of work or trucking, or delivery 
of material by a DBE and final payment to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement (form 
SBE 2115) to the Engineer.  If the Contractor does not have the full amount of work 
indicated in the Utilization Plan performed by the DBE companies indicated in the 
Utilization Plan and after good faith efforts are reviewed, the Department may deduct 
from contract payments to the Contractor the amount of the goal not achieved as 
liquidated and ascertained damages.   
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
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ILLINOIS WORKS APPRENTICESHIP INITIATIVE – STATE FUNDED CONTRACTS (BDE) 
 
Effective:  June 2, 2021 
Revised:  April 2, 2024 
 
Illinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.).  For contracts having an awarded 
contract value of $500,000 or more, the Contractor shall comply with the Illinois Works 
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules.  The 
goal of the Illinois Apprenticeship Works Initiative is that apprentices will perform either 10% of 
the total labor hours actually worked in each prevailing wage classification or 10% of the estimated 
labor hours in each prevailing wage classification, whichever is less.  Of this goal, at least 50% of 
the labor hours of each prevailing wage classification performed by apprentices shall be 
performed by graduates of the Illinois Works Pre-Apprenticeship Program, the Illinois Climate 
Works Pre-Apprenticeship Program, or the Highway Construction Careers Training Program.   
 
The Contractor may seek from the Department of Commerce and Economic Opportunity (DCEO) 
a waiver or reduction of this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b).  The 
Contractor shall ensure compliance during the term of the contract and will be required to report 
on and certify its compliance.  An apprentice use plan, apprentice hours, and a compliance 
certification shall be submitted to the Engineer on forms provided by the Department and/or 
DCEO. 
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PAVEMENT MARKING INSPECTION (BDE) 
 
Effective:  April 1, 2025 
 
Revise the second sentence of the first paragraph of Article 780.13 of the Standard Specifications 
to read: 
 

“ In addition, thermoplastic, preformed plastic, epoxy, preformed thermoplastic, polyurea, and 
modified urethane pavement markings will be inspected following a winter performance period 
that extends from November 15 to April 1 of the next year.” 
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PERFORMANCE GRADED ASPHALT BINDER (BDE) 
 
Effective:  January 1, 2023 
 
Revise Article 1032.05 of the Standard Specifications to read: 
 

“ 1032.05 Performance Graded Asphalt Binder.  These materials will be accepted according 
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder 
Qualification Procedure.”  The Department will maintain a qualified producer list.  These materials 
shall be free from water and shall not foam when heated to any temperature below the actual 
flash point.  Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA) 
modification shall not be used. 

 
When requested, producers shall provide the Engineer with viscosity/temperature 

relationships for the performance graded asphalt binders delivered and incorporated in the work. 
 
(a) Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans and the following.  

 
Test Parameter 

Small Strain Parameter (AASHTO PP 113) BBR, ΔTc,  
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs) -5 °C min. 

 
(b) Modified Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans.   

 
Asphalt binder modification shall be performed at the source, as defined in the Bureau of 
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification 
Procedure.”  
 
Modified asphalt binder shall be safe to handle at asphalt binder production and storage 
temperatures or HMA construction temperatures.  Safety Data Sheets (SDS) shall be 
provided for all asphalt modifiers.  

 
(1) Polymer Modification (SB/SBS or SBR).  Elastomers shall be added to the base 

asphalt binder to achieve the specified performance grade and shall be either a 
styrene-butadiene diblock, triblock copolymer without oil extension, or a styrene-
butadiene rubber.  The polymer modified asphalt binder shall be smooth, 
homogeneous, and be according to the requirements shown in Table 1 or 2 for the 
grade shown on the plans. 
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Table 1 - Requirements for Styrene-Butadiene Copolymer (SB/SBS) 
Modified Asphalt Binders 

Test 

Asphalt Grade 
SB/SBS PG 64-28 
SB/SBS PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 
SB/SBS PG 76-22 
SB/SBS PG 76-28 

Separation of Polymer 
ITP, "Separation of Polymer from 
Asphalt Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
Table 2 - Requirements for Styrene-Butadiene Rubber (SBR) 

Modified Asphalt Binders 

Test 

Asphalt Grade 
SBR PG 64-28 
SBR PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 

SBR PG 76-22 
SBR PG 76-28 

Separation of Polymer  
ITP, "Separation of Polymer from Asphalt 
Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

Toughness 
ASTM D 5801, 77 °F (25 °C), 
20 in./min. (500 mm/min.), in.-lbs (N-m) 110 (12.5) min. 110 (12.5) min. 

Tenacity 
ASTM D 5801, 77 °F (25 °C),  
20 in./min. (500 mm/min.), in.-lbs (N-m) 75 (8.5) min. 75 (8.5) min. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 40 min. 50 min. 

 
(2) Ground Tire Rubber (GTR) Modification.  GTR modification is the addition of recycled 

ground tire rubber to liquid asphalt binder to achieve the specified performance grade.  
GTR shall be produced from processing automobile and/or truck tires by the ambient 
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grinding method or micronizing through a cryogenic process.  GTR shall not exceed 
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture 
that would cause foaming of the asphalt, or other foreign materials.  A mineral powder 
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a 
maximum of four percent by weight of GTR to reduce sticking and caking of the GTR 
particles.  When tested in accordance with Illinois Modified AASHTO T 27 “Standard 
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74 
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic 
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall 
conform to the following gradation requirements. 

 
Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 
No. 30 (600 µm) 95 ± 5 
No. 50 (300 µm) > 20 

 
GTR modified asphalt binder shall be tested for rotational viscosity according to 
AASHTO T 316 using spindle S27.  GTR modified asphalt binder shall be tested for 
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using 
a gap of 2 mm. 

 
The GTR modified asphalt binder shall meet the requirements of Table 3. 

 
Table 3 - Requirements for Ground Tire Rubber (GTR) 

Modified Asphalt Binders 

Test 
Asphalt Grade 
GTR PG 64-28 
GTR PG 70-22 

 

Asphalt Grade 
GTR PG 76-22 
GTR PG 76-28 
GTR PG 70-28 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
(3) Softener Modification (SM).  Softener modification is the addition of organic 

compounds, such as engineered flux, bio-oil blends, modified vegetable oils, glycol 
amines, and fatty acid derivatives, to the base asphalt binder to achieve the specified 
performance grade.  Softeners shall be dissolved, dispersed, or reacted in the asphalt 
binder to enhance its performance and shall remain compatible with the asphalt binder 
with no separation.  Softeners shall not be added to modified PG asphalt binder as 
defined in Articles 1032.05(b)(1) or 1032.05(b)(2). 

 
An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR) 
shall be collected for both the softening compound as well as the softener modified 
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asphalt binder at the dose intended for qualification.  The ATR-FTIR spectra shall be 
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel 
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified binder.  
The ATR-FTIR shall be collected in accordance with Illinois Test Procedure 601.  The 
electronic files spectral files (in one of the following extensions or equivalent:  *.SPA, 
*.SPG, *.IRD, *.IFG, *.CSV,  *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM, 
*.RAS) shall be submitted to the Central Bureau of Materials.  
 
Softener modified asphalt binders shall meet the requirements in Table 4.  

 
Table 4 - Requirements for Softener Modified Asphalt Binders 

Test 

          Asphalt Grade 
SM PG 46-28        SM PG 46-34 
SM PG 52-28        SM PG 52-34 
SM PG 58-22        SM PG 58-28 
SM PG 64-22         

Small Strain Parameter (AASHTO PP 113) 
BBR, ΔTc, 40 hrs PAV (40 hrs 
continuous or 2 PAV at 20 hrs)  

 
-5°C min. 

Large Strain Parameter (Illinois Modified 
AASHTO T 391) DSR/LAS Fatigue 
Property, Δ|G*|peak τ, 40 hrs PAV 
(40 hrs continuous or 2 PAV at 20 hrs)  

≥ 54 % 

 
The following grades may be specified as tack coats. 
 

Asphalt Grade Use 
PG 58-22, PG 58-28, PG 64-22 Tack Coat” 

 
Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read: 
 

“ (1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the 
percentage of virgin ABR shall not exceed the amounts listed in the following table. 

 
HMA Mixtures - RAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 30 30 10 
50 25 15 10 
70 15 10 10 
90 10 10 10 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not 

exceed 50 percent of the mixture. 
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2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG  64-22 to be reduced to a PG 58-28).   

 
3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall 

be equivalent to the percentages specified for SBS/SBR polymer modified mixes. 
 

(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, the 
percentage of virgin asphalt binder replacement shall not exceed the amounts listed 
in the following table. 
 

HMA Mixtures - FRAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 55 45 15 
50 45 40 15 
70 45 35 15 
90 45 35 15 

SMA - - - - 25 
IL-4.75 - - - - 35 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall 

not exceed 50 percent of the mixture. 
 

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a 
PG 58-28). 

 
3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to 

the percentages specified for SBS/SBR polymer modified mixes.” 
 
Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications. 
 

“ A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall 
be provided.  This tank shall be capable of providing continuous mechanical mixing 
throughout and/or recirculation of the asphalt binder to provide a uniform mixture.  The 
tank shall be heated and capable of maintaining the temperature of the asphalt binder at 
300 °F to 350 °F (149 °C to 177 °C).  The asphalt binder metering systems of dryer drum 
plants shall be calibrated with the actual GTR modified asphalt binder material with an 
accuracy of ±0.40 percent.” 

 
 
80441 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
 
Effective:  January 1, 2024 
Revised:  April 1, 2024 
 
Revise the first paragraph of Article 669.04 of the Standard Specifications to read: 
 

“ 669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 
environmental observation and field screening during regulated substances management 
activities.  The excavated soil and groundwater within the work areas shall be managed as either 
uncontaminated soil, hazardous waste, special waste, or non-special waste.   

 
As part of the regulated substances monitoring, the monitoring personnel shall perform and 

document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily 
Record (RSMDR)”.” 

 
Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard 
Specifications to read: 
 

“ The Contractor shall coordinate waste disposal approvals with the disposal facility and provide 
the specific analytical testing requirements of that facility.  The Contractor shall make all 
arrangements for collection, transportation, and analysis of landfill acceptance testing.” 
 
Revise the last paragraph of Article 669.05 of the Standard Specifications to read: 
 

“ The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the 
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively.  The Department 
will review and approve or reject the facility proposed by the Contractor based upon information 
provided in BDE 2730.  The Contractor shall verify whether the selected facility is compliant with 
those applicable standards as mandated by their permit and whether the facility is presently, has 
previously been, or has never been, on the United States Environmental Protection Agency (U.S. 
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of 
Violating Facilities.  The use of a Contractor selected facility shall in no manner delay the 
construction schedule or alter the Contractor's responsibilities as set forth.” 
 
Revise the first paragraph of Article 669.07 of the Standard Specifications to read: 
 

“ 669.07 Temporary Staging.  Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) 
may be temporarily staged at the Contractor’s option.  All other soil classified according to 
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of 
without temporary staging to the greatest extent practicable.  If circumstances beyond the 
Contractor’s control require temporary staging of these latter materials, the Contractor shall 
request approval from the Engineer in writing. 

 
Topsoil for re-use as final cover which has been field screened and found not to exhibit PID 

readings over daily background readings as documented on the BDE 2732, visual staining or 
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odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be 
temporarily staged at the Contractor’s option.”   
 
Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard 
Specifications. 
 

“ The sampling and testing of effluent water derived from dewatering discharges for priority 
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic 
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per 
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS 
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER 
ANALYSIS using EPA Methods 6010B and 7471A.  This price shall include transporting the 
sample from the job site to the laboratory.” 
 
Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications 
to read: 
 

“ Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3), 
(a)(4), (a)(5), (a)(6), or (b)(2) to be managed and disposed of, if required and approved by the 
Engineer, will be paid according to Article 109.04.” 
 
 
80455 
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SEEDING (BDE) 

Effective:  November 1, 2022 

Revise Article 250.07 of the Standard Specifications to read: 

“ 250.07 Seeding Mixtures.  The classes of seeding mixtures and combinations of mixtures 
will be designated in the plans. 

When an area is to be seeded with two or more seeding classes, those mixtures shall be 
applied separately on the designated area within a seven day period.  Seeding shall occur prior 
to placement of mulch cover.  A Class 7 mixture can be applied at any time prior to applying any 
seeding class or added to them and applied at the same time. 
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TABLE 1 - SEEDING MIXTURES 

Class - Type Seeds lb/acre (kg/hectare)

1 Lawn Mixture 1/ Kentucky Bluegrass 100 (110) 
  Perennial Ryegrass 60 (70) 
  Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50) 

1A Salt Tolerant Kentucky Bluegrass 60 (70) 
 Lawn Mixture 1/ Perennial Ryegrass 20 (20) 
  Festuca rubra ssp. rubra (Creeping Red Fescue)  20 (20) 
  Festuca brevipilla (Hard Fescue) 20 (20) 

  Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70) 

1B Low Maintenance Turf-Type Fine Fescue 3/ 150 (170) 
 Lawn Mixture 1/ Perennial Ryegrass 20 (20) 
  Red Top 10 (10) 
  Festuca rubra ssp. rubra (Creeping Red Fescue) 20 (20) 

2 Roadside Mixture 1/ Lolium arundinaceum (Tall Fescue) 100 (110) 
  Perennial Ryegrass 50 (55) 
  Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50) 
  Red Top 10 (10) 

2A Salt Tolerant Lolium arundinaceum (Tall Fescue) 60 (70) 
 Roadside Mixture 1/ Perennial Ryegrass 20 (20) 
  Festuca rubra ssp. rubra (Creeping Red Fescue) 30 (20) 
  Festuca brevipila (Hard Fescue)  30 (20) 

  Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70) 

3 Northern Illinois 
Slope Mixture 1/ 

Elymus canadensis 
(Canada Wild Rye) 5/ 

5 (5) 

  Perennial Ryegrass 20 (20) 
  Alsike Clover 4/ 5 (5) 
  Desmanthus illinoensis 

(Illinois Bundleflower) 4/ 5/ 
2 (2) 

  Schizachyrium scoparium 12 (12) 
  (Little Bluestem) 5/  
  Bouteloua curtipendula 10 (10) 
  (Side-Oats Grama) 5/  
  Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 30 (35) 
  Oats, Spring 50 (55) 
  Slender Wheat Grass 5/ 15 (15) 
  Buffalo Grass 5/ 7/ 5 (5) 

3A Southern Illinois Perennial Ryegrass 20 (20) 
 Slope Mixture 1/ Elymus canadensis 

(Canada Wild Rye) 5/ 
20 (20) 

  Panicum virgatum (Switchgrass) 5/ 10 (10) 
  Schizachyrium scoparium 

(Little Blue Stem) 5/ 
12 (12) 

  Bouteloua curtipendula 
(Side-Oats Grama) 5/ 

10 (10) 

  Dalea candida  
(White Prairie Clover) 4/ 5/ 

5 (5) 

  Rudbeckia hirta (Black-Eyed Susan) 5/ 5 (5) 
  Oats, Spring 50 (55) 
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Class – Type Seeds lb/acre (kg/hectare) 

4 Native Grass 2/ 6/ Andropogon gerardi 4 (4) 
  (Big Blue Stem) 5/  
  Schizachyrium scoparium 5 (5) 
  (Little Blue Stem) 5/  
  Bouteloua curtipendula 5 (5) 
  (Side-Oats Grama) 5/  
  Elymus canadensis 1 (1) 
  (Canada Wild Rye) 5/  
  Panicum virgatum (Switch Grass) 5/ 1 (1) 
  Sorghastrum nutans (Indian Grass) 5/ 2 (2) 
  Annual Ryegrass 25 (25) 
  Oats, Spring 25 (25) 
  Perennial Ryegrass 15 (15) 

4A Low Profile Schizachyrium scoparium 5 (5) 
 Native Grass 2/ 6/ (Little Blue Stem) 5/  
  Bouteloua curtipendula 5 (5) 
  (Side-Oats Grama) 5/  
  Elymus canadensis 1 (1) 
  (Canada Wild Rye) 5/  
  Sporobolus heterolepis 0.5 (0.5) 
  (Prairie Dropseed) 5/  
  Annual Ryegrass 25 (25) 
  Oats, Spring 25 (25) 
  Perennial Ryegrass 15 (15) 

4B Wetland Grass and Annual Ryegrass 25 (25) 
 Sedge Mixture 2/ 6/ Oats, Spring 25 (25) 
  Wetland Grasses (species below) 5/ 6 (6) 
    
 Species: % By Weight 
 Calamagrostis canadensis (Blue Joint Grass) 12 
 Carex lacustris (Lake-Bank Sedge) 6 
 Carex slipata (Awl-Fruited Sedge) 6 
 Carex stricta (Tussock Sedge) 6 
 Carex vulpinoidea (Fox Sedge) 6 
 Eleocharis acicularis (Needle Spike Rush) 3 
 Eleocharis obtusa (Blunt Spike Rush) 3 
 Glyceria striata (Fowl Manna Grass) 14 
 Juncus effusus (Common Rush) 6 
 Juncus tenuis (Slender Rush) 6 
 Juncus torreyi (Torrey's Rush) 6 
 Leersia oryzoides (Rice Cut Grass) 10 
 Scirpus acutus (Hard-Stemmed Bulrush) 3 
 Scirpus atrovirens (Dark Green Rush) 3 
 Bolboschoenus fluviatilis (River Bulrush) 3 
 Schoenoplectus tabernaemontani (Softstem Bulrush) 3 
 Spartina pectinata (Cord Grass) 4 
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Class – Type Seeds lb/acre (kg/hectare) 

5 Forb with Annuals Mixture (Below)  1 (1) 
 Annuals Mixture 2/ 5/ 6/ Forb Mixture (Below)  10 (10) 
   
 Annuals Mixture -  Mixture not exceeding 25 % by weight of  
 any one species, of the following:  
   
 Coreopsis lanceolata (Sand Coreopsis)  
 Leucanthemum maximum (Shasta Daisy)  
 Gaillardia pulchella (Blanket Flower)  
 Ratibida columnifera (Prairie Coneflower)  
 Rudbeckia hirta (Black-Eyed Susan)  
   
 Forb Mixture -  Mixture not exceeding 5 % by weight PLS of  
 any one species, of the following:  
   
 Amorpha canescens (Lead Plant) 4/  
 Anemone cylindrica (Thimble Weed)  
 Asclepias tuberosa (Butterfly Weed)  
 Aster azureus (Sky Blue Aster)  
 Symphyotrichum leave (Smooth Aster)  
 Aster novae-angliae (New England Aster)  
 Baptisia leucantha (White Wild Indigo) 4/  
 Coreopsis palmata (Prairie Coreopsis)  
 Echinacea pallida (Pale Purple Coneflower)  
 Eryngium yuccifolium (Rattlesnake Master)  
 Helianthus mollis (Downy Sunflower)  
 Heliopsis helianthoides (Ox-Eye)  
 Liatris aspera (Rough Blazing Star)  
 Liatris pycnostachya (Prairie Blazing Star)  
 Monarda fistulosa (Prairie Bergamot)  
 Parthenium integrifolium (Wild Quinine)  
 Dalea candida (White Prairie Clover) 4/  
 Dalea purpurea (Purple Prairie Clover) 4/  
 Physostegia virginiana (False Dragonhead)  
 Potentilla arguta (Prairie Cinquefoil)  
 Ratibida pinnata (Yellow Coneflower)  
 Rudbeckia subtomentosa (Fragrant Coneflower)  
 Silphium laciniatum (Compass Plant)  
 Silphium terebinthinaceum (Prairie Dock)  
 Oligoneuron rigidum (Rigid Goldenrod)  
 Tradescantia ohiensis (Spiderwort)  
 Veronicastrum virginicum (Culver's Root)  
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Class – Type Seeds lb/acre (kg/hectare) 

5A Large Flower Native Forb Mixture (see below) 5 (5) 
 Forb Mixture 2/ 5/ 6/   
    
 Species: % By Weight 
 Aster novae-angliae (New England Aster) 5 
 Echinacea pallida (Pale Purple Coneflower) 10 
 Helianthus mollis (Downy Sunflower) 10 
 Heliopsis helianthoides (Ox-Eye) 10 
 Liatris pycnostachya (Prairie Blazing Star) 10 
 Ratibida pinnata (Yellow Coneflower) 5 
 Rudbeckia hirta (Black-Eyed Susan) 10 
 Silphium laciniatum (Compass Plant) 10 
 Silphium terebinthinaceum (Prairie Dock) 20 
 Oligoneuron rigidum (Rigid Goldenrod) 10 

5B Wetland Forb 2/ 5/ 6/ Forb Mixture (see below)  2 (2) 
    
 Species: % By Weight 
 Acorus calamus (Sweet Flag) 3 
 Angelica atropurpurea (Angelica) 6 
 Asclepias incarnata (Swamp Milkweed) 2 
 Aster puniceus (Purple Stemmed Aster) 10 
 Bidens cernua (Beggarticks) 7 
 Eutrochium maculatum (Spotted Joe Pye Weed) 7 
 Eupatorium perfoliatum (Boneset) 7 
 Helenium autumnale (Autumn Sneeze Weed) 2 
 Iris virginica shrevei (Blue Flag Iris) 2 
 Lobelia cardinalis (Cardinal Flower) 5 
 Lobelia siphilitica (Great Blue Lobelia) 5 
 Lythrum alatum (Winged Loosestrife) 2 
 Physostegia virginiana (False Dragonhead) 5 
 Persicaria pensylvanica (Pennsylvania Smartweed) 10 
 Persicaria lapathifolia (Curlytop Knotweed) 10 
 Pychanthemum virginianum (Mountain Mint) 5 
 Rudbeckia laciniata (Cut-leaf Coneflower) 5 
 Oligoneuron riddellii (Riddell Goldenrod) 2 
 Sparganium eurycarpum (Giant Burreed) 5 

6 Conservation 
Mixture 2/ 6/ 

Schizachyrium scoparium 
(Little Blue Stem) 5/ 

5 (5) 

  Elymus canadensis 
(Canada Wild Rye) 5/ 

2 (2) 

  Buffalo Grass 5/ 7/ 5 (5) 
  Vernal Alfalfa 4/ 15 (15) 
  Oats, Spring 48 (55) 

6A Salt Tolerant 
Conservation 

Schizachyrium scoparium 
(Little Blue Stem) 5/ 

5 (5) 

 Mixture 2/ 6/ Elymus canadensis 
(Canada Wild Rye) 5/ 

2 (2) 

  Buffalo Grass 5/ 7/ 5 (5) 
  Vernal Alfalfa 4/ 15 (15) 
  Oats, Spring 48 (55) 
  Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 20 (20) 

7 Temporary Turf Perennial Ryegrass 50 (55) 
 Cover Mixture Oats, Spring  64 (70) 
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Notes: 
 

1/ Seeding shall be performed when the ambient temperature has been between 45 ⁰F 
(7 ⁰C) and 80 ⁰F (27 ⁰C) for a minimum of seven (7) consecutive days and is forecasted 
to be the same for the next five (5) days according to the National Weather Service.   

2/ Seeding shall be performed in late fall through spring beginning when the ambient 
temperature has been below 45 ⁰F (7 ⁰C) for a minimum of seven (7) consecutive days 
and ending when the ambient temperature exceeds 80 ⁰F (27 ⁰C) according to the 
National Weather Service. 

3/ Specific variety as shown in the plans or approved by the Engineer. 
4/ Inoculation required. 
5/ Pure Live Seed (PLS) shall be used. 
6/ Fertilizer shall not be used. 
7/ Seed shall be primed with KNO3 to break dormancy and dyed to indicate such. 

 
Seeding will be inspected after a period of establishment.  The period of establishment shall 

be six (6) months minimum, but not to exceed nine (9) months.  After the period of establishment, 
areas not exhibiting 75 percent uniform growth shall be interseeded or reseeded, as determined 
by the Engineer, at no additional cost to the Department.”  
 
 
80445 
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SHORT TERM AND TEMPORARY PAVEMENT MARKINGS (BDE) 
 
Effective:  April 1, 2024 
Revised:  April 2, 2024 
 
Revise Article 701.02(d) of the Standard Specifications to read: 
 

“(d) Pavement Marking Tapes (Note 3)  ..................................................................... 1095.06” 
 
Add the following Note to the end of Article 701.02 of the Standard Specifications: 
 

“ Note 3.  White or yellow pavement marking tape that is to remain in place longer than 
14 days shall be Type IV tape.” 

 
Revise Article 703.02(c) of the Standard Specifications to read: 
 

“(c) Pavement Marking Tapes (Note 1)  ..................................................................... 1095.06” 
 
Add the following Note to the end of Article 703.02 of the Standard Specifications: 
 

“ Note 1.  White or yellow pavement marking tape that is to remain in place longer than 
14 days shall be Type IV tape.” 

 
Revise Article 1095.06 of the Standard Specifications to read: 
 

“1095.06 Pavement Marking Tapes.  Type I white or yellow marking tape shall consist of 
glass spheres embedded into a binder on a foil backing that is precoated with a pressure sensitive 
adhesive.  The spheres shall be of uniform gradation and distributed evenly over the surface of 
the tape. 

 
Type IV tape shall consist of white or yellow tape with wet reflective media incorporated to 

provide immediate and continuing retroreflection in wet and dry conditions.  The wet retroreflective 
media shall be bonded to a durable polyurethane surface.  The patterned surface shall have 
approximately 40 ± 10 percent of the surface area raised and presenting a near vertical face to 
traffic from any direction.  The channels between the raised areas shall be substantially free of 
exposed reflective elements or particles. 

 
Blackout tape shall consist of a matte black, non-reflective, patterned surface that is precoated 

with a pressure sensitive adhesive.   
 
(a) Color.  The white and yellow markings shall meet the following requirements for daylight 

reflectance and color, when tested, using a color spectrophotometer with 45 degrees 
circumferential/zero degree geometry, illuminant D65, and two degree observer angle.  
The color instrument shall measure the visible spectrum from 380 to 720 nm with a 
wavelength measurement interval and spectral bandpass of 10 nm.  
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Color Daylight Reflectance %Y 

White 65 min. 

Yellow * 36 - 59 

  
*Shall match Aerospace Material Specification Standard 595 33538 (Orange Yellow) and 
the chromaticity limits as follows.  

 

x 0.490 0.475 0.485 0.530 

y 0.470 0.438 0.425 0.456 

 
(b) Retroreflectivity.  The white and yellow markings shall be retroreflective.  Reflective values 

measured in accordance with the photometric testing procedure of ASTM D 4061 shall not 
be less than those listed in the table below.  The coefficient of retroreflected luminance, 
RL, shall be expressed as average millicandelas/footcandle/sq ft (millicandelas/lux/sq m), 
measured on a 3.0 x 0.5 ft (900 mm x 150 mm) panel at 86 degree entrance angle. 

 

Coefficient of Retroreflected Luminance, RL, Dry 

Type I Type IV 

Observation 
Angle 

White Yellow 
Observation 

Angle 
White Yellow 

0.2° 2700 2400 0.2° 1300 1200 

0.5° 2250 2000 0.5° 1100 1000 

 
Wet retroreflectance shall be measured for Type IV under wet conditions according to 
ASTM E 2177 and meet the following. 

 

Wet Retroreflectance, Initial RL 

Color RL 1.05/88.76 

White 300 

Yellow 200 

 
(c) Skid Resistance. The surface of Type IV and blackout markings shall provide a minimum 

skid resistance of 45 BPN when tested according to ASTM E 303. 
 

(d) Application.  The pavement marking tape shall have a precoated pressure sensitive 
adhesive and shall require no activation procedures.  Test pieces of the tape shall be 
applied according to the manufacturer's instructions and tested according to ASTM 
D 1000, Method A, except that a stiff, short bristle roller brush and heavy hand pressure 
will be substituted for the weighted rubber roller in applying the test pieces to the metal 
test panel.  Material tested as directed above shall show a minimum adhesion value of 
750 g/in. (30 g/mm) width at the temperatures specified in ASTM D 1000.  The adhesive 
shall be resistant to oils, acids, solvents, and water, and shall not leave objectionable 
stains or residue after removal.  The material shall be flexible and conformable to the 
texture of the pavement. 
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(e) Durability.  Type IV and blackout tape shall be capable of performing for the duration of a 

normal construction season and shall then be capable of being removed intact or in large 
sections at pavement temperatures above 40 °F (4 °C) either manually or with a roll-up 
device without the use of sandblasting, solvents, or grinding.  The Contractor shall provide 
a manufacturer’s certification that the material meets the requirements for being removed 
after the following minimum traffic exposure based on transverse test decks with rolling 
traffic. 

 
(1) Time in place - 400 days 
(2) ADT per lane - 9,000 (28 percent trucks) 
(3) Axle hits - 10,000,000 minimum 

 
Samples of the material applied to standard specimen plates will be measured for 
thickness and tested for durability in accordance with ASTM D 4060, using a CS-17 wheel 
and 1000-gram load, and shall meet the following criteria showing no significant change 
in color after being tested for the number of cycles indicated. 

 

Test Type I Type IV Blackout 

Minimum Initial Thickness,  
mils (mm) 

20 (0.51) 
65 (1.65) 1/ 
20 (0.51) 2/ 

65 (1.65) 1/ 
20 (0.51) 2/ 

Durability (cycles) 5,000 1,500 1,500 

 
1/ Measured at the thickest point of the patterned surface. 
 
2/ Measured at the thinnest point of the patterned surface.  
 
The pavement marking tape, when applied according to the manufacturer's recommended 
procedures, shall be weather resistant and shall show no appreciable fading, lifting, or 
shrinkage during the useful life of the marking.  The tape, as applied, shall be of good 
appearance, free of cracks, and edges shall be true, straight, and unbroken. 

 
(f) Sampling and Inspection.   
 

(1) Sample.  Prior to approval and use of Type IV pavement marking tape, the 
manufacturer shall submit a notarized certification from an independent laboratory, 
together with the results of all tests, stating that the material meets the requirements 
as set forth herein.  The independent laboratory test report shall state the lot tested, 
the manufacturer’s name, and the date of manufacture. 

 
After initial approval by the Department, samples and certification by the manufacturer 
shall be submitted for each subsequent batch of Type IV tape used.  The manufacturer 
shall submit a certification stating that the material meets the requirements as set forth 
herein and is essentially identical to the material sent for qualification.  The certification 
shall state the lot tested, the manufacturer’s name, and the date of manufacture. 
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(2) Inspection.  The Contractor shall provide a manufacturer’s certification to the Engineer 

stating the material meets all requirements of this specification.  All material samples 
for acceptance tests shall be taken or witnessed by a representative of the Bureau of 
Materials and shall be submitted to the Engineer of Materials, 126 East Ash Street, 
Springfield, Illinois 62704-4766 at least 30 days in advance of the pavement marking 
operations.” 

 
 
80457 
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SIGN PANELS AND APPURTENANCES (BDE) 

Effective:  January 1, 2025 
Revised:  April 1, 2025 

Add Article 720.02(c) of the Standard Specifications to read: 

“ (c) Aluminum Epoxy Mastic  ..................................................................................... 1008.03” 

Revise the second and third paragraphs of Article 720.02 of the Standard Specifications to read: 

“ The sign mounting support channel shall be manufactured from steel or aluminum and shall 
be according to Standard 720001. 

Steel support channels shall be according to ASTM A 1011 (A 1011M), ASTM A 635 (A 635M), 
ASTM A 568 (A 568M), or ASTM A 684 (A 684M), and shall be galvanized.  Galvanizing shall be 
according to ASTM A 653 (A 653M) when galvanized before fabrication, and AASHTO M 111 
(M 111M) when galvanized after fabrication.  Field or post fabricated drilled holes shall be spot 
painted with one coat of aluminum epoxy mastic paint prior to installation.” 

Revise the fifth paragraph of Article 720.02 of the Standard Specifications to read: 

“ The stainless steel banding for mounting signs or sign support channels to light or signal 
standards shall be according to ASTM A 240 (A 240M) Type 302 stainless steel.” 

80462 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 

Effective:  April 2, 2018 

Add the following to Section 109 of the Standard Specifications. 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

(a) first tier subcontractors;

(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting 
system within 21 days of making the payment.” 

80397 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 

Effective:  November 2, 2017 
Revised:  April 1, 2019 

Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

Value of Subcontract Reported on Form BC 260A Mobilization Percentage 
Less than $10,000 25% 

$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

80391 
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SUBMISSION OF BIDDERS LIST INFORMATION (BDE) 

Effective:  January 2, 2025 
Revised:  March 2, 2025 

In accordance with 49 CFR 26.11(c) all DBE and non-DBEs who bid as prime contractors and 
subcontractors shall provide bidders list information, including all DBE and non-DBE firms from 
whom the bidder has received a quote or bid to work as a subcontractor, whether or not the bidder 
has relied upon that bid in placing its bid as the prime contractor.   

The bidders list information shall be submitted with the bid using the link provided within the 
“Integrated Contractor Exchange (iCX)” application of the Department’s “EBids System”.   

80463 
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SUBMISSION OF PAYROLL RECORDS (BDE) 

Effective:  April 1, 2021 
Revised:  November 2, 2023 

FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 

“STATEMENTS AND PAYROLLS 

The payroll records shall include the worker’s name, social security number, last known 
address, telephone number, email address, classification(s) of work actually performed, hourly 
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total, 
deductions made, and actual wages paid.   

The Contractor and each subcontractor shall submit certified payroll records to the 
Department each week from the start to the completion of their respective work, except that full 
social security numbers, last known addresses, telephone numbers, and email addresses shall 
not be included on weekly submittals.  Instead, the payrolls need only include an identification 
number for each employee (e.g., the last four digits of the employee’s social security number). 
The submittals shall be made using LCPtracker Pro software.  The software is web-based and 
can be accessed at https://lcptracker.com/.  When there has been no activity during a work week, 
a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or 
“Complete”) selected.” 

STATE CONTRACTS.  Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The portal 
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL. 

In addition to filing certified payroll(s) with the IDOL, the Contractor and each 
subcontractor shall certify and submit payroll records to the Department each week from 
the start to the completion of their respective work, except that full social security numbers 
shall not be included on weekly submittals.  Instead, the payrolls shall include an 
identification number for each employee (e.g., the last four digits of the employee’s social 
security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro 
software.  The software is web-based and can be accessed at https://lcptracker.com/.  
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When there has been no activity during a work week, a payroll record shall still be 
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.” 

80437 
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SURFACE TESTING OF PAVEMENTS – IRI (BDE) 

Effective:  January 1, 2021 
Revised:  January 1, 2023 

Description.  This work shall consist of testing the ride quality of the finished surface of pavement 
sections with new concrete pavement, PCC overlays, full-depth HMA, and HMA overlays with at 
least 2.25 in. (57 mm) total thickness of new HMA combined with either HMA binder or HMA 
surface removal, according to Illinois Test Procedure 701, “Ride Quality Testing Using the 
International Roughness Index (IRI)”.  Work shall be according to Sections 406, 407, or 420 of 
the Standard Specifications, except as modified herein. 

Hot-Mix Asphalt (HMA) Overlays 

Add the following to Article 406.03 of the Standard Specifications: 

“ (n) Pavement Surface Grinding Equipment ............................................................... 1101.04” 

Revise Article 406.11 of the Standard Specifications to read: 

“406.11 Surface Tests.  Prior to HMA overlay pavement improvements, the Engineer will 
measure the smoothness of the existing high-speed mainline pavement.  The Contractor shall 
measure the smoothness of the finished high-speed mainline, low-speed mainline, and 
miscellaneous pavements after the pavement improvement is complete but within the same 
construction season.  Testing shall be performed in the presence of the Engineer and according 
to Illinois Test Procedure 701.  The pavement will be identified as high-speed mainline, low-speed 
mainline, or miscellaneous as follows. 

(a) Test Sections.

(1) High-Speed Mainline Pavement.  High-speed mainline pavement consists of
pavements, ramps, and loops with a posted speed limit greater than 45 mph.  These
sections shall be tested with an inertial profiling system (IPS).

(2) Low-Speed Mainline Pavement.  Low-speed mainline pavement consists of
pavements, ramps, and loops with a posted speed limit of 45 mph or less.  These
sections shall be tested using a 16 ft (5 m) straightedge or with an IPS analyzed using
the rolling 16 ft (5 m) straightedge simulation in ProVAL.

(3) Miscellaneous Pavement.  Miscellaneous pavement are segments that either cannot
readily be tested by an IPS or conditions beyond the control of the Contractor preclude
the achievement of smoothness levels typically achievable with mainline pavement
construction.  This may include the following examples or as determined by the
Engineer.
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a. Pavement on horizontal curves with a centerline radius of curvature of less than
or equal to 1,000 ft (300 m) and the pavement within the superelevation transition
of such curves;

b. Pavement on vertical curves having a length less than or equal to 200 ft (60 m) in
combination with an algebraic change in tangent grade greater than or equal to
3 percent as may occur on urban ramps or other constricted-space facilities;

c. The first and last 50 ft (15 m) of a pavement section where the Contractor is not
responsible for the adjoining surface;

d. Intersections and the 25 ft (7.6 m) before and after an intersection or end of
radius return;

e. Variable width pavements;

f. Side street returns, to the end of radius return;

g. Crossovers;

h. Pavement connector for bridge approach slab;

i. Bridge approach slab;

j. Pavement that must be constructed in segments of 600 ft (180 m) or less;

k. Pavement within 25 ft (7.6 m) of manholes, utility structures, at-grade railroad
crossings, or other appurtenances;

l. Turn lanes; and

m. Pavement within 5 ft (1.5 m) of jobsite sampling locations for HMA volumetric
testing that fall within the wheel path.

Miscellaneous pavement shall be tested using a 16 ft (5 m) straightedge. 

(4) International Roughness Index (IRI).  An index computed from a longitudinal profile
measurement using a quarter-car simulation at a simulation speed of 50 mph
(80 km/h).

(5) Mean Roughness Index (MRI).  The average of the IRI values for the right and left
wheel tracks.

a. MRIO.  The MRI of the existing pavement prior to construction.

b. MRII.  The MRI value that warrants an incentive payment.
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c. MRIF.  The MRI value that warrants full payment.

d. MRID.  The MRI value that warrants a financial disincentive.

(6) Areas of Localized Roughness (ALR).  Isolated areas of roughness, which can cause
significant increase in the calculated MRI for a given sublot.

(7) Sublot.  A continuous strip of pavement 0.1 mile (160 m) long and one lane wide.  A
partial sublot greater than or equal to 264 ft (80 m) will be subject to the same
evaluation as a whole sublot.  Partial sublots less than 264 ft (80 m) shall be included
with the previous sublot for evaluation purposes.

(b) Corrective Work.  Corrective work shall be completed according to the following.

(1) High-Speed Mainline Pavement.  For high-speed mainline pavement, any 25 ft (7.6 m)
interval with an ALR in excess of 200 in./mile (3,200 mm/km) will be identified by the
Engineer and shall be corrected by the Contractor.  Any sublot having a MRI greater
than MRID, including ALR, shall be corrected to reduce the MRI to the MRIF, or
replaced at the Contractor’s option.

(2) Low-Speed Mainline Pavement.  Surface variations in low-speed mainline pavement
which exceed the 5/16 in. (8 mm) tolerance will be identified by the Engineer and shall
be corrected by the Contractor.

(3) Miscellaneous Pavements.  Surface variations in miscellaneous pavement which
exceed the 5/16 in. (8 mm) tolerance will be identified by the Engineer and shall be
corrected by the Contractor.

Corrective work shall be completed with pavement surface grinding equipment or by 
removing and replacing the pavement.  Corrective work shall be applied to the full lane 
width.  When completed, the corrected area shall have uniform texture and appearance, 
with the beginning and ending of the corrected area perpendicular to the centerline of the 
paved surface. 

Upon completion of the corrective work, the surface of the sublot(s) shall be retested.  The 
Contractor shall furnish the data and reports to the Engineer within 2 working days after 
corrections are made.  If the MRI and/or ALR still do not meet the requirements, additional 
corrective work shall be performed. 

Corrective work shall be at no additional cost to the Department. 

(c) Smoothness Assessments.  Assessments will be paid to or deducted from the Contractor
for each sublot of high-speed mainline pavement per the Smoothness Assessment
Schedule.  Assessments will be based on the MRI of each sublot prior to performing any
corrective work unless the Contractor has chosen to remove and replace the pavement.

126



For pavement that is replaced, assessments will be based on the MRI determined after 
replacement. 

The upper MRI thresholds for high-speed mainline pavement are dependent on the MRI 
of the existing pavement before construction (MRI0) and shall be determined as follows. 

Upper MRI Thresholds 1/ 

MRI Thresholds (High-Speed, HMA Overlay) 

MRI0 ≤ 125.0 in./mile 
(≤ 1,975 mm/km) 

MRI0 > 125.0 in./mile 1/ 
(> 1,975 mm/km) 

Incentive (MRII) 45.0 in./mile (710 mm/km) 0.2 × MRI0 + 20 

Full Pay (MRIF) 75.0 in./mile (1,190 mm/km) 0.2 × MRI0 + 50 

Disincentive (MRID) 100.0 in./mile (1,975 mm/km) 0.2 × MRI0 + 75 

1/ MRI0, MRII, MRIF, and MRID shall be in in./mile for calculation. 

Smoothness assessments for high-speed mainline pavement shall be determined as 
follows.  

SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, HMA Overlay) 

Mainline Pavement MRI Range Assessment Per Sublot 1/ 

MRI ≤ MRII + (MRII – MRI) × $20.00 2/

MRII < MRI ≤ MRIF + $0.00

MRIF < MRI ≤ MRID – (MRI – MRIF) × $8.00

MRI > MRID – $200.00

1/ MRI, MRII, MRIF, and MRID shall be in in./mile for calculation. 

2/ The maximum incentive amount shall not exceed $300.00. 

Smoothness assessments will not be paid or deducted until all other contract requirements 
for the pavement are satisfied.  Pavement that is corrected or replaced for reasons other 
than smoothness, shall be retested as stated herein.” 

Hot-Mix Asphalt (HMA) Pavement (Full-Depth) 

Revise the first paragraph of Article 407.03 of the Standard Specifications to read: 

“407.03 Equipment.  Equipment shall be according to Article 406.03.” 

Revise Article 407.09 of the Standard Specifications to read: 

“407.09 Surface Tests.  The finished surface of the pavement shall be tested for smoothness 
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according to Article 406.11, except as follows: 

The testing of the existing pavement prior to improvements shall not apply and the 
smoothness assessment for high-speed mainline pavement shall be determined according to the 
following table.  

SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, Full-Depth HMA) 

Mainline Pavement MRI, in./mile (mm/km) Assessment Per Sublot 1/ 

≤ 45.0 (710) + (45 – MRI) × $45.00 2/

> 45.0 (710) to 75.0 (1,190) + $0.00

> 75.0 (1,190) to 100.0 (1,580) – (MRI – 75) × $20.00

> 100.0 (1,580) – $500.00

1/ MRI shall be in in./mile for calculation. 

2/ The maximum incentive amount shall not exceed $800.00.” 

Portland Cement Concrete Pavement 

Delete Article 420.03(i) of the Standard Specifications.   

Revise Article 420.10 of the Standard Specifications to read: 

“ 420.10 Surface Tests.  The finished surface of the pavement shall be tested for smoothness 
according to Article 406.11, except as follows. 

The testing of the existing pavement prior to improvements shall not apply.  The Contractor 
shall measure the smoothness of the finished surface of the pavement after the pavement has 
attained a flexural strength of 250 psi (3,800 kPa) or a compressive strength of 1,600 psi 
(20,700 kPa). 

Membrane curing damaged during testing shall be repaired as directed by the Engineer at no 
additional cost to the Department. 

(a) Corrective Work.  No further texturing for skid resistance will be required for areas
corrected by grinding.  Protective coat shall be reapplied to areas ground according to
Article 420.18 at no additional cost to the Department.

Jointed portland cement concrete pavement corrected by removal and replacement, shall
be corrected in full panel sizes.

(b) Smoothness Assessments.  Smoothness assessment for high-speed mainline pavement
shall be determined as follows.
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SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, PCC) 

Mainline Pavement MRI, in./mile (mm/km) 3/ Assessment Per Sublot 1/ 

≤ 45.0 (710) + (45 – MRI) × $60.00 2/

> 45.0 (710) to 75.0 (1,190) + $0.00

> 75.0 (1,190) to 100.0 (1,580) – (MRI – 75) × $37.50

> 100.0 (1,580) – $750.00

1/ MRI shall be in in./mile for calculation. 

2/ The maximum incentive amount shall not exceed $1200.00. 

3/ If pavement is constructed with traffic in the lane next to it, then an additional 
10 in./mile will be added to the upper thresholds.” 

Removal of Existing Pavement and Appurtenances 

Revise the first paragraph of Article 440.04 of the Standard Specifications to read: 

“ 440.04 HMA Surface Removal for Subsequent Resurfacing.  The existing HMA surface 
shall be removed to the depth specified on the plans with a self-propelled milling machine.  The 
removal depth may be varied slightly at the discretion of the Engineer to satisfy the smoothness 
requirements of the finished pavement.  The temperature at which the work is performed, the 
nature and condition of the equipment, and the manner of performing the work shall be such that 
the milled surface is not torn, gouged, shoved or otherwise damaged by the milling operation. 
Sufficient cutting passes shall be made so that all irregularities or high spots are eliminated to the 
satisfaction of the Engineer.  When tested with a 16 ft (5 m) straightedge, the milled surface shall 
have no surface variations in excess of 3/16 in. (5 mm).” 

General Equipment 

Revise Article 1101.04 of the Standard Specifications to read: 

“ 1101.04 Pavement Surface Grinding Equipment.  The pavement surface grinding device 
shall have a minimum effective head width of 3 ft (0.9 m). 

(a) Diamond Saw Blade Machine.  The machine shall be self-propelled with multiple diamond
saw blades.

(b) Profile Milling Machine.  The profile milling machine shall be a drum device with carbide
or diamond teeth with spacing of 0.315 in. (8 mm) or less and maintain proper forward
speed for surface texture according to the manufacturer’s specifications.”

80435 
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SURVEYING SERVICES (BDE) 

Effective:  April 1, 2025 

Delete the fourth paragraph of Article 667.04 of the Standard Specifications. 

Delete Section 668 of the Standard Specifications. 

80465 
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TRAINING SPECIAL PROVISIONS (BDE) 

Effective:  October 15, 1975 
Revised:  September 2, 2021 

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 

As part of the Contractor’s equal employment opportunity affirmative action program, training shall 
be provided as follows: 

The Contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved.  The number of trainees to be trained under this contract 
will be      .  In the event the Contractor subcontracts a portion of the contract work, it shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided 
however, that the Contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision.  The Contractor shall also ensure that this 
Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent 
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or 
training. 

The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor’s needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment.  Prior to commencing construction, the Contractor shall submit to 
the Illinois Department of Transportation for approval the number of trainees to be trained in each 
selected classification and training program to be used.  Furthermore, the Contractor shall specify 
the starting time for training in each of the classifications.  The Contractor will be credited for each 
trainee it employs on the contract work who is currently enrolled or becomes enrolled in an 
approved program and will be reimbursed for such trainees as provided hereinafter. 

Training and upgrading of minorities and women toward journeyman status is a primary objective 
of this Training Special Provision.  Accordingly, the Contractor shall make every effort to enroll 
minority trainees and women (e.g. by conducting systematic and direct recruitment through public 
and private sources likely to yield minority and women trainees) to the extent such persons are 
available within a reasonable area of recruitment.  The Contractor will be responsible for 
demonstrating the steps it has taken in pursuance thereof, prior to a determination as to whether 
the Contractor is in compliance with this Training Special Provision.  This training commitment is 
not intended, and shall not be used, to discriminate against any applicant for training, whether a 
member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which he or she has 
successfully completed a training course leading to journeyman status or in which he or she has 
been employed as a journeyman.  The Contractor should satisfy this requirement by including 
appropriate questions in the employee application or by other suitable means.  Regardless of the 
method used, the Contractor’s records should document the findings in each case. 
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The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration.  The Illinois Department of 
Transportation and the Federal Highway Administration shall approve a program, if it is 
reasonably calculated to meet the equal employment opportunity obligations of the Contractor 
and to qualify the average trainee for journeyman status in the classification concerned by the 
end of the training period.  Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau and training programs approved by not necessarily sponsored 
by the U.S. Department of Labor Employment Training Administration shall also be considered 
acceptable provided it is being administered in a manner consistent with the equal employment 
obligations of Federal-aid highway construction contracts.  Approval or acceptance of a training 
program shall be obtained from the State prior to commencing work on the classification covered 
by the program.  It is the intention of these provisions that training is to be provided in the 
construction crafts rather than clerk-typists or secretarial-type positions.  Training is permissible 
in lower level management positions such as office engineers, estimators, timekeepers, etc., 
where the training is oriented toward construction applications.  Training in the laborer 
classification may be permitted provided that significant and meaningful training is provided and 
approved by the Illinois Department of Transportation and the Federal Highway Administration. 
Some offsite training is permissible as long as the training is an integral part of an approved 
training program and does not comprise a significant part of the overall training. 

Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training 
given an employee on this contract in accordance with an approved training program.  As 
approved by the Engineer, reimbursement will be made for training of persons in excess of the 
number specified herein.  This reimbursement will be made even though the Contractor receives 
additional training program funds from other sources, provided such other source does not 
specifically prohibit the Contractor from receiving other reimbursement.  Reimbursement for 
offsite training indicated above may only be made to the Contractor where he does one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during 
the offsite training period. 

No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special 
Provision.  It is normally expected that a trainee will begin his training on the project as soon as 
feasible after start of work utilizing the skill involved and remain on the project as long as training 
opportunities exist in his work classification or until he has completed his training program. 

It is not required that all trainees be on board for the entire length of the contract.  A Contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified.  The number trained shall be determined 
on the basis of the total number enrolled on the contract for a significant period. 
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the training 
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in 
an approved existing program are enrolled as trainees on this project.  In that case, the 
appropriate rates approved by the Departments of Labor or Transportation in connection with the 
existing program shall apply to all trainees being trained for the same classification who are 
covered by this Training Special Provision. 

The Contractor shall furnish the trainee a copy of the program he will follow in providing the 
training.  The Contractor shall provide each trainee with a certification showing the type and length 
of training satisfactorily complete. 

The Contractor shall provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Training Special Provision. 

For contracts with an awarded contract value of $500,000 or more, the Contractor is required to 
comply with the Illinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all 
applicable administrative rules to the extent permitted by Section 20-20(g).  For federally funded 
projects, the number of trainees to be trained under this contract, as stated in the Training Special 
Provisions, will be the established goal for the Illinois Works Apprenticeship Initiative 30 ILCS 
559/20-20(g).  The Contractor shall make a good faith effort to meet this goal.  For federally funded 
projects, the Illinois Works Apprenticeship Initiative will be implemented using the FHWA 
approved OJT procedures.  The Contractor must comply with the recordkeeping and reporting 
obligations of the Illinois Works Apprenticeship Initiative for the life of the project, including the 
certification as to whether the trainee/apprentice labor hour goals were met. 

Method of Measurement.  The unit of measurement is in hours. 

Basis of Payment.  This work will be paid for at the contract unit price of 80 cents per hour for 
TRAINEES.  The estimated total number of hours, unit price, and total price have been included 
in the schedule of prices. 

20338 
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VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 

Effective:  November 1, 2021 
Revised:  November 1, 2022 

Add the following paragraph after the first paragraph of Article 701.08 of the Standard 
Specifications: 

“ The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating, 
or flashing, amber or amber-and-white, warning lights which are visible from all directions.  In 
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or 
equipment is engaged in construction operations.” 

80439 
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WEEKLY DBE TRUCKING REPORTS (BDE) 

Effective:  June 2, 2012 
Revised:  January 2, 2025 

The following applies to all Disadvantaged Business Enterprise (DBE) trucks on the project, 
whether they are utilized for DBE goal credit or not. 

The Contractor shall notify the Engineer at least three days prior to DBE trucking activity. 

The Contractor shall submit a weekly report of DBE trucks hired by the Contractor or 
subcontractors (i.e. not owned by the Contractor or subcontractors) to the Engineer on 
Department form “SBE 723” within ten business days following the reporting period.  The 
reporting period shall be Sunday through Saturday for each week reportable trucking activities 
occur. 

Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 

80302 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 

Effective:  March 2, 2020 
Revised: January 1, 2025 

Add the following to Article 701.03 of the Standard Specifications: 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 

Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 

Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

Category 1 includes small, lightweight, channelizing and delineating devices that have been 
in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices shall be 
MASH compliant. 

Category 2 includes devices that are not expected to produce significant vehicular velocity 
change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights). 
Category 2 devices shall be MASH compliant.   

Category 3 includes devices that are expected to cause significant velocity changes or other 
potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
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with NCHRP 350, may be used on contracts let before December 31, 2029.  Category 3 devices 
shall be crash tested for Test Level 3 or the test level specified. 

Category 4 includes portable or trailer-mounted devices such as sign supports, speed 
feedback displays, arrow boards, changeable message signs, temporary traffic signals, and area 
lighting supports.  It is preferable for Category 4 devices manufactured after December 31, 2019 
to be MASH-16 compliant; however, there are currently no crash tested devices in this category, 
so it remains exempt from the NCHRP 350 or MASH compliance requirement. 

For each type of device, when no more than one MASH compliant is available, an NCHRP 350 
compliant device may be used, even if manufactured after December 31, 2019.” 

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 
Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell
designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The
Engineer shall be provided one copy of the shop drawings.

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable
of being moved on and off the roadway on a daily basis.”

80427 
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WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within  working days.

80071
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 
 

The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring 

Special Provisions.  The rates have been ascertained and certified by the 

Illinois Department of Labor for the locality in which the work is to be performed 

and for each craft or type of work or mechanic needed to execute the work of 

the Contract.  As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) 

and Check Sheet #5 of the Contract, not less than the rates of wages 

ascertained by the Illinois Department of Labor and as revised during the 

performance of a Contract shall be paid to all laborers, workers and mechanics 

performing work under the Contract.  Post the scale of wages in a prominent 

and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  Current 

wage rate information shall be obtained by visiting the Illinois Department of 

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814.  It is the responsibility of the contractor to review the rates applicable to 

the work of the contract at regular intervals in order to insure the timely payment 

of current rates.  Provision of this information to the contractor by means of the 

Illinois Department of Labor web site satisfies the notification of revisions by 

the Department to the contractor pursuant to the Act, and the contractor agrees 

that no additional notice is required.  The contractor shall notify each of its 

subcontractors of the revised rates of wages. 
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