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1.

2.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 10:00 a.m.
April 26, 2019 at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 99619

WHITE County

Section 15-00124-00-RS
Project YI0X-436 ()

Route FAS 887 (Ch 7)

District 9 Construction Funds

Resurfacing CH 7 from 650 North Road to IL 141.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Acting Secretary
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BDE SPECIAL PROVISIONS

The following special provisions indicated by an “X” are applicable to this contract. An * indicates a new or revised special
provision for the letting.

File

Name
80099
80274
80192
80173
80241
50261
5048l
5049I
5053l
80404
* 80384
80198
80199
80293

80311
80277
80261
80387
* 80029
80402
80378
80405
80388
80229
80304
80246
80398
80406

80399
80347

80383
80376
80392
80336
* 80411
* 80393
80400
80045
80394
80165
80349
80371
80390
80389
80359

Pg.

13
23

25

26

28

30
31

33

Special Provision Title

Accessible Pedestrian Signals (APS)

Aggregate Subgrade Improvement

Automated Flagger Assistance Device

Bituminous Materials Cost Adjustments

Bridge Demolition Debris

Building Removal-Case | (Non-Friable and Friable Asbestos)

Building Removal-Case Il (Non-Friable Asbestos)

Building Removal-Case lll (Friable Asbestos)

Building Removal-Case IV (No Asbestos)

Coarse Aggregate Quality for Micro-Surfacing and Cape Seals

Compensable Delay Costs

Completion Date (via calendar days)

Completion Date (via calendar days) Plus Working Days

Concrete Box Culverts with Skews > 30 Degrees and Design Fills <5

Feet

Concrete End Sections for Pipe Culverts

Concrete Mix Design — Department Provided

Construction Air Quality — Diesel Retrofit

Contrast Preformed Plastic Pavement Marking

Disadvantaged Business Enterprise Participation

Disposal Fees

Dowel Bar Inserter

Elastomeric Bearings

Equipment Parking and Storage

Fuel Cost Adjustment

Grooving for Recessed Pavement Markings

Hot-Mix Asphalt — Density Testing of Longitudinal Joints

Hot-Mix Asphalt — Longitudinal Joint Sealant

Hot-Mix Asphalt — Mixture Design Verification and Production

(Modified for I-FIT Projects)

Hot-Mix Asphalt — Oscillatory Roller

Hot-Mix Asphalt — Pay for Performance Using Percent
Within Limits — Jobsite Sampling

Hot-Mix Asphalt — Quality Control for Performance

Hot-Mix Asphalt — Tack Coat

Lights on Barricades

Longitudinal Joint and Crack Patching

Luminaires, LED

Manholes, Valve Vaults, and Flat Slab Tops

Mast Arm Assembly and Pole

Material Transfer Device

Metal Flared End Section for Pipe Culverts

Moisture Cured Urethane Paint System

Pavement Marking Blackout Tape

Pavement Marking Removal

Payments to Subcontractors

Portland Cement Concrete

Portland Cement Concrete Bridge Deck Curing

Effective

April 1, 2003
April 1, 2012
Jan. 1, 2008
Nov. 2, 2006
July 1, 2009
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Jan. 1, 2019
June 2, 2017
April 1, 2008
April 1, 2008
April 1, 2012

Jan. 1, 2013
Jan. 1, 2012
June 1, 2010
Nov. 1, 2017
Sept. 1, 2000
Nov. 1, 2018
Jan. 1, 2017
Jan. 1, 2019
Nov. 1, 2017
April 1, 2009
Nov. 1, 2012
Jan. 1, 2010
Aug. 1, 2018
Jan. 1, 2019

Aug. 1, 2018
Nov. 1, 2014

April 1, 2017
Nov. 1, 2016
Jan. 1, 2018
April 1, 2014
April 1, 2019
Jan. 1, 2018
Aug. 1, 2018

June 15, 1999

Jan. 1, 2018
Nov. 1, 2006
Nov. 1, 2014
July 1, 2016
Nov. 2, 2017
Nov. 1, 2017
April 1, 2015

Revised

Jan. 1, 2014
April 1, 2016

Aug. 1,2017
April 1, 2010
April 1, 2010
April 1, 2010
April 1, 2010

April 1, 2019

July 1, 2016
April 1, 2016
April 1, 2016
Nov. 1, 2014
Mar. 2, 2019
Jan. 1, 2018
Aug. 1, 2017
Nov. 1, 2017

Aug. 1, 2018
Jan. 1, 2019

Nov. 1, 2018
Aug. 1, 2018

Jan. 1, 2019

April 1, 2016
Mar. 1, 2019
Aug. 1, 2014
April 1, 2018

Jan. 1, 2010
April 1, 2016

Nov. 1, 2017
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Name
80300
80328
34261
80157

80306

80407
80395
80340
80127
80408
80397
* 80391
80317
80298
20338
80403
80409
80410
80318
80288
80302
80071

The following special provisions are in the 2019 Supplemental Specifications and Recurring Special Provisions.

Pg.

34 | X
35 | X
45 [ X
57 | X
58 | X
59 | X
60 | X
61 | X

Adjusting Frames and Grates

Butt Joints

Calcium Aluminate Cement for Class PP-5

Special Provision Title

Preformed Plastic Pavement Marking Type D - Inlaid

Progress Payments

Railroad Protective Liability Insurance

Railroad Protective Liability Insurance (5 and 10)

Reclaimed Asphalt Pavement (RAP) and Reclaimed
Asphalt Shingles (RAS)

Removal and Disposal of Regulated Substances

Sloped Metal End Section for Pipe Culverts

Speed Display Trailer

Steel Cost Adjustment

Steel Plate Beam Guardrail Manufacturing

Subcontractor and DBE Payment Reporting

Subcontractor Mobilization Payments

Surface Testing of Hot-Mix Asphalt Overlays

Temporary Pavement Marking

Training Special Provision

Traffic Barrier Terminal, Type 1 Special

Traffic Control Devices — Cones

Traffic Spotters

Traversable Pipe Grate for Concrete End Sections

Warm Mix Asphalt

Weekly DBE Trucking Reports

Working Days

Special Provision Title

New Location(s)

Concrete Patching

Class A and B Patching
Portable Changeable Message Signs

Portland Cement Concrete Sidewalk

1106.02(i)

The following special provision has been deleted from use.

Special Provision Title

Portland Cement Concrete Pavement Connector for Bridge
Approach Slab

Articles 602.02(s) and (t),
1043.04, and 1043.05
Article 406.08(c)

Article 1001.01(e)

Articles 442.06(a)(1) and (2)
Articles 701.20(h) and

Article 424.12

Effective Revised
April 1,2012  April 1, 2016
Nov. 2, 2013
Dec.1,1986 Jan. 1, 2006
Jan. 1, 2006
Nov. 1, 2012 Jan. 1, 2019
Jan. 1, 2019
Jan. 1, 2018
April 2, 2014  Jan. 1, 2017
April 2,2014  Aug. 1, 2017
Jan. 1, 2019
April 2, 2018
Nov. 2, 2017  April 1, 2019
Jan. 1,2013  April 1, 2016
April 1, 2012  April 1, 2017
Oct. 15, 1975
Nov. 1, 2018
Jan. 1, 2019
Jan. 1, 2019
Jan. 11,2013 Jan. 1, 2018
Jan. 1,2012  April 1, 2016
June 2, 2012  April 2, 2015
Jan. 1, 2002
Effective Revised
April 1, 2017
July 1, 2016
Nov. 1, 2017
Jan. 1,2018 Nov. 1, 2018
Nov. 1, 2016 April 1, 2017
Aug. 1, 2017
Effective Revised
Aug. 1, 2018



White County

FAS 887

Epworth Road

Sect 15-00124-00-RS
C€99-518-16

Project # YI0X(436)
Contract 99619

SPECIAL PROVISIONS

The following Special Provisions supplement the “Standard Specifications for Road and Bridge
Construction”, adopted April 1, 2016, the latest edition of the “lllinois Manual on Uniform Traffic Control
Devices for Streets and Highways” in effect on the date of the invitation for bids, and the Supplemental
Specifications and Recurring Special Provisions indicated on the Check Sheet included herein which
apply to and govern the construction of FAS 887 in White County, lllinois, and in case of conflict with any
part, or parts, of said Specifications, these said Special Provisions shall take precedence and govern.

DESCRIPTION OF WORK

The proposed improvement consists of the resurfacing of FAS 887. The project begins at the
intersection FAS 890 and FAS 887 and runs southerly for a distance of 3.49 miles to its intersection with
lllinois Route 141. This project will consist of pavement removal and replacement, resurfacing of the
existing 22’ wide asphalt surface with 3-3/4” Hot-Mix Asphalt along with placing 4’ wide, 3-3/4” thick
Hot-Mix Asphalt Shoulders along both travel lanes of FAS 887. This project will also include an aggregate
wedge shoulder, 8” shoulder rumble strips, pavement markings and raised reflective pavement markers
along with any other incidental items required to satisfactorily complete the project.

TRAFFIC CONTROL

Description: The Contractor will be required to maintain at least one-way traffic during the construction
of the proposed improvement.

Traffic Control shall be in accordance with the applicable sections of the Standard Specifications, the
applicable guidelines contained in the Illinois Manual on Uniform Traffic Control Devices, these Special
Provisions, and the Highway Standards contained herein and in the Plans.

Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications and the following
Highway Standards and/or Special Provisions

1. Traffic Control Standards 701006, 701011, 701201, 701301, 701306, 701311, 701901 and
BLR 24-2.

2. Traffic will be maintained along the route during resurfacing and both lanes shall be open
overnight.

3. The ADT volume is anticipated to be approximately 800 vehicles per day within the
construction area.

4. Standard 701006 shall apply for operations when the Contractor’s vehicles, equipment or
men are entirely off the edge of pavement.

5. Standard 701336 shall apply when the Contractor’s operations require the breaking out and
patching of the existing pavement

6. Standard 701301 shall apply when the Contractor is performing short-term work operations.
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Sect 15-00124-00-RS
C99-518-16

Project # YIOX(436)
Contract 99619

7. Standard 701306 shall apply when any portion of a Contractor’s moving daily operations
including vehicles, equipment or men encroach on the pavement. Typical applications are
when the Contractor is involved with hot-mix asphalt resurfacing operations on the
pavement and adjacent entrances and public roads, and placing aggregate or hot-mix
asphalt surface shoulders along the pavement.

At no time shall signs be placed at a distance greater than the item of work will cover in %
day and the traffic control signs shall be relocated at least once each day to maintain
protection. During resurfacing of the pavement at side road intersections, the Contractor
shall provide a flagger for the side road traffic until the operation has passed through the
intersection. No additional shall be allowed for the additional flagger.

8. Standard 701311 shall apply for pavement marking.

Basis of Payment: The cost of furnishing the materials, labor and equipment necessary for traffic
control in accordance with the aforementioned standards, excluding Standards 701306 and 701336,
shall be incidental to the contract, and no additional compensation will be allowed.

Standards 701306 and 701336 shall be paid for at the contract unit price per Lump Sum for Traffic
Control and Protection Standard 701306 and Traffic Control and Protection Standard 701336
respectively.

PAVEMENT REMOVAL AND REPLACEMENT (SPECIAL)

This work shall be done in accordance with Section 442 of the Standard Specifications with the following
modifications:

The areas shall be located and marked by the Engineer prior to removal. Approximate locations and
estimated quantities are shown on the Pavement Patching Schedule located within these plans.

After removal of the base and surface, the area shall be filled with Leveling Binder Machine Method
N50. This area shall then be compacted as per Article 442.08 of the Standard Specifications and to a
density of not less than 90 percent of the maximum theoretical density. This item shall be paid at the
contract unit price per ton for PAVEMENT REMOVAL AND REPLACEMENT (SPECIAL).
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HOT-MIX ASPHALT MIXTURES

Locations Hot-Mix Asphalt Surface Course

Mixture Use(s): Hot-Mix Asphalt Surface Course, Mix C, N50
AC/PG: PG64-22

ABR % (Max): See Special Provision

Design Air Voids: 4.0 %, 50 Gyration Design

Mixture Composition: IL-9.5mm

(Gradation Mixture)

Friction Aggregate: C Surface

Mixture Weight: 112 Ibs/Sq. Yd/in

Quality Management QCQA

Program:

Sublot Size: NA

Locations Hot-Mix Asphalt Binder and Binder Course
Mixture Use(s): Hot-Mix Asphalt Leveling Binder Course, N50, Fine Graded
AC/PG: PG64-22

ABR % (Max): See Special Provision

Design Air Voids: 4.0 %, 50 Gyration Design

Mixture Composition:
(Gradation Mixture)

IL-9.5mm Fine Graded

Friction Aggregate: None

Mixture Weight: 112 Ibs/Sq. Yd./in

Quality Management QC/QA

Program:

Sublot Size: NA

Locations Pavement Patching
Mixture Use(s): Hot-Mix Asphalt Binder Course, N50, IL-19.0
AC/PG: PG64-22

ABR % (Max): See Special Provision
Design Air Voids: 4.0 %, 50 Gyration Design
Mixture Composition: IL-19.0mm

(Gradation Mixture)

Friction Aggregate: None

Mixture Weight: 112 lbs/Sq. Yd./in

Quality Management QC/QA

Program:

Sublot Size: NA
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Locations Hot-Mix Asphalt Shoulders (Top Lift)
Mixture Use(s): Hot-Mix Asphalt Shoulders, IL-9.5L
AC/PG: PG64-22

ABR % (Max): See Special Provision

Design Air Voids: 4.0 %, 30 Gyration Design

Mixture Composition: IL-9.5L

(Gradation Mixture)

Friction Aaaregate: None

Mixture-Weight— 112 lbs/Sq. Yd/in

Quality Management QCQA

Program:

Subtot Size: NA

Locations Hot-Mix Asphalt Shoulders (Lower Lift)
Mixture Use(s): Hot-Mix Asphalt Shoulders, IL-19.0L
AC/PG: PG64-22

ABR % (Max): See Special Provision

Design Air Voids: 4.0 %, 30 Gyration Design

Mixture Composition: IL-19.0L

(Gradation Mixture)

Friction Aggregate: None

Mixture Weight: 112 lbs/Sq. Yd./in

Quality Management QC/QA

Program:

Sublot Size: NA
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SIDE ROADS/PRIVATE ENTRANCES/FIELD ENTRANCES/MAILBOX TURNOUTS

The HMA shoulders are to be placed up to the point where the full 4’ width of the shoulder intersects
with the outside radius of each side road.

The HMA shoulder is intended to continue through existing private entrances, field entrances and
mailbox turnouts unless otherwise directed by the Engineer. If the outside edge of the constructed
HMA shoulder is above or below the existing entrance height, additional hot mix asphalt shall be added
to achieve a smooth taper rate onto the existing entrance. The additional material used will be paid for
at the contract unit price per ton of HMA SHOULDERS and no additional compensation will be allowed.

UTILITIES

Add the following after the first paragraph of Article 105.07 of the Standard Specifications:

Underground utilities have been plotted from available surveys and records and, therefore, their locations must be
considered approximate only. There also may be utilities for which the locations are unknown. Verification of locations
of underground utilities, shown or not shown, will be the responsibility of the Contractor. The following utility
companies have facilities within the project limits which will require adjustment: Unknown at this time.

Additional utility information may be obtained by calling the "Joint Utility Location Information for Excavators" phone
number, 800-892-0123. This project is located on FAS 887 in White County.

Add the following after the first paragraph of Article 107.31 of the Standard Specifications:

The Contractor is advised that this project includes areas of highway illumination and/or signalized intersections. These
areas have underground cable or conduit throughout which is to remain in service. Before driving any posts or
beginning any excavation operations, the Contractor shall locate, uncover by hand and relocate any wiring which
conflicts with the proposed work. Any cable or conduit which is damaged as a result of the Contractor’s operations
shall be replaced by him at his expense. Replacement material and methods shall meet or exceed the original
specifications for the wiring. Splicing will not be permitted.




White County

FAS 887

Epworth Road

Sect 15-00124-00-RS
C99-518-16

Project # YI0X(436)
Contract 99619

HOT-MIX ASPHALT SHOULDERS

Description: This item shall consist of the construction of 3-3/4” thick by 4’ wide HOT-MIX ASPHALT
SHOULDERs adjacent to the pavement from Station 238+19 to 422+60 on Epworth Road. This item shall
be constructed in three separate lifts (Bottom lift = 2 4", Top lift = 1 %”). The shoulders shall be
constructed as specified in Section 482 of the Standard Specifications and in accordance with the mix
tables provided within these plans.

Basis of Payment: This work will be paid for at the contract unit price per ton for HOT-MIX ASPHALT

SHOULDERS, which price shall include all labor and items necessary to place the pay-item. No payment
will be made for quantities placed in excess of 103% of the measured in place quantity.

SHORT-TERM PAVEMENT MARKING REMOVAL

This work shall consist of the removal of the temporary pavement markings from the Hot-Mix Asphalt
Surface Course after the permanent markings have been placed. This work shall be paid for at the
contract price per square foot and shall consist of labor, materials, transportation, handling and
incidentals necessary for SHORT-TERM PAVEMENT MARKING REMOVAL and no further compensation
will be allowed.

RUMBLE STRIPS
Description: This work shall consist of milling 8” wide rumble strips in the shoulders along the full
length of the project. The rumble strips shall be constructed according to Section 642 of the Standard

Specifications and the included Highway Standard 642006. Rumble strips shall be omitted for payment
at side roads, private entrances and mailbox turnouts, along with any other location determined by
the engineer.

Basis of Payment: This work will be paid for at the contract unit price per foot for SHOULDER RUMBLE
STRIPS, 8 INCH.
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SPECIAL PROVISION
FOR
INSURANCE

Effective: February 1, 2007
| Revised: August 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

The Contractor shall name the following entities as additional insured under the Contractor’s
general liability insurance policy in accordance with Article 107.27:

White County Highway Department

| The entities listed above and their officers, employees, and agents shall be indemnified and
held harmless in accordance with Article 107.26.



COMPENSABLE DELAY COSTS (BDE)

Effective: June 2, 2017
Revised: April 1, 2019

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limits set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated location will be paid according to the
provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the



Contractor’s yard or another job and the cost to re-mobilize, whichever is less.
Rental equipment may be paid for longer than two weeks provided the Contractor
presents adequate support to the Department (including lease agreement) to show
retaining equipment on the job is the most economical course to follow and in the
public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution. Adjustments in costs will not be made for interest charges, loss of anticipated
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses
and other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs,

escalated labor costs, extended project overhead, and extended traffic control will be allowed
when such costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two
Article 108.04(b)(4) consecutive weeks.
. . The Contractor has been granted a minimum
Completion | Article 108.08(b)(1) or ¢ K extensi f contract ti di
Date Article 108.08(b)(7) wo week extension of contract time, according
to Article 108.08.

Working Days

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel

Up to $5,000,000 One Project Superintendent
One Project Manager,

Over $ 5,000,000 - One Project Superintendent or

up to $25,000,000 Engineer, and
One Clerk
One Project Manager,

Over $25,000,000 - ! .

up to $50.000.000 One PrOJ_ect Superintendent,
One Engineer, and

1"



One Clerk

One Project Manager,

Two Project Superintendents,
One Engineer, and

One Clerk

Over $50,000,000

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to
the delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other
party for monies paid by the Department as a result of any claim under this provision. The
Contractor shall fully cooperate with the Department in its efforts to recover from another party
any money paid to the Contractor for delay damages under this provision.”

80384
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000
Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assi