04-26-2024 LETTING ITEM 029

0

0

0

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

FOR INDEX OF SHEETS, SEE SHEET NO. 2

PROPOSED HIGHWAY PLANS


FAI ROUTE 55 (I 55 STEVENSON EXPWY)
ILL 43 (HARLEM AVE) TO I-355
SECTION FAI 55 23 LITTER 2
EXPRESSWAY HIGHWAY CLEANING (LITTER/ DEBRIS REMOVAL)
COUNTIES: COOK & Dupage

C-91-104-24



FAI 55 23 LITTER 2

CONTRACT NO. 62W09



FULL SIZE PLANS HAVE BEEN PREPARED USING STANDARD ENGINEERING SCALES. REDUCED SIZED PLANS WILL NOT CONFORM TO STANDARD SCALES. IN MAKING MEASUREMENTS ON REDUCED PLANS, THE ABOVE SCALES MAY BE USED.

J.U.L.I.E.
JOINT UTILITY LOCATION INFORMATION FOR EXCAVATION
1-800-892-0123
OR 811


PROJECT ENGINEER: RODRIGO LEDEZMA PROJECT MANAGER: J. ALAIN MIDY

(847) 705-4580 (847) 221-3056

GROSS LENGTH = 195,360 FT. = 37.0 MILE

NET LENGTH = 195,360 FT. = 37.0 MILE

LOCATION MAP - SEE INDEX OF SHEETS



PRINTED BY THE AUTHORITY
OF THE STATE OF ILLINOIS

CONTRACT NO. 62W09

INDEX OF SHEETS

- 1. TITLE SHEET
- 2. INDEX OF SHEETS APPLICABLE STATE STANDARDS
- 3. SUMMARY OF QUANTITIES SCHEDULE OF CLEANING STARTING DATES
- 4. EXPRESSWAY CLEANING: I-55 (IL 43 HARLEM AVE TO I-355)
- 5. TRAFFIC CONTROL DETAILS FOR FREEWAY SHOULDER CLOSURES AND PARTIAL RAMP CLOSURES (TC-17)

STATE STANDARDS


701106-02 OFF-ROAD OPERATION MULTIL	.ANE, MOF	KE IHAN	15' AWAY
-------------------------------------	-----------	---------	----------

LANE CLOSURE, MULTILANE, INTERMITTENT OR MOVING OPER., FOR SPEEDS ≥ 45 MPH


701901-09 TRAFFIC CONTROL DEVICES

SCALE:


		F.A.I RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.			
		55	FAI 55 23 LITTER 2	*	5	2			
1-33 (1-333 - 3101 IE 43)			CONTRACT NO. 62W09						
SHEET	OF 1	SHEETS	STA	TO STA.	LILLINGIS EED AID DRO JECT				




TYPICAL EXPRESSWAY CROSS-SECTION NO. 1




TYPICAL EXPRESSWAY CROSS-SECTION NO. 2



TYPICAL EXPRESSWAY CROSS-SECTION NO. 3



TYPICAL EXPRESSWAY CROSS-SECTION NO. 4



TYPICAL EXPRESSWAY CROSS-SECTION NO. 5

NOTES:

- 1. SCHEDULE MAY VARY AS DIRECTED BY THE ENGINEER.
- 3. NO WORK WILL BE ALLOWED DURING ANY LEGAL HOLIDAY PERIOD.
- 4. ALL SCHEDULES OF ANTICIPATED STARTING DATES SHOWN ARE TENTATIVE AS DETERMINED BY THE DEPARTMENT'S OPERATIONAL NEEDS.
- 5, NO DAILY CONTRACTOR WORK REQUESTS/ SCHEDULING SHALL BE AUTORIZED OR APPROVED TO START WHEN IT IS DETERMINED BY THE ENGINEER THAT WEATHER CONDITIONS WILL BE UNFAVORABLE, APPROVAL OF ALL DAILY CONTRACTOR WORK SCHEDULE REQUEST SHALL BE SOLELY DETERMINED BY THE ENGINEER AND OR PROJECT SUPERVISOR.
- 6. ALL SHOULDER CLOSURES SHALL BE IMMEDIATELY REMOVED DURING ALL ADVERSE WEATHER CONDITIONS WITHOUT EXCEPTION, INCLUDING BUT NOT LIMITED TO RAIN, WET ROAD SURFACE (SPRAY FROM TIRES), MIST, DRIZZLE, SLEET, SNOW, FOG AND ANY OTHER CIRCUMSTANCE DETERMINIED UNSAFE BY THE ENGINEER. THE CONTRACTOR SHALL IMPLEMENT THIS CONTRACT REQUIREMENT IMMEDIATELY WITHOUT WAITING FOR DEPARTMENT INSTRUCTIONS.
- 8. **NO** WORK WILL BE ALLOWED ON THE FOLLOWING DATES UNLESS IT IS CONSIDERED AN EMERGENCY, IMMEDIATE HAZARD OR ANY WORK AS DESIGNATED BY THE DEPARTMENT THAT REQUIRES FIRST PRIORITY CORRECTIVE ACTION:

EASTER HOLIDAY MEMORIAL DAY HOLIDAY INDEPENDENCE DAY HOLIDAY LABOR DAY HOLIDAY THANKSGIVING HOLIDAY CHRISTMAS EVE / NEW YEARS HOLIDAY

SCALE: 1"=50'

соок **SUMMARY OF QUANTITIES** 100 % STATE 100 % STATE URBAN UNIT TOTAL QUANTITIES EXPRESSWA **EXPRESSWAY** LITTER PICKING MILE 180 90

DESIGNED -REVISED -JSER NAME = rodrigo.ledezma DRAWN REVISED CHECKED REVISED PLOT DATE = 12/19/2023 DATE REVISED


STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

CODE NO.

X0326643

SECTION **EXPRESSWAY TYPICAL CROSS SECTION** FAI 55 23 LITTER 2 5 I-55 (I-355 - s/of IL 43) CONTRACT NO. 62W09 OF 1 SHEETS STA. TO STA.

DUPAGE



MODEL: DetailSht01 [Sheet]

CHECKED -

DATE

PLOT DATE = 9/5/2023

REVISED


REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SCALE:

CONTRACT NO. 62W09

TOTAL SHEET NO. 5 4



* COOK & DuPAGE