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GENERAL NOTES

1. THE SCOPE OF WORK SHEET IS INTENDED ONLY AS A GENERAL DESCRIPTION
OF WORK ITEMS, THEIR APPROXIMATE LOCATIONS, AND LIMITS FOR THE
PURPOSE OF UNDERSTANDING THE SCOPE OF THE PROJECT.  IT SHALL NOT
BE USED AS A CONSTRUCTION PLAN.  REFER TO THE PLAN SHEETS WHICH
FOLLOW FOR DETAILED CONSTRUCTION REQUIREMENTS, LOCATIONS, AND
ITEMS OF WORK.

2. THESE DRAWINGS COVER THE REQUIREMENTS FOR THE REHABILITATION OF
TAXIWAY ALPHA & BRAVO.  THE BASE BID INCLUDES, BUT IS NOT LIMITED
TO MILLING AND BITUMINOUS PAVING OF PORTIONS OF TAXIWAYS A, B, C,
AND D, PCC SLAB REPLACEMENT, CLEANING AND RESEALING EXISTING PCC
JOINTS, AND PAVEMENT MARKINGS. THE ADDITIVE BIDS INCLUDE, BUT NOT
LIMITED TO REMOVAL OF PORTIONS OF TAXIWAY CHARLIE AND BRAVO 3,
AND RELOCATION OF EDGE LIGHTS.

3. THE CONTRACTOR SHALL FURNISH ALL LABOR, MATERIAL, EQUIPMENT,
PERMITS AND TRANSPORTATION NECESSARY TO CONSTRUCT ALL ELEMENTS
AS DESCRIBED IN THE CONSTRUCTION PLANS AND SPECIFICATIONS.

4. THE PROJECT PAY IS INTENDED TO BE INCLUSIVE OF ALL WORK TO BE
PERFORMED AS SHOWN IN THESE PLANS.  ALL INCIDENTAL WORK TO
COMPLETE THE PROJECT TO THE SATISFACTION OF THE ENGINEER SHALL
BE INCLUDED IN THE COST OF PERFORMING THESE ITEMS.

5. THE RULES, REGULATIONS, AND REFERENCE SPECIFICATIONS ENUMERATED
HEREIN SHALL BE CONSIDERED AS MINIMUM REQUIREMENTS.  THEY SHALL
NOT RELIEVE THE CONTRACTOR FROM FURNISHING AND INSTALLING
HIGHER GRADES OF MATERIAL AND WORKMANSHIP THAN ARE SPECIFIED
HEREIN, OR WHEN SO REQUIRED.

6. THE CONTRACTOR SHALL PAY CLOSE ATTENTION TO THE SAFETY AND
PHASING PLANS AND TO THE AIRPORT SAFETY REQUIREMENTS SECTION OF
THE SPECIFICATIONS.  THESE SHALL BE STRICTLY ENFORCED.

7. CONSTRUCTION WILL BE WITHIN THE AIRCRAFT OPERATIONS AREA (AOA).
ALL RUBBISH AND DEBRIS RESULTING FROM WORK SHALL BE REMOVED
FROM THE SITE ON A DAILY BASIS BY THE CONTRACTOR.

8. UPON COMPLETION OF THE WORK, ALL SURPLUS MATERIAL AND
EQUIPMENT BELONGING TO THE CONTRACTOR (AND HIS/HER
SUBCONTRACTORS) SHALL BE REMOVED FROM THE SITE.

9. THE CONTRACTOR SHALL ATTEND A PRECONSTRUCTION CONFERENCE
PRIOR TO BEGINNING WORK TO COORDINATE WORK PROCEDURES WITH
ALL INTERESTED PARTIES.  THE CONTRACTOR SHALL ALSO ATTEND ANY
JOB MEETINGS CALLED BY THE ENGINEER.

10. ALL OPEN TRENCHES, EXCAVATION, AND STOCKPILED MATERIAL SHALL BE
PROMINENTLY MARKED, LIGHTED, BARRICADED, ETC., AS DEEMED
NECESSARY BY THE AIRPORT, FAA, AND/OR THE ENGINEER.

11. THE CONTRACTOR SHALL BE RESPONSIBLE FOR CORRECTING ALL DAMAGE
TO AIRPORT PROPERTY CAUSED BY HIM,HER OR THEIR SUBCONTRACTORS.

12. TOTAL CONTRACT TIME FOR THIS PROJECT BASE BID IS 160 CALENDAR
DAYS FROM THE DATE OF NOTICE TO PROCEED. BID ADDITIVE NUMBER 1
AND NUMBER 2 ARE INCLUDED IN THE PROJECT CALENDAR DAYS. NOTICE
TO PROCEED IS ANTICIPATED FOR AUGUST 2024.  LIQUIDATED DAMAGES IN
THE AMOUNT OF $2,500/CALENDAR DAY SHALL BE ASSESSED FOR FAILURE
TO TO COMPLETE THE WORK WITHIN THE ALLOTTED TIME.

13. THE CONTRACTOR SHALL SUPPLY ONE SET OF AS-BUILT DRAWINGS TO THE
ENGINEER AT THE COMPLETION OF THE PROJECT.  THE CONTRACTOR
SHALL KEEP THE RED LINE DRAWINGS SET ON SITE AND SHALL UPDATE ON
A REGULAR BASIS THROUGHOUT THE PROJECT.

14. THE CONTRACTOR SHALL BE RESPONSIBLE FOR CONSTRUCTION LAYOUT
USING THE CONTROL POINTS AND ALIGNMENTS PROVIDED.

AIRPORT TERMINAL

CLEAN & RESEAL
EXISTING PCC JOINTS
BASE BID

MILL & OVERLAY
EXISTING HMA

BASE BID

HMA OVERLAY EXISTING PCC
BASE BID

AIR TRAFFIC
CONTROL TOWER

AIRPORT CONTROL POINT TABLE

POINT #

2

3

4

5

6

7

8

9
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NORTHING

394004.655

394131.874

394263.158

394452.738

394680.788

394461.989

394896.039

395142.425

395368.876

EASTING

791165.434

790743.908

790362.216

789874.209

789117.377

788924.456

788460.674

787736.753

787064.816

ELEVATION

464.97

465.82

467.73

469.26

469.11

464.73

464.38

459.12

454.37

DESCRIPTION
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CP RB4

1509601 393782.901 788151.599 451.85 CP RB4
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HMA OVERLAY

ASPHALT MILLING

CLEAN & SEAL JOINTS

RUNWAY SAFETY AREA

RUNWAY OBJECT FREE AREA

PAVEMENT REMOVAL

PAVEMENT PATCHING AND SLAB
REPLACEMENT
EXISTING PCC JOINTS
BASE BID
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PROPOSED TWY A2 - ADDITIVE BID #1

HMA OVERLAY EXISTING PCC
BASE BID

MILL & OVERLAY
EXISTING HMA
BASE BID

PAVEMENT REMOVAL
ADDITIVE BID #2

PAVEMENT REMOVAL
ADDITIVE BID #1

SLAB REPLACEMENT
BASE BID

0
GRAPHIC SCALE (FEET)

100 200 400

LINE A

LINE B

LINE C

LINE B3

LINE D

PROJECT CONTROL POINT TABLE

PT# MWA LOCAL GROUND COORDINATES STATION, LINE DESCRIPTION
NORTHING EASTING

100 394424.9629 786645.9685 100+00.00, LINE A END TWY A

101 394957.2351 786872.9260 105+78.61, LINE A INTERSECTION PT TWY A/A2

102 394907.2562 786990.0641 105+78.61 OFFSET 127.355, LINE A END TWY A2

103 395359.8866 786608.7923 200+00.00, LINE B END TWY B

104 395234.8904 786991.3165 108+80.48 & 204+02.43 , LINE A/B INTERSECTION PT TWY A/B

105 395111.8736 787367.7833 207+98.48, LINE B PI TWY B

106 395086.9884 787444.2777 208+78.93 & 303+59.04, LINE B/C INTERSECTION PT TWY B/C

107 395052.5752 787550.0596 209+90.16, LINE B PI TWY B

108 394849.6873 788172.2539 216+44.60, LINE B PI TWY B

109 394830.3754 788231.5086 217+06.92 & 2+78.15, LINE B/B3 INTERSECTION PT TWY B/B3

110 394414.7682 789168.8116 227+62.06 & 404+61.89, LINE B INTERSECTION PT TWY B/D

111 394331.0421 789359.3238 229+72.28, LINE B PI TWY B

112 394048.9384 790229.4687 238+87.01, LINE B PI TWY B

113 393707.7494 791277.7148 249+89.38, LINE B END TWY B

114 394747.9436 787329.0405 300+00.00, LINE C END TWY C

115 395379.4748 787531.2975 306+64.20, LINE C END TWY C

116 395096.8338 788302.1782 0+00.00, LINE B3 END TWY B3

117 394251.2148 788304.1716 8+61.85. LINE B3 END TWY B3

118 394069.4892 788862.0151 400+00.00, LINE D END TWY D
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SUMMARY OF QUANTITES

TAXIWAY A & B - BASE BID
PAY ITEM NO. DESCRIPTION QTY. UNIT AS BUILT QTY.

1 AW150512 ENGINEER'S FIELD OFFICE 5 CAL MO
2 AW150520 MOBILIZATION 1 LSUM
3 AW150530 TRAFFIC MAINTENANCE 1 LSUM
4 AW209510 CRUSHED AGGREGATE BASE COURSE 32 TON
5 AW401610 BITUMINOUS SURFACE COURSE 6800 TON
6 AW401650 BITUMINOUS PAVEMENT MILLING 12910 SQ YD
7 AW401655 BUTT JOINT CONSTRUCTION 1580 SQ YD
8 AW401660 SAW & SEAL BIT. JOINTS 19401 FOOT
9 AW401900 REMOVE BITUMINOUS PAVEMENT 11 SQ YD
10 AW501509 PCC PAVEMENT, 9" 161 SQ YD
11 AW501515 PCC PAVEMENT, 15' 1900 SQ YD
12 AW501909 9" PCC PAVEMENT REMOVAL 161 SQ YD
13 AW501915 15" PCC PAVEMENT REMOVAL 1900 SQ YD
14 AW605540 CLEAN AND SEAL  JOINTS 16593 FOOT
15 AW605541 CLEAN AND SEAL CRACKS 1400 FOOT
16 AW620520 PAVEMENT MARKING-WATERBORNE 13310 SQ FT
17 AW620525 PAVEMENT MARKING-BLACK BORDER 9812 SQ FT
18 AW620590 TEMPORARY MARKING 13310 SQ FT
19 AW620900 PAVEMENT MARKING REMOVAL 5110 SQ FT
20 AW701330 30" RCP, CLASS II 40 FOOT
21 AW701840 CONCRETE CRADLE/COLLAR 2 CU YD
22 AW701900 REMOVE PIPE 40 FOOT
23 AW751903 REMOVE MANHOLE 2 EACH
24 AW751943 ADJUST MANHOLE 1 EACH
25 AW901510 SEEDING 1.85 ACRE
26 AW905530 TOPSOIL 8403 SQ YD
27 AW908514 LIGHT-DUTY HYDRAULIC MULCH 1.85 ACRE

TAXIWAY A & B - ADDITIVE BID #2
PAY ITEM NO. DESCRIPTION QTY. UNIT AS BUILT QTY.

1 AY108158 1/C #8 5KV UG CABLE IN UD 300 FOOT
2 AY125962 RELOCATE BASE MOUNTED LIGHT 12 EACH
3 AY125964 RELOCATE TAXI GUIDANCE SIGN 4 EACH
4 AY150530 TRAFFIC MAINTENANCE 1 LSUM
5 AY152442 OFFSITE BORROW EXCAVATION 715 CU YD
6 AY401900 REMOVE BITUMINOUS PAVEMENT 1300 SQ YD
7 AY620900 PAVEMENT MARKING REMOVAL 600 SQ FT
8 AY801371 REMOVE EDGE LIGHT BASE 12 EACH
9 AY901510 SEEDING 0.3 ACRE
10 AY908514 LIGHT-DUTY HYDRAULIC MULCH 0.3 ACRE

TAXIWAY A & B - ADDITIVE BID #1
PAY ITEM NO. DESCRIPTION QTY. UNIT AS BUILT QTY.

1 AX108158 1/C #8 5KV UG CABLE IN UD 1100 FOOT
2 AX125932 REPLACE SIGN PANEL 6 EACH
3 AX125962 RELOCATE BASE MOUNTED LIGHT 15 EACH
4 AX125964 RELOCATE TAXI GUIDANCE SIGN 2 EACH
5 AX150530 TRAFFIC MAINTENANCE 1 LSUM
6 AX152410 UNCLASSIFIED EXCAVATION 325 CU YD
7 AX152442 OFFSITE BORROW EXCAVATION 600 CU YD
8 AX209510 CRUSHED AGGREGATE BASE COURSE 290 TON
9 AX401610 BITUMINOUS SURFACE COURSE 150 TON
10 AX401655 BUTT JOINT CONSTRUCTION 135 SQ YD
11 AX401660 SAW & SEAL BIT. JOINTS 650 FOOT
12 AX401900 REMOVE BITUMINOUS PAVEMENT 1225 SQ YD
13 AX501515 PCC PAVEMENT, 15" 400 SQ YD
14 AX501900 REMOVE PCC PAVEMENT 1010 SQ YD
15 AX620520 PAVEMENT MARKING-WATERBORNE 675 SQ FT
16 AX620525 PAVEMENT MARKING-BLACK BORDER 745 SQ FT
17 AX801371 REMOVE EDGE LIGHT BASE 15 EACH
18 AX901510 SEEDING 0.5 ACRE
19 AX908514 LIGHT-DUTY HYDRAULIC MULCH 0.5 ACRE
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RUNWAY 11-29

TERMINAL DRIVE

AIRFIELD OPERATIONAL LIMITATIONS

FACILITY PHASE 1 LIMITATIONS

RUNWAY 2-20
NIGHT TIME CLOSURE (8:00 PM TO

5:00 AM) AS NEEDED

RUNWAY 11-29 NONE

TAXIWAY A CLOSED

TAXIWAY A1 CLOSED

TAXIWAY B CLOSED WEST OF TAXIWAY B3

TAXIWAY B1 NONE

TAXIWAY B2 NONE

TAXIWAY B3 NONE

TAXIWAY C CLOSED SOUTH OF RUNWAY 11-29

TAXIWAY D NONE

GENERAL SAFETY NOTES

1. ALL CONSTRUCTION ACTIVITIES SHALL CONFORM TO THE CURRENT VERSION OF FAA
ADVISORY CIRCULAR 150/5370-2, "OPERATIONAL SAFETY ON AIRPORTS DURING
CONSTRUCTION", AND THE AIRPORT SAFETY REQUIREMENTS CONTAINED IN THIS SAFETY AND
PHASING PLAN.

2. AIRCRAFT AND EMERGENCY VEHICLES SHALL HAVE THE RIGHT OF WAY AT ALL TIMES.

3. APPROPRIATE NOTAMS (NOTICE TO AIRMEN) WILL BE ISSUED BY THE AIRPORT DIRECTOR.
THE CONTRACTOR SHALL PROVIDE A MINIMUM OF 72 HOURS NOTICE PRIOR TO NAVAID OR
PAVEMENT CLOSURES.

4. THE CONTRACTOR SHALL NOT ALLOW HIS/HER EMPLOYEES, INCLUDING SUBCONTRACTORS
AND SUPPLIERS, TO CROSS OR PROCEED ON AN ACTIVE RUNWAY, TAXIWAY, OR
CRITICAL/SAFETY AREA WITHOUT PRIOR AUTHORIZATION BY AIRPORT PERSONNEL.

5. STOCKPILED MATERIALS AND EQUIPMENT STORAGE ARE NOT PERMITTED WITHIN THE OBJECT
FREE AREA (OFA) OF AN ACTIVE RUNWAY.

6. THE CONTRACTOR SHALL WORK ONLY WITHIN THE LIMITS SHOWN ON THE PLANS.  ALL
EQUIPMENT AND PERSONNEL  SHALL BE LIMITED TO THE STAGING AREA, DESIGNATED HAUL
ROUTES, OR WITHIN THE CONSTRUCTION LIMITS.  ALL PERSONAL VEHICLES SHALL BE PARKED
WITHIN THE CONTRACTORS STAGING AREA.

7. THE CONTRACTOR SHALL REPAIR OR REPLACE ANY DAMAGE TO AIRPORT PROPERTY, TO THE
SATISFACTION OF THE AIRPORT, CAUSED BY CONSTRUCTION PERSONNEL OR ACTIVITIES AT
HIS/HER OWN EXPENSE.

8. THE CONTRACTOR SHALL THOROUGHLY CLEAN ALL CONSTRUCTION AREAS
AND PAVEMENTS BEFORE THE COMPLETION OF EACH PHASE TO THE SATISFACTION OF
AIRPORT PERSONNEL.

9. EXISTING TURF AREAS OUTSIDE CONSTRUCTION LIMITS DISTURBED BY THE CONTRACTORS
OPERATIONS SHALL BE RESTORED AT HIS/HER EXPENSE TO THE SATISFACTION OF THE
AIRPORT.

10. HEIGHT OF CONSTRUCTION EQUIPMENT MAXIMUM IS ANTICIPATED TO BE 25',
WHICH IS A RAISED TRUCK BED.

11. THE CONTRACTOR SHALL BE RESPONSIBLE FOR LOCATING TAXIWAY EDGE LIGHT CIRCUIT.

12. THE CONTRACTOR SHALL BE RESPONSIBLE FOR LOCATING ALL UTILITY
COMPANIES LINES IN THE WORK AREA. CALL J.U.L.I.E. (1-800-892-0123) FOR UTILITY
LOCATING.

13. IT WILL BE THE CONTRACTOR'S RESPONSIBILITY TO PLACE AND MAINTAIN

BARRICADES AND CROSSES AS DIRECTED BY THE ENGINEER. THE BARRICADES WILL BE
EQUIPPED WITH RED FLASHING LIGHTS.  THE BARRICADES, THEIR MAINTENANCE, PLACEMENT
AND REMOVAL WILL BE CONSIDERED AS AN INCIDENTAL TO MAINTENANCE OF TRAFFIC AND
NO ADDITIONAL COMPENSATION WILL BE ALLOWED.

14. IDENTIFICATION - WHEN THE CONTRACTOR'S VEHICLES AND EQUIPMENT ARE
ON THE AIRPORT THEY SHALL BE PROPERLY MARKED WITH THREE FOOT (3')
SQUARE CHECKERED AVIATION FLAGS (INTERNATIONAL ORANGE AND WHITE) OR FLASHING
DOME TYPE AMBER COLORED BEACONS VISIBLE FROM THE CONTROL TOWER.

15. THE CONTRACTOR SHALL FURNISH AIRPORT RADIOS FOR HIS/HER USE.  RADIOS SHALL BE
CAPABLE OF MONITORING AND TRANSMITTING OVER THE AIRPORT'S GROUND CONTROL
FREQUENCY (121.7 MHZ).  THE CONTRACTOR SHALL MONITOR THE GROUND CONTROL
FREQUENCY CONTINUOUSLY WHEN THE ATCT IS OPERATIONAL, 7:00 AM TO 7:00 PM.  WHEN
THE ATCT IS CLOSED THE CONTRACTOR SHALL MONITOR FREQUENCY (128.40).

16. CONTRACTOR PERSONNEL OPERATING VEHICLES ON THE AIRFIELD SHALL ATTEND AIRPORT
DRIVERS TRAINING CLASS OR BE ESCORTED BY PERSONNEL WHO HAVE COMPLETED TRAINING
PRIOR TO BEGINNING OF CONSTRUCTION.

17. A LIMITED NUMBER OF GATE ACCESS CARDS SHALL BE PROVIDED BY THE OWNER FOR USE
DURING THE PROJECT.   WHEN THE GATE IS REQUIRED TO REMAIN OPEN FOR HAUL VEHICLES
THE CONTRACTOR SHALL MAINTAIN SECURITY (GATE GUARD) AT ACCESS GATES.  THE GATES
SHALL BE CLOSED AT THE END OF EACH WORK DAY.   ALL COST FOR GATE GUARDS SHALL BE
INCIDENTAL TO THE PROJECT AND NO ADDITIONAL COMPENSATION SHALL BE ALLOWED.

18. RUNWAY AND TAXIWAY EDGE LIGHTS AND SIGNS WITHIN CLOSED PORTIONS OF PROJECT
SHALL BE DISCONNECTED OR COVERED.  IF EDGE LIGHTS ARE DISCONNECTED THE
CONTRACTOR SHALL INSTALL A TEMPORARY #8 5KV JUMPER CABLE TO MAINTAIN POWER TO
EDGE LIGHTS AND GUIDANCE SIGNS OUTSIDE THE CONSTRUCTION LIMITS.  JUMPER CABLE
SHALL BE INSTALLED ABOVE GROUND ENTIRELY IN CONDUIT ACROSS TAXIWAY IN A MANNER
THAT PROTECTS IT FROM VEHICULAR TRAFFIC.  COST OF TEMPORARY JUMPER SHALL BE
INCIDENTAL TO MAINTENANCE OF TRAFFIC.

19. THE CONTRACTOR SHALL PREPARE AND SUBMIT TO THE ENGINEER A SAFETY PLAN
COMPLIANCE DOCUMENT (SPCP) PRIOR TO BEGINNING WORK.  THE INTENT OF THE SPCD IS
TO DOCUMENT HOW THE CONTRACTOR WILL COMPLY WITH CONSTRUCTION SAFETY AND
PHASING PLAN (CSPP).  SEE CURRENT VERSION OF FAA ADVISORY CIRCULAR (AC) 150/5370-2
FOR ADDITIONAL INFORMATION.

DETAILED SAFETY NOTES

1. PHASE 1 SHALL CONSIST OF ALL WORK ON TAXIWAY A & B WEST OF TAXIWAY B3, EXCLUDING
SEEDING AND FULL APPLICATION OF PAVEMENT MARKINGS.  WORK FOR BID ADDITIVE 1, IF
ACCEPTED, SHALL BE INCLUDED.  TOTAL CONTRACT TIME FOR THE PROJECT WILL BE AS
LISTED BELOW AND IS NOT PHASE SPECIFIC.

BASE BID - 112 CALENDAR DAYS
ADDITIVE BID 1 (IF ACCEPTED) - ADDITIONAL 12 CALENDAR DAYS
ADDITIVE BID 2 (IF ACCEPTED) - ADDITIONAL 6 CALENDAR DAYS
TOTAL ALL BIDS ACCEPTED - 130 CALENDAR DAYS

2. SHOULD BID ADDITIVE 1 NOT BE ACCEPTED CONTRACTOR CAN ACCESS WORK AREA VIA
TAXIWAY C.

3. THE CONTRACTOR SHALL TO THE BEST OF HIS/HER ABILITY NOT PARK EQUIPMENT OR STORE
MATERIALS WITHIN THE OBJECT FREE AREA (OFA) OF RUNWAY 2-20 OR RUNWAY 11-29.

4. WORK WITHIN THE RUNWAY 2-20 SAFETY AREA (RSA) SHALL BE COMPLETED WITH RUNWAY
2-20 CLOSED BETWEEN THE HOURS OF 8:00 PM AND 5:00 AM.  ALL EQUIPMENT, MATERIALS,
AND PERSONNEL SHALL BE CLEAR THE RSA NO LATER THAN 5:00 AM.  THE CONTRACTOR
SHALL NOT LEAVE THE SITE UNTIL AIRPORT PERSONNEL HAVE CONDUCTED A SAFETY
INSPECTION AND DEEMED RUNWAY 2-20 SAFE TO REOPEN.

5. LIGHTED RUNWAY CLOSURE CROSSES SHALL BE ACTIVE DURING RUNWAY CLOSURES.  COST OF
CLOSURE CROSSES AND THEIR SETUP SHALL BE INCIDENTAL TO MAINTENANCE OF TRAFFIC.

AIR TRAFFIC CONTROL
TOWER (ATCT)

CONTRACTOR STAGING
AREA

GATE ACCESS

5 LOW PROFILE
BARRICADE (TYPICAL) -
SEE DETAIL THIS SHEET

BARRICADE NOTES

1. LOW PROFILE BARRICADES SHALL MEET THE REQUIREMENTS OF FAA ADVISORY CIRCULAR
150/5370-2 (CURRENT VERSION).

2. BARRICADES MAXIMUM SPACING SHALL BE 15 FEET CENTER TO CENTER.
3. BARRICADES SHALL BE WEIGHTED TO PREVENT MOVEMENT.
4. CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING PROPER POSITIONING OF ALL

BARRICADS.
5. ALL COST TO PROVIDE AND MAINTAIN BARRICADES SHALL BE INCLUDED IN THE COST OF THE

PROJECT.

AIRPORT PERIMETER
FENCE

13 LOW PROFILE
BARRICADE (TYPICAL) -
SEE DETAIL THIS SHEET
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5 LOW PROFILE
BARRICADES (TYPICAL) -
SEE DETAIL THIS SHEET

5 LOW PROFILE
BARRICADE (TYPICAL) -
SEE DETAIL THIS SHEET

5 LOW PROFILE
BARRICADES (TYPICAL) -
SEE DETAIL THIS SHEET

5 LOW PROFILE
BARRICADES (TYPICAL) -
SEE DETAIL THIS SHEET

RUNWAY CLOSURE
CROSS (2 REQUIRED) -
SEE DETAIL THIS SHEET

LEGEND
PHASE 1 LIMITS

AIRFIELD PAVEMENT CLOSURE

CONTRACTOR STAGING AREA

HAUL ROUTE

RUNWAY SAFETY AREA

TAXIWAY SAFETY AREA

RUNWAY OBJECT FREE AREA

LOW PROFILE BARRICADE

RUNWAY CLOSURE CROSS

CLOSURE CROSS NOTES

1. COST OF CONSTRUCTING, PLACING, MAINTAINING AND REMOVING CROSSES SHALL BE
CONSIDERED INCIDENTAL TO MAINTENANCE OF TRAFFIC.

2. THE CROSSES WILL BE YELLOW IN COLOR AND SHALL BE MADE OF A SUITABLE MATERIAL AS
APPROVED BY THE RESIDENT ENGINEER.

3. THE CROSSES WILL BE PLACED OVER THE NUMERALS AND WILL BE ADHERED TO THE RUNWAY IN
A MANNER ACCEPTABLE TO THE RESIDENT ENGINEER.

4. A PORTABLE L-893 LIGHTED VISUAL AID TO INDICATE TEMPORARY RUNWAY CLOSURE MEETING
THE REQUIREMENTS OF ADVISORY CIRCULAR 150/5345-55 (CURRENT VERSION) MAY ALSO BE
USED.

AIRFIELD ELECTRICAL
VAULT

PHASE 1 CONSTRUCTION LIMITS
SEE DETAILED SAFETY NOTES
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RUNWAY 11-29

TERMINAL DRIVE

AIR TRAFFIC CONTROL
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AIRFIELD ELECTRICAL
VAULT

PHASE 2 CONSTRUCTION LIMITS
SEE DETAILED SAFETY NOTES

AIRFIELD OPERATIONAL LIMITATIONS

FACILITY PHASE 2 LIMITATIONS

RUNWAY 2-20 NONE

RUNWAY 11-29 DAYTIME CLOSURE AS NEEDED

TAXIWAY A NONE

TAXIWAY A1 NONE

TAXIWAY A2 NONE

TAXIWAY B (BETWEEN TAXIWAY C
AND D) CLOSED

TAXIWAY B (EAST OF TAXIWAY D) NONE

TAXIWAY B (WEST OF TAXIWAY C) NONE

TAXIWAY B1 NONE

TAXIWAY B2 NONE

TAXIWAY B3 CLOSED

TAXIWAY C NONE

TAXIWAY D NONE

CONTRACTOR STAGING
AREA

7 LOW PROFILE
BARRICADES (TYPICAL) -
SEE DETAIL THIS SHEET

GATE ACCESS

4 LOW PROFILE
BARRICADES (TYPICAL) -
SEE DETAIL THIS SHEET

13 LOW PROFILE
BARRICADES (TYPICAL) -
SEE DETAIL THIS SHEET

7 LOW PROFILE
BARRICADES (TYPICAL) -
SEE DETAIL THIS SHEET
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GENERAL SAFETY NOTES

1. ALL CONSTRUCTION ACTIVITIES SHALL CONFORM TO THE CURRENT VERSION OF FAA
ADVISORY CIRCULAR 150/5370-2, "OPERATIONAL SAFETY ON AIRPORTS DURING
CONSTRUCTION", AND THE AIRPORT SAFETY REQUIREMENTS CONTAINED IN THIS SAFETY AND
PHASING PLAN.

2. AIRCRAFT AND EMERGENCY VEHICLES SHALL HAVE THE RIGHT OF WAY AT ALL TIMES.

3. APPROPRIATE NOTAMS (NOTICE TO AIRMEN) WILL BE ISSUED BY THE AIRPORT DIRECTOR.
THE CONTRACTOR SHALL PROVIDE A MINIMUM OF 72 HOURS NOTICE PRIOR TO NAVAID OR
PAVEMENT CLOSURES.

4. THE CONTRACTOR SHALL NOT ALLOW HIS/HER EMPLOYEES, INCLUDING SUBCONTRACTORS
AND SUPPLIERS, TO CROSS OR PROCEED ON AN ACTIVE RUNWAY, TAXIWAY, OR
CRITICAL/SAFETY AREA WITHOUT PRIOR AUTHORIZATION BY AIRPORT PERSONNEL.

5. STOCKPILED MATERIALS AND EQUIPMENT STORAGE ARE NOT PERMITTED WITHIN THE OBJECT
FREE AREA (OFA) OF AN ACTIVE RUNWAY.

6. THE CONTRACTOR SHALL WORK ONLY WITHIN THE LIMITS SHOWN ON THE PLANS.  ALL
EQUIPMENT AND PERSONNEL  SHALL BE LIMITED TO THE STAGING AREA, DESIGNATED HAUL
ROUTES, OR WITHIN THE CONSTRUCTION LIMITS.  ALL PERSONAL VEHICLES SHALL BE PARKED
WITHIN THE CONTRACTORS STAGING AREA.

7. THE CONTRACTOR SHALL REPAIR OR REPLACE ANY DAMAGE TO AIRPORT PROPERTY, TO THE
SATISFACTION OF THE AIRPORT, CAUSED BY CONSTRUCTION PERSONNEL OR ACTIVITIES AT
HIS/HER OWN EXPENSE.

8. THE CONTRACTOR SHALL THOROUGHLY CLEAN ALL CONSTRUCTION AREAS
AND PAVEMENTS BEFORE THE COMPLETION OF EACH PHASE TO THE SATISFACTION OF
AIRPORT PERSONNEL.

9. EXISTING TURF AREAS OUTSIDE CONSTRUCTION LIMITS DISTURBED BY THE CONTRACTORS
OPERATIONS SHALL BE RESTORED AT HIS/HER EXPENSE TO THE SATISFACTION OF THE
AIRPORT.

10. HEIGHT OF CONSTRUCTION EQUIPMENT MAXIMUM IS ANTICIPATED TO BE 25',
WHICH IS A RAISED TRUCK BED.

11. THE CONTRACTOR SHALL BE RESPONSIBLE FOR LOCATING TAXIWAY EDGE LIGHT CIRCUIT.

12. THE CONTRACTOR SHALL BE RESPONSIBLE FOR LOCATING ALL UTILITY
COMPANIES LINES IN THE WORK AREA. CALL J.U.L.I.E. (1-800-892-0123) FOR UTILITY
LOCATING.

13. IT WILL BE THE CONTRACTOR'S RESPONSIBILITY TO PLACE AND MAINTAIN

BARRICADES AND CROSSES AS DIRECTED BY THE ENGINEER. THE BARRICADES WILL BE
EQUIPPED WITH RED FLASHING LIGHTS.  THE BARRICADES, THEIR MAINTENANCE, PLACEMENT
AND REMOVAL WILL BE CONSIDERED AS AN INCIDENTAL TO MAINTENANCE OF TRAFFIC AND
NO ADDITIONAL COMPENSATION WILL BE ALLOWED.

14. IDENTIFICATION - WHEN THE CONTRACTOR'S VEHICLES AND EQUIPMENT ARE
ON THE AIRPORT THEY SHALL BE PROPERLY MARKED WITH THREE FOOT (3')
SQUARE CHECKERED AVIATION FLAGS (INTERNATIONAL ORANGE AND WHITE) OR FLASHING
DOME TYPE AMBER COLORED BEACONS VISIBLE FROM THE CONTROL TOWER.

15. THE CONTRACTOR SHALL FURNISH AIRPORT RADIOS FOR HIS/HER USE.  RADIOS SHALL BE
CAPABLE OF MONITORING AND TRANSMITTING OVER THE AIRPORT'S GROUND CONTROL
FREQUENCY (121.7 MHZ).  THE CONTRACTOR SHALL MONITOR THE GROUND CONTROL
FREQUENCY CONTINUOUSLY WHEN THE ATCT IS OPERATIONAL, 7:00 AM TO 7:00 PM.  WHEN
THE ATCT IS CLOSED THE CONTRACTOR SHALL MONITOR FREQUENCY (128.40).

16. CONTRACTOR PERSONNEL OPERATING VEHICLES ON THE AIRFIELD SHALL ATTEND AIRPORT
DRIVERS TRAINING CLASS OR BE ESCORTED BY PERSONNEL WHO HAVE COMPLETED TRAINING
PRIOR TO BEGINNING OF CONSTRUCTION.

17. A LIMITED NUMBER OF GATE ACCESS CARDS SHALL BE PROVIDED BY THE OWNER FOR USE
DURING THE PROJECT.   WHEN THE GATE IS REQUIRED TO REMAIN OPEN FOR HAUL VEHICLES
THE CONTRACTOR SHALL MAINTAIN SECURITY (GATE GUARD) AT ACCESS GATES.  THE GATES
SHALL BE CLOSED AT THE END OF EACH WORK DAY.   ALL COST FOR GATE GUARDS SHALL BE
INCIDENTAL TO THE PROJECT AND NO ADDITIONAL COMPENSATION SHALL BE ALLOWED.

18. RUNWAY AND TAXIWAY EDGE LIGHTS AND SIGNS WITHIN CLOSED PORTIONS OF PROJECT
SHALL BE DISCONNECTED OR COVERED.  IF EDGE LIGHTS ARE DISCONNECTED THE
CONTRACTOR SHALL INSTALL A TEMPORARY #8 5KV JUMPER CABLE TO MAINTAIN POWER TO
EDGE LIGHTS AND GUIDANCE SIGNS OUTSIDE THE CONSTRUCTION LIMITS.  JUMPER CABLE
SHALL BE INSTALLED ABOVE GROUND ENTIRELY IN CONDUIT ACROSS TAXIWAY IN A MANNER
THAT PROTECTS IT FROM VEHICULAR TRAFFIC.  COST OF TEMPORARY JUMPER SHALL BE
INCIDENTAL TO MAINTENANCE OF TRAFFIC.

19. THE CONTRACTOR SHALL PREPARE AND SUBMIT TO THE ENGINEER A SAFETY PLAN
COMPLIANCE DOCUMENT (SPCP) PRIOR TO BEGINNING WORK.  THE INTENT OF THE SPCD IS
TO DOCUMENT HOW THE CONTRACTOR WILL COMPLY WITH CONSTRUCTION SAFETY AND
PHASING PLAN (CSPP).  SEE CURRENT VERSION OF FAA ADVISORY CIRCULAR (AC) 150/5370-2
FOR ADDITIONAL INFORMATION.

DETAILED SAFETY NOTES

1. PHASE 2 SHALL CONSIST OF ALL WORK ON TAXIWAY B & B3 BETWEEN TAXIWAY C AND
TAXIWAY D, EXCLUDING SEEDING AND FULL APPLICATION OF PAVEMENT MARKINGS.  WORK
FOR BID ADDITIVE 2, IF ACCEPTED, SHALL BE INCLUDED.  TOTAL CONTRACT TIME FOR THE
PROJECT WILL BE AS LISTED BELOW AND IS NOT PHASE SPECIFIC.

BASE BID - 112 CALENDAR DAYS
ADDITIVE BID 1 (IF ACCEPTED) - ADDITIONAL 12 CALENDAR DAYS
ADDITIVE BID 2 (IF ACCEPTED) - ADDITIONAL 6 CALENDAR DAYS
TOTAL ALL BIDS ACCEPTED - 130 CALENDAR DAYS

2. THE CONTRACTOR SHALL PROVIDE A DEDICATED FLAGGER DURING OPERATIONS REQUIRING
MULTIPLE HAUL TRUCKS CROSSING THE TERMINAL RAMP.

3. RUNWAY 11-29 SHALL BE CLOSED DURING WORK WITHIN THE RUNWAY SAFETY AREA (RSA),
BID ADDITIVE 2 ONLY.

4. THE CONTRACTOR SHALL TO THE BEST OF HIS/HER ABILITY NOT PARK EQUIPMENT OR STORE
MATERIALS WITHIN THE OBJECT FREE AREA (OFA) OF RUNWAY 11-29.

5. LIGHTED RUNWAY CLOSURE CROSSES SHALL BE ACTIVE DURING RUNWAY CLOSURES.  COST OF
CLOSURE CROSSES AND THEIR SETUP SHALL BE INCIDENTAL TO MAINTENANCE OF TRAFFIC.

LEGEND
PHASE 2 LIMITS

AIRFIELD PAVEMENT CLOSURE

CONTRACTOR STAGING AREA

HAUL ROUTE

RUNWAY SAFETY AREA

TAXIWAY SAFETY AREA

RUNWAY OBJECT FREE AREA

LOW PROFILE BARRICADE

RUNWAY CLOSURE CROSS

RUNWAY CLOSURE CROSS
(BID ADDITIVE 2 ONLY) - SEE
DETAIL PREVIOUS SHEET

RUNWAY CLOSURE CROSS
(BID ADDITIVE 2 ONLY) - SEE
DETAIL PREVIOUS SHEET
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BARRICADE NOTES

1. LOW PROFILE BARRICADES SHALL MEET THE REQUIREMENTS OF FAA ADVISORY CIRCULAR
150/5370-2 (CURRENT VERSION).

2. BARRICADES MAXIMUM SPACING SHALL BE 15 FEET CENTER TO CENTER.
3. BARRICADES SHALL BE WEIGHTED TO PREVENT MOVEMENT.
4. CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING PROPER POSITIONING OF ALL

BARRICADS.
5. ALL COST TO PROVIDE AND MAINTAIN BARRICADES SHALL BE INCLUDED IN THE COST OF THE

PROJECT.
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AIRFIELD OPERATIONAL LIMITATIONS

FACILITY PHASE 3 LIMITATIONS

RUNWAY 2-20 NONE

RUNWAY 11-29 DAYTIME CLOSURE AS NEEDED

TAXIWAY A NONE

TAXIWAY A1 NONE

TAXIWAY A2 NONE

TAXIWAY B (EAST OF TAXIWAY
B3) CLOSED

TAXIWAY B (WEST OF TAXIWAY
B3) NONE

TAXIWAY B1 CLOSED

TAXIWAY B2 CLOSED

TAXIWAY B3 NONE

TAXIWAY C NONE

TAXIWAY D CLOSED
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GENERAL SAFETY NOTES

1. ALL CONSTRUCTION ACTIVITIES SHALL CONFORM TO THE CURRENT VERSION OF FAA
ADVISORY CIRCULAR 150/5370-2, "OPERATIONAL SAFETY ON AIRPORTS DURING
CONSTRUCTION", AND THE AIRPORT SAFETY REQUIREMENTS CONTAINED IN THIS SAFETY AND
PHASING PLAN.

2. AIRCRAFT AND EMERGENCY VEHICLES SHALL HAVE THE RIGHT OF WAY AT ALL TIMES.

3. APPROPRIATE NOTAMS (NOTICE TO AIRMEN) WILL BE ISSUED BY THE AIRPORT DIRECTOR.
THE CONTRACTOR SHALL PROVIDE A MINIMUM OF 72 HOURS NOTICE PRIOR TO NAVAID OR
PAVEMENT CLOSURES.

4. THE CONTRACTOR SHALL NOT ALLOW HIS/HER EMPLOYEES, INCLUDING SUBCONTRACTORS
AND SUPPLIERS, TO CROSS OR PROCEED ON AN ACTIVE RUNWAY, TAXIWAY, OR
CRITICAL/SAFETY AREA WITHOUT PRIOR AUTHORIZATION BY AIRPORT PERSONNEL.

5. STOCKPILED MATERIALS AND EQUIPMENT STORAGE ARE NOT PERMITTED WITHIN THE OBJECT
FREE AREA (OFA) OF AN ACTIVE RUNWAY.

6. THE CONTRACTOR SHALL WORK ONLY WITHIN THE LIMITS SHOWN ON THE PLANS.  ALL
EQUIPMENT AND PERSONNEL  SHALL BE LIMITED TO THE STAGING AREA, DESIGNATED HAUL
ROUTES, OR WITHIN THE CONSTRUCTION LIMITS.  ALL PERSONAL VEHICLES SHALL BE PARKED
WITHIN THE CONTRACTORS STAGING AREA.

7. THE CONTRACTOR SHALL REPAIR OR REPLACE ANY DAMAGE TO AIRPORT PROPERTY, TO THE
SATISFACTION OF THE AIRPORT, CAUSED BY CONSTRUCTION PERSONNEL OR ACTIVITIES AT
HIS/HER OWN EXPENSE.

8. THE CONTRACTOR SHALL THOROUGHLY CLEAN ALL CONSTRUCTION AREAS
AND PAVEMENTS BEFORE THE COMPLETION OF EACH PHASE TO THE SATISFACTION OF
AIRPORT PERSONNEL.

9. EXISTING TURF AREAS OUTSIDE CONSTRUCTION LIMITS DISTURBED BY THE CONTRACTORS
OPERATIONS SHALL BE RESTORED AT HIS/HER EXPENSE TO THE SATISFACTION OF THE
AIRPORT.

10. HEIGHT OF CONSTRUCTION EQUIPMENT MAXIMUM IS ANTICIPATED TO BE 25',
WHICH IS A RAISED TRUCK BED.

11. THE CONTRACTOR SHALL BE RESPONSIBLE FOR LOCATING TAXIWAY EDGE LIGHT CIRCUIT.

12. THE CONTRACTOR SHALL BE RESPONSIBLE FOR LOCATING ALL UTILITY
COMPANIES LINES IN THE WORK AREA. CALL J.U.L.I.E. (1-800-892-0123) FOR UTILITY
LOCATING.

13. IT WILL BE THE CONTRACTOR'S RESPONSIBILITY TO PLACE AND MAINTAIN

BARRICADES AND CROSSES AS DIRECTED BY THE ENGINEER. THE BARRICADES WILL BE
EQUIPPED WITH RED FLASHING LIGHTS.  THE BARRICADES, THEIR MAINTENANCE, PLACEMENT
AND REMOVAL WILL BE CONSIDERED AS AN INCIDENTAL TO MAINTENANCE OF TRAFFIC AND
NO ADDITIONAL COMPENSATION WILL BE ALLOWED.

14. IDENTIFICATION - WHEN THE CONTRACTOR'S VEHICLES AND EQUIPMENT ARE
ON THE AIRPORT THEY SHALL BE PROPERLY MARKED WITH THREE FOOT (3')
SQUARE CHECKERED AVIATION FLAGS (INTERNATIONAL ORANGE AND WHITE) OR FLASHING
DOME TYPE AMBER COLORED BEACONS VISIBLE FROM THE CONTROL TOWER.

15. THE CONTRACTOR SHALL FURNISH AIRPORT RADIOS FOR HIS/HER USE.  RADIOS SHALL BE
CAPABLE OF MONITORING AND TRANSMITTING OVER THE AIRPORT'S GROUND CONTROL
FREQUENCY (121.7 MHZ).  THE CONTRACTOR SHALL MONITOR THE GROUND CONTROL
FREQUENCY CONTINUOUSLY WHEN THE ATCT IS OPERATIONAL, 7:00 AM TO 7:00 PM.  WHEN
THE ATCT IS CLOSED THE CONTRACTOR SHALL MONITOR FREQUENCY (128.40).

16. CONTRACTOR PERSONNEL OPERATING VEHICLES ON THE AIRFIELD SHALL ATTEND AIRPORT
DRIVERS TRAINING CLASS OR BE ESCORTED BY PERSONNEL WHO HAVE COMPLETED TRAINING
PRIOR TO BEGINNING OF CONSTRUCTION.

17. A LIMITED NUMBER OF GATE ACCESS CARDS SHALL BE PROVIDED BY THE OWNER FOR USE
DURING THE PROJECT.   WHEN THE GATE IS REQUIRED TO REMAIN OPEN FOR HAUL VEHICLES
THE CONTRACTOR SHALL MAINTAIN SECURITY (GATE GUARD) AT ACCESS GATES.  THE GATES
SHALL BE CLOSED AT THE END OF EACH WORK DAY.   ALL COST FOR GATE GUARDS SHALL BE
INCIDENTAL TO THE PROJECT AND NO ADDITIONAL COMPENSATION SHALL BE ALLOWED.

18. RUNWAY AND TAXIWAY EDGE LIGHTS AND SIGNS WITHIN CLOSED PORTIONS OF PROJECT
SHALL BE DISCONNECTED OR COVERED.  IF EDGE LIGHTS ARE DISCONNECTED THE
CONTRACTOR SHALL INSTALL A TEMPORARY #8 5KV JUMPER CABLE TO MAINTAIN POWER TO
EDGE LIGHTS AND GUIDANCE SIGNS OUTSIDE THE CONSTRUCTION LIMITS.  JUMPER CABLE
SHALL BE INSTALLED ABOVE GROUND ENTIRELY IN CONDUIT ACROSS TAXIWAY IN A MANNER
THAT PROTECTS IT FROM VEHICULAR TRAFFIC.  COST OF TEMPORARY JUMPER SHALL BE
INCIDENTAL TO MAINTENANCE OF TRAFFIC.

19. THE CONTRACTOR SHALL PREPARE AND SUBMIT TO THE ENGINEER A SAFETY PLAN
COMPLIANCE DOCUMENT (SPCP) PRIOR TO BEGINNING WORK.  THE INTENT OF THE SPCD IS
TO DOCUMENT HOW THE CONTRACTOR WILL COMPLY WITH CONSTRUCTION SAFETY AND
PHASING PLAN (CSPP).  SEE CURRENT VERSION OF FAA ADVISORY CIRCULAR (AC) 150/5370-2
FOR ADDITIONAL INFORMATION.

DETAILED SAFETY NOTES

1. PHASE 3 SHALL CONSIST OF ALL WORK ON TAXIWAY B & D EAST OF  TAXIWAY B3 EXCLUDING
SEEDING AND FULL APPLICATION OF PAVEMENT MARKINGS.  TOTAL CONTRACT TIME FOR THE
PROJECT WILL BE AS LISTED BELOW AND IS NOT PHASE SPECIFIC.

BASE BID - 112 CALENDAR DAYS
ADDITIVE BID 1 (IF ACCEPTED) - ADDITIONAL 12 CALENDAR DAYS
ADDITIVE BID 2 (IF ACCEPTED) - ADDITIONAL 6 CALENDAR DAYS
TOTAL ALL BIDS ACCEPTED - 130 CALENDAR DAYS

2. RUNWAY 11-29 SHALL BE CLOSED DURING WORK WITHIN THE RUNWAY SAFETY AREA (RSA),
BID ADDITIVE 2 ONLY.

3. THE CONTRACTOR SHALL TO THE BEST OF HIS/HER ABILITY NOT PARK EQUIPMENT OR STORE
MATERIALS WITHIN THE OBJECT FREE AREA (OFA) OF RUNWAY 11-29.

LEGEND
PHASE 3 LIMITS

AIRFIELD PAVEMENT CLOSURE

CONTRACTOR STAGING AREA

HAUL ROUTE

RUNWAY SAFETY AREA

TAXIWAY SAFETY AREA

RUNWAY OBJECT FREE AREA

LOW PROFILE BARRICADE

RUNWAY CLOSURE CROSS

20 LOW PROFILE
BARRICADES (TYPICAL) -
SEE DETAIL THIS SHEET

5 LOW PROFILE
BARRICADES (TYPICAL) -
SEE DETAIL THIS SHEET

9 LOW PROFILE
BARRICADES (TYPICAL) -
SEE DETAIL THIS SHET

4 LOW PROFILE
BARRICADES (TYPICAL) -
SEE DETAIL THIS

TWY A2

BARRICADE NOTES

1. LOW PROFILE BARRICADES SHALL MEET THE REQUIREMENTS OF FAA ADVISORY CIRCULAR
150/5370-2 (CURRENT VERSION).

2. BARRICADES MAXIMUM SPACING SHALL BE 15 FEET CENTER TO CENTER.
3. BARRICADES SHALL BE WEIGHTED TO PREVENT MOVEMENT.
4. CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING PROPER POSITIONING OF ALL

BARRICADS.
5. ALL COST TO PROVIDE AND MAINTAIN BARRICADES SHALL BE INCLUDED IN THE COST OF THE

PROJECT.
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PHASE 4 CONSTRUCTION LIMITS
SEE DETAILED SAFETY NOTES

AIRFIELD OPERATIONAL LIMITATIONS

FACILITY PHASE 4 LIMITATIONS

RUNWAY 2-20 NONE

RUNWAY 11-29 NONE

TAXIWAY A NONE

TAXIWAY A1 NONE

TAXIWAY A2 NONE

TAXIWAY B (BETWEEN TAXIWAY C
AND D) NONE

TAXIWAY B (EAST OF TAXIWAY D) NONE

TAXIWAY B (WEST OF TAXIWAY C) NONE

TAXIWAY B1 NONE

TAXIWAY B2 NONE

TAXIWAY B3 NONE

TAXIWAY C NONE

TAXIWAY D NONE

CONTRACTOR STAGING
AREA

GATE ACCESS

AIRPORT PERIMETER
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LETTING CONTRACT NUMBER

WI061

GENERAL SAFETY NOTES

1. ALL CONSTRUCTION ACTIVITIES SHALL CONFORM TO THE CURRENT VERSION OF FAA
ADVISORY CIRCULAR 150/5370-2, "OPERATIONAL SAFETY ON AIRPORTS DURING
CONSTRUCTION", AND THE AIRPORT SAFETY REQUIREMENTS CONTAINED IN THIS SAFETY AND
PHASING PLAN.

2. AIRCRAFT AND EMERGENCY VEHICLES SHALL HAVE THE RIGHT OF WAY AT ALL TIMES.

3. APPROPRIATE NOTAMS (NOTICE TO AIRMEN) WILL BE ISSUED BY THE AIRPORT DIRECTOR.
THE CONTRACTOR SHALL PROVIDE A MINIMUM OF 72 HOURS NOTICE PRIOR TO NAVAID OR
PAVEMENT CLOSURES.

4. THE CONTRACTOR SHALL NOT ALLOW HIS/HER EMPLOYEES, INCLUDING SUBCONTRACTORS
AND SUPPLIERS, TO CROSS OR PROCEED ON AN ACTIVE RUNWAY, TAXIWAY, OR
CRITICAL/SAFETY AREA WITHOUT PRIOR AUTHORIZATION BY AIRPORT PERSONNEL.

5. STOCKPILED MATERIALS AND EQUIPMENT STORAGE ARE NOT PERMITTED WITHIN THE OBJECT
FREE AREA (OFA) OF AN ACTIVE RUNWAY.

6. THE CONTRACTOR SHALL WORK ONLY WITHIN THE LIMITS SHOWN ON THE PLANS.  ALL
EQUIPMENT AND PERSONNEL  SHALL BE LIMITED TO THE STAGING AREA, DESIGNATED HAUL
ROUTES, OR WITHIN THE CONSTRUCTION LIMITS.  ALL PERSONAL VEHICLES SHALL BE PARKED
WITHIN THE CONTRACTORS STAGING AREA.

7. THE CONTRACTOR SHALL REPAIR OR REPLACE ANY DAMAGE TO AIRPORT PROPERTY, TO THE
SATISFACTION OF THE AIRPORT, CAUSED BY CONSTRUCTION PERSONNEL OR ACTIVITIES AT
HIS/HER OWN EXPENSE.

8. THE CONTRACTOR SHALL THOROUGHLY CLEAN ALL CONSTRUCTION AREAS
AND PAVEMENTS BEFORE THE COMPLETION OF EACH PHASE TO THE SATISFACTION OF
AIRPORT PERSONNEL.

9. EXISTING TURF AREAS OUTSIDE CONSTRUCTION LIMITS DISTURBED BY THE CONTRACTORS
OPERATIONS SHALL BE RESTORED AT HIS/HER EXPENSE TO THE SATISFACTION OF THE
AIRPORT.

10. HEIGHT OF CONSTRUCTION EQUIPMENT MAXIMUM IS ANTICIPATED TO BE 25',
WHICH IS A RAISED TRUCK BED.

11. THE CONTRACTOR SHALL BE RESPONSIBLE FOR LOCATING TAXIWAY EDGE LIGHT CIRCUIT.

12. THE CONTRACTOR SHALL BE RESPONSIBLE FOR LOCATING ALL UTILITY
COMPANIES LINES IN THE WORK AREA. CALL J.U.L.I.E. (1-800-892-0123) FOR UTILITY
LOCATING.

13. IT WILL BE THE CONTRACTOR'S RESPONSIBILITY TO PLACE AND MAINTAIN

BARRICADES AND CROSSES AS DIRECTED BY THE ENGINEER. THE BARRICADES WILL BE
EQUIPPED WITH RED FLASHING LIGHTS.  THE BARRICADES, THEIR MAINTENANCE, PLACEMENT
AND REMOVAL WILL BE CONSIDERED AS AN INCIDENTAL TO MAINTENANCE OF TRAFFIC AND
NO ADDITIONAL COMPENSATION WILL BE ALLOWED.

14. IDENTIFICATION - WHEN THE CONTRACTOR'S VEHICLES AND EQUIPMENT ARE
ON THE AIRPORT THEY SHALL BE PROPERLY MARKED WITH THREE FOOT (3')
SQUARE CHECKERED AVIATION FLAGS (INTERNATIONAL ORANGE AND WHITE) OR FLASHING
DOME TYPE AMBER COLORED BEACONS VISIBLE FROM THE CONTROL TOWER.

15. THE CONTRACTOR SHALL FURNISH AIRPORT RADIOS FOR HIS/HER USE.  RADIOS SHALL BE
CAPABLE OF MONITORING AND TRANSMITTING OVER THE AIRPORT'S GROUND CONTROL
FREQUENCY (121.7 MHZ).  THE CONTRACTOR SHALL MONITOR THE GROUND CONTROL
FREQUENCY CONTINUOUSLY WHEN THE ATCT IS OPERATIONAL, 7:00 AM TO 7:00 PM.  WHEN
THE ATCT IS CLOSED THE CONTRACTOR SHALL MONITOR FREQUENCY (128.40).

16. CONTRACTOR PERSONNEL OPERATING VEHICLES ON THE AIRFIELD SHALL ATTEND AIRPORT
DRIVERS TRAINING CLASS OR BE ESCORTED BY PERSONNEL WHO HAVE COMPLETED TRAINING
PRIOR TO BEGINNING OF CONSTRUCTION.

17. A LIMITED NUMBER OF GATE ACCESS CARDS SHALL BE PROVIDED BY THE OWNER FOR USE
DURING THE PROJECT.   WHEN THE GATE IS REQUIRED TO REMAIN OPEN FOR HAUL VEHICLES
THE CONTRACTOR SHALL MAINTAIN SECURITY (GATE GUARD) AT ACCESS GATES.  THE GATES
SHALL BE CLOSED AT THE END OF EACH WORK DAY.   ALL COST FOR GATE GUARDS SHALL BE
INCIDENTAL TO THE PROJECT AND NO ADDITIONAL COMPENSATION SHALL BE ALLOWED.

18. RUNWAY AND TAXIWAY EDGE LIGHTS AND SIGNS WITHIN CLOSED PORTIONS OF PROJECT
SHALL BE DISCONNECTED OR COVERED.  IF EDGE LIGHTS ARE DISCONNECTED THE
CONTRACTOR SHALL INSTALL A TEMPORARY #8 5KV JUMPER CABLE TO MAINTAIN POWER TO
EDGE LIGHTS AND GUIDANCE SIGNS OUTSIDE THE CONSTRUCTION LIMITS.  JUMPER CABLE
SHALL BE INSTALLED ABOVE GROUND ENTIRELY IN CONDUIT ACROSS TAXIWAY IN A MANNER
THAT PROTECTS IT FROM VEHICULAR TRAFFIC.  COST OF TEMPORARY JUMPER SHALL BE
INCIDENTAL TO MAINTENANCE OF TRAFFIC.

19. THE CONTRACTOR SHALL PREPARE AND SUBMIT TO THE ENGINEER A SAFETY PLAN
COMPLIANCE DOCUMENT (SPCP) PRIOR TO BEGINNING WORK.  THE INTENT OF THE SPCD IS
TO DOCUMENT HOW THE CONTRACTOR WILL COMPLY WITH CONSTRUCTION SAFETY AND
PHASING PLAN (CSPP).  SEE CURRENT VERSION OF FAA ADVISORY CIRCULAR (AC) 150/5370-2
FOR ADDITIONAL INFORMATION.

DETAILED SAFETY NOTES

1. PHASE 4 SHALL CONSIST OF PAVEMENT MARKINGS AND SEEDING AND SHALL BE COMPLETED
UNDER AIR TRAFFIC CONTROL TOWER (ATCT) DIRECTION BETWEEN THE HOURS OF 7:00 AM
AND 7:00 PM.  TOTAL CONTRACT TIME FOR THE PROJECT WILL BE AS LISTED BELOW AND IS
NOT PHASE SPECIFIC.

BASE BID - 112 CALENDAR DAYS
ADDITIVE BID 1 (IF ACCEPTED) - ADDITIONAL 12 CALENDAR DAYS
ADDITIVE BID 2 (IF ACCEPTED) - ADDITIONAL 6 CALENDAR DAYS
TOTAL ALL BIDS ACCEPTED - 130 CALENDAR DAYS

2. ALL VEHICLES OPERATING INSIDE THE CONSTRUCTION LIMITS SHALL BE IN CONTACT WITH
ATCT AND BE PREPARED TO MOVE IF DIRECTED.

3. ALL EQUIPMENT AND MATERIALS SHALL BE REMOVED FROM THE CONSTRUCTION LIMITS AT THE
END OF EACH DAY.

LEGEND
PHASE 4 LIMITS

AIRFIELD PAVEMENT CLOSURE

CONTRACTOR STAGING AREA

HAUL ROUTE

RUNWAY SAFETY AREA

TAXIWAY SAFETY AREA

RUNWAY OBJECT FREE AREA

LOW PROFILE BARRICADE

RUNWAY CLOSURE CROSS
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2 LIFTS OF 1.5" P-401 BITUMINOUS SURFACE COURSE

15" - EXISTING P.C.C.

9" - EXISTING BITUMINOUS BASE

1.5" - HMA SURFACE REMOVAL

TYPICAL SECTION - TAXIWAY A , TAXIWAY B,
STATION 3+60 To 19+40, & TAXIWAY B3

TYPICAL SECTION - TAXIWAY B
STATION 19+40 To 28+04 & TAXIWAY D

23.25" - EXISTING BITUMINOUS PAVEMENT

PAVEMENT NOTES:

1. PAVEMENTS ARE DESIGNED FOR AIRCRAFT OVER 60,000 POUNDS.  ALL MATERIALS AND
TESTING SHALL CONFORM TO THESE REQUIREMENTS.

2. CONTRACTOR SHALL PROVIDE 16 FOOT STRAIGHT EDGE FOR USE BY ENGINEER TO VERIFY
PAVEMENT SMOOTHNESS CRITERIA IS BEING MET IN ACCORDANCE WITH SPECIFICATION P-401.

3. P-603 TACK COAT SHALL BE INCIDENTAL TO THE BITUMINOUS PAVEMENT CONSTRUCTION.

4. TOPSOIL SHALL BE PLACED AS NEEDED TO ENSURE A 1.5" DROP OFF FROM EDGE OF
PAVEMENT TO UNPAVED SHOULDER.

LETTING CONTRACT NUMBER

WI061

15" - P-501 CONCRETE

TYPICAL SECTION - TAXIWAY A2

12" - P=209 CRUSHED AGGREGATE BASE

2 LIFTS OF 1.5" P-401 BITUMINOUS SURFACE COURSE

TOPSOIL VARIABLE DEPTH

TOPSOIL VARIABLE DEPTH

TOPSOIL VARIABLE DEPTH

2 LIFTS OF 1.5" P-401 BITUMINOUS SURFACE COURSE
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B

B3

B3

B3

11-29

GENERAL NOTES

1. EXISTING 15" PCC SITS ON A 9" BITUMINOUS BASE TO REMAIN.

2. CONCRETE REMOVAL LIMITS SHALL BE LAID OUT BY THE ENGINEER.

3. BUTT JOINT SHALL BE CONSTRUCTED PER DETAIL ON TYPICAL SECTIONS.
FIELD LOCATION OF JOINT SHALL BE DETERMINED BY THE ENGINEER.

4. EXISTING TAXIWAY GUIDANCE SIGN SHALL BE STORED ONSITE FOR USE ON
TAXIWAY A2.

5. EXISTING TAXIWAY EDGE LIGHTS AND CONCRETE BASE CANS SHALL BE
REMOVED AND STORED ONSITE FOR RELOCATION OR PROVIDED TO AIRPORT
FOR STORAGE.

6. EXISTING MANHOLE AND EXISTING 30" RCP TO BE REMOVED. SEE
REPLACEMENT DETAILS ON SLAB REPLACEMENT PLAN.

TW
Y 

C

RU
N

W
A

Y 
2-

20

TW
Y 

A

REMOVE EXISTING 15" PCC
~ 1,880 S.Y.
SEE GENERAL NOTES

BITUMINOUS POROUS
FRICTION COURSE (PFC)
PAVEMENT MILLING
VARYING DEPTH ~ 3,855
S.Y.

PROTECT EXISTING
IN-PAVEMENT
RUNWAY EDGE LIGHT

PROTECT EXISTING
INLETS

PROTECT EXISTING
IN-PAVEMENT
RUNWAY EDGE LIGHT

75'

75'

MILL BUTT JOINT - SEE
GENERAL NOTE 3

MILL BUTT JOINT - SEE
GENERAL NOTE 3

TAXIWAY CHARLIE REMOVAL - ADDITIVE BID #1

RELOCATE EXISTING TAXIWAY EDGE
LIGHT SEE NOTE 5 - 11 EACH

LETTING CONTRACT NUMBER

WI061

LEGEND

TAXIWAY EDGE LIGHT

TAXIWAY EDGE LIGHT
ELECTRICAL

GUIDANCE SIGN

EDGE LIGHT REMOVAL

GA RAMP REMOVAL -
ADD. BID # 1 & #2

CONCRETE REMOVAL

ASPHALT MILLING

GA RAMP REMOVAL - ADDITIVE BID #1TWY A2 - ADD. BID #1

RELOCATE EXISTING TAXIWAY EDGE LIGHT
SEE NOTE 5 - 4 EACH

GUIDANCE SIGN REMOVAL

REPLACE GUIDANCE SIGN PANEL - ADDITIVE BID #1

MILL BUTT JOINT - SEE
GENERAL NOTE 3

REMOVE 30" RCP
SEE NOTE 6 ~40 L.F.

PROTECT EXISTING AIRFIELD LIGHTING

REMOVE EXISTING
MANHOLE
SEE NOTE 6

REMOVE EXISTING TAXIWAY GUIDANCE SIGN AND
CONCRETE BASE
SEE NOTE 4

TW
Y 

A

TWY B

REMOVE MANHOLE
ADDITIVE BID #1

GA RAMP

M
A

TC
H

 L
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E 
- 

ST
A

. 
16

+0
0

TWY A2 CONTROL POINT TABLE

POINT #

2

3

4

5

6

NORTHING

394880.4156

394932.6589

394961.9119

394965.6040

395051.7880

EASTING

786980.5624

787002.9152

786959.5265

786954.7632

787046.2693

STATION

5+50.32

6+07.15

6+16.99

6+18.51

7+33.39

1 394891.5886 786929.1777 5+40.40

0
GRAPHIC SCALE (FEET)

30 60 120

REPLACE GUIDANCE SIGN PANEL - ADDITIVE BID #1

CLEAN AND REPAIR CRACKS

SCHEDULE NOTES

1. ALL SIGNS ARE STYLE 2, SIZE 1 UNLESS NOTED OTHERWISE IN
REMARKS COLUMN.

2. ALL ARROW DEGREES ARE MEASURED FROM VERTICAL.

3. SIGN SCHEDULE LEGEND:

R = WHITE LTR/RED BACKGROUND - HOLDING SIGN
Y = BLACK LTR./YELLOW BACKGROUND - DIRECTION OR DESTINATION SIGN.
L = YELLOW LTR./BLACK BACKGROUND - TAXIWAY LOCATION SIGN
W = WHITE LTR./BLACK BACKGROUND - RUNWAY DISTANCE REMAINING SIGN
A = SIGN FACE A
B = SIGN FACE B - IF NOT SHOWN. THIS FACE SHALL REMAIN BLANK

4. SIGNS SCHEDULED AS STYLE 3 SHALL BE TRANSFERRED FROM THE
TAXIWAY CIRCUIT TO THE RUNWAY 2-20 HIGH INTENSITY CIRCUIT.
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TAXIWAY B

TWY B

RUNWAY 11-29
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REMOVE EXISTING 9"
PCC SEE GENERAL
NOTES 1,2

BITUMINOUS POROUS
FRICTION COURSE
PAVEMENT MILLING 1.5
IN. ~ 9,047 S.Y.

75'
35'

MILL  BUTT JOINT - SEE
GENERAL NOTE 3

MILL  BUTT JOINT - SEE
GENERAL NOTE 3

CONCRETE PAVEMENT
PATCHING

GENERAL NOTES

1. EXISTING 9" PCC SITS ON A 4" COMPACTED SUBBASE TO REMAIN.

2. CONCRETE REMOVAL LIMITS SHALL BE LAID OUT BY THE ENGINEER.

3. BUTT JOINT SHALL BE CONSTRUCTED PER DETAIL ON TYPICAL
SECTIONS.  FIELD LOCATION OF JOINT SHALL BE DETERMINED BY THE
ENGINEER.

4. EXISTING TAXIWAY GUIDANCE SIGN SHALL BE STORED ONSITE FOR USE
ON TAXIWAY A2 OR PROVIDED TO AIRPORT FOR STORAGE.

5. EXISTING TAXIWAY EDGE LIGHTS AND CONCRETE BASE CANS SHALL BE
REMOVED AND STORED ONSITE FOR RELOCATION OR PROVIDED TO
AIRPORT FOR STORAGE.

LETTING CONTRACT NUMBER

WI061

TW
Y B3

TAXIWAY BRAVO 3 REMOVAL - ADDITIVE BID #2
 1,300 S.Y.

REMOVE EXISTING TAXIWAY EDGE LIGHTS
SEE NOTE 5 - 12 EACH

CLEAN & SEAL JOINTS

PROTECT EXISTING AIRFIELD LIGHTING

LEGEND

TAXIWAY EDGE LIGHT

TAXIWAY EDGE LIGHT
ELECTRICAL

GUIDANCE SIGN

EDGE LIGHT REMOVAL

TAXIWAY REMOVAL -
ALT BID # 1 & #2

CONCRETE REMOVAL

ASPHALT MILLING

GUIDANCE SIGN REMOVAL

REMOVE EXISTING TAXIWAY GUIDANCE SIGN AND
CONCRETE BASE
SEE NOTE 4 - 4 EACH

0
GRAPHIC SCALE (FEET)

25 50 100



LETTING CONTRACT NUMBER

WI059

TAXIWAY B

DETAILED NOTES

1. SEE SAFETY AND PHASING PLANS FOR PHASE LIMITATIONS.

2. TAXIWAY PAVEMENT ARE DESIGNED FOR AIRCRAFT OVER 60,000 POUNDS.  ALL MATERIALS
AND TESTING SHALL CONFORM TO THESE REQUIREMENTS.

3. THE ENGINEER SHALL LAYOUT ALL PAVEMENT REMOVAL LIMITS.

4. CONCRETE EDGES AND JOINTS SHALL MATCH THE SURROUNDING SLABS.

5. FULL DEPTH SAW CUT REQUIRED AT PAVEMENT REMOVAL LIMITS.  ALL SAW CUTTING
COST SHALL BE CONSIDERED INCIDENTAL TO THE PAVEMENT REMOVAL.

6. THE CONTRACTOR SHALL TAKE EXTRA CARE TO NOT DAMAGE HMA BASE UNDER 15" PCC.

7. THE CONTRACTOR SHALL COMPACT STONE SUBBASE PRIOR TO INSTALLATION OF NEW 9"
PCC.

8. PAVEMENT SURFACES SHALL BE KEPT CLEAN AND FREE OF DEBRIS AT ALL TIMES.

9. ALL SPOIL MATERIAL RESULTING FROM CLEANING AND PAVEMENT REMOVAL SHALL BE
PROPERLY DISPOSED OF OFF AIRPORT PROPERTY.

10. INITIAL SAW CUT FOR CONTRACTION JOINTS BETWEEN TWO NEW SLABS SHALL BE
THICKNESS/4.

CONCRETE SLAB REPLACEMENT PLAN VIEW

N.T.S.

FULL SLAB
REPLACEMENT

PARTIAL SLAB
REPLACEMENT

CORNER BREAK
REPLACEMENT

LEGEND
1 1

4" D, 20" DOWEL BAR @ 15" C-C

5
8" D, 30" TIE BAR @ 30" C-C

SAWCUT

NEW CONCRETE

4" EXISTING
STONE BASEFULL DEPTH 9" SLAB REPLACEMENT

N.T.S.

15
"

30
"

15
"

EXISTING JOINT

EXISTING PCC

EXISTING 9"
BITUMINOUS BASEFULL DEPTH 15" SLAB REPLACEMENT

N.T.S.

DOWEL BAR

DOWEL BAR

5
8" BACKER ROD

1
4" BEVELED SURFACE

(TYPICAL)
JOINT SEALANT
1
4" - 

3
8" BELOW SURFACE

1
2"

1 4"

1 
1 4"

LINE B

LINE B

LINE A

TAXIWAY B

TA
XI

W
A

Y 
B1

TA
XI

W
A

Y 
A

REMOVE AND REPLACE 9"
PCC SLABS ~ 1,445 SFT
SEE DETAILED NOTE 7

REMOVE AND REPLACE 15"
PCC SLABS ~ 1,880 SYD'S
SEE DETAILED NOTE 6

PROTECT EXISTING EDGE
LIGHTS

PROTECT EXISTING EDGE
LIGHTS

9"

EXISTING JOINT

EXISTING PCC

DOWEL BAR

DOWEL BAR

5
8" BACKER ROD

1
4" BEVELED SURFACE

(TYPICAL)

JOINT SEALANT
1
4" - 

3
8" BELOW SURFACE

1
2"

1 4"

1 
1 4"

LEGEND

TAXIWAY EDGE LIGHT

TAXIWAY EDGE LIGHT
ELECTRICAL

GUIDANCE SIGN

PROPOSED PCC

0
GRAPHIC SCALE (FEET)

15 30 60

M.E.
M.E.

M.E.

M.E.

M.E.

M.E.

M.E.

M.E.

M.E.

M.E.

M.E.

PROPOSED CONCRETE COLLAR

EXISTING 30" RCP P-209 CRUSHED AGG. BASE

P-501 15" PCC

30" RCP REPLACMENT AT REMOVED MANHOLE

N.T.S.

PROPOSED 30" RCP

PROPOSED CONCRETE COLLAR
SEE DETAIL

PROPOSED 30" RCP
40 L.F.

EXISTING
TC=452.85

I.E.=445.27

PROPOSED MANHOLE LID
TC=453.04
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STA: 100+00.00
ELEV: 451.68

STA: 104+63.21
ELEV: 452.60
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Y 

C
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A

TWY B

GA RAMP

TWY A1

19204CZ- TAXIWAY ALPHA - PLAN AND PROFILE STA. 100+00.00 TO STA. 104+63.21

PROPOSED GRADE

EXISTING GRADE

MATCH EXISTING ELEVATION

KEY MAP

LEGEND

ASPHALT OVERLAY

TAXIWAY EDGE LIGHT

TAXIWAY EDGE LIGHT
ELECTRICAL

EXISTING CONTOURS

PROPOSED CONTOURS

PAVING NOTES

1. THE CONTRACTOR SHALL AVOID TRACKING TRUCKS AND
EQUIPMENT OVER ADJACENT PAVEMENT AREAS UNLESS
SUFFICIENT PROTECTION HAS BEEN PROVIDED AND APPROVAL
FROM THE AIRPORT ENGINEER HAS BEEN GRANTED.

2. TRACKING OF TACK COAT, DAMAGE TO THE PAVEMENT, OR
DAMAGE TO GROOVED SURFACES WILL REQUIRE THE WORK TO
STOP UNTIL ACCEPTABLE PROTECTION OR A CHANGE IN THE
CONSTRUCTION METHOD HAS BEEN APPROVED.

3. ANY DAMAGE SHALL BE REPAIRED OR RESTORED TO ITS ORIGINAL
CONDITIONS AT THE CONTRACTOR'S OWN EXPENSE.

GUIDANCE SIGN

3 INCH ASPHALT OVERLAY

PROTECT EXISTING AIRFIELD LIGHTING
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TWY A
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A
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LETTING CONTRACT NUMBER

WI061

SH
EE

T 
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PROPOSED TAXIWAY ALPHA 2
GUIDANCE SIGN

0
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Station=104+98.08
Offset=37.514

Station=105+40.32
Offset=77.492

Station=106+18.44
Offset=71.997

Station=106+55.39
Offset=38.023
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STA: 104+63.21
ELEV: 452.61

STA: 108+78.32
ELEV: 454.19
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GA RAMP

TWY A1

19204CZ- TAXIWAY ALPHA - PLAN AND PROFILE STA. 104+63.21 TO STA. 108+80.48

KEY MAP

PROPOSED GRADE

EXISTING GRADE

PROPOSED TAXIWAY ALPHA 2
BID ADDITIVE #1

TWY A

TW
Y 

B

3 INCH ASPHALT OVERLAY

PROTECT EXISTING AIRFIELD LIGHTING

PROPOSED TAXIWAY ALPHA 2
GUIDANCE SIGN

LEGEND

ASPHALT OVERLAY

TAXIWAY EDGE LIGHT

TAXIWAY EDGE LIGHT
ELECTRICAL

EXISTING CONTOURS

PROPOSED CONTOURS

PAVING NOTES

1. THE CONTRACTOR SHALL AVOID TRACKING TRUCKS AND
EQUIPMENT OVER ADJACENT PAVEMENT AREAS UNLESS
SUFFICIENT PROTECTION HAS BEEN PROVIDED AND APPROVAL
FROM THE AIRPORT ENGINEER HAS BEEN GRANTED.

2. TRACKING OF TACK COAT, DAMAGE TO THE PAVEMENT, OR
DAMAGE TO GROOVED SURFACES WILL REQUIRE THE WORK TO
STOP UNTIL ACCEPTABLE PROTECTION OR A CHANGE IN THE
CONSTRUCTION METHOD HAS BEEN APPROVED.

3. ANY DAMAGE SHALL BE REPAIRED OR RESTORED TO ITS ORIGINAL
CONDITIONS AT THE CONTRACTOR'S OWN EXPENSE.
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TAXIWAY B PLAN & PROFILE

TAXIWAY B PLAN & PROFILE

PROPOSED TAXIWAY A1
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STA: 200+75.82
ELEV: 452.61
MATCH EXISTING ELEVATION

STA: 208+08.04
ELEV: 457.21
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19204CZ- TAXIWAY BRAVO - PLAN AND PROFILE STA. 200+75.72 TO STA. 208+08.04

KEY MAP

LEGEND

ASPHALT OVERLAY

TAXIWAY EDGE LIGHT

TAXIWAY EDGE LIGHT
ELECTRICAL

EXISTING CONTOURS

PROPOSED CONTOURS

PROPOSED GRADE

EXISTING GRADE

3" ASPHALT OVERLAY

PROTECT EXISTING AIRFIELD LIGHTING

PROTECT EXISTING IN PAVEMENT LIGHTING

EXISTING IN PAVEMENT LIGHTING TO BE PROTECTED

PAVING NOTES

1. THE CONTRACTOR SHALL AVOID TRACKING TRUCKS AND
EQUIPMENT OVER ADJACENT PAVEMENT AREAS UNLESS
SUFFICIENT PROTECTION HAS BEEN PROVIDED AND APPROVAL
FROM THE AIRPORT ENGINEER HAS BEEN GRANTED.

2. TRACKING OF TACK COAT, DAMAGE TO THE PAVEMENT, OR
DAMAGE TO GROOVED SURFACES WILL REQUIRE THE WORK TO
STOP UNTIL ACCEPTABLE PROTECTION OR A CHANGE IN THE
CONSTRUCTION METHOD HAS BEEN APPROVED.

3. ANY DAMAGE SHALL BE REPAIRED OR RESTORED TO ITS ORIGINAL
CONDITIONS AT THE CONTRACTOR'S OWN EXPENSE.
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SHEET 14
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STA: 208+08.04
ELEV: 457.21

STA: 215+40.36
ELEV: 462.65
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19204CZ- TAXIWAY BRAVO - PLAN AND PROFILE STA. 208+08.08 TO STA. 215+40.36

PROPOSED GRADE

EXISTING GRADE

KEY MAP

TAXIWAY EDGE LIGHTS TO REMAIN IN PLACE

3 INCH ASPHALT OVERLAY

PROTECT EXISTING AIRFIELD LIGHTING
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TAXIWAY EDGE LIGHT

TAXIWAY EDGE LIGHT
ELECTRICAL

EXISTING CONTOURS

PROPOSED CONTOURS

PAVING NOTES

1. THE CONTRACTOR SHALL AVOID TRACKING TRUCKS AND
EQUIPMENT OVER ADJACENT PAVEMENT AREAS UNLESS
SUFFICIENT PROTECTION HAS BEEN PROVIDED AND APPROVAL
FROM THE AIRPORT ENGINEER HAS BEEN GRANTED.

2. TRACKING OF TACK COAT, DAMAGE TO THE PAVEMENT, OR
DAMAGE TO GROOVED SURFACES WILL REQUIRE THE WORK TO
STOP UNTIL ACCEPTABLE PROTECTION OR A CHANGE IN THE
CONSTRUCTION METHOD HAS BEEN APPROVED.

3. ANY DAMAGE SHALL BE REPAIRED OR RESTORED TO ITS ORIGINAL
CONDITIONS AT THE CONTRACTOR'S OWN EXPENSE.

4. IF ADDITIVE BID #1 IS ACCEPTED A PORTION OF TAXIWAY CHARLIE
BETWEEN TAXIWAY BRAVO AND THE GA RAMP SHALL BE REMOVED,
SEE DEMOLITION PLAN SHEET.  IF ADDITIVE BID #1 IS REJECTED, A
BUTT JOINT SHALL BE INSTALLED AS INSTRUCTED BY ENGINEER
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TAXIWAY CHARLIE PLAN & PROFILE
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TAXIWAY C
SEE PAVING NOTE #4
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STA: 215+40.36
ELEV: 462.65

STA: 222+72.66
ELEV: 467.84
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Station=217+69.79
Offset=-49.129
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19204CZ- TAXIWAY BRAVO - PLAN AND PROFILE STA. 215+40.36 TO STA. 222+72.68

KEY MAP

PROPOSED GRADE

EXISTING GRADE

TAXIWAY EDGE LIGHT TO REMAIN

LEGEND

ASPHALT OVERLAY

TAXIWAY EDGE LIGHT

TAXIWAY EDGE LIGHT
ELECTRICAL

EXISTING CONTOURS

PROPOSED CONTOURS

PAVING NOTES

1. THE CONTRACTOR SHALL AVOID TRACKING TRUCKS AND
EQUIPMENT OVER ADJACENT PAVEMENT AREAS UNLESS
SUFFICIENT PROTECTION HAS BEEN PROVIDED AND APPROVAL
FROM THE AIRPORT ENGINEER HAS BEEN GRANTED.

2. TRACKING OF TACK COAT, DAMAGE TO THE PAVEMENT, OR
DAMAGE TO GROOVED SURFACES WILL REQUIRE THE WORK TO
STOP UNTIL ACCEPTABLE PROTECTION OR A CHANGE IN THE
CONSTRUCTION METHOD HAS BEEN APPROVED.

3. ANY DAMAGE SHALL BE REPAIRED OR RESTORED TO ITS ORIGINAL
CONDITIONS AT THE CONTRACTOR'S OWN EXPENSE.

4. IF ADDITIVE BID #2 IS ACCEPTED A PORTION OF TAXIWAY BRAVO 3
BETWEEN TAXIWAY BRAVO AND RUNWAY 11-29 SHALL BE
REMOVED, SEE DEMOLITION PLAN SHEET.  IF ADDITIVE BID #2 IS
REJECTED, A BUTT JOINT SHALL BE INSTALLED AS INSTRUCTED BY
ENGINEER

GUIDANCE SIGN
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PROTECT EXISTING AIRFIELD LIGHTING
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TAXIWAY B3 PLAN & PROFILE

TAXIWAY B3
SEE PAVING NOTE #4
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STA: 222+72.68
ELEV: 467.80

STA: 228+01.38
ELEV: 467.14

MATCH EXISTING ELEVATION
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19204CZ- TAXIWAY BRAVO - PLAN AND PROFILE STA. 222+72.68 TO STA. 228+01.38

KEY MAP

PROPOSED GRADE

EXISTING GRADE

LEGEND

ASPHALT OVERLAY

TAXIWAY EDGE LIGHT

TAXIWAY EDGE LIGHT
ELECTRICAL

EXISTING CONTOURS

PROPOSED CONTOURS

PAVING NOTES

1. THE CONTRACTOR SHALL AVOID TRACKING TRUCKS AND
EQUIPMENT OVER ADJACENT PAVEMENT AREAS UNLESS
SUFFICIENT PROTECTION HAS BEEN PROVIDED AND APPROVAL
FROM THE AIRPORT ENGINEER HAS BEEN GRANTED.

2. TRACKING OF TACK COAT, DAMAGE TO THE PAVEMENT, OR
DAMAGE TO GROOVED SURFACES WILL REQUIRE THE WORK TO
STOP UNTIL ACCEPTABLE PROTECTION OR A CHANGE IN THE
CONSTRUCTION METHOD HAS BEEN APPROVED.

3. ANY DAMAGE SHALL BE REPAIRED OR RESTORED TO ITS ORIGINAL
CONDITIONS AT THE CONTRACTOR'S OWN EXPENSE.
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Station=2+78.15 Station=6+07.88
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STA: 2+78.15
ELEV: 463.90

STA: 6+07.88
ELEV: 461.11

STA: 5+54.42
ELEV: 461.82
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19204CZ- TAXIWAY BRAVO 3 - PLAN AND PROFILE STA. 2+78.15 TO STA. 6+07.88

MATCH EXISTING ELEVATION

KEY MAP

PROPOSED GRADE

EXISTING GRADE

LEGEND

ASPHALT OVERLAY

TAXIWAY EDGE LIGHT

TAXIWAY EDGE LIGHT
ELECTRICAL

EXISTING CONTOURS

PROPOSED CONTOURS

PAVING NOTES

1. THE CONTRACTOR SHALL AVOID TRACKING TRUCKS AND
EQUIPMENT OVER ADJACENT PAVEMENT AREAS UNLESS
SUFFICIENT PROTECTION HAS BEEN PROVIDED AND APPROVAL
FROM THE AIRPORT ENGINEER HAS BEEN GRANTED.

2. TRACKING OF TACK COAT, DAMAGE TO THE PAVEMENT, OR
DAMAGE TO GROOVED SURFACES WILL REQUIRE THE WORK TO
STOP UNTIL ACCEPTABLE PROTECTION OR A CHANGE IN THE
CONSTRUCTION METHOD HAS BEEN APPROVED.

3. ANY DAMAGE SHALL BE REPAIRED OR RESTORED TO ITS ORIGINAL
CONDITIONS AT THE CONTRACTOR'S OWN EXPENSE.

GUIDANCE SIGN
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Station=208+13.98
Offset=45.849

Station=209+97.76
Offset=47.646

Station=303+21.34 Station=305+22.11
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STA: 305+22.11
ELEV: 458.22

STA: 304+95.71
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19204CZ- TAXIWAY CHARLIE - PLAN AND PROFILE STA. 303+21.34 TO STA. 305+22.11

PROTECT EXISTING AIRFIELD LIGHTING

MATCH EXISTING ELEVATION

SEE NOTE #4

KEY MAP

LEGEND

ASPHALT OVERLAY

TAXIWAY EDGE LIGHT

TAXIWAY EDGE LIGHT
ELECTRICAL

EXISTING CONTOURS

PROPOSED CONTOURS

PAVING NOTES

1. THE CONTRACTOR SHALL AVOID TRACKING TRUCKS AND
EQUIPMENT OVER ADJACENT PAVEMENT AREAS UNLESS
SUFFICIENT PROTECTION HAS BEEN PROVIDED AND APPROVAL
FROM THE AIRPORT ENGINEER HAS BEEN GRANTED.

2. TRACKING OF TACK COAT, DAMAGE TO THE PAVEMENT, OR
DAMAGE TO GROOVED SURFACES WILL REQUIRE THE WORK TO
STOP UNTIL ACCEPTABLE PROTECTION OR A CHANGE IN THE
CONSTRUCTION METHOD HAS BEEN APPROVED.

3. ANY DAMAGE SHALL BE REPAIRED OR RESTORED TO ITS ORIGINAL
CONDITIONS AT THE CONTRACTOR'S OWN EXPENSE.

4. IF ADDITIVE BID #1 IS ACCEPTED A PORTION OF TAXIWAY CHARLIE
BETWEEN TAXIWAY BRAVO AND THE GA RAMP SHALL BE REMOVED,
SEE DEMOLITION PLAN SHEET.  IF ADDITIVE BID #1 IS REJECTED, A
BUTT JOINT SHALL BE INSTALLED AS INSTRUCTED BY ENGINEER

GUIDANCE SIGN

M
A

TC
H

 E
XI

ST
IN

G
 E

LE
VA

TI
O

N

3 INCH ASPHALT OVERLAY

TWY C

TW
Y 

B

RUNWAY SAFETY AREA
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STATE ROUTE 13

RUNWAY 11-29
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- TAXIWAY DELTA - PLAN AND PROFILE STA. 402+00 TO STA. 404+61.89

MATCH EXISTING ELEVATION

KEY MAP

PROPOSED GRADE

EXISTING GRADE

LEGEND

ASPHALT OVERLAY

TAXIWAY EDGE LIGHT

TAXIWAY EDGE LIGHT
ELECTRICAL

EXISTING CONTOURS

PROPOSED CONTOURS

PAVING NOTES

1. THE CONTRACTOR SHALL AVOID TRACKING TRUCKS AND
EQUIPMENT OVER ADJACENT PAVEMENT AREAS UNLESS
SUFFICIENT PROTECTION HAS BEEN PROVIDED AND APPROVAL
FROM THE AIRPORT ENGINEER HAS BEEN GRANTED.

2. TRACKING OF TACK COAT, DAMAGE TO THE PAVEMENT, OR
DAMAGE TO GROOVED SURFACES WILL REQUIRE THE WORK TO
STOP UNTIL ACCEPTABLE PROTECTION OR A CHANGE IN THE
CONSTRUCTION METHOD HAS BEEN APPROVED.

3. ANY DAMAGE SHALL BE REPAIRED OR RESTORED TO ITS ORIGINAL
CONDITIONS AT THE CONTRACTOR'S OWN EXPENSE.
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LETTING CONTRACT NUMBER

WI061

PROTECT EXISTING AIRFIELD LIGHTING

PROTECT EXISTING MANHOLE

PROTECT EXISTING IN PAVEMENT LIGHTING

PROTECT EXISTING IN PAVEMENT LIGHTING

LEGEND

SPOT ELEVATION

TAXIWAY EDGE LIGHT

TAXIWAY EDGE LIGHT
ELECTRICAL

EXISTING INLET STRUCTURE

RUNWAY IN-PAVEMENT
LIGHT

RUNWAY SAFETY AREA
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PAINT ENHANCED
TAXIWAY
CENTERLINE - SEE
NOTE 1

PAINT HOLDING
POSITION MARKING -
SEE NOTE 1

PAINT SURFACE
HOLDING POSITION
SIGN - SEE NOTE 1

GENERAL NOTES

1. SEE PAVEMENT MARKING DETAILS SHEET FOR
MARKING DIMENSIONS.

2. PAVEMENT MARKINGS REMOVED ARE TO BE
REPAINTED AT THE SAME GENERAL LOCATION.
THE CONTRACTOR SHALL BE RESPONSIBLE FOR
LAYING OUT MARKINGS IN ACCORDANCE WITH
THE MARKING DETAILS AND ADVISORY
CIRCULAR 150/5340-1M.

3. TAXIWAY CHARLIE REMOVAL IS PART OF BID
ADDITIVE #1.  IF BID ADDITIVE #1 IS ACCEPTED
NO PAINT PAVEMENT MARKINGS SHALL BE
CONSTRUCTED IN THIS AREA.  IF BID ADDITIVE
#1 IS REJECTED THE CONTRACTOR SHALL
CONSTRUCT PAINT PAVEMENT MARKINGS AS
SHOWN ON PLANS.

PAINT TAXIWAY
CENTERLINE - SEE
NOTE 1

PAINT SURFACE
HOLDING POSITION
SIGN - SEE NOTE 1

PAINT HOLDING
POSITION MARKING -
SEE NOTE 1

PAINT ENHANCED
TAXIWAY  CENTERLINE
- SEE NOTE 1

PAINT TAXIWAY
CENTERLINE - SEE
NOTE 1

PAINT HOLDING
POSITION MARKING -
SEE NOTE 1

PAINT SURFACE
HOLDING POSITION
SIGNS - SEE NOTE 1

PAINT ENHANCED
TAXIWAY
CENTERLINE - SEE
NOTE 1

PAINT LEAD-ON
TAXIWAY
CENTERLINE
MARKING - SEE
NOTE 1
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PAVEMENT MARKING SCHEDULE
PAVEMENT MARKING - WATERBORNE (YELLOW)

DESCRIPTION UNIT AREA (S.F.)

TAXIWAY CENTERLINES 9255
ENHANCED TAXIWAY - TWY A1 315
ENHANCED TAXIWAY - TWY B 315
ENHANCED TAXIWAY - TWY C 660
ENHANCED TAXIWAY - TWY B1 256
ENHANCED TAXIWAY - TWY B2 154
ENHANCED TAXIWAY - TWY B3 370
HOLDING POSTION - TWY A1 231
HOLDING POSTION - TWY B 254
HOLDING POSTION - TWY B1 100
HOLDING POSTION - TWY B2 100
HOLDING POSTION - TWY C 269
NON-MOVEMENT LINE - GA RAMP @ PROPOSED TWY A2 60
NON-MOVEMENT LINE - TWY B3 136
NON-MOVEMENT LINE - TWY D 90
NON-MOVEMENT LINE - TWY A2 45

PAVEMENT MARKING - BLACK BORDER

DESCRIPTION UNIT AREA (S.F.)

TAXIWAY CENTERLINES 8648
ENHANCED TAXIWAY - TWY A1 54
ENHANCED TAXIWAY - TWY B1 262
ENHANCED TAXIWAY - TWY B2 39
HOLDING POSTION - TWY A1 377
HOLDING POSTION - TWY B1 180
HOLDING POSTION - TWY B2 180
NON-MOVEMENT LINE - TWY A2 72

PAVEMENT MARKING SYMBOLS (INCLUDES WHITE, RED AND BLACK BORDER)

DESCRIPTION UNIT AREA (S.F.)

"2" SURFACE PAINTING HOLDING POSTION SIGN 72
"2-20" SURFACE PAINTING HOLDING POSTION SIGN 211
"11-29" SURFACE PAITNING HOLDING POSTION SIGN 223
"29" SURFACE PAITNING HOLDING POSTION SIGN 125
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PAINT SURFACE HOLDING
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GENERAL NOTES

1. SEE PAVEMENT MARKING DETAILS SHEET FOR
MARKING DIMENSIONS.

2. PAVEMENT MARKINGS REMOVED ARE TO BE
REPAINTED AT THE SAME GENERAL LOCATION.
THE CONTRACTOR SHALL BE RESPONSIBLE FOR
LAYING OUT MARKINGS IN ACCORDANCE WITH
THE MARKING DETAILS AND ADVISORY
CIRCULAR 150/5340-1M.

3. TAXIWAY BRAVO 3 REMOVAL IS PART OF BID
ADDITIVE #2.  IF BID ADDITIVE #2 IS ACCEPTED
NO PAINT PAVEMENT MARKINGS SHALL BE
CONSTRUCTED IN THIS AREA.  IF BID ADDITIVE
#2 IS REJECTED THE CONTRACTOR SHALL
CONSTRUCT PAINT PAVEMENT MARKINGS AS
SHOWN ON PLANS.

4. IF ADDITIVE BID #2 IS ACCEPTED AND TAXIWAY
B3 IS REMOVED, PAVEMENT MARKINGS ON
RUNWAY 11-29 SHALL BE REMOVED AS
DIRECTED BY THE ENGINEER.

0
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TO EDGE OF PAVEMENT

OFFSET SURFACE PAINTED HOLDING POSITION
(TYPICAL)

ENLARGEMENT OF ENHANCED TAXIWAY CENTERLINE

PAVEMENT MARKING NOTES:
1. IMMEDIATELY PRIOR TO THE APPLICATION OF PAINT, ALL SURFACES SHALL

BE DRY AND FREE FROM DIRT, GREASE, OIL, LAITANCE, OR OTHER FOREIGN
MATERIAL WHICH WOULD REDUCE THE BOND BETWEEN THE PAINT AND THE
PAVEMENT.  THIS SHALL INCLUDE EXISTING PAINTED AREAS.

2. ALL TAXIWAY CENTERLINE MARKINGS ARE TO BE INTERRUPTED FOR
RUNWAY MARKINGS

3. SURFACE PAINTED HOLDING POSITION SIGNS SHALL BE RED BACKGROUND
WITH WHITE NUMERALS.

4. NUMERALS SHALL CONFORM IN STYLE, SIZE AND APPEARANCE TO THOSE
USED IN APPENDIX B OF AC150/5340-1M.

5. ALL MARKINGS SHALL HAVE A 6 INCH BLACK BORDER.

6. PAINT SHALL MEET REQUIREMENTS OF TECHNICAL SPECIFICATION P-620.

7. ALL PAVEMENT MARKINGS SHALL CONFORM TO FAA AC 150/5340-1,
CURRENT EDITION.

TAXIWAY CENTERLINE MARKING

TYPICAL TAXIWAY CENTERLINE EXTENTION ON RUNWAY (LEAD-ON)

4 LINES (YELLOW) AND 3
SPACES (BLACK) @ 12" EACH

RED BACKGROUND
WITH WHITE NUMERALS

BLACK BORDER

SOLID YELLOW LINE
WITH 6" BLACK
BORDER

DETAILED SIGN PAINTING 2-20 DETAILED SIGN PAINTING 29-11

DETAILED SIGN PAINTING 11-29DETAILED SIGN PAINTING 29 DETAILED SIGN PAINTING 2

DETAILED SIGN PAINTING 20

CENTERED SURFACE PAINTED HOLDING POSITION
(TYPICAL)

BLACK

TAXIWAY CENTERLINE

TAXIWAY OR RUNWAY CENTERLINE

ENHANCED TAXIWAY CENTERLINE

ENHANCED TAXIWAY CENTERLINE

LETTING CONTRACT NUMBER
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PLAN NOTES

1. CONTRACTOR SHALL HAND DIG TO LOCATE EXISTING UNDERGROUND CABLE.

2. EXISTING UNDERROUND CABLE FEEDING RUNWAY 11-29 EDGE LIGHTING IN THESE AREAS.
LOCATE ALL SUCH CABLE AND HAND EXCAVATE WHEREVER CROSSING IS NECESSARY FOR
PROPOSED CABLE  INSTALLATION.

3. LOCATE AND EXPOSE ENDS OF EXISTING DUCT FOR ADDITION OF PROPOSED TAXIWAY B CABLE.
HAND-EXCAVATE AS NECESSARY TO AVOID DAMAGE TO EXISTING RUNWAY 11-29 CABLE.
DISCONNECT AND REMOVE EXISTING CABLES TO BE REPLACED  FOR TAXIWAY B CIRCUIT.

4. EXISTING PAPI/REIL 29 UNDERGROUND CABLE TO REMAIN.

5. PROPOSED CONCRETE FOUNDATION AND L867 BASE FOR THIS TAXI GUIDANCE SIGN ENTIRELY.
INSTALL PER DETAIL, SHEET 31.

6. SERIES-CONNECT PROPOSED FEEDS TO SIGN TO THE EXISTING RUNWAY 2-20 CIRCUIT AT
DISTANCE REMAINING SIGN SHOWN.  PROVIDE 2/C, #6, 5 KV, TYPE C CABLE IN UNIT DUCT.
OFFSET CABLE ROUTING AS REQUIRED TO AVOID EXISTING UNDERGROUND CABLES TO REMAIN.
REMOVE EXISTING TAXIWAY CABLES FROM THE SIGN BASE.

7. 1/C, #8, 5 KV, TYPE C CABLE IN UNIT DUCT - TYPICAL FOR ALL TAXIWAY LIGHTING CABLE
UNLESS NOTED OTHERWISE.  OFFSET CABLE ROUTING AS REQUIRED TO AVOID EXISTING
UNDERGROUND CABLES TO REMAIN.

8. REMOVE AND REPLACE EXISTING CABLE FROM EXISTING DUCT BANK AS FOLLOWS:
TAXIWAY B  -  1 - #8, 5 KV, TYPE C

9. 1/C,  #6, 5 KV, TYPE C CABLE IN UNIT DUCT.

10. SERIES-CONNECT PROPOSED FEEDS TO SIGN TO THE EXISTING RUNWAY 2-20 CIRCUIT AT
RUNWAY EDGE LIGHT SHOWN.  PROVIDE 1/C, #6, 5 KV, TYPE C CABLE IN UNIT DUCT. OFFSET
CABLE ROUTING AS REQUIRED TO AVOID EXISTING UNDERGROUND CABLES TO REMAIN. 

11. CORE DRILL EXISTING MANHOLE FOR CONDUIT INSTALLATION.  SEAL ALL PENETRATIONS
WATERTIGHT WITH NON-SHRINK GROUT.

12. INSTALL BASE MOUNTED L-861T LED MEDIUM INTENSITY TAXIWAY EDGE LIGHTS (MITL) BLUE -
TYPICAL FOR ALL TAXIWAY LIGHTS. SEE SHEET 31 FOR DETAIL.

13. REMOVED SIGNS SHALL BE RELOCATED AS DIRECTED BY THE ENGINEER.  ALL REMAINING SIGNS
TO BE REMOVED SHALL BE PROTECTED AND PLACED IN LOCATION DESIGNATED BY AIRPORT
MAINTENANCE.

14. REMOVED LIGHTS AND BASE CANS SHALL BE RELOCATED AS DIRECTED BY THE ENGINEER.  ALL
REMAINING LIGHTS AND BASE CANS TO BE REMOVED SHALL BE PROTECTED AND PLACED IN
LOCATION DESIGNATED BY AIRPORT MAINTENANCE.

15. ALL TAXIWAY LIGHTS SHALL BE LOCATED 10 FEET FROM EDGE OF PAVEMENT TO CENTER.
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TAXIW
AY B3

PLAN NOTES

1. CONTRACTOR SHALL HAND DIG TO LOCATE EXISTING UNDERGROUND CABLE.

2. EXISTING UNDERROUND CABLE FEEDING RUNWAY 11-29 EDGE LIGHTING IN THESE AREAS.
LOCATE ALL SUCH CABLE AND HAND EXCAVATE WHEREVER CROSSING IS NECESSARY FOR
PROPOSED CABLE  INSTALLATION.

3. LOCATE AND EXPOSE ENDS OF EXISTING DUCT FOR ADDITION OF PROPOSED TAXIWAY B CABLE.
HAND-EXCAVATE AS NECESSARY TO AVOID DAMAGE TO EXISTING RUNWAY 11-29 CABLE.
DISCONNECT AND REMOVE EXISTING CABLES TO BE REPLACED  FOR TAXIWAY B CIRCUIT.

4. EXISTING PAPI/REIL 29 UNDERGROUND CABLE TO REMAIN.

5. PROPOSED CONCRETE FOUNDATION AND L867 BASE FOR THIS TAXI GUIDANCE SIGN ENTIRELY.
INSTALL PER DETAIL, SHEET 31.

6. SERIES-CONNECT PROPOSED FEEDS TO SIGN TO THE EXISTING RUNWAY 2-20 CIRCUIT AT
DISTANCE REMAINING SIGN SHOWN.  PROVIDE 2/C, #6, 5 KV, TYPE C CABLE IN UNIT DUCT.
OFFSET CABLE ROUTING AS REQUIRED TO AVOID EXISTING UNDERGROUND CABLES TO REMAIN.
REMOVE EXISTING TAXIWAY CABLES FROM THE SIGN BASE.

7. 1/C, #8, 5 KV, TYPE C CABLE IN UNIT DUCT - TYPICAL FOR ALL TAXIWAY LIGHTING CABLE
UNLESS NOTED OTHERWISE.  OFFSET CABLE ROUTING AS REQUIRED TO AVOID EXISTING
UNDERGROUND CABLES TO REMAIN.

8. REMOVE AND REPLACE EXISTING CABLE FROM EXISTING DUCT BANK AS FOLLOWS:
TAXIWAY B  -  1 - #8, 5 KV, TYPE C

9. 1/C,  #6, 5 KV, TYPE C CABLE IN UNIT DUCT.

10. SERIES-CONNECT PROPOSED FEEDS TO SIGN TO THE EXISTING RUNWAY 2-20 CIRCUIT AT
RUNWAY EDGE LIGHT SHOWN.  PROVIDE 1/C, #6, 5 KV, TYPE C CABLE IN UNIT DUCT. OFFSET
CABLE ROUTING AS REQUIRED TO AVOID EXISTING UNDERGROUND CABLES TO REMAIN. 

11. CORE DRILL EXISTING MANHOLE FOR CONDUIT INSTALLATION.  SEAL ALL PENETRATIONS
WATERTIGHT WITH NON-SHRINK GROUT.

12. INSTALL BASE MOUNTED L-861T LED MEDIUM INTENSITY TAXIWAY EDGE LIGHTS (MITL) BLUE -
TYPICAL FOR ALL TAXIWAY LIGHTS. SEE SHEET 31 FOR DETAIL.

13. REMOVED SIGNS SHALL BE RELOCATED AS DIRECTED BY THE ENGINEER.  ALL REMAINING SIGNS
TO BE REMOVED SHALL BE PROTECTED AND PLACED IN LOCATION DESIGNATED BY AIRPORT
MAINTENANCE.

14. REMOVED LIGHTS AND BASE CANS SHALL BE RELOCATED AS DIRECTED BY THE ENGINEER.  ALL
REMAINING LIGHTS AND BASE CANS TO BE REMOVED SHALL BE PROTECTED AND PLACED IN
LOCATION DESIGNATED BY AIRPORT MAINTENANCE.

15. ALL TAXIWAY EDGE LIGHTS SHALL BE LOCATED 10 FEET FROM EDGE OF PAVEMENT TO CENTER.
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DETAIL NOTES

1. DRILL AND TAP A ¼” X 20 THREADED HOLE IN THE BASE LIP FOR GROUND SCREW.

2. EXISTING THREADED HOLE FOR COVER BOLT.

3. EXISTING L-867 BASE EMBEDDED IN CONCRETE FOUNDATION TO BE RETAINED.

4. #6 GROUND WIRE WITH 2 FT OF SLACK TO PROPOSED BASE BLANK COVER PLATE
GROUND LUG.

5. STAINLESS STEEL ¼” X 20 HEX-HEAD BOLT AND WASHER.  CUT OFF ANY EXCESS
BOLT ABOVE THE LIP, FLUSH WITH TOP OF BASE.

6. #6 GROUND WIRE BONDED TO PROPOSED SIGN EXTENSION COVER PER DETAIL A.

7. 125 AMP RATED COPPER SOLDERLESS LUG BOLTED TO UNDERSIDE OF BASE LIP.

8. #6 GROUND WIRE BONDED TO PROPOSED EXTERNAL GROUND ROD PER DETAIL.

LETTING CONTRACT NUMBER

WI061



LETTING CONTRACT NUMBER

WI061
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11-29 35

NOTE:
AFFIX NON-CORROSIVE TAG TO HOME RUN
PAIRS IN ALL HANDHOLES AND MANHOLES
WITH OUTDOOR RATED PLATIC TIE WRAPS

NOTE:
AFFIX NON-CORROSIVE TAG TO FIXTURE
FACING RUNWAY WITH SET SCREW, WIRE
TIE, OR METAL BAND.  NUMBERS SHALL BE
ENGRAVED FOR PERMANENT READABILITY.

1. DETAIL NUMBERS INDICAT NO. OF CABLES
2. INCREASE TRENCHES WITH MORE THAN 7 CABLES 3" IN WIDTH FOR EACH ADDITIONAL

CABLE.  IF SPECIFIED ON PLANS. TWO PARALLEL TRENCHES MAY BE CONSTRUCTED.
3. RESTORE ALL DISTURBED SURFACES TO THEIR ORIGINAL CONDITION.  COST IS

INCIDENTAL TO TRENCH RETURFING MATERIALS AND RATES MAY BE SHOWN ON PLAN.
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GENERAL EROSION NOTES

A. BEST MANAGEMENT PRACTICES (BMP'S) AND CONTROLS SHALL CONFORM TO FEDERAL, STATE, OR LOCAL REQUIREMENTS OR MANUAL OF PRACTICE
AS APPLICABLE.  CONTRACTOR SHALL IMPLEMENT ADDITIONAL CONTROLS AS DIRCTED BY PERMITTING AGENCY OR OWNER.

B. CONTRACTOR SHALL MINIMIZE CLEARING TO THE MAXIMUM EXTENT PRACTICAL OR AS REQUIRED BY THE GENERAL PERMIT.

C. GENERAL CONTRACTOR SHALL DENOTE ON PLAN THE TEMPORARY PARKING AND STORAGE AREA WHICH SHALL ALSO BE USED AS THE EQUIPMENT
MAINTENANCE AND CLEANING AREA, EMPLOYEE PARKING AREA, AND AREA FOR LOCATING PORTABLE FACILITIES, OFFICE TRAILERS, AND TOILET
FACILITIES.

D. ALL WASH WATER (CONCRETE TRUCKS, VEHICLE CLEANING, EQUIPMENT CLEANING, ETC.) SHALL BE DETAINED AND PROPERLY TREATED OR
DISPOSED.

E. SUFFICIENT OIL AND GREASE ABSORBING MATERIALS AND FLOTATION BOOMS SHALL BE MAINTAINED ON SITE OR READILY AVAILABLE TO CONTAIN
AND CLEAN-UP FUEL OR CHEMICAL SPILLS AND LEAKS.

J.  DUST ON THE SITE SHALL NOT BE CONTOLLED BY THE USE OF MOTOR OILS AND OTHER PETROLEUM BASED OR TOXIC LIQUIDS FOR DUST
SUPPRESSION OPERATIONS.

K. RUBBISH, TRASH, GARBAGE, LITTER, OR OTHER SUCH MATERIALS SHALL BE DEPOSITED INTO SEALED CONTAINERS, MATERIALS SHALL BE
PREVENTED FROM LEAVING THE PREMISES THROUGH THE ACTION OF WIND OR STORMWATER DISCHARGE INTO DRAINAGE DITCHES OR WATERS OF
THE STATE.

L. ALL STORM WATER POLLUTION PREVENTION MEASURES PRESENTED ON THIS PLAN SHALL BE INITIATED AS SOON AS PRACTICABLE.

M. DISTURBED PORTIONS OF THE SITE WHERE CONSTRUCTION ACTIVITY HAS PERMANENTLY STOPPED SHALL BE PERMANENTLY SEEDED.  THESE AREAS
SHALL BE SEEDED NO LATER THAN 14 DAYS AFTER THE LAST CONSTRUCTION ACTIVITY OCCURRING IN THESE AREAS.  REFER TO THE GRADING
PLAN AND/OR LANSCAPE PLAN.

N. IF THE ACTION OF VEHICLES TRAVELING OVER THE GRAVEL CONSTRUCTION ENTRANCES IS NOT SUFFICIENT TO REMOVE THE MAJORITY OF DIRT OR
MUD, THEN THE TIRES MUST BE WASHED BEFORE THE VEHICLES ENTER A PUBLIC ROAD.  IF WASHING IS USED, PROVISIONS MUST BE MADE TO
INTERCEPT THE WASH WATER AND TRAP THE SEDIMENT BEFORE IT IS CARRIED OFF THE SITE.

O. ALL MATERIALS SPILLED, DROPPED, WASHED, OR TRACKED FROM VEHICLES ONTO ROADWAYS OR INTO STORM DRAINS MUST BE REMOVED
IMMEDIATELY.

P. ON-SITE & OFFSITE SOIL STOCKPILE AND BORROW AREAS SHALL BE PROTECTED FROM EROSION AND SEDIMENTATION THROUGH IMPLEMENTATION
OF BEST MANAGEMENT PRACTICES. STOCKPILE AND BORROW AREA LOCATIONS SHALL BE NOTED ON THE SITE MAP AND PERMITTED IN
ACCORDANCE WITH GENERAL PERMIT REQUIREMENTS.

Q. SLOPES SHALL BE LEFT IN A ROUGHENED CONDITION DURING THE GRADING PHASE TO REDUCE RUNOFF VELOCITIES AND EROSION.

R. DUE TO THE GRADE CHANGES DURING THE DEVELOPMENT OF THE PROJECT, THE CONTRACTOR SHALL BE RESPONSIBLE FOR ADJUSTING THE
EROSION CONTROL MEASURES (SEDIMENT LOGS, ETC.) TO PREVENT EROSION.

S. ALL CONSTRUCTION SHALL BE STABILIZED AT THE END OF EACH WORKING DAY, THIS INCLUDES BACKFILLING OF TRENCHES FOR UTILITY
CONSTRUCTION AND PLACEMENT OF GRAVEL OR BITUMINOUS PAVING FOR ROAD CONSTRUCTION.

MAINTENANCE

ALL MEASURES STATED ON THIS EROSION AND SEDIMENT CONTROL PLAN SHALL BE MAINTAINED IN
FULLY FUNCTIONAL CONDITION UNTIL NO LONGER REQUIRED FOR A COMPLETED PHASE OF WORK OR
FINAL STABILIZATION OF THE SITE.  ALL EROSION AND SEDIMENTATION CONTROL MEASURES SHALL BE
CHECKED BY A QUALIFIED PERSON AT LEAST ONCE EVERY SEVEN CALENDAR DAYS AND WITHIN 24 HOURS
OF THE END OF A 0.5" RAINFALL EVENT, AND CLEANED AND REPAIRED IN ACCORDANCE WITH THE
FOLLOWING:

1.  INLET PROTECTION DEVICES AND BARRIERS SHALL BE REPAIRED OR REPLACED IF THEY SHOW SIGNS OF
UNDERMINING, OR DETERIORATION.

2.  ALL SEEDED AREAS SHALL BE CHECKED REGULARLY TO SEE THAT A GOOD STAND IS MAINTAINED.  AREAS
SHOULD BE FERTILIZED, WATERED, AND RESEEDED AS NEEDED.

3.  THE CONSTRUCTION ENTRANCES SHALL BE MAINTAINED IN A CONDITION WHICH WILL PREVENT TRACKING
OR FLOW OF MUD ONTO PUBLIC RIGHTS-OF-WAY.  THIS MAY REQUIRE PERIODIC TOP DRESSING OF THE
CONSTRUCTION ENTRANCES AS CONDITIONS DEMAND.

4.  THE TEMPORARY PARKING AND STORAGE AREA SHALL BE KEPT IN GOOD CONDITION (SUITABLE FOR
PARKING AND STORAGE).  THIS MAY REQUIRE PERIODIC TOP DRESSING OF THE TEMPORARY PARKING AS
CONDITIONS DEMAND.

5.  OUTLET STRUCTURES IN THE SEDIMENTATION BASINS SHALL BE MAINTAINED IN OPERATIONAL CONDITIONS
AT ALL TIMES.  SEDIMENT SHALL BE REMOVED FROM SEDIMENT BASINS OR TRAPS WHEN THE DESIGN
CAPACITY HAS BEEN REDUCED BY 50%.
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