
2 2

 MAINTENANCE OF TRAFFIC TYPICAL SECTIONS

NA NANA

28
RA

RA

~ FRONTAGE RD

E
X
I
S

T
 

R
O

W

SECTION E-E

SECTION F-F

E
X
I
S

T
 

R
O

W

STAGE 2A

\ RAMP C

T

SECTION F-F

E
X
I
S

T
 

R
O

W

WORKZONE

STAGE 1A

\ RAMP C

MOT LANE

10

57

1

2’12’1’

8’

11’

2’ 12’ 2’

MOT LANE

T
2

7 5

10

WORKZONE 10’

8’

4’22’

T

SECTION F-F

E
X
I
S

T
 

R
O

W

STAGE 2B

\ RAMP C

T

LANE

WORKZONE6’16’

1

2

3

4

5

6

7

8

9

10

LEGEND

     HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL 9.5mm, N50, 2"

     HOT-MIX ASPHALT BINDER COURSE, IL-19mm, N50, 8"

TEMPORARY PAVEMENT

VERTICAL PANELS WITH BIDIRECTIONAL STEADY BURN LIGHTS
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PAVEMENT MARKING TAPE, TYPE III 4" WHITE

PAVEMENT MARKING REMOVAL

 

DRUMS AT 50’C-C WITH BIDIRECTIONAL STEADY BURN LIGHTS
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THEN CONSTRUCT THE RIGHT SIDE SHOULDER

WHEN SLOPE REACHES 4:1 AS SHOWN TO THE CURB AT THE RETAINING WALL

WHILE WORK OPERATION PROGRESS, USE HWY STD 701501-06.

CONTRACTOR HAS TO MAINTAIN AT ALL TIMES 2-WAY ACCESS AT THE FRONTAGE ROAD

USE HWY STD 701501-06.

WHILE WORK OPERATION PROGRESS.

2-WAY ACCESS AT THE FRONTAGE ROAD

CONTRACTOR HAS TO MAINTAIN AT ALL TIMES

225

03/09/2012

 94     LAKE          49-1(HB & HB-1)R   

        

SECTION COUNTY

ILLINOIS FED. AID PROJECT

    

TOTAL

SHEETS

SHEET

NO.
F.A. 

RTE.

SHEET NO.    OF     SHEETS STA.            TO STA.            

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS                            

FILE NAME defaultUSER NAME =

PLOT SCALE = $SCALE$

PLOT DATE = 3/9/2012

=

DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

   

   

   

   

S
:\

1
1
0
1
\
0
5
_

C
A

D
D
\
6
0

L
7
6
 

R
u
s
s
e
l
l
 
R
d

w
y
\
6
0

L
7
6
 

S
h
e
e
t
s
\

D
1
6
0

L
7
6
-
s
h
t
-

M
O

T
_
t
y
p
i
c
a
l
.d

g
n

CONSULTING ENGINEERS 

BOWMAN, BARRETT & ASSOCIATES INC.

www.bbandainc.com

312.228.0100

Chicago, Illinois

$FILES$

CONTRACT NO. 60L76

SCALE:          

RGR




