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llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to
10:00 a.m. April 27, 2018 at which time the bids will be publicly opened from the iCX SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 62B94
MCHENRY County

Section 2015-089B

Project NHPP-LGYL(394)
Route FAP 305

District 1 Construction Funds

Rehabilatation of the existing culvert structures over unnamed ditches in the townships of Dunham
and Hartland.

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2018

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA Standard Specifications for Road and Bridge Construction (Adopted 4-1-16) (Revised 1-1-18)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included
by reference:

CHECK SHEET # PAGE NO.
1 X Additional State Requirements for Federal-Aid ConStruCtion CONIACES ..........eieiiuieiiiiieeiiiieeriie e 64
2 X Subletting of Contracts (Federal-Aid Contracts) .........ccccceevveeeeiieeennnne. 67
3 X EEO e 68
4 Specific EEO Responsibilities Non Federal-Aid Contracts ... 78
5 Required ProviSions - STAte CONLFACES ..........eiiiiiiieiiieiiie ittt ettt e b sr e et e e bt e sbeesineenbeenaneenteens 83
6 Asbestos Bearing 89
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface REMOVaAl ...........cooueiiiiiiiiiiiie e 90
8 Temporary Stream Crossings and In-Stream Work Pads 91
9 Construction Layout Stakes EXCEPL fOr BIIAGES ......coiiieiiiiiieeiiiie ettt e e 92

10 CONSITUCION LAYOUL STAKES ...eeiiiiiiiiiiieetiie ettt ettt ettt ettt e kbt e e et et e ek bt e e sttt e e aabb e e et be e e eabbeanbee e e ambe e e sanbeeesanbeeaasbeaesabneas 95
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14 Pavement and Shoulder RESUIMTACING .......ciuiiiiiiii ettt 106
15 Patching with Hot-Mix Asphalt Overlay REMOVAL ..........ccccuiiiiiiieiiiie et see e e e sere e e snaae e et e e e snsaaessnneeeeneeen 107
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19 Temporary Portable Bridge Traffic Signals .. 114
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the “Standard Specifications for Road and Bridge
Construction”, April 1, 2016 (herein referred to as the Standard Specifications), the latest edition
of the “Manual on Uniform Traffic Control Devices for Streets and Highways”, and the “Manual of
Test Procedures for Materials” in effect on the date of invitation for bids, and the “Supplemental
Specifications and Recurring Special Provisions” indicated on the Check Sheet included herein,
which apply to and govern the construction of FAP Route 305 (U.S. Route 14), Project NHPP-
LGYL(394), Section 2015-089B, McHenry County, Contract No. 62B94 and in case of conflict with
any part, or parts, of said Specifications, the said Special Provisions shall take precedence and
shall govern.

FAP Route 305 (U.S. Route 14)
Project NHPP-LGYL(394)
Section 2015-089B
McHenry County
Contract No. 62B94

LOCATION OF IMPROVEMENT

This project is located on FAP Route 305 (U.S. Route 14) over unnamed ditches. Culvert Location
1 is located north of Streit Road and south of Blue Jay Road, in Dunham Township in McHenry
County. Culvert Location 2 is located north of Lembecke Road and south of Lindwall Road, in
Hartland Township in McHenry County. Culvert Location 3 is located north of Bunker Hill Road
and south of Lembecke Road, in Hartland Township in McHenry County.

DESCRIPTION OF IMPROVEMENT

The work on this project includes the rehabilitation of the existing culverts structures that carry
U.S. Route 14 over unnamed ditches in the townships of Hartland and Dunham in McHenry
County. The work on this project consists of removing the existing RCP extensions and flared end
sections, with new pipe culverts installed within the existing box culverts at each location as well
as earthwork and other collateral work as necessary to complete the project.
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MAINTENANCE OF ROADWAYS
Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume
responsibility for normal maintenance of all existing roadways within the limits of the
improvement. This normal maintenance shall include all repair work deemed necessary by the
Engineer, but shall not include snow removal operations. Traffic control and protection for
maintenance of roadways will be provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such
items, including the accompanying traffic control and protection required by the Engineer, will be
paid for in accordance with Article 109.04 of the Standard Specifications.

TRAFFIC CONTROL AND PROTECTION (ARTERIALS)
Effective: February 1, 1996 Revised: March 1, 2011

Specific traffic control plan details and Special Provisions have been prepared for this contract.
This work shall include all labor, materials, transportation, handling and incidental work
necessary to furnish, install, maintain and remove all traffic control devices required as indicated
in the plans and as approved by the Engineer.

When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain
and remove all applicable traffic control devices along the detour route according to the details
shown in the plans.

Method of Measurement: All traffic control (except “Traffic Control and Protection (Expressways)”
and temporary pavement markings) indicated on the traffic control plan details and specified in
the Special Provisions will be measured for payment on a lump sum basis.

Basis of Payment: All traffic control and protection will be paid for at the contract lump sum
price for TRAFFIC CONTROL AND PROTECTION (SPECIAL).

Temporary pavement markings will be paid for separately unless shown on a Standard.
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TRAFFIC CONTROL PLAN
Effective: September 30, 1985 Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS:
701006
701301
701311
701336
701901

DETAILS:
TC-22 ARTERIAL ROAD INFORMATION SIGN
MAINTENANCE OF TRAFFIC PLANS (SEE SHEET 9 OF PLANS)

SPECIAL PROVISIONS:

PUBLIC CONVENIENCE AND SAFETY (D1)

TRAFFIC CONTROL AND PROTECTION (ARTERIALS)
TEMPORARY INFORMATION SIGNING (D1) EQUIPMENT
PARKING AND STORAGE (BDE)

LIGHTS ON BARRICADES (BDE)

EMBANKMENT II
Effective: March 1, 2011 Revised: November 1, 2013

Description. This work shall be according to Section 205 of the Standard Specifications except
for the following.

Material. Reclaimed asphalt shall not be used within the ground water table or as a fill if ground
water is present. The RAP used shall be according to the current Bureau of Materials and
Physical Research Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate
Applications”. Gradation deleterious count shall not exceed 10% of total RAP and 5% of other
by total weight.
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CONSTRUCTION REQUIREMENTS

Samples. Embankment material shall be sampled and tested before use. The contractor shall
identify embankment sources, and provide equipment as the Engineer requires, for the
collection of samples from those sources. Samples will be furnished to the Geotechnical
Engineer a minimum of three weeks prior to use in order that laboratory tests for compaction
can be performed. Embankment material placement cannot begin until tests are completed.

Placing Material. In addition to Article 202.03, broken concrete, reclaimed asphalt with no
expansive aggregate, or uncontaminated dirt and sand generated from construction or
demolition activities shall be placed in 6 inches (150 mm) lifts and disked with the underlying lift
until a uniform homogenous material is formed. This process also applies to the overlaying lifts.
The disk must have a minimum blade diameter of 24 inches (600 mm).

When embankments are to be constructed on hillsides or existing slopes that are steeper than
3H:1V, steps shall be keyed into the existing slope by stepping and benching as shown in the
plans or as directed by the Engineer.

Compaction. Soils classification for moisture content control will be determined by the Soils
Inspector using visual field examination techniques and the IDH Textural Classification Chart.

When tested for density in place each lift shall have a maximum moisture content as follows.
a) A maximum of 110 percent of the optimum maoisture for all forms of clay soils.

b) A maximum of 105 percent of the optimum moisture for all forms of clay loam soils.

Stability. The requirement for embankment stability in article 205.04 will be measured with a
Dynamic Cone Penetrometer (DCP) according to the test method in the IDOT Geotechnical
Manual. The penetration rate must be equal or less than 1.5 inches (38 mm) per blow.

Basis of Payment. This work will not be paid separately but will be considered as included in
the various items of excavation.




FAP Route 305 (U.S. Route 14)
Project NHPP-LGYL(394)
Section 2015-089B

McHenry County

Contract No. 62B94

PUBLIC CONVENIENCE AND SAFETY (DIST 1)
Effective: May 1, 2012 Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or
Monday, the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article
107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday
prior to 11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday
except where structure construction or major rehabilitation makes it impractical.”

STATUS OF UTILITIES (D-1)
Effective: June 1, 2016

Utility companies and/or municipal owners located within the construction limits of this project
have provided the following information in regard to their facilities and the proposed
improvements. The tables below contain a description of specific conflicts to be resolved and/or
facilities which will require some action on the part of the Department’s contractor to proceed with
work. Each table entry includes an identification of the action necessary and, if applicable, the
estimated duration required for the resolution.

UTILITIES TO BE ADJUSTED

Conflicts noted below have been identified by following the suggested staging plan included in
the contract. The company has been notified of all conflicts and will be required to obtain the
necessary permits to complete their work; in some instances resolution will be a function of the
construction staging. The responsible agency must relocate or complete new installations as
noted in the action column; this work has been deemed necessary to be complete for the
Department’s contractor to then work in the stage under which the item has been listed.
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STAGE /
LOCATION

TYPE

DESCRIPTION

RESPONSIBLE
AGENCY

ACTION

None Anticipated

No conflicts to be resolved (or if there are conflicts they are to be listed as noted above)

Pre-Stage:
Stage 1:
Stage 2:

Days Total Installation
Days Total Installation
Days Total Installation

The following contact information is what was used during the preparation of the plans as provided
by the Agency/Company responsible for resolution of the conflict.

Agency/Company
Responsible
Resolve Conflict

to

Name of contact

Address

Phone

e-mail address

None Anticipated

UTILITIES TO BE WATCHED AND PROTECTED

The areas of concern noted below have been identified by following the suggested staging plan
included for the contract. The information provided is not a comprehensive list of all remaining
utilities, but those which during coordination were identified as ones which might require the
Department’s contractor to take into consideration when making the determination of the means
and methods that would be required to construct the proposed improvement. In some instances
the contractor will be responsible to notify the owner in advance of the work to take place so

necessary staffing on the owners part can be secured.
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STAGE / LOCATION TYPE DESCRIPTION | OWNER ACTION
U.S. ROUTE 14 In close
1024450 to 1026+50, 54’ RT Underground proximity to side | AT&T
1099+50 to 1100+50, 56’ RT Cable slope regrading
1137+50 to 1139+00, 56’ RT ’
U.S. ROUTE 14 In close gggﬁérg??r/\gneig
1024+50 t0 1026+50, 59" RT, 60" LT Aerial Cable. | proximity to side | ComEd accommodate
1099+50 10 1100+50, 60° LT . slope regrading construction
1137+50 to 1139+00, 58’ LT ) )

equipment.

U.S. ROUTE 14 In close
1024+50 to 1026+50, 56’ RT Underground proximity to side | Nicor
1099+50 to 1100+50, 55’ RT Gas Line. slope regrading
1137+50 to 1139+00, 48' RT ’

The following contact information is what was used during the preparation of the plans as provided

by the owner of the facility.

Agency/Company | Name of | Address Phone e-mail address
Responsible to | contact
Resolve Conflict
AT&T Hector Garcia | 1000 Commerce | 630-573- hg2929@att.com
Dr. 18t Floor 5465
Oak Brook, IL
60523
ComEd Angela Harrell | One Lincoln | 630-229- Angela.Harrell@comed.com
Center, Suite 6™ | 5138
Floor
Oakbrook
Terrace, IL 60181
Nicor Bruce 1844 Ferry Road | 630-388- bkoppan@aglresources.com
Koppang Naperville, IL | 3046
60563

The above represents the best information available to the Department and is included for the
convenience of the bidder. The days required for conflict resolution should be taken into account
in the bid as this information has also been factored into the timeline identified for the project when
setting the completion date. The applicable portions of the Standard Specifications for Road and

Bridge Construction shall apply.
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Estimated duration of time provided in the action column for the first conflicts identified will begin
on the date of the executed contract regardless of the status of the utility relocations. The
responsible agencies will be working toward resolving subsequent conflicts in conjunction with
contractor activities in the number of days noted.

The estimated relocation dates must be part of the progress schedule submitted by the contractor.
A utility kickoff meeting will be scheduled between the Department, the Department’s contractor
and the utility companies. The Department’s contractor is responsible for contacting J.U.L.I.E.
prior to any and all excavation work.

TEMPORARY INFORMATION SIGNING
Effective: November 13, 1996 Revised: January 2, 2007

Description.
This work shall consist of furnishing, installing, maintaining, relocating for various states of

construction and eventually removing temporary informational signs. Included in this item may
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay
sign panels which cover portions of existing signs.

Materials.
Materials shall be according to the following Articles of Section 1000 - Materials:

Item Article/Section
a.) Sign Base (Notes 1 & 2) 1090
b.) Sign Face ( Note 3) 1091
c.) Sign Legends 1092
d) Sign Supports 1093
e.) Overlay Panels (Note 4) 1090.02

Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick
plywood.

Note 2.  Type A sheeting can be used on the plywood base.

Note 3. All sign faces shall be Type A except all orange signs shall meet the
requirements of Article 1106.01.

Note 4. The overlay panels shall be 0.08 inch (2 mm) thick.

GENERAL CONSTRUCTION REQUIRMENTS
Installation.
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication.

Signs which are placed along the roadway and/or within the construction zone shall be installed
according to the requirements of Article 701.14 and Article 720.04. The signs shall be 7 ft (2.1
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the
edge of the paved shoulder. A minimum of two (2) posts shall be used.



FAP Route 305 (U.S. Route 14)
Project NHPP-LGYL(394)
Section 2015-089B

McHenry County

Contract No. 62B94

The attachment of temporary signs to existing sign structures or sign panels shall be approved
by the Engineer. Any damage to the existing signs due to the Contractor's operations shall be
repaired or signs replaced, as determined by the Engineer, at the Contractor's expense.

Signs which are placed on overhead bridge structures shall be fastened to the handrail with
stainless steel bands. These signs shall rest on the concrete parapet where possible. The
Contractor shall furnish mounting details for approval by the Engineer.

Method of Measurement.
This work shall be measured for payment in square feet (square meters) edge to edge
(horizontally and vertically).

All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are
required for mounting these signs will be included as part of this pay item.

Basis Of Payment.
This work shall be paid for at the contract unit price per square foot (square meter) for
TEMPORARY INFORMATION SIGNING.

BOX CULVERTS TO BE CLEANED

Description. This work consists of cleaning out the existing box culverts at the locations shown on
the plans and within the roadway right-of-way. The culverts should be cleaned out to the original
flowline, using a method approved by the Engineer.

Construction Requirements. The Contractor shall clean the existing box culverts of all silt, debris
and/or foreign matter of any kind and the box culvert shall be free from such accumulations at the
time of final inspection. The method of cleaning shall not damage the existing box culverts and
shall be submitted to the Engineer for approval. Any damage to the box culverts shall be repaired
by the Contractor at no additional cost to the Department.

The Contractor shall dispose of the silt, debris and/or foreign matter removed from the existing
box culverts offsite in accordance with Article 202.03 of the Standard Specifications.

Method of Measurement. This work will be measured per foot along the centerline of the box
culvert.

Basis of Payment. This work will be paid for at the contract unit price per foot for BOX CULVERTS
TO BE CLEANED. The disposal of the silt, debris and/or foreign matter removed from the existing
box culverts shall be included in the contract unit price for BOX CULVERTS TO BE CLEANED
and shall not be paid for separately.
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CONCRETE SLAB REMOVAL

Description: This work shall consist of the removal and satisfactory disposal of concrete slabs in
accordance with the applicable portions of Section 501 of the Standard Specifications.

Construction Requirements: It will be the responsibility of the Contractor to determine the
thickness of the concrete slab to be removed and the extent to which it is reinforced. No additional
compensation will be allowed because of variations from the assumed thickness or from the
variations in the amount of reinforcement.

Basis of Payment: This work will be paid for at the contract unit price per square yard for
CONCRETE SLAB REMOVAL, which price shall include all labor, equipment and materials
necessary to complete the work.

COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when

the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”
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Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1)

(2)

(3)

Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.

Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:

“(b) No working day will be charged under the following conditions.

(1) When adverse weather prevents work on the controlling item.

(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants, representatives,

officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling

item.
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(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two

Working Days Article 108.04(b)(4) consecutive weeks.

Completion | Article 108.08(b)(1) or The lE:ontractpr has],c been grant_ed a mlnlmg_m two
Date Article 108.08(b)(7) week extension of contract time, according to
' Article 108.08.

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.
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(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 Two Proj_ect Superintendents,
One Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid. For working day contracts the payment will be made according to Article
109.04. For completion date contracts, an adjustment will be determined as follows.
Extended Traffic Control occurs between April 1 and November 30:

ETCP Adjustment ($) = TE x (%/100 x CUP / OCT)

Extended Traffic Control occurs between December 1 and March 31:

ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT)
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Where:TE = Duration of approved time extension in calendar days.
% = Percent maintenance for the traffic control, % (see table below).
CUP = Contract unit price for the traffic control pay item in place during the delay.
OCT = Original contract time in calendar days.

Original Contract Amount Percent Maintenance
Up to $2,000,000 65%
$2,000,000 to $10,000,000 75%
$10,000,000 to $20,000,000 85%
Over $20,000,000 90%

When an ETCP adjustment is paid under this provision, an adjusted unit price as provided
for in Article 701.20(a) for increase or decrease in the value of work by more than ten
percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

CONCRETE END SECTIONS FOR PIPE CULVERTS (BDE)
Effective: January 1, 2013 Revised: April 1, 2016

Description. This work shall consist of constructing cast-in-place concrete and precast concrete
end sections for pipe culverts. These end sections are shown on the plans as Highway Standard
542001 or 542011. This work shall be according to Section 542 of the Standard Specifications
except as modified herein.

Materials. Materials shall be according to the following Articles of Division 1000 — Materials of
the Standard Specifications.

Item Article/Section
(a) Portland Cement CoNCrete (NOTE 1) .....uiueeii e 1020
(b) Precast Concrete End Sections (Note 2)
(C) Coarse Aggregate (NOLE 3) ... e 1004.05
(d) Structural StEEI (NOTE 4) .....uiiiiiiiee it 1006.04
(e) Anchor Bolts and ROdS (NOLE 5) ...ccuvuuiiiiiiiiiieci e e 1006.09
() ReINfOrCEMENT BAIS .....uuiiiiii e 1006.10(a)
(9) NONSHAINK GIOUL ....eiiiiiiiiiiiiei ittt e e e e s r e e eens 1024.02
(h) Chemical AdhesivVe RESIN SYSIEIM ... 1027
(i) Mastic Joint Sealer fOr PIPE .....cociiiiiii e e 1055
(1) HaNd HOIE PIUGS ...ooiieiiiiiiiiee ettt a e 1042.16

Note 1. Cast-in-place concrete end sections shall be Class Sl, except the 14 day mix
design shall have a compressive strength of 5000 psi (34,500 kPa) or a flexural strength
of (800 psi) 5500 kPa and a minimum cement factor of 6.65 cwt/cu yd (395 kg/cu m).
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Note 2. Precast concrete end sections shall be according to Articles 1042.02 and
1042.03(b)(c)(d)(e) of the Standard Specifications. The concrete shall be Class PC
according to Section 1020, and shall have a minimum compressive strength of 5000 psi
(34,000 kPa) at 28 days.

Joints between precast sections shall be produced with reinforced tongue and groove
ends according to the requirements of ASTM C 1577.

Note 3. The granular bedding placed below a precast concrete end section shall be
gradation CA 6, CA 9, CA 10, CA 12, CA 17, CA 18, or CA 19.

Note 4. All components of the culvert tie detail shall be galvanized according to the
requirements of AASHTO M 111 or M 232 as applicable.

Note 5. The anchor rods for the culvert ties shall be according to the requirements of
ASTM F 1554, Grade 105 (Grade 725).

CONSTRUCTION REQUIREMENTS

The concrete end sections may be precast or cast-in-place construction. Toe walls shall be either
precast or cast-in-place, and shall be in proper position and backfilled according to the applicable
paragraphs of Article 502.10 of the Standard Specifications prior to the installation of the concrete
end sections. If soil conditions permit, cast-in-place toe walls may be poured directly against the
soil. When poured directly against the soil, the clear cover of the sides and bottom of the toe wall
shall be increased to 3 in. (75 mm) by increasing the thickness of the toe wall.

(@)

(b)

Cast-In-Place Concrete End Sections. Cast-in-place concrete end sections shall be
constructed according to the requirements of Section 503 of the Standard Specifications
and as shown on the plans.

Precast Concrete End Sections. When the concrete end sections will be precast, shop
drawings detailing the slab thickness and reinforcement layout shall be submitted to the
Engineer for review and approval.

The excavation and backfilling for precast concrete end sections shall be according to the
requirements of Section 502 of the Standard Specifications, except a layer of granular
bedding at least 6 in. (150 mm) in thickness shall be placed below the elevation of the
bottom of the end section. The granular bedding shall extend a minimum of 2 ft (600 mm)
beyond each side of the end section.

Anchor rods connecting precast sections shall be brought to a snug tight condition
followed by an additional 2/3 turn on one of the nuts. Match marks shall be provided on
the bolt and nut to verify relative rotation between the bolt and the nut.

When individual, precast end sections are placed side-by-side for a multi-pipe culvert

installation, a 3 in. (75 mm) space shall be left between adjacent end section walls and
the space(s) filled with Class Sl concrete.
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Method of Measurement. This work will be measured for payment as each, with each end of each
culvert being one each.

Basis of Payment. This work will be paid for at the contract unit price per each for CONCRETE
END SECTION, STANDARD 542001 or CONCRETE END SECTION, 542011, of the pipe
diameter and slope specified.

CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: November 1, 2014
The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to diesel
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven
calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year older
than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1, 2010 ¥ 600-749 2002
750 and up 2006
June 1, 2011 % 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1, 2012 % 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the

contract.
2/ Effective dates apply to Contractor and subcontractor diesel powered off-road equipment
assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://lwww.arb.ca.gov/diesel/verdev/vt/cvt.htm); or
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b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are
exempt from installing retrofit emission control devices if such devices adversely affect equipment
operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the
Department if documentation is provided showing good faith efforts were made by the Contractor
to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name;
and (2) the emission control devices make, model, USEPA or CARB verification number, or
performance certification from the retrofit device manufacturer. Equipment reported as fitted with
emissions control devices shall be made available to the Engineer for visual inspection of the
device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of this
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission control
devices shall be considered as included in the contract unit prices bid for the various items of
work involved and no additional compensation will be allowed. The Contractor's compliance with
this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction
will be imposed for each calendar day or fraction thereof the deficiency continues to exist. The
calendar day(s) will begin when the time period for correction is exceeded and end with the
Engineer's written acceptance of the correction. The daily monetary deduction will be $1,000.00
for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.
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If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: April 2, 2018

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of 49
CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;
(b) Assessing sanctions;
(c) Liquidated damages; and/or
(d) Disqualifying the Contractor from future bidding as non-responsible.
OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR

Part 26, the Department has set an overall goal for DBE patrticipation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
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assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined that the work of this contract has subcontracting opportunities
that may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates that, in the absence of unlawful discrimination,
and in an arena of fair and open competition, DBE companies can be expected to perform 21.00%
of the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the goal
or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder to comply will render the bid not responsive.

In order to assure the timely award of the contract, the low bidder shall submit:

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE 2025
and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures herein.
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(2) To meet the five day requirement, the bidder may send the Utilization Plan
electronically by scanning and sending to DOT.DBE.UP@illingis.gov or faxing to
(217) 785-1524. The subject line must include the bid Item Number and the Letting
date. The Utilization Plan should be sent as one .pdf file, rather than multiple files and
emails for the same Item Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.

Alternatively, the Utilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the certified mail receipt from the U.S. Postal Service or the receipt issued
by a delivery service when the Utilization Plan is received by the Department. It is the
responsibility of the bidder to ensure the postmark or receipt date is affixed within the
five days if the bidder intends to rely upon mailing or delivery to satisfy the submission
day requirement. The Utilization Plan is to be submitted to:

lllinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springfield, Illinois 62764

The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the bid
is declared not responsive due to a failure to submit a Utilization Plan or failure to
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may deny
authorization to bid the project if re-advertised for bids. The Department reserves the
right to invite any other bidder to submit a Utilization Plan at any time for award
consideration.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE

(©)

participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

The Utilization Plan shall include a DBE Participation Commitment Statement, Department
form SBE 2025, for each DBE proposed for the performance of work to achieve the
contract goal. For bidding purposes, submission of the completed SBE 2025 forms,
signed by the DBEs and scanned or faxed to the bidder will be acceptable as long as the
original is available and provided upon request. All elements of information indicated on
the said form shall be provided, including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;

(2) A description, including pay item numbers, of the work each DBE will perform;

20



FAP Route 305 (U.S. Route 14)
Project NHPP-LGYL(394)
Section 2015-089B

McHenry County

Contract No. 62B94

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit price,
and total subcontract price for the work to be completed by the DBE. If partial pay
items are to be performed by the DBE, indicate the portion of each item, a unit price
where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder and
each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and hon-DBE companies,
the Utilization Plan must also include a clear identification of the portion of the work to
be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor quote
submitted to the bidder when a non-DBE subcontractor is selected over a DBE for
work on the contract.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation has
been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of the
contract by the bidder. The Utilization Plan will be approved by the Department if the Utilization
Plan documents sufficient commercially useful DBE work to meet the contract goal or the bidder
submits sufficient documentation of a good faith effort to meet the contract goal pursuant to 49
CFR Part 26, Appendix A. The Utilization Plan will not be approved by the Department if the
Utilization Plan does not document sufficient DBE participation to meet the contract goal unless
the apparent successful bidder documented in the Utilization Plan that it made a good faith effort
to meet the goal. This means that the bidder must show that all necessary and reasonable steps
were taken to achieve the contract goal. Necessary and reasonable steps are those which, by
their scope, intensity and appropriateness to the objective, could reasonably be expected to
obtain sufficient DBE participation, even if they were not successful. The Department will consider
the quality, quantity, and intensity of the kinds of efforts that the bidder has made. Mere pro forma
efforts, in other words, efforts done as a matter of form, are not good faith efforts; rather, the
bidder is expected to have taken genuine efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases, and will be considered by the Department.
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(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the prime Contractor might otherwise prefer to perform these
work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with subsection (c)(6) of
the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.
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(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this Special
Provision or that a good faith effort has not been made, the Department will notify the
responsible company official designated in the Utilization Plan that the bid is not
responsive. The notification shall include a statement of reasons for the determination. If
the Utilization Plan is not approved because it is deficient as a technical matter, unless
waived by the Department, the bidder will be notified and will be allowed no more than a
five calendar day period in order to cure the deficiency.

The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway,
Room 319, Springfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of the request in
the United States mail on or before the fifth business day shall not be deemed delivery.
The determination shall become final if a request is not made and delivered. A request
may provide additional written documentation or argument concerning the issues raised
in the determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be forwarded to the
Department’s Reconsideration Officer. The Reconsideration Officer will extend an
opportunity to the bidder to meet in person in order to consider all issues of documentation
and whether the bidder made a good faith effort to meet the goal. After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working days
after receipt of the request for reconsideration, explaining the basis for finding that the
bidder did or did not meet the goal or make adequate good faith efforts to do so. A final
decision by the Reconsideration Officer that a good faith effort was made shall approve
the Utilization Plan submitted by the bidder and shall clear the contract for award. A final
decision that a good faith effort was not made shall render the bid not responsive.
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CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the prime Contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.
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(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(&) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, than a new Request for Approval of Subcontractor shall not be required.
However, the Contractor must document efforts to assure that the existing DBE
subcontractor is capable of performing the additional work and has agreed in writing to the
change.
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(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon request.
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to
supply labor or materials be performed in accordance with this Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’'s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.
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purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the prime
contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor's
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the prime Contractor seeks to terminate a
DBE it relied upon to obtain the contract so that the prime Contractor can self-perform
the work for which the DBE contractor was engaged or so that the prime Contractor
can substitute another DBE or non-DBE contractor after contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any reason
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department shall provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.
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FINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
thirty calendar days after payment has been made by the Department to the Contractor
for such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted as
damages pursuant to subsection (h) of this part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.
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EQUIPMENT PARKING AND STORAGE (BDE)
Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.

“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft (2.5 m)
from the open traffic lane. For other periods of time during working and for all nonworking hours,
all vehicles, materials, and equipment shall be parked or stored as follows.

(&) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in. or
6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”
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LIGHTS ON BARRICADES (BDE)
Effective: January 1, 2018
Revise Article 701.16 of the Standard Specifications to read:

“701.16 Lights. Lights shall be used on devices as required in the plans, the traffic control
plan, and the following table.

Circumstance Lights Required

Daylight operations None

First two warning signs on each approach to the work involving a nighttime

lane closure and “ROUGH GROOVED SURFACE” (W8-1107) signs Flashing mono-directional lights

Devices delineating isolated obstacles, excavations, or hazards at night

(Does not apply to patching) Flashing bi-directional lights

Devices delineating obstacles, excavations, or hazards exceeding

100 ft (30 m) in length at night | Steady burn bi-directional lights
(Does not apply to widening)

Channelizing devices for nighttime lane closures on two-lane roads None
Channelizing devices for nighttime lane closures on multi-lane roads None

Channelizing devices for nighttime lane closures on multi-lane roads

separating opposing directions of traffic None

Channelizing devices for nighttime along lane shifts on multilane roads Steady burn mono-directional lights
Channelizing devices for night time along lane shifts on two lane roads Steady burn bi-directional lights
Devices in nighttime lane closure tapers on Standards 701316 and 701321 Steady burn bi-directional lights
Devices in nighttime lane closure tapers Steady burn mono-directional lights
Devices delineating a widening trench None

Devices delineating patches at night on roadways with an ADT less than

25,000 None

Devices delineating patches at night on roadways with an ADT of 25,000 or None

more

Batteries for the lights shall be replaced on a group basis at such times as may be specified
by the Engineer.”

Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard
Specifications.

Revise the first paragraph of Article 603.07 of the Standard Specifications to read:

“603.07 Protection Under Traffic. After the casting has been adjusted and Class Sl concrete
has been placed, the work shall be protected by a barricade for at least 72 hours.”
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PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: November 2, 2017

Add the following to the end of the fourth paragraph of Article 109.11 of the Standard
Specifications:

“If reasonable cause is asserted, written notice shall be provided to the applicable
subcontractor and/or material supplier and the Engineer within five days of the Contractor
receiving payment. The written notice shall identify the contract number, the subcontract or
material purchase agreement, a detailed reason for refusal, the value of payment being withheld,
and the specific remedial actions required of the subcontractor and/or material supplier so that
payment can be made.”

PROGRESS PAYMENTS (BDE)
Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a) Progress Payments. At least once each month, the Engineer will make a written estimate
of the quantity of work performed in accordance with the contract, and the value thereof
at the contract unit prices. The amount of the estimate approved as due for payment will
be vouchered by the Department and presented to the State Comptroller for payment. No
amount less than $1000.00 will be approved for payment other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by the
Contractor or subcontractor on the date of the offset voucher. Further, the amount of the
offset voucher shall be a credit against the Department’s obligation to pay the Contractor,
the Contractor's obligation to pay the subcontractor, and the Contractor's or
subcontractor’s total loan indebtedness to the Department. The offset shall continue until
such time as the entire loan indebtedness is satisfied. The Department will notify the
Contractor and Fund Control Agent in a timely manner of such offset. The Contractor or
subcontractor shall not be entitled to additional payment in consideration of the offset.

The failure to perform any requirement, obligation, or term of the contract by the Contractor

shall be reason for withholding any progress payments until the Department determines
that compliance has been achieved.”
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: November 2, 2017
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least 14 days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%”"
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WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten business
days following the reporting period. The reporting period shall be Monday through Sunday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included
in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 25 working days.

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES
This work shall be according to Article 669 of the Standard Specifications and the following:

Qualifications. The term environmental firm shall mean an environmental firm with at least five
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in
hazardous waste by the Department. Documentation includes but not limited to verifying
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided to
the Engineer for approval. The environmental firm selected shall not be a former or current
consultant or have any ties with any of the properties contained within and/or adjacent to this
construction project.

General. This Special Provision will likely require the Contractor to subcontract for the execution
of certain activities.

All contaminated materials shall be managed as either “uncontaminated soil” or non-special
waste. This work shall include monitoring and potential sampling, analytical testing, and
management of a material contaminated by requlated substances. The Environmental Firm shall
continuously monitor all soil excavation for worker protection and soil contamination. Phase |
Preliminary Engineering information is available through the District’'s Environmental
Studies Unit. Soil samples or analysis without the approval of the Engineer will be at no
additional cost to the Department. The lateral distance is measured from centerline and the
farthest distance is the offset distance or construction limit whichever is less.
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The Contractor shall manage any excavated soils and sediment within the following areas:
Culvert No. 1

Site 3248-4 (McHenry County Conservation District)

e Station 1024+45 to Station 1026+50 (CL US Route 14), 0 to 50 feet LT (McHenry County
Conservation District, PESA Site 3248-4, 20500 block of US 14, Harvard). This material
meets the criteria of Article 669.09(a)(1) and shall be managed in accordance to Article
669.09. Contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Site 3248-5 (Vacant Land)

e Station 1024+45 to Station 1026+50 (CL US Route 14), 0 to 50 feet RT (Vacant Land, PESA
Site 3248-5, 20500 block of US 14, Harvard). This material meets the criteria of Article
669.09(a)(1) and shall be managed in accordance to Article 669.09. Contaminants of concern
sampling parameters: VOCs, SVOCs and Metals.

Culvert No. 2

Site 3248-6 (Agricultural Land)

e Station 1099+45 to Station 1100+50 (CL US Route 14), 0 to 50 feet LT, and 0 to 50 feet RT
(Agricultural Land, PESA Site 3248-6, 19400 block of US 14, Harvard). This material meets
the criteria of Article 669.09(a)(1) and shall be managed in accordance to Article 669.09.
Contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Culvert No. 3

Site 3248-8 (Plum Tree National)

e Station 1137+45 to Station 1139+00 (CL US Route 14), 0 to 50 feet RT (Plum Tree National,
PESA Site 3248-8, 19511 Lembcke Road, Harvard). This material meets the criteria of Article
669.09(a)(1) and shall be managed in accordance to Article 669.09. Contaminants of concern
sampling parameters: VOCs, SVOCs and Metals.

Site 3248-9 (Vacant Land)

e Station 1137+45 to Station 1139+00 (CL US Route 14), 0 to 50 feet LT (Vacant Land, PESA
Site 3248-9, 19100 block of US 14, Harvard). This material meets the criteria of Article
669.09(a)(1) and shall be managed in accordance to Article 669.09. Contaminants of concern
sampling parameters: VOCs, SVOCs and Metals.
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404 PERMIT

DEPARTMENT OF THE ARMY
CHICAGO DISTRICT, CORPS OF ENGINEERS
231 SOUTH LASALLE STREET
CHICAGO, ILLINOIS 60604-1437

7.4
s Y REPLYTO
B S7ares of

& ATTENTION OF:

February 5, 2018
Technical Services Division
Regulatory Branch
LRC-2017-00888

SUBIJECT: US 14 over Ditches South of IL 23, Dunham and Hartland Townships, McHenry
County, Illinois - Latitude 42.389680 Longitude -88.597824 for Culvert Location 1 (SN 056-
0194), Latitude 42.375956 Longitude -88.577374 for Culvert Location 2 (SN 056-0193), and
Latitude 42.367354 Longitude - 88.569516 for Culvert Location 3 (SN 056-0269)

Anthony Quigley

Tllinois Department of Transportation
201 West Center Court

Schaumburg,, Illinois 60196-1096

Dear Mr. Quigley:

This office has verified that your proposed activity complies with the terms and
conditions of Regional Permit 3 and the General Conditions for all activities authorized under the
Regional Permit Program.

This verification expires three (3) years from the date of this letter and covers only your
activity as described in your notification and as shown on the plans entitled “FAP Route 305
(U.S. Route 14) over Unnamed Ditches — Section 2015-089B — Project P-XX-XXX-XX —
Culvert Rehabilitation, McHenry County™ dated 12/2017, attached to this permit. Caution must
be taken to prevent construction materials and activities from impacting waters of the United
States beyond the scope of this authorization. If you anticipate changing the design or location of
the activity, you should contact this office to determine the need for further authorization.

The activity may be completed without further authorization from this office provided the
activity is conducted in compliance with the terms and conditions of the RPP, including
conditions of water quality certification issued under Section 401 of the Clean Water Act by the
Tllinois Environmental Protection Agency (IEPA). If the design, location, or purpose of the
project is changed, you should contact this office to determine the need for further authorization.

The following special conditions are a requirement of your authorization:

1. You are required to retain a qualified Independent SESC Inspector (ISI). The following
requirements apply:

a. You shall contact this office and the IST at least 10 calendar days prior to the
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preconstruction meeting so that a representative of this office may attend. The meeting
agenda will include a discussion of the SESC plan and the installation and maintenance
requirements of the SESC practices on the site;

b. Prior to commencement of any in-stream work, yvou shall submit construction plans
and a detailed narrative to this office that disclose the contractor's preferred method of
cofferdam and dewatering method;

¢. The ISIwill perform weekly inspections of the implemented SESC measures to
ensure proper installation and regular maintenance of the approved methods. The ISI
contact information form shall be submitted to this office via e-mail and/or hard copy
prior to commencement of the permitted work;

d. The ISI shall submit to the Corps an inspection report with digital photographs of the
SESC measures on a weekly basis during the active and non-active phases of
construction. An inspection report shall also be submitted at the completion of the
project once the SESC measures have been removed and final stabilization has been
completed; and

e. Field conditions during project construction may require the implementation of
additional SESC measures not included in the SESC plans for further protection of
aquatic resources. You shall contact this office immediately in the event of any changes
or modifications to the approved plan set or non-compliance of an existing SESC method.
Upon direction of the Corps, corrective measure shall be instituted at the site to resolve
the problem along with a plan to protect and/or restore the impacted jurisdictional area(s).
If you fail to implement corrective measures, this office may require more frequent site
inspections to ensure the installed SESC measures are acceptable.

Prior to commencement of work, you shall submit constructions plans and a narrative of
the contractor's preferred method of cofferdam. Work in the waterway shall not
commence until this office notifies you, in writing, that the plans have been approved.

Under no circumstances shall the Contractor prolong final grading and shaping so that the
entire project can be permanently seceded at one time. Permanent stabilization within the
wetland and stream buffers identified in the plans shall be mitiated immediately following
the completion of work. Final stabilization of these areas should not be delayed due to
utility work to be performed by others.

Work in the waterway should be timed to take place during low or no-flow conditions.
Low flow conditions are flow at or below the normal water elevation.

. The plan will be designed to allow for the conveyance of the 2-year peak flow past the
work area without overtopping the cofterdam. The Corps has the discretion to reduce this
requirement if documented by the applicant to be infeasible or unnecessary.

Water shall be isolated from the in-stream work area using a cofferdam constructed of
non-erodible materials (steel sheets, aqua barriers, rip rap and geotextile liner, efe.).

Earthen cofferdams are not permissible.

. The cofferdam must be constructed from the upland area and no equipment may enter
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tlowing water at any time. If the installation of the cofferdam cannot be completed from
shore and access is needed to reach the area to be coffered, other measures, such as the
construction of a causeway, will be necessary to ensure that equipment does not enter the
water. Once the cofferdam is in place and the isolated area is dewatered, equipment may
enter the coffered area to perform the required worlk.

If bypass pumping is necessary, the intake hose shall be placed on a stable surtace or
floated to prevent sediment from entering the hose. The bypass discharge shall be placed
on a non-erodible, energy dissipating surface prior to rejoining the stream flow and shall
not cause erosion. Filtering of bypass water is not necessary unless the bypass water has
become sediment-laden as a result of the current construction activities.

During dewatering of the coffered work area, all sediment-laden water must be filtered to
remove sediment. Possible options for sediment removal include baftle systems, anionic
polymers systems, dewatering bags, or other appropriate methods. Water shall have
sediment removed prior to being re-introduced to the downstream waterway. A stabilized
conveyance from the dewatering device to the waterway must be identified in the plan.
Discharge water is considered clean if it does not result in a visually identifiable
degradation of water clarity.

. The portion of the side slope that is above the observed water elevation shall be stabilized

as specified in the plans prior to accepting flows. The substrate and toe of slope that has
been disturbed due to construction activities shall be restored to proposed or pre-
construction conditions and fully stabilized prior to accepting tlows.

. This site is within the aboriginal homelands of several American Indian Tribes. If any

human remains, Native American cultural items or archaeological evidence are
discovered during any phase of this project, interested Tribes request immediate
consultation with the entity of jurisdiction for the location of discovery. In such case,
please contact Julie Rimbault by telephone at (312) 846-5542, or email at
Julie.C.Rimbault@usace.army.mil.

You are responsible for all work authorized herein and for ensuring that all contractors
are aware of the terms and conditions of this authorization.

. A copy of this authorization must be present at the project site during all phases of

construction.

You shall notity this office of any proposed moditications to the project, including
revisions to any of the plans or documents cited in this authorization. You must receive
approval from this office before work atfected by the proposed modification is
performed.

You shall notify this office prior to the transfer of this authorization and liabilities
associated with compliance with its terms and conditions.

37



FAP Route 305 (U.S. Route 14)
Project NHPP-LGYL(394)
Section 2015-089B

McHenry County

Contract No. 62B94

This verification does not obviate the need to obtain all other required Federal, state, or
local approvals before starting work. Please note that Section 401 Water Quality Certification
has been issued by IEPA for this RP. If you have any questions regarding Section 401
certification, please contact Mr. Darin LeCrone at IEPA Division of Water Pollution Control,

Permit Section #15, by telephone at (217) 782-0610,

Once you have completed the authorized activity, please sign and return the enclosed
compliance certification. If you have any questions, please contact Julie Rimbault of my staff by
telephone at (312) 846-5542, or email at Julie.C.Rimbault@usace.army.mil.

Sincerely,
?J?:E{‘Jylﬂ‘hﬁ')‘;jhbn};«_l 1230340362
MC LA U RI N'DI E D DNz =5, o=11.5. Govemment,
RA.L.1230340362 cnctrmmpiom. 123030362

Date: 2013.02.05 11:49:46 0600
Diedra McLaurin
Team Lead, West Section
Regulatory Branch

Enclosures
Copy Furnished:

Illinois Department of Transportation (Ken Eng)
Huff & Huff (Alycia Kluenenberg)
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PERMIT COMPLIANCE
H CERTIFICATION
Permiz Nomben LRC-201 7008585
Permites: Antheny Ongley

Hlingis Benarimen: of Transnosation
Date: Febrmary 5, 2015
T herehry certify that the work svthorized by the shove-referenced nermis has been completed in

aeeordance with the tenms and condiions of sald venmat and 1 anelicahle, compensaiony weiland
mutigation was completed in aceordance with the aprroved mitigation plan.’

PERMITTEE DATE

Unon comnletion of the activity authorized by this nermit and any mifigation required by the
penmit, s certification mmst be signed and reinmed o the bllowing addmess:

LR, Army Coms of Engineers
Chieago Disiret, Begulatory Branch
231 South Lalalle 4o, Suite 1500
Chieageo, Hlineis 606041437

Please noe that vour permitied setivity Is sulect o comnlianes nspeciions by Coms of
Engineers wepresentatives, H vow Sl to comply wizh fiis permit, vou may be suhject o permit
smgnension, modification, or revocation,

VI compensatory mitization was required a5 part of vour avthorization, vou are cerifying
that the mitigation ares has been sraded and vlanted in sccordance with the appmoved plan, Yo
are aoknowledsing that the matrenence and moniionng reslod will beain afier 3 site Inspeciion
by a Coms of Enginesrs renvesenintive or after thiny dayvs of the Coms" reveing of this
cerifleation. You agree o comply with all nermit wrms and conditions, inclading addmonal
renorting requirements, for the durstion of the maintenanees and meonitoring neviod,
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m GENERAL CONDITIONS
APPLICABLE TO THE 2017
REGIONAL PERMIT PROGRAM
UsS Army Corps of Engineers®

Chicago District

The permittee must comply with the terms and conditions of the Regional Permits and the following general conditions for all
activities authorized under the RPP:

1. State 401 Water Quality Certification - Water quality certification under Section 401 of the Clean Water Act may be required
from the Illinois Environmental Protection Agency (IEPA). The District may consider water quality, among other factors, in
determining whether to exercise discretionary authority and require an Individual Permit. Please note that Section 401 Water
Quality Certification is a requirement for projects carried out in accordance with Section 404 of the Clean Water Act. Projects
carried out in accordance with Section 10 of the Rivers and Harbors Act of 1899 do not require Section 401 Water Quality
Certification

On February 16, 2017, the IEPA granted Section 401 certification, with conditions, for all Regional Permits, except for
activities in certain waterways noted under RPs 4 and 8. The following conditions of the certification are hereby made
conditions of the RPP:

1. The applicant must not cause:
a) a violation of applicable water quality standards of the Illinois Pollution Control Board Title 35, Subtitle C: Water
Pollution Rules and Regulations;
b) water pollution defined and prohibited by the Illinois Environmental Protection Act;
c) interference with water use practices near public recreation areas or water supply intakes;
d) aviolation of applicable provisions of the Illinois Environmental Protection Act.

2. The applicant must provide adequate planning and supervision during the project construction period for implementing
construction methods, processes and cleanup procedures necessary to prevent water pollution and control erosion.

3. Except as allowed under condition 7, 9 and 10, any spoil material excavated, dredged or otherwise produced must not
be returned to the waterway but must be deposited in a self-contained area in compliance with all state statutes,
regulations and permit requirements with no discharge to waters of the State unless a permit has been issued by the
Illinois EPA. Any backfilling must be done with clean material and placed in a manner to prevent violation of
applicable water quality standards.

4. All areas affected by construction must be mulched and seeded as soon after construction as possible. The applicant
shall undertake necessary measures and procedures to reduce erosion during construction. Interim measures to prevent
erosion during construction shall be taken and may include the installation of staked straw bales, sedimentation basins
and temporary mulching. All construction within the waterway shall be constructed during zero or low flow
conditions. The applicant shall be responsible for obtaining a NPDES Storm Water Permit prior to initiating
construction if the construction activity associated with the project will result in the disturbance of (1) one or more
acres, total land area. An NPDES Storm Water Permit may be obtained by submitting a properly completed Notice of
Intent (NOT) form by certified mail to the Illinois EPA’s Division of Water Pollution Control, Permit Section.

5. The applicant shall implement erosion control measures consistent with the “Illinois Urban Manual” (IEPA/USDA,
NRCS; 2016).

6. The applicant is advised that the following permits(s) must be obtained from the Illinois EPA: The applicant must
obtain permits to construct sanitary sewers, water mains and related facilities prior to construction.

7. Backfill used in stream crossing trenches shall be predominantly sand or larger size material, with less than 20%
passing a #230 U.S. sieve.

8. Any channel relocation shall be constructed under dry conditions and stabilized to prevent erosion prior to the diversion
of flow.

9. Backfill used within trenches passing through surface waters of the State, except wetland areas, shall be clean course
aggregate, gravel or other material which will not cause siltation, pipe damage during placement, or chemical corrosion
in place. Excavated material may be used only if:

a) particle size analysis is conducted and demonstrates the material to be at least 80% sand or larger size material,
using #230 U.S. sieve; or
1
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b} excavation and backfilling are done under dry conditions.

10. Backfill used within trenches passing through wetland areas shall consist of clean material which will not cause
siltation, pipe damage during placement, or chemical corrosion in place. Excavated material shall be used to the extent
practicable, with the upper six (6) to twelve (12) inches backfilled with the topsoil obtained during trench excavation.

11. Any applicant proposing activities in a mined area or previously mined area shall provide to the [EPA a written
determination regarding the sediment and materials used which are considered “acid-producing material” as defined in
35 1. Adm. Code, Subtitle D. If considered “acid-producing material.” the applicant shall obtain a permit to construct
pursuant to 35 1. Adm. Code 404.101.

12. Asphalt, bituminous material and conerete with protruding material such as reinforcing bar or mesh shall not be 1) used
for backfill, 2) placed on shorelines/stream banks, or 3) placed in waters of the State.

13. Applicants that use site dewatering techniques in order to perform work in waterways for construction activities
approved under Regional Permits 1 (Residential, Commercial and Institutional Developments), 2 (Recreation Projects),
3 (Transportation Projects), 7 (Temporary Construction Activities), 9 (Maintenance), or 12 (Bridge Scour Protection)
shall maintain flow in the stream during such construction activity by utilizing dam and pumping, fluming, culverts or
other such techniques.

14. In addition to any action required of the Regional Permit 13 (Cleanup of Toxic and Hazardous Materials Projects) with
respect to the “Notification” General Condition 23, the applicant shall notify the Tllinois EPA Bureau of Water, of the
specific activity, This notification must include information concerning the orders and approvals that have been or will
be obtained from the Illinois EPA Bureau of Land (BOL) for all cleanup activities under BOL jurisdiction, or for which
authorization or approval is sought from BOL for no further remediation. This Regional Permit is not valid for
activities that do not require or will not receive authorization or approval from the BOL.

15. The applicant shall implement Best Management Practices (BMPs) to protect water quality, preserve natural hydrology
and minimize the overall impacts to aquatic resources during and after construction. If the project involves a water
with an approved Total Maximum Daily Load (TMDL) allocation for any parameter, measures which ensure
consistency with the assumption and requirements of the TMDL shall be included. TMDL program information and
water listings are available at http://www _epa.illinois gov/topics/water-quality ‘watershed-management/tmdls/index. 1f
the project involves and impaired water listed on the Illinois Environmental Protection Agency’s Section 303(d) list for
suspended solids, turbidity, or siltation, measures designed for at least a 25-year, 24-hour rainfall event shall be
incorporated. Impaired waters are identified at http:/www.epa.illinois.gov/topics/water-quality/watershed-
management/tmdls/303d-list/index.

16, Earthen granular fill used for construction of temporary structures in waters of the State shall have less than 20%
passing a #230 ULS. sieve.

17. The use of directional drilling to install utility pipelines below surface waters of the State is hereby certified provided
that:

a) All pits and other construction necessary for the directional drilling process are located outside of surface waters of
the State;

b) All drilling fluids shall be adequately contained such that they cannot cause a discharge to surface waters of the
State. Such fluids shall be managed such that they are not discharged to waters of the State and disposed of
appropriately in accordance with the regulations at 35 [ Adm. Code Subtitle G.

¢)  Erosion and sediment control 1s provided with Conditions 2. 4, and 5.

2. llinois Coastal Management Program - Any non-federal entity applying to the Corps for an Individual Permit or a Letter of
Permission for a project located within the boundary of the Illinois Coastal Management Program (ICMP). including waters of
Lake Michigan, is required to submit a Federal Consistency Determination confirmation from the Ilhinois Coastal Management
Program as part of the permit review process.

On February 18, 2017, the [llinois Department of Natural Resources, Coastal Management Program granted the Federal
Consistent Determination for the Regional Permit Program. This determination is confirmation that the activities covered under
the Regional Permit Program are consistent with the policies of the ICMP.

PDF maps of the [llinois Coastal Management Program’s Zone Boundaries can be found at the bottom of the page at
www.dnr.illinois.gov/cmp/Pages/boundaries.aspx and instructions on requesting an ICMP Federal Consistency Determination
can be found at www.dnr.allinois.gov/emp/Documents/ICMPFederal ConsistencyReviewProcedures. pdf.

2
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3. Threatened and Endangered Species —

a) For applications where a Federal agency other than the District 1s designated as the lead agency, the designated lead
agency shall follow agency specific procedures for complying with the requirements of Section 7 of the Endangered
Species Act of 1973 (Act). Federal permittees must provide the District with the following documentation to
demonstrate compliance with those requirements: the species list, your effects determination for each species, and the
rationale for your effects determination for each species.

b) For non-Federal permittees. if the District determines that the activity may affect Federally listed species or critical
habitat, the District must initiate section 7 consultation with the U.S. Fish and Wildlife Service (USFWS) in accordance
with the Endangered Species Act of 1973, as amended (Act). Applicants must provide additional information that
would enable the District to conclude that the proposed action will have no effect on Federally listed species.

The application packet must indicate whether resources (species. their suitable habitats, or critical habitat) listed or
designated under the Act, may be present within areas affected (directly or indirectly) by the proposed project.
Applicants must provide a section 7 species list for the action area using the on-line process at the USFWS website.
You can access "U.S. Fish and Wildlife Service Endangered Species Program of the Upper Midwest” website at
www.fws. gov/midwest/Endangered. Click on the section 7 Technical Assistance green shaded box in the lower right
portion of the screen and follow the instructions to completion. Review all documentation pertaining to the species list
and provide your effects determination for each species along with the rationale for your effects determination for each
species to this office for review.

If no species, their suitable habitats, or critical habitats are listed, then a “no effect” determination can be made, and
section 7 consultation 1s not warranted. If species or critical habitat appear on the list or suitable habitat is present
within the action area, then a biological assessment or biological evaluation will need to be completed to determine if
the proposed action will have “no effect” or “may affect” the species or suitable habitat. The District must request
initiation of section 7 consultation with the USFWS upon agreement with the applicant on the effect determinations in
the biological assessment or biological evaluation.

If the 1ssues are not resolved, the analysis of the situation 1s complicated, or impacts to listed species or critical habitat
are found to be greater than mimimal, the District will consider reviewing the project under the Individual Permit
process.

Projects in Will, DuPage, or Cook Counties that are located in the recharge zones for Hine’s emerald dragonfly critical
habitat units may be reviewed under the RPP, with careful consideration due to the potential impacts to the species. All
projects reviewed that are located within 3.25 miles of a critical habitat unit will be reviewed under Category II of the
RPP. Please visit the following website for the locations of the Hine's emerald dragonfly critical habitat units in
Iinots. www.fws. gov/midwest/endangered/insects/hed/ FRHinesFinalR evised CH . html

4. Historic Properties - In cases where the District determines that the activity may affect properties listed, or eligible for
listing, in the National Register of Historic Places, the activity may require an Individual Permit. A determination of whether
the activity may be authorized under the RPP instead of an Individual Permit will not be made until the requirements of Section
106 of the National Historic Preservation Act (NHPA) have been satisfied.

Federal permittees designated as the lead agency shall follow agency specific procedures for complying with the requirements
of Section 106 of the National Historic Preservation Act. Federal permittees must provide the District with the appropriate
documentation to demonstrate compliance with those requirements.

Non-Federal permittees must include notification to the District if the authorized activity may have the potential to cause effects
to any historic properties histed, determined to be eligible for listing on, or potentially eligible for listing on the National
Register of Historic Places, including previously unidentified properties. For such activities, the permit application must state
which historic properties may be affected by the proposed work or include a vicinity map indicating the location of the historic
properties or the potential for the presence of historic properties. Assistance regarding information on the location of or
potential for the presence of historic resources can be sought from the State Historic Preservation Officer or Tribal Historic
Preservation Officer, as appropriate, and the National Register of Historic Places (see 33 CFR 330.4(g)).

When reviewing permit submittals, the District will comply with the current procedures for addressing the requirements of
Section 106 of the National Historie Preservation Act. Based on the information submitted and these efforts, the District will
determine whether the proposed activity has the potential to cause an effect on the historic properties. Where the non-Federal
applicant has identified historic properties which the activity may have the potential to cause eflects and so notified the District,

3
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the non-Federal applicant must not begin the activity until notified by the District either that the activity has no potential to
cause effects or that consultation under Section 106 of the NHPA has been completed.

The District must take into account the effects on such properties in accordance with 33 CFR Part 325, Appendix C, and 36
CFE 800. If all issues pertaining to historic properties have been resolved through the consultation process to the satisfaction of
the District, Ilhinois Historie Preservation Agency (IHPA) and Advisory Council on Historie Preservation, the District may, at
its discretion, authorize the activity under the RPP.

Applicants are encouraged to obtain information on historic properties from the IHPA and the National Register of Historic
Places at the earliest stages of project planning. For information, contact:

Ilinois Historic Preservation Agency
1 Old State Capitol Plaza
Springfield, 1L 62701-1507

(217) 782-4836

www.illinois.gov/ihpa/

If you discover any previously unknown historic, cultural or archeological remains and artifacts while accomplishing the
activity, you must immediately notify this office of what yvou have found, and to the maximum extent practicable, stop activities
that would adversely affect those remains and artifacts until the required coordination has been completed. The District will
initiate the Federal, Tribal and State coordination required to determine if the items or remains warrant a recovery effort or 1f the
site 15 eligible for listing in the National Register of Historic Places.

5. Soil Erosion and Sediment Control - Measures must be taken to control soil erosion and sedimentation at the project site to
ensure that sediment 15 not transported to waters of the U.S. during construction. Soil erosion and sediment control measures
must be implemented before initiating any clearing, grading, excavating or filling activities. All temporary and permanent soil
erosion and sediment control measures must be maintained throughout the construction period and until the site is stabilized.
All exposed soil and other fills, and any work below the ordinary high water mark must be permanently stabilized at the earliest
practicable date.

Applicants are required to prepare a soil erosion and sediment control (SESC) plan including temporary best management
practices (BMPs) to be implemented during construction. [t is recommended that the plan be designed in accordance with the
Illinois Urban Manual, current edition (www.aiswcd.org/illinois-urban-manual). Practice standards and specifications for
measures outlined 1 the soil erosion and sediment control plans should follow the latest edition of the “Illinois Urban Manual:
A Technical Manual Designed for Urban Ecosystem Protection and Enhancement.” Additional SESC measures not identified
in the Illinois Urban Manual may also be utilized upon District approval.

At the District’s discretion, an applicant may be required to submit the SESC plan to the local Soil and Water Conservation
District (SWCD) or the Lake County Stormwater Management Commission (SMC) for review. When the District requires
submission of an SESC plan, the following applies: An activity may not commence until the SESC plan for the project site has
been approved; The SWCD/SMC will review the plan and provide a written evaluation of its adequacy; A SESC plan is
considered acceptable when the SWCD/SMC has determined that it meets technical standards. Once a determination has been
made, the authorized work may commence unless the SWCDYSMC has requested that they be notified prior to commencement
of the approved plans. The SWCD/SMC may elect to attend pre-construction meetings with the permittee and conduct
inspections during construction to determine compliance with the plans. Applicants are encouraged to begin coordinating with
the appropriate SWCD/SMC office at the earliest stages of project planning. For information, contact:

Kane-DuPage SWCD Lake County SMC McHenry-Lake County SWCD
2315 Dean Street, Suite 100 500 W. Winchester Rd, Suite 201 1648 South Eastwood Dr.
St. Charles, IL 60174 Libertyville, IL 60048 Woodstock, IL 60098
(630) 584-7960 ext.3 (847) 377-7700 (815) 338-0099 ext.3
www kanedupageswed.org www lakecountyil gov/stormwater www.mchenryswed.org
North Cook SWCD Will/South Cook SWCD
640 Cosman Rd 1201 5. Gougar Rd
Elk Grove Village, [L 60007 Mew Lenox, I 60451
(847) 885-8830 (815)462-3106
www northcookswed.org www.will-scookswed.org
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6. Total Maximum Daily Load - For projects that include a discharge of pollutant(s) to waters for which there 15 an approved
Total Maximum Daily Load (TMDL) allocation for any parameter, the applicant must develop plans and BMPs that are
consistent with the assumptions and requirements in the approved TMDL. The applicant must incorporate into their plans and
BEMPs any conditions applicable to their discharges necessary for consistency with the assumptions and requirements of the
TMDL within any timeframes established in the TMDL. The applicant must carefully document the justifications for all BMPs
and plans, and install, implement and maintain practices and BMPs that are consistent with all relevant TMDL allocations and
with all relevant conditions in an implementation plan. Information regarding the TMDL program, including approved TMDL
allocations, can be found at the following website: www.epa.state.il.us/water/tmdl/

7. Floodplain - Discharges of dredged or fill matenal into waters of the Umted States within the 100-year floodplain (as defined
by the Federal Emergency Management Agency) resulting in permanent above-grade fills must be avoided and minimized to
the maximum extent practicable. When such an above-grade fill would oceur, the applicant may need to obtain approval from
the Tllinois Department of Natural Resources, Office of Water Resources, (IDNR-OWR) which regulates activities affecting the
floodway and the local governing agency (e.g., Village or County) with jurisdiction over activities in the floodplain.
Compensatory storage may be required for fill within the floodplain. Applicants are encouraged to obtain information from the
IDNR-OWR and the local governing agency with jurisdiction at the earliest stages of project planning. For information on
floodway construction, contact:

IDNR/OWR

2050 Stearns Road
Bartlett, IL 60103
(847) 608-3100

www.dnr.illinois.gov/WaterResources/

For information on floodplain construction, please contact the local government and/or the Federal Emergency Management
Agency. Pursuant to 33 CFR 320.4()). the District will consider the likelihood of the applicant obtaining approval for above-
ground permanent fills in floodplains in determining whether to issue authorization under the RPP.

8. MNavigation - Regulated activities may not cause more than a minimal adverse effect on navigation. Safety lights and signals
prescribed by the U.S. Coast Guard, through regulations or otherwise, must be installed and maintained at the permittee’s
expense on authorized facilities within navigable waters of the Umited States. The permittee understands and agrees that if
future operations by the United States require the removal, relocation, or other alteration of the structure or work herein
authorized, or if, in the opinion of the Secretary of the Army or his authorized representative, said structure or work will cause
unreasonable obstruction to the free navigation of the navigable waters, the permittee will be required, upon due notice from the
Corps of Engineers, to remove, relocate, or alter the structural work or obstructions caused thereby, without expense to the
United States. No claim will be made against the United States on account of any such removal or alteration.

9. Proper Maintenance - Authorized structures or fill must be properly maintained, including that necessary to ensure public
safety.

10. Aquatic Life Movements - Regulated activities may not substantially disrupt the movement of those species of aquatic life
indigenous to the waterbody, including species that normally migrate through the area, unless the activity’s primary purpose is
to impound water.

11. Equipment - Soil disturbance and compaction in regulated areas must be minimized through the use of low ground pressure
equipment, matting for heavy equipment, or other measures as approved by the District.

12, Wild and Scenic Rivers - Regulated activities may not oceur in a component of the National Wild and Scenic River System,
or in a river officially designated by Congress as a “study river” for possible inclusion in the system, while the river is in an
official study status. Information on Wild and Scenic Rivers may be obtained from the appropriate land management agency in
the area, such as the National Park Service and the U.S. Forest Service.

13. Tribal Rights - Regulated activities or their operation may not impair reserved Tribal rights, including, but not limited to,
reserved water rights and treaty fishing and hunting rights.

14, Water Supply Intakes - Discharges of dredged or fill matenial may not occur in the proxamity of a public water supply
intake except where the discharge is for repair of the public water supply intake structures or adjacent bank stabilization.

15. Shellfish Production - Discharges of dredged or fill material may not occur in areas of concentrated shellfish production.
5
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16. Suitable Material - Discharges of dredged or fill material may not consist of unsuitable material. Material discharged must
be free from toxic pollutants in toxic amounts (see Section 307 of the Clean Water Act). Unsuitable material includes trash,
debris, vehicle parts, asphalt, and creosote treated wood.

17. Spawning Areas - Discharges in spawning areas during spawning seasons must be avoided to the maximum extent
practicable.

18, Obstruction of High Flows - Discharges must not permanently restrict or impede the passage of normal or expected high
flows. All crossings must be culverted, bridged or otherwise designed to prevent the restriction of expected high water flows
and designed so as not to impede low water flows or the movement of aquatic organisms.

19. Impacts From Impoundments - If the discharge creates an impoundment of water, adverse impacts on aquatic resources
caused by the accelerated passage of water and/or the restriction of its flow must be avoided to the maximum extent practicable.

20. Waterfowl] Breeding Areas - Discharges into breeding areas utilized by migratory waterfow] must be avoided to the
maximum extent practicable.

21. Removal of Temporary Fills - Temporary fill material must be removed in its entirety and the affected area returned to pre-
existing condition.

22. Mitigation - All appropriate and practicable steps must first be taken to avoid and minimize impacts to aquatic resources.
For unavoidable impacts, compensatory mitigation is required to replace the loss of wetland, stream, and/or other aquatic
resource functions (33 CFR 332). The proposed compensatory mitigation must utilize a watershed approach and fully consider
the ecological needs of the watershed. Where an appropriate watershed plan 1s available, mitigation site selection should
consider recommendations in the plan. The applicant must describe in detail how the mitigation site was chosen and will be
developed, and be based on the specific resource need of the impacted watershed. Permit applicants are responsible for
proposing an appropriate compensatory mitigation option to offset unavoidable impacts. However, the District is responsible
for determining the appropriate form and amount of compensatory mitigation required when evaluating compensatory
mitigation options and determining the type of mitigation that would be environmentally preferable. Tn making this
determination, the District will assess the likelihood for ecological success and sustainability, the location of the compensation
site relative to the impact site, and their significance within the watershed. Methods of providing compensatory mitigation
include aquatic resource restoration, establishment, enhancement, and in certain circumstances, preservation. Compensatory
mitigation will be accomplished by establishing a minimum ratio of 1.5 acres of mitigation for every 1.0 acre of impact to
waters of the U.S. Furthermore, the District has the discretion to require additional mitigation to ensure that the impacts are no
more than minimal. Further information is available at www lrc.usace.army. mil/Missions/Regulatory/Illinois/Mitigation.aspx.

23. Notification - The applicant must provide written notification (i.e.. a complete application) for a proposed activity to be
verified under the RPP prior to commencing a proposed activity. The District’s receipt of the complete application is the date
when the District receives all required notification mformation from the applicant (see below). If the District informs the
applicant within 60 calendar days that the notification is incomplete (1.e., not a complete application), the applicant must submit
to the District, in writing, the requested information to be considered for review under the Regional Permit Program. A new 60
day review period will commence when the District receives the requested mformation. Applications that involve unauthorized
activities that are completed or partially completed by the applicant are not subject to the 60-day review period. Applications
may be either sent to ChicagoRequests(@usace.army.mil or mailed to our office: USACE Regulatory Branch, 231 South
LaSalle Street, Suite 1500, Chicago, Illinois 60604,

For all activities, notification must include:

a. A detailed narrative of the proposed activity describing all work to be performed, a clear project purpose and need
statement, the Regional Permit(s) to be used for the activity, the area (in acres) of permanent and temporary fills
proposed 1n cach water of the TU.5., and a statement that the terms and conditions of the RPP will be followed. For
projects with impacts to multiple aquatic resources, provide a table identifying impact types and amounts.

b. A completed joint application form for Illinois signed by the applicant or agent. The application form is available at
www.lrc.usace army.mil/Portals/36/docs/regulatory/forms/appform.pdf. If the applicant does not sign the joint
application form, notification must include a signed, written statement from the applicant designating the agent as their
representative.
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c. A delineation of waters of the U.S | including wetlands, for the project area, and for areas adjacent to the project site
(off-site wetlands must be identified through the use of reference materials including review of local wetland
inventories, soil surveys, and the most recent available aerial photography), must be prepared in accordance with the
current U.S. Army Corps of Engineers methodology
(www.usace. army. mil/Missions/CivilWorks/RegulatoryProgramandPermits/reg  supp.aspx) and generally conducted
during the growing season.” The District’s wetland delineation standards are available at
www Irc.usace.army.mil/Portals/36/docs/regulatory/pdf/Delineations.pdf. For sites supporting wetlands, the
delineation must include a Floristic Quality Assessment (Swink and Wilhelm, 1994, latest edition, Plants of the
Chicago Region). The delineation must also include information on the occurrence of any high-quality aquatic
resources (see Appendix A), and a listing of waterfowl, reptile and amphibian species observed while at the project
area. The District reserves the right to exercise judgment when reviewing submitted wetland delineations. Flexibility
of these requirements may be allowed by the District on a case-by-case basis only.

d. A street map showing the location of the project area.
e. Latitude and longitude for the project in decimal degrees format (for example 41.878639N, -87.631212W).

f.  Preliminary engineering drawings sized 117 by 177 (full-sized may be requested by the project manager) showing all
aspects of the proposed activity and the location of waters of the U.S. to be impacted and not impacted. The plans must
include grading contours, proposed and existing structures such as buildings footprints, roadways, road crossings,
stormwater management facilities, utilities, construction access areas and details of water conveyance structures. The
plans must also depict buffer areas. outlots or open space designations, best management practices, deed restricted
areas and restoration areas, 1f required under the specific RP.

. Submittal of soil erosion and sediment control (SESC) plans that identify all SESC measures to be utilized during
construction of the project.

h. A determination whether resources (species, their suitable habitats, or eritical habitat) listed or designated under the
Endangered Species Act of 1973, as amended. may be present within areas affected (directly or indirectly) by the
proposed project. Applicants must provide a section 7 species list for the action area using the on-line process at the
USFWS website. You can access “U.S. Fish and Wildlife Service Endangered Species Program of the Upper
Midwest” website at www . fws gov/midwest/Endangered. Click on the section 7 Techmcal Assistance green shaded
box in the lower right portion of the screen and follow the instructions to completion. Review all documentation
pertaining to the species list and provide your effects determination for each species along with the rationale for your
effects determination for each species to this office for review.

In the event there are no species, their suitable habitats, or critical habitats within areas affected (directly or indirectly)
by the proposed project, then a “no effect” determination can be made and section 7 consultation is not warranted. If
species or critical habitat appear on the list, or suitable habitat is present within the action area, then a biological
assessment or biological evaluation will need to be completed to determine if the proposed action will have a “no
effect” or a “may affect” determination on the species or suitable habitat. The District will request initiation of section
7 consultation with the USFWS upon agreement with the applicant on the effects determinations in the biological
assessment or biological evaluation. If the 1ssues are not resolved, the analysis of the situation 1s complicated, or
impacts to listed species or critical habitat are found to be greater than minimal, the District will consider reviewing the
project under the Individual Permit process.

1. A determination of the presence or absence of any State threatened or endangered species. Please contact the Illinois
Department of Natural Resources (IDNR) to determine if any State threatened and endangered species could be in the
project arca. You can access the [DNR s Ecological Compliance Assessment Tool (EcoCAT) at the following website:
dnr.illinois gov/EcoPublic/. For the first general information question, select “To obtain information on [llinois T&E
species or INAT sites for federal agency actions”™ and select “11.5. Army Corps of Engineers” from the drop down
menu. Once the EcoCAT and consultation process 1s complete, forward all resulting information to this office for
consideration. The report must also include recommended methods as required by the IDNR for minimizing potential
adverse effects of the project.

*If a wetland delineation is conducted outside of the growing season, the District will determine on a case-by-case basis
whether sufficient evidence 1s available to make an accurate determination. If the District finds that the delineation lacks
sufficient evidence, the application will not be considered complete until the information is provided. This may involve re-
delineating the project site during the growing season.

7
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7. A statement about the knowledge of the presence or absence of historic properties, which mcludes properties listed, or
properties eligible to be listed in the National Register of Historic Places. A letter from the Illinois Historic
Preservation Agency (IHPA) may be obtained indicating whether your project is in compliance with Section 106 of the
National Historic Preservation Act of 1966, as amended. The permittee must provide all pertinent correspondence with
the [HPA documenting compliance. The IHPA has a checklist of documentation required for their review located here:
www.1llinois. gov/ihpa/Preserve/Pages/Resource-Protection.aspx.

k. Where an appropriate watershed plan is available, the applicant must address in writing how the proposed activity 1s
aligned with the relevant water quality, hydrologic, and aquatic resource protection recommendations in the watershed
plan. A list of watershed plans is available at
www.lrc.usace.army.mil/Missions/Regulatory/Illinois/WatershedPlans.aspx.

I A discussion of measures taken to avoid and/or minimize impacts to aquatic resources on the project site.

m. A compensatory mitigation plan for all impacts to waters of the U.S. (if compensatory mitigation 13 required under the
specific RP) in compliance with 33 CFR 332

n. A written narrative individually addressing each of the items listed under the specific RP(s) being requested.

For Category Il activities, the District will provide an Agency Request for Comments (ARC) which describes the proposed
activity. The ARC will be sent to interested Federal, state and local agencies, and appropriate Indian Tribes for review and
comment. Additional entities may also be notified as needed. Agencies have ten (10) calendar days from the date of the ARC
to contact the District and erther provide comments or request an extension, not to exceed fifteen (15) calendar days. The
Illinois Historic Preservation Agency and Indian Tribes have thirty (30) calendar days from the date of the ARC to provide
comments. The District will fully consider agency comments received within the specified time frame. If the District
determines that the activity complies with the terms and conditions of the RPP and impacts on aquatic resources are minimal,
the District will notify the applicant in writing and include special conditions if deemed necessary. If the District determines the
impacts of the proposed activity are more than minimal, the District will notify the applicant that the project does not qualify for
authorization under the RPP and instruct the applicant on the procedures to seek authorization under an Individual Permit.

24, Compliance Certification - Any permittee who has received authonzation under the RPP from the District must submit a
signed certification stating that the authonzed work has been completed. The certification will be forwarded by the District
with the authorization letter and will include: a) a statement that the authorized work was done in accordance with the District’s
authorization, including any general or specific conditions; b) a statement that any required mitigation was completed in
accordance with the permit conditions. and; ¢) the signature of the permittee certifying the completion of the work and
mitigation.

25. Multiple use of Regional Permits - In any case where a Regional Permit 1s combined with any other Regional Permit to
cover a single and complete project (except where prohibited under specific Regional Permits), the applicant must notify the
District in accordance with General Condition 23, If multiple Regional Permits are used, the total impact may not exceed the
maximum allowed by the Regional Permit with the greatest impact threshold.

26. Other Restrictions - Authorization under the RPP does not obviate the need to obtain other Federal, State or local permits,

approvals, or authorizations required by law nor does it grant any property rights or exclusive privileges, authorize any injury to
the property or rights of others or authorize interference with any existing or proposed Federal project.

Approved by:

/ORIGINAL SIGNED/ March 23, 2017

Christopher T. Drew Date
Colonel, U.S. Army
District Commander
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. A breach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor

performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27,
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection



for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.



d. In the event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.

The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

IIl. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each



classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:

(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(i) The classification is utilized in the area by the construction
industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a

separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
saocial security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour Division Web site at
http://lwww.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..



(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under 85.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under 85.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(i) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice

performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).



Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for
debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one

and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and



(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty Items" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.

4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. Itis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:



a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "participant,” "person," "principal,” and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.
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j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.

* k k k%

2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "participant,” "person," "principal,” and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of



Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled “Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.

* ok ok ok ok

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* ok ok ok ok

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
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Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.



ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded under the
Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor undertaking to
do work which is, or reasonably may be, done as on-site work, shall give
preference to qualified persons who regularly reside in the labor area as
designated by the DOL wherein the contract work is situated, or the
subregion, or the Appalachian counties of the State wherein the contract
work is situated, except:

a. To the extent that qualified persons regularly residing in the area
are not available.

b. For the reasonable needs of the contractor to employ supervisory or
specially experienced personnel necessary to assure an efficient
execution of the contract work.

c. For the obligation of the contractor to offer employment to present
or former employees as the result of a lawful collective bargaining
contract, provided that the number of nonresident persons employed
under this subparagraph (1c) shall not exceed 20 percent of the total
number of employees employed by the contractor on the contract work,
except as provided in subparagraph (4) below.

2. The contractor shall place a job order with the State Employment
Service indicating (a) the classifications of the laborers, mechanics and
other employees required to perform the contract work, (b) the number of
employees required in each classification, (c) the date on which the
participant estimates such employees will be required, and (d) any other
pertinent information required by the State Employment Service to
complete the job order form. The job order may be placed with the State
Employment Service in writing or by telephone. If during the course of
the contract work, the information submitted by the contractor in the
original job order is substantially modified, the participant shall promptly
notify the State Employment Service.

3. The contractor shall give full consideration to all qualified job
applicants referred to him by the State Employment Service. The
contractor is not required to grant employment to any job applicants who,
in his opinion, are not qualified to perform the classification of work
required.

4. If, within one week following the placing of a job order by the
contractor with the State Employment Service, the State Employment
Service is unable to refer any qualified job applicants to the contractor, or
less than the number requested, the State Employment Service will
forward a certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the contractor's
permanent project records. Upon receipt of this certificate, the contractor
may employ persons who do not normally reside in the labor area to fill
positions covered by the certificate, notwithstanding the provisions of
subparagraph (1c) above.

5. The provisions of 23 CFR 633.207(e) allow the contracting
agency to provide a contractual preference for the use of mineral
resource materials native to the Appalachian region.

6. The contractor shall include the provisions of Sections 1 through 4 of

this Attachment A in every subcontract for work which is, or reasonably
may be, done as on-site work.
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Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR 8§ 381.7 (b), the contractor agrees—

“(2) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.
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