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1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to
10:00 a.m. April 27, 2018 at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 76K31

GREENE County

Section (51-1,52-1,53,54,55)RS-4
Project NHPP-LMG2(791)

Route FAP 310/FAS 733

District 8 Construction Funds

6.2 miles of resurfacing from 0.1 mile south of McCarthy Avenue to 0.1 mile north of Cemetary Road.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAP Route 310/FAS Route 733 (US 67); Project NHPP-LMG2(791),
Section (51-1,52-1,53,54,55)RS-4; Greene County; Contract No. 76K31 and in case of conflict
with any part or parts of said Specifications, the said Special Provisions shall take precedence
and shall govern.

LOCATION OF PROJECT

The proposed work is located on US 67 from 0.1 miles North of Cemetery Road, North of
Carrollton, to 0.1 miles South of McCarthy Avenue in Whitehall.

DESCRIPTION OF PROJECT

This project includes HMA surface removal, HMA surface course and leveling binder, HMA
shoulders, resurfacing, aggregate shoulder wedge, pavement markings, guardrail improvements,
drainage improvements, minor bridge work and all other necessary and collateral work to
complete the project as shown on the plans and as specified elsewhere in these provisions.

SUBMITTAL OF EEO/LABOR DOCUMENTATION
Effective: April 2016

This work shall be done in accordance with Check Sheets No. 1, 3 and 5 of the IDOT
Supplemental Specifications and Recurring Special Provisions and the “Weekly DBE Trucking
Reports (BDE)” Special Provision, except as here-in modified.

PAYROLL AND STATEMENT OF COMPLIANCE:

Certified payroll, (FORM SBE 48 OR AN APPROVED FACSIMILE) and the Statement of
Compliance, (FORM SBE 348) shall be submitted by two methods:

1. By Mail (United States Postal Service): The ORIGINAL of the certified payroll and
the Statement of Compliance for the Prime Contractor and each Subcontractor shall
be submitted by mail to the Regional Engineer for District 8.
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2. Electronically: Scan both the ORIGINAL of the certified payroll and the Statement
of Compliance to the same PDF file and email to the District at the email address
designated by the District EEO Officer.

SBE 48 and SBE 348 forms shall be submitted weekly and will be considered late if
received after midnight seven (7) business days after the payroll ending date.

WEEKLY DBE TRUCKING REPORT:

The Weekly DBE Trucking Report, (FORM SBE 723) shall be submitted electronically.
Scan the form to a PDF file and email to the District at the email address designated by
the District EEO Officer.

SBE 723 forms shall be submitted weekly and will be considered late if received after
midnight ten (10) business days following the reporting period.

MONTHLY LABOR SUMMARY & MONTHLY CONTRACT ACTIVITY REPORTS:

The Monthly Labor Summary Report (MLSR) shall be submitted by one of two methods:

1. For contractors having IDOT contracts valued in the aggregate at $250,000 or less,
the report may be typed or clearly handwritten using Form D8 PI0148. Submit the
ORIGINAL report by mail to the Regional Engineer for District Eight. Contractors
also have the option of using the method #2 outlined below.

2. For contractors having IDOT contracts valued in the aggregate at more than
$250,000, the report must be submitted in a specific “Fixed Length Comma Delimited
ASCII Text File Format”. This file shall be submitted by e-mail using specific file
formatting criteria provided by the District EEO Officer. Contractors must submit a
sample text file to District 8 for review at least fourteen (14) days prior to the start of
construction.

The Monthly Contract Activity Report (MCAR) may be typed or clearly handwritten using
Form D8 PI10149.

The Monthly Labor Summary Report and the Monthly Contract Activity Report shall be
submitted concurrently. If the method of transmittal is method #1 above then both the
MLSR and the MCAR shall be mailed together in the same envelope. If the method of
transmittal is method #2 above then the MCAR shall be scanned to a .pdf file and attached
to the email containing the MLSR .txt file.

The MLSR and MCAR must be submitted for each consecutive month, for the duration of
the project, and will be considered late if received after midnight ten (10) calendar days
following the reporting period.
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REQUEST FOR APPROVAL OF SUBCONTRACTOR:

The ORIGINAL and one copy of the Request for Approval of Subcontractor (FORM BC
260A) shall be submitted to the District at the IDOT Preconstruction Conference.

SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION:

The ORIGINAL and one copy of the Substance Abuse Prevention Program Certification
(FORM BC 261) shall be submitted to the District at the IDOT Preconstruction Conference.

The Contractor is required to follow submittal procedures as provided by the EEO Officer at the
preconstruction conference and to follow all revisions to those procedures as issued thereafter.

If a report is rejected, it is the contractor’s responsibility to make required adjustments and/or
corrections and resubmit the report. Reports not submitted and accepted within the established
timeframes will be considered late.

Disclosure of this information is necessary to accomplish the statutory purpose as outlined under
23CFR part 230 and 41CFR part 60.4 and the lllinois Human Rights Act. Disclosure of this
information is REQUIRED. Failure to comply with this special provision may result in the
withholding of payments to the contractor, and/or cancellation, termination, or suspension
of the contract in whole or part.

This Special Provision must be included in each subcontract agreement.
ALL HARD COPY FORMS TO BE SUBMITTED TO:

Region 5 Engineer
lllinois Department of Transportation
ATTN: EEO/LABOR OFFICE
1102 Eastport Plaza Drive
Collinsville, IL 62234-6198

Compliance with this Special Provision shall be included in the cost of the contract and no
additional compensation will be allowed for any costs incurred.

HOT-MIX ASPHALT MIXTURE IL-9.5FG (BMPR)
Effective: July 1, 2005 Revised: December 28, 2010

Description. This work shall consist of constructing fine graded hot-mix asphalt (HMA) surface course
or leveling binder with an IL-9.5FG mixture. Work shall be according to Sections 406, 407 and 1030 of
the Standard Specifications, except as modified herein.
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Materials. Revise Article 1003.03(c) of the Standard Specifications to read:

“(c) Gradation. The fine aggregate gradation for all HMA shall be FA 1, FA 2, FA 20, or FA 21. For
mixture IL-9.5FG, the fine aggregate fraction shall consist of at least 67 percent manufactured
sand meeting FA 20 gradation. The manufactured sand shall be stone sand, slag sand, steel
slag sand, or combinations thereof.”

Mixture Design. Add the following to the table in Article 1030.04(a)(1):

“High ESAL, MIXTURE COMPOSITION
(% PASSING)

Sieve IL-9.5FG
Size min max
11/2in (37.5 mm)

1in. (25 mm)

3/4 in. (19 mm)

1/2iin. (12.5 mm) 100
3/8in. (9.5 mm) 90 100
#4 (4.75 mm) 60% 754
#8 (2.36 mm) 459 60%
#16 (1.18 mm) 25 40
#30 (600 pum) 15 30
#50 (300 pum) 8 15
#100 (150 pum) 6 10
#200 (75 um) 4 6.5
Ratio 10
Dust/Asphalt Binder )

4/ When used as level binder placed less than 1 in. (25 mm) thick, the min and max percent passing
shall each be increased 5%.

Revise the table in Article 1030.04(b)(1) of the Standard Specifications to read:

“VOLUMETRIC REQUIREMENTS

High ESAL
Voids in the Mineral Aggregate Voids Filled
(VMA), with Asphalt
% minimum Binder (VFA),

Ndesign IL-25.0 [ IL-19.0 [ IL-12.5 |IL-9.5 %

50 65-78

70 12.0 13.0 14.0 15

90 | ' | 65-75%

105

1/ The VMA for IL-9.5FG shall be a minimum of 15.0 percent.
2/ The VFA range for IL-9.5FG shall be 65 - 78 percent.”
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Revise the second table in Article 1030.05(d)(4) to

DENSITY CONTROL LIMITS

Mixture Composition

Parameter Individual Test¥

Lifts <1.25in. (32 mm)

Ndesign 50 - 105 91.0 — 97.0% 2

IL-9.5FG | ifts > 1.25 in. (32 mm)

Ndesign 50 - 105 93.0 — 97.0%

IL-9.5, IL-12.5 Ndesign = 90 92.0-96.0 %
IL-9.5, IL-9.5L, IL-12.5 Ndesign < 90 925-974%
IL-19.0, IL-25.0 Ndesign = 90 93.0-96.0 %
IL-19.0, IL-19.0L, IL-25.0 Ndesign < 90 93.0-974 %
All Other Ndesign =30 93.0"-97.4%

1/ 92.0 % when placed as first lift on an unimproved subgrade.

2/ Density shall be determined by cores or by correlated, approved thin lift nuclear gauge.

3/ Bulk Specific Gravity and Density that are determined using coated samples must be in

accordance with ASTM 1188-96.

CONSTRUCTION REQUIREMENTS

Leveling Binder. Revise the table and second paragraph of Article 406.05(c) of the Standard

Specifications to read:

“Leveling Binder

Nominal, Compacted, Leveling
Binder Thickness, in. (mm)

Mixture Composition

<11/4(32)

IL-9.5, IL-9.5 FG, or IL-9.5L

> 1 1/4 to 2 (32 to 50)

IL-9.5, IL-9.5FG, IL-9.5L, or IL-12.5

The density requirements of Article 1030.05(d)(4) shall apply for leveling binder, machine
method, when the nominal, compacted thickness is: 3/4 in. (19 mm) or greater for IL-9.5FG
mixtures, 1 1/4 in. (32 mm) or greater for IL-9.5 and IL-9.5L mixtures, and 1 1/2 in. (38 mm)

or greater for IL-12.5 mixtures.”
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Compaction. Revise Table 1 in Article 406.07(a) of the Standard Specifications to read:

“TABLE 1 - MINIMUM ROLLER REQUIREMENTS FOR HMA

Breakdown |Intermediate Final Roller Density Requirement
Roller (one of Roller (one or more of
the following) the following)

Level Binder: P 3/ -- VS, P 3/, TB, | To the satisfaction of
(When the density TF, 3W the Engineer.
requirements of
Article 406.05(c) do
not apply.)

Level Binder: o .
(When placed at TB, 3W P 3/ VS, TB, TF | As specified in Articles:
<1 % (32 mm) and 1030.05(d)(3), (d)(4),
density requirements and (d)(7).
apply.)

Binder and Surface 1/ e
(When the density | VD, P 3/, TB, P 3/ VS, TB, TF As Zﬁﬁ;‘g:_d in
requirements of 3w :

Article 406.05(c) 1030.05(d)(3), (d)(4),
apply.) and (d)(7).
As specified in

Bridge Decks 2/ B -- TF Articles:

582.05 and 582.06.

1/ If the average delivery at the job site is 85 ton/hr (75 metric ton/hr) or less, any roller
combination may be used provided it includes a steel wheeled roller and the required density
and smoothness is obtained.

2/ One TB may be used for both breakdown and final rolling on bridge decks 300 ft (90 m) or
less in length, except when the air temperature is less than 60 °F (15 °C).

3/ A vibratory roller (VD) may be used in lieu of the pneumatic-tired roller on mixtures containing
polymer modified asphalt binder.

Basis of Payment. Add the following two paragraphs after the third paragraph of Article 406.14
of the Standard Specifications:

"Mixture IL-9.5FG will be paid for at the contract unit price per ton (metric ton) for LEVELING
BINDER (HAND METHOD), IL-9.5FG, of the Ndesign specified; LEVELING BINDER (MACHINE
METHOD), IL-9.5FG, of the Ndesign specified; or HOT-MIX ASPHALT SURFACE COURSE, IL-
9.5FG, of the Ndesign specified.
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Mixture IL-9.5FG in which polymer modified asphalt binders are required will be paid for at the
contract unit price per ton (metric ton) for POLYMERIZED LEVELING BINDER (HAND
METHOD), IL-9.5FG, of the Ndesign specified; POLYMERIZED LEVELING BINDER (MACHINE
METHOD), IL-9.5FG, of the Ndesign specified; or POLYMERIZED HOT-MIX ASPHALT
SURFACE COURSE, IL-9.5FG, of the Ndesign specified.”

APPROACH SLAB REPAIR
Effective: March 13, 1997

Description.
This work shall consist of bituminous surface removal, when required, the removal and disposal

of all loose and deteriorated concrete and the replacement with new concrete to the original top
of approach slab. The work shall be done according to the applicable requirements of Sections
501, 503 and 1020 of the Standard Specifications and this Special Provision.

Approach slab repairs will be classified as follows:

(a) Partial-Depth. Partial-depth repairs shall consist of removing the loose and unsound
approach slab concrete, disposing of the concrete removed and replacing with new
concrete. The removal may be performed by chipping with power driven hand tools or
by hydro-equipment. The depth shall be measured from the original concrete surface,
at least 20 mm (3/4 inch) but not more than 140 mm (5 1/2 inches) unless otherwise
specified on the plans.

(b) Full-Depth. Full-depth repairs shall consist of removing concrete full-depth of the slab,
disposing of the concrete removed, and replacing with new concrete to the original
approach slab surface. The removal may be performed with power driven hand tools
or by hydro-equipment.
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Materials.

All materials shall comply with the requirements of Sections 503 and 1020 of the Standard
Specifications.

Concrete for partial and full-depth repairs shall be proportioned and mixed according to the
applicable portions of Section 1020 of the Standard Specifications except as follows:

No calcium chloride will be permitted in the mix.

Per Bag Per Cu M (Cu. Yd.)

of Cement of Concrete

ka.  (Lbs.) ka. (Lbs.)
Portland Cement 43 (94) 436 ( 735)
Fine Aggregate* 77 (170) 787 (1,326)
Coarse Aggregate * 80 (175) 810 (1,365)
Water * 19 (42) 193 ( 325)

18.5L (4.9 gals.) 194 L (39.2 gals.)
Air entrainment 6 to 9% 6 to 9%

*Based on saturated surface-dry aggregate with a specific gravity of 2.65. The mix will
be adjusted by the Engineer to compensate for aggregate specific gravity and moisture.
Coarse aggregate shall be gradation CA 13, CA 14 or CA 16, subject to approval of the
mix design. Fine aggregate shall be gradation FA 1 or FA 2.

Grout. The grout for bonding new concrete to old concrete shall be proportioned with equal parts
by mass (weight) of portland cement and sand, mixed with sufficient water to form a slurry. The
grout may be ready-mixed or mixed at the job site. The bonding grout shall have a consistency
allowing it to be scrubbed onto the prepared surface with a stiff brush or broom leaving a thin,
uniform coating that will not run or puddle in low spots.

Equipment:

The equipment used shall be subject to the approval of the Engineer and shall meet the following
requirements:

(a) Surface Preparation Equipment. Surface preparation and concrete removal equipment
shall comply with the applicable portions of Section 1100 of the Standard Specifications
and the following:

(1) Sawing Equipment. Sawing equipment shall be a concrete saw capable of sawing
concrete to the specified depth.

(2) Blast Cleaning Equipment. The blast cleaning may be performed by wet
sandblasting, high-pressure waterblasting, abrasive blasting, or other methods
approved by the Engineer. Blast cleaning equipment shall be capable of removing
rust and old concrete from exposed reinforcement bars. Oil traps will be required.
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(3) Power-Driven Hand Tools. Power-driven hand tools will be permitted including
jackhammers lighter than the nominal 20 kg. (45 pound) class. Chipping hammers
heavier than a nominal 6.8 kg. (15 pound) class shall not be used for removing
concrete from below any reinforcing bar for partial depth repairs or final removal at
the boundary of full-depth repairs. Jackhammers or chipping hammers shall not be
operated at an angle in excess of 45 degrees measured from the surface of the slab.

(4) Hydro-Scarification Systems. The hydro-scarification equipment shall consist of
filtering and pumping units operating with a remote-controlled robotic device. The
equipment may use river, stream or lake water. Operation of the equipment shall
be performed and supervised by qualified personnel certified by the equipment
manufacturer. Evidence of certification shall be presented to the Engineer. The
equipment shall be capable of removing concrete to the specified depth and
removing rust and concrete particles from exposed reinforcing bars. Hydro-
scarification equipment shall be calibrated before being used and shall operate at a
minimum of 124 MPa (18,000 psi).

(b) Concrete Equipment: Equipment for proportioning and mixing the concrete shall comply
with the applicable requirements of Section 1103 of the Standard Specifications.

(c) Placing and Finishing Equipment: Placing and finishing equipment shall be according
to Article 503.17 of the Standard Specifications. Adequate hand tools will be permitted
for placing and consolidating concrete in the patch areas and for finishing small patches.

Construction Requirements:

(a) Bituminous Surface Removal.

The bituminous concrete surface course shall be removed and disposed of according
to applicable portions of Articles 440.03 and 440.06 of the Standard Specifications. If
the overlay contains asbestos fibers, removal shall be according to the Special Provision
for "Asbestos Waterproofing Membrane or Asbestos Bituminous Concrete Surface
Removal". Removal of the bituminous surface by the use of radiant or direct heat will
not be permitted.

(b) Surface Preparation:

All loose, disintegrated and unsound concrete shall be removed from portions of the
approach slab shown on the plans or as designated by the Engineer. The Engineer will
determine the limits of removal as the work progresses.

If the Contractor elects to use hydro-scarification equipment, he/she shall be
responsible for collecting and properly disposing of the runoff water generated. Runoff
water will not be allowed to constitute a hazard on adjacent or underlying roadways,
waterways, drainage areas or railroads nor be allowed to erode existing slopes.
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The Contractor shall take care not to damage reinforcement bars or expansion joints
which are to remain in place. Any damage to reinforcement bars or expansion joints
shall be corrected at the Contractor's expense. All loose reinforcement bars, as
determined by the Engineer, shall be retied at the Contractor's expense.

(1) Partial-Depth. Areas to be repaired will be determined and marked by the Engineer.
A concrete saw shall be used to provide vertical edges approximately 20 mm (3/4
inch) deep around the perimeter of the area to be patched when an overlay is not
specified. Where high steel is present, the depth may be reduced as directed by
the Engineer. A saw cut will not be required on those boundaries along the face of
the curb, parapet or joint or when sharp vertical edges are provided by hydro-
scarification. The saw cut may be omitted if the deck is to receive an overlay.

The loose and unsound concrete shall be removed by chipping, with power driven
hand tools or by hydro-equipment. All exposed reinforcing bars and newly exposed
concrete shall be thoroughly blast cleaned. Where, in the judgment of the Engineer,
the bond between existing concrete and reinforcement steel within the patch area
has been destroyed, the concrete adjacent to the bar shall be removed to a depth
that will permit new concrete to bond to the entire periphery of the exposed bar. A
minimum of 25 mm (1-inch) clearance will be required. The Engineer may require
enlarging a designated removal area should inspection indicate deterioration
beyond the limits previously designated. In this event, a new saw cut shall be made
around the extended area before additional removal is begun. The removal area
shall not be enlarged solely to correct debonded reinforcement or deficient lap
lengths.

(2) Full-Depth. Concrete shall be removed as determined by the Engineer within all areas
designated for full-depth repair and in all designated areas of partial depth repair in
which unsound concrete is found to extend below a depth of 140 mm (5 1/2 inches)
unless otherwise specified on the plans. Full depth removal shall be performed
according to Article 501.03 of the Standard Specifications. A concrete saw shall be used
to provide vertical edges approximately 20 mm (3/4 inch) deep around the perimeter of
the area to be patched when an overlay is not specified. A saw cut will not be required
on those boundaries along the face of the curb, parapet or joint or when sharp vertical
edges are provided by hydro-scarification. The saw cut may be omitted if the deck is to
receive an overlay.

All voids under full depth repair areas shall be filled with a suitable material that meets
the approval of the Engineer.

10
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(3) Reinforcement Treatment. Care shall be exercised during concrete removal to protect

the reinforcement bars from damage. Any damage to the reinforcement bars to remain
in place shall be repaired or replaced to the satisfaction of the Engineer at the
Contractor's expense. All existing reinforcement bars shall remain in place except as
herein provided for corroded bars. Tying of loose bars will be required. Any existing
reinforcement bars which have a loss of more than 25% of their cross section through
corrosion shall be replaced in kind with new steel as directed by the Engineer. No
welding of bars will be permitted and new bars shall be lapped a minimum of 32 bar
diameters to existing bars. An approved “squeeze type” mechanical bar splicer capable
of developing in tension at least 125 percent of the yield strength of the existing bar shall
be used when it is not feasible to provide the minimum bar lap.

(4) Cleaning. Immediately after completion of the concrete removal and reinforcement

(c)

repairs, the repair areas shall be cleaned of dust and debris. Once the initial cleaning
is completed, the repair areas shall be thoroughly blast cleaned to a roughened
appearance free from all foreign matter. Particular attention shall be given to removal
of concrete fines. Any method of cleaning which does not consistently produce
satisfactory results shall be discontinued and replaced by an acceptable method. All
debris, including water, resulting from the blast cleaning shall be confined and shall be
immediately and thoroughly removed from all areas of accumulation. If concrete
placement does not follow immediately after the final cleaning, the area shall be carefully
protected with well-anchored polyethylene sheeting.

Exposed reinforcement bars shall be free of dirt, detrimental scale, paint, oil, or other
foreign substances which may reduce bond with the concrete. A tight non-scaling
coating of rust is not considered objectionable. Loose, scaling rust shall be removed by
rubbing with burlap, wire brushing, blast cleaning or other methods approved by the
Engineer.

Placement & Finishing of Concrete Repair:

(1) Grout Placement. After the repair areas have been cleaned and immediately prior
to concrete placement, the grout shall be applied to a dampened surface. A thin
layer of grout shall be thoroughly scrubbed into the deck surface. All vertical as well
as horizontal surfaces shall receive a thorough, even coating. The rate of grout
placement shall be limited so the brushed grout does not dry out before it is covered
with concrete. Grout that has become dry and chalky shall be blast cleaned and
replaced at the Contractor's expense. No concrete shall be placed over dry grout.

(2) Concrete Placement.

The concrete shall be placed and compacted according to Article 503.07 of the
Standard Specifications and as herein specified.

All concrete shall be vibrated internally with hand-held vibrators. When an overlay

system is not specified, the patches shall be finished according to Article 503.17 of
the Standard Specifications, followed by a light brooming.

11
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(d) Curing.
Concrete patches shall be cured by the Wetted Burlap Method as per Article 1020.13
of the Standard Specifications. The curing period shall be 72 hours followed by a 72-
hour minimum drying period before scarifying or surfacing.

(e) Opening to Traffic.
No traffic or construction equipment will be permitted on the repairs until after the
specified cure period and the concrete has obtained a minimum compressive strength
of 27.6 MPa (4000 psi) or flexural strength of 4.65 MPa (675 psi) unless permitted by

the Engineer.

Method of Measurement.

When specified, bituminous surface removal and full or partial depth repairs will be measured for
payment and computed in square meters (square yards).

Basis of Payment.

The bituminous concrete surface removal will be paid for at the contract unit price per square
meter (square yard) for BITUMINOUS CONCRETE REMOVAL (DECK). Areas removed and
replaced up to and including a depth of 140 mm (5 1/2-inch) or as specified will be paid for at the
contract unit price per square meter (square yard) for APPROACH SLAB REPAIR (PARTIAL).
Areas requiring removal greater than a depth of 140 mm (5 1/2-inch) shall be removed and
replaced full depth and will be paid for at the contract unit price per square meter (square yard)
for APPROACH SLAB REPAIR (FULL DEPTH).

When corroded reinforcement bars are encountered in the performance of this work and
replacement is required, the Contractor will be paid according to Article 109.04 of the Standard
Specifications.

No payment will be allowed for removal and replacement of reinforcement bars damaged by the
Contractor in the performance of his/her work or for any increases in dimensions needed to
provide splices for these replacement bars.

Removal and disposal of asbestos waterproofing and/or asbestos bituminous concrete will be

paid for as specified in the Special Provision for “Asbestos Waterproofing Membrane or Asbestos
Bituminous Concrete Surface Removal”.

HOT-MIX ASPHALT — LONGITUDINAL JOINT SEALANT (CBM)
Effective: March 1, 2016 Revised: March 15, 2018
Add the following to Article 406.02 of the Standard Specifications.

“(d) Longitudinal Joint Sealant (LJS)........ccoiiiiii 1032”

12
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Add the following to Section 1032 of the Standard Specifications.

“1032.12 Longitudinal joint sealant (LJS) Longitudinal joint sealant (LJS) will be accepted
according to the current Bureau of Materials and Physical Research Policy Memorandum,
“Performance Graded Asphalt Binder Acceptance Procedure” with the following exceptions.
Articles 3.1.9 and 3.4.1.4 of the policy memorandum will be excluded. The bituminous
material used for the LJS shall be according to the following table. Elastomers shall be added
to a base asphalt and shall be either a styrene-butadiene diblock or triblock copolymer without
oil extension, or a styrene-butadiene rubber. Air blown asphalt, acid modification, or other
modifiers will not be allowed. LJS in the form of pre-formed rollout banding may also be used.

Test Test Requirement Test Method

Dynamic shear @ 82°C (unaged), 1.00 min. AASHTO T 315
G*/sin 0, kPa

Creep stiffness @ -18°C (unaged), 300 max. AASHTO T 313
Stiffness (S), MPa 0.300 min.
m-value

Ash, % 1.0-4.0 AASHTO T 111

Elastic Recovery, ASTM D 6084
100 mm elongation, cut immediately, 70 min. (Procedure A)
25°C, %

Separation of Polymer, ITP Separation of
Difference in °C of the softening point 3 max. Polymer from
(ring and ball) Asphalt Binder”

Add the following to Article 406.03 of the Standard Specifications.

“(j) Longitudinal Joint Sealant (LJS) Pressure Distributor (Note 2.)
(k) Longitudinal Joint Sealant (LJS) Melter Kettle (Note 3.)

Note 2. When a pressure distributor is used to apply the LJS, the distributor shall be
equipped with a heating and recirculating system along with a functioning auger agitating
system or vertical shaft mixer in the hauling tank to prevent localized overheating. The
distributor shall be equipped with a guide or laser system to aid in proper placement of the
LJS application

Note 3. When a melter kettle is used to transport and apply the LJS longitudinal joint
sealant, the melter kettle shall be an oil jacketed double-boiler with agitating and
recirculating systems. Material from the kettle may be dispensed through a pressure feed
wand with an applicator shoe or through a pressure feed wand into a hand-operated
thermal push cart.”

13



FAP Route 310/FAS Route 733 (US 67)
Project NHPP-LMG2(791)

Section (51-1,52-1,53,54,55)RS-4
Greene County

Contract No. 76K31

Revise Article 406.06(g)(2) of the Standard Specifications to read:

“(2) Longitudinal Joints. Unless prohibited by stage construction, any HMA lift shall be
complete before construction of the subsequent lift. The longitudinal joint in all lifts shall
be at the centerline of the pavement if the roadway comprises two lanes in width, or at
lane width if the roadway is more than two lanes in width.

When stage construction prohibits the total completion of a particular lift, the longitudinal
joint in one lift shall be offset from the longitudinal joint in the preceding lift by not less than
3in. (75 mm). The longitudinal joint in the surface course shall be at the centerline of the
pavement if the roadway comprises two lanes in width, or at lane width if the roadway is
more than two lanes in width.

A notched wedge longitudinal joint shall be used between successive passes of HMA
binder course that has a difference in elevation of greater than 2 in. (50 mm) between
lanes on pavement that is open to traffic.

The notched wedge longitudinal joint shall consist of a 1 to 1 1/2 in. (25 to 38 mm) vertical
notch at the lane line, a 9 to 12 in. (230 to 300 mm) wide uniform taper sloped toward and
extending into the open lane, and a second 1 to 1 1/2 in. (25 to 38 mm) vertical notch at
the outside edge.

The notched wedge longitudinal joint shall be formed by the strike off device on the paver.
The wedge shall then be compacted by the joint roller.

When the use of longitudinal joint sealant (LJS) is specified, it shall be applied for all lifts
of paving as shown on the plans. The surface to which the LJS is applied shall be dry and
cleaned of all dust, debris, and any substances that will prevent the LJS from adhering.
Cleaning shall be accomplished by means of a sweeper/vacuum truck, power broom, air
compressor or by hand. The LJS may be placed before or after the tack or prime coat.
When placed after the tack or prime coat, the tack or prime shall be fully cured prior to
placement of the LJS.

The LJS application shall be centered under the joint of the HMA lift being constructed
within 2 in. (50 mm) of the joint.

Center Line

Longitudinal Joint orLane to Lane

w2 1w LJS
< Pl > HMA lift

o Being
»1 /
W “ placed

Existing I§urface
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The width and minimum application rate shall be according to the following table:

LJS Application Rate Table
Overlay LJS Width Application Rate
Thickness “W” Ib/ft (kg/m)
in. (mm) in. (mm)
HMA Mixtures %
3/4 (19) 18 (450) 0.88 (1.31)
1(25) 18 (450) 1.15 (1.71)
11/4 (32) 18 (450) 1.31 (1.95)
11/2 (38) 18 (450) 1.47 (2.19)
1314 (44) 18 (450) 1.63 (2.43)
2 (50) 18 (450) 1.80 (2.68)
2 1/4 (60) 18 (450) 1.96 (2.92)
2 1/2 (63) 18 (450) 2.12 (3.16)
2 3/4 (70) 18 (450) 2.29 (3.41)
3(75) 18 (450) 2.45 (3.65)
3 1/4 (83) 18 (450) 2.61(3.89)
3 1/2 (90) 18 (450) 2.78 (4.14)
3 3/4 (95) 18 (450) 2.94 (4.38)
4 (100) 18 (450) 3.10 (4.62)
SMA Mixtures %
11/2 (38) 18 (450) 1.26 (1.88)
13/4 (44) 18 (450) 1.38 (2.06)
2 (50) 18 (450) 1.51 (2.25)

1/ The application rate has a surface demand for liquid included within it. The nominal
thickness of the LJS may taper from the center of the application to a lesser
thickness on the edge of the application. The width and weight/foot (mass/meter)

shall be maintained.

2/ In the event of a joint between an SMA and HMA mixture, the SMA application rate

will be used.

The Contractor shall furnish to the Engineer a bill of lading for each tanker supplying
material to the project. The application rate of LJS will be verified within the first 1000 ft
(300 m) of the day’s scheduled application length and every 12000 ft (3600 m) the
remainder of the day. For projects less than 3000 ft (900 m), the rate will be verified once.
A suitable paper or pan shall be placed at a random location in the path of the placement
for the LJS. After application of the LJS, the paper or pan shall be picked up and weighed.
The weight per foot will be calculated. The tolerance from the plan target weight/foot
(mass/meter) from the LJS Application Rate Table shall be + 15 percent. The Contractor
shall replace the LJS in the area where the sample was taken.
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A one quart sample shall be taken from the pressure distributor or melting kettle at the
jobsite once for each contract and sent to the Central Bureau of Materials.

The LJS shall be applied in a single pass with a pressure distributor, melter kettle, or hand
applied from a roll for HMA lifts up to 2 in. (60 mm) in thickness. The LJS shall be applied
in two passes for HMA lifts between 2 and 4 in. (50 and 100 mm) in thickness. At the time
of installation the pavement surface temperature and the ambient temperature shall be a
minimum of 40 °F (4 °C) and rising.

The LJS shall be applied at a width of not less than or greater than 1 %2 in. (38 mm) of the
width specified. If the LJS flows more than 2 in. (50 mm) from the initial placement width,
LJS placement shall stop and remedial action shall be taken.

When starting another run of LJS placement, suitable release paper shall be placed over
the previous application of LJS to prevent doubling up of thickness of LJS.

The LJS shall be suitable for construction traffic to drive on without pickup or tracking of
the LJS within 30 minutes of placement. If pickup or tracking occurs, LJS placement shall
stop and damaged areas shall be repaired.

Prior to start of paving of pavement course, ensure the paver end plate and grade control
device is adequately raised above the finished height of the LJS.

The LJS shall not flush to the final surface of the HMA pavement.”

Add the following paragraph after the second paragraph of Article 406.13(b) of the Standard
Specifications.

“Bituminous material for longitudinal joint sealant will be measured for payment in place in
feet (meters).”

Add the following paragraph after the first paragraph of Article 406.14 of the Standard
Specifications.

“Longitudinal joint sealant will be paid for at the contract unit price per foot (meter) for
LONGITUDINAL JOINT SEALANT.”

When the LJS is specified, the longitudinal joint density testing for QC/QA, QCP, or PFP will not
be required on the joint(s) with the LJS and the pay adjustments will not be applied.
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HOT-MIX ASPHALT SURFACE REMOVAL W/SKETCH OF ILLINOIS STANDARD W8-1106
Effective: October 1, 1985 Revised: August 10, 2007

This work shall consist of removing bituminous surface to the limits specified on the plans
according to Section 440 of the Standard Specifications except as herein modified.

The cuttings from the hot-mix asphalt surface removal shall become the property of the
Contractor, unless otherwise noted in the General Notes, and their salvage value shall be
reflected in the contract unit price for HOT-MIX ASPHALT SURFACE REMOVAL.

Concrete patches which have to be partially removed will be paid for as HOT-MIX ASPHALT
SURFACE REMOVAL.

Manholes and valve vaults which are exposed by the hot-mix asphalt surface removal and
transverse cuts at the end of the day which are more than 1/2 inch (12 mm) deep shall be tamped
with a bituminous cold mix. The cost of this temporary taper shall be included in HOT-MIX
ASPHALT SURFACE REMOVAL.

When the removal width of the machine is less than the width of the lane, the operations shall be
planned such that after the hot-mix asphalt surface for a portion of the lane has been removed
the remaining portion shall have been removed by the end of the day so that the two passes begin
and terminate even with each other.

If the depth of removal is greater than 1/2 inch (12 mm), the removal shall be tapered at the
terminating point at the end of each day’s operation when the lane is open to traffic.

All materials, equipment, and labor necessary to complete the work and maintenance of the
tapers as specified above will be included in the contract unit bid price for HOT-MIX ASPHALT
SURFACE REMOVAL.

Where hot-mix asphalt surface removal has been performed and water would be pocketed on the
pavement prior to resurfacing, the Contractor shall construct temporary ditches through the
shoulder to permit drainage as directed by the Engineer. Where the existing shoulders are hot-
mix asphalt, narrow strips of surface removal to permit drainage will be done only on the specific
instructions from the Engineer. The Contractor shall repair the shoulder to its original condition
after the resurfacing is completed.

After any hot-mix asphalt removal operation has been performed, the Contractor shall erect
special “ROUGH GROOVED SURFACE” signs, as shown on the attached sheet, in advance of
the construction zone in both directions, if applicable. In addition, these signs shall also be
erected along major side streets in advance of the construction zone.

These signs shall remain in place until they are no longer applicable as determined by the
Engineer. They shall then be removed by the Contractor and become his property.

The cost of furnishing, erecting, maintaining, and removing these signs will not be paid for
separately, but shall be considered in the cost of the HOT-MIX ASPHALT SURFACE REMOVAL.
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At the end of each day’s work, temporary pavement marking line shall be in place on the planed
surface in accordance with Section 703 of the Standard Specifications.
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TRAFFIC CONTROL PLAN
Effective: July 12, 1993 Revised: May 12, 1997

Traffic control shall be in accordance with the applicable sections of the “Standard Specifications
for Road and Bridge Construction”, the applicable guidelines contained in the “National Manual
on Uniform Traffic Control Devices for Streets and Highways”, lllinois Supplement to the National
Manual of Uniform Traffic Control Devices, these Special Provisions, and any special details and
Highway Standards contained herein and in the plans.

Special attention is called to Articles 107.09 and 107.14 of the “Standard Specifications for Road
and Bridge Construction” and the following Highway Standards relating to traffic control:

701001 701006 701201 701301 701306 701311
701336 701901

In addition, the following Special Provision(s) will also govern traffic control for this project:

Construction and Maintenance Sign Supports

HOT-MIX ASPHALT
Eff.: 12/1/2009

Revise the first paragraph of Article 1030.05(d)(3) to read as follows:

Required Field Tests. The Contractor shall control the compaction process by testing the mix
density at random locations determined by the Engineer in accordance with the QC/QA document,
“‘Determination of Random Density Test Site Locations”, and recording the results on forms
approved by the Engineer. The density locations will be disclosed and marked by the Engineer
after all compaction efforts have been completed. Locations shall be laid out using a tape
measure or an approved measuring wheel. The Contractor shall follow the density testing
procedures detailed in the QC/QA document, “lllinois-Modified ASTM D 2950, Standard Test
Method for Determination of Density of Bituminous Concrete In-Place by Nuclear Method”.

Revise the third paragraph of Article 1030.05(d)(3) to read as follows:

If the Engineer determines the nuclear density test method is not appropriate for the mixture,
cores shall be taken at random locations determined by the Engineer in accordance with the
QC/QA document, “Determination of Random Density Test Site Locations”. The density locations
will be disclosed and marked by the Engineer after all compaction efforts have been completed.
Locations shall be laid out using a tape measure or approved measuring wheel. Three QC cores
shall be taken at equal distances transversely across the test site. Three QA cores shall be taken
1.0 foot longitudinally to the location of the QC cores using the same transverse offset. Each set
of three cores shall be averaged to provide a single test site result for acceptance. Core densities
shall be determined using the lllinois-Modified AASHTO T 166 or T 275 procedure.
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CONSTRUCTION AND MAINTENANCE SIGN SUPPORTS
Effective: April 21, 1981 Revised: November 1, 2006

This work shall be done according to Section 1106 of the Standard Specifications and Highway
Standard 701901 except as herein modified.

All construction signs mounted on permanent support for use in temporary traffic control having
an area of 10 square feet (1 square meter) or more shall be mounted on two 4 in x 4 in (100 mm
x 100 mm) or two 4 in x 6 in (100 mm x 150 mm) wood posts.

Type A metal post (two for each sign) conforming to Article 1006.29 of the Standard Specifications
may be used in lieu of wood posts. Type A metal posts used for these signs may be unfinished.

This work shall not be paid for separately; but shall be considered included in the cost of the traffic
control items in this contract.

STATUS OF UTILITIES TO BE ADJUSTED
NO UTILITIES TO BE ADJUSTED

The above represents the best information of the Department and is only included for the
convenience of the bidder. The applicable provisions of Sections 105 and Articles 105.07 and
107.39 of the Standard Specifications for Road and Bridge Construction shall apply.

If any utility adjustment or removal has not been completed when required by the Contractor's
operation, the Contractor should notify the Engineer in writing. A request for an extension of time
will be considered to the extent the Contractor's operations were affected.

AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)
Effective: January 1, 2008

Description. This work shall consist of furnishing and operating automated flagger assistance
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways
where two-way traffic is maintained over one lane of pavement. Use of these devices shall be at
the option of the Contractor.

Equipment. AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control
Zones (IA-4R)”, dated January 28, 2005. The devices shall be mounted on a trailer or a moveable
cart and shall meet the requirements of NCHRP 350, Category 4.

The AFAD shall be the Stop/Slow type. This device uses remotely controlled “STOP” and “SLOW”
signs to alternately control right-of-way.
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Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the
MUTCD. The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign
on one side and a diamond shaped “SLOW?” sign on the opposite side. The letters on the signs
shall be 8 in. (200 mm) high. If the “STOP” sign has louvers, the full sign face shall be visible at
a distance of 50 ft (15 m) and greater.

The signs shall be supplemented with one of the following types of lights.

(a) Flashing Lights. When flashing lights are used, white or red flashing lights shall be
mounted within the “STOP” sign face and white or yellow flashing lights within the “SLOW”
sign face.

(b) Stop and Warning Beacons. When beacons are used, a stop beacon shall be mounted
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted 24 in.
(600 mm) or less above, below, or to the side of the “SLOW” sign face. As an option, a
Type B warning light may be used in lieu of the warning beacon.

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where
drivers are expected to stop. The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend
and border on a white background. The letters shall be at least 6 in. (150 mm) high.

This device may include a gate arm or mast arm that descends to a horizontal position when the
“STOP” sign is displayed and rises to a vertical position when the “SLOW?” sign is displayed.
When included, the end of the arm shall reach at least to the center of the lane being controlled.
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping
downward at 45 degrees toward the side on which traffic will pass. The stripes shall be 6 in.
(150 mm) in width and at least 2 in. (50 mm) in height.

Flagging Requirements. Flaggers and flagging requirements shall be according to
Article 701.13 of the Standard Specifications and the following.

AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.
The flaggers shall be able to view the face of the AFAD and approaching traffic during operation.

To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash,
and when included, the gate arm shall descend to a horizontal position. To permit traffic to move,
the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and when
included, the gate arm shall rise to a vertical position.

If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard
Specifications.

When not in use, AFADs will be considered nonoperating equipment and shall be stored
according to Article 701.11 of the Standard Specifications.

Basis of Payment. This work will not be paid for separately but shall be considered as included
in the cost of the various traffic control items included in the contract.
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BUTT JOINTS (BDE)
Effective: July 1, 2016

Add the following to Article 406.08 of the Standard Specifications.

“(c) Temporary Plastic Ramps. Temporary plastic ramps shall be made of high density
polyethylene meeting the properties listed below. Temporary plastic ramps shall only be
used on roadways with permanent posted speeds of 55 mph or less. The ramps shall
have a minimum taper rate of 1:30 (V:H). The leading edge of the plastic ramp shall have
a maximum thickness of 1/4 in. (6 mm) and the trailing edge shall match the height of the
adjacent pavement £ 1/4 in. (£ 6 mm).

The ramp will be accepted by certification. The Contractor shall furnish a certification from
the manufacturer stating the temporary plastic ramp meets the following requirements.

Physical Property Test Method Requirement

Melt Index ASTM D 1238 8.2 g/10 minutes
Density ASTM D 1505 0.965 g/cc
Tensile Strength @ Break ASTM D 638 2223 psi (15 MPa)
Tensile Strength @ Yield ASTM D 638 4110 psi (28 MPa)
Elongation @ Yield ", percent ASTM D 638 7.3 min.
Durometer Hardness, Shore D ASTM D 2240 65

Heat Deflection Temperature, 66 psi ASTM D 648 176 °F (80 °C)
Low Temperature Brittleness, Fso ASTM D 746 <-105 °F (<-76 °C)

1/ Crosshead speed -2 in./minute

The temporary plastic ramps shall be installed according to the manufacturer’s
specifications and fastened with anchors meeting the manufacturer's recommendations.
Temporary plastic ramps that fail to stay in place or create a traffic hazard shall be
replaced immediately with temporary HMA ramps at the Contractor’s expense.”
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COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Maijor Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.
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(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”
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Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two

Working Days | \icie 108.04(b)(4) | consecutive weeks.

. . The Contractor has been granted a minimum two
CoerIetlon Art!cle 108.08(b)(1) or week extension of contract time, according to
ate Article 108.08(b)(7) Article 108.08

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 Two PrOcht Superintendents,
One Engineer, and
One Clerk
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(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid. Forworking day contracts the payment will be made according to Article
109.04. For completion date contracts, an adjustment will be determined as follows.
Extended Traffic Control occurs between April 1 and November 30:

ETCP Adjustment ($) = TE x (%/100 x CUP / OCT)
Extended Traffic Control occurs between December 1 and March 31:
ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT)
Where:TE = Duration of approved time extension in calendar days.
% = Percent maintenance for the traffic control, % (see table below).

CUP = Contract unit price for the traffic control pay item in place during the delay.
OCT = Original contract time in calendar days.

Original Contract Amount Percent Maintenance
Up to $2,000,000 65%
$2,000,000 to $10,000,000 75%
$10,000,000 to $20,000,000 85%
Over $20,000,000 90%

When an ETCP adjustment is paid under this provision, an adjusted unit price as provided
for in Article 701.20(a) for increase or decrease in the value of work by more than ten
percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: April 2, 2018

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of 49
CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.
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STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined that the work of this contract has subcontracting opportunities
that may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates that, in the absence of unlawful discrimination,
and in an arena of fair and open competition, DBE companies can be expected to perform 15.00%
of the work. This percentage is set as the DBE patrticipation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the goal
or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder to comply will render the bid not responsive.

In order to assure the timely award of the contract, the low bidder shall submit:

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE 2025
and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures herein.

(2) To meet the five day requirement, the bidder may send the Ultilization Plan
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to
(217) 785-1524. The subject line must include the bid Item Number and the Letting
date. The Utilization Plan should be sent as one .pdf file, rather than multiple files and
emails for the same Item Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.
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Alternatively, the Utilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the certified mail receipt from the U.S. Postal Service or the receipt issued
by a delivery service when the Utilization Plan is received by the Department. It is the
responsibility of the bidder to ensure the postmark or receipt date is affixed within the
five days if the bidder intends to rely upon mailing or delivery to satisfy the submission
day requirement. The Utilization Plan is to be submitted to:

lllinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springdfield, Illinois 62764

The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the bid
is declared not responsive due to a failure to submit a Utilization Plan or failure to
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may deny
authorization to bid the project if re-advertised for bids. The Department reserves the
right to invite any other bidder to submit a Utilization Plan at any time for award
consideration.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement, Department
form SBE 2025, for each DBE proposed for the performance of work to achieve the
contract goal. For bidding purposes, submission of the completed SBE 2025 forms,
signed by the DBEs and scanned or faxed to the bidder will be acceptable as long as the
original is available and provided upon request. All elements of information indicated on
the said form shall be provided, including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;

(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit price,
and total subcontract price for the work to be completed by the DBE. If partial pay

items are to be performed by the DBE, indicate the portion of each item, a unit price
where appropriate and the subcontract price amount;
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(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder and
each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE companies,
the Utilization Plan must also include a clear identification of the portion of the work to
be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor quote
submitted to the bidder when a non-DBE subcontractor is selected over a DBE for
work on the contract.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE patrticipation has
been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of the
contract by the bidder. The Utilization Plan will be approved by the Department if the Utilization
Plan documents sufficient commercially useful DBE work to meet the contract goal or the bidder
submits sufficient documentation of a good faith effort to meet the contract goal pursuant to 49
CFR Part 26, Appendix A. The Utilization Plan will not be approved by the Department if the
Utilization Plan does not document sufficient DBE participation to meet the contract goal unless
the apparent successful bidder documented in the Utilization Plan that it made a good faith effort
to meet the goal. This means that the bidder must show that all necessary and reasonable steps
were taken to achieve the contract goal. Necessary and reasonable steps are those which, by
their scope, intensity and appropriateness to the objective, could reasonably be expected to
obtain sufficient DBE participation, even if they were not successful. The Department will consider
the quality, quantity, and intensity of the kinds of efforts that the bidder has made. Mere pro forma
efforts, in other words, efforts done as a matter of form, are not good faith efforts; rather, the
bidder is expected to have taken genuine efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.
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(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the prime Contractor might otherwise prefer to perform these
work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with subsection (c)(6) of
the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.
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(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this Special
Provision or that a good faith effort has not been made, the Department will notify the
responsible company official designated in the Utilization Plan that the bid is not
responsive. The notification shall include a statement of reasons for the determination. If
the Utilization Plan is not approved because it is deficient as a technical matter, unless
waived by the Department, the bidder will be notified and will be allowed no more than a
five calendar day period in order to cure the deficiency.

The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway,
Room 319, Sprindfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of the request in
the United States mail on or before the fifth business day shall not be deemed delivery.
The determination shall become final if a request is not made and delivered. A request
may provide additional written documentation or argument concerning the issues raised
in the determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be forwarded to the
Department’'s Reconsideration Officer. The Reconsideration Officer will extend an
opportunity to the bidder to meet in person in order to consider all issues of documentation
and whether the bidder made a good faith effort to meet the goal. After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working days
after receipt of the request for reconsideration, explaining the basis for finding that the
bidder did or did not meet the goal or make adequate good faith efforts to do so. A final
decision by the Reconsideration Officer that a good faith effort was made shall approve
the Utilization Plan submitted by the bidder and shall clear the contract for award. A final
decision that a good faith effort was not made shall render the bid not responsive.
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CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the prime Contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.
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(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springdfield, lllinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, than a new Request for Approval of Subcontractor shall not be required.
However, the Contractor must document efforts to assure that the existing DBE
subcontractor is capable of performing the additional work and has agreed in writing to the
change.
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(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon request.
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to
supply labor or materials be performed in accordance with this Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

35



FAP Route 310/FAS Route 733 (US 67)
Project NHPP-LMG2(791)

Section (51-1,52-1,53,54,55)RS-4
Greene County

Contract No. 76K31

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the prime
contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal,

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the prime Contractor seeks to terminate a
DBE it relied upon to obtain the contract so that the prime Contractor can self-perform
the work for which the DBE contractor was engaged or so that the prime Contractor
can substitute another DBE or non-DBE contractor after contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any reason
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department shall provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.
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FINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
thirty calendar days after payment has been made by the Department to the Contractor
for such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted as
damages pursuant to subsection (h) of this part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.

EQUIPMENT PARKING AND STORAGE (BDE)
Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.

“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or

(@)

nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft (2.5 m)
from the open traffic lane. For other periods of time during working and for all nonworking hours,
all vehicles, materials, and equipment shall be parked or stored as follows.

When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be

located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.
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(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in. or
6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”

HOT MIX ASPHALT — QUALITY CONTROL FOR PERFORMANCE (BDE)
Effective: April 1, 2017 Revised: November 1, 2017

Description. This special provision describes the procedures for production, placement and
payment of hot-mix asphalt (HMA) under the quality control for performance (QCP) program; as
well as the requirements for intelligent compaction. This special provision shall apply to the HMA
mixtures specified in the plans. This work shall be according to the Standard Specifications
except as modified herein.

Delete Articles:  406.06(b)(1), 2"¢ Paragraph
406.06(b)(2)d.
406.06(b)(3)b.

406.06(e), 3 Paragraph

Temperature Requirements)
Temperature Requirements)
Temperature Requirements)
Paver Speed Requirements)

N N~~~

406.07(b) Rolling)

406.07(c) Density)

1030.05(a)(4, 5, 9,) (QC/QA Documents)

1030.05(d)(2)a. (Plant Tests)

1030.05(d)(2)b. (Dust-to-Asphalt and Moisture Content)
1030.05(d)(2)d. (Small Tonnage)

1030.05(d)(2)f. (HMA Sampling)

1030.05(d)(3) (Required Field Tests)

1030.05(d)(4) Control Limits)

(
1030.05(d)(5) (Control Charts)
1030.05(d)(7) (Corrective Action for Field Tests (Density))
1030.05(e) (Quality Assurance by the Engineer)
1030.05(f) (Acceptance by the Engineer)

(

1030.06(a), 2" paragraph Before start-up...)
Definitions.

(a) Quality Control (QC). All production and construction activities by the Contractor required
to achieve the required level of quality.

(b) Quality Assurance (QA). All monitoring and testing activities by the Engineer required to
assess product quality, level of payment, and acceptability of the product.

c) Pay Parameters. Pay parameters shall be field voids in the mineral aggregate (Field

VMA), voids, and density. Field VMA will be calculated using the combined aggregates
bulk specific gravity (Gsp) from the mix design.
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Mixture Lot. A mixture lot shall begin once an acceptable test strip has been completed
and the adjusted job mix formula has been determined. If the test strip is waived, a mixture
lot shall begin with the start of production. A mixture lot shall consist of four sublots unless
it is the last or only lot, in which case it may consist of as few as one sublot.

Mixture Sublot. A mixture sublot for Field VMA, voids, and dust/AC shall be a maximum
of 1000 tons (910 metric tons).

(1) If the remaining quantity is greater than 200 tons (180 metric tons) but less than
1000 tons (910 metric tons), the last mixture sublot will be that quantity.

(2) If the remaining quantity is 200 tons (180 metric tons) or less, the quantity shall be
combined with the previous mixture sublot.

Density Interval. Density intervals shall be every 0.2 miles (320 m) for lift thicknesses of
3in. (75 mm) or less and 0.1 miles (160 m) for lift thicknesses greater than 3 in. (75 mm).
If a density interval is less than 200 ft (60 m), it will be combined with the previous density
interval.

Density Sublot. A density sublot shall be the average of five consecutive density intervals.

(1) If less than three density intervals remain outside a density sublot, they shall be
included in the previous density sublot.

(2) If three or more density intervals remain, they shall be considered a density sublot.

Density Test. A density test shall consist of a core taken at a random location within each
density interval.

When establishing the target density, the HMA maximum theoretical gravity (Gnm) shall
be based on the running average of four Department test results. Initial Gnm shall be
based on the average of the first four test results. If less than four Gmm results are
available, an average of all available Department Gmm test results shall be used.
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Pre-Production Meeting. The Engineer will schedule a pre-production meeting prior to the start
of production. The HMA QC Plan, test frequencies, and responsibilities of all parties involved in
testing will be addressed. The Engineer will provide the random locations, tonnages, and sublot
selected from each lot in a sealed envelope for the Contractor to sign at the pre-production
meeting or prior to paving. The locations, tonnages, and sublot selected from each lot may be
adjusted due to field conditions according to the Department’'s Manual of Test Procedures for
Materials “PFP and QCP Hot-Mix Asphalt Random Jobsite Sampling” and “PFP and QCP
Random Density Procedure”. The signed sealed envelope will be given to the Contractor after
paving is complete, along with documentation of any adjustments. Personnel attending the
meetings may include the following:

(a) Resident Engineer

(b) District Mixture Control Representative

(c) QC Manager

(d) Contractor Paving Superintendent

(e) Any consultant involved in any part of the HMA sampling or testing on this project
Quality Control (QC) by the Contractor. The Contractor's QC plan shall include the schedule of
testing for both pay parameters and non-pay parameters required to control the product such as

asphalt binder content and mixture gradation. The minimum test frequency shall be according to
Table 1.

Table 1
Minimum Quality Control Sampling and Testing
Requirements

Quality Characteristic Minimum Test Frequency

Mixture Gradation
Asphalt Binder Content
Dust/AC Ratio 1 per sublot
Field VMA

Gmb

Voids
' G

The Contractor’s splits in conjunction with other quality control tests shall be used to control
production.

The Contractor shall submit split jobsite mix sample test results to the Engineer within 48 hours

of the time of sampling. All QC testing shall be performed in a qualified laboratory by personnel
who have successfully completed the Department’'s HMA Level | training.
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Intelligent Compaction. When a “Number of Roller Passes” is specified in the HMA Mixture
Requirements table on the plans, the Contractor may opt to use intelligent compaction (IC) in lieu
of density testing. Coring according to the Department’s Manual of Test Procedures for Materials
“PFP and QCP Random Density Procedure” is required and will be used for pay adjustments for
density sublots that are not in compliance with the contract specifications.

The IC equipment shall be mounted on the breakdown roller(s) and shall record GPS location
data, roller pass counts, roller speeds, and HMA mat temperatures. Each day, the accuracy of
the GPS and temperature data shall be verified and documented. If the verification fails or is not
performed, the IC data will not be used for the affected density sublots.

The IC data for each density sublot shall be analyzed using Veta software to determine the
average roller speed, percent roller coverage, and average mat surface temperature for the final
roller pass. The Contractor shall submit these summary results, and if requested the raw data
from the IC equipment and the data analysis software, to the Engineer within 24 hours of each
day of paving using IC.

The required number of roller passes shall be as specified on the plans. The roller speeds shall
be according to Article 406.07. The minimum roller coverage shall be 90 percent. The average
HMA mat temperature for the initial break down roller pass shall be according to Table 2.

Table 2
Asphalt Mixture Type Temperature Range (°F (°C))
Warm Mix Asphalt 215-275 °F (102-135 °C)
IL-4.75 300-350 °F (155-175 °C)
HMA using SBS PG76-22 300-350 °F (155-175 °C)
HMA using SBS PG76-28 300-350 °F (155-175 °C)
HMA using SBS PG70-22 300-350 °F (155-175 °C)
HMA using SBS PG70-28 300-350 °F (155-175 °C)
Other HMA not listed above 260-325 °F (125-165 °C)

Quality Assurance (QA) by the Engineer. Quality Assurance by the Engineer will be as follows.

(a) Voids, Field VMA, and Dust/AC Ratio. The Engineer will determine the random tonnage
and the Contractor shall be responsible for obtaining the sample according to the
Department’s Manual of Test Procedures for Materials “PFP Hot-Mix Asphalt Random
Jobsite Sampling Procedure”.
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(b) Density: After final rolling, the Engineer will identify the random core locations within each
density testing interval according to the Department’'s Manual of Test Procedures for
Materials “PFP and QCP Random Density Procedure”.

The Contractor shall cut the 4 in. (100 mm) cores within the same day and prior to opening
to traffic unless otherwise approved by the Engineer. All core holes shall be filled
immediately upon completion of coring. All water shall be removed from the core holes
prior to filling. All core holes shall be filled with a rapid hardening mortar or concrete which
shall be mixed in a separate container prior to placement in the hole. Any depressions in
the surface of the filled core holes greater than 1/4 in. (6 mm) at the time of final inspection
will require removal of the fill material to the depth of the lift thickness and replacement.

The Engineer will withess and secure all mixture and density samples. The Contractor shall
transport the secured sample to a location designated by the Engineer.

The Engineer will select at random one split sample from each lot for testing of voids, Field VMA
and dust/AC ratio. The Engineer will test a minimum of one sample per project. The Engineer
will test all of the pavement cores for density unless intelligent compaction is used. All QA testing
will be performed in a qualified laboratory by personnel who have successfully completed the
Department’s HMA Level | training. QA test results will be available to the Contractor within ten
working days from receipt of secured cores and split mixture samples and after the last sublot
from each lot.

The Engineer will maintain a complete record of all Department test results and copies will be
provided to the Contractor with each set of sublot results. The records will contain, at a minimum,
the originals of all Department test results and raw data, random numbers used and resulting
calculations for sampling locations, and quality level analysis calculations.

If QA results do not meet the precision limits listed in Table 3, the Department will verify the results
by retesting the retained split sample. The retest will replace the original results.

If the QA results do not meet the 100 percent sublot pay factor limits or still do not compare to QC
results within the precision limits in Table 3, after retesting the Engineer will test all split mix
samples for the lot.

Table 3
Test Parameter Limits of Precision
Gmb 0.030
Gmm 0.026
Field VMA 1.0 %
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Acceptance by the Engineer. All of the Department’s tests shall be within the acceptable limits
listed in Table 4.

Table 4

Parameter Acc_epjcable

Limits
Field VMA -1.0 - +3.0%"
Voids 2.0-6.0%

, IL-9.5, IL-19.0, IL-4.75, IL-9.5FG¥ 90.0 — 98.0%
Density
SMA 92.0 — 98.0%

Dust / AC Ratio 04 -1.6%

1/ Based on minimum required VMA from mix design
2/ Does not apply to SMA.

3/ Acceptable density limits for IL-9.5FG placed less than 1 1/4 in. (32 mm) shall be
89.0% - 98.0%

In addition, no visible pavement distresses shall be present such as, but not limited to,
segregation, excessive coarse aggregate fracturing or flushing.

Basis of Payment. Payment will be based on the calculation of the composite pay factor using
QA test results for each mixture according to the Department’'s Manual of Test Procedures for
Materials “QCP Pay Calculation” document.

If intelligent compaction is successfully implemented, the Contractor will receive 100 percent for
the density pay factor in Equation 1 of the “QCP Pay Calculation” document for each applicable
HMA mixture; otherwise, the density tests and pay adjustments will apply. The pay factor for each
density sublot will be based upon either intelligent compaction or density tests and the two will
not be mixed.

Dust/AC Ratio. A monetary deduction will be made using the pay adjustment table below for
dust/AC ratios that deviate from the 0.6 to 1.2 range. If the tested mixture sublot is outside of this
range, the Department will test the remaining sublots for dust/AC pay adjustment.

Table 5
Dust/AC Pay Adjustment Table"

Range Deduct / sublot

06<X<1.2 $0
0.5=X<06 or 1.2<X=<s14 $1000
04<X<050r 14<X<16 $3000
X<04 or X >16 Shall be removed and replaced

1/ Does not apply to SMA.
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HOT-MIX ASPHALT — TACK COAT (BDE)

Effective: November 1, 2016

Revise Article 1032.06(a) of the Standard Specifications to read:

“(a) Anionic Emulsified Asphalt.

waived.”

LIGHTS ON BARRICADES (BDE)

Effective: January 1, 2018

Revise Article 701.16 of the Standard Specifications to read:
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Anionic emulsified asphalts shall be according to
AASHTO M 140. SS-1h emulsions used as a tack coat shall have the cement mixing test

“701.16 Lights. Lights shall be used on devices as required in the plans, the traffic control

plan, and the following table.

Circumstance

Lights Required

Daylight operations

None

First two warning signs on each approach to the work involving a nighttime
lane closure and “ROUGH GROOVED SURFACE” (W8-1107) signs

Flashing mono-directional lights

Devices delineating isolated obstacles, excavations, or hazards at night
(Does not apply to patching)

Flashing bi-directional lights

Devices delineating obstacles, excavations, or hazards exceeding
100 ft (30 m) in length at night
(Does not apply to widening)

Steady burn bi-directional lights

separating opposing directions of traffic

Channelizing devices for nighttime lane closures on two-lane roads None
Channelizing devices for nighttime lane closures on multi-lane roads None
Channelizing devices for nighttime lane closures on multi-lane roads None

Channelizing devices for nighttime along lane shifts on multilane roads

Steady burn mono-directional lights

Channelizing devices for night time along lane shifts on two lane roads

Steady burn bi-directional lights

Devices in nighttime lane closure tapers on Standards 701316 and 701321

Steady burn bi-directional lights

Devices in nighttime lane closure tapers

Steady burn mono-directional lights

more

Devices delineating a widening trench None
Devices delineating patches at night on roadways with an ADT less than

None
25,000
Devices delineating patches at night on roadways with an ADT of 25,000 or None

Batteries for the lights shall be replaced on a group basis at such times as may be specified

by the Engineer.”

Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard

Specifications.

44




FAP Route 310/FAS Route 733 (US 67)
Project NHPP-LMG2(791)

Section (51-1,52-1,53,54,55)RS-4
Greene County

Contract No. 76K31

Revise the first paragraph of Article 603.07 of the Standard Specifications to read:
“603.07 Protection Under Traffic. Afterthe casting has been adjusted and Class Sl concrete

has been placed, the work shall be protected by a barricade for at least 72 hours.”

MANHOLES, VALVE VAULTS, AND FLAT SLAB TOPS (BDE)
Effective: January 1, 2018 Revised: March 2, 2018
Description. Manholes, valve vaults, and flat slab tops manufactured according to the current or
previous Highway Standards listed below will be accepted on this contract:

Product Current Standard Previous Standard
Precast Manhole Type A, 4’ (1.22 m) Diameter 602401-04 602401-03
Precast Manhole Type A, 5’ (1.52 m) Diameter 602402 602401-03
Precast Manhole Type A, 6’ (1.83 m) Diameter 602406-08 602406-07
Precast Manhole Type A, 7’ (2.13 m) Diameter 602411-06 602411-05
Precast Manhole Type A, 8’ (2.44 m) Diameter 602416-06 602416-05
Precast Manhole Type A, 9’ (2.74 m) Diameter 602421-06 602421-05
Precast Manhole Type A, 10’ (3.05 m) Diameter 602426 n/a
Precast Valve Vault Type A, 4’ (1.22 m) Diameter 602501-03 602501-02
Precast Valve Vault Type A, 5’ (1.52 m) Diameter 602506 602501-02
Precast Reinforced Concrete Flat Slab Top 602601-05 602601-04

When manufacturing to the current standards, the following revisions to the Standard
Specifications shall apply:

Revise Article 602.02(g) of the Standard Specifications to read:
“(g) Structural STEEl (NOLE 4).....oeeieieiieeeeieieee ettt aaaaane 1006.04

Note 4. All components of the manhole joint splice shall be galvanized according to the
requirements of AASHTO M 111 or M 232 as applicable.”

Add the following to Article 602.02 of the Standard Specifications:
“(s) Anchor Bolts and ROds (NOE 5) ......coeviiiiiiiiiiiiiiiieeeeeeeeeeeeeeee e 1006.09

Note 5. The threaded rods for the manhole joint splice shall be according to the
requirements of ASTM F 1554, Grade 55, (Grade 380).”

Add the following paragraph after the first paragraph of Article 602.07 of the Standard
Specifications:

“Threaded rods connecting precast sections shall be brought to a snug tight condition.”
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Revise the second paragraph of Article 1042.10 of the Standard Specifications to read:

“Catch basin Types A, B, C, and D; Manhole Type A; Inlet Types A and B; Drainage Structures
Types 1, 2, 3, 4, 5, and 6; Valve Vault Type A; and reinforced concrete flat slab top (Highway
Standard 602601) shall be according to AASHTO M 199 (M 199M), except the minimum wall
thickness shall be 3 in. (75 mm). Additionally, catch basins, inlets, and drainage structures shall
have a minimum concrete compressive strength of 4500 psi (31,000 kPa) at 28 days and
manholes, valve vaults, and reinforced concrete flat slab tops shall have a minimum concrete
compressive strength of 5000 psi (34,500 kPa) at 28 days.”

MATERIAL TRANSFER DEVICE (BDE)
Effective: June 15, 1999 Revised: August 1, 2014

Description. This work shall consist of placing Leveling Binder (Machine Method), IL-9.5FG,
N70 and HMA Surface Course, Mix “C”, N70 mixtures according to Section 406 of the Standard
Specifications, except that these materials shall be placed using a material transfer device (MTD).

Materials and Equipment. The MTD shall have a minimum surge capacity of 15 tons
(13.5 metric tons), shall be self-propelled and capable of moving independent of the paver, and
shall be equipped with the following:

(a) Front-Dump Hopper and Conveyor. The conveyor shall provide a positive restraint along
the sides of the conveyor to prevent material spillage. MTDs having paver style hoppers
shall have a horizontal bar restraint placed across the foldable wings which prevents the
wings from being folded.

(b) Paver Hopper Insert. The paver hopper insert shall have a minimum capacity of 14 tons
(12.7 metric tons).

(c) Mixer/Agitator Mechanism. This re-mixing mechanism shall consist of a segmented, anti-
segregation, re-mixing auger or two full-length longitudinal paddle mixers designed for the
purpose of re-mixing the hot-mix asphalt (HMA). The longitudinal paddle mixers shall be
located in the paver hopper insert.

CONSTRUCTION REQUIREMENTS
General. The MTD shall be used for the placement of all HMA binder and surface course mixtures

placed with a paver with the exclusion of shoulders. The MTD speed shall be adjusted to the
speed of the paver to maintain a continuous, non-stop paving operation.

Use of a MTD with a roadway contact pressure exceeding 25 psi (172 kPa) will be limited to
partially completed segments of full-depth HMA pavement where the thickness of binder in place
is 10 in. (250 mm) or greater.
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Structures. The MTD may be allowed to travel over structures under the following conditions:
(a) Approval will be given by the Engineer.

(b) The vehicle shall be emptied of HMA material prior to crossing the structure and shall
travel at crawl speed across the structure.

(c) The tires of the vehicle shall travel on or in close proximity and parallel to the beam and/or
girder lines of the structure.

Method of Measurement. This work will be measured for payment in tons (metric tons) for all
HMA binder and surface course materials placed with a material transfer device.

Basis of Payment. This work will be paid for at the contract unit price per ton (metric ton) for
MATERIAL TRANSFER DEVICE.

The various HMA mixtures placed with the MTD will be paid for as specified in their respective
specifications. The Contractor may choose to use the MTD for other applications on this project;
however, no additional compensation will be allowed.

PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: November 2, 2017

Add the following to the end of the fourth paragraph of Article 109.11 of the Standard
Specifications:

“If reasonable cause is asserted, written notice shall be provided to the applicable
subcontractor and/or material supplier and the Engineer within five days of the Contractor
receiving payment. The written notice shall identify the contract number, the subcontract or
material purchase agreement, a detailed reason for refusal, the value of payment being withheld,
and the specific remedial actions required of the subcontractor and/or material supplier so that
payment can be made.”

PROGRESS PAYMENTS (BDE)
Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a) Progress Payments. At least once each month, the Engineer will make a written estimate
of the quantity of work performed in accordance with the contract, and the value thereof
at the contract unit prices. The amount of the estimate approved as due for payment will
be vouchered by the Department and presented to the State Comptroller for payment. No
amount less than $1000.00 will be approved for payment other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).
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If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by the
Contractor or subcontractor on the date of the offset voucher. Further, the amount of the
offset voucher shall be a credit against the Department’s obligation to pay the Contractor,
the Contractor’'s obligation to pay the subcontractor, and the Contractor's or
subcontractor’s total loan indebtedness to the Department. The offset shall continue until
such time as the entire loan indebtedness is satisfied. The Department will notify the
Contractor and Fund Control Agent in a timely manner of such offset. The Contractor or
subcontractor shall not be entitled to additional payment in consideration of the offset.

The failure to perform any requirement, obligation, or term of the contract by the Contractor
shall be reason for withholding any progress payments until the Department determines
that compliance has been achieved.”

RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (BDE)
Effective: November 1, 2012 Revise: January 1, 2018

Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT

SHINGLES

1031.01 Description. Reclaimed asphalt pavement and reclaimed asphalt shingles shall be
according to the following.

(a) Reclaimed Asphalt Pavement (RAP). RAP is the material produced by cold milling or

crushing an existing hot-mix asphalt (HMA) pavement. The Contractor shall supply written
documentation that the RAP originated from routes or airfields under federal, state, or local
agency jurisdiction.
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(b) Reclaimed Asphalt Shingles (RAS). Reclaimed asphalt shingles (RAS). RAS is from the
processing and grinding of preconsumer or post-consumer shingles. RAS shall be a clean
and uniform material with a maximum of 0.5 percent unacceptable material, as defined in
Central Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Shingle (RAS)
Sources”, by weight of RAS. All RAS used shall come from a Central Bureau of Materials
approved processing facility where it shall be ground and processed to 100 percent
passing the 3/8 in. (9.5 mm) sieve and 93 percent passing the #4 (4.75 mm) sieve based
on a dry shake gradation. RAS shall be uniform in gradation and asphalt binder content
and shall meet the testing requirements specified herein. In addition, RAS shall meet the
following Type 1 or Type 2 requirements.

(1) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged from
the manufacture of residential asphalt roofing shingles.

(2) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged from
residential, or four unit or less dwellings not subject to the National Emission Standards
for Hazardous Air Pollutants (NESHAP).

1031.02 Stockpiles. RAP and RAS stockpiles shall be according to the following.

(a) RAP Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles meeting
one of the following definitions. No additional RAP shall be added to the pile after the pile
has been sealed. Stockpiles shall be sufficiently separated to prevent intermingling at the
base. Stockpiles shall be identified by signs indicating the type as listed below (i.e.
‘Homogeneous Surface”).

Prior to milling, the Contractor shall request the District provide documentation on the
quality of the RAP to clarify the appropriate stockpile.

(1) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class I, HMA (High and
Low ESAL) mixtures. The coarse aggregate in FRAP shall be crushed aggregate and
may represent more than one aggregate type and/or quality, but shall be at least
C quality. All FRAP shall be fractionated prior to testing by screening into a minimum
of two size fractions with the separation occurring on or between the #4 (4.75 mm) and
1/2in. (12.5 mm) sieves. Agglomerations shall be minimized such that 100 percent of
the RAP shall pass the sieve size specified below for the mix into which the FRAP will
be incorporated.

Mixture FRAP will be used in: Sieve Size that 100 %
of FRAP Shall Pass
IL-19.0 11/2in. (40 mm)
IL-9.5 3/4 in. (20 mm)
IL-4.75 1/2 in. (13 mm)
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(2) Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class |, HMA
(High and Low ESAL) mixtures and represent: 1) the same aggregate quality, but
shall be at least C quality; 2) the same type of crushed aggregate (either crushed
natural aggregate, ACBF slag, or steel slag); 3) similar gradation; and 4) similar
asphalt binder content. If approved by the Engineer, combined single pass
surface/binder millings may be considered “homogeneous” with a quality rating
dictated by the lowest coarse aggregate quality present in the mixture.

(3) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |, HMA
(High and Low ESAL) mixtures. The coarse aggregate in this RAP shall be crushed
aggregate and may represent more than one aggregate type and/or quality, but shall
be at least C quality. This RAP may have an inconsistent gradation and/or asphalt
binder content prior to processing. All conglomerate RAP shall be processed prior to
testing by crushing to where all RAP shall pass the 5/8 in. (16 mm) or smaller screen.
Conglomerate RAP stockpiles shall not contain steel slag.

(4) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.
Sheet asphalt shall be stockpiled separately.

RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall not be
intermingled. Each stockpile shall be signed indicating what type of RAS is present.

Unless otherwise specified by the Engineer, mechanically blending manufactured sand
(FM 20 or FM 22) up to an equal weight of RAS with the processed RAS will be permitted
to improve workability. The sand shall be “B Quality” or better from an approved
Aggregate Gradation Control System source. The sand shall be accounted for in the mix
design and during HMA production.

Records identifying the shingle processing facility supplying the RAS, RAS type, and lot
number shall be maintained by project contract number and kept for a minimum of
three years.

1031.03 Testing. RAP/FRAP and RAS testing shall be according to the following.

(a)

RAP/FRAP Testing. When used in HMA, the RAP/FRAP shall be sampled and tested
either during or after stockpiling.

(1) During Stockpiling. For testing during stockpiling, washed extraction samples shall be
run at the minimum frequency of one sample per 500 tons (450 metric tons) for the
first 2000 tons (1800 metric tons) and one sample per 2000 tons (1800 metric tons)
thereafter. A minimum of five tests shall be required for stockpiles less than 4000 tons
(3600 metric tons).
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(2) After Stockpiling. For testing after stockpiling, the Contractor shall submit a plan for
approval to the District proposing a satisfactory method of sampling and testing the
RAP/FRAP pile either in-situ or by restockpiling. The sampling plan shall meet the
minimum frequency required above and detail the procedure used to obtain
representative samples throughout the pile for testing.

Each sample shall be split to obtain two equal samples of test sample size. One of the
two test samples from the final split shall be labeled and stored for Department use. The
Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify
Contractor test results.

RAS Testing. RAS or RAS blended with manufactured sand shall be sampled and tested
during stockpiling according to Central Bureau of Materials Policy Memorandum,
“Reclaimed Asphalt Shingle (RAS) Source”.

Samples shall be collected during stockpiling at the minimum frequency of one sample
per 200 tons (180 metric tons) for the first 1000 tons (900 metric tons) and one sample
per 250 tons (225 metric tons) thereafter. A minimum of five samples are required for
stockpiles less than 1000 tons (900 metric tons). Once a < 1000 ton (900 metric ton), five-
sample/test stockpile has been established it shall be sealed. Additional incoming RAS
or RAS blended with manufactured sand shall be stockpiled in a separate working pile as
designated in the Quality Control plan and only added to the sealed stockpile when the
test results of the working pile are complete and are found to meet the tolerances specified
herein for the original sealed RAS stockpile.

Before testing, each sample shall be split to obtain two test samples. One of the two test
samples from the final split shall be labeled and stored for Department use. The
Contractor shall perform a washed extraction and test for unacceptable materials on the
other test sample according to Department procedures. The Engineer reserves the right
to test any sample (split or Department-taken) to verify Contractor test results.

If the sampling and testing was performed at the shingle processing facility in accordance

with the QC Plan, the Contractor shall obtain and make available all of the test results
from start of the initial stockpile.
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1031.04 Evaluation of Tests. Evaluation of test results shall be according to the following.

(@)

Evaluation of RAP/FRAP Test Results. All of the extraction results shall be compiled and
averaged for asphalt binder content and gradation, and when applicable Gmm. Individual
extraction test results, when compared to the averages, will be accepted if within the
tolerances listed below.

Parameter FRAP/Homogeneous/
Conglomerate

1in. (25 mm)

1/2 in. (12.5 mm) +8 %

No. 4 (4.75 mm) +6 %

No. 8 (2.36 mm) +5%

No. 16 (1.18 mm)

No. 30 (600 um) +5%

No. 200 (75 pm) +2.0%

Asphalt Binder +04 %"

Gmm +0.03

1/ The tolerance for FRAP shall be + 0.3 %.

If more than 20 percent of the individual sieves and/or asphalt binder content tests are out
of the above tolerances, the RAP/FRAP shall not be used in HMA unless the RAP/FRAP
representing the failing tests is removed from the stockpile. All test data and acceptance
ranges shall be sent to the District for evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the ITP, “Calibration of the Ignition Oven for the Purpose of Characterizing
Reclaimed Asphalt Pavement (RAP)”.

Evaluation of RAS and RAS Blended with Manufactured Sand Test Results. All of the test
results, with the exception of percent unacceptable materials, shall be compiled and
averaged for asphalt binder content and gradation. Individual test results, when compared
to the averages, will be accepted if within the tolerances listed below.

Parameter RAS

No. 8 (2.36 mm) +5%

No. 16 (1.18 mm) 5%

No. 30 (600 ym) +4 %
No. 200 (75 pym) +2.0%
Asphalt Binder Content +1.5%

If more than 20 percent of the individual sieves and/or asphalt binder content tests are out
of the above tolerances, or if the percent unacceptable material exceeds 0.5 percent by
weight of material retained on the # 4 (4.75 mm) sieve, the RAS or RAS blend shall not
be used in Department projects. All test data and acceptance ranges shall be sent to the
District for evaluation.
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1031.05 Quality Designation of Aggregate in RAP/FRAP.

(a) RAP. The aggregate quality of the RAP for homogeneous and conglomerate stockpiles
shall be set by the lowest quality of coarse aggregate in the RAP stockpile and are
designated as follows.

(1) RAP from Class |, Superpave/HMA (High ESAL), or (Low ESAL) IL-9.5L surface
mixtures are designated as containing Class B quality coarse aggregate.

(2) RAP from Class | binder, Superpave/HMA (High ESAL) binder, or (Low ESAL)
IL-19.0L binder mixtures are designated as containing Class C quality coarse
aggregate.

(b) FRAP. If the Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer.

If the quality is not known, the quality shall be determined as follows. Coarse and fine
FRAP stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a
maximum tonnage of 5000 tons (4500 metric tons). The Contractor shall obtain a
representative sample witnessed by the Engineer. The sample shall be a minimum of
50 Ib (25 kg). The sample shall be extracted according to lllinois Modified AASHTO T 164
by a consultant laboratory prequalified by the Department for the specified testing. The
consultant laboratory shall submit the test results along with the recovered aggregate to
the District Office. The cost for this testing shall be paid by the Contractor. The District
will forward the sample to the Central Bureau of Materials Aggregate Lab for MicroDeval
Testing, according to ITP 327. A maximum loss of 15.0 percent will be applied for all HMA
applications.

1031.06 Use of RAP/FRAP and/or RAS in HMA. The use of RAP/FRAP and/or RAS shall
be the Contractor’s option when constructing HMA in all contracts.

(a) RAP/FRAP. The use of RAP/FRAP in HMA shall be as follows.

(1) Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less
than the nominal maximum size requirement for the HMA mixture to be produced.

(2) Steel Slag Stockpiles. Homogeneous RAP stockpiles containing steel slag will be
approved for use in all HMA (High ESAL and Low ESAL) Surface and Binder Mixture
applications.

(3) Use in HMA Surface Mixtures (High and Low ESAL). RAP/FRAP stockpiles for use in
HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in which
the coarse aggregate is Class B quality or better. FRAP from Conglomerate stockpiles
shall be considered equivalent to limestone for frictional considerations. Known
frictional contributions from plus #4 (4.75 mm) homogeneous FRAP stockpiles will be
accounted for in meeting frictional requirements in the specified mixture.
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(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA
Base Course Widening. RAP/FRAP stockpiles for use in HMA binder mixtures (High
and Low ESAL), HMA base course, and HMA base course widening shall be FRAP,
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or
better.

(5) Use in Shoulders and Subbase. RAP/FRAP stockpiles for use in HMA shoulders and
stabilized subbase (HMA) shall be FRAP, homogeneous, or conglomerate.

(6) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed
the amounts indicated in Article 1031.06(c)(1) below for a given Ndesign.

(b) RAS.

RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA

applications as specified herein.

(c) RAP/FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in
conjunction with RAP or FRAP in HMA mixtures up to a maximum of 5.0 percent by weight
of the total mix.

(1) RAP/RAS. When RAP is used alone or RAP is used in conjunction with RAS, the
percentage of virgin asphalt binder replacement shall not exceed the amounts listed
in the Max RAP/RAS ABR table listed below for the given Ndesign.

RAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage

HMA Mixtures RAP/RAS Maximum ABR %
1/, 2/
Ndesign Binder/Leveling Surface Polymer Modified
Binder
30 30 30 10
50 25 15 10
70 15 10 10
90 10 10 10
1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not

2/

exceed 50 percent of the mixture.

When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a
virgin asphalt binder grade of PG 64-22 to be reduced to a PG 58-28). If warm mix
asphalt (WMA) technology is utilized and production temperatures do not exceed
275 °F (135 °C), the high and low virgin asphalt binder grades shall each be
reduced by one grade when RAP/RAS ABR exceeds 25 percent (i.e. 26 percent
RAP/RAS ABR would require a virgin asphalt binder grade of
PG 64-22 to be reduced to a PG 58-28).
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(2) FRAP/RAS. When FRAP is used alone or FRAP is used in conjunction with RAS, the
percentage of virgin asphalt binder replacement shall not exceed the amounts listed
in the FRAP/RAS table listed below for the given Ndesign.

FRAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage

HMA Mixtures FRAP/RAS Maximum ABR %
1/, 2/
Ndesign Binder/Leveling Surface Polymer Modified ¥4
Binder

30 50 40 10
50 40 35 10
70 40 30 10
90 40 30 10

1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall not
exceed 50 percent of the mixture.

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR would
require a virgin asphalt binder grade of PG 64-22 to be reduced to a
PG 58-28). If warm mix asphalt (WMA) technology is utilized and production
temperatures do not exceed 275 °F (135 °C), the high and low virgin asphalt binder
grades shall each be reduced by one grade when FRAP/RAS ABR exceeds
25 percent (i.e. 26 percent ABR would require a virgin asphalt binder grade of PG 64-
22 to be reduced to a PG 58-28).

3/ For SMA the FRAP/RAS ABR shall not exceed 20 percent.
4/ For IL-4.75 mix the FRAP/RAS ABR shall not exceed 30 percent.

1031.07 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein.

(a) RAP/FRAP and/or RAS. RAP/FRAP and/or RAS mix designs shall be submitted for
verification. If additional RAP/FRAP and/or RAS stockpiles are tested and found that no
more than 20 percent of the results, as defined under “Testing” herein, are outside of the
control tolerances set for the original RAP/FRAP and/or RAS stockpile and HMA mix
design, and meets all of the requirements herein, the additional RAP/FRAP and/or RAS
stockpiles may be used in the original mix design at the percent previously verified.

(b) RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design.
The RAP, FRAP, and RAS stone bulk specific gravities (Gsp) shall be according to the
“Determination of Aggregate Bulk (Dry) Specific Gravity (Gsy,) of Reclaimed Asphalt Pavement

(RAP) and Reclaimed Asphalt Shingles (RAS)” procedure in the Department’s Manual of Test
Procedures for Materials.
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1031.08 HMA Production. HMA production utilizing RAP/FRAP and/or RAS shall be as
follows.

(@)

(c)

RAP/FRAP. The coarse aggregate in all RAP/FRAP used shall be equal to or less than
the nominal maximum size requirement for the HMA mixture being produced.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed system
to remove or reduce oversized material.

If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the
Contractor shall cease production of the mixture containing RAP/FRAP and either switch
to the virgin aggregate design or submit a new RAP/FRAP design.

RAS. RAS shall be incorporated into the HMA mixture either by a separate weight
depletion system or by using the RAP weigh belt. Either feed system shall be interlocked
with the aggregate feed or weigh system to maintain correct proportions for all rates of
production and batch sizes. The portion of RAS shall be controlled accurately to within
+ 0.5 percent of the amount of RAS utilized. When using the weight depletion system,
flow indicators or sensing devices shall be provided and interlocked with the plant controls
such that the mixture production is halted when RAS flow is interrupted.

RAP/FRAP and/or RAS. HMA plants utilizing RAP/FRAP and/or RAS shall be capable of
automatically recording and printing the following information.

(1) Dryer Drum Plants.
a. Date, month, year, and time to the nearest minute for each print.
b. HMA mix number assigned by the Department.

c. Accumulated weight of dry aggregate (combined or individual) in tons (metric tons)
to the nearest 0.1 ton (0.1 metric ton).

d. Accumulated dry weight of RAP/FRAP/RAS in tons (metric tons) to the nearest
0.1 ton (0.1 metric ton).

e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

g. Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to
the nearest 0.1 percent.

h. Aggregate and RAP/FRAP moisture compensators in percent as set on the control

panel. (Required when accumulated or individual aggregate and RAP/FRAP are
printed in wet condition.)
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(2) Batch Plants.

a.

b.

Date, month, year, and time to the nearest minute for each print.

HMA mix number assigned by the Department.

Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
Mineral filler weight to the nearest pound (kilogram).

RAP/FRAP/RAS weight to the nearest pound (kilogram).

Virgin asphalt binder weight to the nearest pound (kilogram).

Residual asphalt binder in the RAP/FRAP/RAS material as a percent of the total
mix to the nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system
will be inspected by the Engineer prior to production and verified at the beginning of each
construction season thereafter.

1031.09 RAP in Aggregate Surface Course and Aggregate Wedge Shoulders, Type B.
The use of RAP in aggregate surface course (temporary access entrances only) and aggregate
wedge shoulders, Type B shall be as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not
apply. RAP used shall be according to the current Central Bureau of Materials Policy
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”.

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)
sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded or single sized will not be accepted.”
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least 14 days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%”
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TEMPORARY PAVEMENT MARKING (BDE)
Effective: April 1, 2012 Revised: April 1, 2017
Revise Article 703.02 of the Standard Specifications to read:

“703.02 Materials. Materials shall be according to the following.

(a) Pavement Marking Tape, Type land Type Hll ..., 1095.06
(b) Paint Pavement Markings .......ccccooccoiooiioiieeecce s 1095.02
(c) Pavement Marking Tape, TYPe IV ... 1095.11”

Revise the second paragraph of Article 703.05 of the Standard Specifications to read:

“Type | marking tape or paint shall be used at the option of the Contractor, except paint shall
not be applied to the final wearing surface unless authorized by the Engineer for late season
applications where tape adhesion would be a problem. Type Ill or Type IV marking tape shall be
used on the final wearing surface when the temporary pavement marking will conflict with the
permanent pavement marking such as on tapers, crossovers and lane shifts.”

Revise Article 703.07 of the Standard Specifications to read:
“703.07 Basis of Payment. This work will be paid for as follows.

a) Short Term Pavement Marking. Short term pavement marking will be paid for at the
contract unit price per foot (meter) for SHORT TERM PAVEMENT MARKING. Removal
of short term pavement markings will be paid for at the contract unit price per square foot
(square meter) for SHORT TERM PAVEMENT MARKING REMOVAL.

b) Temporary Pavement Marking. Where the Contractor has the option of material type,
temporary pavement marking will be paid for at the contract unit price per foot (meter) for
TEMPORARY PAVEMENT MARKING of the line width specified, and at the contract unit
price per square foot (square meter) for TEMPORARY PAVEMENT MARKING LETTERS
AND SYMBOLS.

Where the Department specifies the use of pavement marking tape, the Type lll or Type
IV temporary pavement marking will be paid for at the contract unit price per foot (meter)
for PAVEMENT MARKING TAPE, TYPE Il or PAVEMENT MARKING TAPE, TYPE IV of
the line width specified and at the contract unit price per square feet (square meter) for
PAVEMENT MARKING TAPE, TYPE Ill - LETTERS AND SYMBOLS or PAVEMENT
MARKING TAPE, TYPE IV — LETTERS AND SYMBOLS.

Removal of temporary pavement markings will be paid for at the contract unit price per
square foot (square meter) for TEMPORARY PAVEMENT MARKING REMOVAL.

When temporary pavement marking is shown on the Standard, the cost of the temporary
pavement marking and its removal will be included in the cost of the Standard.”
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Add the following to Section 1095 of the Standard Specifications:

“1095.11 Pavement Marking Tape, Type IV. The temporary, preformed, patterned markings
shall consist of a white or yellow tape with wet retroreflective media incorporated to provide
immediate and continuing retroreflection during both wet and dry conditions. The tape shall be
manufactured without the use of heavy metals including lead chromate pigments or other similar,
lead-containing chemicals.

The white and yellow Type IV marking tape shall meet the Type Ill requirements of
Article 1095.06 and the following.

(a) Composition. The retroreflective pliant polymer pavement markings shall consist of a
mixture of high-quality polymeric materials, pigments and glass beads distributed
throughout its base cross-sectional area, with a layer of wet retroreflective media bonded
to a durable polyurethane topcoat surface. The patterned surface shall have
approximately 40% + 10% of the surface area raised and presenting a near vertical face
to traffic from any direction. The channels between the raised areas shall be substantially
free of exposed beads or particles.

(b) Retroreflectance. The white and yellow markings shall meet the following for initial dry
and wet retroreflectance.

(1) Dry Retroreflectance. Dry retroreflectance shall be measured under dry conditions
according to ASTM D 4061 and meet the values described in Article 1095.06 for
Type lll tape.

(2) Wet Retroreflectance. Wet retroreflectance shall be measured under wet conditions
according to ASTM E 2177 and meet the values shown in the following table.

Wet Retroreflectance, Initial R

Color R. 1.05/88.76
White 300
Yellow 200
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(c) Color. The material shall meet the following requirements for daylight reflectance and

color, when tested, using a color spectrophotometer with 45 degrees circumferential/zero
degree geometry, illuminant D65, and a two degree observer angle. The color instrument
shall measure the visible spectrum from 380 to 720 nm with a wavelength measurement
interval and spectral bandpass of 10 nm.

Color Daylight Reflectance %Y
White 65 minimum
*Yellow 36-59

*Shall match Federal 595 Color No. 33538 and the chromaticity limits as follows.

X

0.490

0.475

0.485

0.530

y

0.470

0.438

0.425

0.456

(d) Skid Resistance. The surface of the markings shall provide an average minimum skid
resistance of 50 BPN when tested according to ASTM E 303.

(e) Sampling, Testing, Acceptance, and Certification. Prior to approval and use of the wet

reflective, temporary, removable pavement marking tape, the manufacturer shall submit a
notarized certification from an independent laboratory, together with the results of all tests,
stating that the material meets the requirements as set forth herein. The certification test
report shall state the lot tested, manufacturer’'s name, and date of manufacture.

After approval by the Department, samples and certification by the manufacturer shall be
submitted for each batch used. The manufacturer shall submit a certification stating that
the material meets the requirements as set forth herein and is essentially identical to the
material sent for qualification. The certification shall state the lot tested, manufacturer’s
name, and date of manufacture.

All costs of testing (other than tests conducted by the Department) shall be borne by the
manufacturer.”
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TRAINING SPECIAL PROVISIONS (BDE)
Effective: October 15, 1975

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).

As part of the Contractor’s equal employment opportunity affirmative action program, training shall
be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeyman in the type
of trade or job classification involved. The number of trainees to be trained under this contract
will be 2. In the event the Contractor subcontracts a portion of the contract work, he shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the Contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision. The Contractor shall also insure that this Training
Special Provision is made applicable to such subcontract. Where feasible, 25 percent of
apprentices or trainees in each occupation shall be in their first year of apprenticeship or training.

The number of trainees shall be distributed among the work classifications on the basis of the
Contractor’'s needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to
the lllinois Department of Transportation for approval the number of trainees to be trained in each
selected classification and training program to be used. Furthermore, the Contractor shall specify
the starting time for training in each of the classifications. The Contractor will be credited for each
trainee employed by him on the contract work who is currently enrolled or becomes enrolled in an
approved program and will be reimbursed for such trainees as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective
of this Training Special Provision. Accordingly, the Contractor shall make every effort to enroll
minority trainees and women (e.g. by conducting systematic and direct recruitment through public
and private sources likely to yield minority and women trainees) to the extent such persons are
available within a reasonable area of recruitment. The Contractor will be responsible for
demonstrating the steps that he has taken in pursuance thereof, prior to a determination as to
whether the Contractor is in compliance with this Training Special Provision. This training
commitment is not intended, and shall not be used, to discriminate against any applicant for
training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as
a journeyman. The Contractor should satisfy this requirement by including appropriate questions
in the employee application or by other suitable means. Regardless of the method used, the
Contractor’s records should document the findings in each case.

62



FAP Route 310/FAS Route 733 (US 67)
Project NHPP-LMG2(791)

Section (51-1,52-1,53,54,55)RS-4
Greene County

Contract No. 76K31

The minimum length and type of training for each classification will be as established in the
training program selected by the Contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration. The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the Contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily sponsored
by the U.S. Department of Labor, Manpower Administration, Bureau of Apprenticeship and
Training shall also be considered acceptable provided it is being administered in a manner
consistent with the equal employment obligations of Federal-aid highway construction contracts.
Approval or acceptance of a training program shall be obtained from the State prior to
commencing work on the classification covered by the program. It is the intention of these
provisions that training is to be provided in the construction crafts rather then clerk-typists or
secretarial-type positions. Training is permissible in lower level management positions such as
office engineers, estimators, timekeepers, etc., where the training is oriented toward construction
applications. Training in the laborer classification may be permitted provided that significant and
meaningful training is provided and approved by the lllinois Department of Transportation and the
Federal Highway Administration. Some offsite training is permissible as long as the training is an
integral part of an approved training program and does not comprise a significant part of the
overall training.

Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein. This reimbursement will be made even though the Contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the Contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during
the offsite training period.

No payment shall be made to the Contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special
Provision. It is normally expected that a trainee will begin his training on the project as soon as
feasible after start of work utilizing the skill involved and remain on the project as long as training
opportunities exist in his work classification or until he has completed his training program.

It is not required that all trainees be on board for the entire length of the contract. A Contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified. The number trained shall be determined
on the basis of the total number enrolled on the contract for a significant period.
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the training
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in
an approved existing program are enrolled as trainees on this project. In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.

The Contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The Contractor shall provide each trainee with a certification showing the type and length
of training satisfactorily complete.

The Contractor shall provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

Method of Measurement. The unit of measurement is in hours.

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES. The estimated total number of hours, unit price, and total price have been included
in the schedule of prices.

IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION
Effective: August 1, 2012 Revised: February 2, 2017

In addition to the Contractor's equal employment opportunity (EEO) affirmative action efforts
undertaken as required by this Contract, the Contractor is encouraged to participate in the
incentive program described below to provide additional on-the-job training to certified graduates
of the IDOT pre-apprenticeship training program, as outlined in this Special Provision.

IDOT funds, and various lllinois community colleges operate, pre-apprenticeship training
programs throughout the State to provide training and skill-improvement opportunities to promote
the increased employment of minority groups, disadvantaged persons and women in all aspects
of the highway construction industry. The intent of this IDOT Pre-Apprenticeship Training Program
Graduate (TPG) special provision (Special Provision) is to place these certified program
graduates on the project site for this Contract in order to provide the graduates with meaningful
on-the-job training. Pursuant to this Special Provision, the Contractor must make every
reasonable effort to recruit and employ certified TPG trainees to the extent such individuals are
available within a practicable distance of the project site.
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Specifically, participation of the Contractor or its subcontractor in the Program entitles the
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made even
though the Contractor or subcontractor may also receive additional training program funds from
other non-IDOT sources for other non-TPG trainees on the Contract, provided such other source
does not specifically prohibit the Contractor or subcontractor from receiving reimbursement from
another entity through another program, such as IDOT through the TPG program. With regard to
any IDOT funded construction training program other than TPG, however, additional
reimbursement for other IDOT programs will not be made beyond the TPG Program described in
this Special Provision when the TPG Program is utilized.

No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must
begin training on the project as soon as the start of work that utilizes the relevant trade skill and
the TPG trainee must remain on the project site through completion of the Contract, so long as
training opportunities continue to exist in the relevant work classification. Should a TPG trainee’s
employment end in advance of the completion of the Contract, the Contractor must promptly notify
the IDOT District EEO Officer for the Contract that the TPG’s involvement in the Contract has
ended. The Contractor must supply a written report for the reason the TPG trainee involvement
terminated, the hours completed by the TPG trainee on the Contract, and the number of hours for
which the incentive payment provided under this Special Provision will be, or has been claimed
for the separated TPG trainee.

Finally, the Contractor must maintain all records it creates as a result of participation in the
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer that
document its contractual performance under and compliance with this Special Provision. Finally,
through participation in the Program and reimbursement of wages, the Contractor is not relieved
of, and IDOT has not waived, the requirements of any federal or state labor or employment law
applicable to TPG workers, including compliance with the lllinois Prevailing Wage Act.

Method of Measurement: The unit of measurement is in hours.

Basis of Payment: This work will be paid for at the contract unit price of $15.00 per hour for each
utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). The
estimated total number of hours, unit price, and total price must be included in the schedule of
prices for the Contract submitted by Contractor prior to beginning work. The initial number of TPG
trainees for which the incentive is available for this contract is 2.
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The Department has contracted with several educational institutions to provide screening, tutoring
and pre-training to individuals interested in working as a TPG trainee in various areas of common
construction trade work. Only individuals who have successfully completed a Pre-Apprenticeship
Training Program at these IDOT approved institutions are eligible to be TPG trainees. To obtain
a list of institutions that can connect the Contractor with eligible TPG trainees, the Contractor may
contact: HCCTP TPG Program Coordinator, Office of Business and Workforce Diversity (IDOT
OBWD), Room 319, lllinois Department of Transportation, 2300 S. Dirksen Parkway, Springfield,
lllinois 62764. Prior to commencing construction with the utilization of a TPG trainee, the
Contractor must submit documentation to the IDOT District EEO Officer for the Contract that
provides the names and contact information of the TPG trainee(s) to be trained in each selected
work classification, proof that that the TPG trainee(s) has successfully completed a Pre-
Apprenticeship Training Program, proof that the TPG is in an Apprenticeship Training Program
approved by the U.S. Department of Labor Bureau of Apprenticeship Training, and the start date
for training in each of the applicable work classifications.

To receive payment, the Contractor must provide training opportunities aimed at developing a full
journeyworker in the type of trade or job classification involved. During the course of performance
of the Contract, the Contractor may seek approval from the IDOT District EEO Officer to employ
additional eligible TPG trainees. In the event the Contractor subcontracts a portion of the
contracted work, it must determine how many, if any, of the TPGs will be trained by the
subcontractor. Though a subcontractor may conduct training, the Contractor retains the
responsibility for meeting all requirements imposed by this Special Provision. The Contractor must
also include this Special Provision in any subcontract where payment for contracted work
performed by a TPG trainee will be passed on to a subcontractor.

Training through the Program is intended to move TPGs toward journeyman status, which is the
primary objective of this Special Provision. Accordingly, the Contractor must make every effort to
enroll TPG trainees by recruitment through the Program participant educational institutions to the
extent eligible TPGs are available within a reasonable geographic area of the project. The
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it has
undertaken prior to the determination by IDOT whether the Contractor is in compliance with this
Special Provision, and therefore, entitled to the Training Program Graduate reimbursement of
$15.00 per hour.

Notwithstanding the on-the-job training requirement of this TPG Special Provision, some minimal
off-site training is permissible as long as the offsite training is an integral part of the work of the
contract, and does not compromise or conflict with the required on-site training that is central to
the purpose of the Program. No individual may be employed as a TPG trainee in any work
classification in which he/she has previously successfully completed a training program leading
to journeyman status in any trade, or in which he/she has worked at a journeyman level or higher.
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WARM MIX ASPHALT (BDE)
Effective: January 1, 2012 Revised: April 1, 2016

Description. This work shall consist of designing, producing and constructing Warm Mix Asphalt
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option. Work shall be according to
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified
herein. In addition, any references to HMA in the Standard Specifications, or the special
provisions shall be construed to include WMA.

WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA
utilizing approved WMA technologies. WMA technologies are defined as the use of additives or
processes which allow a reduction in the temperatures at which HMA mixes are produced and
placed. WMA is produced by the use of additives, a water foaming process, or combination of
both. Additives include minerals, chemicals or organics incorporated into the asphalt binder
stream in a dedicated delivery system. The process of foaming injects water into the asphalt
binder stream, just prior to incorporation of the asphalt binder with the aggregate.

Approved WMA technologies may also be used in HMA provided all the requirements specified
herein, with the exception of temperature, are met. However, asphalt mixtures produced at
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the
grade reduction of the virgin asphalt binder grade.

Equipment.
Revise the first paragraph of Article 1102.01 of the Standard Specifications to read:

“1102.01 Hot-Mix Asphalt Plant. The hot-mix asphalt (HMA) plant shall be the batch-type,
continuous-type, or dryer drum plant. The plants shall be evaluated for prequalification rating and
approval to produce HMA according to the current Bureau of Materials and Physical Research
Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”. Once approved, the
Contractor shall notify the Bureau of Materials and Physical Research to obtain approval of all
plant modifications. The plants shall not be used to produce mixtures concurrently for more than
one project or for private work unless permission is granted in writing by the Engineer. The plant
units shall be so designed, coordinated and operated that they will function properly and produce
HMA having uniform temperatures and compositions within the tolerances specified. The plant
units shall meet the following requirements.”
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Add the following to Article 1102.01(a) of the Standard Specifications.
“(11) Equipment for Warm Mix Technologies.

a. Foaming. Metering equipment for foamed asphalt shall have an accuracy of
+ 2 percent of the actual water metered. The foaming control system shall be
electronically interfaced with the asphalt binder meter.

b. Additives. Additives shall be introduced into the plant according to the supplier’s
recommendations and shall be approved by the Engineer. The system for
introducing the WMA additive shall be interlocked with the aggregate feed or weigh
system to maintain correct proportions for all rates of production and batch sizes.”

Mix Design Verification.
Add the following to Article 1030.04 of the Standard Specifications.
“(e) Warm Mix Technologies.
(1) Foaming. WMA mix design verification will not be required when foaming technology
is used alone (without WMA additives). However, the foaming technology shall only

be used on HMA designs previously approved by the Department.

(2) Additives. WMA mix designs utilizing additives shall be submitted to the Engineer for
mix design verification.”

Construction Requirements.
Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read:

“The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C). WMA
shall be delivered at a minimum temperature of 215 °F (102 °C).”

Basis of Payment.

This work will be paid at the contract unit price bid for the HMA pay items involved. Anti-strip will
not be paid for separately, but shall be considered as included in the cost of the work.

WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012 Revised: April 2, 2015
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks

hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.
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The report shall be submitted to the Engineer on Department form “SBE 723” within ten business
days following the reporting period. The reporting period shall be Monday through Sunday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included
in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 55 working days.

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE)
Effective: November 2, 2006 Revised: August 1, 2017

Description. Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The bidder shall indicate with their bid
whether or not this special provision will be part of the contract.

The adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) mixtures,
bituminous surface treatments (cover and seal coats), and preventative maintenance type surface
treatments that are part of the original proposed construction, or added as extra work and paid
for by agreed unit prices. The adjustments shall not apply to bituminous prime coats, tack coats,
crack filling/sealing, joint filling/sealing, or extra work paid for at a lump sum price or by force
account.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.
CA = (BPIr - BPIL) x (%ACv /100) x Q

Where: CA
BPIp

Cost Adjustment, $.

Bituminous Price Index, as published by the Department for the month the work
is performed, $/ton ($/metric ton).

Bituminous Price Index, as published by the Department for the month prior to
the letting for work paid for at the contract price; or for the month the agreed
unit price letter is submitted by the Contractor for extra work paid for by agreed
unit price, $/ton ($/metric ton).

Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACv will be determined from the adjusted job mix formula. For
bituminous materials applied, a performance graded or cutback asphalt will be
considered to be 100% ACy and undiluted emulsified asphalt will be considered
to be 65% ACy.

Q = Authorized construction Quantity, tons (metric tons) (see below).

BPIL

%ACy
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For HMA mixtures measured in square yards: Q, tons = A x D x (Gmp X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = Ax D x (Gmp X 1) / 1000. When computing
adjustments for full-depth HMA pavement, separate calculations will be made for the binder and
surface courses to account for their different G, and % ACy.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000

Where: A Area of the HMA mixture, sq yd (sq m).

D = Depth of the HMA mixture, in. (mm).

Gmp = Average bulk specific gravity of the mixture, from the approved mix design.
\Y, = Volume of the bituminous material, gal (L).

SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI_ and BPIr in excess of five percent, as
calculated by:

Percent Difference = {(BPIL — BPlp) + BPI_} x 100

Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract
requirements for the work placed during the month are satisfied. The adjustments shall not apply
during contract time subject to liquidated damages for completion of the entire contract.

FUEL COST ADJUSTMENT (BDE)
Effective: April 1, 2009 Revised: August 1, 2017

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any category of work will make that category of
work exempt from fuel cost adjustment.
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General. The fuel cost adjustment shall apply to contract pay items as grouped by category. The
adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and extra work paid for by agreed unit price will be subject
to fuel cost adjustment only when the category representing the added work was subject to the
fuel cost adjustment. Extra work paid for at a lump sum price or by force account will not be
subject to fuel cost adjustment. Category descriptions and thresholds for application and the fuel
usage factors which are applicable to each are as follows:

(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204, and
206 including any modified standard or nonstandard items where the character of the
work to be performed is considered earthwork. The cumulative total of all applicable
item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in the fuel
usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for trucking.

(2) Category B: Subbases and Aggregate Base Courses. Contract pay items constructed
under Sections 311, 312 and 351 including any modified standard or nonstandard
items where the character of the work to be performed is considered construction of a
subbase or aggregate, stabilized or modified base course. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included in
the fuel usage factor is a 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract pay
items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included in
the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.
Contract pay items constructed under Sections 353, 420, 421 and 483 including any
modified standard or nonstandard items where the character of the work to be
performed is considered PCC base, pavement or shoulder. The cumulative total of all
applicable item plan quantities shall exceed 7500 sq yd (6000 sq m). Included in the
fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.
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(b) Fuel Usage Factors.

English Units

Category Factor Units

A - Earthwork 0.34 gal/ cu yd
B — Subbase and Aggregate Base courses 0.62 gal/ ton

C — HMA Bases, Pavements and Shoulders 1.05 gal/ton
D — PCC Bases, Pavements and Shoulders 2.53 gal / cu yd

E — Structures 8.00 gal / $1000
Metric Units

Category Factor Units

A - Earthwork 1.68 liters / cum

B — Subbase and Aggregate Base courses 2.58 liters / metric ton
C — HMA Bases, Pavements and Shoulders 4.37 liters / metric ton
D — PCC Bases, Pavements and Shoulders 12.52 liters / cum

E — Structures 30.28 liters / $1000

(c) Quantity Conversion Factors.

Category Conversion Factor
B sq yd to ton 0.057 ton / sq yd / in depth
sq m to metric ton 0.00243 metric ton / sq m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth
sq m to metric ton 0.00239 m ton / sq m / mm depth
D sq yd to cu yd 0.028 cu yd / sq yd / in depth
sqgmtocum 0.001 cu m/sq m/ mm depth

Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPlp - FPIL) x FUF x Q

Where: CA = Cost Adjustment, $

FPIp = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)

FPIL. = Fuel Price Index, as published by the Department for the month prior to the
letting for work paid for at the contract price; or for the month the agreed unit
price letter is submitted by the Contractor for extra work paid for by agreed unit
price, $/gal ($/liter)

FUF = Fuel Usage Factor in the pay item(s) being adjusted

Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform
the work.
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Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made
when there is a difference between the FPI. and FPIr in excess of five percent, as calculated by:

Percent Difference = {(FPIL — FPIp) + FPI_} x 100

Fuel cost adjustments will be calculated for each calendar month in which applicable work is
performed; and will be paid or deducted when all other contract requirements for the items of work
are satisfied. The adjustments shall not apply during contract time subject to liquidated damages
for completion of the entire contract.

STEEL COST ADJUSTMENT (BDE)
Effective: April 2, 2004 Revised: August 1, 2017

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any item of work will make that item of steel
exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used
in the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in have a
contract value of $10,000 or greater.

The adjustments shall apply to the above items when they are part of the original proposed
construction, or added as extra work and paid for by agreed unit prices. The adjustments shall
not apply when the item is added as extra work and paid for at a lump sum price or by force
account.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by this
special provision. The Department reserves the right to verify submitted quantities.
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Method of Adjustment. Steel cost adjustments will be computed as follows:
SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIy — MPIL

Where: MPIuw=  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI. = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting for work paid for at the contract price;
or for the month the agreed unit price letter is submitted by the Contractor for
extra work paid for by agreed unit price,. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI. and MPIly in excess of five percent, as calculated
by:

Percent Difference = {(MPIl. — MPIu) + MPI_} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made for
fluctuations in the cost of the steel as described herein. No adjustment will be made for changes
in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for completion
of the entire contract.
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Item

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 1b/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 - 15.2 m))
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m)
14 Ib/ft (21 kg/m)
21 Ib/ft (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 Ib/ft (46 kg/m)
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)
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404 PERMIT

neceived
DEPARTMENT OF THE ARMY
ST. LOUIS DISTRICT CORPS OF ENGINEERS =
1222 SPRUCE STREET 1 £ 9018

ST. LOUIS, MISSOURI 63103-2833 .l

REPLY TO
ATTENTION OF:

January 10, 2018

Regulatory Branch
File Number: MVS-2017-909

Jeffrey L. Keirn, P.E.,

Region 5 Engineer

Division of Highways

Illinois Department of Transportation
1102 Eastport Plaza Drive
Collinsville, IL 62234

Dear Mr. Keirn,

We have reviewed your submittal received on November 27, 2017, in regard to the proposed
structure repairs and scour countermeasures of approximately 68 linear feet of channel in Apple
Creek at the US 67 crossing. The proposed activity includes placing riprap under the bridge,
from toe of slope wall to toe of slope wall and extend from approximately 10 linear feet
upstream of the bridge to 10 linear feet downstream of the bridge. The authorization does not
include relocating the channel. More specifically, the project is located in Section 23, Township
11 North, Range 12 West of the 3 Principal Meridian, Greene County, Illinois. Latitude
39.378792, Longitude -90.409289.

The Corps of Engineers has determined that this activity is authorized under Section 404 of the
Clean Waier Act by existing Department of the Army nationwide permit for Maintenance, as
described in the January 6, 2017, Federal Register, Reissuance of Nationwide Permits; Notice
(82 FR 1984), Appendix A (B) (3). This NWP verification is valid until March 18, 2022,
unless the District Engineer modifies, suspends, or revokes the nationwide permit authorization
in accordance with 33 CFR 330.5(d). If you commence, or are under contract to commence, this
activity before the nationwide permit expires, you will have 12 months from that date to
complete the activity under the present terms and conditions of this NWP. Enclosed is a copy of
the nationwide permit and conditions and management practices with which you must comply.
The District Engineer has further conditioned the permit to include the following special
conditions:

1. That the Permittee notify the Corps should any change in size, location of methods
to accomplish the work occur. Changes could potentially require additional
authorizations from the Corps as well as other federal, state or local agencies.

2. Temporary construction access, structures or fills shall be removed once the

maintenance activity is complete and the site shall be restored to pre-project
conditions including elevations, soil substrate, and vegetation,
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3. All unused excavated material shall be placed on an upland site and should not
impact any jurisdictional waters of the United States. If you believe you may impact
any wetlands or jurisdictional waters with the remaining excavated material you
shall contact our office prior to completing the work.

4. All tree removal shall be avoided to the maximum extent practical to complete the
project.

In accordance with General Condition number 30 of the Nationwide Permit, a compliance
certification (Attachment A of this package) must be completed within 30 days of project
completion or the permit issuance may be revoked and considered null and void.

The Illinois Environmental Protection Agency Division of Water Pollution Control
(IEPA/WPC) has conditionally issued general Section 401 Water Quality Certification for this
nationwide permit, subject to the special conditions and three general conditions (see enclosure).
These conditions are part of the Corps permit. If you have any questions regarding the water
quality certification conditions, you may call Mr. Darin LeCrone, IEPA/WPC, at 217-782-0610.

This review is applicable only to the permit program administered by the Corps of Engineers.
It does not eliminate the need to obtain other federal, state or local approvals before beginning
work. This permit does not convey property rights, nor authorize any injury to property or
invasion of other rights.

You are reminded that the permit is based on submitted plans. Variations from these plans
shall constitute a violation of Federal law and may result in the revocation of the permit. Ifthis
naticnwide permit is modified, reissued, or revoked during this period, the provisions described
at 33 CFR 330.6(b) will apply.

If you have any questions, please contact Katie Steinmetz at (314) 331-8596. Please refer to
file number MVS-2017-909. The St. Louis District Regulatory Branch is committed to
providing quality and timely service to our customers. In an effort to improve customer service,
please take a moment to go to our Customer Service Survey found on our web site at
http://corpsmapu.usace.army.mil/cm_apex/f?p=regulatory_survey.

Sincerely,

Lo G ME Mo
Keith McMuilen

Illinois Section Chief
Regulatory Branch

CE:

LeCrone, IEPA
Altman, IDNR-OWR
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ATTACHMENT A

COMPLETED WORK CERTIFICATION

Date of Issuance: January 10, 2018

File Number: MVS-2017-909

Name of Permittee: Ii)OT/District 8

River Basin/County/State: Illinois/Greene/Illinois
Project Manager: Katie Steinmetz

Upon completion of this activity authorized by this permit and any mitigation required by the
permit, sign this certification and return it to the following address:

U.S. Army Corps of Engineers
Attn: Regulatory Branch (OD-F)
1222 Spruce Street

St. Louis, Missouri 63103-2833

(Piease note that your vpermitted activity is subject to a compliance inspection by a U.S. Army
Corps of Engineers representative. If you fail to comply with this permit, you are subject to
permit suspension, modification or revocation.)

I hereby certify that the work authorized by the above referenced permit has been
completed in accordance with the terms and conditions of the said permit, and required
mitigation was completed in accordance with the permit conditions.

Signature of Permittee Date
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STATE OF ILLINOIS
CLEAN WATER ACT SECTION 401 WATER QUALITY CERTIFICATION
2017 GENERAL AND SPECIFIC CONDITIONS
NWP 3 - MAINTENANCE

These conditions ensure that the activities carried out under Nationwide Permits (NWPs) do not violate
the Water Quality Standards of the State of Illinois resulting in permanent damage to habitat, increased
turbidity, reduced bank and channel stability, and/or impacts to the biological and chemical integrity of
the waters. These conditions are in addition to, not a replacement for, those conditions included by the
federal authorities. Proposed projects authorized by the NWPs listed above that cannot be conducted
within the conditions listed below must apply for individual Clean Water Act Section 401 Water
Quality Certification.

Applications for certification should be sent to the Illinois Environmental Protection Agency, Division
of Water Pollution Control, 1021 North Grand Avenue East, P.O. Box 19276, Springfield, Illinois,
62794-9276. An issued certification becomes part of the Clean Water Act Section 404 Permit.
Therefore, it expires with the 404 Permit unless explicitly stated otherwise.

GENERAL CONDITIONS FOR ALL NWPs

1. An individual 401 water quality certification will be required for any activities permitted under these
Nationwide Permits for discharges to waters designated by the State of Illinois as Outstanding
Resource Waters under 35 Iil. Adm. Code 302.105(b).

2. Projects requiring authorization under Section 404 of the Clean Water Act must implement Best
Management Practices (BMPs) to protect water quality, preserve natural hydrology and minimize
the overall impacts to aquatic resources during and after construction. Projects that include a
discharge of pollutants to waters that have impaired water quality according to the Illinois
Environmental Protection Agency’s Section 303(d) list or for which there is an approved Total
Maximum Daily Load (TMDL) allocation for any parameter, additional planning will be necessary
to ensure that no further degradation of water quality will occur. The TMDL program information
and the Agency’s 303(d) list of impaired waters are available at
http://www.epa.illinois.gov/topics/water-quality/watershedmanagement/tmdls/index. For waters that
include an approved TMDL the applicant shall incorporate into their plans and BMPs any measures
that ensure consistency with the assumptions and requirements of the TMDL within any timeframes
established in'the TMDL. The applicant must carefully document the justifications for all plans and
BMPs, and install, implement and maintain BMPs that are consistent with ali relevant pollutant load
allocations and conditions in the TMDL implementation plan. If a TMDL has not yet been approved
to address water quality impairments that are documented in the Agency’s 303(d) List, the applicant
shall carefully document the plans and measures that will be implemented to ensure that the
proposed activity will not cause additional loading of those pollutants which are the cause of water
quality impairment. If the project involves an impaired water listed on the Agency's Section 303(d)
list for suspended solids, turbidity, or siltation, measures designed for at least a 25-year, 24-hour
rainfall event shail be incorporated.

3. Prior to proceeding with any work in accordance with any Nationwide Permit, potential impacts to
threatened or endangered species shall be identified through use of the State's Ecological
Compliance Assessment Tool (EcoCAT) at http://dnrecocat.state.il.us/ecopubtlic/. If potential
impacts to State threatened or endangered species are identified, the Illinois Department of Natural
Resources shall be consulted with.
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SPECIFIC CONDITIONS FOR NWP 3 — Maintenance

1. The applicant shall not cause:

A. violation of applicable provisions of the Iflinois Environmental Protection Act

B. water pollution defined and prohibited by the Illinois Environmental Protection Act;

C. violation of applicable water quality standards of the Illinois Pollution Control Board, Title 35,
Subtitle C: Water Pollution Rules and Regulation; or

D. interference with water use practices near public recreation areas or water supply intakes.

2. Any spoil material excavated, dredged or otherwise produced must not be returned to the waterway
but must be deposited in a self-contained area in compliance with all state statutes, as determined by
the lllinois EPA.

3. Any backfilling must be done with clean material and placed in a manner to prevent violation of
applicable water quality standards.

4. The applicant for Nationwide Permit 3 shall provide adequate planning and supervision during the
project construction period for implementing construction methods, processes and cleanup
procedures necessary to prevent water pollution and control erosion.

5. All areas affected by construction shall be mulched and seeded as soon after construction as
possible. The applicant for Nationwide 3 shall undertake necessary measures and procedures to
reduce erosion during construction. Interim measures to prevent erosion during construction shall
be taken and may include the installation of sedimentation basins and temporary mulching. All
construction within the waterway shall be conducted during zero or low flow conditions. The
applicant for Nationwide 3 shall be responsible for obtaining an NPDES Storm Water Permit prior
to initiating construction if the construction activity associated with the project will result in the
disturbance of 1 (one) or more acres, total land area. An NPDES Storm Water Permit may be
obtained by submitting a properly completed Notice of Intent (NOI) form by certified mail to the
Agency's Division of Water Pollution Control, Permit Section.

6. The applicant for Nationwide 3 shall implement erosion control measures consistent with the
“Illinois Urban Manual” (IEPA/USDA, NRCS; 2016).

7. Temporary work pads, cofferdams, access roads and other temporary fills shall be constructed of
clean coarse aggregate or non-erodible non-earthen fill material that will not cause siltation.
Sandbags, pre-fabricated rigid materials, sheet piling, inflatable bladders and fabric lined basins may
be used for temporary facilities.

8. The applicant for Nationwide 3 that uses temporary work pads, cofferdams, access roads and other

temporary fills in order to perform work in creeks, streams, or rivers shall maintain flow in these
waters by utilizing dam and pumping, fluming, culverts or other such techniques.
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2017 Nationwide Permit Summary

U.S Army Corps

Of Engineers y
LR Issued: March 19, 2017 Expires: March 18, 2022
No. 3 Maintenance (b} This NWP also authorizes affected by temporary fills must be

(NWP Final Notice, 82 FR, 1984) the removal of accumulated sediments revegetated, as appropriate.

(o) This ey, rélablaban and debris outside the immediate
,reha )

3 vicinity of existing structures (e.g., (d) This NWP does not
a%; replgcement ofany ]Jl'EYlOLlSlY bridges, culverted road crossings, authorize maintenance dredging for the
authorized, currently serviceable water intake structures, etc.). The primary purpose of navigation. This
structure or fill, or of any currently L. 004 of sediment is limited to the  NWP does not authorize beach

serviceable structure or fill authorized

: minimum necessary to restore the restoration. This NWP does not
by 33 CFR 330'3_' provided that the waterway in the vicinity of the authorize new stream channelization or
st_ruct_ure or fill is not to be pui_: '_:0 USES structure to the approximate stream relocation projects.
differing from tho‘se'uses SP‘?C!f‘Ed OT  dimensions that existed when the
eontemplated for itk the otiginal structure was built, but cannot extend Notification: For activities

permit or the most recently farther than 200 feet in any direction authorized by paragraph (b) of this

authorized modification. Minor from the structure. This 200 foot limit NWP, the permittee must submit a pre-

devn‘anonsvm the §tructure 8 5 does not apply to maintenance construction notification to the district
configuration or filled area, including dredging to remove accumulated

: : engineer prior to commencing the
those due to changes in materials, sediments blocking or restricting activity {see general condition 32). The
construction techniques, Feqmrements outfall and intake structures or to pre-construction notification must
i O regulator'y SEEne oo maintenance dredging to remove include information regarding the
current construction codes or safety .oy mylated sediments from canals original design capacities and
standard.s Frwat are nesessaly tomake oo ciated with outfall and intake configurations of the outfalls, intakes,
the repair, rEhabllltatIOI.l, o1 : structures. All dredged or excavated ~ small impoundments, and canals.
replacement are authorized. This NWP materials must be deposited and {Authorities: Section 10 of the Rivers

also authorizes the removal of
previously authorized structures or
fills. Any stream channel modification
is limited to the minimum necessary
for the repair, rehabilitation, or
replacement of the structure or fill;
such modifications, including the
removal of material from the stream
channel, must be immediately
adjacent to the project. This NWP also
authorizes the removal of accumulated

retained in an area that has no waters and Harbors Act of 1899 and section

of the United States unless otherwise 404 of the Clean Water Act (Sections 10

specifically approved by the district  and 404))

engineer under separate

authorization. Note: This NWP authorizes the

repair, rehabilitation, or replacement of

(c) This NWP also authorizes any previously authorized structure or

temporary structures, fills, and work, fill that does not qualify for the Clean

including the use of temporary mats, Water Act section 404(f) exemption for

necessary to conduct the maintenance maintenance.

activity, Appropriate measures must

sediment and debris within, and inthe p o o o normal Nationwide Permit General
immediate vicinity of, the structure or  j o1t flows and minimize Conditions

fill. This T"\]’;l?l_alst‘_’ authorlzois the flooding to the maximum extent Nete: To qualify for NWP authorization,
repair, rehabilitation, or replacement practicable, when temporary the prospective permittee must comply
of those structures or fills destroyed (. v res work, and discharges with the following general conditions, as

inelidfiig cofferdans, v e applicable, in addition to any regional or
: s ; nece ¥ case-specific conditions imposed by the
Othef chscret‘_a Fve_nts, provided the for construction activities, access fills, division engineer or district engineer.
repair, rehabilitation, or replacement . qeyatering of construction sites,  Prospective permittees should contact the
is commenced, or is under contract to Temporary fills must consist of appropriate Corps district office to

St determine if regional conditions have been
commence, within two years ofthe 1014015 "and be placed in a manner, imposed on an NWP. Prospective
date of their destruction or damage. In

; that will not be eroded by expected permittees should also contact the
cases of catastrophic events, such as

; 4 appropriate Corps district office to
hurricanes or tornadoes, this two-year high flows. After conducting the determine the status of Clean Water Act
limit may be waived by the district

maintenance activity, temporary fills  Section 401 water quality certification
. i ; must be removed in their entirety and and/ or Coastal Zone Management Act
engineer, provided the permittee can
demonstrate funding, contract, or

the affected areas returned to pre- consistency for an NWP. Every persen who
other similar delays.

or damaged by storms, floods, fire or

N . may wish to obtain permit authorization
construction elevations, The areas under one or more NWPs, or who is

currently relying on an existing or prior
permit authorization under one or more
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NWPs, has been and is on notice that all
of the provisions of 33 CFR through
330.6 apply to every NWP authorization.
Note especially 33 CFR 330.5 relating to
the modification, suspension, or
revocation of any NWP authorization.

1. Navigation.

(a) No activity may cause more
than a minimal adverse effect on
navigation.

{b) Any safety lights and signals
prescribed by the U.S. Coast Guard,
through regulations or otherwise, must
be installed and maintained at the
permittee’s expense on authorized
facilities in navigable waters of the
United States.

(c) The permittee understands and
agrees that, if future operations by the
United States require the removal,
relocation, or other alteration, of the
structure or work herein authorized, or
if, in the opinion of the Secretary of the
Army or his authorized representative,
said structure or work shall cause
unreasonable obstruction to the free
navigation of the navigable waters, the
permittee will be required, upon due
notice from the Corps of Engineers, to
remove, relocate, or alter the structural
work or obstructions caused thereby,
without expense to the United States.
No claim shall be made against the
United States on account of any such
removal or alteration.

2. Aquatic Life Movements. No
activity may substantially disruptthe
necessary life cycle movements of
those species of aquatic life indigenous
to the waterbody, including those
species that normally migrate through
the area, unless the activity’s primary
purpose is to impound water. All
permanent and temporary crossings of
waterbodies shall be suitably culverted,
bridged, or otherwise designed and
constructed to maintain low flows to
sustain the movement of those aquatic
species. If a bottomless culvert cannot
be used, then the crossing should be
designed and constructed to minimize
adverse effects to aquatic life
movements.

3. Spawning Areas. Activities in
spawning areas during spawning
seasons must be avoided to the
maximum extent practicable, Activities
that result in the physical destruction
{e.g., through excavation, fill, or
downstream smothering by substantial
turbidity) of an important spawning area
are not authorized.

4. Migratory Bird Breeding Areas.

Activities in waters of the United States
that serve as breeding areas for
migratory birds must be avoided te the
maximum extent practicable,

5. Sheilfish Beds. No activity may
occur in areas of concentrated sheltfish
populations, unless the activity is
directly related to a shellfish harvesting
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activity authorized by NWPs 4 and 48,
or is a shellfish seeding or habitat
restoration activity authorized by NWP
27,

6. Suitable Material. No activity
may use unsuitable material (e.g,, trash,
debris, car bodies, asphalt, etc.). Material
used for construction or discharged must
be free from toxic pollutants in toxic
amounts (see section 307 of the Clean
Water Act).

7. Water Supply Intakes. No
activity may occur in the proximity of a
public water supply intake, except where
the activity is for the repair or
improvement of public water supply
intake structures or adjacent bank
stabilization,

8. Adverse Effects From
Impoundments. If the activity creates
an impoundment of water, adverse effects
to the aquatic system due to accelerating
the passage of water, and/or restricting its
flow must be minimized to the maximum
extent practicable.

9. Management of Water Flows.
To the maximum extent practicable, the
pre-constructien course, condition,
capacity, and.location of open waters
must be maintained for each activity,
including stream channelization, storm
water management activities, and
temporary and permanent road crossings,
except as provided below. The activity
must be constructed to withstand
expected high flows. The activity must
not restrict or impede the passage of
normal or high flows, unless the primary
purpose of the activity is to impound
water or manage high flows. The activity
may alter the pre- construction course,
condition, capacity, and location of open
waters if it benefits the aquatic
environment (e.g., stream restoration or
relocation activities).

10. Fills Within 100-Year
Floodplains. The activity must comply
with applicable FEMA-approved state or
local floodplain management
reguirements.

11. Equipment. Heavy equipment

working in wetlands or mudflats
must
be placed on mats, or other measures
must be taken to minimize soil
disturbance.

12. Soil Erosion and Sediment
Controls. Appropriate soil erosion and
sediment controls must be used and
maintained in effective operating
condition during construction, and all
exposed soil and other fills, as well as
any work below the ordinary high water
mark or high tide line, must be
permanently stabilized at the earliest
practicable date. Permittees are
encouraged to perform work within
waters of the United States during
periods of low-flow or no-flow, or during
low tides.

13. Removal of Temporary Fills.
Temporary fills must be removed in their
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entirety and the affected areas returned to
pre-construction elevations. The affected
areas must be revegetated, as appropriate.

14. Proper Maintenance. Any
authorized structure or fill shall be
properly maintained, including
maintenance to ensure publicsafety and
compliance with applicable NWP general
conditions, as well as any activity-specific
conditions added by the districtengineer
toan NWP authorization.

15. Single and Complete Project.
The activity must be a single and complete
preject. The same NWP cannot be used
more than once for the same single and
complete project.

16. Wild and Scenic Rivers.

{a) No NWP activity may occur in a
component of the National Wild and Scenic
River System, or in a river officially
designated by Congress as a “study river”
for possible inclusion in the system while
the river is in an official study status, unless
the appropriate Federal agency with direct
management responsibility for such river,
has determined in writing that the proposed
activity will not adversely affect the Wild
and Scenic River designation or study
status.

(b) If a proposed NWP activity will
occur in a component of the National Wild
and Scenic River System, or in ariver
officially designated by Congressas a
“study river” for possible inclusion in the
system while the river is in an official study
status, the permittee must submit a pre-
construction notification (see general
condition 32). The district engineer will
coordinate the PCN with the Federal agency
with direct management responsibility for
that river. The permittee shall not begin the
NWP activity until notified by the district
engineer that the Federal agency with direct
management responsibility for that river
has determined in writing that the
proposed NWP activity will not adversely
affect the Wild and Scenic River
designation or study status.

(¢} Information on Wild and Scenic
Rivers may be obtained from the
appropriate Federal land management
agency responsible for the designated Wild
and Scenic River or study river (e.g.,
National Park Service, U.S. Forest Service,
Bureau of Land Management,

U.S. Fish and Wildlife Service).
Information on these riversis also available
at: hitp:/fwww.rivers.gov/.

17. Tribal Rights. No NWP activity
may cause more than minimaladverse
effects on tribal rights (including treaty
rights), protected tribal resources, or tribal
lands.

18. Endangered Species.

(a) No activity is authorized under
any NWP which is likely to directly or
indirectly jeopardize the continued
existence of a threatened or endangered
species or a species proposed for such
designation, as identified under the
Federal Endangered Species Act (ESA), or
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which will directly or indirectly destroy
or adversely medify the critical habitat
of such species. No activity is
autherized under any NWP which “may
affect” a listed species or critical
habitat, unless ESA section 7
consultation addressing the effects of
the proposed activity has been
completed. Direct effects are the
immediate effects on listed species and
critical habitat caused by the NWP
activity. Indirect effects are those effects
on listed species and critical habitat that
are caused by the NWP activity and are
later in time, but still are reasonably
certain to oceur.

(b) Federal agencies should follow
their own procedures for complying
with the requirements of the ESA. If pre-
construction notification is required for
the proposed activity, the Federal
permittee must provide the district
engineer with the appropriate
documentation to demonstrate
compliance with those requirements.
The district engineer will verify that the
appropriate documentation has been
submitted. If the appropriate
documentation has not been submitted,
additional ESA section 7 consultation
may be necessary for the activity and
the respective federal agency would be
responsible for fulfitting its obligation
under section 7 of the ESA.

(c) Non-federal permittees must
submit a pre-construction notification to
the district engineer if any listed species
or designated critical habitat might be
affected or is in the vicinity of the
activity, or if the activity is located in
designated critical habitat, and shall not
begin work on the activity until notified
by the district engineer that the
requirements of the ESA have been
satisfied and that the activity is
authorized. For activities that might
affect Federally-listed endangered or
threatened species or designated critical
habitat, the pre-construction notification
must include the name(s) of the
endangered or threatened species that
might be affected by the proposed
activity or that utilize the designated
critical habitat that might be affected by
the proposed activity. The district
engineer will determine whether the
proposed activity “may affect” or will
have “no effect” to listed species and
designated critical habitat and will
notify the non-Federal applicant of the
Corps’ determination within 45 days of
receipt of a complete pre-construction
notification. In cases where the non-
Federal applicant has identified listed
species or critical habitat that might be
affected or is in the vicinity of the
activity, and has so notified the Corps,
the applicant shall not begin work until
the Corps has provided notification that
the proposed activity will have "no
effect” on listed species or critical
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habitat, or until ESA section 7
consultation has been completed. If the
non-Federal applicant has not heard
back from the Corps within 45 days, the
applicant must still wait for notification
from the Corps.

(d) As a result of formal or informal
consultation with the FWS or NMFS the
district engineer may add species- specific
permit conditions to the NWPs.

(e) Authorization of an activity by an
NWP does not authorize the “take” of a
threatened or endangered species as
defined under the ESA. In the absence of
separate authorization (e‘g., an ESA
Section 10 Permit, a Biological Opinion
with “incidenta} take” provisions, etc.)
from the FWS or the NMFS, the
Endangered Species Act prohibits any
person subject to the jurisdiction of the
United States to take a listed species,
where “take” means to harass, harm,
pursue, hunt, shoot, wound, kill, trap,
capture, or collect, or to attempt to
engage in any such conduct. The word
“harm” in the definition of “take” means
an act which actually kills or injures
wildlife. Such an act may include
significant habitat modification or
degradation where it actually kills or
injures wildlife by significantly impairing
essential behavioral patterns, including
breeding, feeding or sheltering.

{f) iIf the non-federal permittee has a
valid ESA section 10(a}(1)(B) incidental
take permit with an approved Habitat
Conservation Plan for a project or a group
of projects that includes the proposed
NWP activity, the non-federal applicant
should provide a copy of that ESA section
10(a){1){B) permit with the PCN required
by paragraph (c) of this general condition.
The district engineer will coordinate with
the agency that issued the ESA section
10(a)(1)(B) permit to determine whether
the proposed NWP activity and the
associated incidental take were
considered in the internal ESA section 7
consultation conducted for the ESA
section 10(a)(1)(B) permit. If that
coordination results in concurrence from
the agency that the proposed NWP
activity and the associated incidental
take were considered in the internal ESA
section 7 consultation for the ESA
section 10{a)(1)(B) permit, the district
engineer does not need to conduct a
separate ESA section 7 consultation for
the proposed NWP activity. The district
engineer will notify the non-federal
applicant within 45 days of receipt of a
complete pre-construction notification
whether the ESA section 10(a){1)(B)
permit covers the proposed NWP activity
or whether additional ESA section 7
consultation is required.

{g) Information on the location of
threatened and endangered species and
their critical habitat can be obtained
directly from the offices of the FWS and
NMFS or their world wide Web pages at
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hitp/fwww.fivs.gov/ or hitp./
www.fiws.gov/ipac and hitpy/
WWW.NHLfs. noaa.gov/pr/species/esal
respectively.

19. Migratory Birds and Bald and
Golden Eagles. The permittee is
responsible for ensuring their action
complies with the Migratory Bird Treaty
Act and the Bald and Golden Eagle
Protection Act. The permittee is responsible
for contacting appropriate local office of
the U.S. Fish and Wildlife Service to
determine applicable measures to reduce
impacts to migratory birds or eagles,
including whether "incidental take” permits
are necessary and available under the
Migratory Bird Treaty Act or Bald and
Golden Eagle Protection Act for a particular
activity.

20. Historic Properties.

(a) In cases where the district
engineer determines that the activity may
have the potential to cause effects to
properties listed, or eligible for listing, in
the National Register of Historic Places,
the activity is not authorized, until the
requirements of Section 106 of the
National Historic Preservation Act {NHPA)
have been satisfied.

(b) Federal permittees should follow
their own procedures for complying with
the requirements of section 106 of the
National Historic Preservation Act. If pre-
construction notification is required for the
proposed NWP activity, the Federal
permittee must provide the district
engineer with the appropriate
documentation to demonstrate compliance
with those requirements.

The district engineer will verify that the
appropriate documentation has been
submitted. If the appropriate
documentation is not submitted, then
additional consultation under section 106
may be necessary. The respective federal
agency is responsible for fulfilling its
obligation to'comply with section 106.

(c) Non-federal permittees must
submit a pre-construction notification to the
district engineer if the NWP activity might
have the potential to cause effects to any
historic properties listed on, determined to
be eligible for listing on, or potentially
eligible for listing on the National Register
of Historic Places, including previously
unidentified properties. For such activities,
the pre- construction notification must state
which historic properties might have the
potential to be affected by the proposed
NWP activity or include a vicinity map
indicating the location of the historic
properties or the potential for the presence
of historic properties. Assistance regarding
information en the location of, or potential
for, the presence of historic properties can
be sought from the State Historic
Preservation Officer, Tribal Historic
Preservation Officer, or designated tribal
representative, as appropriate, and the
National Register of Historic Places (see 33
CFR 330.4(g)).



When reviewing pre-construction
notifications, district engineers will
comply with the current procedures for
addressing the requirements of section
106 of the National Historic
Preservation Act. The district engineer
shall make a reasonable and good faith
effort to carry out appropriate
identification efforts, which may include
background research, consultation, oral
history interviews, sample field
investigation, and field survey. Based on
the information submitted in the PCN
and these identification efforts, the
district engineer shall determine
whether the proposed NWP activity has
the potential to cause effects on the
histeric properties. Section 106
consultation is not required when the
district engineer determines that the
activity does not have the potential to
cause effects on historic properties (see
36 CFR 800.3(a)). Section 106
censultation is required when the
district engineer determines that the
activity has the potential to cause effects
on historic properties. The district
engineer will conduct consultation with
consulting parties identified under 36
CFR 800.2(c) when he or she makes any
of the following effect determinations for
the purposes of section 106 of the
NHPA: no historic properties affected, no
adverse effect, or adverse effect. Where
the non-Federal applicant has identified
historic properties on which the activity
might have the potential to cause effects
and so notified the Corps, the non-
Federal applicant shall not begin the
activity until notified by the district
engineer either that the activity has no
potential to cause effects to historic
properties or that NHPA section 106
consultation has been completed.

(d) For non-federal permittees, the
district engineer will notify the
prospective permittee within 45 days of
receipt of a complete pre-construction
notification whether NHPA section 106
consultation is required. If NHPA section
106 consultation is required, the district
engineer will notify the non- Federal
applicant that he or she cannot begin the
activity until section 106 consultation is
completed. If the non-Federal applicant
has not heard back from the Corps within
45 days, the applicant must still wait for
notification from the Corps.

(e) Prospective permittees should be
aware that section 110k of the NHPA (54
U.5.C. 306113) prevents the Corps from
granting a permit or other assistance to an
applicant who, with intent to avoid the
requirements of section 106 of the NHPA,
has intentionally significantly adversely
affected a historic property to which the
permit would relate, or having legal
power to prevent it, allowed such
significant adverse effect to occur, unless
the Corps, after consultation with the
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Advisory Council on Historic
Preservation (ACHP), determines that
circumstances justify granting such
assistance despite the adverse effect
created or permitted by the applicant. If
circumstances justify granting the
assistance, the Corps is required to notify
the ACHP and provide documentation
specifying the circumstances, the degree
of damage to the integrity of any historic
properties affected, and proposed
mitigation. This documentation must
include any views obtained from the
applicant, SHPO/ THPO, appropriate
Indian tribes if the undertaking occurs on
or affects historic properties on tribal
lands or affects properties of interest to
those tribes, and other parties known to
have a legitimate interest in the impacts
to the permitted activity on historic
properties.

21. Discovery of Previously
Unknown Remains and Artifacts. If
you discover any previously unknown
historic, cultural or archeological
remains and artifacts while
accomplishing the activity authorized by
this permit, you must immediately notify
the district engineer of what you have
found, and to the maximum extent
practicable, avoid construction activities
that may affect the remains and artifacts
until the required coordination has been
completed. The district engineer wili
initiate the Federal, Tribal, and state
coordination required to determine if
the items or remains warrant a recovery
effort or if the site is eligible for listing in
the National Register of Historic Places.

22, Designated Critical Resource
Waters. Critical resource waters include,
NOAA-managed marinesanctuaries and
marine monuments,and National
Estuarine Research Reserves. The district
engineer may designate, after notice and
opportunity for public cornment,
additional waters officially designated by
a state as having particular
environmental or ecological significance,
such as outstanding national resource
waters or state natural heritage sites, The
district engineer may also designate
additional critical resource waters after
notice and opportunity for public
comment.

(a} Discharges of dredged or fill
material into waters of the United States
are not authorized by NWPs 7, 12, 14,
16,17, 21, 29, 31, 35, 39, 40, 42, 43, 44,
49, 50, 51, and 52 for any activity within,
or directly affecting, critical resource
waters, including wetlands adjacent to
such waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19,
22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38,
and 54, notification is required in
accordance with general condition 32, for
any activity proposed in the designated
critical resource waters including
wetlands adfacent to those waters, The
district engineer may authorize activities

84

Project NHPP-LMG2(791)

Section (51-1,52-1,53,54,55)RS-4

Greene County
Contract No. 76K31

under these NWPs only after it is
determined that the impacts to the critical
resource waters will be no more than
minimal.

23. Mitigation. The district engineer
will consider the following factors when
determining appropriate and practicable
mitigation necessary to ensure that the
individual and cumulative adverse
environmental effects are no more than
minimal:

(a) The activity must be designed and
constructed to avoid and minimize adverse
effects, both temporary and permanent, to
waters of the United States to the
maximum extent practicable at the project
site (f.e., on site).

{b) Mitigation in all its forms
(avoiding, minimizing, rectifying, reducing,
or compensating for resource losses) will be
required to the extent necessary to ensure
that the individual and cumulative adverse
environmental effects are no more than
minimal.

(c) Compensatory mitigation at a
minimum one-for-one ratio will be required
for all wetland losses that exceed !/n-acre
and require pre- construction notification,
unless the district engineer determines in
writing that either some other form of
mitigation would be more environmentally
appropriate or the adverse environmental
effects of the proposed activity are no more
than minimal, and provides an activity-
specific waiver of this requirement. For
wetland losses of ! /i-acre or less that
require pre- construction notification, the
district engineer may determine on a case-
by-case basis that compensatory mitigation
is required to ensure that the activity results
in only minimal adverse environmental
effects.

(d) For losses of streams or other open
waters that require pre-construction
notification, the district engineer may
require compensatory mitigation to ensure
that the activity results in no more than
minimal adverse environmental effects.
Compensatory mitigation for losses of
streams should be provided, if practicable,
through stream rehabilitation,
enhancement, or preservation, since
streams are difficult- to-replace resources
{see 33 CFR 332.3{e)(3)).

{e) Compensatory mitigation plans for
NWP activities in or near streams or other
open waters will normally include a
requirement for the restoration or
enhancement, maintenance, and legal
protection (e.g., conservation easements)
of riparian areas next to open waters. In
some cases, the restoration or
maintenance/protection of riparian areas
may be the only compensatory mitigation
required. Restored riparian areas should
consist of native species.

The width of the required riparian area
will address documented water quality or
aquatic kabitat loss concerns.

Normally, the riparian area will be 25 to



50 feet wide on each side of the stream,
but the district engineer may require
slightly wider riparian areas to address
documented water quality or habitat
loss concerns, If it is not possible to
restore or maintain/protect a riparian
area on both sides of a stream, or if the
waterbody is a lake or coastal waters,
then restoring or maintaining/protecting
a riparian area along a single bank or
shoreline may be sufficient. Where both
wetlands and open waters exist on the
project site, the district engineer will
determine the appropriate
compensatory mitigation (e.g., riparian
areas and/or wetlands compensation)
based on what is best for the aquatic
environment on a watershed basis. In
cases where riparian areas are
determined to be the most approepriate
form of minimization or compensatory
mitigation, the district engineer may
waive or reduce the requirement to
provide wetland compensatory
mitigation for wetland losses.

(f) Compensatory mitigation projects
provided to offset losses of aquatic
resources must comply with the
applicable provisions of 33 CFR part
332.

(1) The prospective permittee is
responsible for proposing an
appropriate compensatory mitigation
option if compensatory mitigation is
necessary to ensure that the activity
results in no more than minimal adverse
environmental effects. For the NWPs,
the preferred mechanism for providing
compensatory mitigation is mitigation
bank credits or in-lieu fee program
credits (see 33 CFR 332.3({b}(2) and (3)).
However, if an appropriate number and
type of mitigation bank or in-lieu credits
are not available at the time the PCN is
submitted to the district engineer, the
district engineer may approve the use of
permittee-responsible mitigation.

(2) The amount of compensatory
mitigation required by the district
engineer must be sufficient to ensure that
the authorized activity results in no more
than minimal individual and cumulative
adverse environmental effects [see 33 CFR
330.1(e)(3)). (See also 33 CFR 332.3(f)).

(3) Since the likelihood of success is
greater and the impacts to potentially
valuable uplands are reduced, aquatic
resource restoration should be the first
compensatery mitigation option
considered for permittee-responsible
mitigation.

(4) If permittee-responsible mitigation
is the proposed option, the prospective
permittee is responsible for submitting a
mitigation plan. A conceptual or detailed
mitigation plan may be used by the
district engineer to make the decision on
the NWP verification request, but a final
mitigation plan that addresses the
applicable requirements of 33 CFR
332.4(c)(2) through (14) must be
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approved by the district engineer before
the permittee begins work in waters of
the United States, unless the district
engineer determines that prior approval
of the final mitigation plan is not
practicable or not necessary to ensure
timely completion of the required
compensatory mitigation (see 33 CFR
332.3(K)(3)).

(5) If mitigation bank or in-lieu fee
program credits are the proposed option,
the mitigation plan only needs to address
the baseline conditions at the impact site
and the number of credits to be provided.

(6) Compensatory mitigation
requirements (e.g., resource type and
amount to be provided as compensatory
mitigation, site protection, ecological
performance standards, monitoring
requirements) may be addressed through
conditions added to the NWP
authorization, instead of components of a
compensatory mitigation plan {see 33 CFR
332.4{c)(1)(i))-

{g) Compensatory mitigation will not
be used to increase the acreage losses
allowed by the acreage limits of the
NWPs. For example, if an NWP has an
acreage limit of 1 /z-acre, it cannot be used
to authorize any NWP activity resulting in
the loss of greater than !/z- acre of waters
of the United States, even if
compensatory mitigation is provided that
replaces or restores some of the lost
waters. However, compensatory
mitigation can and should be used, as
necessary, to ensure that an NWP activity
already meeting the established acreage
limits also satisfies the no more than
minimal impact requirement for the
NWPs.

(h) Permittees may propose the use
of mitigation banks, in-lieu fee programs,
or permittee-responsible mitigation.
When developing a compensatory
mitigation proposal, the permittee must
consider appropriate and practicable
options consistent with the framework at
33 CFR 332.3(b). For activities resulting
in the loss of marine or estuarine
resources, permittee- responsible
mitigation may be environmentally
preferable if there are no mitigation
banks or in-lieu fee programs in the area
that have marine or estuarine credits
available for sale or transfer to the
permittee. For permittee- responsible
mitigation, the special conditions of the
NWP verification must clearly indicate
the party or parties responsible for the
implementation and performance of the
compensatory mitigation project, and, if
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wetland in a permanently maintained
utility line right-of-way, mitigation may be
required to reduce the adverse
environmental effects of the activity to the
no more than minimal level.

24, Safety of Impoundment
Structures. To ensure that all
impoundment structures are safely
designed, the district engineer may
require non-Federal applicants to
demonstrate that the structures comply with
established state dam safety criteria or have
been designed by qualified persons. The
district engineer may also require
documentation that the design has been
independently reviewed by similarly
qualified persons, and appropriate
modifications made to ensure safety.

25. Water Quality. Where States and

authorized Tribes, or EPA where
applicable, have not previously certified
compliance of an NWP with CWA section
401, individual 401 Water Quality
Certification must be obtained or waived
(see 33 CFR 330.4(c)). The district engineer
or State or Tribe may require additional
water quality management measures to
ensure that the authorized activity does not
result in more than minimal degradation of
water quality.

26. Coastal Zone Management. [n
coastal states where an NWP has not
previously received a state coastal zone
management consistency concurrence, an
individual state coastal zone management
consistency concurrence must be obtained,
or a presumption of concurrence must
occur (see 33 CFR 330.4(d)). The district
engineer or a State may require additional
measures to ensure that the authorized
activity is consistent with state coastal zone
management requirements.

27. Regional and Case-By-Case
Conditions. The activity must comply
with any regional conditions that may
have been added by the Division
Engineer {see 33 CFR 330.4(e)) and with
any case specific conditions added by
the Corps or by the state, Indian Tribe,
or U.S. EPA in its section 401 Water
Quality Certification, or by the state in
its Coastal Zone Management Act
consistency determination.

28. Use of Multiple Nationwide
Permits. The use of more than one NWP
for asingle and complete projectis
prohibited, except when the acreage loss
of waters of the United States authorized
by the NWPs does not exceed the acreage
limit of the NWP with the highest
specified acreage limit. For example, if a
road crossing over tidal waters is
constructed under NWP 14, with

required, its long-term manag 1t

(i) Where certain functions and
services of waters of the United States
are permanently adversely affected by a
regulated activity, such as discharges of
dredged or fill material into waters of the
United States that will convert a forested
or scrub-shrub wetland to a herbaceous
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associated bank stabilization authorized
by NWP 13, the maximum acreage loss of
waters of the United States for the total
project cannot exceed 1/3-acre.

29. Transfer of Nationwide
Permit Verifications. If the permittee
sells the property associated with a
nationwide permit verification, the



permittee may transfer the nationwide
permit verification to the new owner
by submitting a letter to the
appropriate Corps district office to
validate the transfer. A copy of the
nationwide permit verification must be
attached to the letter, and the letter
must contain the following statement
and signature:

“When the structures or work authorized
by this nationwide permit are still in
existence at the time the property is
transferred, the terms and conditions of
this nationwide permit, including any
special conditions, will continue to be
binding on the new owner(s) of the
property. To validate the transfer of this
nationwide permit and the associated
liabilities associated with compliance
with its terms and conditions, have the
transferee sign and date below.”

(Transferee)

(Date)

30. Compliance Certification. Each
permittee who receives an NWP
verification letter from the Corps must
provide a signed certification
documenting completion of the
authorized activity and implementation
of any required compensatory mitigation.
The success of any required permittee-
responsible mitigation, including the
achievement of ecological performance
standards, will be addressed separately by
the district engineer. The Corps will
provide the permittee the certification
decument with the NWP verification
letter. The certification document will
include:

(a) A statement that the authorized
activity was donein accordance with the
NWP authorization, including any
general, regional, or activity-specific
conditions;

(b) A statementthat the
implementation of any required
compensatery mitigation was completed
in accordance with the permit conditions.
If credits from a mitigation bank or in-lieu
fee program are used to satisfy the
compensatery mitigation requirements,
the certification must include the
documentation required by 33 CFR
332.3(1)(3) to confirm that the permittee
secured the appropriate number and
resource type of credits; and

(c) The signature of the permittee
certifying the completion of the activity
and mitigation. The completed
certification document must be submitted
to the district engineer within 30 days of
completion of the authorized activity or
the implementation of any required
compensatory mitigation, whichever
occurs later.
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31. Activities Affecting
Structures or Works Built by the
United States. If an NWPactivity also
requires permission from the Corps
pursuant to 33 U.S.C. 408 because it will
alter or temporarily or permanently
occupy or use a US. Army Corps of
Engineers (USACE) federally authorized
Civil Works project (a "USACE
project”), the prospective permittee
must submit a pre- construction
notification. See paragraph (b)(10) of
general condition 32. An activity that
requires section 408 permission is not
authorized by NWP until the
appropriate Corps office issues the
section 408 permission te alter, occupy,
or use the USACE project, and the
district engineer issues a written NWP
verification.

32. Pre-Construction Notification,

(a} Timing. Where required by the

terms of the NWP, the prospective
permittee must notify the district
engineer by submitting a  pre-

construction notification (PCN) as early
as possible. The district engineer must
determine if the PCN is complete within
30 calendar days of the date of receipt
and, if the PCN is determined to be

incomplete, notify the prospective
permittee within that 30 day period to
request the additional information

necessary to make the PCN compliete. The
request must specify the information
needed to make the PCN complete. As a
general rule, district engineers will
request additional information necessary
to make the PCN complete only once.
However, if the prospective permittee
does not provide all of the requested
information, then the district engineer
will notify the prospective permittee that
the PCN is still incomplete and the PCN
review process will not commence until
all of the requested information has been
received by the district engineer. The
prospective permittee shall not begin the
activity until either:

{1} He or she is notified in writing by
the district engineer that the activity may
proceed under the NWP with any special
conditions imposed by the district or
division engineer; or

(2} 45 calendar days have passed from
the district engineer’s receipt of the
complete PCN and the prospective
permittee has not received written notice
from the district or division engineer.
However, if the permittee was required to
notify the Corps pursuant to general
condition 18 that listed species or critical
habitat might be affected or are in the
vicinity of the activity, or to notify the
Corps pursuant to general condition 20
that the activity might have the potential
to cause effects to historic properties, the
permittee cannot begin the activity until
receiving written notification from the
Corps that there is "no effect” on listed
species or “no potential to cause effects”
on historic properties, or that any
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consultation required under Section 7 of the
Endangered Species Act (see 33 CFR
330.4(f)) and/or section 106 of the National
Historic Preservation Act (see 33 CFR
330.4(g)) has been completed. Also, work
cannot begin under NWPs 21, 49, or 50
until the permittee has received written
approval from the Corps. If the proposed
activity requires a written waiver to exceed
specified limits of an NWP, the permittee
may not begin the activity until the district
engineer issues the waiver, If the district or
division engineer notifies the permittee in
writing that an individual permit is
required within 45 calendar days of receipt
of a complete PCN, the permittee cannot
begin the activity until an individual permit
has been obtained. Subsequently, the
permittee’s right to proceed under the NWP
may be modified, suspended, or revoked
only in accordance with the procedure set
forth in 33 CFR 330.5(d){2).

(b) Contents of Pre-Construction
Notification: The PCN must be in
writing and include the following
information:

(1) Name, address and telephone
numbers of the prospective permittee;

(2) Location of the proposed activity;

(3) Identify the specific NWP or
NWP(s) the prospective permittee wants
to use to authorize the proposed activity;

(4) A description of the proposed
activity; the activity’s purpose; direct and
indirect adverse environmental effects the
activity would cause, including the
anticipated amount of loss of wetlands,
other special aquatic sites, and other
waters expected to result from the NWP
activity, in acres, linear feet, or other
appropriate unit of measure; a description
of any proposed mitigation measures
intended to reduce the adverse
environmental effects caused by the
proposed activity; and any other NWP(s),
regional general permit(s), or individual
permit(s) used or intended to be used to
authorize any part of the proposed project
or any related activity, including other
separate and distant crossings for linear
projects that require Department of the
Army authorization but do not require
pre-construction notification. The
description of the proposed activity and
any proposed mitigation measures should
be sufficiently detailed to allow the
district engineer to determine that the
adverse environmental effects of the
activity will be no more than minimal and
to determine the need for compensatory
mitigation or other mitigation measures.
For single and complete linear projects,
the PCN must include the quantity of
anticipated losses of wetlands, other
special aguatic sites, and other waters for
each single and complete crossing of those
wetlands, other special aquatic sites, and
other waters. Sketches should be provided
when necessary to show that the activity
complies with the terms of the NWP,



(Sketches usually clarify the activity and
when provided resultsin a quicker
decision. Sketches should contain
sufficient detail to provide an
illustrative description of the proposed
activity (e.g. a conceptual plan), but do
not need to be detailed engineering
plans);

(5) The PCN must include a
delineation of wetlands, other special
aquatic sites, and other waters, such as
lakes and ponds, and perennial,
intermittent, and ephemeral streams, on
the project site. Wetland delineations
must be prepared in accordance with the
current method required by the Corps.
The permittee may ask the Corps to
delineate the special aquatic sites and
other waters on the project site, but there
may be a delay if the Corps does the
delineation, especially if the project site
is large or contains many wetlands, other
special aguatic sites, and other waters.
Furthermore, the 45 day period will not
start until the delineation has been
submitted to or completed by the Corps,
as appropriate;

(6} If the proposed activity will result
in the loss of greater than 1/10-acre of
wetlands and a PCN is required, the
prospective permittee must submit a
statement describing how the mitigation
requirement will be satisfied, or
explaining why the adverse
environmental effects are no more than
minimal and why compensatory
mitigation should not be required. As an
alternative, the prospective permittee may
submit a conceptual or detailed mitigation
plan.

(7)For non-Federal permittees, if any
listed species or designated critical
habitat might be affected or is in the
vicinity of the activity, or if the activity is
located in designated critical habitat, the
PCN must include the name(s) of those
endangered or threatened species that
might be affected by the proposed activity
or utilize the designated critical habitat
that might be affected by the proposed
activity. For NWP activities that require
pre-construction notification, Federal
permittees must provide documentation
demonstrating compliance with the
Endangered Species Act;

{8) For non-Federal permittees, if the
NWP activity might have the potential to
cause effects to a historic property listed
on, determined to be eligibie for listing on,
or potentially eligible for listing on, the
National Register of Historic Places, the
PCN must state which historic property
might have the potential to be affected by
the proposed activity or include a vicinity
map indicating the location of the historic
property. For NWP activities that require
pre-construction notification, Federal
permittees must provide documentation
demonstrating compliance with section
106 of the National Historic Preservation
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Act;

{9) For an activity that will occurina
component of the National Wild and Scenic
River System, or in a river officially
designated by Congress as a “study river” for
possible inclusion in the system while the
river is in an official study status, the PCN
must identify the Wild and Scenic River or
the “study river” (see general condition 16);
and

(10} For an activity that requires
permission from the Corps pursuant to 33
U.S.C. 408 because it will alter or temporarily
or permanently occupy or use a U.S. Army
Corps of Engineers federally authorized civil
works project, the pre-construction
notification must include a statement
confirming that the project proponent has
submitted a written request for section 408
permission from the Corps office having
jurisdiction over that USACE project.

{c) Form aof Pre-Construction
Natification: The standard individual
permitapplication form (Form ENG
4345)may be used, but the completed
application form must clearly indicate
that it is an NWP PCN and must include
all of the applicable information required
in paragraphs (b)(1) through (10) of this
general condition. A letter containing the
required information may also be used.
Applicants may provide electronic files of
PCNs and supporting materials if the
district engineer has established tools and
procedures for electronic submittals.

(d)} Agency Coordingtion:

(1) The district engineer wiil
consider any comments from Federal
and state agencies concerning the
proposed activity's compliance with
the terms and conditions of the
NWPs and the need for mitigation to
reduce the activity’s adverse
environmental effects so that they
are no more than minimal.

(2) Agency coordination is required
for: (i) all NWP activities that require pre-
construction notification and result in the
loss of greater than 1/2-acre of waters of
the United States; (ii) NWP 21, 29, 39, 40,
42, 43, 44, 50, 51, and 52 activities that
require pre-construction notification and
will result in the loss of greater than 300
linear feet of stream bed; {iii) NWP 13
activities in excess of 500 linear feet, fills
%reater than one cubic yard per running

oot, or involve discharges of dredged or
fill material into special aquatic sites; and
(iv) NWP 54 activities in excess of 500
linear feet, or that extend into the
waterbody more than 30 feet from the
mean low water line in tidal waters or the
ordinary high water mark in the Great
Lakes.

(3) When agency coordination is
required, the district engineer will
immediately provide (e.g., via e-mail,
facsimile transmission, overnight mail, or
other expeditious manner) a copy of the
complete PCN to the appropriate Federal
or state offices (FWS, state natural
resource or water quality agency, EPA,
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and, if appropriate, the NMFS). With the
exception of NWP 37, these agencies will
have 10 calendar days from the date the
material is transmitted to notify the district
engineer via telephone, facsimile
transmission, or e-mail that they intend to
provide substantive, site-specific comments.
The comments must explain why the agency
believes the adverse environmental effects
will be more than minimal. If so contacted by
an agency, the district engineer will waitan
additional 15 calendar days before making a
decision on the pre-construction notification.
The district engineer will fully consider
agency comments received within the
specified time frame concerning the
proposed activity's compliance with the
terms and conditicns of the NWPs, including
the need for mitigation to ensure the net
adverse environmental effects of the
proposed activity are no more than minimal.
The district engineer will provide no
response to the resource agency, except as
provided below. The district engineer will
indicate in the administrative record
associated with each pre-construction
notification that the resource agencies’
concerns were considered. For NWP 37, the
emergency watershed protection and
rehabilitation activity may proceed
immediately in cases where there is an
unacceptable hazard to life or a significant
loss of property or econemic hardship will
occur, The district engineer will consider any
comments received to decide whether the
NWP 37 authorization should be modified,
suspended, or revoked in accordance with
the procedures at 33 CFR 330.5.

{4) In cases of where the prospective
permittee is not a Federal agency, the district
engineer will provide a response to NMFS
within 30 calendar days of receipt of any
Essentia] Fish Habitat conservation
recommendations, as required by section
305(b)(4)(B) of the Magnuson-Stevens
Fishery Conservation and Management Act.

(5) Applicants are encouraged to
provide the Corps with either electronic files
or multiple copies of pre-construction
notifications to expedite agency
coordination.

D. District Engineer’s Decision

1. In reviewing the PCN for the proposed
activity, the district engineer will determine
whether the activity authorized by the NWP
will result in more than minimal individual
or cumulative adverse environmental effects
or may be contrary to the public interest. If a
project proponent requests authorization by
a specific NWP, the district engineer should
issue the NWP verification for that activity if
it meets the terms and conditions of that
NWP, unless he or she determines, after
considering mitigation, that the proposed
activity will result in more than minimal
individual and cumulative adverse effects
on the aquatic envirenment and other
aspects of the public interest and exercises
discretionary authority to require an
individual permit for the proposed activity.
For a linear project, this determination will
include an evaluation of the individual



crossings of waters of the United States to
determine whether they individually
satisfy the terms and conditions of the
NWP(s), as well as the cumulative effects
caused by all of the crossings authorized
by NWP. If an applicant requests a waiver
of the 300 linear foot limit on impacts to
streams or of an otherwise applicable
limit, as provided for in NWPs 13, 21, 29,
36, 39, 40,42, 43, 44,50,51,52, or

54, the district engineer will only grant the
‘waiver upon a written determination that
the NWP activity will result in only
minimal individual and cumulative
adverse environmental effects. For those
NWPs that have a waivable 300 linear foot
limit for losses of intermittent and
ephemeral stream bed and a 1/2-acre
limit (i.e, NWPs 21, 29, 39, 40, 42, 43,

44, 50, 51, and 52), the loss of intermittent
and ephemeral stream bed, plus any other
losses of jurisdictional waters and
wetlands, cannot exceed 1/2- acre.

2. When making minimal adverse
environmental effects determinations the
district engineer will consider the direct
and indirect effects caused by the NWP
activity. He or she will also consider the
cumulative adverse environmentai effects
caused by activities authorized by NWP
and whether those cumulative adverse
environmental effects are no more than
minimal. The district engineer will also
consider site specific factors, such as the
environmental setting in the vicinity of the
NWP activity, the type of resource that will
be affected by the NWP activity, the
functions provided by the aquatic
resources that will be affected by the NWP
activity, the degree or magnitude to which
the aquatic resources perform those
functions, the extent that aquatic resource
functions will be lost as a result of the
NWP activity (e.g., partial or complete
loss), the duration of the adverse effects
(temporary or permanent), the impartance
of the aquatic resource functions to the
region (e.g., watershed or ecoregion), and
mitigation required by the district
engineer. If an apprepriate functional or
condition assessment method is available
and practicable to use, that assessment
method may be used by the district
engineer to assist in the minimal adverse
environmental effects determination. The
district engineer may add case-specific
special conditions to the NWP
authorization to address site-specific
environmental concerns.

3. If the proposed activity requires a
PCN and will result in a loss of greater
than 1/10-acre of wetlands, the
prospective permittee should submita
mitigation proposal with the PCN.
Applicants may also propose
compensatory mitigation for NWP
activities with smaller impacts, or for
impacts to other types of waters (e.g.,
streams). The district engineer will
consider any proposed compensatory
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mitigation or other mitigation measures
the applicant has included in the proposal
in determining whether the net adverse
environmental effects of the proposed
activity are no more than minimal. The
compensatory mitigation propaosal may
be either conceptual or detailed. If the
district engineer determines that the
activity complies with the terms and
conditions of the NWP and that the
adverse environmental effects are no
more than minimal, after considering
mitigation, the district engineer will
notify the permittee and include any
activity- specific conditions in the NWP
verification the district engineer deems
necessary. Conditions for compensatory
mitigation requirements must comply
with the appropriate provisions at 33 CFR
332.3(k}. The district engineer must
approve the final mitigation plan before
the permittee commences work in waters
of the United States, unless the district
engineer determines that prior approval
of the final mitigation plan is not
practicable or not necessary to ensure
timely completion of the required
compensatory mitigation. If the
prospective permittee elects to submita
compensatory mitigation plan with the
PCN, the district engineer will
expeditiously review the proposed
compensatory mitigation plan. The
district engineer must review the
proposed compensatory mitigation plan
within 45 calendar days of receiving a
compiete PCN and determine whether the
proposed mitigation would ensure the
NWP activity results in no more than
minimal adverse environmental effects, If
the net adverse environmental effects of
the NWP activity {after consideration of
the mitigation proposal) are determined
by the district engineer to be no more
than minimal, the district engineer will
provide a timely written response to the
applicant. The response will state that the
NWP activity can proceed under the
terms and conditions of the NWP,
including any activity-specific conditions
added to the NWP authorization by the
district engineer.

4. If the district engineer determines
that the adverse environmental effects of
the proposed activity are more than
minimal, then the district engineer will
notify the applicant either: (a) That the
activity does not qualify for authorization
under the NWP and instruct the applicant
on the procedures to seek authorization
under an individual permit; (b} that the
activity is authorized under the NWP
subject to the applicant’s submission of a
mitigation plan that would reduce the

adverse environmental effects so that they

are no more than minimal; or {c} that the
activity is authorized under the NWP with
specific modifications or conditions.
Where the district engineer determines
that mitigation is required to ensure no
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more than minimal adverse environmental
effects, the activity will be authorized within
the 45-day PCN period (unless additional
time is required to comply with general
conditions 18, 20, and/or 31, or to evaluate
PCNs for activities authorized by NWPs 21,
49, and 50), with activity- specific conditions
that state the mitigation requirements. The
authorization will include the necessary
conceptual or detailed mitigation plan or a
requirement that the applicant submit a
mitigation plan that would reduce the
adverse environmental effects so that they
are no more than minimal. When
compensatory mitigation is required, no
waork in waters of the United States may
cceur until the district engineer has
approved a specific mitigation plan or has
determined that prior approval of a final
mitigation plan is not practicable or not
necessary to ensure timely completion of the
required compensatory mitigation.

E. Further Information

1.District Engineers have authority to
determine if an activity complies with the
terms and conditions of an NWP.

2. NWPs do not obviate the need to
obtain other federal, state, or local permits,
approvals, or authorizations required by
law.

3. NWPs do not grant any property
rights or exclusive privileges.

4. NWPs do not authorize any injury to
the property or rights of others.

5. NWPs do not authorize interference
with any existing or proposed Federal
project (see general condition 31).

F. Definitions

Best management practices (BMPs):
Policies, practices, procedures, or
structures implemented to mitigate the
adverse environmental effects on surface
water quality resulting from
development. BMPs are categorized as
structural or non-structural,

Compensatory mitigation: The
restoration {re-establishment or
rehabilitation), establishment (creation),
enhancement, and/or in certain
circumstances preservation of aquatic
resources for the purposes of offsetting
unavoidable adverse impacts which
remain after all appropriate and
practicable avoidance and minimization has
been achieved.

Currently serviceable: Useable as is or
with some maintenance, but not so degraded
as to essentially require reconstruction.

Direct effects: Effects that are caused
by the activity and occur at the same time
and place.

Discharge: The term “discharge” means
any discharge of dredged or fill
material into waters of the United States.

Ecological reference: A mode! used to
plan and design an aquatic habitat and
riparian area restoration, enhancement, or
establishment activity under NWP 27. An
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ecological reference may be based on the
structure, functions, and dynamics of an
aquatic habitat type or a riparian area type
that currently exists in the region where
the proposed NWP 27 activity is located.
Alternatively, an ecological reference may
be based on a conceptual model for the
aquatic habitat type or riparian area type
to be restored, enhanced, or established as
aresult of the proposed NWP 27 activity.
An ecological reference takes into account
the range of variation of the aquatic
habitat type or riparian area type in the
region.

Enhancement: The manipulation of
the physical, chemical, or biclogical
characteristics of an aquatic resource to
heighten, intensify, or improve a specific
aquatic resource function(s).
Enhancement results in the gain of
selected aquatic resource function(s), but
may also lead to a decline in other aquatic
resource function(s). Enhancement does
not result in a gain in aquatic resource
area.

Ephemeral stream: An ephemeral
stream has flowing water only during,
and for a short duration after,
precipitation events in a typical year.
Ephemeral stream beds are located above
the water table year-round. Groundwater
is not a source of water for the stream.
Runoff from rainfall is the primary source
of water for stream flow.

Establishment (creation): The
manipulation of the physical, chemical, or
biological characteristics present to
develop an aquatic resource that did not
previously exist at an upland site.
Establishment results in a gain in aquatic
resource area.

High Tide Line: The line of
intersection of the land with the water’s
surface at the maximum height reached by
arising tide. The high tide line may be
determined, in the absence of actual data,
by a line of oil or scutn along shore objects,
amore or less continuous deposit of fine
shell or debris on the foreshore or berm,
other physical markings or characteristics,
vegetation lines, tidal gages, or other
sititable means that delineate the general
height reached by a rising tide. The line
encompasses spring high tides and other
high tides that occur with periodic
frequency but does not include storm
surges in which there is a departure from
the normal or predicted reach of the tide
due to the piling up of water against a
coast by strong winds such as those
accompanying a hurricane or other
intense storm.

Historic Property: Any prehistoric or
historic district, site (including
archaeological site), building, structure, or
other object included in, or eligible for
inclusion in, the National Register of
Historic Places maintained by the
Secretary of the Interior. This term
includes artifacts, records, and remains
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that are related to and located within such
properties. The term includes properties
of traditional religious and cultural
importance to an Indian tribe or Native
Hawaiian organization and that meet the
National Register criteria (36 CFR part
60).

Independent utility: A test to
determine what constitutes a single and
complete non-linear project in the Corps
Regulatory Program. A project is
considered to have independent utility if it
would be constructed absent the
construction of other projects in the
project area. Portions of a multi-phase
project that depend upon other phases of
the project do not have independent
utility. Phases of a project that would be
constructed even if the other phases were
not built can be considered as separate
single and complete projects with
independent utility.

Indirect effects: Effects that are caused
by the activity and are later in time or
farther removed in distance, but are still
reasonably foreseeable.

Intermittent stream: An intermittent
stream has flowing water during certain
times of the year, when groundwater
provides water for stream flow. During
dry periods, intermittent streams may not
have flowing water. Runoff from rainfall is
a supplemental source of water for stream
flow.

Lass of waters of the United States:

Waters of the United States that are
permanently adversely affected by
filling, flooding, excavation, or drainage
because of the regulated activity.
Permanent adverse effects include
permanent discharges of dredged or fill
material that change an aquatic area to
dry land, increase the bottom elevation of
a waterbody, or change the use of a
waterbody. The acreage of loss of waters
of the United States is a threshold
measurement of the impact to
jurisdictional waters for determining
whether a project may qualify for an NWP;
it is not a net threshold that is calculated
after considering compensatory
mitigation that may be used to offset
losses of aquatic functions and services.
The loss of stream bed includes the acres
or linear feet of stream bed that are filled
ot excavated as a result of the regulated
activity.
Waters of the United States temporarily
filled, flooded, excavated, or drained, but
restored to pre-construction contours
and elevations after construction, are not
included in the measurement of loss of
waters of the United States, Impacts
resulting from activities that do not
require Department of the Army
authorization, such as activities eligible
for exemptions under section 404{f) of
the Clean Water Act, are not considered
when calculating the loss of waters of the
United States.

Navigable waters: Waters subject to
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section 10 of the Rivers and Harbors Act
of 1899. These waters are defined at 33
CFR part 329.

Non-tidal wetland: A non-tidal wetland
is a wetland that is not subject to the ebb
and flow of tidal waters. Non- tidal
wetlands contiguous to tidal waters are
located landward of the high tide line (ie,
spring high tide line).

Open water: For purposes of the
NWPs, an open water is any area that in
a year with normal patterns of
precipitation has water flowing or standing
above ground to the extent that an
ordinary high water mark can be
determined. Aquatic vegetation within the
area of flowing or standing water is either
non-emergent, sparse, or absent. Vegetated
shallows are considered to be open waters.
Examples of “open waters” include rivers,
streams, lakes, and ponds.

Ordinary High Water Mark: An
ordinary high water mark is a line on the
shore established by the fluctuations of
water and indicated by physical
characteristics, or by other appropriate
means that consider the characteristics of
the surrounding areas.

Perennial stream: A perennial stream
has flowing water year-round during a
typical year. The water table is located
above the stream bed for most of the year.
Groundwater is the primary source of
water for stream flow, Runoff from rainfall
is a supplemental source of water for
stream flow.

Practicable: Available and capable of
being done after taking into consideration
cost, existing technology, and logistics in
light of overall project purposes.

Pre-construction notification: A request
submitted by the project proponent to the
Corps for confirmation that a particular
activity is authorized by nationwide permit.
The request may be a permit application,
letter, or similar document that includes
information about the proposed work and
its anticipated environmental effects, Pre-
construction notification may be required by
the terms and conditions of a nationwide
permit, or by regional conditions. A pre-
construction notification may be voluntarily
submitted in cases where pre- construction
notification is not required and the project
proponent wants confirmation that the
activity is authorized by nationwide permit.
Preservation: The removal of a threat to, or
preventing the decline of, aguatic
resources by an action in or near those
aquatic resources. This term includes
activities commonly associated with the
protection and maintenance of aquatic
resources through the implementation of
appropriate legal and physical mechanisms.
Preservation does not resultin a gain of
aquatic resource area or functions.

Protected tribal resources: Those
natural resources and properties of
traditional or customary religious or cultural
importance, either on or off Indian lands,
retained by, or reserved by or for, Indian
tribes through treaties, statutes, judicial
decisions, or executive orders, including
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tribal trust resources.

Re-establishment: The manipulation
of the physical, chemical, or biological
characteristics of a site with the goal of
returning natural /historic functions to a
former aquatic resource. Re-
establishment results in rebuilding a
former aquatic resource and resultsin a
gain in aquatic resource area and
functions.

Rehabilitation: The manipulation of
the physical, chemical, or biological
characteristics of a site with the goal of
repairing natural/historic functions to a
degraded aquatic resource. Rehabilitation
results in a gain in aquatic resource
function, but does not resultin a gain in
aquatic resource area.

Restoration: The manipulation of the
physical, chemical, or biological
characteristics of a site with the goal of
returning natural/historic functions to a
former or degraded aquatic resource. For
the purpose of tracking net gains in aquatic
resource area, restoration is divided into
two categories: Re- establishment and
rehabilitation.

Riffle and pool complex: Riffle and pool
complexes are special aquatic sites
under the 404(b)(1)} Guidelines. Riffle and
pool complexes sometimes characterize
steep gradient sections of streams. Such
stream sections are recognizable by their
hydraulic characteristics. The rapid
movement of water over a course
substrate in riffles results in a rough flow,
a turbulent surface, and high dissolved
oxygen levels in the water. Pools are
deeper areas associated with riffles. A
slower stream velocity, a streaming flow, a
smooth surface, and a finer substrate
characterize pools.

Riparian areas: Riparian areas are
lands next to streams, lakes, and
estuarine-marine shorelines. Riparian
areas are transitional between terrestrial
and aquatic ecosystems, through which
surface and subsurface hydrology
connects riverine, lacustrine, estuariue,
and marine waters with their adjacent
wetlands, non-wetland waters, or uplands,
Riparian areas provide a variety of
ecological functions and services and help
improve or maintain local water quality.
(See general condition 23.)

Shellfish seeding: The placement of
shellfish seed and/or suitable substrate to
increase shellfish production.

Shellfish seed consists of immature
individual shellfish or individuat shellfish
attached to shells or shell fragments (ie,
spat on shell). Suitable substrate may
consist of shellfish shells, shell fragments,
or other appropriate materials placed into
waters for shellfish habitat.

Single and complete linear project: A
linear project is a project constructed for
the purpose of getting people, goods, or
services from a point of origin to a
terminal point, which often involves
multiple crossings of one or more

FAP Route 310/FAS Route 733 (US 67)

waterbodies at separate and distant
locations. The term “single and complete
project” is defined as that portion of the
total linear project proposed or
accomplished by one owner/developer or
partnership or other association of
owners/developers that includes all
crossings of a single water of the United
States (Le, a single waterbody} ata
specific location. For linear projects
crossing a single or multiple waterbodies
several times at separate and distant
locations, each crossing is considered a
single and complete project for purposes
of NWP authorization. However,
individual channels in a braided stream or
river, or individual arms of a large,
irregularly shaped wetland or lake, etc,,
are not separate waterbodies, and
crossings of such features cannot be
considered separately.

Single and complete non-linear project:
For non-linear projects, the term “single
and complete project” is defined at 33 CFR
330.2(i} as the total project proposed or
accomplished by one owner/developer or
partnership or other association of
owners/developers. A single and complete
non-linear project must have independent
utility (see definition of “independent
utility™). Single and complete non-linear
projects may not be “piecemealed” to
avoid the limits in an NWP authorizaticn.

Stormwater management:
Stormwater management is the
mechanism for controlling stormwater
runoff for the purposes of reducing
downstream erosion, water quality
degradation, and flooding and mitigating
the adverse effects of changes in land
use on the aquatic environment.

Stormwater management facilities:
Stormwater management facilities are
those facilities, including but not
limited to, stormwater retention and
detention ponds and best management
practices, which retain water for a
period of time to control runoff and/or
impruve the quality (i.e, by reducing
the concentration of nutrients,
sediments, hazardous substances and
other pollutants) of stormwater runoff.

Stream bed: The substrate of the
streamn channel between the ordinary
high water marks, The substrate may be
bedrock or inorganic particles that range
in size from clay to boulders. Wetlands
contiguous to the stream bed, but
outside of the ordinary high water
marks, are not considered part of the
stream bed.

Stream channelization: The
manipulation of a stream’s course,
condition, capacity, or location that
cauises more than minimal interruption
of normal stream processes. A
channelized stream remains a water of
the United States.

Structure: An object thatis
arranged in a definite pattern of
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organization. Examples of structures
include, without limitation, any pier, boat
dock, boat ramp, wharf, doiphin, weir,
boom, breakwater, bulkhead, revetment,
riprap, jetty, artificial island, artificial reef,
permanent mooring structure, power
transmission line, permanently moored
floating vessel, piling, aid to navigation, or
any other manmade obstacle or
obstruction.

Tidal wetland: A tidal wetland is a
jurisdictional wetland that is inundated by
tidal waters. Tidal waters rise and fallin a
predictable and measurable rhythm or
cycle due to the gravitational pulls of the
moon and sun. Tidal waters end where the
rise and fall of the water surface can no
longer be practically measured in a
predictable rhythm due to masking by
other waters, wind, or other effects. Tidal
wetlands are located channelward of the
high tide line.

Tribal lands: Any lands title to which is
either: (1) Held in trust by the United States
for the benefit of any Indian tribe or
individual; or (2) held by any Indian tribe or
individual subject to restrictions by the
United States against alienation.

Tribal rights: Those rights legally
accruing to a tribe or tribes by virtue of
irherent sovereign authority,
unextinguished aboriginal title, treaty,
statute, judicial decisions, executive order or
agreement, and that give rise to legally
enforceable remedies.

Vegetated shallows: Vegetated shallows
are special aquatic sites under
the 404(b){1) Guidelines. They are areas
that are permanently inundated and under
normal circumstances have rooted aquatic
vegetation, such as seagrasses in marine
and estuarine systems and a variety of
vascular rooted plants in freshwater
systems.

Waterbody: For purposes of the NWPs,
a waterbody is a jurisdictional
water of the United States. If a wetland is
adjacent to a waterbody determined to be
a water of the United States, that
waterbody and any adjacent wetlands are
considered together as a single aquatic
unit (see 33 CFR 328.4(c)(2)). Examples of
“waterbodies” include streams, rivers,
lakes, ponds, and wetlands.

[FR Doc. 2016-31355 Filed 1-5-17; 8:45 am]
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

II. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. A breach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor

performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection



for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.



d. Inthe event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.

The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each



classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:

(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(i) The classification is utilized in the area by the construction
industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a

separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..



(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(ii) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice

performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).



Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for
debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c¢. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one

and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and



(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty ltems" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.

4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:



a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,”
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.
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j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.

* ok ok ok K

2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "participant,” "person," "principal,” and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of



Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.

* ok koK Kk

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* ok kK Kk

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
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Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.



ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded under the
Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor undertaking to
do work which is, or reasonably may be, done as on-site work, shall give
preference to qualified persons who regularly reside in the labor area as
designated by the DOL wherein the contract work is situated, or the
subregion, or the Appalachian counties of the State wherein the contract
work is situated, except:

a. To the extent that qualified persons regularly residing in the area
are not available.

b. For the reasonable needs of the contractor to employ supervisory or
specially experienced personnel necessary to assure an efficient
execution of the contract work.

c. For the obligation of the contractor to offer employment to present
or former employees as the result of a lawful collective bargaining
contract, provided that the number of nonresident persons employed
under this subparagraph (1c) shall not exceed 20 percent of the total
number of employees employed by the contractor on the contract work,
except as provided in subparagraph (4) below.

2. The contractor shall place a job order with the State Employment
Service indicating (a) the classifications of the laborers, mechanics and
other employees required to perform the contract work, (b) the number of
employees required in each classification, (c) the date on which the
participant estimates such employees will be required, and (d) any other
pertinent information required by the State Employment Service to
complete the job order form. The job order may be placed with the State
Employment Service in writing or by telephone. If during the course of
the contract work, the information submitted by the contractor in the
original job order is substantially modified, the participant shall promptly
notify the State Employment Service.

3. The contractor shall give full consideration to all qualified job
applicants referred to him by the State Employment Service. The
contractor is not required to grant employment to any job applicants who,
in his opinion, are not qualified to perform the classification of work
required.

4. If, within one week following the placing of a job order by the
contractor with the State Employment Service, the State Employment
Service is unable to refer any qualified job applicants to the contractor, or
less than the number requested, the State Employment Service will
forward a certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the contractor's
permanent project records. Upon receipt of this certificate, the contractor
may employ persons who do not normally reside in the labor area to fill
positions covered by the certificate, notwithstanding the provisions of
subparagraph (1c) above.

5. The provisions of 23 CFR 633.207(e) allow the contracting
agency to provide a contractual preference for the use of mineral
resource materials native to the Appalachian region.

6. The contractor shall include the provisions of Sections 1 through 4 of

this Attachment A in every subcontract for work which is, or reasonably
may be, done as on-site work.

12



Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR § 381.7 (b), the contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as
amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such
additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the
Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe
benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions
of the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and
mechanics of the specified classes engaged on contract work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of
29 CFR Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for
performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and
29 CFR Part 5. The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by
contractors and subcontractors to laborers and mechanics.
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