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1.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to
10:00 a.m. April 27, 2018 at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 62B45

WILL County

Section 2015-066lI

Project HSIP-FSR1(414)
Route FAP 852

District 1 Construction Funds

Shoulder widening, milled rumble strips and guardrail replacement on US 52 from Spencer Road to US
45 in the village of Manhattan and unincorporated Will County.

3.

4.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2018

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 4-1-16) (Revised 1-1-18)
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included
by reference:

CHECK SHEET # PAGE NO.
1 X Additional State Requirements for Federal-Aid Construction Contracts ...........ccccocceeiviiieeiiie e 64
2 X Subletting of Contracts (Federal-Aid Contracts) 67
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6 Asbestos Bearing Pad Removal 89
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal .... 90
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9 Construction Layout Stakes EXCEPt fOr BIAGES .......coouuiiiiiiiiiiiiiiie ittt sttt et 92
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAP Route 852 (US 52), Project HSIP-FSR1(414), Section 2015-066 [, Will
County, Contract 62B45 and in case of conflict with any part or parts of said Specifications, the
said Special Provisions shall take precedence and shall govern.

FAP Route 852 (US 52)
Project HSIP-FSR1(414)
Section 2015-066 |
Will County
Contract No. 62B45

LOCATION OF PROJECT

This project begins at a point on the centerline of US 52 (FAP 852) at the north leg of the
intersection of US Route 52 and Spencer Road and proceeds in a southerly direction for 15.980
miles to the west leg of the intersection of US Route 52 and US Route 45. Then net length of this
project is 72,857 feet (13.799 miles). The project is located within the Village of Manhattan and
unincorporated Will County.

DESCRIPTION OF PROJECT

This is a safety improvement project and the work to be performed under this contract will consist
of drainage ditch excavation, guardrail removal, installation of new guardrail end sections, paved
shoulder removal, installation of hot-mix asphalt shoulders, hot-mix asphalt surface removal,
resurfacing with hot-mix asphalt surface course, placement of thermoplastic pavement markings,
installation of raised reflective pavement markers, installation of shoulder and centerline rumble
strips, and all incidental and collateral work necessary to complete the project as shown in the
plans and as described herein.
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MAINTENANCE OF ROADWAYS
Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume responsibility
for normal maintenance of all existing roadways within the limits of the improvement. This normal
maintenance shall include all repair work deemed necessary by the Engineer, but shall not include
snow removal operations. Traffic control and protection for maintenance of roadways will be
provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such
items, including the accompanying traffic control and protection required by the Engineer, will be
paid for in accordance with Article 109.04 of the Standard Specifications.

STATUS OF UTILITIES (D-1)
Effective: June 1, 2016

Utility companies and/or municipal owners located within the construction limits of this project
have provided the following information in regard to their facilities and the proposed
improvements. The tables below contain a description of specific conflicts to be resolved and/or
facilities which will require some action on the part of the Department’s contractor to proceed with
work. Each table entry includes an identification of the action necessary and, if applicable, the
estimated duration required for the resolution.

UTILTIES TO BE ADJUSTED

Conflicts noted below have been identified by following the suggested staging plan included in
the contract. The company has been notified of all conflicts and will be required to obtain the
necessary permits to complete their work; in some instances resolution will be a function of the
construction staging. The responsible agency must relocate or complete new installations as
noted in the action column; this work has been deemed necessary to be complete for the
Department’s contractor to then work in the stage under which the item has been listed.

STAGE / RESPONSIBLE
LOCATION TYPE DESCRIPTION AGENCY ACTION

No conflicts to be resolved (or if there are conflicts they are to be listed as noted above)

Pre-Stage: Days Total Installation
Stage 1: Days Total Installation
Stage 2: Days Total Installation
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The following contact information is what was used during the preparation of the plans as provided
by the Agency/Company responsible for resolution of the conflict.

Agency/Company Name of contact | Address Phone e-mail address
Responsible to
Resolve Conflict

UTILITIES TO BE WATCHED AND PROTECTED

The areas of concern noted below have been identified by following the suggested staging plan
included for the contract. The information provided is not a comprehensive list of all remaining
utilities, but those which during coordination were identified as ones which might require the
Department’s contractor to take into consideration when making the determination of the means
and methods that would be required to construct the proposed improvement. In some instances
the contractor will be responsible to notify the owner in advance of the work to take place so
necessary staffing on the owners part can be secured.
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STAGE/

LOCATION TYPE DESCRIPTION OWNER ACTION
. Aerial cables are
Sta. 106+36 to Aerial located alongside ComEd
Sta. 390+03 Cables .
and crossing US 52
. Aerial cables are
Sta. 460+08 to Aerial located alongside ComEd
Sta. 949+86 Cables ,
and crossing US 52
Aerial high voltage
Sta. 150+03 to Aerial transmission lines ComEd
Sta. 154+72 Cables cross US 52 at this
location
Aerial high voltage
Sta. 552+65 to Aerial transmission  lines ComEd
Sta. 555+53 Cables cross US 52 at this
location
Aerial high voltage
Aerial transmission  lines
Sta. 873+73 Cables cross US 52 at this ComEd
location
Aerial high voltage
Aerial transmission lines
924+53 Cables cross US 52 at this ComEd
location
Underground phone
Underground | line is located under
Sta. 107+27 Phone Line | proposed 8° HMA AT&T

shoulder
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The following contact information is what was used during the preparation of the plans as provided
by the owner of the facility.

Agency/Company Name of | Address Phone e-mail address
Responsible to | contact
Resolve Conflict
ComEd Angela Harrell 630-576-
6185 angela.harrell@ComEd.com
AT&T Urmi Picone 630-573- ub2591@att.com
6484

The above represents the best information available to the Department and is included for the
convenience of the bidder. The days required for conflict resolution should be taken into account
in the bid as this information has also been factored into the timeline identified for the project when
setting the completion date. The applicable portions of the Standard Specifications for Road and
Bridge Construction shall apply.

Estimated duration of time provided in the action column for the first conflicts identified will begin
on the date of the executed contract regardless of the status of the utility relocations. The
responsible agencies will be working toward resolving subsequent conflicts in conjunction with

contractor activities in the number of days noted.
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The estimated relocation dates must be part of the progress schedule submitted by the contractor.
A utility kickoff meeting will be scheduled between the Department, the Department’s contractor
and the utility companies. The Department’s contractor is responsible for contacting J.U.L.I.E.
prior to any and all excavation work.

PUBLIC CONVENIENCE AND SAFETY (DIST 1)
Effective: May 1, 2012 Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday,
the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday
prior to 11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except
where structure construction or major rehabilitation makes it impractical.”

AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS
Effective: April 1, 2001 Revised: January 2, 2007

Revise Article 402.10 of the Standard Specifications to read:

“402.10 For Temporary Access. The contractor shall construct and maintain aggregate
surface course for temporary access to private entrances, commercial entrances and roads
according to Article 402.07 and as directed by the Engineer.

The aggregate surface course shall be constructed to the dimensions and grades specified
below, except as modified by the plans or as directed by the Engineer.

(a) Private Entrance. The minimum width shall be 12 ft (3.6 m). The minimum compacted
thickness shall be 6 in. (150 mm). The maximum grade shall be eight percent, except as
required to match the existing grade.

(b) Commercial Entrance. The minimum width shall be 24 ft (7.2 m). The minimum
compacted thickness shall be 9 in. (230 mm). The maximum grade shall be six percent,
except as required to match the existing grade.
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(c) Road. The minimum width shall be 24 ft (7.2 m). The minimum compacted thickness shall
be 9in. (230 mm). The grade and elevation shall be the same as the removed pavement,
except as required to meet the grade of any new pavement constructed.

Maintaining the temporary access shall include relocating and/or regrading the aggregate
surface coarse for any operation that may disturb or remove the temporary access. The same
type and gradation of material used to construct the temporary access shall be used to maintain
it.

When use of the temporary access is discontinued, the aggregate shall be removed and
utilized in the permanent construction or disposed of according to Article 202.03.”

Add the following to Article 402.12 of the Standard Specifications:

“Aggregate surface course for temporary access will be measured for payment as each for
every private entrance, commercial entrance or road constructed for the purpose of temporary
access. If a residential drive, commercial entrance, or road is to be constructed under multiple
stages, the aggregate needed to construct the second or subsequent stages will not be measured
for payment but shall be included in the cost per each of the type specified.”

Revise the second paragraph of Article 402.13 of the Standard Specifications to read:

“Aggregate surface course for temporary access will be paid for at the contract unit price per
each for TEMPORARY ACCESS (PRIVATE ENTRANCE), TEMPORARY ACCESS
(COMMERCIAL ENTRANCE) or TEMPORARY ACCESS (ROAD).

Partial payment of the each amount bid for temporary access, of the type specified, will be
paid according to the following schedule:

(a) Upon construction of the temporary access, sixty percent of the contract unit price per
each, of the type constructed, will be paid.

(b) Subject to the approval of the Engineer for the adequate maintenance and removal of the
temporary access, the remaining forty percent of the pay item will be paid upon the
permanent removal of the temporary access.”
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AGGREGATE SHOULDER REMOVAL

Description: This work shall consist of the removal and satisfactory disposal of existing
aggregate shoulders at the locations specified in the plans or as directed by the Engineer.

General: This work shall be constructed in accordance to the applicable portions of Article 202 of
the Standard Specifications.

This work is not subject to Article 669 of the Standard Specifications.

Method of Measurement: This work shall be measured for payment according to Article 202.07
of the Standard Specifications.

Basis of Payment: This work shall be paid for at the contract unit price per cubic yard for
AGGREGATE SHOULDER REMOVAL. The unit price shall include the cost of all equipment,
materials, and labor necessary to perform said work. No additional compensation will be allowed.

GRADING AND SHAPING SHOULDERS
Effective: December 28, 2001 Revised: January 1, 2007

Description. This work consists of regrading the existing aggregate shoulder high areas before a
new layer of stone is laid for the proposed Aggregate Shoulder.

Construction Requirements. Applicable portions of Sections 202 and 481 shall apply. The
existing aggregate shoulder shall be redistributed and regraded to fill any low spots and
compacted in a manner approved by the Engineer.

Basis of Payment. This work will be paid for at the contract unit price per unit (equivalent to 100
linear feet) for GRADING AND SHAPING SHOULDERS
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HOT-MIX ASHPALT SHOULDERS, 8", SPECIAL

Description: This work shall consist of constructing a hot-mix asphalt (HMA) shoulder on a
prepared subgrade or subbase.

General: This work shall be constructed according to Article 482 of the Standard Specifications.
The mixture composition of the HMA used shall be binder course and surface course as specified
in the HMA Mixture Requirement table in the plans.

Method of Measurement: This work shall be measured for payment according to Article 482.07
of the Standard Specifications.

Basis of Payment: This work shall be paid for at the contract unit price per square yard for HOT-
MIX ASPHALT SHOULDERS, 8", SPECIAL. The specified thickness shall be the thickness
shown on the plans at the edge of the pavement. The unit price shall include the cost of all
equipment, materials, and labor necessary to perform said work. No additional compensation will
be allowed.

CLASS D PATCHES (SPECIAL)

Description: This work shall consist of the removal of the existing pavement, the necessary
excavation, and the replacement with a Class D Patch of the type specified along the edge of
pavement where necessary to obtain a clean edge between the existing pavement and proposed
HMA shoulders.

General: This work shall be constructed according to applicable portions of Article 442 of the
Standard Specifications. The mixture composition of the HMA used shall be binder course and
surface course as specified in the HMA Mixtures Requirement table in the plans.

HMA surface course and bituminous materials shall be constructed according to applicable
portions of Article 406 of the Standard Specifications.

Method of Measurement: This work shall be measured for payment according to Article 442.10
of the Standard Specifications.

Basis of Payment: This work shall be paid for at the contract unit price per square yard for
CLASS D PATCHES (SPECIAL) of the type and thickness specified.

HMA surface course, bituminous material, and saw cuts will not be paid for separately, but shall
be included in the unit cost for CLASS D PATCHES (SPECIAL).

The unit price shall include the cost of all equipment, materials, and labor necessary to perform
said work. No additional compensation will be allowed.
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EMBANKMENT |
Effective: March 1, 2011 Revised: November 1, 2013

Description. This work shall be according to Section 205 of the Standard Specifications except
for the following.

Material. All material shall be approved by the District Geotechnical Engineer. The proposed
material must meet the following requirements.

a) The laboratory Standard Dry Density shall be a minimum of 90 Ib/cu ft (1450 kg/cu m)
when determined according to AASHTO T 99 (Method C).

b) The organic content shall be less than ten percent determined according to AASHTO T
194 (Wet Combustion).

c) Soils which demonstrate the following properties shall be restricted to the interior of the
embankment and shall be covered on both the sides and top of the embankment by a
minimum of 3 ft (900 mm) of soil not considered detrimental in terms of erosion potential
or excess volume change.

1) A grain size distribution with less than 35 percent passing the number 75 um (#200)
sieve.

2) A plasticity index (PI) of less than 12.
3) Aliquid limit (LL) in excess of 50.

d) Reclaimed asphalt shall not be used within the ground water table or as a fill if ground
water is present.

e) The RAP used shall be according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate
Applications”. Gradation deleterious count shall not exceed 10% of total RAP and 5% of
other by total weight.

CONSTRUCTION REQUIREMENTS

Samples. Embankment material shall be sampled, tested, and approved before use. The
contractor shall identify embankment sources, and provide equipment as the Engineer requires,
for the collection of samples from those sources. Samples will be furnished to the Geotechnical
Engineer a minimum of three weeks prior to use in order that laboratory tests for approval and
compaction can be performed. Embankment material placement cannot begin until tests are
completed and approval given.
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Placing Material. In addition to Article 202.03, broken concrete, reclaimed asphalt with no
expansive aggregate, or uncontaminated dirt and sand generated from construction or demolition
activities shall be placed in 6 inches (150 mm) lifts and disked with the underlying lift until a uniform
homogenous material is formed. This process also applies to the overlaying lifts. The disk must
have a minimum blade diameter of 24 inches (600 mm).

When embankments are to be constructed on hillsides or existing slopes that are steeper than
3H:1V, steps shall be keyed into the existing slope by stepping and benching as shown in the
plans or as directed by the engineer.

Compaction. Soils classification for moisture content control will be determined by the Soils
Inspector using visual field examination techniques and the IDH Textural Classification Chart.

When tested for density in place each lift shall have a maximum moisture content as follows.

a) A maximum of 110 percent of the optimum moisture for all forms of clay soils.

b) A maximum of 105 percent of the optimum moisture for all forms of clay loam soils.
Stability. The requirement for embankment stability in Article 205.04 will be measured with a
Dynamic Cone Penetrometer (DCP) according to the test method in the IDOT Geotechnical

Manual. The penetration rate must be equal or less than 1.5 inches (38 mm) per blow.

Basis of Payment. This work will not be paid separately but will be considered as included in the
various items of excavation.

AGGREGATE SUBGRADE IMPROVEMENT (D-1)
Effective: February 22, 2012 Revised: April 1, 2016

Add the following Section to the Standard Specifications:
“SECTION 303. AGGREGATE SUBGRADE IMPROVEMENT

303.01 Description. This work shall consist of constructing an aggregate subgrade
improvement.

303.02 Materials. Materials shall be according to the following.

Item Article/Section
(2) COarsSe AQQIregate .......ueuei e 1004.07
(b) Reclaimed Asphalt Pavement (RAP) (Notes 1,2 and 3) .......cccvviiieieiiiiiiiiiiiieeeeeeeee 1031

Note 1. Crushed RAP, from either full depth or single lift removal, may be mechanically
blended with aggregate gradation CS 01 but shall not exceed 40 percent by weight of the
total product. The top size of the Coarse RAP shall be less than 4 in. (100 mm) and well
graded.
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Note 2. RAP having 100 percent passing the 1 1/2 in (37.5 mm) sieve and being well graded,
may be used as capping aggregate in the top 3 in. (75 mm) when aggregate gradation CS
01 is used in lower lifts. When RAP is blended with any of the coarse aggregates, the
blending shall be done with mechanically calibrated feeders. The final product shall not
contain more than 40 percent by weight of RAP.

Note 3. The RAP used for aggregate subgrade improvement shall be according to the
current Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed
Asphalt Pavement (RAP) for Aggregate Applications”.

303.03 Equipment. The vibratory machine shall be according to Article 1101.01, or as
approved by the Engineer. The calibration for the mechanical feeders shall have an accuracy of
+ 2.0 percent of the actual quantity of material delivered.

303.04 Soil Preparation. The stability of the soil shall be according to the Department’s
Subgrade Stability Manual for the aggregate thickness specified.

303.05 Placing Aggregate. The maximum nominal lift thickness of aggregate gradation
CS 01 shall be 24 in. (600 mm).

303.06 Capping Aggregate. The top surface of the aggregate subgrade shall consist of a
minimum 3 in. (75 mm) of aggregate gradations CA 06 or CA 10. When Reclaimed Asphalt
Pavement (RAP) is used, it shall be crushed and screened where 100 percent is passing the
1 1/2 in. (37.5 mm) sieve and being well graded. RAP that has been fractionated to size will not
be permitted for use in capping. Capping aggregate will not be required when the aggregate
subgrade improvement is used as a cubic yard pay item for undercut applications. When RAP is
blended with any of the coarse aggregates, the blending shall be done with mechanically
calibrated feeders.

303.07 Compaction. All aggregate lifts shall be compacted to the satisfaction of the
Engineer. If the moisture content of the material is such that compaction cannot be obtained,
sufficient water shall be added so that satisfactory compaction can be obtained.

303.08 Finishing and Maintenance of Aggregate Subgrade Improvement. The
aggregate subgrade improvement shall be finished to the lines, grades, and cross sections shown
on the plans, or as directed by the Engineer. The aggregate subgrade improvement shall be
maintained in a smooth and compacted condition.

303.09 Method of Measurement. This work will be measured for payment according to
Article 311.08.
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303.10 Basis of Payment. This work will be paid for at the contract unit price per cubic yard
(cubic meter) for AGGREGATE SUBGRADE IMPROVEMENT or at the contract unit price per
square yard (square meter) for AGGREGATE SUBGRADE IMPROVEMENT, of the thickness
specified.

Add the following to Section 1004 of the Standard Specifications:

“1004.07 Coarse Aggregate for Aggregate Subgrade Improvement. The aggregate shall
be according to Article 1004.01 and the following.

(a) Description. The coarse aggregate shall be crushed gravel, crushed stone, or crushed
concrete. The top 12 inches of the aggregate subgrade improvement shall be 3 inches of
capping material and 9 inches of crushed gravel, crushed stone or crushed concrete. In
applications where greater than 36 inches of subgrade material is required, rounded
gravel, meeting the CS01 gradation, may be used beginning at a depth of 12 inches below
the bottom of pavement.

(b) Quality. The coarse aggregate shall consist of sound durable particles reasonably free of
deleterious materials. Non-mechanically blended RAP may be allowed up to a maximum
of 5.0 percent.

(c) Gradation.

(1) The coarse aggregate gradation for total subgrade thicknesses of 12 in. (300 mm) or
greater shall be CS 01.

COARSE AGGREGATE SUBGRADE GRADATIONS
Grad No Sieve Size and Percent Passing
. 87! 67! 47! 2” #4
CS 01 100 973 90+ 10 45+ 25 20+ 20
COARSE AGGREGATE SUBGRADE GRADATIONS (Metric)
Sieve Size and Percent Passing
GradNo. ™ >00mm [ 150 mm | 100 mm 50 mm 4.75 mm
CS 01 100 97 +3 90+10 45+ 25 20+ 20

(2) The 3 in. (75 mm) capping aggregate shall be gradation CA 6 or CA 10.
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Revised: April 1, 2016

Revise the table in Article 406.06(d) of the Standard Specifications to read:

‘MINIMUM COMPACTED LIFT THICKNESS

Mixture Composition Thickness, in. (mm)
IL-4.75 3/4 (19)
SMA-9.5, IL-9.5, IL-9.5L 11/2 (38)
SMA-12.5 2 (50)
IL-19.0, IL-19.0L 2 1/4 (57)

Revise the table in Article 1004.03(c) of the Standard Specifications to read:

Stabilized Subbase
or Shoulders

“Use Size/Application Gradation No.
Class A-1,2, & 3 | 3/8in. (10 mm) Seal CA 16
Class A-1 1/2 in. (13 mm) Seal CA 15
Class A-2 & 3 Cover CA 14
HMA High ESAL IL-19.0 CA11 Y
IL-9.5 CA 16, CA 13¥
HMA Low ESAL IL-19.0L CA11 Y
IL-9.5L CA 16

SMA?

1/2 in. (12.5mm)
Binder & Surface
IL9.5
Surface

CA13%, CA14 or CA16

CA16, CA 13%

1/ CA 16 or CA 13 may be blended with the gradations listed.
2/ The coarse aggregates used shall be capable of being
combined with stone sand, slag sand, or steel slag sand
meeting the FA/FM 20 gradation and mineral filler to meet
the approved mix design and the mix requirements noted

herein.

3/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.

Revise Article 1004.03(e) of the Supplemental Specifications to read:

“(e) Absorption. For SMA the coarse aggregate shall also have water absorption

< 2.0 percent.”
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Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read:
“IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand,

shall have minimum surge bin storage plus haul time of 1.5 hours.”

Revise the nomenclature table in Article 1030.01 of the Standard Specifications to read:

“High ESAL IL-19.0 binder;
IL-9.5 surface; IL-4.75; SMA-12.5,
SMA-9.5
Low ESAL IL-19.0L binder; IL-9.5L surface;
Stabilized Subbase (HMA)Y;
HMA Shoulders?

1/ Uses 19.0L binder mix.
2/ Uses 19.0L for lower lifts and 9.5L for surface lift.”
Revise Article 1030.02 of the Standard Specifications and Supplemental Specifications to read:

“1030.02 Materials. Materials shall be according to the following.

100 PO RERRP Article/Section
(@) Coarse AQAregate .......oooiiiiiiiiiie e 1004.03
(D) FINE AQQIregatle ......oooiiiiiiiiiiii et 1003.03
(C) RAP MaALEIAl .....uuueieiiiiiii e nnns 1031
o ) T\ LR T=T = 1 111 1011
(€) Hydrated LIME .......oooiiiiiiiiii et e e 1012.01
(f) Slaked Quicklime (Note 1)
(g) Performance Graded Asphalt Binder (Note 2) ..., 1032
(h) Fibers (Note 3)
(i) Warm Mix Asphalt (WMA) Technologies (Note 4)

Note 1. Slaked quicklime shall be according to ASTM C 5.

Note 2. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where
modified herein. The asphalt binder shall be an Elvaloy or SBS PG 76-22 for IL-4.75,
except where modified herein. The elastic recovery shall be a minimum of 80.
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Note 3. A stabilizing additive such as cellulose or mineral fiber shall be added to the SMA
mixture according to lllinois Modified AASHTO M 325. The stabilizing additive shall meet
the Fiber Quality Requirements listed in lllinois Modified AASHTO M 325. Prior to
approval and use of fibers, the Contractor shall submit a notarized certification by the
producer of these materials stating they meet these requirements. Reclaimed Asphalt
Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed with an
SBA polymer modifier as a fiber additive if the mix design with RAS included meets
AASHTO T305 requirements. The RAS shall be from a certified source that produces
either Type | or Type 2. Material shall meet requirements noted herein and the actual
dosage rate will be determined by the Engineer.

Note 4. Warm mix additives or foaming processes shall be selected from the current
Bureau of Materials and Physical Research Approved List, “Warm Mix Asphalt

L]

Technologies”.

Revise Article 1030.04(a)(1) of the Standard Specifications and the Supplemental Specifications
to read:

“(1) High ESAL Mixtures. The Job Mix Formula (JMF) shall fall within the following limits.

High ESAL, MIXTURE COMPOSITION (% PASSING) "

Sieve IL-19.0 mm SMA 4 SMA 4 IL-9.5 mm IL-4.75 mm
Size IL-12.5 mm IL-9.5 mm

min | max | min | max [ min | max [ min | max [ min | max

100

90 100 100

75 89 80 100 100 100 100

65 90 100 90 100 100

40 60 20 30 36 50 34 69 90 100

) 20 42 16 | 24% [ 16 325 [ 346 | 522 | 70 90

15 30 10 32 50 65

12 16 12 18

3 6 7.0 |9.0% [ 75 |95¥( 4 6 7 9¥

Dust/Asphalt 1.0 1.5 1.5 1.0 1.0
Binder
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Based on percent of total aggregate weight.

The mixture composition shall not exceed 44 percent passing the #8
(2.36 mm) sieve for surface courses with Ndesign = 90.

Additional minus No. 200 (0.075 mm) material required by the mix
design shall be mineral filler, unless otherwise approved by the
Engineer.

The maximum percent passing the #635 (20 um) sieve shall be < 3
percent.

When establishing the Adjusted Job Mix Formula (AJMF) the percent
passing the #8 (2.36 mm) sieve shall not be adjusted above the
percentage stated on the table.

When establishing the Adjusted Job Mix Formula (AJMF) the percent
passing the #8 (2.36 mm) sieve shall not be adjusted below 34 percent.

Revise Article 1030.04(b)(1) of the Standard Specifications to read:

(1)

High ESAL Mixtures. The target value for the air voids of the HMA shall be 4.0
percent and for IL-4.75 it shall be 3.5 percent at the design number of gyrations.
The VMA and VFA of the HMA design shall be based on the nominal maximum size
of the aggregate in the mix, and shall conform to the following requirements.

VOLUMETRIC REQUIREMENTS
High ESAL
Voids in the Mineral Aggregate Voids Filled
(VMA), with Asphalt
% minimum Binder
Ndesign IL-4.75" (VFA),
IL-19.0 IL-9.5 %
50 18.5 65-78%
70 13.5 15.0 65 .- 75
90

1/ Maximum Draindown for IL-4.75 shall be 0.3 percent

2/ VFA for IL-4.75 shall be 72-85 percent”
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Replace Article 1030.04(b)(3) of the Standard Specifications with the following:

“(3) SMA Mixtures.
Volumetric Requirements
SMA Y
Ndesign Design Air Voids Voids in the Voids Filled
Target % Mineral Aggregate with Asphalt
(VMA), % min. (VFA), %
17.0%
804 3.5 16.0¥ 75 -83

1/ Maximum draindown shall be 0.3 percent. The draindown shall be
determined at the JMF asphalt binder content at the mixing temperature plus
30 °F.

2/ Applies when specific gravity of coarse aggregate is = 2.760.

3/ Applies when specific gravity of coarse aggregate is < 2.760.

4/ Blending of different types of aggregate will not be permitted.
For surface course, the coarse aggregate can be crushed steel slag,
crystalline crushed stone or crushed sandstone. For binder course, coarse
aggregate shall be crushed stone (dolomite), crushed gravel, crystalline
crushed stone, or crushed sandstone.

Add to the end of Article 1030.05 (d) (2) a. of the Standard Specifications:

“During production, the Contractor shall test SMA mixtures for draindown according to
AASHTO T305 at a frequency of 1 per day of production.”

Delete last sentence of the second paragraph of Article 1102.01(a) (4) b. 2.
Add to the end of Article 1102.01 (a) (4) b. 2.

“As an option, collected dust (baghouse) may be used in lieu of manufactured mineral
filler according to the following:

(a.) Sufficient collected dust (baghouse) is available for production of the SMA mix
for the entire project.

(b.)A mix design was prepared based on collected dust (baghouse).
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2) Design Verification and Production
Revise Article 1030.04 (d) of the Standard Specifications to read:

“(d) Verification Testing. High ESAL, IL-4.75, and SMA mix designs submitted for
verification will be tested to ensure that the resulting mix designs will pass the required
criteria for the Hamburg Wheel Test (IL mod AASHTO T-324) and the Tensile
Strength Test (IL mod AASHTO T-283). The Department will perform a verification
test on gyratory specimens compacted by the Contractor. If the mix fails the
Department’s verification test, the Contractor shall make the necessary changes to
the mix and resubmit compacted specimens to the Department for verification. If the
mix fails again, the mix design will be rejected.

All new and renewal mix designs will be required to be tested, prior to submittal for
Department verification and shall meet the following requirements:

(1)Hamburg Wheel Test criteria. The maximum allowable rut depth shall be 0.5 in.
(12.5 mm). The minimum number of wheel passes at the 0.5in. (12.5 mm) rut
depth criteria shall be based on the high temperature binder grade of the mix as
specified in the mix requirements table of the plans.

lllinois Modified AASHTO T 324 Requirements "

Asphalt Binder Grade # Repetitions Max Rut Depth (mm)
PG 70 -XX (or higher) 20,000 12.5
PG 64 -XX (or lower) 10,000 12.5

1/ When produced at temperatures of 275 + 5 °F (135 £ 3 °C) or less, loose
Warm Mix Asphalt shall be oven aged at 270 + 5 °F (132 + 3 °C) for two
hours prior to gyratory compaction of Hamburg Wheel specimens.

Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000
repetitions.
For IL 4.75mm Designs (N-50) the maximum rut depth is 9.0mm at 15,000
repetitions.

(2) Tensile Strength Criteria. The minimum allowable conditioned tensile strength
shall be 60 psi (415 kPa) for non-polymer modified performance graded (PG)
asphalt binder and 80 psi (550 kPa) for polymer modified PG asphalt binder. The
maximum allowable unconditioned tensile strength shall be 200 psi (1380 kPa).”

19



FAP Route 852 (US 52)
Project HSIP-FSR1(414)
Section 2015-066 |

Will County

Contract No. 62B45

Production Testing. Revise first paragraph of Article 1030.06(a) of the Standard Specifications to
read:

“(a) High ESAL, IL-4.75, WMA, and SMA Mixtures. For each contract, a 300 ton (275 metric
tons) test strip, except for SMA mixtures it will be 400 ton (363 metric ton), will be required
at the beginning of HMA production for each mixture with a quantity of 3000 tons (2750
metric tons) or more according to the Manual of Test Procedures for Materials “Hot Mix
Asphalt Test Strip Procedures”.

Add the following after the sixth paragraph in Article 1030.06 (a) of the Standard Specifications:

“The Hamburg Wheel test shall also be conducted on all HMA mixtures from a sample taken
within the first 500 tons (450 metric tons) on the first day of production or during start up with
a split reserved for the Department. The mix sample shall be tested according to the lllinois
Modified AASHTO T 324 and shall meet the requirements specified herein. Mix production
shall not exceed 1500 tons (1350 metric tons) or one day’s production, whichever comes first,
until the testing is completed and the mixture is found to be in conformance. The requirement
to cease mix production may be waived if the plant produced mixture demonstrates
conformance prior to start of mix production for a contract.

If the mixture fails to meet the Hamburg Wheel criteria, no further mixture will be accepted
until the Contractor takes such action as is necessary to furnish a mixture meeting the criteria”

Method of Measurement:

Add the following after the fourth paragraph of Article 406.13 (b):

“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and
surface Mix Design’s Gmb.”

Basis of Payment.

Replace the fourth paragraph of Article 406.14 of the Standard Specifications with the following:

“Stone matrix asphalt will be paid for at the contract unit price per ton (metric ton) for
POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, of
the mixture composition and Ndesign specified; and POLYMERIZED HOT-MIX ASPHALT
BINDER COURSE, STONE MATRIX ASPHALT, of the mixture composition and Ndesign
specified.”
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FRICTION AGGREGATE (D-1)
Effective: January 1, 2011 Revised: April 29, 2016
Revise Article 1004.03(a) of the Standard Specifications to read:

“1004.03Coarse Aggregate for Hot-Mix Asphalt (HMA). The aggregate shall be according to
Article 1004.01 and the following.

(a) Description. The coarse aggregate for HMA shall be according to the following table.

Use Mixture Aggregates Allowed
Class A Seal or Cover Allowed Alone or in Combination %':
Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete

HMA Stabilized Allowed Alone or in Combination %':
Low ESAL Subbase or Gravel
Shoulders

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag"
Crushed Concrete

HMA Binder Allowed Alone or in Combination '
High ESAL IL-19.0
Low ESAL or IL-19.0L

Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete?

HMA C Surface and | Allowed Alone or in Combination %':
High ESAL | Leveling Binder
Low ESAL IL-9.5 or IL-9.5L

SMA Binder

Crushed Gravel
Carbonate Crushed Stone?
Crystalline Crushed Stone

ﬁl(\j/lAi ] 50 Crushed Sandstone
esig Crushed Slag (ACBF)
Surface

Crushed Steel Slag”
Crushed Concrete?
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Use Mixture Aggregates Allowed
HMA D Surface and | Allowed Alone or in Combination %:
High ESAL | Leveling Binder

Crushed Gravel

IL-9.5 Carbonate Crushed Stone (other than
Limestone)?
EZ/I:; n 50 Crystalline Crushed Stone
Surfalc?e Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag¥
Crushed Concrete®
Other Combinations Allowed:
Up to... With...
25% Limestone Dolomite
50% Limestone Any  Mixture D
aggregate other
than Dolomite
75% Limestone Crushed Slag
(ACBF) or Crushed
Sandstone
HMA E Surface Allowed Alone or in Combination *¢":

High ESAL | IL-9.5
Crystalline Crushed Stone

EZ/I:; n 80 Crushed Sandstone
'9 Crushed Slag (ACBF)
Surface

Crushed Steel Slag

No Limestone.

Other Combinations Allowed:

Up to... With...

50% Dolomite? Any  Mixture E
aggregate

75% Dolomite? Crushed Sandstone,
Crushed Slag

(ACBF), Crushed
Steel Slag, or
Crystalline Crushed
Stone
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Use Mixture Aggregates Allowed

75% Crushed | Crushed Sandstone,
Gravel? or Crushed | Crystalline Crushed
Concrete? Stone, Crushed Slag
(ACBF), or Crushed
Steel Slag

HMA F Surface Allowed Alone or in Combination '
High ESAL IL-9.5

Crystalline Crushed Stone

SMA Crushed Sandstone
Ndesign 80 Crushed Slag (ACBF)
Surface Crushed Steel Slag

No Limestone.

Other Combinations Allowed:

Up to... With...

50% Crushed | Crushed Sandstone,

Gravel?,  Crushed | Crushed Slag

Concrete?, or | (ACBF), Crushed

Dolomite? Steel Slag, or
Crystalline Crushed
Stone

Crushed steel slag allowed in shoulder surface only.

Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA
Ndesign 80. In SMA Ndesign 50, carbonate crushed stone shall not be blended with any
of the other aggregates allowed alone in Ndesign 50 SMA binder or Ndesign 50 SMA
surface.

Crushed concrete will not be permitted in SMA mixes.

Crushed steel slag shall not be used as leveling binder.

When combinations of aggregates are used, the blend percent measurements shall be
by volume.”

Combining different types of aggregate will not be permitted in SMA Ndesign 80.”
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Revised: April 1, 2016

Add the following to the end of article 1032.05 of the Standard Specifications:

“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder. A quantity of 10.0 to 14.0 percent
GTR (Note 1) shall be blended by dry unit weight with a PG 64-28 to make a GTR 70-28 or
a PG 58-28 to make a GTR 64-28. The base PG 64-28 and PG 58-28 asphalt binders shall
meet the requirements of Article 1032.05(a). Compatible polymers may be added during
production. The GTR modified asphalt binder shall meet the requirements of the following

table.
Asphalt Grade | Asphalt Grade
Test GTR 70-28 GTR 64-28
Flash Point (C.O.C.),
AASHTO T 48, °F (°C), min. 450 (232) 450 (232)
Rotational Viscosity,
AASHTO T 316 @ 275 °F (135 °C), Poises, 30 (3) 30 (3)
Pa-s, max.
Softening Point,
AASHTO T 53, °F (°C), min. 135 (57) 130 (54)
Elastic Recovery,
ASTM D 6084, Procedure A (sieve waived)
@ 77 °F, (25 °C), aged, ss, 65 65
100 mm elongation, 5 cm/min.,
cut immediately, %, min.

Note 1. GTR shall be produced from processing automobile and/or light truck tires by the
ambient grinding method. GTR shall not exceed 1/16 in. (2 mm) in any dimension and shall
contain no free metal particles or other materials. A mineral powder (such as talc) meeting
the requirements of AASHTO M 17 may be added, up to a maximum of four percent by weight
of GTR to reduce sticking and caking of the GTR particles. When tested in accordance with
lllinois modified AASHTO T 27, a 50 g sample of the GTR shall conform to the following

gradation requirements:

Sieve Size Percent Passing
No. 16 (1.18 mm) 100
No. 30 (600 pum) 95+5
No. 50 (300 pum) > 20
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Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications:

“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder shall
be provided. This tank must be capable of providing continuous mechanical mixing
throughout by continuous agitation and recirculation of the asphalt binder to provide a uniform
mixture. The tank shall be heated and capable of maintaining the temperature of the asphalt
binder at 300 °F to 350 °F (149 °C to 177 °C). The asphalt binder metering systems of dryer
drum plants shall be calibrated with the actual GTR modified asphalt binder material with an
accuracy of + 0.40 percent.”

Revise 1030.02(c) of the Standard Specifications to read:

“(c) RAP Materials (NOt€ 5) ...oviirii e, 1031~

Add the following note to 1030.02 of the Standard Specifications:

Note 5. When using reclaimed asphalt pavement and/or reclaimed asphalt shingles,
the maximum asphalt binder replacement percentage shall be according to the most
recent special provision for recycled materials.

RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1)
Effective: November 1, 2012 Revise: January 1, 2018

Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT

SHINGLES

1031.01 Description. Reclaimed asphalt pavement and reclaimed asphalt shingles shall be
according to the following.

(@)

Reclaimed Asphalt Pavement (RAP). RAP is the material resulting from cold milling or
crushing an existing hot-mix asphalt (HMA) pavement. RAP will be considered processed
FRAP after completion of both crushing and screening to size. The Contractor shall supply
written documentation that the RAP originated from routes or airfields under federal, state,
or local agency jurisdiction.

Reclaimed Asphalt Shingles (RAS). Reclaimed asphalt shingles (RAS). RAS is from the
processing and grinding of preconsumer or post-consumer shingles. RAS shall be a clean
and uniform material with a maximum of 0.5 percent unacceptable material, as defined in
Central Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Shingle (RAS)
Sources”, by weight of RAS. All RAS used shall come from a Central Bureau of Materials
approved processing facility where it shall be ground and processed to 100 percent
passing the 3/8 in. (9.5 mm) sieve and 90 percent passing the #4 (4.75 mm) sieve. RAS
shall meet the testing requirements specified herein. In addition, RAS shall meet the
following Type 1 or Type 2 requirements.
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(1) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged from
the manufacture of residential asphalt roofing shingles.

(2) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged from
residential, or four unit or less dwellings not subject to the National Emission Standards
for Hazardous Air Pollutants (NESHAP).

1031.02 Stockpiles. RAP and RAS stockpiles shall be according to the following.

(a) RAP Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles meeting
one of the following definitions. Additional processed RAP (FRAP) shall be stockpiled in
a separate working pile, as designated in the QC Plan, and only added to the sealed
stockpile when test results for the working pile are complete and are found to meet
tolerances specified herein for the original sealed FRAP stockpile. Stockpiles shall be
sufficiently separated to prevent intermingling at the base. All stockpiles (including
unprocessed RAP and FRAP) shall be identified by signs indicating the type as listed
below (i.e. “Non- Quality, FRAP -#4 or Type 2 RAS”, etc...).

(1) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class I, HMA (High and
Low ESAL) or equivalent mixtures. The coarse aggregate in FRAP shall be crushed
aggregate and may represent more than one aggregate type and/or quality, but shall
be at least C quality. All FRAP shall be processed prior to testing and sized into
fractions with the separation occurring on or between the #4 (4.75 mm) and 1/2 in.
(12.5 mm) sieves. Agglomerations shall be minimized such that 100 percent of the
RAP in the coarse fraction shall pass the maximum sieve size specified for the mix the
FRAP will be used in.

(2) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class |, HMA (High
ESAL), or HMA (High ESAL). If approved by the Engineer, the aggregate from a
maximum 3.0 in. (75 mm) single combined pass of surface/binder milling will be
classified as B quality. All millings from this application will be processed into FRAP
as described previously.

(3) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |, HMA
(High and Low ESAL) or equivalent mixtures. The coarse aggregate in this RAP shall
be crushed aggregate and may represent more than one aggregate type and/or
quality, but shall be at least C quality. This RAP may have an inconsistent gradation
and/or asphalt binder content prior to processing. All conglomerate RAP shall be
processed (FRAP) prior to testing. Conglomerate RAP stockpiles shall not contain
steel slag or other expansive material as determined by the Department.
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(4) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of
RAP from HMA shoulders, bituminous stabilized subbases or HMA (Low ESAL)HMA
(Low ESAL) IL-19.0L binder mixture. The coarse aggregate in this RAP may be
crushed or round but shall be at least D quality. This RAP may have an inconsistent
gradation and/or asphalt binder content. Conglomerate DQ RAP stockpiles shall not
contain steel slag or other expansive material as determined by the Department.

(5) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP or FRAP containing contaminants, such as earth, brick, sand, concrete, sheet
asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, plant
cleanout etc., will be unacceptable unless the contaminants are removed to the
satisfaction of the Engineer. Sheet asphalt shall be stockpiled separately.

RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall be
sufficiently separated to prevent intermingling at the base. Each stockpile shall be signed
indicating what type of RAS is present.

However, a RAS source may submit a written request to the Department for approval to
blend mechanically a specified ratio of Type 1 RAS with Type 2 RAS. The source will not
be permitted to change the ratio of the blend without the Department prior written approval.
The Engineer’s written approval will be required, to mechanically blend RAS with any fine
aggregate produced under the AGCS, up to an equal weight of RAS, to improve
workability. The fine aggregate shall be “B Quality” or better from an approved Aggregate
Gradation Control System source. The fine aggregate shall be one that is approved for
use in the HMA mixture and accounted for in the mix design and during HMA production.

Records identifying the shingle processing facility supplying the RAS, RAS type, and lot
number shall be maintained by project contract number and kept for a minimum of
three years.

1031.03 Testing. FRAP and RAS testing shall be according to the following.

(@)

FRAP Testing. When used in HMA, the FRAP shall be sampled and tested either during
processing or after stockpiling. It shall also be sampled during HMA production.

(1) During Stockpiling. For testing during stockpiling, washed extraction samples shall be
run at the minimum frequency of one sample per 500 tons (450 metric tons) for the
first 2000 tons (1800 metric tons) and one sample per 2000 tons (1800 metric tons)
thereafter. A minimum of five tests shall be required for stockpiles less than 4000 tons
(3600 metric tons).

(2) Incoming Material. For testing as incoming material, washed extraction samples shall

be run at a minimum frequency of one sample per 2000 tons (1800 metric tons) or
once per week, whichever comes first.
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(3) After Stockpiling. For testing after stockpiling, the Contractor shall submit a plan for
approval to the District proposing a satisfactory method of sampling and testing the
RAP/FRAP pile either in-situ or by restockpiling. The sampling plan shall meet the
minimum frequency required above and detail the procedure used to obtain
representative samples throughout the pile for testing.

Before extraction, each field sample of FRAP, shall be split to obtain two samples of test
sample size. One of the two test samples from the final split shall be labeled and stored
for Department use. The Contractor shall extract the other test sample according to
Department procedure. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test results.

RAS Testing. RAS shall be sampled and tested during stockpiling according to Central
Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Shingle (RAS) Sources”.
The Contractor shall also sample as incoming material at the HMA plant.

(1) During Stockpiling. Washed extraction and testing for unacceptable materials shall be
run at the minimum frequency of one sample per 200 tons (180 metric tons) for the
first 1000 tons (900 metric tons) and one sample per 1000 tons (900 metric tons)
thereafter. A minimum of five samples are required for stockpiles less than 1000 tons
(900 metric tons). Once a < 1000 ton (900 metric ton), five-sample/test stockpile has
been established it shall be sealed. Additional incoming RAS shall be in a separate
working pile as designated in the Quality Control plan and only added to the sealed
stockpile when the test results of the working pile are complete and are found to meet
the tolerances specified herein for the original sealed RAS stockpile.

(2) Incoming Material. For testing as incoming material at the HMA plant, washed
extraction shall be run at the minimum frequency of one sample per 250 tons
(227 metric tons). A minimum of five samples are required for stockpiles less than
1000 tons (900 metric tons). The incoming material test results shall meet the
tolerances specified herein.

The Contractor shall obtain and make available all test results from start of the initial
stockpile sampled and tested at the shingle processing facility in accordance with the
facility’s QC Plan.

Before extraction, each field sample shall be split to obtain two samples of test sample
size. One of the two test samples from the final split shall be labeled and stored for
Department use. The Contractor shall extract the other test sample according to
Department procedures. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test results.
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1031.04 Evaluation of Tests. Evaluation of test results shall be according to the following.

(@)

Evaluation of FRAP Test Results. All test results shall be compiled to include asphalt
binder content, gradation and, when applicable (for slag), Gmm. A five test average of
results from the original pile will be used in the mix designs. Individual extraction test
results run thereafter, shall be compared to the average used for the mix design, and will
be accepted if within the tolerances listed below.

Parameter FRAP
No. 4 (4.75 mm) +6 %
No. 8 (2.36 mm) +5%
No. 30 (600 um) +5%
No. 200 (75 um) +2.0%
Asphalt Binder +0.3%
Gmm +0.03"

1/ For stockpile with slag or steel slag present as determined in the current
Manual of Test Procedures Appendix B 21, “Determination of Reclaimed
Asphalt Pavement Aggregate Bulk Specific Gravity”.

If any individual sieve and/or asphalt binder content tests are out of the above tolerances
when compared to the average used for the mix design, the FRAP stockpile shall not be
used in Hot-Mix Asphalt unless the FRAP representing those tests is removed from the
stockpile. All test data and acceptance ranges shall be sent to the District for evaluation.

The Contractor shall maintain a representative moving average of five tests to be used for
Hot-Mix Asphalt production.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the ITP, “Calibration of the Ignition Oven for the Purpose of Characterizing
Reclaimed Asphalt Pavement (RAP)” or lllinois Modified AASHTO T-164-11, Test Method
A.

Evaluation of RAS Test Results. All of the test results, with the exception of percent
unacceptable materials, shall be compiled and averaged for asphalt binder content and
gradation. A five test average of results from the original pile will be used in the mix
designs. Individual test results run thereafter, when compared to the average used for the
mix design, will be accepted if within the tolerances listed below.

Parameter RAS

No. 8 (2.36 mm) 5%

No. 16 (1.18 mm) +5%

No. 30 (600 ym) 14 %
No. 200 (75 pym) +25%
Asphalt Binder Content +2.0%
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If any individual sieve and/or asphalt binder content tests are out of the above tolerances
when compared to the average used for the mix design, the RAS shall not be used in Hot-
Mix Asphalt unless the RAS representing those tests is removed from the stockpile. All
test data and acceptance ranges shall be sent to the District for evaluation.

(c) Quality Assurance by the Engineer. The Engineer may witness the sampling and splitting
conduct assurance tests on split samples taken by the Contractor for quality control testing
a minimum of once a month.

The overall testing frequency will be performed over the entire range of Contractor
samples for asphalt binder content and gradation. The Engineer may select any or all split
samples for assurance testing. The test results will be made available to the Contractor
as soon as they become available.

The Engineer will notify the Contractor of observed deficiencies.

Differences between the Contractor’'s and the Engineer’s split sample test results will be
considered acceptable if within the following limits.

Test Parameter Acceptable Limits of Precision
% Passing:" FRAP RAS
1/2 in. 5.0%
No. 4 5.0%
No. 8 3.0% 4.0%
No. 30 2.0% 4.0%
No. 200 2.2% 4.0%
Asphalt Binder Content 0.3% 3.0%
Gmm 0.030

1/ Based on washed extraction.

In the event comparisons are outside the above acceptable limits of precision, the
Engineer will immediately investigate.

(d) Acceptance by the Engineer. Acceptable of the material will be based on the validation of
the Contractor’s quality control by the assurance process.
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1031.05 Quality Designation of Aggregate in RAP and FRAP.

(a) RAP. The aggregate quality of the RAP for homogeneous, conglomerate, and
conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse aggregate
in the RAP stockpile and are designated as follows.

(1) RAP from Class |, HMA (High ESAL), or (Low ESAL) IL-9.5L surface mixtures are
designated as containing Class B quality coarse aggregate.

(2) RAP from HMA (Low ESAL) IL-19.0L binder mixture is designated as Class D quality
coarse aggregate.

(3) RAP from Class I, HMA (High ESAL) binder mixtures, bituminous base course
mixtures, and bituminous base course widening mixtures are designated as containing
Class C quality coarse aggregate.

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

(b) FRAP. If the Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer.

If the quality is not known, the quality shall be determined as follows. Fractionated RAP
stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a maximum
tonnage of 5,000 tons (4,500 metric tons). The Contractor shall obtain a representative
sample witnessed by the Engineer. The sample shall be a minimum of 50 Ib (25 kg). The
sample shall be extracted according to lllinois Modified AASHTO T 164 by a consultant
laboratory prequalified by the Department for the specified testing. The consultant
laboratory shall submit the test results along with the recovered aggregate to the District
Office. The cost for this testing shall be paid by the Contractor. The District will forward
the sample to the Central Bureau of Materials Aggregate Lab for MicroDeval Testing,
according to ITP 327. A maximum loss of 15.0 percent will be applied for all HMA
applications. The fine aggregate portion of the fractionated RAP shall not be used in any
HMA mixtures that require a minimum of “B” quality aggregate or better, until the coarse
aggregate fraction has been determined to be acceptable thru a MicroDeval Testing.

1031.06 Use of FRAP and/or RAS in HMA. The use of FRAP and/or RAS shall be the
Contractor’s option when constructing HMA in all contracts.

(a) FRAP. The use of FRAP in HMA shall be as follows.
(1) Coarse Aggregate Size (after extraction). The coarse aggregate in all FRAP shall be

equal to or less than the nominal maximum size requirement for the HMA mixture to
be produced.
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(2) Steel Slag Stockpiles. FRAP stockpiles containing steel slag or other expansive
material, as determined by the Department, shall be homogeneous and will be
approved for use in HMA (High ESAL and Low ESAL) mixtures regardless of lift or mix

type.

(3) Use in HMA Surface Mixtures (High and Low ESAL). FRAP stockpiles for use in HMA
surface mixtures (High and Low ESAL) shall have coarse aggregate that is Class B
quality or better. FRAP shall be considered equivalent to limestone for frictional
considerations unless produced/screened to minus 3/8 inch.

(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA
Base Course Widening. FRAP stockpiles for use in HMA binder mixtures (High and
Low ESAL), HMA base course, and HMA base course widening shall be FRAP in
which the coarse aggregate is Class C quality or better.

(5) Use in Shoulders and Subbase.

FRAP stockpiles for use in HMA shoulders and

stabilized subbase (HMA) shall be FRAP, Restricted FRAP, conglomerate, or

conglomerate DQ.

(b) RAS. RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA

applications as specified herein.

(c) FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in
conjunction with FRAP in HMA mixtures up to a maximum of 5.0 percent by weight of the

total mix.

When FRAP is used alone or FRAP is used in conjunction with RAS, the percent of virgin
asphalt binder replacement (ABR) shall not exceed the amounts indicated in the table

below for a given N Design.

Max Asphalt Binder Replacement for FRAP with RAS Combination

HMA Mixtures /24 Maximum % ABR
Ndesign Binder/Leveling Surface Polymer
Binder Modified ¥

30L 50 40 30

50 40 35 30

70 40 30 30

90 40 30 30

4.75 mm N-50 40
SMA N-80 30

1/ For Low ESAL HMA shoulder and stabilized subbase, the percent
asphalt binder replacement shall not exceed 50 % of the total asphalt

binder in the mixture.
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2/ When the binder replacement exceeds 15 % for all mixes, except for
SMA and IL-4.75, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 % binder replacement using a
virgin asphalt binder grade of PG64-22 will be reduced to a PG58-28).
When constructing full depth HMA and the ABR is less than 15 %, the
required virgin asphalt binder grade shall be PG64-28.

3/ When the ABR for SMA or IL-4.75 is 15 % or less, the required virgin
asphalt binder shall be SBS PG76-22 and the elastic recovery shall be
a minimum of 80. When the ABR for SMA or IL-4.75 exceeds 15%, the
virgin asphalt binder grade shall be SBS PG70-28 and the elastic
recovery shall be a minimum of 80.

4/ When FRAP or RAS is used alone, the maximum percent asphalt
binder replacement designated on the table shall be reduced by 10 %.

1031.07 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein.

(a) FRAP and/or RAS. FRAP and /or RAS mix designs shall be submitted for verification. If
additional FRAP or RAS stockpiles are tested and found to be within tolerance, as defined
under “Evaluation of Tests” herein, and meet all requirements herein, the additional FRAP
or RAS stockpiles may be used in the original design at the percent previously verified.

(b) RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design.

The RAP, FRAP and RAS stone specific gravities (Gsb) shall be according to the “Determination
of Aggregate Bulk (Dry) Specific Gravity (Gsp) or Reclaimed Asphalt Pavement (RAP) and
Reclaimed Asphalt Shingles (RAS)” procedure in the Department’s Manual of Test Procedures
for Materials.

1031.08 HMA Production. HMA production utilizing FRAP and/or RAS shall be as follows.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAS and FRAP feed
system to remove or reduce oversized material. .

If during mix production, corrective actions fail to maintain FRAP, RAS or QC/QA test results
within control tolerances or the requirements listed herein the Contractor shall cease production
of the mixture containing FRAP or RAS and conduct an investigation that may require a new mix
design.
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RAS shall be incorporated into the HMA mixture either by a separate weight

depletion system or by using the RAP weigh belt. Either feed system shall be interlocked
with the aggregate feed or weigh system to maintain correct proportions for all rates of
production and batch sizes. The portion of RAS shall be controlled accurately to within
+ 0.5 percent of the amount of RAS utilized. When using the weight depletion system,
flow indicators or sensing devices shall be provided and interlocked with the plant controls
such that the mixture production is halted when RAS flow is interrupted.

(b) HMA Plant Requirements. HMA plants utilizing FRAP and/or RAS shall be capable of
automatically recording and printing the following information.

(1) Dryer Drum Plants.

a.

b.

Date, month, year, and time to the nearest minute for each print.
HMA mix number assigned by the Department.

Accumulated weight of dry aggregate (combined or individual) in tons (metric tons)
to the nearest 0.1 ton (0.1 metric ton).

Accumulated dry weight of RAS and FRAP in tons (metric tons) to the nearest
0.1 ton (0.1 metric ton).

Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

Residual asphalt binder in the RAS and FRAP material as a percent of the total
mix to the nearest 0.1 percent.

Aggregate RAS and FRAP moisture compensators in percent as set on the control
panel. (Required when accumulated or individual aggregate and RAS and FRAP
are printed in wet condition.)

When producing mixtures with FRAP and/or RAS, a positive dust control system
shall be utilized.

Accumulated mixture tonnage.

Dust Removed (accumulated to the nearest 0.1 ton (0.1 metric ton))
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(2) Batch Plants.
a. Date, month, year, and time to the nearest minute for each print.

b. HMA mix number assigned by the Department.

c. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
d. Mineral filler weight to the nearest pound (kilogram).

f. RAS and FRAP weight to the nearest pound (kilogram).

g. Virgin asphalt binder weight to the nearest pound (kilogram).

h. Residual asphalt binder in the RAS and FRAP material as a percent of the total
mix to the nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system
will be inspected by the Engineer prior to production and verified at the beginning of each
construction season thereafter.

1031.09 RAP in Aggregate Surface Course and Aggregate Wedge Shoulders, Type B.
The use of RAP or FRAP in aggregate surface course and aggregate shoulders shall be as
follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not
apply. RAP used shall be according to the current Central Bureau of Materials Policy
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”.

(b) Gradation. The RAP material shall meet the gradation requirements for CA 6 according
to Article 1004.01(c), except the requirements for the minus No. 200 (75 uym) sieve shall
not apply. The sample for the RAP material shall be air dried to constant weight prior to
being tested for gradation.”
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HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH

Description: This work shall consist of the removal and disposal of existing HMA surface variable
depth.

General: This work shall consist of removing existing HMA surface variable depth at the locations
shown in the plans and according to applicable portions of section 440 of the Standard
Specifications or as directed by the Engineer.

UsS 52

- Atthe grade break near the centerline the Contractor shall mill a nominal depth of 2.5”
and mill at the grade indicated in the plans to a depth of 0.25” unless specified
otherwise in the plans.

Cedar Road
- The contractor shall mill off all existing pavement within resurfacing limits.

All material removed shall be disposed of by the Contractor according to Article 202.03 of the
Standard Specifications.

Method of Measurement: This work will be measured for payment in place and the area
computed in square yards.

Basis of Payment: This work will be paid for at the contract unit price per square yard for HOT-
MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH. The unit price shall include all
equipment, materials and labor required to remove the existing HMA surface variable depth. No
additional compensation will be allowed.

RUMBLE STRIPES

Description: This work shall consist of constructing rumble stripes on HMA shoulders.

General: This work shall be constructed according to the Rumble Stripe Detail provided in the
plans and Article 642 of the Standard Specifications.

Method of Measurement: This work shall be measured for payment according to Article 642.04
of the Standard Specifications.

Basis of Payment: This work shall be paid for at the contract unit price per foot for SHOULDER

RUMBLE STRIPS, 8 INCH. The unit price shall include the cost of all equipment, materials, and
labor necessary to perform said work. No additional compensation will be allowed.
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RELOCATE EXISTING MAILBOX

Description: This work shall consist of removing and relocating an existing mailbox.

General: This work shall consist of removing and relocating an existing mailbox to the proposed
location shown on the plans. The new location of the mailbox shall be approved by the Engineer.

The relocated mailbox shall be installed on a new 4” x 4” square treated wood post. The new
post shall be embedded no more than 24” into the ground. The resulting hole shall be backfilled
with a suitable excavated material, approved by the Engineer.

The existing post shall be removed and disposed of according to the requirements of Article
202.03 of the “Standard Specifications”. The hole for the existing post shall be backfilled and the
area restored.

Method of Measurement: This work will be measured for payment as each mailbox to be
relocated.

Basis of Payment: This work will be paid for at the contract unit price per each for RELOCATE
EXISTING MAILBOX. The unit price shall include all equipment, materials and labor required to

relocate the mailbox and to restore the existing location. No additional compensation will be
allowed for any temporary relocation or for the removal and disposal of the existing post.

DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (DISTRICT 1)
Effective: April 1, 2011 Revised: April 2, 2011
Add the following to Article 603.02 of the Standard Specifications:

“(i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ..o e, 1030
(j) Temporary Rubber Ramps (Note 2)

Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm).

Note 2. The rubber material shall be according to the following.

Property Test Method Requirement
Durometer Hardness, Shore A | ASTM D 2240 75 £15
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min
Elongation, percent ASTM D 412 90 min
Specific Gravity ASTM D 792 1.0-1.3
Brittleness, °F (°C) ASTM D 746 -40 (-40)”
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Revise Article 603.07 of the Standard Specifications to read:

“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP
concrete has been placed, the work shall be protected by a barricade and two lights according to
Article 701.17(e)(3)b.

When castings are under traffic before the final surfacing operation has been started, properly
sized temporary ramps shall be placed around the drainage and/or utility castings according to
the following methods.

(a) Temporary Asphalt Ramps. Temporary hot-mix asphalt ramps shall be placed around
the casting, flush with its surface and decreasing to a featheredge in a distance of 2 ft
(600 mm) around the entire surface of the casting.

(b) Temporary Rubber Ramps. Temporary rubber ramps shall only be used on roadways
with permanent posted speeds of 40 mph or less and when the height of the casting
to be protected meets the proper sizing requirements for the rubber ramps as shown

below.
Dimension Requirement
Inside Opening Outside dimensions of casting + 1 in. (25 mm)
Thickness at inside | Height of casting + 1/4 in. (6 mm)
edge
Thickness at | 1/4 in. (6 mm) max.
outside edge
Width, measured | 8 1/2 in. (215 mm) min
from inside opening
to outside edge

Placement shall be according to the manufacturer’s specifications.
Temporary ramps for castings shall remain in place until surfacing operations are undertaken

within the immediate area of the structure. Prior to placing the surface course, the temporary
ramp shall be removed. Excess material shall be disposed of according to Article 202.03.”
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TRAFFIC CONTROL PLAN
Effective: September 30, 1985 Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS:
701001, 701006, 701011, 701301, 701306, 701311, 701326, 701336, 701501, 701701, 701901
DETAILS:

Traffic Control and Protection for Side Roads, Intersections, and Driveways (TC-10)
Typical Applications Raised Reflective Pavement Markers (Snow-Plow Resistant) (TC-11)
District One Typical Pavement Markings (TC-13)

Traffic Control and Protection at Turn Bays (To remain Open to Traffic) (TC-14)

Short Term Pavement Marking Letters and Symbols (TC-16)

Arterial Road Information Sign (TC-22)

Driveway Entrance Signing (TC-26)

SPECIAL PROVISIONS:

Maintenance of Roadways

Public Convenience and Safety (D-1)

Temporary Information Signing

45 Mil Hot Spray Thermoplastic Pavement Markings
Lights on Barricades (BDE)

Pavement Marking Removal (BDE)

Temporary Pavement Marking (BDE)

Equipment Parking and Storage (BDE)
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TEMPORARY INFORMATION SIGNING
Effective: November 13, 1996 Revised: January 2, 2007

Description.
This work shall consist of furnishing, installing, maintaining, relocating for various states of

construction and eventually removing temporary informational signs. Included in this item may
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay
sign panels which cover portions of existing signs.

Materials.
Materials shall be according to the following Articles of Section 1000 - Materials:

Item Article/Section
a.) Sign Base (Notes 1 & 2) 1090
b.) Sign Face ( Note 3) 1091
c.) Sign Legends 1092
d.) Sign Supports 1093
e.) Overlay Panels (Note 4) 1090.02

Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick
plywood.

Note 2. Type A sheeting can be used on the plywood base.

Note 3. All sign faces shall be Type A except all orange signs shall meet the
requirements of Article 1106.01.

Note 4. The overlay panels shall be 0.08 inch (2 mm) thick.

GENERAL CONSTRUCTION REQUIRMENTS
Installation.
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication.

Signs which are placed along the roadway and/or within the construction zone shall be installed
according to the requirements of Article 701.14 and Article 720.04. The signs shall be 7 ft (2.1
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the
edge of the paved shoulder. A minimum of two (2) posts shall be used.

The attachment of temporary signs to existing sign structures or sign panels shall be approved
by the Engineer. Any damage to the existing signs due to the Contractor's operations shall be
repaired or signs replaced, as determined by the Engineer, at the Contractor's expense.

Signs which are placed on overhead bridge structures shall be fastened to the handrail with

stainless steel bands. These signs shall rest on the concrete parapet where possible. The
Contractor shall furnish mounting details for approval by the Engineer.
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Method Of Measurement.
This work shall be measured for payment in square feet (square meters) edge to edge
(horizontally and vertically).

All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are
required for mounting these signs will be included as part of this pay item.

Basis Of Payment.
This work shall be paid for at the contract unit price per square foot (square meter) for
TEMPORARY INFORMATION SIGNING.

45 MIL HOT SPRAY THERMOPLASTIC PAVEMENT MARKING
Effective: February 28, 1994 Revised: December 18, 2012

This work shall consist of furnishing and applying spray thermoplastic pavement marking lines,
sizes and colors as shown on the plans. The material shall be a mixture of resins and other
materials providing an essentially nonvolatile thermoplastic compound especially developed for
traffic markings. Spray thermoplastic pavement markings shall be applied only by contractors on
the list of Approved Spray Thermoplastic Contractors maintained by the Engineer of Operations
and in effect on the date of advertisement for bids.

Ingredient Materials:

(@) Binder. The binder shall consist of a mixture of synthetic resins, at least one of which
is solid at room temperature. The total binder content of the thermoplastic compound
shall be well distributed throughout the compound. The binder shall be free from all
foreign objects or ingredients that would cause bleeding, staining or discoloration. The
binder shall be 25 percent minimum by weight of the thermoplastic compound. The
binder shall be characterized by an “IR Spectra”. Future shipments of binder will be
checked by an “IR Spectra” to verify that the binder has not been changed.

(b) Pigment. The pigment used for the white thermoplastic compound shall be a highgrade
pure (minimum 93 percent) titanium dioxide (TiO-). The white pigment content shall not
be less than 10 percent by weight and shall be uniformly distributed throughout the
thermoplastic compound.

The pigments used for the yellow thermoplastic compound shall be heat resistant, and
color-fast yellows, golds and oranges, which shall produce a compound meeting the
requirements of the current Federal Highway Color Tolerance Chart, PR Color No. 1.
The medium chrome yellow pigment content shall be not less than 4 percent by weight
and shall be uniformly distributed throughout the thermoplastic compound.

(c) Filler: The filler to be incorporated with the resins as a binder shall be a white calcium

carbonate, silica, or an approved substitute. Any filler, which is insoluble in 6N
hydrochloric acid, shall be of such particle size as to pass a No. 100 (150 uym) sieve.
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(d) Glass Beads.

(1) Scope:

This specification covers glass beads to be used for reflectorizing pavement
marking lines.

Type A — uncoated
Type B - moisture resistant, silicone coated

Type A shall be used as intermix beads with thermoplastic pavement marking
materials. They shall be uniformly mixed throughout the material at the rate of not
less than 25 percent by weight (retained on the No. 100 (150 um) sieve) of
thermoplastic compound. Type B shall be used as drop-on beads with
thermoplastic pavement marking materials and shall be applied uniformly at a
minimum rate of 6 pounds per 100 square feet (2.9 kilograms per 10 square
meters).

(2) Properties:

The glass beads furnished under this specification shall consist essentially of
transparent, water-white glass particles of a spherical shape. They shall be
manufactured from a glass of a composition designed to be highly resistant to
traffic wear and to the effects of weathering. The glass beads shall conform to the
following requirements:

(a) Sieve Analysis. The glass beads shall meet the following sieve

requirements:

Total Percent (By Weight)

Sieve Size Passing
No. 20 (850 pm) 100
No. 30 (600 um) 75-100
No. 50 (300 pm) 15-40
No. 100 (150 pm) 0-5
No. 200 (75 pm) 0-1

(b) Imperfections. The surface of the glass beads shall be free of pits and

(c)

scratches. The glass beads shall be spherical in shape and shall contain not
more than 20 percent by weight of irregular shapes when tested by the
standard method using a vibratile inclined glass plate as adopted by the
Department.

Index of Refraction. The index of refraction of the glass beads shall be not less
than 1.50 when tested by the immersion method at 77 °F (25 °C).
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Silica Content. The glass beads shall contain not less than 65 percent silica
(SiOy).

Chemical Stability. Glass beads which a show tendency toward
decomposition, including surface etching, when exposed to paint or
thermoplastic constituents will be rejected. The glass beads shall be tested by
Federal Specification TT-B-1325B, Section 4.3.9 (water resistance) and
evaluated for compliance with Section 3.2.9, with the following exceptions:

The size of the sample to be tested shall be 25 grams and the reflux time shall
be 5 hours.

Flowing Properties. The glass beads shall flow uniformly through dispensing
equipment in atmospheric humidity up to 94%.

Intermix beads shall pass the following test: One hundred grams of glass
beads, spread evenly and thinly in a suitable container, shall be conditioned at
77 °F (25 °C) for 4 hours over a solution of sulfuric acid (Sp. Gr. 1.10) in a
closed desicator. After 4 hours, the glass beads shall flow readily through a
clean glass analytical funnel, 60°, 75 mm diameter and 105 mm stem. Inside
diameter of the stem shall be a nominal 1/4 inch (6.35 mm).

The drop-on beads shall have a silicone, moisture resistant coating and pass
the following test: One hundred grams of beads are placed in a 600 ml beaker
and an equivalent volume of distilled water shall be added to the beaker. The
beaker will then stand for 5 minutes, at the end of which time the water shall
be carefully poured off and the beads transferred to a clean dry beaker and
allowed to stand for 5 minutes. The beads will then be poured slowly into a
standard glass funnel (Corning 6120), 127 mm diameter, 102 mm stem length
and 11 mm stem inside diameter.

The beads shall flow through the funnel stem without stoppage. Slight initial
agitation to start the flow through the funnel at the beginning of the test is
permissible.

Packaging. The Type B glass beads shall be delivered in approved moisture
proof bags consisting of a least five-ply paper construction unless otherwise
specified. Each bag shall contain 50 pounds (22.7 kg) net, and shall be legibly
marked with the manufacturer, specifications and type, lot number, and the
month and year the glass beads were packaged.
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Thermoplastic Compound:

(a) Characteristic Requirements:

(1) In the plastic state, the material shall not give off fumes that are toxic or otherwise
injurious to persons or property. The manufacturer shall provide material safety
data sheets for the product.

(2) The temperature versus viscosity characteristic of the plastic material shall remain
constant and the material shall not deteriorate in any manner during reheating
processes.

(3) There shall be no obvious change in color of the material as a result of repeated
heating or from batch to batch. The maximum elapsed time after application after
which normal traffic will leave no impression or imprint on the new stripe shall be
30 seconds when the air and road surface temperature is approximately 70 + 3 °F
(21 £ 2 °C). After application and proper drying, the material shall show no
appreciable deformation or discoloration, shall remain free from tack, and shall not
lift from the pavement under normal traffic conditions within a road temperature
range of -20 to 150 °F (-28.9 to 65.6 °C). The stripe shall maintain its original
dimensions and placement.

Cold ductility of the material shall be such as to permit normal dimensional
distortion as a result of traffic impact within the temperature range specified.

(4) The material shall provide a stripe that has a uniform thickness throughout its cross
section and has the density and character to provide a sharp edge of the line.

(5) The thermoplastic compound after heating for 4 hours + 5 min. at 375 £ 3 °F (190.6
+ 2 °C) and cooled at 77 °F (25 °C) shall meet the following requirements for
daylight reflectance and color, when tested, using a color spectrophotometer with
45° circumferential / 0° geometry, illuminant C, and 2° observer angle. The color
instrument shall measure the visible spectrum from 380 to 720 nm with a
wavelength measurement interval and spectral bandpass of 10 nm.

White: Daylight Reflectance, 75 percent minimum
*Yellow: Daylight Reflectance, 45 percent minimum
*Shall match Federal Highway Color Tolerance Chart, PR Color No. 1.

(6) Specific Gravity - the specific gravity of the thermoplastic material shall not exceed
2.15.

(7) Softening Point - After heating the thermoplastic material for 4 hours £ 5 min. at
375 %+ 3 °F (190.6 £ 2 °C) and testing in accordance with ASTM E28, the material
shall have a minimum softening point of 180 °F (82.2 °C) as measured by the ring
and ball method.
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(8) Tensile Bond Strength - After heating the thermoplastic material for 4 hours £ 5
min. at 375 °F (190.6 °C), the tensile bond strength to unprimed, sandblasted
portland cement concrete block, 0.0625 inch (1.587 mm) thick film drawn-down
375 °F (190.6 °C), tested at 75 + 2 °F (23.9 £ 1 °C) shall exceed 180 psi (1.24
Mpa) when tested in accordance with ASTM D4796-88.

(9) Impact Resistance - After heating the thermoplastic material for 4 hours + 5 min at
375 £ 3 °F (190.6 + 2 °C) the impact resistance shall be a minimum of 50 inch
pounds (0.576 kilogram meters) with no cracks or bond loss when 0.0625 inch
(1.587 mm) thick film drawdown is made at 375 °F (190.6 °C) on an unprimed
sandblasted Portland cement concrete block, male indentor 5/8 inch (15.875 mm),
no female Die, tested at 75 + 2 °F (23.9 £ 1 °C) when tested in accordance with
ASTM D2794 minimum.

(10) Yellowness Index - The white thermoplastic material shall not exceed a
yellowness index of 12 when tested in accordance with ASTM D1925.

Identification

Each package of material shall be stenciled with the manufacturer's name, the type of
material and IDOT specification number, the month and year the material was packaged
and lot number. Lot numbers must begin with the last two digits of the year manufactured
and be sequential with Lot 1. The letters and numbers used in the stencils shall be a
minimum of 1/2 inch (12.7 mm) in height.

Packaging

The thermoplastic material shall be packaged in suitable containers that will not adhere to
the product during shipment and storage. The container of thermoplastic material shall
weigh approximately 50 Ibs (22.7 kg). Each container shall designate the color, binder
(alkyd or hydrocarbon), spray and user information. The label shall warn the user that the
material shall be heated in the range of 350 — 400 °F (177 — 204 °C).

(d) Storage Life

The material shall meet the requirements of this specification for a period of one year. The
thermoplastic must also melt uniformly with no evidence of skins or unmelted particles for
this one-year period. The manufacturer shall replace any material that does not meet the
above requirements.
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Sampling and Testing:

(a) Unless otherwise provided, all materials shall be sampled and tested in accordance with
the latest published standard methods of the American Society for Testing and Materials,
and revisions thereof, in effect on the date of invitation for bids, where such standard
methods exist. In case there are no ASTM Standards which apply, applicable standard
methods of the American Association of State Highway Transportation Officials, or the
Federal Government, or of other recognized standardizing agencies shall be used.

(b) The right is reserved to inspect the material either at the place of manufacture or at the
destination or at both places. If inspected at the place of manufacture, the manufacturer
shall furnish such facilities as may be required for collecting and forwarding samples, and
shall also furnish facilities for testing the material during the process of manufacture, if
required. Tests will be made by and at the expense of the Department. All material
samples for acceptance tests shall be taken or witnessed by a representative of the
Bureau of Materials and Physical Research. All material samples shall be submitted to the
Engineer of Materials and Physical Research, 126 East Ash Street, Springfield, lllinois
62704-4766 at least 30 days in advance of the pavement marking operations. Random
check samples may be taken at the job site at the discretion of the Engineer.

(c) The Engineer will test and approve the basic ingredients.

(d) The sample(s) shall be labeled with the lot number, date, quantity and any other pertinent
information. Samples shall be submitted in the following manner:

(1) Ingredient Materials:

(a) Glass beads: At least three randomly selected bags or containers shall be obtained
from each lot or shipment of glass beads. The content of each bag or container
shall be passed through a large Riffle Sampler, thus splitting the material down
until a representative 1-quart (1-liter) sample is obtained. The sample from each
container shall be submitted for testing.

(b) Binder: One pint (0.5 liter).

(c) Pigments: One pint (0.5 liter).

(d) Eiller: One pint (0.5 liter).

(2) Thermoplastic:

At least three randomly selected containers shall be obtained from each lot. A 10 pound
(4.5 kg) composite sample of the three containers shall be submitted for testing and
acceptance. The lot size shall be approximately 44,000 pounds (20,000 kg) unless the
total order is less than this amount.
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Manufacturer's Responsibility:

(a) The manufacturer shall perform tests on a minimum of one sample per 10,000 pounds
(4,500 kg) of thermoplastic produced. Minimum tests required shall be a softening point
determination and color. Manufacturer's test results shall be submitted along with the
thermoplastic sample to the Bureau of Materials and Physical Research.

(b) The manufacturer shall retain the test sample for a minimum period of 18 months.

(c) The manufacturer shall furnish the Bureau of Materials and Physical Research with copies
of bills of lading for all material inspected. Bills of lading shall indicate the consignee and
destination, date of shipment, lot numbers, quantity, type of material, name and location
of source.

Material Acceptance:
Final acceptance of a particular lot of thermoplastic will be based on the following:

(a) Compliance of ingredient materials with the specifications.

(b) Compliance of thermoplastic material with the specifications.

(c) Manufacturer's test results for each lot of thermoplastic have been received.

(d) Identification requirements are satisfactory.
Notification: The Contractor shall notify the Engineer 72 hours prior to the placement of the
thermoplastic markings in order that an inspector can be present during the operation. At the time
of this notification, the Contractor shall indicate the manufacturer and lot numbers of thermoplastic
and glass beads that he intends to use. The Engineer will ensure that the approved lot numbers

appear on the material package. Failure to comply with this provision may be cause for rejection.

Installation Requirements:

(a) Before applying thermoplastic, the crack sealant shall be fully cured and hardened and
the Contractor shall remove any dirt, glaze, grease, or any other material that would
reduce the adhesion of the thermoplastic to the pavement.

(b) This thermoplastic material shall be readily renewable by placing an overlay of new
material directly over old markings of the same material. Such new material shall bond
itself to the old markings in such a manner that no splitting or separation takes place. The
contractor shall remove all existing material that might cause premature failure of the new
material.
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(c) The thermoplastic material shall be installed in a molten state by the spray method at a

minimum temperature of 350 °F (177 °C) and a maximum temperature of 400 °F (204 °C).
Scorching or discoloration of material shall be cause for rejection by the Engineer. The
machinery shall be constructed so that all mixing and conveying parts, up to and including
the spray gun maintain the material in the molten state.

(d) Thermoplastic pavement marking materials shall not be applied by the spray method when

air and pavement surface temperatures are below 50 °F (10 °C) or when the surface of
the pavement contains any evidence of moisture.

(e) Unless directed by the Engineer, lines shall not be laid directly over a longitudinal crack

(f)

or joint. The edge of the center line or lane line shall be offset a minimum distance of 2
inches (50 mm) from a longitudinal crack or joint. Edge lines shall be approximately 2
inches (50 mm) from the edge of pavement. The finished center and lane lines shall be
straight, with the lateral deviation of any 10 foot (3 meter) line not to exceed 1 inch (25
mm).

A primer sealer of the type recommended by the manufacturer of the thermoplastic
material shall be applied on all Portland concrete pavement surfaces, and if recommended
by the manufacturer, on other types of pavement surface, prior to the installation of the
thermoplastic material. The primer shall be free of solvent and water prior to the
thermoplastic application.

(g) The thermoplastic material shall be applied at a thickness of not less than 0.045 inch

(1.143 mm), but in no case shall it exceed a thickness of 0.050 inch (1.27 mm). Finished
lines shall be within a 1/4 inch (6.35 mm) of the width specified in the plans.

(h) The Contractor shall place the thermoplastic markings with adequate drop on glass in

accordance with the above requirements, uniformly applied to assure nighttime reflectivity.
It shall be the Contractor’s responsibility to use compatible combination of thermoplastic
material and beads to preclude the surface beads from sinking deeply into the
thermoplastic.

The thickness of the markings will be measured above the pavement surface at such
random points as the Engineer selects to determine conformance to these specifications.
If the measurements show less than 0.045 inch (1.143 mm), the Engineer will "chip" the
edges of the markings at random points and measure the thickness of the chips to
determine if the overall thickness of the markings is at least 0.045 inch (1.143 mm). If the
overall thickness or the thickness above the pavement surface is substantially in
conformance with the thickness requirements, payment will be made at 100 percent of the
contract unit prices involved. When the thickness at a given location is less than 0.045
inch (1.143 mm), additional measurements will be taken on each side of such location at
such intervals as the Engineer may select to determine the extent of the deficient portion
of the marking. The Contractor shall then apply additional thermoplastic material and
beads to bring the thickness of the markings to at least 0.045 inch (1.143 mm).
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Equipment Requirements:

(a) The application equipment used for placing lane and edge line on freeways shall be
permanently mounted on a truck of sufficient size and stability to insure smooth, straight
application. The truck shall be equipped to carry a minimum of 4,000 pounds (1800
kilograms) of molten thermoplastic. The equipment shall have the capability of
automatically placing intermittent and continuous lines. The equipment shall be so
constructed as to provide the various widths of pavement marking lines specified. The
mounting shall be such as to allow the spray equipment to accurately follow road
irregularities and produce lines of uniform dimensions.

(b) The equipment used to install hot applied thermoplastic material shall provide continuous
uniform heating to temperatures exceeding 400 °F (204 °C), mixing and agitation of the
material. Conveying parts of the equipment between the main material reservoir and the
dispensing device shall prevent accumulation and clogging. All parts of the equipment,
which comes in contact with the material, shall be constructed for easy accessibility and
exposure for cleaning and maintenance. The equipment shall operate so that all mixing
and conveying parts including the line dispensing device, maintains the material at the
plastic temperature. The use of pans, aprons, or similar devices to prevent die overruns
will not be permitted.

(c) Glass beads applied to the surface of the completed marking shall be applied by an
automatic bead dispenser attached to the marking machine so that the beads are
dispensed closely behind the installed marking. The glass bead dispenser shall be
equipped with an automatic cut-off control synchronized with the cut-off of the
thermoplastic material.

(d) A special kettle shall be provided for uniformly melting and heating the thermoplastic
material. The kettle must be equipped with an automatic thermostat control device and
material thermometer for positive temperature control and to prevent overheating or
under-heating of the material. The heating kettle and application equipment shall meet the
requirements of the National Fire Underwriters and the National Fire Protection
Association.

(e) The Contractor shall provide an accurate temperature measuring device which shall be
capable of measuring the pavement temperature prior to installation of the thermoplastic
and the temperature of the molten thermoplastic material immediately after it is applied.

Inspection: The 45 mil hot spray thermoplastic pavement markings will be inspected following
installation, but no later than November 1, and inspected following a winter performance period
that extends 180 days from November 1 in accordance with the provisions of Article 780.10 of the
Standard Specification.

Method of Measurement: Lines will be measured for payment in feet. Double yellow lines will be
measured as two separate lines.

Basis of Payment: This work will be paid for at the contract unit prices per foot of applied line
width for HOT SPRAY THERMOPLASTIC PAVEMENT MARKING - LINE.
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES
This work shall be according to Article 669 of the Standard Specifications and the following:

Qualifications. The term environmental firm shall mean an environmental firm with at least five
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in
hazardous waste by the Department. Documentation includes but not limited to verifying
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided to
the Engineer for approval. The environmental firm selected shall not be a former or current
consultant or have any ties with any of the properties contained within and/or adjacent to this
construction project.

General. This Special Provision will likely require the Contractor to subcontract for the execution
of certain activities.

All contaminated materials shall be managed as either “uncontaminated soil” or non-special
waste. This work shall include monitoring and potential sampling, analytical testing, and
management of a material contaminated by regulated substances. The Environmental Firm shall
continuously monitor all soil excavation for worker protection and soil contamination. Phase |
Preliminary Engineering information is_available through the District’s Environmental
Studies Unit. Soil samples or analysis without the approval of the Engineer will be at no
additional cost to the Department. The lateral distance is measured from centerline and the
farthest distance is the offset distance or construction limit whichever is less.

The PESA Site Number is noted below for each soil management area. Detailed information for
each PESA Site is presented on the attached PESA Response Form. The information includes
the PESA Site name, address, construction excavation depths and quantities, and types of work
being performed.

The Contractor shall manage any excavated soils and sediment within the following areas:

e Station 106+60 to Station 107+70 (CL US Route 52), 0 to 30 feet LT (US Route 52, PESA
Site 3141-2). This material meets the criteria of Article 669.09(a)(1) and shall be managed in
accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

e Station 110+90 to Station 120+80 and Station 125+10 to Station 135+50 and Station 140+60
to Station 154+70 (CL US Route 52), 0 to 30 feet LT (US Route 52, PESA Site 3141-5). This
material meets the criteria of Article 669.09(a)(1) and shall be managed in accordance to
Article 669.09. Potential contaminants of concern sampling parameters: VOCs, SVOCs and
Metals.

e Station 154+70 to Station 158+80 (CL US Route 52), 0 to 30 feet LT (US Route 52, PESA
Site 3141-18). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.
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Station 158+80 to Station 160+30 (CL US Route 52), 0 to 30 feet LT (US Route 52, PESA
Site 3141-20). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 160+30 to Station 162+70 (CL US Route 52), 0 to 30 feet LT (US Route 52, PESA
Site 3141-21). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 162+70 to Station 167+00 (CL US Route 52), 0 to 30 feet LT (US Route 52, PESA
Site 3141-22). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 167+00 to Station 169+00 (CL US Route 52), 0 to 30 feet LT (US Route 52, PESA
Site 3141-23). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 179+40 to Station 182+80 (CL US Route 52), 0 to 30 feet LT (US Route 52, PESA
Site 3141-28). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 229+40 to Station 230+60 (CL US Route 52), 0 to 30 feet LT (US Route 52, PESA
Site 3141-41). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 238+70 to Station 239+90 (CL US Route 52), 0 to 30 feet LT (US Route 52, PESA
Site 3141-43). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 239+90 to Station 253+50 (CL US Route 52), 0 to 30 feet LT (US Route 52, PESA
Site 3141-40). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 253+50 to Station 261+80 (CL US Route 52), 0 to 30 feet LT (US Route 52, PESA
Site 3141-44). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 261+80 to Station 265+30 (CL US Route 52), 0 to 30 feet LT (US Route 52, PESA
Site 3141-45). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 265+30 to Station 267+10 and Station 274+60 to Station 277+30 (CL US Route 52),
0 to 30 feet LT (US Route 52, PESA Site 3141-44). This material meets the criteria of Article
669.09(a)(1) and shall be managed in accordance to Article 669.09. Potential contaminants
of concern sampling parameters: VOCs, SVOCs and Metals.
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Station 277+30 to Station 282+30 (CL US Route 52), 0 to 30 feet LT (US Route 52, PESA
Site 3141-51). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 282+30 to Station 303+40 (CL US Route 52), 0 to 30 feet LT (US Route 52, PESA
Site 3141-52). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 303+40 to Station 304+40 (CL US Route 52), 0 to 30 feet LT (US Route 52, PESA
Site 3141-55). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 304+40 to Station 328+40 (CL US Route 52), 0 to 30 feet LT (US Route 52, PESA
Site 3141-56). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 347+60 to Station 354+60 (CL US Route 52), 0 to 30 feet LT (US Route 52, PESA
Site 3141-62). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 354+60 to Station 356+90 (CL US Route 52), 0 to 30 feet LT (US Route 52, PESA
Site 3141-64). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 374+30 to Station 378+20 (CL US Route 52), 0 to 30 feet LT (US Route 52, PESA
Site 3141-68). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 378+20 to Station 388+40 (CL US Route 52), 0 to 30 feet LT (US Route 52, PESA
Site 3141-71). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 389+50 to Station 390+70 (CL US Route 52), 0 to 30 feet LT (US Route 52, PESA
Site 3141-76). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 390+70 to Station 405+60 (CL US Route 52), 0 to 30 feet LT (US Route 52, PESA
Site 3141-77). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 616+70 to Station 619+10 (CL US Route 52), 0 to 30 feet LT (US Route 52, PESA
Site 3141-114). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.
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Station 1000+50 to Station 1002+30 (CL S. Cedar Road), 0 to 80 feet LT (S. Cedar Road,
PESA Site 3141-114). This material meets the criteria of Article 669.09(a)(1) and shall be
managed in accordance to Article 669.09. Potential contaminants of concern sampling
parameters: VOCs, SVOCs and Metals.

Station 1000+50 to Station 1002+30 (CL S. Cedar Road), 0 to 100 feet RT (S. Cedar Road,
PESA Site 3141-113). This material meets the criteria of Article 669.09(a)(1) and shall be
managed in accordance to Article 669.09. Potential contaminants of concern sampling
parameters: VOCs, SVOCs and Metals.

Station 619+50 to Station 625+60 (CL US Route 52), 0 to 120 feet LT (US Route 52, PESA
Site 3141-113). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 106+30 to Station 108+00 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-1). This material meets the criteria of Article 669.09(a)(1) and shall be managed in
accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 108+00 to Station 109+00 and Station 110+30 to Station 111+90 (CL US Route 52),
0 to 30 feet RT (US Route 52, PESA Site 3141-3). This material meets the criteria of Article
669.09(a)(1) and shall be managed in accordance to Article 669.09. Potential contaminants
of concern sampling parameters: VOCs, SVOCs and Metals.

Station 111+90 to Station 115+70 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-6). This material meets the criteria of Article 669.09(a)(1) and shall be managed in
accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 115+70 to Station 116+60 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-3). This material meets the criteria of Article 669.09(a)(1) and shall be managed in
accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 116+60 to Station 119+30 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-7). This material meets the criteria of Article 669.09(a)(1) and shall be managed in
accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 119+30 to Station 119+80 and Station 123+80 to Station 125+30 (CL US Route 52),
0 to 30 feet RT (US Route 52, PESA Site 3141-8). This material meets the criteria of Article
669.09(a)(1) and shall be managed in accordance to Article 669.09. Potential contaminants
of concern sampling parameters: VOCs, SVOCs and Metals.

Station 125+30 to Station 128+30 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-3). This material meets the criteria of Article 669.09(a)(1) and shall be managed in
accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 128+30 to Station 131+60 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-9). This material meets the criteria of Article 669.09(a)(1) and shall be managed in
accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.
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Station 131+60 to Station 134+00 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-10). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 137+90 to Station 140+10 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-13). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 140+60 to Station 146+20 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-14). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 146+20 to Station 149+70 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-15). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 149+70 to Station 153+60 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-16). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 153+60 to Station 156+40 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-17). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 157+10 to Station 167+70 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-19). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 167+70 to Station 170+50 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-24). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 180+60 to Station 182+80 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-28). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 183+30 to Station 184+60 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-30). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 229+40 to Station 230+60 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-40). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.
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Station 241+80 to Station 253+50 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-40). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 253+50 to Station 263+10 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-44). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 263+10 to Station 267+10 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-46). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 273+50 to Station 276+90 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-49). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 276+90 to Station 284+00 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-50). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 284+00 to Station 286+80 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-53). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 286+80 to Station 290+10 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-54). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 290+10 to Station 304+40 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-52). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 304+40 to Station 328+40 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-56). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 349+50 to Station 354+30 and Station 355+20 to Station 356+90 (CL US Route 52),
0 to 30 feet RT (US Route 52, PESA Site 3141-63). This material meets the criteria of Article
669.09(a)(1) and shall be managed in accordance to Article 669.09. Potential contaminants
of concern sampling parameters: VOCs, SVOCs and Metals.

Station 383+80 to Station 386+50 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-74). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.
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Station 386+50 to Station 388+10 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-75). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 388+10 to Station 388+90 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-76). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Station 390+00 to Station 406+50 (CL US Route 52), 0 to 30 feet RT (US Route 52, PESA
Site 3141-77). This material meets the criteria of Article 669.09(a)(1) and shall be managed
in accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.
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lllinois Department

of Transportation PESA Response
Submittal Date Job Number ISGS/PESA Number
8/2/2017 D-91-045-16 3141
Project Location
US 52 from Spencer Road to US 45
Contract Number DA/Let Date IDOT Contact
62B45 11/17/2017 Robert Barton / Dan Wilgreen
ROW (Y/N) Agency/Firm Name Project Engineer
N IDOT Bureau of Design Robert Barton
Comments

Excavation volume includes excavation of topsoil and subgrade.
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Site No.

Estimated
Volume of
Excavation

Estimated
Volume of
Fill

Max. Depth
of
Excavation

Site Name
or Address

Type of Work

31411

6.5 cu yd

5.0 cu yd

1ft

Residence
830 Manhattan Road,
Joliet

8” HMA Shoulders and Ditch Grading

3141-2

8.5 cu yd

3.0 cuyd

1ft

Faith
Church

Monument of
Evangelistic
Joliet Outreach
825 W. Spencer Road,
Joliet

8” HMA Shoulders and Ditch Grading

3141-3

48.5 cu yd

15.0 cu yd

11t

Agricultural land
800-1100 blocks of
Manhattan Road,
Joliet

8” HMA Shoulders and Ditch Grading

3141-4

0 cuyd

O cuyd

0 ft

Residence
827 W. Spencer Road,
Joliet

None

3141-5

210.0 cu yd

79.5 cu yd

11t

CNR railroad
800-1500 blocks of
Manhattan Road,
Joliet

8” HMA Shoulders and Ditch Grading

3141-6

19.0 cu yd

9.0 cu yd

11t

Residence
918 Manhattan Road,
Joliet

Residence
926 Manhattan Road,
Joliet

8” HMA Shoulders and Ditch Grading

Site No.

Estimated
Volume of
Excavation

Estimated
Volume of
Fill

Max. Depth
of
Excavation

Site Name
or Address

Type of Work

3141-7

15.5 cu yd

6.0 cu yd

11t

Residence
930 Manhattan Road,
Joliet

Residence
1000 Manhattan Road,
Joliet

8” HMA Shoulders and Ditch Grading

3141-8

10.0 cu yd

4.0 cu yd

1ft

Christian Youth Center
1110 Manhattan Road,
Joliet

8” HMA Shoulders and Ditch Grading
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Vacant land
1100-block of | o» . .
3141-9 23.0 cu yd 7.0 cuyd 1ft Manhattan Road, 8” HMA Shoulders and Ditch Grading
Joliet
Small World
Transportation
1120 Manhattan Road,
Joliet
3141-10 1.5cuyd 10.0 cu yd 11t 8” HMA Shoulders and Ditch Grading
Custom Fabrication
Heating and Colling
1120 Manhattan Road,
Joliet
Vacant land
1100-block of | on . .
3141-11 2.0cuyd 1.0 cu yd 1ft Manhattan Road, 8” HMA Shoulders and Ditch Grading
Joliet
Stream
1100-block of
3141-12 0 cu yd 0 cuyd 0ft Manhattan Road, None
Joliet
Commercial building
3141-13 12.5 cu yd 5.0 cu yd 1ft 21652 White Avenue, | 8° HMA Shoulders and Ditch Grading
Joliet
Vacant land
1600-block of | on , .
3141-14 36.0 cu yd 12.5 cu yd 1ft Manhattan Road, 8” HMA Shoulders and Ditch Grading
Joliet
Jurkas Welding
3141-15 16.5 cu yd 8.0 cu yd 11t 1602 Manhattan Road, | 8 HMA Shoulders and Ditch Grading
Joliet
Vacant land
3141-16 28.5 cu yd 10.5 cu yd 11t 1600-block of | 8 HMA Shoulders and Ditch Grading
Manhattan Road
Estimated Estimated Max. Depth .
Site No. Volume of Volume of of SIS NEIE Type of Work
. . . or Address
Excavation Fill Excavation
Vacant land
1600-block of | o» . .
3141-17 13.5cuyd 6.0 cu yd 1ft Manhattan Road, 8” HMA Shoulders and Ditch Grading
Joliet
Stark’s Steel Co.
3141-18 26.5 cu yd 9.5 cu yd 11t 1605 Manhattan Road, | 8 HMA Shoulders and Ditch Grading

Joliet
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A.V. Trucking

3141-19 51.5cu yd 20.5 cu yd 11t 1750 Manhattan Road, | 8° HMA Shoulders and Ditch Grading
Joliet
Commercial building

3141-20 6.50 cu yd 5.0 cu yd 11t 1617 Manhattan Road, | 8 HMA Shoulders and Ditch Grading
Joliet
Commercial building

3141-21 18.0 cu yd 7.5 cuyd 11t 1619 Manhattan Road, | 8" HMA Shoulders and Ditch Grading
Joliet
Elens &  Maichin
Roofing Co., Inc. ” ; .

3141-22 18.5cuyd 10.0 cu yd 11t 1621 Manhattan Road, 8” HMA Shoulders and Ditch Grading
Joliet
Vacant land
1600-block of | o» . .

3141-23 17.5cuyd 45cuyd 11t Manhattan Road, 8” HMA Shoulders and Ditch Grading
Joliet
Vacant land
1600-block of | o» . .

3141-24 48.0 cu yd 45cuyd 11t Manhattan Road, 8” HMA Shoulders and Ditch Grading
Joliet
Kozol Brothers, Inc.

3141-25 0 cu yd Ocuyd 0ft 2010 S. Briggs Street, | None
Joliet
Vacant land
2000-block of

3141-26 0 cu yd Ocuyd 0ft Manhattan Road, | None
unincorporated Joliet
Township
Residence

314127 |25cuyd  |Ocuyd 11t 2040 Manhattan Road, | . |14 shoulders and Ditch Grading
unincorporated Joliet
Township
Agricultural land
2000-block of

341-28 79.0 cu yd 57 cu yd 11t Manhattan Road, | 8" HMA Shoulders and Ditch Grading
unincorporated Joliet
Township

Estimated Estimated Max. Depth Site Name
Site No. Volume of Volume of of Type of Work
. ; . or Address
Excavation Fill Excavation

Sugar Run
2000-block of

3141-29 2.0cuyd 0 cuyd 11t Manhattan Road, | 8" HMA Shoulders and Ditch Grading

unincorporated Joliet
Township
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Vacant land
1800-block of

3141-30 5.5 cu yd 11 cu yd 11t Pinewood Lane, | 8" HMA Shoulders and Ditch Grading
unincorporated Joliet
Township
Communications
tower

3141-31 2.0cuyd 6.5 cu yd 11t 2320 Manhattan Road, | 8° HMA Shoulders and Ditch Grading
unincorporated Joliet
Township
Commercial building

314132 [20cuyd  |[105cuyd |1t 2319 Manhattan Road, | . |14 shouiders and Ditch Grading
unincorporated Joliet
Township
Vacant land
2200-block of

3141-33 3.5cuyd 12.5 cu yd 11t Manhattan Road, | 8" HMA Shoulders and Ditch Grading
unincorporated Joliet
Township
Joliet Shell Fast N
Fresh

3141-34 0 cu yd 0 cuyd 0ft 17100 W. Laraway | None
Road, unincorporated
Joliet Township
Agricultural land

314135 [105cuyd |57.5cuyd |11t 2200-block of US 52, | g» 1A shoulders and Ditch Grading
unincorporated Joliet
Township
Agricultural land
2200-block of
Manhattan Road and

3141-36 1.0cuyd 45cuyd 11t 1700-block of W.|8” HMA Shoulders and Ditch Grading
Laraway Road,
unincorporated Joliet
Township
Vacant land
2300-block of

3141-37 1.5cuyd 25cuyd 11t Manhattan Road, | 8" HMA Shoulders and Ditch Grading
unincorporated Joliet
Township

Estimated Estimated Max. Depth Site Name
Site No. Volume of Volume of of or Address Type of Work
Excavation Fill Excavation
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3141-38

5.5 cu yd

20.0 cuyd

1ft

Will County Sheriff's
Office

2402 W. Laraway
Road, unincorporated
Joliet Township

8” HMA Shoulders and Ditch Grading

3141-39

1.5cuyd

12.0 cu yd

1ft

Vacant land
2800-block of
Manhattan Road,
unincorporated Joliet
Township

8” HMA Shoulders and Ditch Grading

3141-40

133.0 cu yd

136.5 cu yd

21t

Agricultural land
2800-block of
Manhattan Road,
unincorporated Joliet
and New Lenox
Townships

8” HMA Shoulders and Ditch Grading

Note: 2ft max excavation at Sta.
230+00; all other locations 1ft max
excavation

3141-41

30.5 cu yd

22.5 cuyd

21t

Forest Preserve
District of Will County
22606 S. Cherry Hill
Road, unincorporated
Joliet Township

8” HMA Shoulders and Ditch Grading

Note: 2ft max excavation at Sta.
230+00; all other locations 1ft max
excavation

3141-42

3.0 cuyd

9.5 cu yd

1ft

Mueller Roofing

2827 Manhattan Road,
unincorporated Joliet
Township

8” HMA Shoulders and Ditch Grading

3141-43

1.5cuyd

3.0 cu yd

11t

Pond

22645 S. Cherry Hill
Road, unincorporated
New Lenox Township

8” HMA Shoulders and Ditch Grading

3141-44

71.0 cu yd

102.5 cu yd

11t

Agricultural land
22800-22900 blocks of
Manhattan Road,
unincorporated Joliet
and New Lenox
Townships

8” HMA Shoulders and Ditch Grading

3141-45

10.0 cu yd

15.0 cu yd

1ft

Farmstead

22953 us 52
unincorporated  New
Lenox Township

8” HMA Shoulders and Ditch Grading

3141-46

10.5cuyd

15.0 cu yd

11t

Residence

23046 us 52,
unincorporated  New
Lenox Township

Residence

23058 us 52,
unincorporated  New
Lenox Township

8” HMA Shoulders and Ditch Grading
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Estimated Estimated Max. Depth Site Name
Site No. Volume of Volume of of Type of Work
: ; . or Address
Excavation Fill Excavation

Jackson Branch

314147 |0 cuyd 0 cuyd 0ft 23000-block of US 52, | 55
unincorporated
Manhattan Township
Residence

314148 |[15cuyd  |05cuyd | 1ft 23118 US 52,6 {\mA Shoulders and Ditch Grading
unincorporated
Manhattan Township
Residence

314149 |515cuyd [190cuyd | 1ft 23140 US 52,6 Li\miA Shoulders and Ditch Grading
unincorporated
Manhattan Township
Residence
23162 us 52,
unincorporated
Manhattan Township

3141-50 75.5 cu yd 36.5 cu yd 11t 8” HMA Shoulders and Ditch Grading
Residence
23230 us 52,
unincorporated
Manhattan Township
Farmstead

314151 |45cuyd  |[180cuyd | 1ft 23211 US " 52, 6v {\mA Shoulders and Ditch Grading
unincorporated
Manhattan Township
Agricultural land

314152 |300cuyd |2005cuyd |1ft 23000-block of US 52, | g |y\1a Shoulders and Ditch Grading
unincorporated
Manhattan Township
Farmstead

314153 |05cuyd  [130cuyd | 1ft 2246 US = 52,18 iMiA Shoulders and Ditch Grading
unincorporated
Manhattan Township
Farmstead

314154 |90cuyd  [130cuyd | 1ft 22310 US 52,6 Li\miA Shoulders and Ditch Grading
unincorporated
Manhattan Township
Nicor regulator station

3141-55  |05cuyd  |25cuyd  |1ft 23503 US 52, | g iy Shoulders and Ditch Grading

unincorporated
Manhattan Township
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3141-56

43.5 cuyd

295.0 cu yd

1ft

Agricultural land
23000-block of US 52,
unincorporated
Manhattan Township

8” HMA Shoulders and Ditch Grading

Site No.

Estimated
Volume of
Excavation

Estimated
Volume of
Fill

Max. Depth
of
Excavation

Site Name
or Address

Type of Work

3141-57

0.5 cu yd

0 cuyd

11t

Vacant land
23000-block of US 52,
unincorporated
Manhattan Township

8” HMA Shoulders and Ditch Grading

3141-58

0 cu yd

Ocuyd

0 ft

Farmstead

16015 W. Baker Road,
unincorporated
Manhattan Township

None

3141-59

0 cu yd

Ocuyd

0 ft

Residence

15951 W. Baker road,
unincorporated
Manhattan Township

None

3141-60

0 cuyd

O cuyd

0 ft

Jackson Creek
24000-block of US 52,
unincorporated
Manhattan Township

None

3141-61

0.5 cuyd

3.5 cuyd

11t

Agricultural land
24000-block of US 52,
unincorporated
Manhattan Township

8” HMA Shoulders and Ditch Grading

3141-62

26.5 cu yd

27.5cu yd

11t

Round Barn Farm Park
24115 us 52,
unincorporated
Manhattan Township

8” HMA Shoulders and Ditch Grading
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3141-63

8.0 cuyd

7.0 cu yd

Residence
16001 W.
Avenue,
unincorporated
Manhattan Township

Kathryn

Residence
16002 W.
Avenue,
unincorporated
Manhattan Township

Kathryn

Residence

16007 S. Diane Way,
unincorporated
Manhattan Township

Residence

16011 S. Diane Way,
unincorporated
Manhattan Township

8” HMA Shoulders and Ditch Grading

Site No.

Estimated
Volume of
Excavation

Estimated
Volume of
Fill

Max. Depth
of
Excavation

Site Name
or Address

Type of Work

3141-63
(cont.)

Residence

16017 S. Diane Way,
unincorporated
Manhattan Township

Residence

16025 S. Diane Way,
unincorporated
Manhattan Township

Residence

16008 S. Creek Drive,
unincorporated
Manhattan Township

Residence

16012 S. Creek Drive,
unincorporated
Manhattan Township

Residence

16024 S. Creek Drive,
unincorporated
Manhattan Township
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Residence
15947 W. Iroquois
Drive, Manhattan

3141-64 10.0 cuyd 11.5 cu yd 11t 8” HMA Shoulders and Ditch Grading
Vacant land
24000-block of US 52,
Manhattan
Vacant land

3141-65 Ocuyd Ocuyd 0ft 24000-block of US 52, | None
Manhattan
Vacant land

3141-66 Ocuyd Ocuyd 0ft 24000-block of US 52, | None
Manhattan
Vacant land

3141-67 0 cu yd Ocuyd 0ft 24000-block of US 52, | None
Manhattan
Vacant land

3141-68 14.5 cu yd 18.5 cu yd 11t 24000-block of US 52, | 8 HMA Shoulders and Ditch Grading
Manhattan
Distinctive Home
Builders

3141-69 Ocuyd Ocuyd 0ft 24000-block of US 52, None
Manhattan

Estimated Estimated Max. Depth :
Site No. Volume of Volume of of OSrItAe\d'\tljarl:an:s Type of Work
Excavation Fill Excavation

3141-70 0 cuyd 0 cuyd 0ft Commercial building | None
Agricultural land

3141-71 37.0 cuyd 40.0 cu yd 11t 24000-block of US 52, | 8 HMA Shoulders and Ditch Grading

Manhattan
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3141-72

0 cuyd

O cuyd

0 ft

C.D. Liquors
24600A us 52,
Manhattan

2 Paws 4 u pet Bakery
24600A us 52,
Manhattan

Dr. Christian
DDS

24600B usS 52,
Manhattan

Foltys

H & R Block
24600B us 52,
Manhattan

None

3141-73

0.5 cuyd

0.5 cuyd

11t

Cubby  Holes
Service Storage
24614 us 52,
Manhattan

Self

8” HMA Shoulders and Ditch Grading

3141-74

6.5 cu yd

11.0 cu yd

11t

Residence
24644 us 52,
Manhattan

8” HMA Shoulders and Ditch Grading

3141-75

2.5cuyd

6.0 cu yd

1ft

St. Joseph Guardian
Angels Cemetery
24658 us 52,
Manhattan

8” HMA Shoulders and Ditch Grading

3141-76

6.0 cu yd

11.0 cu yd

11t

Agricultural land
24000-block of US 52,
Manhattan

8” HMA Shoulders and Ditch Grading

3141-77

126.0 cu yd

159.0 cu yd

11t

Agricultural land
24600-block of US 52,
Manhattan

8” HMA Shoulders and Ditch Grading

3141-78

3.5 cuyd

3.0 cu yd

11t

Agricultural land
24600-block of US 52,
Manhattan

8” HMA Shoulders and Ditch Grading

Site No.

Estimated
Volume of
Excavation

Estimated
Volume of
Fill

Max. Depth

of

Excavation

Site Name
or Address

Type of Work
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3141-79

0 cu yd

0 cuyd

0ft

Berkot's Super Foods
100 Market Place,
Manhattan

James E. Tromp, PC
110 Market Place,
Manhattan

The Hair Quarters
140 Market Place,
Manhattan

Kalex Realty
160 Market Place,
Manhattan

The Law Offices of
Alexander J.
Tourlakes Il
1600 Market Place,
Manhattan

None

3141-80

2.0cuyd

1.0 cu yd

Cemetery
15800 Manhattan
Road, Manhattan

8” HMA Shoulders and Ditch Grading

3141-81

0 cu yd

0 cuyd

0ft

Manhattan Village Hall
260 Market Place,
Manhattan

None

3141-82

0 cu yd

0 cuyd

0ft

Absolute Vision Care
300 Market Place,
Manhattan

None

3141-83

0 cu yd

0 cuyd

0ft

Fast N Fresh BP
gasoline station

555 W. North Street,
Manhattan

None

3141-84

0 cu yd

Ocuyd

0 ft

First Bank of
Manhattan
550 W. North Street,
Manhattan

None

3141-85

0 cu yd

O cuyd

0 ft

Agricultural land
26000-block of US 52,
Manhattan

None

3141-86

0 cuyd

O cuyd

0 ft

Vacant land
26000-block of US 52,
Manhattan

None

3141-87

0 cu yd

0 cuyd

0ft

Agricultural land
26000-block of US 52,
Manhattan

None
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Estimated Estimated Max. Depth .
Site No. Volume of Volume of of SIS NS Type of Work
. ; . or Address
Excavation Fill Excavation

Aeropres Corp.

3141-88 Ocuyd Ocuyd 0ft 26060 us 52, | None
Manhattan
Roadhouse Bar and
Restaurant

3141-89 Ocuyd Ocuyd 0ft 525 S. State Street, None
Manhattan
Vacant land

3141-90 0 cuyd Ocuyd 0 ft 26000-block of US 52, | None
Manhattan
Agricultural land

3141-91 0 cuyd Ocuyd 0 ft 26000-block of US 52, | None
Manhattan
Woodland

3141-92 Ocuyd Ocuyd 0ft 26000-block of US 52, | None
Manhattan
Agricultural land
26000-block of US 52,

3141-93 0 cu yd 0 cuyd 0ft Manhattan and | None
unincorporated
Manhattan Township
Agricultural land

314194 |0 cuyd 0 cuyd 0ft 26000-block of US 52, | 556
unincorporated
Manhattan Township
Woodland

6141-95 |0 cuyd 0 cuyd 0ft 26000-block of US 52, | 5
unincorporated
Manhattan Township
Residence

614196 |0 cuyd 0cuyd 0 ft 26445 US 52,1 \one

unincorporated
Manhattan Township
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Residence

26620 us 52,
unincorporated
Manhattan Township

Residence

3141-97 Ocuyd Ocuyd 0ft 26.630 US 52, None
unincorporated
Manhattan Township
Residence
26640 us 52,
unincorporated
Manhattan Township

Estimated Estimated Max. Depth .
Site No. Volume of Volume of of OSrItAe\d'\tliarl:ans?s Type of Work
Excavation Fill Excavation

Residence
26650 us 52,
unincorporated
Manhattan Township
Residence

3141-97 26660 Us 52,

(cont.) unincorporated
Manhattan Township
Residence
26716 us 52,
unincorporated
Manhattan Township
Vacant land

314198 |0 cuyd 0 cuyd 0ft 26600-block of Us 52, | 556
unincorporated
Manhattan Township
Residence

3141-99 |0 cuyd 0 cu yd 0ft A
unincorporated
Manhattan Township
Vacant land
26700-26800 blocks of

3141-100 |0 cuyd Ocuyd 0ft US 52, unincorporated None
Manhattan Township
Agricultural land

3141-101 |0 cuyd 0 cu yd 0ft 26700-26800 blocks of

US 52, unincorporated
Manhattan Township
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3141-102

0 cuyd

0 cuyd

0ft

Vacant land
26800-block of US 52,
unincorporated
Manhattan Township

None

3141-103

0 cu yd

O cuyd

0 ft

Prairie Creek
26800-block of US 52,
unincorporated
Manhattan Township

None

3141-104

0 cuyd

0 cuyd

0ft

Woodland
26800-block of US 52,
unincorporated
Manhattan Township

None

3141-105

0 cu yd

0 cuyd

0 ft

Vacant land
27000-block of US 52,
unincorporated
Manhattan Township

None

Site No.

Estimated
Volume of
Excavation

Estimated
Volume of
Fill

Max. Depth
of
Excavation

Site Name
or Address

Type of Work

3141-106

0 cuyd

Ocuyd

0 ft

Farmstead

14841 W. Hof Road,
Unincorporated
Manhattan Township

None

3141-107

0 cuyd

0 cuyd

0ft

Residence

27010 us 52,
unincorporated
Manhattan Township

None

3141-108

0 cuyd

Ocuyd

0 ft

Farmstead

27025 us
unincorporated
Manhattan Township

52,

None

3141-109

0 cuyd

0 cuyd

0ft

Agricultural land
27000-block of US 52,
unincorporated
Manhattan Township

None

3141-110

0 cu yd

O cuyd

0 ft

IDOT ROW
27000-block of US 52,
unincorporated
Manhattan Township

None

3141-111

0 cu yd

O cuyd

0 ft

Farmstead

37305 us
unincorporated
Manhattan Township

52,

None

3141-112

0 cu yd

O cuyd

0 ft

Farmstead

27440 us
unincorporated
Manhattan Township

52,

None
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3141-113

1,111.0 cu yd

718.0 cu yd

4 ft

Agricultural land
27000-block of US 52,
unincorporated
Manhattan Township

8” HMA Shoulders and Ditch Grading

3141-114

386.0 cu yd

315.0 cu yd

4 ft

Commercial building
27641 us 52,
unincorporated
Manhattan Township

8” HMA Shoulders and Ditch Grading

3141-115

1.0 cuyd

1.0 cu yd

4 ft

Farmstead

27640 S. Cedar Road,
unincorporated
Manhattan Township

8” HMA Shoulders

3141-116

15.0 cuyd

18.5 cu yd

1ft

IDOT ROW
27600-block of US 52,
unincorporated
Manhattan Township

8” HMA Shoulders

3141-117

0 cuyd

0 cuyd

0ft

Agricultural land
27000-28000 blocks of
S. Cedar Road,
unincorporated
Manhattan Township

None

Site No.

Estimated
Volume of
Excavation

Estimated
Volume of
Fill

Max. Depth
of
Excavation

Site Name
or Address

Type of Work

3141-118

0 cuyd

Ocuyd

0 ft

Farmstead

27827 S. Cedar Road,
unincorporated
Manhattan Township

None

3141-119

0 cu yd

O cuyd

0 ft

Agricultural buildings
27932 S. Cedar Road,
unincorporated Wilton
Township

None

3141-120

0 cu yd

0 cuyd

0 ft

Residence
28040 S. Cedar Road,
unincorporated Wilton
Township

None

3141-121

0 cu yd

0 cuyd

0 ft

Farmstead

28106 S. Cedar Road,
unincorporated Wilton
Township

None

3141-122

0 cu yd

0 cuyd

0 ft

Agricultural land
28100-block of S.
Cedar Road,
unincorporated Wilton
Township

None

3141-123

0 cuyd

Ocuyd

0 ft

Agricultural land
28100-28900 blocks of
S. Cedar Road,
unincorporated Wilton
Township

None
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3141-124

0 cuyd

0 cuyd

0ft

Farmstead

28616 S. Cedar Road,
unincorporated Wilton
Township

None

3141-125

0 cu yd

Ocuyd

0 ft

Residence
28632 S. Cedar Road,
unincorporated Wilton
Township

None

3141-126

0 cu yd

Ocuyd

0 ft

Fire
District

Manhattan
Protection
Station 2
28710 S. Cedar Road,
unincorporated Wilton
Township

None

3141-127

0 cuyd

0 cuyd

0ft

Farmstead

28844 S. Cedar Road,
unincorporated Wilton
Township

None

3141-128

0 cuyd

O cuyd

0 ft

Residence
28916 S. Cedar Road,
unincorporated Wilton
Township

None

Site No.

Estimated
Volume of
Excavation

Estimated
Volume of
Fill

Max. Depth
of
Excavation

Site Name
or Address

Type of Work

3141-129

0 cuyd

O cuyd

0 ft

Farmstead

29035 S. Cedar Road,
unincorporated Wilton
Township

None

3141-130

0 cu yd

0 cuyd

0 ft

Residence
29000 S. Cedar Road,
unincorporated Wilton
Township

None

3141-131

0 cuyd

Ocuyd

0 ft

Farmstead

29010 S. Cedar Road,
Unincorporated Wilton
Township

None

3141-132

0 cuyd

0 cuyd

0ft

Farmstead

29040 S. Cedar Road,
Unincorporated Wilton
Township

None

3141-133

0 cu yd

O cuyd

0 ft

Laughton Forest
Preserve

2900-block of S. Cedar
Road,

unincoropoarted

Wilton Township

None
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3141-134

0 cu yd

O cuyd

0 ft

Residence

144120 W. Wallingford
Trail, unincorporated
Wilton Township

Residence

14421 W. Wallinfor
Trail, unincorporated
Wilton Township

None

3141-135

0 cu yd

0 cuyd

0 ft

Forked Creek
29000-block of S.
Cedar Road,
unincorporated Wilton
Township

None

3141-136

0 cu yd

0 cuyd

0 ft

Residence
29405 S. Cedar Road,
unincorporated Wilton
Township

None

3141-137

0 cuyd

Ocuyd

0 ft

Residence
29430 S. Cedar Road,
unincorporated Wilton
Township

None

3141-138

0 cuyd

0 cuyd

0ft

Township buildings
29415 S. Cedar Road,
unincorporated Wilton
Township

None

Site No.

Estimated
Volume of
Excavation

Estimated
Volume of
Fill

Max. Depth
of
Excavation

Site Name
or Address

Type of Work

3141-139

0 cu yd

0 cuyd

0 ft

Commercial buildings
29446 S. Cedar Road,
unincorporated Wilton
Township

None

3141-140

0 cu yd

0 cuyd

0 ft

First
Tabernacle
14360 W. Joliet Road,
unincorporated Wilton
Township

Apostolic

None
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3141-141

0 cu yd

Ocuyd

0 ft

Residence
14164 W. Joliet Road,
unincorporated Wilton
Township

Residence
14212 W. Joliet Road,
unincorporated Wilton
Township

Residence
14250 W. Joliet Road,
unincorporated Wilton
Township

Residence

29445 S. Quigley
Road, unincorporated
Wilton Township

Residence

29448 S. Quigley
Road, unincorporated
Wilton Township

None

3141-142

0 cuyd

0 cuyd

0ft

Residence
14335 W. Joliet Road,
unincorporated Wilton
Township

None

3141-143

0 cu yd

Ocuyd

0 ft

Farmstead
14255 W. Joliet Road,
unincorporated Wilton
Township

Residence
14317 W. Joliet Road,
unincorporated Wilton
Township

None

3141-144

0 cuyd

Ocuyd

0 ft

Agricultural land
14100-14300 blocks of
W. Joliet Road,
unincorporated Wilton
Township

None

Site No.

Estimated
Volume of
Excavation

Estimated
Volume of
Fill

Max. Depth
of
Excavation

Site Name
or Address

Type of Work

3141-145

0 cu yd

O cuyd

0 ft

Laughton Forest
Preserve District
13900-14300 blocks of
W. Joliet Road,
unincorporated Wilton
Township

None
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3141-146

0 cuyd

0 cuyd

0ft

Wilton Center
Federated Church
14101 W. Joliet Road,
unincorporated Wilton
Township

None

3141-147

0 cu yd

0 cuyd

0ft

Residence
14042 W. Joliet Road,
unincorporated Wilton
Township

None

3141-148

0 cu yd

Ocuyd

0 ft

Residence
14049 W. Joliet Road,
unincorporated Wilton
Township

None

3141-149

0 cuyd

0 cuyd

0ft

Residence

13949 W. Joliet Road,
Unincorporated Wilton
Township

Residence
14005 W. Joliet Road,
unincorporated Wilton
Township

Residence
14025 W. Joliet Road,
unincorporated Wilton
Township

None

3141-150

0 cu yd

Ocuyd

0 ft

Residence
13920 W. Joliet Road,
unincorporated Wilton
Township

Residence
13940 W. Joliet Road,
unincorporated Wilton
Township

Residence
13947 W. Joliet Road,
unincorporated Wilton
Township

Residence
14000 W. Joliet Road,
unincorporated Wilton
Township

None

Site No.

Estimated
Volume of
Excavation

Estimated
Volume of
Fill

Max. Depth
of
Excavation

Site Name
or Address

Type of Work

3141-151

0 cu yd

0 cuyd

0 ft

Vacant land
13000-block of W.
Joliet Road,
unincorporated Wilton
Township

None
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3141-152

0 cuyd

0 cuyd

0ft

Farmstead
13900 W. Joliet Road,
unincorporated Wilton
Township

None

3141-153

0 cuyd

Ocuyd

0 ft

Residences

13836 W. Joliet Road,
unincorporated Wilton
Township

Residences

13848 W. Joliet Road,
unincorporated Wilton
Township

Residences

29460 S. Wallingford
Road, unincorporated
Wilton Township

None

3141-154

0 cu yd

0 cuyd

0 ft

Agricultural land
13000-block of W.
Joliet Road,
unincorporated Wilton
Township

None

3141-155

0 cu yd

Ocuyd

0 ft

Agricultural building
13000-block of W.
Joliet Road,
unincorporated Wilton
Township

None

3141-156

0 cu yd

Ocuyd

0 ft

Agricultural land
13000-block of W.
Joliet Road,
unincorporated Wilton
Township

None

3141-157

0 cu yd

Ocuyd

0 ft

IDOT ROW
13000-block of W.
Joliet Road,
unincorporated Wilton
Township

None

3141-158

0 cu yd

O cuyd

0 ft

Agricultural land
12000-block of W.
Joliet Road,
unincorporated Wilton
Township

None

Site No.

Estimated
Volume of
Excavation

Estimated
Volume of
Fill

Max. Depth
of
Excavation

Site Name
or Address

Type of Work

3141-159

0 cu yd

0 cuyd

0ft

Farmstead
12850 W. Joliet Road,
unincorporated Wilton
Township

None
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Agricultural building
12000-block of W.
3141-160 |0 cuyd 0 cuyd 0ft Joliet Road, | None
unincorporated Wilton
Township

Agricultural land
12200-12500 blocks of
3141-161 0 cuyd 0 cuyd 0ft W. Joliet Road, | None
unincorporated Wilton
Township

Farmstead
12515 W. Joliet Road,
unincorporated Wilton
Township

3141-162 |0 cuyd Ocuyd 0ft None

Residence
12242 W. Joliet Road,
unincorporated Wilton
Township

Residence
12300 W. Joliet Road,
unincorporated Wilton
Township

3141-163 |0 cuyd 0 cuyd 0ft None

Residence
12316 W. Joliet Road,
unincorporated Wilton
Township

Residence

12226 W. Joliet Road,
unincorporated Wilton
Township

3141-164 0 cuyd 0 cuyd 0 ft Residence None
Direct Fasteners
12226 W. Joliet Road,
unincorporated Wilton
Township

Stream

12200-block of W.
3141-165 |0 cuyd 0 cuyd 0ft Joliet Road, | None
unincorporated Wilton
Township

Estimated Estimated Max. Depth
Site No. Volume of Volume of of
Excavation Fill Excavation

Site Name

or Address Type of Work
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3141-166

0 cu yd

Ocuyd

0 ft

Farmstead

12210 W. Joliet Road,
unincorporated Wilton
Township

None

3141-167

0 cu yd

0 cuyd

0 ft

Agricultural land
11000-12000 blocks of
W. Joliet Road,
unincorporated
Peotone and Wilton
Townships

None

3141-168

0 cuyd

0 cuyd

0ft

Residence
12115 W. Joliet Road,
unincorporated Wilton
Township

Residence
12133 W. Joliet Road,
unincorporated Wilton
Township

None

3141-169

0 cuyd

O cuyd

0 ft

Storage building
12061 W. Joliet Road,
unincorporated Wilton
Township

None

3141-170

0 cu yd

0 cuyd

0ft

Agricultural land
12000-block of W.
Joliet Road,
unincorporated
Peotone Township

None

3141-171

0 cuyd

Ocuyd

0 ft

Agricultural land
11000-block of W.
Joliet Road,
Unincorporated
Peotone Township

None

3141-172

0 cu yd

0 cuyd

0 ft

Agricultural land
11000-block of W.
Joliet Road,
unincorporated
Peotone Township

None

3141-173

0 cu yd

O cuyd

0 ft

Farmstead

11744 W. Joliet Road,
unincorporated
Peotone Township

None

3141-174

0 cu yd

O cuyd

0 ft

Agricultural land
11500-11700 blocks of
W. Joliet Road,
unincorporated
Peotone Township

None
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Site No.

Estimated
Volume of
Excavation

Estimated
Volume of
Fill

Max. Depth
of
Excavation

Site Name
or Address

Type of Work

3141-175

0 cuyd

O cuyd

0 ft

Farmstead

11500 W. Joliet Road,
unincorporated
Peotone Township

None

3141-176

0 cu yd

0 cuyd

0 ft

Agricultural land
11200-block of W.
Joliet Road,
unincorporated
Peotone Township

None

3141177

0 cu yd

0 cuyd

0 ft

Residences

11241 W. Joliet Road,
unincorporated
Peotone Township

Residences

11263 W. Joliet Road,
unincorporated
Peotone Township

None

3141-178

0 cu yd

0 cuyd

0 ft

Country Place
29546 us
unincorporated
Peotone Township

45,

None
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BUTT JOINTS (BDE)
Effective: July 1, 2016

Add the following to Article 406.08 of the Standard Specifications.

“(c) Temporary Plastic Ramps. Temporary plastic ramps shall be made of high density
polyethylene meeting the properties listed below. Temporary plastic ramps shall only be
used on roadways with permanent posted speeds of 55 mph or less. The ramps shall
have a minimum taper rate of 1:30 (V:H). The leading edge of the plastic ramp shall have
a maximum thickness of 1/4 in. (6 mm) and the trailing edge shall match the height of the
adjacent pavement £ 1/4 in. (£ 6 mm).

The ramp will be accepted by certification. The Contractor shall furnish a certification from
the manufacturer stating the temporary plastic ramp meets the following requirements.

Physical Property Test Method Requirement

Melt Index ASTM D 1238 8.2 g/10 minutes
Density ASTM D 1505 0.965 g/cc
Tensile Strength @ Break ASTM D 638 2223 psi (15 MPa)
Tensile Strength @ Yield ASTM D 638 4110 psi (28 MPa)
Elongation @ Yield ", percent ASTM D 638 7.3 min.
Durometer Hardness, Shore D ASTM D 2240 65

Heat Deflection Temperature, 66 psi ASTM D 648 176 °F (80 °C)
Low Temperature Brittleness, Fso ASTM D 746 <-105 °F (<-76 °C)

1/ Crosshead speed -2 in./minute

The temporary plastic ramps shall be installed according to the manufacturer’s
specifications and fastened with anchors meeting the manufacturer’'s recommendations.
Temporary plastic ramps that fail to stay in place or create a traffic hazard shall be
replaced immediately with temporary HMA ramps at the Contractor’s expense.”
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COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Maijor Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.
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(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.

(4) When delays caused by ultility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”
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Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two

Working Days | \icie 108.04(b)(4) | consecutive weeks.

. . The Contractor has been granted a minimum two
CoerIetlon Art!cle 108.08(b)(1) or week extension of contract time, according to
ate Article 108.08(b)(7) Article 108.08

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 Two PrOcht Superintendents,
One Engineer, and
One Clerk
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(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid. Forworking day contracts the payment will be made according to Article
109.04. For completion date contracts, an adjustment will be determined as follows.
Extended Traffic Control occurs between April 1 and November 30:

ETCP Adjustment ($) = TE x (%/100 x CUP / OCT)
Extended Traffic Control occurs between December 1 and March 31:
ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT)
Where:TE = Duration of approved time extension in calendar days.
% = Percent maintenance for the traffic control, % (see table below).

CUP = Contract unit price for the traffic control pay item in place during the delay.
OCT = Original contract time in calendar days.

Original Contract Amount Percent Maintenance
Up to $2,000,000 65%
$2,000,000 to $10,000,000 75%
$10,000,000 to $20,000,000 85%
Over $20,000,000 90%

When an ETCP adjustment is paid under this provision, an adjusted unit price as provided
for in Article 701.20(a) for increase or decrease in the value of work by more than ten
percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

85



FAP Route 852 (US 52)
Project HSIP-FSR1(414)
Section 2015-066 |

Will County

Contract No. 62B45

CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to diesel
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven
calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year older
than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1,2010 " 600-749 2002
750 and up 2006
June 1, 2011 2 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1,2012 % 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road equipment
assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.
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Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are
exempt from installing retrofit emission control devices if such devices adversely affect equipment
operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the
Department if documentation is provided showing good faith efforts were made by the Contractor
to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name;
and (2) the emission control devices make, model, USEPA or CARB verification number, or
performance certification from the retrofit device manufacturer. Equipment reported as fitted with
emissions control devices shall be made available to the Engineer for visual inspection of the
device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of this
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission control
devices shall be considered as included in the contract unit prices bid for the various items of
work involved and no additional compensation will be allowed. The Contractor's compliance with
this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction
will be imposed for each calendar day or fraction thereof the deficiency continues to exist. The
calendar day(s) will begin when the time period for correction is exceeded and end with the
Engineer's written acceptance of the correction. The daily monetary deduction will be $1,000.00
for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.

Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: April 2, 2018

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of 49
CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined that the work of this contract has subcontracting opportunities
that may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates that, in the absence of unlawful discrimination,
and in an arena of fair and open competition, DBE companies can be expected to perform 15.00%
of the work. This percentage is set as the DBE patrticipation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the goal
or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder to comply will render the bid not responsive.

In order to assure the timely award of the contract, the low bidder shall submit:

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE 2025
and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures herein.

(2) To meet the five day requirement, the bidder may send the Ultilization Plan
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to
(217) 785-1524. The subject line must include the bid Item Number and the Letting
date. The Utilization Plan should be sent as one .pdf file, rather than multiple files and
emails for the same Item Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.
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Alternatively, the Utilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the certified mail receipt from the U.S. Postal Service or the receipt issued
by a delivery service when the Utilization Plan is received by the Department. It is the
responsibility of the bidder to ensure the postmark or receipt date is affixed within the
five days if the bidder intends to rely upon mailing or delivery to satisfy the submission
day requirement. The Utilization Plan is to be submitted to:

lllinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springdfield, Illinois 62764

The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the bid
is declared not responsive due to a failure to submit a Utilization Plan or failure to
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may deny
authorization to bid the project if re-advertised for bids. The Department reserves the
right to invite any other bidder to submit a Utilization Plan at any time for award
consideration.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement, Department
form SBE 2025, for each DBE proposed for the performance of work to achieve the
contract goal. For bidding purposes, submission of the completed SBE 2025 forms,
signed by the DBEs and scanned or faxed to the bidder will be acceptable as long as the
original is available and provided upon request. All elements of information indicated on
the said form shall be provided, including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;

(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit price,
and total subcontract price for the work to be completed by the DBE. If partial pay

items are to be performed by the DBE, indicate the portion of each item, a unit price
where appropriate and the subcontract price amount;
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(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder and
each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE companies,
the Utilization Plan must also include a clear identification of the portion of the work to
be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor quote
submitted to the bidder when a non-DBE subcontractor is selected over a DBE for
work on the contract.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE patrticipation has
been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of the
contract by the bidder. The Utilization Plan will be approved by the Department if the Utilization
Plan documents sufficient commercially useful DBE work to meet the contract goal or the bidder
submits sufficient documentation of a good faith effort to meet the contract goal pursuant to 49
CFR Part 26, Appendix A. The Utilization Plan will not be approved by the Department if the
Utilization Plan does not document sufficient DBE participation to meet the contract goal unless
the apparent successful bidder documented in the Utilization Plan that it made a good faith effort
to meet the goal. This means that the bidder must show that all necessary and reasonable steps
were taken to achieve the contract goal. Necessary and reasonable steps are those which, by
their scope, intensity and appropriateness to the objective, could reasonably be expected to
obtain sufficient DBE participation, even if they were not successful. The Department will consider
the quality, quantity, and intensity of the kinds of efforts that the bidder has made. Mere pro forma
efforts, in other words, efforts done as a matter of form, are not good faith efforts; rather, the
bidder is expected to have taken genuine efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.
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(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the prime Contractor might otherwise prefer to perform these
work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with subsection (c)(6) of
the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.
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(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this Special
Provision or that a good faith effort has not been made, the Department will notify the
responsible company official designated in the Utilization Plan that the bid is not
responsive. The notification shall include a statement of reasons for the determination. If
the Utilization Plan is not approved because it is deficient as a technical matter, unless
waived by the Department, the bidder will be notified and will be allowed no more than a
five calendar day period in order to cure the deficiency.

The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway,
Room 319, Springdfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of the request in
the United States mail on or before the fifth business day shall not be deemed delivery.
The determination shall become final if a request is not made and delivered. A request
may provide additional written documentation or argument concerning the issues raised
in the determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be forwarded to the
Department’'s Reconsideration Officer. The Reconsideration Officer will extend an
opportunity to the bidder to meet in person in order to consider all issues of documentation
and whether the bidder made a good faith effort to meet the goal. After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working days
after receipt of the request for reconsideration, explaining the basis for finding that the
bidder did or did not meet the goal or make adequate good faith efforts to do so. A final
decision by the Reconsideration Officer that a good faith effort was made shall approve
the Utilization Plan submitted by the bidder and shall clear the contract for award. A final
decision that a good faith effort was not made shall render the bid not responsive.
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CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the prime Contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.
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(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, than a new Request for Approval of Subcontractor shall not be required.
However, the Contractor must document efforts to assure that the existing DBE
subcontractor is capable of performing the additional work and has agreed in writing to the
change.

(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon request.
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to
supply labor or materials be performed in accordance with this Special Provision.
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(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.
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For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the prime
contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal,

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the prime Contractor seeks to terminate a
DBE it relied upon to obtain the contract so that the prime Contractor can self-perform
the work for which the DBE contractor was engaged or so that the prime Contractor
can substitute another DBE or non-DBE contractor after contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any reason
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department shall provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.
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FINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
thirty calendar days after payment has been made by the Department to the Contractor
for such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted as
damages pursuant to subsection (h) of this part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.
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EQUIPMENT PARKING AND STORAGE (BDE)
Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.

“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft (2.5 m)
from the open traffic lane. For other periods of time during working and for all nonworking hours,
all vehicles, materials, and equipment shall be parked or stored as follows.

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in. or
6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”
HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE)
Effective: January 1, 2010 Revised: April 1, 2016
Description. This work shall consist of testing the density of longitudinal joints as part of the quality
control/quality assurance (QC/QA) of hot-mix asphalt (HMA). Work shall be according to Section

1030 of the Standard Specifications except as follows.

Quality Control/Quality Assurance (QC/QA). Delete the second and third sentence of the third
paragraph of Article 1030.05(d)(3) of the Standard Specifications.

Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications:

“Longitudinal joint density testing shall be performed at each random density test location.
Longitudinal joint testing shall be located at a distance equal to the lift thickness or a minimum of
4 in. (100 mm), from each pavement edge. (i.e. for a 5in. (125 mm) lift the near edge of the
density gauge or core barrel shall be within 5in. (125 mm) from the edge of pavement.)
Longitudinal joint density testing shall be performed using either a correlated nuclear gauge or
cores.

a. Confined Edge. Each confined edge density shall be represented by a one-minute nuclear

density reading or a core density and shall be included in the average of density readings or core
densities taken across the mat which represents the Individual Test.
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b. Unconfined Edge. Each unconfined edge joint density shall be represented by an average of
three one-minute density readings or a single core density at the given density test location and
shall meet the density requirements specified herein. The three one-minute readings shall be
spaced 10 ft (3 m) apart longitudinally along the unconfined pavement edge and centered at the
random density test location.”

Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to
read:

“Mixture Parameter Individual Test Unconfined Edge
Composition (includes confined | Joint Density
edges) Minimum

IL-4.75 Ndesign = 50 93.0-97.4% " 91.0%

IL-9.5 Ndesign = 90 92.0 - 96.0% 90.0%
IL-9.5,IL-9.5L Ndesign < 90 92.5-97.4% 90.0%

IL-19.0 Ndesign = 90 93.0 — 96.0% 90.0%

IL-19.0, IL-19.0L Ndesign < 90 93.02-97.4% 90.0%

SMA Ndesign =50 & 80 | 93.5-97.4% 91.0%”

HOT-MIX ASPHALT — TACK COAT (BDE)
Effective: November 1, 2016

Revise Article 1032.06(a) of the Standard Specifications to read:
“(a) Anionic Emulsified Asphalt.  Anionic emulsified asphalts shall be according to

AASHTO M 140. SS-1h emulsions used as a tack coat shall have the cement mixing test
waived.”
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“701.16 Lights. Lights shall be used on devices as required in the plans, the traffic control

plan, and the following table.

Circumstance

Lights Required

Daylight operations

None

First two warning signs on each approach to the work involving a nighttime
lane closure and “ROUGH GROOVED SURFACE” (W8-1107) signs

Flashing mono-directional lights

Devices delineating isolated obstacles, excavations, or hazards at night
(Does not apply to patching)

Flashing bi-directional lights

Devices delineating obstacles, excavations, or hazards exceeding
100 ft (30 m) in length at night
(Does not apply to widening)

Steady burn bi-directional lights

separating opposing directions of traffic

Channelizing devices for nighttime lane closures on two-lane roads None
Channelizing devices for nighttime lane closures on multi-lane roads None
Channelizing devices for nighttime lane closures on multi-lane roads None

Channelizing devices for nighttime along lane shifts on multilane roads

Steady burn mono-directional lights

Channelizing devices for night time along lane shifts on two lane roads

Steady burn bi-directional lights

Devices in nighttime lane closure tapers on Standards 701316 and 701321

Steady burn bi-directional lights

Devices in nighttime lane closure tapers

Steady burn mono-directional lights

more

Devices delineating a widening trench None

Devices delineating patches at night on roadways with an ADT less than N
one

25,000

Devices delineating patches at night on roadways with an ADT of 25,000 or None

Batteries for the lights shall be replaced on a group basis at such times as may be specified

by the Engineer.”

Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard

Specifications.

Revise the first paragraph of Article 603.07 of the Standard Specifications to read:

“603.07 Protection Under Traffic. Afterthe casting has been adjusted and Class Sl concrete
has been placed, the work shall be protected by a barricade for at least 72 hours.”
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PAVEMENT MARKING REMOVAL (BDE)
Effective: July 1, 2016
Revise Article 783.02 of the Standard Specifications to read:

“783.02 Equipment. Equipment shall be according to the following.

Item Article/Section
(a) Grinders (Note 1)
(b) Water Blaster with Vacuum RECOVEIY ... 1101.12

Note 1. Grinding equipment shall be approved by the Engineer.”
Revise the first paragraph of Article 783.03 of the Standard Specifications to read:

“783.03 Removal of Conflicting Markings. Existing pavement markings that conflict with
revised traffic patterns shall be removed. If darkness or inclement weather prohibits the removal
operations, such operations shall be resumed the next morning or when weather permits. In the
event of removal equipment failure, such equipment shall be repaired, replaced, or leased so
removal operations can be resumed within 24 hours.”

Revise the first and second sentences of the first paragraph of Article 783.03(a) of the Standard
Specifications to read:

“The existing pavement markings shall be removed by the method specified and in a
manner that does not materially damage the surface or texture of the pavement or
surfacing. Small particles of tightly adhering existing markings may remain in place, if in
the opinion of the Engineer, complete removal of the small particles will result in pavement
surface damage.”

Revise the first paragraph of Article 783.04 of the Standard Specifications to read:

“783.04 Cleaning. The roadway surface shall be cleaned of debris or any other deleterious
material by the use of compressed air or water blast.”

Revise the first paragraph of Article 783.06 of the Standard Specifications to read:

“783.06 Basis of Payment. This work will be paid for at the contract unit price per each for
RAISED REFLECTIVE PAVEMENT MARKER REMOVAL, or at the contract unit price per square
foot (square meter) for PAVEMENT MARKING REMOVAL — GRINDING and/or PAVEMENT
MARKING REMOVAL — WATER BLASTING.”

Delete Article 1101.13 from the Standard Specifications.
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PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: November 2, 2017

Add the following to the end of the fourth paragraph of Article 109.11 of the Standard
Specifications:

“If reasonable cause is asserted, written notice shall be provided to the applicable
subcontractor and/or material supplier and the Engineer within five days of the Contractor
receiving payment. The written notice shall identify the contract number, the subcontract or
material purchase agreement, a detailed reason for refusal, the value of payment being withheld,
and the specific remedial actions required of the subcontractor and/or material supplier so that
payment can be made.”

PROGRESS PAYMENTS (BDE)
Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a) Progress Payments. At least once each month, the Engineer will make a written estimate
of the quantity of work performed in accordance with the contract, and the value thereof
at the contract unit prices. The amount of the estimate approved as due for payment will
be vouchered by the Department and presented to the State Comptroller for payment. No
amount less than $1000.00 will be approved for payment other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by the
Contractor or subcontractor on the date of the offset voucher. Further, the amount of the
offset voucher shall be a credit against the Department’s obligation to pay the Contractor,
the Contractor's obligation to pay the subcontractor, and the Contractor's or
subcontractor’s total loan indebtedness to the Department. The offset shall continue until
such time as the entire loan indebtedness is satisfied. The Department will notify the
Contractor and Fund Control Agent in a timely manner of such offset. The Contractor or
subcontractor shall not be entitled to additional payment in consideration of the offset.

The failure to perform any requirement, obligation, or term of the contract by the Contractor

shall be reason for withholding any progress payments until the Department determines
that compliance has been achieved.”
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least 14 days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%”
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TEMPORARY PAVEMENT MARKING (BDE)
Effective: April 1, 2012 Revised: April 1, 2017
Revise Article 703.02 of the Standard Specifications to read:

“703.02 Materials. Materials shall be according to the following.

(a) Pavement Marking Tape, Type land Type lll ..., 1095.06
(b) Paint Pavement Markings .......ccccccoociiooiiieieeeccceese e e 1095.02
(c) Pavement Marking Tape, TyPe IV ... 1095.11”

Revise the second paragraph of Article 703.05 of the Standard Specifications to read:

“Type | marking tape or paint shall be used at the option of the Contractor, except paint shall
not be applied to the final wearing surface unless authorized by the Engineer for late season
applications where tape adhesion would be a problem. Type Ill or Type IV marking tape shall be
used on the final wearing surface when the temporary pavement marking will conflict with the
permanent pavement marking such as on tapers, crossovers and lane shifts.”

Revise Article 703.07 of the Standard Specifications to read:
“703.07 Basis of Payment. This work will be paid for as follows.

a) Short Term Pavement Marking. Short term pavement marking will be paid for at the
contract unit price per foot (meter) for SHORT TERM PAVEMENT MARKING. Removal
of short term pavement markings will be paid for at the contract unit price per square foot
(square meter) for SHORT TERM PAVEMENT MARKING REMOVAL.

b) Temporary Pavement Marking. Where the Contractor has the option of material type,
temporary pavement marking will be paid for at the contract unit price per foot (meter) for
TEMPORARY PAVEMENT MARKING of the line width specified, and at the contract unit
price per square foot (square meter) for TEMPORARY PAVEMENT MARKING LETTERS
AND SYMBOLS.

Where the Department specifies the use of pavement marking tape, the Type Ill or Type
IV temporary pavement marking will be paid for at the contract unit price per foot (meter)
for PAVEMENT MARKING TAPE, TYPE Il or PAVEMENT MARKING TAPE, TYPE IV of
the line width specified and at the contract unit price per square feet (square meter) for
PAVEMENT MARKING TAPE, TYPE Ill - LETTERS AND SYMBOLS or PAVEMENT
MARKING TAPE, TYPE IV — LETTERS AND SYMBOLS.

Removal of temporary pavement markings will be paid for at the contract unit price per
square foot (square meter) for TEMPORARY PAVEMENT MARKING REMOVAL.

When temporary pavement marking is shown on the Standard, the cost of the temporary
pavement marking and its removal will be included in the cost of the Standard.”
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Add the following to Section 1095 of the Standard Specifications:

“1095.11 Pavement Marking Tape, Type IV. The temporary, preformed, patterned markings
shall consist of a white or yellow tape with wet retroreflective media incorporated to provide
immediate and continuing retroreflection during both wet and dry conditions. The tape shall be
manufactured without the use of heavy metals including lead chromate pigments or other similar,
lead-containing chemicals.

The white and yellow Type IV marking tape shall meet the Type Il requirements of
Article 1095.06 and the following.

(a) Composition. The retroreflective pliant polymer pavement markings shall consist of a
mixture of high-quality polymeric materials, pigments and glass beads distributed
throughout its base cross-sectional area, with a layer of wet retroreflective media bonded
to a durable polyurethane topcoat surface. The patterned surface shall have
approximately 40% + 10% of the surface area raised and presenting a near vertical face
to traffic from any direction. The channels between the raised areas shall be substantially
free of exposed beads or particles.

(b) Retroreflectance. The white and yellow markings shall meet the following for initial dry
and wet retroreflectance.

(1) Dry Retroreflectance. Dry retroreflectance shall be measured under dry conditions
according to ASTM D 4061 and meet the values described in Article 1095.06 for
Type lll tape.

(2) Wet Retroreflectance. Wet retroreflectance shall be measured under wet conditions
according to ASTM E 2177 and meet the values shown in the following table.

Wet Retroreflectance, Initial R.

Color R. 1.05/88.76
White 300
Yellow 200

(c) Color. The material shall meet the following requirements for daylight reflectance and
color, when tested, using a color spectrophotometer with 45 degrees circumferential/zero
degree geometry, illuminant D65, and a two degree observer angle. The color instrument
shall measure the visible spectrum from 380 to 720 nm with a wavelength measurement
interval and spectral bandpass of 10 nm.

Color Daylight Reflectance %Y
White 65 minimum
*Yellow 36-59
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*Shall match Federal 595 Color No. 33538 and the chromaticity limits as follows.

X 0.490 0.475 0.485 0.530
y 0.470 0.438 0.425 0.456

(d) Skid Resistance. The surface of the markings shall provide an average minimum skid
resistance of 50 BPN when tested according to ASTM E 303.

(e) Sampling, Testing, Acceptance, and Certification. Prior to approval and use of the wet
reflective, temporary, removable pavement marking tape, the manufacturer shall submit a
notarized certification from an independent laboratory, together with the results of all tests,
stating that the material meets the requirements as set forth herein. The certification test
report shall state the lot tested, manufacturer’'s name, and date of manufacture.

After approval by the Department, samples and certification by the manufacturer shall be
submitted for each batch used. The manufacturer shall submit a certification stating that
the material meets the requirements as set forth herein and is essentially identical to the
material sent for qualification. The certification shall state the lot tested, manufacturer’s
name, and date of manufacture.

All costs of testing (other than tests conducted by the Department) shall be borne by the
manufacturer.”

TRAINING SPECIAL PROVISIONS (BDE)
Effective: October 15, 1975

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).

As part of the Contractor’s equal employment opportunity affirmative action program, training shall
be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeyman in the type
of trade or job classification involved. The number of trainees to be trained under this contract
will be 1. In the event the Contractor subcontracts a portion of the contract work, he shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the Contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision. The Contractor shall also insure that this Training
Special Provision is made applicable to such subcontract. Where feasible, 25 percent of
apprentices or trainees in each occupation shall be in their first year of apprenticeship or training.
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The number of trainees shall be distributed among the work classifications on the basis of the
Contractor’'s needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to
the lllinois Department of Transportation for approval the number of trainees to be trained in each
selected classification and training program to be used. Furthermore, the Contractor shall specify
the starting time for training in each of the classifications. The Contractor will be credited for each
trainee employed by him on the contract work who is currently enrolled or becomes enrolled in an
approved program and will be reimbursed for such trainees as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective
of this Training Special Provision. Accordingly, the Contractor shall make every effort to enroll
minority trainees and women (e.g. by conducting systematic and direct recruitment through public
and private sources likely to yield minority and women trainees) to the extent such persons are
available within a reasonable area of recruitment. The Contractor will be responsible for
demonstrating the steps that he has taken in pursuance thereof, prior to a determination as to
whether the Contractor is in compliance with this Training Special Provision. This training
commitment is not intended, and shall not be used, to discriminate against any applicant for
training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as
a journeyman. The Contractor should satisfy this requirement by including appropriate questions
in the employee application or by other suitable means. Regardless of the method used, the
Contractor’s records should document the findings in each case.

The minimum length and type of training for each classification will be as established in the
training program selected by the Contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration.  The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the Contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily sponsored
by the U.S. Department of Labor, Manpower Administration, Bureau of Apprenticeship and
Training shall also be considered acceptable provided it is being administered in a manner
consistent with the equal employment obligations of Federal-aid highway construction contracts.
Approval or acceptance of a training program shall be obtained from the State prior to
commencing work on the classification covered by the program. It is the intention of these
provisions that training is to be provided in the construction crafts rather then clerk-typists or
secretarial-type positions. Training is permissible in lower level management positions such as
office engineers, estimators, timekeepers, etc., where the training is oriented toward construction
applications. Training in the laborer classification may be permitted provided that significant and
meaningful training is provided and approved by the lllinois Department of Transportation and the
Federal Highway Administration. Some offsite training is permissible as long as the training is an
integral part of an approved training program and does not comprise a significant part of the
overall training.
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Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein. This reimbursement will be made even though the Contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the Contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during
the offsite training period.

No payment shall be made to the Contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special
Provision. It is normally expected that a trainee will begin his training on the project as soon as
feasible after start of work utilizing the skill involved and remain on the project as long as training
opportunities exist in his work classification or until he has completed his training program.

It is not required that all trainees be on board for the entire length of the contract. A Contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified. The number trained shall be determined
on the basis of the total number enrolled on the contract for a significant period.

Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the training
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in
an approved existing program are enrolled as trainees on this project. In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.

The Contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The Contractor shall provide each trainee with a certification showing the type and length
of training satisfactorily complete.

The Contractor shall provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

Method of Measurement. The unit of measurement is in hours.

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES. The estimated total number of hours, unit price, and total price have been included
in the schedule of prices.
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION
Effective: August 1, 2012 Revised: February 2, 2017

In addition to the Contractor's equal employment opportunity (EEO) affirmative action efforts
undertaken as required by this Contract, the Contractor is encouraged to participate in the
incentive program described below to provide additional on-the-job training to certified graduates
of the IDOT pre-apprenticeship training program, as outlined in this Special Provision.

IDOT funds, and various lllinois community colleges operate, pre-apprenticeship training
programs throughout the State to provide training and skill-improvement opportunities to promote
the increased employment of minority groups, disadvantaged persons and women in all aspects
of the highway construction industry. The intent of this IDOT Pre-Apprenticeship Training Program
Graduate (TPG) special provision (Special Provision) is to place these certified program
graduates on the project site for this Contract in order to provide the graduates with meaningful
on-the-job training. Pursuant to this Special Provision, the Contractor must make every
reasonable effort to recruit and employ certified TPG trainees to the extent such individuals are
available within a practicable distance of the project site.

Specifically, participation of the Contractor or its subcontractor in the Program entitles the
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made even
though the Contractor or subcontractor may also receive additional training program funds from
other non-IDOT sources for other non-TPG trainees on the Contract, provided such other source
does not specifically prohibit the Contractor or subcontractor from receiving reimbursement from
another entity through another program, such as IDOT through the TPG program. With regard to
any IDOT funded construction training program other than TPG, however, additional
reimbursement for other IDOT programs will not be made beyond the TPG Program described in
this Special Provision when the TPG Program is utilized.

No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must
begin training on the project as soon as the start of work that utilizes the relevant trade skill and
the TPG trainee must remain on the project site through completion of the Contract, so long as
training opportunities continue to exist in the relevant work classification. Should a TPG trainee’s
employment end in advance of the completion of the Contract, the Contractor must promptly notify
the IDOT District EEO Officer for the Contract that the TPG’s involvement in the Contract has
ended. The Contractor must supply a written report for the reason the TPG trainee involvement
terminated, the hours completed by the TPG trainee on the Contract, and the number of hours for
which the incentive payment provided under this Special Provision will be, or has been claimed
for the separated TPG trainee.
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Finally, the Contractor must maintain all records it creates as a result of participation in the
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer that
document its contractual performance under and compliance with this Special Provision. Finally,
through participation in the Program and reimbursement of wages, the Contractor is not relieved
of, and IDOT has not waived, the requirements of any federal or state labor or employment law
applicable to TPG workers, including compliance with the lllinois Prevailing Wage Act.

METHOD OF MEASUREMENT: The unit of measurement is in hours.

BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour for
each utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE).
The estimated total number of hours, unit price, and total price must be included in the schedule
of prices for the Contract submitted by Contractor prior to beginning work. The initial number of
TPG trainees for which the incentive is available for this contractis _1 .

The Department has contracted with several educational institutions to provide screening, tutoring
and pre-training to individuals interested in working as a TPG trainee in various areas of common
construction trade work. Only individuals who have successfully completed a Pre-Apprenticeship
Training Program at these IDOT approved institutions are eligible to be TPG trainees. To obtain
a list of institutions that can connect the Contractor with eligible TPG trainees, the Contractor may
contact: HCCTP TPG Program Coordinator, Office of Business and Workforce Diversity (IDOT
OBWD), Room 319, lllinois Department of Transportation, 2300 S. Dirksen Parkway, Springfield,
lllinois 62764. Prior to commencing construction with the utilization of a TPG ftrainee, the
Contractor must submit documentation to the IDOT District EEO Officer for the Contract that
provides the names and contact information of the TPG trainee(s) to be trained in each selected
work classification, proof that that the TPG trainee(s) has successfully completed a Pre-
Apprenticeship Training Program, proof that the TPG is in an Apprenticeship Training Program
approved by the U.S. Department of Labor Bureau of Apprenticeship Training, and the start date
for training in each of the applicable work classifications.

To receive payment, the Contractor must provide training opportunities aimed at developing a full
journeyworker in the type of trade or job classification involved. During the course of performance
of the Contract, the Contractor may seek approval from the IDOT District EEO Officer to employ
additional eligible TPG trainees. In the event the Contractor subcontracts a portion of the
contracted work, it must determine how many, if any, of the TPGs will be trained by the
subcontractor. Though a subcontractor may conduct training, the Contractor retains the
responsibility for meeting all requirements imposed by this Special Provision. The Contractor must
also include this Special Provision in any subcontract where payment for contracted work
performed by a TPG trainee will be passed on to a subcontractor.
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Training through the Program is intended to move TPGs toward journeyman status, which is the
primary objective of this Special Provision. Accordingly, the Contractor must make every effort to
enroll TPG trainees by recruitment through the Program participant educational institutions to the
extent eligible TPGs are available within a reasonable geographic area of the project. The
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it has
undertaken prior to the determination by IDOT whether the Contractor is in compliance with this
Special Provision, and therefore, entitled to the Training Program Graduate reimbursement of
$15.00 per hour.

Notwithstanding the on-the-job training requirement of this TPG Special Provision, some minimal
off-site training is permissible as long as the offsite training is an integral part of the work of the
contract, and does not compromise or conflict with the required on-site training that is central to
the purpose of the Program. No individual may be employed as a TPG trainee in any work
classification in which he/she has previously successfully completed a training program leading
to journeyman status in any trade, or in which he/she has worked at a journeyman level or higher.

WARM MIX ASPHALT (BDE)
Effective: January 1, 2012 Revised: April 1, 2016

Description. This work shall consist of designing, producing and constructing Warm Mix Asphalt
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option. Work shall be according to
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified
herein. In addition, any references to HMA in the Standard Specifications, or the special
provisions shall be construed to include WMA.

WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA
utilizing approved WMA technologies. WMA technologies are defined as the use of additives or
processes which allow a reduction in the temperatures at which HMA mixes are produced and
placed. WMA is produced by the use of additives, a water foaming process, or combination of
both. Additives include minerals, chemicals or organics incorporated into the asphalt binder
stream in a dedicated delivery system. The process of foaming injects water into the asphalt
binder stream, just prior to incorporation of the asphalt binder with the aggregate.

Approved WMA technologies may also be used in HMA provided all the requirements specified
herein, with the exception of temperature, are met. However, asphalt mixtures produced at
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the
grade reduction of the virgin asphalt binder grade.
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Equipment.

Revise the first paragraph of Article 1102.01 of the Standard Specifications to read:

“1102.01 Hot-Mix Asphalt Plant. The hot-mix asphalt (HMA) plant shall be the batch-type,
continuous-type, or dryer drum plant. The plants shall be evaluated for prequalification rating and
approval to produce HMA according to the current Bureau of Materials and Physical Research
Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”. Once approved, the
Contractor shall notify the Bureau of Materials and Physical Research to obtain approval of all
plant modifications. The plants shall not be used to produce mixtures concurrently for more than
one project or for private work unless permission is granted in writing by the Engineer. The plant
units shall be so designed, coordinated and operated that they will function properly and produce
HMA having uniform temperatures and compositions within the tolerances specified. The plant
units shall meet the following requirements.”

Add the following to Article 1102.01(a) of the Standard Specifications.
“(11) Equipment for Warm Mix Technologies.

a. Foaming. Metering equipment for foamed asphalt shall have an accuracy of
+ 2 percent of the actual water metered. The foaming control system shall be
electronically interfaced with the asphalt binder meter.

b. Additives. Additives shall be introduced into the plant according to the supplier’s
recommendations and shall be approved by the Engineer. The system for
introducing the WMA additive shall be interlocked with the aggregate feed or weigh
system to maintain correct proportions for all rates of production and batch sizes.”

Mix Design Verification.

Add the following to Article 1030.04 of the Standard Specifications.
“(e) Warm Mix Technologies.
(1) Foaming. WMA mix design verification will not be required when foaming technology
is used alone (without WMA additives). However, the foaming technology shall only

be used on HMA designs previously approved by the Department.

(2) Additives. WMA mix designs utilizing additives shall be submitted to the Engineer for
mix design verification.”
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Construction Requirements.

Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read:

“The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C). WMA
shall be delivered at a minimum temperature of 215 °F (102 °C).”

Basis of Payment.

This work will be paid at the contract unit price bid for the HMA pay items involved. Anti-strip will
not be paid for separately, but shall be considered as included in the cost of the work.

WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723” within ten business
days following the reporting period. The reporting period shall be Monday through Sunday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included

in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 75 working days.
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BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE)
Effective: November 2, 2006 Revised: August 1, 2017

Description.  Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The bidder shall indicate with their bid
whether or not this special provision will be part of the contract.

The adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) mixtures,
bituminous surface treatments (cover and seal coats), and preventative maintenance type surface
treatments that are part of the original proposed construction, or added as extra work and paid
for by agreed unit prices. The adjustments shall not apply to bituminous prime coats, tack coats,
crack filling/sealing, joint filling/sealing, or extra work paid for at a lump sum price or by force
account.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.

CA = (BPIr - BPIL) x (%ACv /100) x Q

Where: CA
BPIp

Cost Adjustment, $.

Bituminous Price Index, as published by the Department for the month the work
is performed, $/ton ($/metric ton).

Bituminous Price Index, as published by the Department for the month prior to
the letting for work paid for at the contract price; or for the month the agreed
unit price letter is submitted by the Contractor for extra work paid for by agreed
unit price, $/ton ($/metric ton).

Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACy will be determined from the adjusted job mix formula. For
bituminous materials applied, a performance graded or cutback asphalt will be
considered to be 100% ACy and undiluted emulsified asphalt will be considered
to be 65% ACy.

Q = Authorized construction Quantity, tons (metric tons) (see below).

BPIL

%ACy

For HMA mixtures measured in square yards: Q, tons = A x D x (Gmp X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = A x D x (Gmp x 1)/ 1000. When computing
adjustments for full-depth HMA pavement, separate calculations will be made for the binder and
surface courses to account for their different G, and % ACy.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000

Where: A Area of the HMA mixture, sq yd (sq m).

D = Depth of the HMA mixture, in. (mm).

Gmp = Average bulk specific gravity of the mixture, from the approved mix design.
\% = Volume of the bituminous material, gal (L).

SG = Specific Gravity of bituminous material as shown on the bill of lading.
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Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI_. and BPIr in excess of five percent, as
calculated by:

Percent Difference = {(BPI. — BPIp) + BPI.} x 100

Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract
requirements for the work placed during the month are satisfied. The adjustments shall not apply
during contract time subject to liquidated damages for completion of the entire contract.

FUEL COST ADJUSTMENT (BDE)
Effective: April 1, 2009 Revised: August 1, 2017

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any category of work will make that category of
work exempt from fuel cost adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category. The
adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and extra work paid for by agreed unit price will be subject
to fuel cost adjustment only when the category representing the added work was subject to the
fuel cost adjustment. Extra work paid for at a lump sum price or by force account will not be
subject to fuel cost adjustment. Category descriptions and thresholds for application and the fuel
usage factors which are applicable to each are as follows:

(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204, and
206 including any modified standard or nonstandard items where the character of the
work to be performed is considered earthwork. The cumulative total of all applicable
item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in the fuel
usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for trucking.

(2) Category B: Subbases and Aggregate Base Courses. Contract pay items constructed
under Sections 311, 312 and 351 including any modified standard or nonstandard
items where the character of the work to be performed is considered construction of a
subbase or aggregate, stabilized or modified base course. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included in
the fuel usage factor is a 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

116



FAP Route 852 (US 52)
Project HSIP-FSR1(414)
Section 2015-066 |

Will County

Contract No. 62B45

(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract pay
items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included in
the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.
Contract pay items constructed under Sections 353, 420, 421 and 483 including any
modified standard or nonstandard items where the character of the work to be
performed is considered PCC base, pavement or shoulder. The cumulative total of all
applicable item plan quantities shall exceed 7500 sq yd (6000 sq m). Included in the
fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.

Fuel Usage Factors.

English Units

Category Factor Units

A - Earthwork 0.34 gal/ cu yd
B — Subbase and Aggregate Base courses 0.62 gal/ ton

C — HMA Bases, Pavements and Shoulders 1.05 gal/ ton
D — PCC Bases, Pavements and Shoulders 2.53 gal / cu yd

E — Structures 8.00 gal / $1000
Metric Units

Category Factor Units

A - Earthwork 1.68 liters / cum

B — Subbase and Aggregate Base courses 2.58 liters / metric ton
C — HMA Bases, Pavements and Shoulders 4.37 liters / metric ton
D — PCC Bases, Pavements and Shoulders 12.52 liters / cum

E — Structures 30.28 liters / $1000
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(c) Quantity Conversion Factors.

Category Conversion Factor
B sq yd to ton 0.057 ton / sq yd / in depth
sq m to metric ton 0.00243 metric ton / sqg m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth
sq m to metric ton 0.00239 m ton / sq m / mm depth
D sq yd to cu yd 0.028 cu yd / sq yd / in depth
sqmtocum 0.001 cu m/ sq m / mm depth

Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPlp - FPIL) x FUF x Q

Where: CA = Cost Adjustment, $

FPIp = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)

FPI. = Fuel Price Index, as published by the Department for the month prior to the
letting for work paid for at the contract price; or for the month the agreed unit
price letter is submitted by the Contractor for extra work paid for by agreed unit
price, $/gal ($/liter)

FUF = Fuel Usage Factor in the pay item(s) being adjusted

Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform
the work.

Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made when
there is a difference between the FPI_ and FPIp in excess of five percent, as calculated by:

Percent Difference = {(FPIL — FPIp) + FPI_} x 100

Fuel cost adjustments will be calculated for each calendar month in which applicable work is
performed; and will be paid or deducted when all other contract requirements for the items of work
are satisfied. The adjustments shall not apply during contract time subject to liquidated damages
for completion of the entire contract.
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STEEL COST ADJUSTMENT (BDE)
Effective: April 2, 2004 Revised: August 1, 2017

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any item of work will make that item of steel
exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in have a
contract value of $10,000 or greater.

The adjustments shall apply to the above items when they are part of the original proposed
construction, or added as extra work and paid for by agreed unit prices. The adjustments shall
not apply when the item is added as extra work and paid for at a lump sum price or by force
account.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by this
special provision. The Department reserves the right to verify submitted quantities.
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Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIy — MPIL

Where: MPIuw=  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI. = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting for work paid for at the contract price;
or for the month the agreed unit price letter is submitted by the Contractor for
extra work paid for by agreed unit price,. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made when
there is a difference between the MPI. and MPIy in excess of five percent, as calculated by:

Percent Difference = {(MPI. — MPIy) + MPI.} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made for
fluctuations in the cost of the steel as described herein. No adjustment will be made for changes
in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for completion
of the entire contract.
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Item

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 1b/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 - 15.2 m))
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m)
14 Ib/ft (21 kg/m)
21 Ib/ft (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 Ib/ft (46 kg/m)
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)
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STORM WATER POLLUTION PREVENTION PLAN

\linois Department i i
of Transportation Storm Water Pollution Prevention Plan

Route Marked Route Section '

| FAP 852 : | |uss2 | [2015-068l |
Project Number County Contract Number

|c-91-045-16 | [win | [e2845 |

This plan has been prepared to compiy with the provisions of the National Pollutant Discharge Elimination System (NPDES)
Permit No. ILR10 (Permit ILR10}, issues by the lllinois Environmental Protection Agency (IEPA) for storm water discharges
from construction site activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete.
| am aware that there are significant penalties for submitting false information, including the possibility of fine and
imprisonment for knowing violations. ‘

Print Name Title Agency
|Anthony Quigley, P.E. i |Regiona| Engineer ‘ |l||inots Dept. of Transpoertation
Signature Date

5?2 aN %&gé J-27-17

. Site Description

A. Provide a description of the project location {include latitude and longitude):

This project begins at a point on the north leg of the intersection of US Route 52 (FAP 852) and Spencer
Rd. (Latitude: 41.4957 Longitude: -88.0588) and extends in a southerly direction for a distance of 15.980
miles to the west leg of intersection of US Route 52 and US Route 45 (Latitude: 41.3528, Longitude:
-87.8825). The net length of this improvement is 72,834 ft (13.794 miles). The project is located within

the Village of Manhattan and Unincorporated Will County, from Township 35N, Range 10E, Section 26 to
Township 33N, Range 12E, Section 18.

The design, installation, and maintenance of BMPs at these locations are within an area where annual
erosivity (R value) is less than or equal to 160. Erosivity is less than 5 in all two-week periods between
October 12 and April 15, which would qualify for a construction rainfali erosivity waiver under the US
Construction Generai Permit requirements. At these locations, erosivity is highest in spring to autumn,
April 16 - October 11.

B. Provide a description of the construction activity which is subject of this plan:

The work to be performed under this contract consists of drainage ditch excavation, paved shoulder
removal, installation of hot-mix asphalt for shoulder widening, hot-mix asphalt surface removal,
resurfacing with hot-mix asphalt surface course, milling shoulder and centerline rumble strips, placement
of pavement markings and all incidental and collateral work necessary to complete the project as shown
on the plans or described herein. This project will be completed in 1 construction stage with work on one
side at a time. Erosion control measures will be used such as Erosion Control Blanket and Perimeter
Erosion Control Barrier. Temporary measures will be removed after construction once disturbed areas
have been permanently stabilized.

. C. Provide the estimated duration of this project:
The project is estimated to require 70 working days and last approximately 6 months. J

Printed 11/21/17 Page 1 of 10 BDE 2342 (Rev. 09/29/15)
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D. The total area of the construction site is estimated to be 17317 acres.
The total area of the site estimated to be disturbed by excavation, grading or other activities is 120.39 acres.
E. The following is a weighted average of the runoff coefficient for this project after construction activities are
completed: ’

Before Construction:
Asphalt: 52.78 acres, C=0.85
Loam (Light Vegetation). 117.32 acres, C=0.30

‘ Weighted Average:
C =((52.78*0.85)+(120.39*0.3})/173.17
C=0.47

After Construction:
Asphalt: 55.85 acres, C=0.85
Loam (Light Vegetation): 117.32 acres, C = 0.30

Weighted Average:
C = ((55.85*0.85)+(117.32*0.3))/173.17
C=0.48 _
F. List all soils found within project boundaries. Include map unit name, slope information and erosivity:
Soil Name Slope % K-Factor
Elliott Silt Loam (146A) 0to2% K=0.32
Elliott Silt Loam (146B) 2 to 4% K=10.32
Elliott Silty Clay Loam (146B2) 21t0 4% K=0.28
Varna Silt Loam (223C2) 410 6% K= 0.37
Ashkum Silty Clay Loam (232A) 0Oto 2% K=0.20
Symerton Silt Loam (294B) 2t05% K=0.24
Beecher Silt Loam (298B) 210 4% K=0.37
Beecher Silt Loam (288B2) 21t04% K=0.43
| Peotone Silty Clay Loam (330A) 0to 2% K=0.24
Elpaso Silty Clay loam (356A) 010 2% K=0.24
Jasper Loam (440A) 010 2% K=0.28
Jasper Loam (440B) 2t05% K= 0.20
Jasper Loam (440C2}) 510 10% K=0.24
Ozaukee Silt Loam {530C2) 4110 6% K=0.43
Ozaukee Silt Loam (530D2) 6 to 12% K=0.43
Markham Silt Loam (531C2) 410 6% K=0.37
Markham Silt Loam (5631D2) 6 to 12% K=0.37
Lawson Silt Loam (8451A) 0tc 2% K= 0.37

G. Provide an aerial extent of wetland acreage at the site:
There are no wetlands that are located within the project corridor that will be impacted.

H. Pravide a description of potentially erosive areas associated with this project:

The erosive areas for this project include the area under the pavement removed and areas excavated for
the proposed HMA shoulder and to regrade the foreslopes.

1. The following is a description of soil disturbing activities by stages, their locations, and their erosive factors (e.g.
steepness of slopes, length of scopes, etc.):

The part of the existing pavement and any existing shoulder will be removed and the exposed ground will
be graded at 4% for the proposed 4' HMA Shoulders. The foreslopes will then be regraded to match the
proposed grade elevation of the new HMA shoulder. These will be graded at 3:1 slopes, but may be 8:1
or 10:1 in some locations in order to contain the earthwork within state ROW.

Printed 11/21/17 ' Page 2 of 10 BDE 2342 (Rev. 09/29/15)
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J. See the erosion coniral plans and/or drainage plans for this contract for information regarding drainage patterns,
approximate slopes anticipated before and after major grading activities, locations where vehicles enter or exit the
site and controls to prevent off site sediment tracking (to be added after contractor identifies locations), areas of soil
disturbance, the location of major structural and non-structural controls identified in the plan, the location of areas
where stabiiization practices are expected to occur, surface waters (including wetlands) and locations where storm
water is discharged to surface water including wetlands.

K. Identify who owns the drainage system (municipality or agency) this project will drain into:
[IDOT and Will County |

L. The following is a list of General NPDES ILR40 permittees within whose reporting jurisdiction this project is located.
|Village of Manhattan, Will County, and IDOT |

M. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site. The location of the
receiving waters can be found on the erosion and sediment control plans:

The direct receiving waters are unnamed tributaries to Sugar Run, Jackson Creek, Prairie Creek and
Forked Creek. The ultimate receiving waters are the Des Plaines River & Kankakee River. Both rivers are
biologically significant streams as per IDNR.

N. Describe areas of the site that are to be protected or remain undisturbed. These areas may include steep slopes,
highly erodible soils, streams, stream buffers, specimen trees, natural vegetation, nature preserves, etc.

IThere are water bodies, woodlands, farmlands, and nature preserves adjacent to the right-of-way. J

0. The following sensitive environmental resources are associated with this project, and may have the potential to be
impacted by the proposed development:

Floodplain

Wetland Riparian

Threatened and Endangered Species

Historic Preservation

303(d) Listed receiving waters for suspended solids, turbidity, or siltation

Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity, or siltation
1 Applicable Federal, Tribal, State or Local Programs

[ Other

OO0o0R

1. 303(d) Listed receiving waters (fill out this section if checked above):

| |

a. Thename(s) of the listed water body, and identification of all pollutants causing impairment:

| |

b. Provide a description of how erosion and sediment control practices will prevent a discharge of sediment
resulting from a storm event equal to or greater than a twenty-five (25) year, twenty-four (24) hour rainfall
event:

(A ]

c. Provide a description of the location(s) of direct discharge from the project site to the 303(d) water body:
[N/A |

d. Provide a description of the location(s) of any dewatering discharges to the MS4 and/or water body:
N/A

2. TMDL (fill out this section if checked above)
a. The name(s) of the listed water body:

IN/A B

b. Provide a description of the erosion and sediment centrol strategy that will be incorporated into the site
design that is consistent with the assumptions and requirements of the TMDL:

Printed 11/21/17 Page 3 of 10 BDE 2342 (Rev. 09/29/15)
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\ N/A {

¢. If a specific numeric waste load allocation has been established that would apply to the project's discharges,
provide a description of the necessary steps te meet the allocation:

[na 1

P. The following pollutants of concern will be associated with this construction project:

[<] Soil Sediment Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids)
<] Concrete i Antifreeze / Coolants

[] Concrete Truck waste . [T Waste water from cleaning construction equipment

[Tl Concrete Curing Compounds - [ Other (specify)

Solid waste Debris 1 Other (specify)

[l Paints 7] Other (specify)
] Solvents 7] Other (specify)

Xl Fertilizers / Pesticides ) - [] Other (specify)

1. Controls

This section of the plan addresses the controls that will be implemented for each of the major construction activities
_described in 1.C. above and for all use areas, borrow sites, and waste sites. For each measure discussed, the Contractor
will be responsible for its implementation as indicated. The Contractor shall provide to the Resident Engineer a plan for
the implementation of the measures indicated. The Contractor and subcontractors, will notify the Resident Engineer of
any proposed changes, maintenance, or modifications to keep construction activities compliant with the Permit ILR10.
Each such Contractor has signed the required certification on forms which are attached to, and are a part of, this plan:

A. Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed, and maintained to:
1. Minimize the amount of soil exposed during construction activity;
2. Minimize the disturbance of steep slopes;
3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment
removal and maximize storm water infiliration, unless infeasible;
4. Minimize soil compaction and unless infeasible, preserve topso&l

B. Stabilization Practices: Pravided below is a description of interim and permanent stabilization practices, |nC|ud|ng
site- specific scheduling of the implementation of the practices. Site plans will ensure that existing vegetation is
preserved where attainable and disturbed portions of the site will be stabilized. Stabilization practices may include
but are not limited to: temporary seeding, permanent seeding, mulching, geotextiles, sodding, vegetative buffer
strips, protection of trees, preservation of mature vegetation, and other appropriate measures. Except as provided
below in 1I{B)(1) and 1I(B)(2), stabilization measures shall be initiated immediately where construction activities have
temporarily or permanently ceased but in no case more than one (1) day after the construction activity in that
portion of the site has temporarily or permanently ceases on all disturbed portions of the site where construction will
not oceur for a period of fourteen (14) or more calendar days.

1. Where the initiation of stabilization measures is precluded by snow cover, stabilization measures shall be
initiated as soon as practicable.

2. -On areas where construction activity has temporarily ceased and will resume after fourteen (14) days, a
temporary stabilization method can be used.

The following stabilization practices will be used for this project:
Preservation of Mature Vegetation Erosion Control Blanket / Mulching
[ Vegetated Buffer Strips [l Sodding
[ Protection of Trees ] Geotextiles
Temporary Erosion Control Seeding Other (specify) Mulch Method 2
[ Temporary Turf {(Seeding, Class 7) [T} Other (specify)
[7] Temporary Mulching [ Other (specify)
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X Permanent Seeding [ Other (specify)

Describe how the stabilization practices listed above will be utilized during construction:

The area within the construction limits of the project will be improved and managed for the purposes of
controlling erosion within the area, minimizing siltation flow into the construction zone and establishing
vegetative cover which will become permanent vegetation and act as an erosion barrier.

Where possible, stabilization of the initial Stage should be completed before work is moved to
subsequent stages.

Stabilization control runoff volume and velocity, peak runoff rates and volumes of discharge to minimize
exposed soil, disturbed slopes, sediment discharges from construction, and provides for natural buffers
and minimization of soil compaction. Existing vegetated areas where disturbance can be avoided will not
require stabilization.

Excavated areas and embankments shall be permanently seeded and blanketed within 1 day of the
completion of final grading. If permanent seeding is not conducted, the areas shall be temporarily seeded
within 1 day in not active for 14 days, as stated in the Standard Specifications of "Temporary Erosion -
Sediment Control". .

Mulch Method 2 should be applied to slopes for temporary stabilization prior to seasons when Temporary
Seed will not germinate, for example mid-July and winter.

Describe how the stabilization practices listed above will be utilized after construction activities have been
completed:

All areas disturbed by excavation shall be stabilized with permanent seeding and erosion control blanket.

C. Structural Practices: Provided below is a description of structural practices that will be implemented, to the degree
attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the discharge of pollutants
from exposed areas of the site. Such practices may include but are not limited to: perimeter erosion barrier, earth
dikes, drainage swales, sediment traps, ditch checks, subsurface drains, pipe slope drains, level spreaders, storm
drain inlet protection, rock outlet protection, reinforced soil retaining systems, gabions, and temporary or permanent
sediment basins. The installation of these devices may be subject to Section 404 of the Clean Water Act.

The following stabilization practices will be used for this project:

& Perimeter Erosion Barrier [ Rock Outlet Protection
Temporary Ditch Check [] Riprap
: Storm Drain Inlet Protection 7] Gabions
7] Sediment Trap "] Slope Mattress
{1 Temporary Pipe Slope Drain {71 Retaining Walls
"] Temporary Sediment Basin {1 Slope Walls
7] Temporary Stream Crossing [ Concrete Revetment Mats
‘[ Stabilized Construction Exits ‘] Level Spreaders
[] Turf Reinforcement Mats ™ Other (specify)
[7] Permanent Check Dams [ Other {(specify)
[ Permanent Sediment Basin [T] Other (specify)
[ Aggregate Ditch [] Other (specify)
[] Paved Ditch 7] Other (specify)

Describe how the structural practices listed above will be utilized during construction:
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Perimeter erosion barrier will be placed at the downslope end of disturbed areas along the project site
boundaries to capture sediment from the sheet flow runoff. Perimeter erosion barrier should not be
utilized in areas of concentrated flow. Silt fence should only be used as PEB in areas where the work
area is higher than the perimeter. The use of silt fence at the top of the slope/elevations higher than the
work area should always be avoided. If necessary, temporary fence should be utilized in these locations
{where the top of slope/elevation is higher than the work area) in lieu of silt fence.

In concentrated flows, temporary ditch checks will be utilized to control erosion within the ditch sections
by creating pools that promote sediment settling out of runoff.

Inlet filters will be utilized at the existing structures within the curb line and ditch locations. Inlet filters will
help prevent construction sediment from discharging the site into storm sewers.

Avoid using the INLET AND PIPE PROTECTION shown on the Highway Standard Sheets 280001, Straw
bales and silt fence should not be used as inlet and pipe protection. Infet and pipe protection should be
comprised of ditch checks, temporary seeding and temporary erosion control blanket and will be instalied
at all storm sewer and culverts. Inlet filters, as specified in Article 1081.15(h) of the Standard _
Specifications (current addition) will be installed at all inlets, catch basins, and manholes for the duration
of construction. Inlet filters will be cleaned on a regular basis.

Describe how the structural practices listed above will be utilized after construction activities have been completed:
Temporary measures will be remaoved after construction cnce disturbed areas have been permanently
stabilized.

D. Treatment Chemicals
Will polymer flocculents or treatment chemicals be utilized on this project: [] Yes No

If yes above, identify where and how polymer flocculents or treatment chemicals will be utilized on this-project.
N/A

E. Permanent Storm Water Management Controls: Provided below is a description of measures that will be
instalted during the construction process to control volume and pollutants in storm water discharges that will occur
after construction operations have been completed. The installation of these devices may be subject to Section 404
of the Clean Water act.

1. Such practices may include but are not limited to: storm water detention structures (including wet ponds), storm
water retention structures, flow attenuation by use of open vegetated swales and natural depressions, infiltration
of runoff on site, and sequential systems (WhICh combine several practices).

The practices selected for implementation were determined on the basis of the technical guidance in Chapter 41
(Construction Site Storm Water Pollution Control) of the IDOT Bureau of Design & Environment Manual. if
practices other than those discussed in Chapter 41 are selected for implementation or if practices are applied to
situations different from those covered in Chapter 41, the technical basis for such decisions will be explained
below.

2. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall channel as
necessary to provide a non-erosive velocity flow from the structure to a water course so that the natural physical
and biological characteristics and functions are maintained and protected (e.g. maintenance of hydrologic
conditions such as the hydroperiod and hydrodynamics present prior ta the initiation of construction activities).

Description of permanent storm water management controls:
Permanent storm water management features include the proposed seeding for disturbed areas.

Vegetated ditches will filter storm water runoff and reduce the potential for sediment and other
contaminants to discharge from the site.

Velocity dissipation devices must be used as necessary at all discharge locations and along the
length of any outfall channel to provide a non-erosive velocity flow from the structure to a water
source so that the natural physical and biological functions of the receiving water is maintained and
protected.
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F. Approved State or L.ocal Laws: The management practices, controls, and provisions contained in this plan will be
in accordance with IDOT specifications, which are at least as protective as the requirements contained in the lliinois
Environmental Protection Agency's lllinois Urban Manual. Procedures and requirements specified in applicable
sediment and erosion site plans or storm water management plans approved by local officials shall be described or
incorporated by reference in the space provided below. Requirements specified in sediment and erosion site plans,
site permits, storm water management site plans or site permits approved by local officials that are applicable to
protecting surface water resources are, upon submittal of an NOI, to be authorized to discharge under the Permit
ILR10 incorporated by reference and are enforceable under this permit even if they are not specifically included in
the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or storm water
management plans approved by local officials:

All management practices, control and other provisions provided in the plans are in accordance with
IDOT Standard Specifications for Road and Bridge Construction.

G. Contractor Required Submittals: Prior to conducting any professional services at the site covered by this plan, the
Contractor and each subcontractor responsible for compliance with the permit shall submit to the Resident Engineer
a Contractor Certification Statement, BDE 2342a.

1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major
activities with implementation of poliution prevention BMPs, including the following items:

Approximate duration of the project, including each stage of the project

Rainy season, dry season, and winter shutdown dates

Temporary stabilization measures to be employed by contract phases

Mabilization time frame

Mass clearing and grubbing/roadside clearing dates

Deployment of Erosion Control Practices

Deployment of Sediment Control Practices (including stabilized construction entrances/exits)

Deployment of Construction Site Management Practices (including concrete washout facilities, chemical

storage, refueling locations, etc.)

Paving, saw-cutting, and any other pavement related operations

s Major planned stockpiling operations

+ Time frame for other significant long-term operations or activities that may plan non-storm water
discharges such as dewatering, grinding, efc.

+ Permanent stabilization activities for each area of the project

2. The Contractor and each subcontractor shall provide, as an attachment to their signed Contractor Certification
Statement, a discussion of how they will compiy with the requirements of the permit in regard to the following
items and provide a graphical representation showing location and type of BMPs to be used when applicable:

« Vehicle Entrances and Exits - Identify type and location of stabilized construction entrances and exits to
be used and how they will be maintained.

+ Material delivery, Storage, and Use - Discuss where and how materials including chemicals, concrete
curing compounds, pefroleum products, etc. will be stored for this project.

« Stockpile Management - ldentify the location of both on-site and off-site stockpiles. Discuss what BMPs

will be used to prevent pollution of storm water from stockpiles.

Waste Disposal - Discuss methods of waste disposal that will be used for this project.

e Spill Prevention and Control - Discuss steps that will be taken in the event of a material spill (chemicals,

concrete curing compounds, petroleum, etc.).

Concrete Residuals and Washout Wastes - Discuss the location and type of concrete washout facilities

to be used on this project and how they will be signed and maintained.

Litter Management - Discuss how litter will be maintained for this project {education of employees,

number of dumpsters, frequency of dumpster pick-up, etc.).

Vehicle and Equipment Cleaning and Maintenance - Identify where equipment cleaning and

maintenance locations for this project and what BMPs will be used to ensure containment and spill

prevention.
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« Dewatering Activities - Identify the controls which will be used during dewatering operations to ensure
sediments will not leave the construction site. ) '

« Polymer Flocculants and Treatment Chemicals - Identify the use and dosage of treatment chemicals and
provide the Resident Engineer with Material Safety Data Sheets. Describe procedures on how the
chemicals will be used and identify who will be responsible for the use and application of these
chemicals. The selected individual must be trained on the established procedures.

« Additional measures indicated in the plan.

lil. Maintenance
When requested by the Contractor, the Resident Engineer will provide general maintenance guides to the Contractor for
the practices associated with this project. The following additional procedures will be used to maintain, in good and
effective operating conditions, the vegetation, erosion and sediment control measures and other protective measures
identified in this plan. It will be Contractor's responsibility to attain maintenance guidelines for any manufactured BMPs
which are to be installed and maintained per manufacture's specifications.

All ESC measures will be maintained in accordance with the IDOT Erosion and Sediment Control Field Guide
for Construction Inspection and IDOT's Best Management Practices - Maintenance Guide:
{http://www.idot.illinois.govitransportation-system/environment/erosion-and-sediment-control}.

All maintenance of ESC systems is the responsibility of the contractor.

The Contractor shall check all ESC measures weekly and after each rainfall, 0.5 inches or greater in a 24
hour period, or eguivalent snowfall. Additionally, during the winter months, all measures should be checked
by the Contractor after each significant snow melt.

IV. Inspections

Qualified personnel shall inspect disturbed areas of the construction site which have not yet been finally stabilized,
structural control measures, and locations where vehicles and equipment enter and exit the site using IDOT Storm Water
Pollution Prevention Plan Erosion Control Inspection Report (BC 2259). Such inspections shall be conducted at least
once every seven (7) calendar days and within twenty-four (24) hours of the end of a storm or by the end of the following
business or work day that is 0.5 inch or greater or equivalent snowfall.

- inspections may be reduced to once per month when construction activities have ceased due to frozen conditions.
Weekly inspections will recommence when construction activities are conducted, or if there is 0.5" or greater rain event,
or a discharge due to snowmelt occurs.,

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this plan,
the Resident Engineer shall notify the appropriate IEPA Field Operations Section office by e-mail at:
epa.swnoncomp@illinois.gov, telephone or fax within twenty-four (24) hours of the incident. The Resident Engineer shall
then complete and submit an "Incidence of Non-Compliance” (ION) report for the identified violation within five (5) days
of the incident. The Resident Engineer shall use forms provided by IEPA and shall include specific information on the
cause of noncompliance, actions which were taken to prevent any further causes of noncompliance, and a statement
detailing any environmental impact which may have resulted from the noncompliance. All reports of non-compliance
shall be signed by a responsible authority in accordance with Part V1. G of the Permit ILR10.

The Incidence of Non-Compliance shall be mailed to the following address:

lllinois Environmental Protection Agency
Division of Water Pollution Control

Attn: Compliance Assurance Section
1021 North Grand East

Post Office Box 19276

Springfield, lllincis 62794-9276

Additional Inspections Required:

All offsite Borrow, Waste and Use areas are part of the construction site and are to be inspected according to
the language in this section.
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V. Failure to Comply

Failure to comply with any provisions of this Storm Water Pollution Prevention Pian will result in the implementation of a
National Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the
Contractor and/or penalties under the Permit ILR10 which could be passed on to the Contractor.
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lilinois Department e
of Transportation Contractor Certification Statement

- Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor -
must complete and return to the Resident Engineer the following certification. A separate certification must be submitted by
each firm. Attach to this certification all items required by Section 11.G of the Storm Water Pollution Prevention Plan

- (SWPPP) which will be handled by the Contractors/subcontractor completing this form.

Route Marked Route Section

| FAP 852 | |uss2 | [2015-0661 |
Project Number County Contract Number

|C-91-045-16 | [wil | [62B45 : |

This certification statement is a part of SWPPP for the project described above, in accordance with the General NPDES
Permit No. tLR10 issued by the lllincis Environmental Protection Agency.

| certify under penalty of law that | understand the terms of the Permit No. ILR10 that authorizes the storm water discharges
associated with industrial activity from the construction site identified as part of this certification.

In addition, | have read and understand ali of the information and requirements stated in SWPPP for the above mentioned
project; | have received copies of all appropriate maintenance procedures; and, | have provided all documentation required
to be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as necessary.

[] Contractor

7] Sub-Contractor

Print Name Signature

Title ' Date

Name of Firm . Telephone

Street Address City/State/Zip :

L | |

ltems which the Contractor/subcontractor will be responsible for as required in Section I1.G. of SWPPP:

| |
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. A breach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor

performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27,
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection



for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.



d. In the event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.

The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

IIl. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each



classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:

(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(i) The classification is utilized in the area by the construction
industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a

separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
saocial security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour Division Web site at
http://lwww.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..



(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under 85.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under 85.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(i) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice

performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).



Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for
debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one

and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and



(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty Items" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.

4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. Itis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:



a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "participant,” "person," "principal,” and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.
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j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.

* k k k%

2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "participant,” "person," "principal,” and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of



Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled “Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.

* ok ok ok ok

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* ok ok ok ok

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
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Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.



ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded under the
Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor undertaking to
do work which is, or reasonably may be, done as on-site work, shall give
preference to qualified persons who regularly reside in the labor area as
designated by the DOL wherein the contract work is situated, or the
subregion, or the Appalachian counties of the State wherein the contract
work is situated, except:

a. To the extent that qualified persons regularly residing in the area
are not available.

b. For the reasonable needs of the contractor to employ supervisory or
specially experienced personnel necessary to assure an efficient
execution of the contract work.

c. For the obligation of the contractor to offer employment to present
or former employees as the result of a lawful collective bargaining
contract, provided that the number of nonresident persons employed
under this subparagraph (1c) shall not exceed 20 percent of the total
number of employees employed by the contractor on the contract work,
except as provided in subparagraph (4) below.

2. The contractor shall place a job order with the State Employment
Service indicating (a) the classifications of the laborers, mechanics and
other employees required to perform the contract work, (b) the number of
employees required in each classification, (c) the date on which the
participant estimates such employees will be required, and (d) any other
pertinent information required by the State Employment Service to
complete the job order form. The job order may be placed with the State
Employment Service in writing or by telephone. If during the course of
the contract work, the information submitted by the contractor in the
original job order is substantially modified, the participant shall promptly
notify the State Employment Service.

3. The contractor shall give full consideration to all qualified job
applicants referred to him by the State Employment Service. The
contractor is not required to grant employment to any job applicants who,
in his opinion, are not qualified to perform the classification of work
required.

4. If, within one week following the placing of a job order by the
contractor with the State Employment Service, the State Employment
Service is unable to refer any qualified job applicants to the contractor, or
less than the number requested, the State Employment Service will
forward a certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the contractor's
permanent project records. Upon receipt of this certificate, the contractor
may employ persons who do not normally reside in the labor area to fill
positions covered by the certificate, notwithstanding the provisions of
subparagraph (1c) above.

5. The provisions of 23 CFR 633.207(e) allow the contracting
agency to provide a contractual preference for the use of mineral
resource materials native to the Appalachian region.

6. The contractor shall include the provisions of Sections 1 through 4 of

this Attachment A in every subcontract for work which is, or reasonably
may be, done as on-site work.
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Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR 8§ 381.7 (b), the contractor agrees—

“(2) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.
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