
 
April 23, 2018 
 
 
SUBJECT:  FAU Route 297 (US 6) 
  Project HSIP-M6EY(956) 
  Section 3178G-N(14) 
  Cook County 
  Contract No. 60Y26 
  Item No. 178, April 27, 2018 Letting 
  Addendum B 
 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Added page iv to the Table of Contents to the Special Provisions 
2. Revised pages 2-7 of the Special Provisions  
3. Added pages 204-213 to the Special Provisions 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

Jack A. Elston, P.E. 
Acting Bureau Chief 
Bureau of Design and Environment 
 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Anthony Quigley, Region 1, District 1; Tim Kell 
 
MS/ck 
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COMPLETION DATE PLUS WORKING DAYS 
Effective:  September 30, 1985 Revised:   January 1, 2007 
 
Revise Article 108.05 (b) of the Standard Specifications as follows: 
 

"When a completion date plus working days is specified, the Contractor shall complete all 
contract items and safely open all roadways to traffic by 11:59 PM on November 5, 2018 
except as specified herein. 

 
The Contractor will be allowed to complete all clean-up work and punch list items within 5 
working days after the completion date for opening the roadway to traffic.  Under extenuating 
circumstances the Engineer may direct that certain items of work, not affecting the safe 
opening of the roadway to traffic, may be completed within the working days allowed for 
cleanup work and punch list items.  Temporary lane closures for this work may be allowed at 
the discretion of the Engineer. 

 
Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included in 
this contract, shall apply to both the completion date and the number of working days. 
 
MAINTENANCE OF ROADWAYS 
Effective:  September 30, 1985 Revised:  November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume responsibility 
for normal maintenance of all existing roadways within the limits of the improvement.  This normal 
maintenance shall include all repair work deemed necessary by the Engineer, but shall not include 
snow removal operations.  Traffic control and protection for maintenance of roadways will be 
provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
 
 
STATUS OF UTILITIES (D-1) 
Effective:  June 1, 2016 
 
Utility companies and/or municipal owners located within the construction limits of this project 
have provided the following information in regard to their facilities and the proposed 
improvements.  The tables below contain a description of specific conflicts to be resolved and/or 
facilities which will require some action on the part of the Department’s contractor to proceed with 
work.  Each table entry includes an identification of the action necessary and, if applicable, the 
estimated duration required for the resolution. 
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UTILITIES TO BE ADJUSTED 
 
Conflicts noted below have been identified by following the suggested staging plan included in 
the contract.  The company has been notified of all conflicts and will be required to obtain the 
necessary permits to complete their work; in some instances resolution will be a function of the 
construction staging.  The responsible agency must relocate or complete new installations as 
noted in the action column; this work has been deemed necessary to be complete for the 
Department’s contractor to then work in the stage under which the item has been listed. 
 
Pre-Stage 

STAGE / 
LOCATION 

TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
ACTION 

     

 
Stage 1 

STAGE / 
LOCATION 

TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
ACTION 

501+76, 96’ RT 
502+35, 148’ RT 
204+16, 49.5’ LT 
205+65, 30’ LT 
812+36, 27’ LT 

Power Poles 
Proposed Roadway, 
Proposed Widening, 
Proposed Swale 

ComEd 
25 days for 
relocation 

504 +85 Crossing 
504+85 to  
502+60 (LT) 

Gas Main Relocate gas main Nicor Gas 
15 days for 
relocation 

     

201+04 to 207+61, 
48.5’ LT to 42’ LT 

Telephone 
Line 

Proposed Swale, 
Proposed Roadway 

AT&T 
40 days for 
relocation 
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Stage 2 
STAGE / 

LOCATION 
TYPE DESCRIPTION 

RESPONSIBLE 
AGENCY 

ACTION 

497+27.5, 22’ LT 
499+12.2, 33’ LT 
502+01, 33’ LT 
503+63, 30’ LT 
508+44, 30.5’ LT 

Sanitary 
Sewer 
Manholes 

Proposed Widening, 
Proposed Grading, 
Proposed Curb and 
Gutter 

Orland Park 
25 days for 
relocation 

 
No conflicts to be resolved (or if there are conflicts they are to be listed as noted above) 
 
Pre-Stage: ________ Days Total Installation 
Stage 1: ________ Days Total Installation 
Stage 2: ________ Days Total Installation 
 
The following contact information is what was used during the preparation of the plans as provided 
by the Agency/Company responsible for resolution of the conflict. 
 

Agency/Company 
Responsible to 
Resolve Conflict 

Name of contact Address  Phone  e-mail address 

     

 
UTILITIES TO BE WATCHED AND PROTECTED 
 
The areas of concern noted below have been identified by following the suggested staging plan 
included for the contract.  The information provided is not a comprehensive list of all remaining 
utilities, but those which during coordination were identified as ones which might require the 
Department’s contractor to take into consideration when making the determination of the means 
and methods that would be required to construct the proposed improvement.  In some instances 
the contractor will be responsible to notify the owner in advance of the work to take place so 
necessary staffing on the owners part can be secured.   
 
 
Pre-Stage 

STAGE / 
LOCATION 

TYPE DESCRIPTION OWNER ACTION 
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Stage 1 
STAGE / 

LOCATION 
TYPE DESCRIPTION OWNER ACTION 

499+25 (across 
US 6) 
 
500+82 (across 
US 6) 
 
203+30 to 203+80 
(50’ RT)  

Aerial Line 

Proposed Roadway, 
Proposed Widening 
Proposed Swale, 
 
 
 
Proposed METRA 
Commuter Access 

AT&T  

501+89, 46’ RT Power Poles 
Proposed Roadway, 
Proposed Widening 
Proposed Swale 

ComEd  

807+46 45’ RT 
807+45 18’ RT 

Petroleum 
Pipeline 
Vents/Mark
ers 

Proposed Roadway, 
Proposed Grading, 
Proposed Traffic 
Signals 

BP Pipeline  

804+67 to 810+06 
(5’ RT to 115’ RT) 
 

Pipeline 

Proposed Roadway, 
Proposed Grading, 
Proposed Traffic 
Signals 
Proposed Lighting 
Units 

BP Pipeline  

     

804+67 to 810+06 
(21’ RT to 126’ 
RT) 

Pipeline 

Proposed Roadway 
and Proposed 
Grading, Proposed 
Traffic Signals 
Proposed Lighting 
Units 

URS/ AE COM  

501+19 (across 
US 6) 
502+86 (across 
US 6) 
508+75 (across 
US 6) 

Watermain 

Proposed Roadway, 
Proposed Storm 
Sewer, Proposed 
Traffic Signal, 
Proposed Driveway 

Orland Park  
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Stage 2 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION OWNER ACTION 

499+43 to 510+50 
(14’ LT to 37’ LT 
22’ LT to 47’ LT) 
 
499+25 (across 
US 6) 
 
500+82 (across 
US 6) 
 

Aerial Line 
The aerial line is in 
conflict with roadway 
construction 

ComEd  

502+77 45’ LT 

Petroleum 
Pipeline 

Vents/Mark
ers 

Proposed Roadway, 
Proposed Grading, 
Proposed Traffic 
Signals 

URS/ AE COM  

804+67 to 810+06 
(5’ RT to 115’ RT) 
 

Pipeline 

Proposed Roadway, 
Proposed Grading, 
Proposed Traffic 
Signals 

BP  

804+67 to 810+06 
(21’ RT to 126’ RT) 

Pipeline 

Proposed Roadway 
and Proposed 
Grading, Proposed 
Traffic Signals 

URS/ AE COM  

     

502+83 to 510+50 
(43’ RT) 
501+19 (across 
US 6) 
502+86 (across 
US Rte. 6) 
501+19 to 502+86 
(49’ LT) 

Watermain 
Proposed Storm 
Sewer 

Orland Park  
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The following contact information is what was used during the preparation of the plans as provided 
by the owner of the facility.  
 

Agency/Company 
Responsible to 
Resolve Conflict 

Name of contact Address  Phone  e-mail address 

AT&T 
Nicor Gas  
ComEd  
Orland Park 
BP Pipeline 
URS/ AE COM 

Rich Kopec 
Bruce Koppang 
Pete Kratzer 
John Ingram 
Blake Patrick 
Mike Musial 

 630-573-5726 
630-388-2976 
630-437-4855 
708-403-6104 
331-702-3147 
312-697-7221 
 

 

 
The above represents the best information available to the Department and is included for the 
convenience of the bidder.  The days required for conflict resolution should be taken into account 
in the bid as this information has also been factored into the timeline identified for the project when 
setting the completion date. The applicable portions of the Standard Specifications for Road and 
Bridge Construction shall apply.   
 
Estimated duration of time provided in the action column for the first conflicts identified will begin 
on the date of the executed contract regardless of the status of the utility relocations.  The 
responsible agencies will be working toward resolving subsequent conflicts in conjunction with 
contractor activities in the number of days noted.  
 
The estimated relocation dates must be part of the progress schedule submitted by the contractor.  
A utility kickoff meeting will be scheduled between the Department, the Department’s contractor 
and the utility companies.  The Department’s contractor is responsible for contacting J.U.L.I.E. 
prior to any and all excavation work. 
 
 
TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985 Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic Control Supervisor at (847) 705-
4470 a minimum 72 hours in advance of beginning work. 
 
 
 

Revised 4-23-18 
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TRAFFIC CONTROL AT AT-GRADE RR CROSSINGS 
 
When a grade crossing exists either within or in the vicinity of a temporary traffic control zone, 
lane restrictions, flagging or other operations shall not be performed in a manner that would cause 
highway vehicles to stop on the railroad or LRT tracks, unless a flagger or uniformed law 
enforcement officer is provided at the grade crossing to minimize the possibility of highway 
vehicles stopping on the tracks, even if automatic warning devices are in place.  If the queuing of 
vehicles across active rail tracks cannot be avoided, a uniformed law enforcement officer or 
flagger shall be provided at the grade crossing to prevent vehicles from stopping within the grade 
crossing (defined as being 15 feet on either side of the closest and farthest rail), even if automatic 
warning devices are in place. A “DO NOT STOP ON TRACKS” sign shall be used on all 
approaches to a grade crossing. When used, a BE PREPARED TO STOP sign should be located 
before the Flagger symbol sign.  Cost included in “Traffic Control and Protection (Special). 
 
 
RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) (BDE) 
Effective:  January 1, 2006 
 
 
Description.  Railroad Protective Liability and Property Damage Liability Insurance shall be carried 
according to Article 107.11 of the Standard Specifications, expect the limits shall be a minimum 
of $5,000,000 combined single limit per occurrence for bodily injury liability and property damage 
liability with an aggregate limit of $10,000,000 over the life of the policy.  A separate policy is 
required for each railroad unless otherwise noted. 
 

 NUMBER & SPEED OF NUMBER & SPEED OF 
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS 

  
METRA**                                                   18 trains/day @ 50 mph       10 trains/day @ 50 mph    
547 West Jackson Blvd.                                        
Chicago, IL 60661 
 
DOT/AAR No.:  478 783V RR Mile Post:  28.67 
RR Division:  CUS RR Sub-Division:  SOUTHWEWST SUB 
 
For Freight/Passenger Information Contact:  Don Whistler     Phone:  312-322-8016 
For Insurance Information Contact:  Marilyn Schlismann Phone:  312-322-7093 
____________________________________________________________________________ 
Approval of Insurance.  The original and one certified copy of each required policy shall be 
submitted to the following address for approval: 
 
Illinois Department of Transportation 
Bureau of Design and Environment 
2300 South Dirksen Parkway, Room 326 
Springfield, Illinois 62764 
 
 

Added 4/23/18 
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The Contractor will be advised when the Department has received approval of the insurance from 
the railroad(s). Before any work begins on railroad right-of-way, the Contractor shall submit to the 
Engineer evidence that the required insurance has been approved by the railroad(s). The 
Contractor shall also provide the Engineer with the expiration date of each required policy. 
 
Basis of Payment. Providing Railroad Protective Liability and Property Damage Liability Insurance 
will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE LIABILITY 
INSURANCE. 
 
80157 
 
**The Commuter Rail Division of the Regional Transportation Authority, a division of an Illinois 
municipal corporation, and its affiliated separate Public corporation known as the Northeast Illinois 
Regional Commuter Railroad Corporation, both operating under the service mark Metra, as now 
exists or may hereafter be constituted or acquired, and the Regional Transportation Authority, an 
Illinois municipal corporation. 
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METRA RIGHT OF ENTRY 

 
Added 4/23/18 

  



 FAU Route 297 (US 6) 
Project HSIP-M6EY(956) 

Section 3178G-N(14) 
Cook County 

Contract No. 60Y26 
 

 207

 
Added 4/23/18 

  



 FAU Route 297 (US 6) 
Project HSIP-M6EY(956) 

Section 3178G-N(14) 
Cook County 

Contract No. 60Y26 
 

 208
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