April 18, 2023

SUBJECT FAI Route 55 (I-55 Stephenson Expressway)
Section FAI 55 22 BNSF RR
Cook County
Contract No. 62U00
Item No. 8, April 28, 2023 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised the Schedule of Prices
- Revised the Table of Contents to the Special Provisions
- 3. Revised page 16 of the Special Provisions
- 4. Revised sheet 3 of the Plans

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

Jack A. Elston, P.E.

Bureau Chief, Design and Environment

MTS

TABLE OF CONTENTS

LOCATION OF IMPROVEMENT	1
DESCRIPTION OF IMPROVEMENT	1
MAINTENANCE OF ROADWAYS (D1)	2
WORK RESTRICTION	2
STATUS OF UTILITIES (D1)	2
PUBLIC CONVENIENCE AND SAFETY (D1)	6
TRAFFIC CONTROL PLAN (D1)	7
KEEPING THE EXPRESSWAY OPEN TO TRAFFIC	7
FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC	9
TRAFFIC CONTROL FOR WORK ZONE AREAS	10
SPEED DISPLAY TRAILER (D1)	10
TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS)	11
RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR REMOVAL	17
STRUCTURAL STEEL REPAIR	17
TEMPORARY INFORMATION SIGNING	18
RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR REPLACEMENT	19
TEMPORARY SHORING AND CRIBBING	19
RAILROAD PROTECTIVE LIABILITY INSURANCE (BDE)	
BNSF RIGHT-OF-ENTRY	20
EXHIBIT "C" - CONTRACTOR REQUIREMENTS	23
CLEANING AND PAINTING CONTACT SURFACE AREAS OF EXISTING STEEL STRUCTURES	38
HOT DIP GALVANIZING FOR STRUCTURAL STEEL	44
COMPENSABLE DELAY COSTS (BDE)	48
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE)	51
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)	53
ILLINOIS WORKS APPRENTICESHIP INITIATIVE – STATE FUNDED CONTRACTS (BDE)	62
STEEL COST ADJUSTMENT (BDE)	63
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)	66
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)	66
SUBMISSION OF PAYROLL RECORDS (BDE)	67
TRAFFIC SPOTTERS (BDE)	68
VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)	69
WEEKLY DBE TRUCKING REPORTS (BDE)	
WORK ZONE TRAFFIC CONTROL DEVICES (BDE)	70
WORKING DAYS (BDE)	72

FAI Route 55 (I-55 Stephenson Expressway)
Section FAI 55 22 BNSF RR
Cook County
Contract No. 62U00

- (d) Temporary concrete barrier wall will be measured and paid for according to Section 704.
- (e) Impact attenuators, temporary bridge rail, and temporary rumble strips will be paid for separately.
- (f) Temporary pavement markings shown on the Standard will be measured and paid for according to Section 703 and Section 780.
- (g) All pavement marking removal will be measured and paid for according to Section 703 or Section 783.
- (h) Temporary pavement marking on the lower slope of the temporary concrete barrier wall will be measured and paid for as TEMPORARY PAVEMENT MARKING, 6".
- (i) All barrier wall reflectors will be measured and paid for according to Section 782.
- (j) The Changeable Message Sign required for Full Expressway Closures shall not be paid for separately.

Revised 4/18/2023