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llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
April 28, 2023 at which time the bids will be publicly opened from the iCX SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 61J43

COOK County

Section 20-00098-00-BR (Northlake)

Project JUC2-911 ()

Routes MUN 4070 & & (Parkview Dr. & Palmer Ave.)
District 1 Construction Funds

Superstructure replacement with substructure repairs, with concrete approach slabs on Parkview
Drive over Addison Creek and on Palmer Avenue over Addison Creek in Northlake

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Secretary



CONTRACT 61J43
INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2023

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING SPECIAL
PROVISIONS, and LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS.
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and
are included by reference:

CHECK SHEET # PAGE NO.
1 X Additional State Requirements for Federal-Aid Construction Contracts ..............c.c......... 53
2 [X Subletting of Contracts (Federal-Aid CONracts) ..........ccocvoeueeeveveueeeeeiereeeeeeeeeeeeeenae 56
T N =1 =T TR 57
4 [] Specific EEO Responsibilities Non Federal-Aid CONtracts ............cccoeeveevivveeieeeeeeenn. 67
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BDE SPECIAL PROVISIONS

The following special provisions indicated by an “X” are applicable to this contract. An * indicates a new or
revised special provision for the letting.

File
Name
80099
80274
80192
80173
80426
80436
80241
5053l
5026l
80384
80198
80199
80261
80434
80029
80229
80447
80433
80443
80446
80438
80045
80441
34261
80445
80448
80340
80127
80397
80391
80437
80435
80410
20338
80429
80439
80440
80302
80427
80071
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O
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|
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L]
O
O
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80 X
O
85 X
91 X
|
L]
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93 X
94 X
|
O]
9% X
O
99 X
|
100 X
101 X
103 X

Special Provision Title

Accessible Pedestrian Signals (APS)

Aggregate Subgrade Improvement

Automated Flagger Assistance Device

Bituminous Materials Cost Adjustments

Bituminous Surface Treatment with Fog Seal
Blended Finely Divided Minerals

Bridge Demolition Debris

Building Removal

Building Removal with Asbestos Abatement
Compensable Delay Costs

Completion Date (via calendar days)

Completion Date (via calendar days) Plus Working Days
Construction Air Quality — Diesel Retrofit
Corrugated Plastic Pipe (Culvert and Storm Sewer)
Disadvantaged Business Enterprise Participation
Fuel Cost Adjustment

Grading and Shaping Ditches

Green Preformed Thermoplastic Pavement Markings
High Tension Cable Median Barrier Removal
Hot-Mix Asphalt — Longitudinal Joint Sealant
lllinois Works Apprenticeship Initiative — State Funded Contracts
Material Transfer Device

Performance Graded Asphalt Binder

Railroad Protective Liability Insurance

Seeding

Source of Supply and Quality Requirements
Speed Display Trailer

Steel Cost Adjustment

Subcontractor and DBE Payment Reporting
Subcontractor Mobilization Payments

Submission of Payroll Records

Surface Testing of Pavements — IRl

Traffic Spotters

Training Special Provisions

Ultra-Thin Bonded Wearing Course

Vehicle and Equipment Warning Lights
Waterproofing Membrane System

Weekly DBE Trucking Reports

Work Zone Traffic Control Devices

Working Days

Effective

April 1, 2003
April 1, 2012
Jan. 1, 2008
Nov. 2, 2006
Jan. 1, 2020
April 1, 2021
July 1, 2009
Sept. 1, 1990
Sept. 1, 1990
June 2, 2017
April 1, 2008
April 1, 2008
June 1, 2010
Jan. 1, 2021
Sept. 1, 2000
April 1, 2009
Jan 1, 2023
Jan. 1, 2021
April 1, 2022
Nov. 1, 2022
June 2, 2021

June 15, 1999

Jan 1, 2023
Dec. 1, 1986
Nov. 1, 2022
Jan. 2, 2023
April 2, 2014
April 2, 2014
April 2, 2018
Nov. 2, 2017
April 1, 2021
Jan. 1, 2021
Jan. 1, 2019
Oct. 15, 1975
April 1, 2020
Nov. 1, 2021
Nov. 1, 2021
June 2, 2012
Mar. 2, 2020
Jan. 1, 2002

Revised

Jan. 1, 2022
April 1, 2022
April 1, 2023
Aug. 1, 2017
Jan. 1, 2022

Aug. 1, 2022
Aug. 1, 2022
April 1, 2019
Nov. 1, 2014

Mar. 2, 2019
Aug. 1,2017

Jan. 1, 2022
Sept. 2, 2021
Jan. 1, 2022
Jan. 1, 2022
Jan. 1, 2022
Jan. 1, 2022
April 1, 2019
Nov. 1, 2022
Jan. 1, 2023
Sept. 2, 2021
Jan. 1, 2022
Nov. 1, 2022

Nov. 1, 2021



MUN 4070 - Parkview Avenue
MUN 3000 - Palmer Drive
Bridge Rehabilitations
20-00098-00-BR

City of Northlake, Cook County

STATE OF ILLINOIS
SPECIAL PROVISIONS

The following Special Provisions supplement the “Standard Specifications for Road and Bridge
Construction”, adopted January 1, 2022, the latest edition of the “Manual on Uniform Traffic Control
Devices for Streets and Highways”, “Supplemental Specifications and Recurring Special Provisions”
adopted January 1, 2023, and the “Manual of Test Procedures of Materials” in effect on the date of
invitation of bids which apply to and govern the construction of Cook County Section 20-00098-00-BR,
Project No. JUC2(911), Job No. C-91-003-23, and in case of conflict with any part, or parts, of said
Specifications, the said Special Provisions shall take precedence and shall govern.

MUN 4070 - Parkview Avenue
MUN 3000 - Palmer Drive
Project JUC2(911)
Section 20-00098-00-BR
City of Northlake, Cook County
Contract No. 61J43

LOCATION OF PROJECT

The proposed superstructure replacements for Parkview Ave over Addison Creek (SN 016-7611) and
Palmer Drive (SN 016-7620) are located in the City of Northlake, Cook County. The total gross and net
project length is 281.6 feet (0.053 miles).

DESCRIPTION OF PROJECT

The work consists of bridge superstructure removal and replacement (PCC deck beams), concrete
substructure repair, concrete approach slabs, traffic control, construction layout, removal and
replacement of concrete approach sidewalk, and collateral work necessary to complete the improvements
as shown on the plans and described herein.

MAINTENANCE OF ROADWAYS

Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume responsibility for
normal maintenance of all existing roadways within the limits of the improvement. This normal
maintenance shall include all repair work deemed necessary by the Engineer, but shall not include snow
removal operations. Traffic control and protection for maintenance of roadways will be provided by the
Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such items,
including the accompanying traffic control and protection required by the Engineer, will be paid for in
accordance with Article 109.04 of the Standard Specifications.



MUN 4070 - Parkview Avenue
MUN 3000 - Palmer Drive
Bridge Rehabilitations
20-00098-00-BR

City of Northlake, Cook County

STATUS OF UTILITIES (D-1)
Effective: June 1, 2016
Revised: January 1, 2020

Utility companies and/or municipal owners located within the construction limits of this project have
provided the following information regarding their facilities and the proposed improvements. The
tables below contain a description of specific conflicts to be resolved and/or facilities which will require
some action on the part of the Department’s contractor to proceed with work. Each table entry
includes an identification of the action necessary and, if applicable, the estimated duration required for
the resolution.

UTILITIES TO BE ADJUSTED

Conflicts noted below have been identified by following the suggested staging plan included in the
contract. The company has been notified of all conflicts and will be required to obtain the necessary
permits to complete their work; in some instances, resolution will be a function of the construction
staging. The responsible agency must relocate, or complete new installations as noted below; this
work has been deemed necessary to be complete for the Department’s contractor to then work in the
stage under which the item has been listed.

No conflicts to be resolved.

UTILITIES TO BE WATCHED AND PROTECTED

The areas of concern noted below have been identified by following the suggested staging plan
included for the contract. The information provided is not a comprehensive list of all remaining utilities,
but those which during coordination were identified as ones which might require the Department’s
contractor to take into consideration when making the determination of the means and methods that
would be required to construct the proposed improvement. In some instances, the contractor will be
responsible to notify the owner in advance of the work to take place so necessary staffing on the
owner’s part can be secured.

STAGE / TYPE DESCRIPTION OWNER
LOCATION

Parkview Avenue

Sta. 12470, 20°LT Aerial Internet

to Cable. Existin Contractor shall operate machinery
Sta. 13+80, 25’ LT aerial ’wires 9 with care in the work area to avoid Comcast
Across at 10+25 o conflict with these utilities
And and utility poles
Across at 13+60
Parkview Avenue Aerial
Sta. 12+70, 20’ LT .
o Telephone_: _ C_ontracto_r shall operate machlngry
Sta. 13+80, 25' LT Caple, EX|st|ng with care in the work. area to avoid AT&T
aerial wires conflict with these utilities

Across at 10+25

And and utility poles




MUN 4070 - Parkview Avenue

MUN 3000 - Palmer Drive
Bridge Rehabilitations

20-00098-00-BR

City of Northlake, Cook County

Across at 13+60

Palmer Drive
Sta. 12+70, 20’ LT
to

Aerial Power

Contractor shall operate machinery

Sta. 13+80, 25’ LT Ialxrcl,?isa’l sv)i(;ztsmg with care in the work area to avoid ComEd
Across at 10+25 o conflict with these utilities
And and utility poles
Across at 13+60
Palmer Drive
Sta. 12+70, 5 RT Water Main Contractor shall locate and avoid City of Northlake

to
Sta. 13+80, 10’ LT

conflict

The following contact information is what was used during the preparation of the plans as provided by
the owner of the facility.

Agency/Company Name of Phone e-mail address
Responsible to contact
Resolve Conflict
ATST M‘(’:aGTner:is n/a 911629@att.com
877-
Century Link Ben Pacocha 253- Ben.pacocha@lumen.com
8353
(224)
Comcast Martha Gieras 229- martha_gieras@cable.comcast.com
5862
(630)
ComEd Lisa Argast 576- | Plansubmittalsandmaprequests@exeloncorp.com
7094
ASG-
MCI Verizon Investigations- n/a ASG.Investigationsteam@ASGInc.us
Team
630-
Nicor Gas Saki Forah 388- sforah@couthernco.com
2903

The above represents the best information available to the Department and is included for the
convenience of the bidder. The days required for conflict resolution should be considered in the bid as
this information has also been factored into the timeline identified for the project when setting the




MUN 4070 - Parkview Avenue
MUN 3000 - Palmer Drive
Bridge Rehabilitations
20-00098-00-BR

City of Northlake, Cook County

completion date. The applicable portions of the Standard Specifications for Road and Bridge
Construction shall apply.

Estimated duration of time provided above for the first conflicts identified will begin on the date of the
executed contract regardless of the status of the utility relocations. The responsible agencies will be
working toward resolving subsequent conflicts in conjunction with contractor activities in the number of
days noted.

The estimated relocation duration must be part of the progress schedule submitted by the contractor.
A utility kickoff meeting will be scheduled between the Department, the Department’s contractor and
the utility companies when necessary. The Department’s contractor is responsible for contacting
J.U.L.L.LE. prior to all excavation work.



MUN 4070 - Parkview Avenue
MUN 3000 - Palmer Drive
Bridge Rehabilitations
20-00098-00-BR

City of Northlake, Cook County

PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH (SPECIAL)

Description. This work shall consist of placing Portland Cement Concrete sidewalk on a compacted
subbase and shall be performed in accordance with Sections 311 and 424 of the Standard Specifications
with the following alterations.

Construction Requirements. Sidewalks shall be placed on a minimum of 2-inches of Subbase Granular
Material, Type B. Expansion joints shall be placed at intervals of not more than 50 feet. Tooled
contraction joints shall be placed at 5 foot intervals unless otherwise directed by the Engineer. At
driveway apron locations, the depth of concrete shall be increased to 6-inches. All required excavation
shall be included.

Any tree roots encountered during sidewalk installation shall be sawcut and removed by the Contractor.

During sidewalk removal or replacement, any damage to the parkway (sod) from forms, concrete trucks,
or construction traffic beyond the 1’ maximum payment width shall be repaired by the Contractor at no
cost to the Department or City.

Perpendicular curb ramps for sidewalks shall be 6 feet wide face to face of curb and constructed in
accordance with the detail located in the plans. The 6 foot wide sidewalk shall continue beyond the
sidewalk curb until it meets the existing mainline sidewalk.

Method of Measurement. Portland Cement Concrete sidewalk will be measured for payment in place,
and the area computed in square feet.

Basis of Payment. This work will be paid for at the contract unit price per square foot for PORTLAND
CEMENT CONCRETE SIDEWALK, 5 INCH (SPECIAL), which price shall include all required expansion joints,
special texturing, variable height edge treatment at sidewalk ramps, additional thickness at driveway
aprons, compacted subbase granular material, and required excavation.

DETOUR RESTRICTIONS

Append the Article 108.09 with the following paragraph:
“A maximum of 120 continuous Calendar days allotted for the detour duration for both bridges shall also

be subject to the same deductions as specified in the standard specifications for a completion date for
each day of overrun in duration of detour closure.”

TRAFFIC CONTROL AND PROTECTION, (SPECIAL)

Specific traffic control plan details and Special Provisions have been prepared for this contract regarding
the closure of Parkview Avenue over the Addison Creek and Palmer Drive over Addison Creek bridge
structures. This work shall include all labor, materials, transportation, handling and incidental work
necessary to furnish, install, maintain and remove all traffic control devices required as indicated in the



MUN 4070 - Parkview Avenue
MUN 3000 - Palmer Drive
Bridge Rehabilitations
20-00098-00-BR

City of Northlake, Cook County

plans and as approved by the Engineer.

When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain and
remove all applicable traffic control devices along the detour route according to the details shown in the
plans. The contractor shall relocate or remove and replace signs that interfere with construction
operations, and to temporarily reset all such signs during construction operations.

Method of Measurement: All traffic control devices including all construction signage, arrow boards,
direction indicator barricades with steady burn monodirectional lights and type Il barricades or drums
with steady burn monodirectional lights indicated on the traffic control plan details and specified in the
Special Provisions will be measured for payment on a lump sum basis.

Existing signage that conflicts with the traffic control signage shall be covered during construction. This
work will not be measured for payment separately but shall be included in the lump sum price for TRAFFIC

CONTROL AND PROTECTION, (SPECIAL).

Basis of Payment: All traffic control and protection as shown in the Plans and as described above will be
paid for at the contract lump sum price for TRAFFIC CONTROL AND PROTECTION, (SPECIAL).

TRAFFIC CONTROL PLAN

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets and
Highways", any special details and Highway Standards contained in the plans, and the Special
Provisions contained herein.

Special attention is called to Articles 107.09 of the Standard Specifications and the following Highway
Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring Special
Provisions and Special Provisions contained herein, relating to traffic control. The Contractor shall
contact Northlake Public Works Department at least 72 hours in advance of beginning work.

List of Highway Standards:

701001-02 OFF-ROAD OPERATIONS, 2L, 2W, MORE THAN 15' (4.5 M) AWAY

701006-05 OFF-ROAD OPERATIONS, 2L, 2W, 15' (4.5 M) TO 24" (600 MM) FROM PAVEMENT EDGE

701011-04 OFF-ROAD OPERATIONS, 2L, 2W, DAY ONLY

701101-05 OFF-ROAD OPERATIONS, MULTILANE, 15' (4.5 M) TO 24" (600 MM) FROM PAVEMENT
EDGE

701301-04 LANE CLOSURE, 2L, 2W, SHORT TIME OPERATIONS

701311-03 LANE CLOSURE 2L, 2W MOVING OPERATIONS - DAY ONLY

701427-05 LANE CLOSURE, MULTILANE, INTERMITTENT OR MOVING OPER., FOR SPEEDS < 40MPH

701501-06 URBAN LANE CLOSURE, 2L, 2W, UNDIVIDED

701801-06 SIDEWALK, CORNER OR CROSSWALK CLOSURE

701901-08 TRAFFIC CONTROL DEVICES
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Details:

District Detail TC-10 TRAFFIC CONTROL AND PROTECTION FOR SIDE ROADS, INTERSECTIONS, AND
DRIVEWAYS

District Detail TC-21 DETOUR SIGNING FOR CLOSING STATE HIGHWAYS

IDOT Special Provisions:

Public Convenience and Safety

Maintenance of Roadways

Traffic Control and Protection (Special)
Vehicle and Equipment Warning Lights (BDE)
Work Zone Traffic Control Devices (BDE)

The work shall be accomplished such that the streets and driveways will be left open to local traffic at
the end of each working day.

It will also be necessary for the CONTRACTOR to provide advance written notice to residents, police,
fire, school districts and trash haulers when access to any street and/or driveway will be temporarily
closed or limited. At least one lane access must be provided to all commercial property at all times.
Notices shall be delivered 24 hours prior to any temporary closures and shall provide a re-entrance
date to the residents. Notices shall be reviewed and approved by the engineer as coordinated with
the CITY prior to issuance. City will provide contractor with agency names and contact information
once the notice is submitted to the City for review.

During construction, the CONTRACTOR shall provide lighted barricades, flagmen and other temporary
protection where necessary for public safety at all times. Should traffic protection be determined to
be inadequate by the ENGINEER as coordinated with the CITY or State, the CITY or State will take the
necessary actions to protect the public, and the cost of this work will be charged to the CONTRACTOR.

Method of Measurement and Basis of Payment. This work will be not measured for payment, but is
included in the cost of the Traffic Control and Protection, Special.
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CHAIN LINK FENCE REMOVAL

Description. This work shall consist of removing and disposing of existing fence at locations
shown on the plans and where directed by the Engineer. The Contractor shall exercise care
so as not to damage fence and gates that are to remain. Existing posts shall be pulled and
the resulting hole backfilled with sand. Concrete foundations shall also be disposed of off-
site.

Method of Measurement. This work will be measured for payment in feet.

Basis of Payment. This work will be paid for at the contract unit price per foot for CHAIN
LINK FENCE REMOVAL.
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REMOVE EXISTING CONDUIT ATTACHED TO STRUCTURE

Description:
This work shall consist of the disconnection and removal of the existing conduits and cables attached

to structure for street lighting and attaching new conduits and cables. No removal work will be
permitted without the approval from the Engineer. Coordination shall be completed with the City to
determine relocation measures.

Refer to the follow special provisions for more information related to the lighting system:
MAINTAIN EXISTING LIGHTING SYSTEM

ELECTRICAL CONNECTION TO EXISTING LIGHTING SYSTEM

RELOCATE EXISTING JUNCTION BOX

Removal:
Existing conduits shall be removed and taken off site for disposal or re-used with approval from the
Engineer.

Method of Measurement:

Conduits, attached to structure, indicated for removal and replacement will be measured for payment
in feet. All other incidental work, such as removal, replacement, and relocation of cable or unit duct in
conduit, shall not be measured, but shall be considered as included in the conduit removal work.

Basis of Payment:
This work shall be paid for at the contract unit price per foot for REMOVE EXISTING CONDUIT
ATTACHED TO STRUCTURE.
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FORM LINER TEXTURED SURFACE, SPECIAL

Description. This work shall consist of designing, developing, furnishing and installing form liners and
forming concrete using reusable, high-strength urethane form liners to achieve the various concrete
treatments as shown in the drawings and specifications. Form lined surfaces shall include areas of all cast-
in-place concrete retaining walls, pilasters and abutments as shown on the plans. This item also consists of
providing and applying a concrete stain to the textured surface. Work shall be performed in accordance
with applicable portions of Section 503 of the Standard Specifications and as specified herein.

Pattern Requirements. The form liner pattern shall be of these pre-approved systems:

e Custom Rock International (#12019 Ashlar)
e Scott System (#167C — Ashlar Stone C)
e Fitzgerald Formliners (#16986 Georgia Ashlar)

All manufactures of form liners shall adhere to the provisions herein and in the plans.

Submittals. Shop drawings of the concrete facing patterns shall be submitted for each area of textured
concrete. Shop drawing submittals shall include:

1. Individual form liner pattern descriptions, dimensions, and sequencing of form liner sections.
Include details showing typical cross sections, joints, corners, stone relief, stone size,
pitch/working line, mortar joint and bed depths, joint locations, edge treatments, and any other
special conditions.

2. Elevation views of the form liner panel layouts for the texture showing the full length and height
of the structures with each form liner panel outlined. The arrangement of the form liner panels
shall provide a continuous pattern of desired textures and colors with no interruption of the
pattern made at the panel joints.

3. Color Samples for stain selection by the Engineer.

To minimize the possibility of preparing an unsatisfactory Cast Concrete Mockup as described herein, the
Contractor may elect to provide shop drawings for the Mockups.

Materials. Form liners shall be of high quality, highly reusable and capable of withstanding anticipated
concrete pour pressures without causing leakage or causing physical defects. Form liners shall attach
easily to pour-in-place forms and be removable without causing concrete surface damage or weakness in
the substrate. Liners used for the proposed texture shall be made from high-strength elastomeric
urethane material which shall not compress more than 0.02 feet when poured at a rate of 10 vertical feet
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per hour. Form release agents shall be non-staining, non-residual, non-reactive and shall not contribute to

the degradation of the form liner material. Forms for smooth faced surfaces shall be plastic coated or
metal to provide a smooth surface free of any impression or pattern.

If the contractor elects to use form ties for concrete forming, only fiberglass form ties will be permitted.
Use of removable metallic form ties will not be allowed.

Deliver materials in original and sealed containers, clearly marked with the manufacturer’s name, brand
name, type of material, batch number, and date of manufacture.

Cast Concrete Mockup. The Contractor shall provide a cast concrete mockup containing the form liner
surfaces and smooth surfaces. The form liner manufacturer's technical representative shall be on-site for
technical supervision during the installation and removal operations.

The purpose of the mockup is to verify the masonry pattern and stain color to be used and to set the
standards for quality that are expected for the construction of the proposed walls.

1. Locate mockup on site as directed by the Engineer.
2. The mockup shall be a minimum 5 ft x 5 ft x 6 in. thick.
3. Apply the proposed stain(s) to the wall.

4. Include examples of each condition required for construction i.e. liner joints, construction
joints, expansion joints, corners, etc.

5. Upon receipt of comments from inspection of the mockup, adjustments or corrections
shall be made to the molds where imperfections are found. If required, additional
mockups shall be prepared when the initial mockup is found to be unsatisfactory.

Staining: All patterning of simulated stone masonry shall appear natural and non-repeating. Seam lines
and or match lines caused from two or more molds coming together shall not be apparent when viewing
final wall. Final coloration of retaining wall shall accurately simulate the appearance of real stone
including the multiple colors, shades, flecking, and veining that is apparent in real stone. It shall also
demonstrate the colors that may be apparent from aging, such as staining from oxidation or rusting. Joints
shall be colored to simulate real mortar.

Concrete surface shall be cleaned prior to applying color stain materials to assure that surface is free of
latency, dirt, dust, grease, efflorescence, paint, or other foreign material, following manufacturer's
instructions for surface preparation. Do not sandblast. Preferred method to remove latency is pressure
washing with water, minimum 3,000 psi (a rate of three to four gallons per minute), using a fan nozzle
perpendicular to and at a distance of one or two feet from surface. Completed surface shall be free of
blemishes, discoloration, surface voids, and unnatural form marks. Color stain shall create a surface finish
that is breathable (allowing water vapor transmission), and that resists deterioration from water, acid,
alkali, fungi, sunlight, and weathering. Stain mix shall be a waterborne, low V.0.C. material, less than 1.5

10



MUN 4070 - Parkview Avenue
MUN 3000 - Palmer Drive
Bridge Rehabilitations
20-00098-00-BR

City of Northlake, Cook County

Ibs/gal. All simulated stone surfaces that are to be stained shall be at least 30 days old. Apply color stain
when ambient temperature is between 50 and 100 degrees F. Consult manufacturer and Engineer if
conditions differ from this requirement.

Installation. Form liners shall be installed in accordance with the manufacturers' recommendations to
achieve the highest quality concrete appearance possible. Form liners shall withstand concrete placement
pressures without leakage causing physical or visual defects. A form release agent shall be applied to all
surfaces of the liner which will come in contact with concrete as per the manufacturer's
recommendations. After each use, liners shall be cleaned and made free of build-up prior to the next
placement, and visually inspected for blemishes or tears. If necessary, the form liners shall be repaired in
accordance with the manufacturer's recommendations. All form liner panels that will not perform as
intended or are no longer repairable shall be replaced. An on-site inventory of each panel type shall be
established based on the approved form liner shop drawings and anticipated useful life for each form liner

type.

The liner shall be securely attached to the forms according to the manufacturer's recommendations.
Liners shall be attached to each other with flush seams and seams filled as necessary to eliminate visible
evidence of seams in cast concrete. Liner butt joints shall be blended into the pattern so as to create no
visible vertical or horizontal seams or conspicuous form butt joint marks. Liner joints must fall within
pattern joints or reveals. Finished textures shall be continuous without visual disruption and properly
aligned over adjacent and multiple liner panels. Continuous or single liner panels shall be used where liner
joints may interrupt the intended pattern. Panel remnants shall not be pieced together.

The Contractor shall coordinate concrete pours to prevent visible differences between individual pours or
batches. Concrete pours shall be continuous between construction or expansion joints. Cold joints shall
not occur within continuous form liner pattern fields. Wall ties shall be coordinated with the liner and
form to achieve the least visible result. Liners shall be stripped between 12 and 24 hours as recommended
by the manufacturer. Curing methods shall be compatible with the desired aesthetic result. Use of curing
compounds will not be allowed. Concrete slump requirements shall meet the form liner manufacturers'
recommendations for optimizing the concrete finish.

With the use of standard Portland cement concrete mixtures, the Contractor shall employ proper
consolidation methods to ensure the highest quality, architectural-grade finish. “Architectural-grade
finish” is defined as follows: the finished surface shall be smooth and free of air holes and voids; the
surface shall contain less than 2% (by area) of voids in any 10 square feet area; the maximum allowable
area of any void shall be 0.5 in?; and the maximum depth of any void shall be 1/8”.

The Contractor shall employ consolidation methods to achieve the architectural-grade finish through the
use of internal and external vibration methods. Internal vibration shall be achieved with a vibrator of
appropriate size, the highest frequency and low to moderate amplitude. Concrete placement shall be in
lifts not to exceed 1.5 feet. Internal vibrator operation shall be at appropriate intervals and depths and
withdrawn slowly enough to assure a minimal amount of surface air voids and the best possible finish
without causing segregation. External form vibrators may be required to assure the proper results. Any
use of external form vibrators must be approved by the form liner manufacturer and the Engineer. The
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use of internal or external vibratory action shall not be allowed with the use of self-consolidating concrete
mixtures. It is the intention of this specification that no rubbing of flat areas or other repairs shall be
required after form removal. The finished exposed formed concrete surfaces shall be free of visible
vertical seams, horizontal seams, and butt joint marks. Grinding and chipping of finished formed surfaces
shall be avoided.

Guidelines For Use of Form Liners. Form liners are being used on this project to achieve very specific
architectural results. The Contractor shall not deviate from the guidelines contained herein unless
authorized by the Engineer in writing.

Method of Measurement. Form Liner Textured Surface will be measured in square feet and paid for the
area of actual concrete surface formed with concrete form liners as specified herein.

Form Liner Mockup will not be measured for payment. The effort required to prepare the initial mockup,
perform corrections as directed and pour additional mockups as required shall be considered incidental to
the item Form Liner Textured Surface.

Basis of Payment. Form lined surfaces shall be paid for at the contract unit price per square feet for FORM
LINER TEXTURED SURFACE, which shall also include the cost for preparing and pouring form liner mockups
and concrete staining. The unit price bid shall include all labor, material and costs associated with
forming, pouring, and disposal of forms, including a satisfactory cast concrete mockup panel to the
requirements included herein.
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PRESS-BRAKE-FORMED STEEL TUB GIRDER (PBFSTG) SYSTEM

Description:
This work shall consist of design, load rating, fabrication, storage, delivering and erection of a

prefabricated bridge superstructure with elements including a press-brake-formed steel tub girder,
bearings, studs shear connectors, diaphragm plates, anchors bolts, and all additional accessories
according to the plans, the standard specifications and as contained herein. The superstructure shall
match the general span length, beam depth, concrete deck thickness, and skew angle as shown on the
plans unless otherwise approved by the Engineer.

Design:
The Press-Brake-Formed Steel Tub Girder shall be designed according to the AASHTO LRFD Specifications
(HL 93 Loading), shown on the structure plans, and applicable sections of the lllinois Bridge Manual.

Prior to beginning construction or fabrication, the Contractor shall submit design calculations, load rating,
and shop drawings of the prefabricated bridge superstructure to the Engineer for review and approval.
The shop drawings shall include all support reactions for each load type. The following certification shall
be placed on the first sheet of the bridge shop plans adjacent to the seal of an lllinois Structural Engineer.

“| certify to the best of my knowledge, information and belief, this bridge design is structurally adequate
for the design loading shown in the plans and complied with the requirements of the Contract and the
current AASHTO LRFD Specifications.”

Fabrication:

The Steel Press-Brake-Formed Tub Girder Manufacturer shall be certified as an AISC Certified Bridge
Fabricator - Intermediate (IBR) at a minimum (or Simple (SBR) at a minimum if girder splices are not
required).

Rating:

The load rating will be submitted in accordance with IDOT Circular Letter 2017-16, Load Ratings For Local
Public Agency Structures, as well as the IDOT Structural Services Manual and AASHTO Manual for Bridge
Evaluation. The rating submittal will include structural plans, analysis file (AASHTOWare Bridge Rating
(BrR) file), the Structure Load Rating Summary (SLRS - IDOT Form BBS 2795), and shall provide enough
information for IDOT to be able to analyze overweight permits on the structure. The Structure Load Rating
Summary shall be sealed by an lllinois Structural Engineer.

Shop Drawings:
Shop drawings for structural steel bridge superstructure elements shall be submitted according to Article

105.04 and Article 505.03 of the Standard Specifications. The supplier selected by the Contractor shall
submit complete design calculations, shop drawings, and an Initial Structure Load Rating Summary (Form
BBS 2795), prepared and sealed by an lllinois Licensed Structural Engineer, for approval by the Engineer.

The shop drawings shall include methods and procedure of the beam manufacture and recommended
Contractor installation procedures as applicable.
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The Contractor shall submit shop drawings to the Engineer and to Christopher B. Burke Engineering Ltd for
review and approval.

The total calculated weight of all structural steel shall be provided for the General Notes section of the
plans (see Standard Specifications Article 505). Information for the Girder Moment Table and the Girder
Reaction Table on the Structural Steel Details plan sheet shall be provided.

Theoretical grade elevations adjusted for dead load deflection shall also be provided for the top slab
elevations in the plans based on the girder design.

Material: All structural steel shall conform to the requirements of Section 1006 of the Standard
Specifications, ASTM A572 Grade 65, AASHTO M270 Grade 50, as applicable, unless otherwise shown in
the plans or approved by the Engineer. All structural steel field connections shall be bolted with high
strength bolts. All structural steel and connections shall be galvanized in accordance with GBSP 83, “Hot
Dip Galvanizing for Structural Steel.”

Stud shear connectors shall be according to Section 1006.32 of the Standard Specifications.

All Structural Steel and accessories shall be hot dip galvanized in accordance with AASHTO M111 or M232
as applicable. All steel used in the main girders, including all splice plates, shall conform to the Charpy-V-
Notch (CVN) impact energy requirements, Zone 2.

All welding shall be in accordance with AASHTO/AWS 01 .5.

The bearings shall be designed and furnished as detailed by the girder manufacturer. When specified for
use, elastomeric bearings shall be according to Article 1083 of the Standard Specifications. Teflon surfaces
shall be per Article 1083.02(b) of the Standard Specifications and shall be bonded to the bearing plate.

Construction: The prefabricated bridge structure erection procedure shall be according to the
manufacturer’s instructions, Section 505 of the Standard Specifications.

As-Built Plans:

As-Built Plans shall be provided as necessary to document the final bridge design, any applicable
substructure adjustments, and any field adjustments that are required for the PBFSTG System. The As-
Built Plans shall be sealed by an lllinois Structural Engineer.

Method of Measurement:

The Press-Brake-Formed Steel Tub Girder System shall be measured in square feet. The area measured
shall consist of the out-to-out width of the deck by the beam length. Measured area for Press-Brake-
Formed Steel Tub Girder System shall not exceed this area.

Basis of Payment:
The work will be paid for at the contract unit price per square feet for PRESS BREAK FORMED STEEL TUB
GIRDER (PBFSTG) SYSTEM. This pay item includes all labor, equipment, and materials necessary to design,
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manufacture, deliver and set the prefabricated elements, along with all modifications to the contract
plans (design, plan quantities, and pay items) to accommodate the selected prefabricated unit. This work
includes furnishing bearings and all inserts.

Any concrete needed to fill the ends of the girders to the end diaphragm will not be paid for as extra but
will be included in the cost of PRESS BREAK FORMED STEEL TUB GIRDER (PBFSTG) SYSTEM.
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MAINTAIN EXISTING LIGHTING SYSTEM

Description: Effective the date the Contractor's activities (electrical or otherwise) at the job site
begin, the Contractor shall be responsible for the proper operation and maintenance of all existing
lighting systems which are part of, or which may be affected by the work until final acceptance or as
otherwise determined by the Engineer.

At least one week prior to the beginning of construction required of the existing street lighting
system, the contractor shall conduct an inspection of the existing lighting units with a
representative of the agency responsible for maintenance. The inspection shall reveal defective
lighting items such as cable, mast arms, luminaries, poles, and all other appurtenances that
combine for a complete operating unit. The CONTRACTOR shall not be responsible for these
items. The CONTRACTOR shall be held responsible for all items remaining defective at the
completion of the contract that were not noted in the initial inspection report. Failure to coordinate
or perform the initial inspection does not relieve the contractor from this responsibility.

The CONTRACTOR shall become responsible for the maintenance of the existing lighting units
on a date mutually agreed upon between the CONTRACTOR and the maintaining agency
representative but no later than the beginning of any construction within the limits of this project.
If any mobilization or any type of work begins on this project, the CONTRACTOR shall assume
complete maintenance at that point and assume all deficiencies at their own expense. This
maintenance shall remain in effect until written notice of final acceptance of the proposed lighting
system is issued by the ENGINEER. Only after this requirement has been satisfied may the
contractor begin work on any existing lighting systems.

Maintenance of Existing Lighting Systems:

Existing lighting systems. Existing lighting systems shall be defined as any lighting
system or part of a lighting system in service prior to this contract. The contract drawings
indicate the general extent of any existing lighting, but whether indicated or not, it remains
the Contractor's responsibility to ascertain the extent of effort required for compliance with
these specifications and failure to do so will not be justification for extra payment or reduced
responsibilities.

Existing Lighting Systems Requiring Maintenance.

Roy Avenue Lighting System — Partial Maintenance: Lighting Circuits A and B that are
controlled by the Lighting Controller Located at the Southwest corner of Armitage Ave. and
Roy Ave. Lighting Circuits A and B run from Armitage Ave. to North Ave. on the west side
of Roy Ave.

Extent of Maintenance.

Partial Maintenance. Unless otherwise ‘indicated, if the number of circuits
affected by the contract is equal to or less than 40% of the total number of circuits
in a given controller and the controller is not part of the contract work, the
Contractor needs only to maintain the affected circuits. The affected circuits shall
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be isolated by means of in-line waterproof fuse holders as specified elsewhere and
as approved by the Engineer.

Full Maintenance. If the number of circuits affected by the contract is greater than
40% of the total number of circuits in a given controller, or if the controller is
modified in any way under the contract work, the Contractor shall maintain the
entire controller and all associated circuits (including sign lights).

Maintenance of Proposed Lighting Systems:

Proposed Lighting Systems. Proposed lighting systems shall be defined as any lighting
system or part of a lighting system which is to be constructed under this contract.

The Contractor shall be fully responsible for maintenance of all items installed under this
contract. Maintenance shall include, but not be limited to, any equipment failures or
malfunctions as well as equipment damage either by the motoring public, Contractor
operations, or other means. The potential cost of replacing or repairing any malfunctioning
or damaged equipment shall be included in the bid price of this item and will not be paid
for separately.

Lighting System Maintenance Operations:

The Contractor's responsibility shall include the maintenance of all lighting units (including sign
lighting), cable runs and lighting controls. In the case of a pole knockdown or sign light damage
caused by normal vehicular traffic, the Contractor shall promptly clear the lighting unit and circuit
discontinuity and restore the system to service.

Responsibilities shall also include weekly night-time patrol of the lighting system, with patrol reports
filed immediately with the Engineer and with deficiencies corrected within 24 hours of the patrol.
Patrol reports shall be presented on standard forms as designated by the Engineer. Uncorrected
deficiencies may be designated by the Engineer as necessitating emergency repairs as described
elsewhere herein.

The following chart lists the maximum response, service restoration, and permanent repair time
the Contractor will be allowed to perform corrective action on specific lighting system equipment.

omSoENT, | RESroNsE | RestomaTon | AERMANEMT
TIME TIME

Control cabinet out 1 hour 4 hours 7 Calendar days
Hanging mast arm 1 hour to clear n/a 7 Calendar days
Radio problem 1 hour 4 hours 7 Calendar days
Motorist caused damage or
leaning light pole 10 degrees | 1 hour to clear 4 hours 7 Calendar days
or more
Circuit out — Needs to reset 1 hour 4 hours n/a
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breaker
Circuit out — Cable trouble 1 hour 24 hours 21 Calendar
days
Outage. Of. 3 or more 1 hour 4 hours n/a
successive lights
omSDENT, | ReseoNsE | estoraTon | RERMANEMT
TIME TIME
Outage of 75% of lights on 1 hour 4 hours n/a
one tower
Outage of light nearest RR
crossing approach, Islands 1 hour 4 hours n/a
and gores
Outage (single or multiple)
found on night outage survey n/a n/a 7 Calendar days
or reported to EMC
Navigation light outage n/a n/a 24 hours

e Service Response Time -- amount of time from the initial notification to the Contractor until a
patrolman physically arrives at the location.

e Service Restoration Time — amount of time from the initial notification to the Contractor until
the time the system is fully operational again (In cases of motorist caused damage the
undamaged portions of the system are operational.)

¢ Permanent Repair Time — amount of time from initial notification to the Contractor until the
time permanent repairs are made if the Contractor was required to make temporary repairs to
meet the service restoration requirement.

Failure to provide this service will result in liquidated damages of $500 per day per occurrence. In
addition, the Village reserves the right to assign any work not completed within this timeframe to
their Electrical Maintenance Contractor. All costs associated to repair this uncompleted work
shall be deducted from the cost of the Contract.

Damage caused for any reason shall be repaired at no additional cost to the Contract.

Operation of Lighting

The lighting shall be operational every night, dusk to dawn. Duplicate lighting systems (such as
temporary lighting and proposed new lighting) shall not be operated simultaneously. Lighting
systems shall not be kept in operation during long daytime periods. The contractor shall
demonstrate to the satisfaction of the Engineer that the lighting system is fully operational prior to
submitting a pay request. Failure to do so will be grounds for denying the pay request.

Measurement and Basis of Payment: This work shall be paid for at the contract Lump Sum
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price for MAINTAIN EXISTING LIGHTING SYSTEM which shall be payment in full for all work
listed herein or as directed by the Owner.

ELECTRICAL CONNECTION TO EXISTING LIGHTING SYSTEM

Description: This item shall consist of locating an existing underground lighting branch circuit,
disconnecting, rerouting conduit/wire into a new light pole and reconnecting to a new branch circuit.

Requirements: After the proposed conduit and wiring on the proposed bridge is installed and
operational and the aerial cables have been removed the contractor shall locate the existing HDPE
conduit, reroute conduit/wire into the existing light pole base utilizing the new and existing
raceways. The branch wiring from pole to pole shall be new and reconnected to the new branch
circuits. Work to be performed is shown in the contract plan drawings and shall be in conformance
to the N.E.C. and local ordinances.

Measurement and Basis of Payment: This work shall be paid for at the contract unit price Each

for ELECTRICAL CONNECTION TO EXISTING LIGHTING SYSTEM which shall be payment in
full for all work listed herein or as directed by the Owner.
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RELOCATE EXISTING JUNCTION BOX

This work shall consist of the removal of an existing structure mounted cast aluminum junction
box as directed by the Engineer due to conflicts with the proposed improvements.

This work shall include:

Removal of the existing junction box from its existing location.

Relocate existing junction box unto new Bridge Structure in close proximity to existing
conduits feeding junction boxes

Reroute and extend conduit as required to new junction box location. Existing conduit/duct
may be spliced. New span(s) of wiring shall be installed as required (no underground
splicing of wiring shall be allowed). Wiring size/type/quantity shall be new XLP-TYPE USE
as a minimum.

Replace existing wiring as directed by the Engineer, and if required and shall be XLP-
TYPE USE.

Reconnection (splicing) of the existing lighting unit shall be done using new
connectors/fusing with same ratings as existing.

Electrical testing shall be included in this work. The insulation resistance values shall be
same or higher than existing.

All disturbed areas shall be restored to their original condition.

All work shall be in accordance with Sections 801 and 813 of the Standard Specifications. Work
shall also be in accordance with all requirements of the National Electrical Code and the
governing authority.

This work shall be paid for at the contract unit price each for RELOCATE EXISTING JUNCTION
BOX, which price will be payment in full for all materials, equipment and labor needed to perform
the work described herein.
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PROTECTION OF EXISTING TREES

The Contractor shall be responsible for taking measures to minimize damage to the tree limbs,
tree trunks, and tree roots at each work site. All such measures shall be included in the contract
price for other work except that payment will be made for TEMPORARY FENCE, TREE ROOT
PRUNING, and TREE PRUNING.

All work, materials and equipment shall conform to Section 201 and 1081 of the Standard
Specifications except as modified herein.

A. Earth Saw Cut of Tree Roots (Root Pruning):

1.

Whenever proposed excavation falls within a drip-line of a tree, the
Contractor shall:

Root prune 6-inches behind and parallel to the proposed edge of trench a
neat, clean vertical cut to a minimum depth directed by the Engineer
through all affected tree roots.

Root prune to a maximum width of 4-inches using a reciprocating saw blade
for cutting tree roots or similar cutting machine. Trenching machines will
not be permitted.

Exercise care not to cut any existing utilities.

If during construction it becomes necessary to expose tree roots which
have not been precut, the Engineer shall be notified and the Contractor
shall provide a clean, vertical cut at the proper root location, nearer the
tree trunk, as necessary, by means of hand-digging and trimming with
chain saw or hand saw. Ripping, shredding, shearing, chopping or
tearing will not be permitted.

Top Pruning: When thirty percent (30%) or more of the root zone is
pruned, an equivalent amount of the top vegetative growth or the plant
material shall be pruned off within one (1) week following root pruning.

Whenever curb and gutter is removed for replacement, or excavation for removal
of or construction of a structure is within the drip line/root zone of a tree, the
Contractor shall:

Root prune 6-inches behind the curbing so as to neatly cut the tree roots.
Depth of cut shall be 12 inches for curb removal and replacement and 24
inches for structural work. Any roots encountered at a greater depth
shall be neatly saw cut at no additional cost.

Locations where earth saw cutting of tree roots is required will be marked
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in the field by the Engineer.

3. All root pruning work is to be performed through the services of a licensed
arborist to be approved by the Engineer.

Root pruning will be paid for at the contract unit price each for TREE ROOT PRUNING, which price
shall be payment for all labor, materials and equipment.

Tree limb pruning will be paid for at the contract unit price per each for TREE PRUNING (1 TO 10
INCH DIAMETER) and/or TREE PRUNING (OVER 10 INCH DIAMETER), which price shall
include labor, materials, and equipment.

B. Temporary Fence:

1. The Contractor shall erect a temporary fence around all trees within the
construction area to establish a “tree protection zone” before any work begins or
any material is delivered to the jobsite. No work is to be performed (other than
root pruning), materials stored or vehicles driven or parked within the “tree
protection zone”.

2. The exact location and establishment of the “tree protection zone” fence shall be
approved by the Engineer prior to setting the fence.

3. The fence shall be erected on three sides of the tree at the drip-line of the tree
or as determined by the Engineer.

4. All work within the “tree protection zone” shall have the Engineer’s prior
approval. All slopes and other areas not regarded should be avoided so that
unnecessary damage is not done to the existing turf, tree root system ground
cover.

5. The grade within the “tree protection zone” shall not be changed unless
approved by the Engineer prior to making said changes or performing the work.

The fence shall be similar to wood lath snow fence (48 inches high), plastic poly-type or and other
type of highly visible barrier approved by the Engineer. This fence shall be properly maintained
and shall remain up until final restoration, unless the Engineer directs removal otherwise. Tree
fence shall be supported using T-Post style fence posts. Utilizing re-bar as a fence post will
not be permitted.

Temporary fence will be paid for at the contract unit price per foot for TEMPORARY FENCE, which
price shall include furnishing, installing, maintaining, and removing.

C. Tree Limb Pruning:

1. The Contractor shall inspect the work site in advance and arrange with the
Roadside Development Unit (847.705.4171) to have any tree limbs pruned that
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might be damaged by equipment operations at least one week prior to the start of

construction. Any tree limbs that are broken by construction equipment after the initial pruning
must be pruned correctly within 72 hours.

2.

Top Pruning: When thirty percent (30%) or more of the root zone of a tree is
pruned, an equivalent amount of the top vegetative growth or the plant material
shall be pruned off within one (1) week following root pruning.

Tree limb pruning will be paid for at the contract unit price per each for TREE PRUNING (1 TO 10
INCH DIAMETER) and/or TREE PRUNING (OVER 10 INCH DIAMETER), which price shall
include labor, materials, and equipment.

D. Removal of Driveway Pavement and Sidewalk:

1.

In order to minimize the potential damage to the tree root system(s), the
Contractor will not be allowed to operate any construction equipment or
machinery within the “tree protection zone” located between the curb or edge of
pavement and the right-of-way property line.

Sidewalk to be removed in the areas adjacent to the “tree protection zones” shall
be removed with equipment operated from the street pavement. Removal shall be
done by excavation equipment, or by hand, or a combination of these methods.
The method of removal shall be approved by the Engineer prior to commencing
any work.

Any pavement or pavement related work that is removed shall be immediately
disposed of from the area and shall not be stockpiled or stored within the
parkway area under any circumstances.

E. Backfilling:

1.

Prior to placing the topsoil and/or sod, in areas outside the protection zone, the
existing ground shall be disked to a depth no greater than one (1”), unless
otherwise directed by the Engineer. No grading will be allowed within the drip-
line of any tree unless directed by the Engineer.

F. Damages:

1.

2.

In the event that a tree not scheduled for removal is injured such that potential
irreparable damage may ensure, as determined by the Roadside Development
Unit, the Contractor shall be required to remove the damage tree and replace it
on a three to one (3:1) basis, at his own expense. The Roadside Development
Unit will select replacement trees from the pay items already established in the
contract.

The Contractor shall place extreme importance upon the protection and care of
trees and shrubs which are to remain during all times of this improvement. It is of

paramount importance that the trees and shrubs which are to remain are adequately protected by
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the Contractor and made safe from harm and potential damage from the operations and
construction of this improvement. If the  Contractor is found to be in violation of storage or
operations within the “tree protection zone” or construction activities not approved by the
Engineer, a penalty shall be levied against the Contractor with the monies being deducted from
the contract. The amount of the penalty shall be two hundred fifty dollars ($250.00) per
occurrence per day.

S:\Landscape Unit\WP-Roadside\quiroz\Special Provisions\protection of existing trees .doc
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FAILURE TO COMPLETE PLANT CARE AND ESTABLISHMENT WORK ON TIME

Should the Contractor fail to complete the plant care and/or supplemental watering work
as per the standard specifications or within 24 hours notification from the Engineer, or
within such extended times as may have been allowed by the Department, the Contractor
shall be liable to the Department in the amount of:

e $20.00 per sq yd sod/per day

not as penalty but as liquidated damages, for each calendar day or a portion thereof of
overrun in the contract time or such extended time as may have been allowed.

In fixing the damages as set out herein, the desire is to establish a mode of calculation for
the work since the Department’s actual loss, in the event of delay, cannot be
predetermined, would be difficult of ascertainment, and a matter of argument and
unprofitable litigation. This said mode is an equitable rule for measurement of the
Department’s actual loss and fairly takes into account the loss of the sod if the watering or
plant care is delayed. The Department shall not be required to provide any actual loss in
order to recover these liquidated damages provided herein, as said damages are very
difficult to ascertain. Furthermore, no provision of this clause shall be construed as a
penalty, as such is not the intention of the parties.

A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends
at the following 12:00 midnight, twenty-four hours later.
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EROSION CONTROL BLANKET, SPECIAL (WILDLIFE SAFE)

This Special Provision revises Section 251 of the Standard Specifications for Road and Bridge
Construction to eliminate the use of Excelsior Blanket for Erosion Control Blanket. This work shall
consist of furnishing, transporting, and placing 100 % biodegradable erosion control blanket over
seeded areas as detailed on the plans, according to Section 251 except as modified herein.

Delete “either excelsior blanket or” of the first sentence of Article 251.04 Erosion Control Blanket.
Delete “excelsior and” of the second sentence of Article 251.04 Erosion Control Blanket.

Delete Article 1081.10 (a) Excelsior Blanket.

Delete the first paragraph of Article 1081.10 (b) Knitted Straw Mat and substitute the following:

Knitted Straw Mat. Knitted straw mat shall be a machine-produced mat of 100% clean,
weed free agricultural straw. The blanket shall be of consistent thickness with the straw
evenly distributed over the entire area of the blanket with a functional longevity of up to 12
months. The blanket shall be covered on top and bottom sides with a 100% biodegradable
woven natural organic fiber netting. No plastic netting will be allowed. Netting shall be
“leno-weave” with movable joints (not fixed or welded). The netting consists of machine
directional strands formed from two intertwined yarns with cross directional strands
interwoven through the twisted machine strands to form an approximate 0.50 x 1.0 - inch
(1.27 x 2.54 cm) mesh. The blanket shall be sewn together with flexible joints on 1.50 -
inch (3.81 cm) centers with biodegradable thread. The blanket shall be manufactured with
a colored thread stitched along both outer edges (approximately 2 - 5 inches (5 - 12.5cm)
from the edge) as an overlap guide for adjacent mats.

Delete the first paragraph of Article 1081.10 (c) (2) Knitted Straw Mat and substitute the following:

Knitted Straw Mat. The blanket shall be machine-produced 100% biodegradable blanket,
which contains 70% agricultural straw and 30% coconut fiber with a functional longevity of
up to 18 months. The blanket shall be of consistent thickness with the straw and coconut
evenly distributed over the entire area of the mat. The blanket shall be covered on the top
and bottom sides with 100% biodegradable woven natural organic fiber netting. The top
netting shall be “leno-weave,” with movable joints (not fixed or welded). The netting
consists of machine directional strands formed from two intertwined yarns with cross
directional strands interwoven through the twisted machine strands to form an approximate
0.50 x 1.0 - inch(1.27 x 2.54 cm) mesh. The blanket shall be sewn together on 1.50 - inch
(3.81 cm) centers with degradable thread. The blanket shall be manufactured with a
colored thread stitched along both outer edges (approximately 2 - 5 inches (5 - 12.5cm)
from the edge) as an overlap guide for adjacent mats.

Delete Article 1081.10(d) Wire Staples.
Add the following to Article 1081.10 (e) Wood Stakes:

Biodegradable plastic stakes will be allowed. The biodegradable plastic anchor shall be
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approximately 6 - inches (15.24 cm) in length. No metal wire stakes will be allowed.
Add the following to Article 251.06(b) Method of Measurement:

(b) Measured Quantities. EROSION CONTROL BLANKET, SPECIAL will be
measured for payment in place in square yards of actual surface area covered.

Add the following to Article 251.07 Basis of Payment:

EROSION CONTROL BLANKET, SPECIAL shall be paid at the Contract unit price
per square yard.
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CURB AND GUTTER (SPECIAL)

Description.
This item shall consist of constructing replacement concrete curb and gutter at all locations shown on
plans.

Requirements.

This work shall be in accordance with Section 606 of the Standard Specifications and shall include
replacement all types of curb and gutter. Replacement concrete curb and gutter type and size shall match
existing curb and gutter. 4” granular subbase material shall be installed below the curb and gutter and
included in the cost of CURB AND GUTTER (SPECIAL).

Basis of Payment. This item will be paid for at the contract unit price per foot for CURB AND GUTTER
(SPECIAL).
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HOT-MIX ASPHALT — MIXTURE DESIGN VERIFICATION AND PRODUCTION (D-1)

Effective: January 1, 2019
Revised: December 1, 2021

Add to Article 1030.05 (d)(3) of the Standard Specifications to read:
“  During mixture design, prepared samples shall be submitted to the District laboratory

by the Contractor for verification testing. The required testing, and number and size of
prepared samples submitted, shall be according to the following tables.

High ESAL — Required Samples for Verification Testing

Mixture Hamburg Wheel and I-FIT Testing %
Binder total of 3 - 160 mm tall bricks
Surface total of 4 - 160 mm tall bricks

Low ESAL — Required Samples for Verification Testing

Mixture I-FIT Testing /2
Binder 1 - 160 mm tall brick
Surface 2 - 160 mm tall bricks

1/ The compacted gyratory bricks for Hamburg wheel and I-FIT testing shall be
7.5 £ 0.5 percent air voids.

2/ If the Contractor does not possess the equipment to prepare the 160 mm tall
brick(s), twice as many 115 mm tall compacted gyratory bricks will be acceptable.

Revise the fourth paragraph of Article 1030.10 of the Standard Specifications to read:

“When a test strip is not required, each HMA mixture shall still be sampled on the first day of
production: |-FIT and Hamburg wheel testing for High ESAL; I-FIT testing for Low ESAL.
Within two working days after sampling the mixture, the Contractor shall deliver gyratory
cylinders to the District laboratory for Department verification testing. The High ESAL mixture
test results shall meet the requirements of Articles 1030.05(d)(3) and 1030.05(d)(4). The Low
ESAL mixture test results shall meet the requirements of Article 1030.05(d)(4). The required
number and size of prepared samples submitted for the Hamburg wheel and I-FIT testing
shall be according to the “High ESAL - Required Samples for Verification Testing” table in
Article 1030.05(d)(3) above.”

Add the following to the end of Article 1030.10 of the Standard Specifications to read:

29



MUN 4070 - Parkview Avenue
MUN 3000 - Palmer Drive
Bridge Rehabilitations
20-00098-00-BR

City of Northlake, Cook County

“Mixture sampled during first day of production shall include approximately 60 Ib
(27 kg) of additional material for the Department to conduct Hamburg wheel testing
and approximately 80 Ib (36 kg) of additional material for the Department to
conduct I-FIT testing. Within two working days after sampling, the Contractor shall
deliver prepared samples to the District laboratory for verification testing. The
required number and size of prepared samples submitted for the Hamburg wheel
and I-FIT testing shall be according to the “High ESAL - Required Samples for
Verification Testing” table in Article 1030.05(d)(3) above.”
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COARSE AGGREGATE FOR BACKFILL, TRENCH BACKFILL AND BEDDING (D-1)

Effective: November 1, 2011
Revised: November 1, 2013

This work shall be according to Section 1004.05 of the Standard Specifications except for the following:

Reclaimed Asphalt Pavement (RAP) maybe blended with gravel, crushed gravel, crushed stone crushed
concrete, crushed slag, chats, crushed sand stone or wet bottom boiler slag. The RAP used shall be
according to the current Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed
Asphalt Pavement (RAP) for Aggregate Applications”. The RAP shall be uniformly graded and shall pass the
1.0in. (25 mm) screen. When RAP is blended with any of the coarse aggregate listed above, the blending
shall be done mechanically with calibrated feeders. The feeders shall have an accuracy of + 2.0 percent of
the actual quantity of material delivered. The final blended product shall not contain more than 40
percent by weight RAP.

The coarse aggregate listed above shall meet CA 6 and CA 10 gradations prior to being blended with the

processed and uniformly graded RAP. Gradation deleterious count shall not exceed 10% of total RAP and
5% of other by total weight.
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“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA). The aggregate shall be
according to Article 1004.01 and the following.

(a) Description. The coarse aggregate for HMA shall be according to the following table.

Use

Mixture

Aggregates Allowed

Class A

Seal or Cover

Allowed Alone or in Combination %

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete

HMA
Low ESAL

Stabilized Subbase
or Shoulders

Allowed Alone or in Combination %'

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag"
Crushed Concrete

HMA
High ESAL
Low ESAL

Binder
IL-19.0
or IL-19.0L

SMA Binder

Allowed Alone or in Combination ¥
6.

Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete?
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Use Mixture Aggregates Allowed
HMA C_Surface and Allowed Alone or in Combination ¥:
High ESAL | Binder
L 9 ESAL IL-9.5 Crushed Gravel
ow IL-9.5FG Carbonate Crushed Stone?
or IL-9.5L Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag®
Crushed Concrete?
HMA D Surface and Binder Allowed Alone or in Combination %':
High ESAL | 92
or IL-9.5FG Crushed Gravel
Carbonate Crushed Stone (other
than Limestone)?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag®
Other Combinations Allowed:
Up to... With...
25% Limestone | Dolomite
50% Limestone | Any Mixture D
aggregate other
than Dolomite
75% Limestone | Crushed Slag
(ACBF)or
Crushed
Sandstone
HMA E Surface Allowed Alone or in Combination
High ESAL | IL-9.5 6/,
Crushed Gravel
EZ/IA. 80 Crystalline Crushed Stone
esign Crushed Sandstone
Surface

Crushed Slag (ACBF)
Crushed Steel Slag

No Limestone.

Other Combinations Allowed:
With...

Up to...
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Use Mixture Aggregates Allowed
50% Any Mixture E
Dolomite? aggregate
75% Crushed
Dolomite? Sandstone,
Crushed Slag
(ACBF), Crushed
Steel Slag, or
Crystalline
Crushed Stone
75% Crushed | Crushed
Gravel? Sandstone,
Crystalline
Crushed Stone,
Crushed Slag
(ACBF), or
Crushed Steel
Slag
HMA F Surface Allowed Alone or in Combination %
High ESAL | IL-9.5 6.
SMA Crystalline Crushed Stone
Ndesign 80 Crushed Sandstone
Surface Crushed Slag (ACBF)

Crushed Steel Slag
No Limestone.

Other Combinations Allowed:

Up to... With...

50% Crushed | Crushed

Gravel? or Sandstone,

Dolomite? Crushed Slag
(ACBF), Crushed
Steel Slag, or
Crystalline
Crushed Stone

1/ Crushed steel slag allowed in shoulder surface only.
2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in

SMA Ndesign 80.
3/ Crushed concrete will not be permitted in SMA mixes.
4/ Crushed steel slag shall not be used as binder.
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5/ When combinations of aggregates are used, the blend percent measurements shall
be by volume.”

6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.”
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HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D-1)

Effective: November 1, 2019
Revised: December 1, 2021

Revise Article 1004.03(c) to read:

“(c) Gradation. The coarse aggregate gradations shall be as listed in the following
table.

Use Size/Application Gradation No.

Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 0or CA 20

Class A-1 1/2 in. (13 mm) Seal CA 15

Class A-2 & A-3 Cover Coat CA 14
IL-19.0; CA11 Y

Stabilized Subbase IL-19.0
HMA High ESAL SMA 12.5% CA 13%, CA 14, or CA 16
SMA9.57% CA 13%4 or CA 16%

IL-9.5 CA 16, CM 134
IL-9.5FG CA 16
IL-19.0L CA11 Y

HMA Low ESAL IL-9.5L CA 16

1/ CA 16 or CA 13 may be blended with the CA 11.

2/ The coarse aggregates used shall be capable of being combined with the fine
aggregates and mineral filler to meet the approved mix design and the mix
requirements noted herein.

3/ The specified coarse aggregate gradations may be blended.

4/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.”

Revise Article 1004.03(e) of the Supplemental Specifications to read:

“(e) Absorption. For SMA the coarse aggregate shall also have water absorption
< 2.0 percent.”

36



MUN 4070 - Parkview Avenue
MUN 3000 - Palmer Drive
Bridge Rehabilitations
20-00098-00-BR

City of Northlake, Cook County

Revise the “High ESAL” portion of the table in Article 1030.01 to read:

IL-19.0, IL-9.5, IL-9.5FG, IL-4.75,
Binder Courses SMA 12.5,

“High ESAL Stabilized Subbase 1L-19.0
IL-9.5, IL-9.5FG,

SMA 12.5, SMA 9.5”

Surface Courses

Revise Note 2. and add Note 6 to Article 1030.02 of the Standard Specifications to read:

“Item Article/Section
(g)Performance Graded Asphalt Binder (Note 6) 1032
(D) et e e e e e e e e e e aaeeenannaa Fibers (Note 2)

Note 2. A stabilizing additive such as cellulose or mineral fiber shall be added to
the SMA mixture according to lllinois Modified AASHTO M 325. The stabilizing
additive shall meet the Fiber Quality Requirements listed in lllinois Modified
AASHTO M 325. Prior to approval and use of fibers, the Contractor shall submit a
notarized certification by the producer of these materials stating they meet these
requirements. Reclaimed Asphalt Shingles (RAS) may be used in Stone Matrix
Asphalt (SMA) mixtures designed with an SBA polymer modifier as a fiber additive
if the mix design with RAS included meets AASHTO T305 requirements. The RAS
shall be from a certified source that produces either Type | or Type 2. Material shall
meet requirements noted herein and the actual dosage rate will be determined by
the Engineer.

Note 6. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a
full-depth asphalt pavement and SBS PG 76-22 when used as an overlay, except
where modified herein. The asphalt binder shall be a SBS PG 76-22 for IL-4.75,
except where modified herein..”

Revise table in Article 1030.05(a) of the Standard Specifications to read:

“MIXTURE COMPOSITION (% PASSING) "

IL-19.0 mm SMA 12.5 SMA 9.5 IL-9.5mm IL-9.5FG IL-4.75 mm

Sieve
Size

min | max min | max min |max min | max min | max min max
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11/2in
(37.5 mm)
1in.
(25 mm) 100
3/4in.
(19 mm) 90 100 100
1/2in.
(12.5 mm) 75 89 | 80 | 100 100 100 100 100
3/8in.
(9.5 mm) 65 9 | 100 [ 90 | 100 90 100 100
(4.7§4mm) 40 60 | 20 | 30 36 50 | 34 69 60 758 90 100
(2.3§8mm) 20 42 16 | 244 | 16 | 324 | 345 | 522 | 45 606/ 70 90
#16
(1.18 mm) 15 30 10 32 25 40 50 65
#30
(600 pm) 12 16 12 18 15 30
#50
(300 pm) 6 15 4 15 8 15 15 30
#100
(150 pm) 4 9 3 10 6 10 10 18
#200
(75 pm) 3.0 6.0 7.0 | 9.0¥ 7.5 95% | 4.0 6.0 4.0 6.5 7.0 9.0%
#635
(20 pm) <3.0 <3.0
Ratio Dust/Asphalt
Binder 1.0 15 15 1.0 1.0 1.0

1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm)
sieve for surface courses with Ndesign = 90.

3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall
be mineral filler, unless otherwise approved by the Engineer.

4/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing
the #8 (2.36 mm) sieve shall not be adjusted above the percentage stated on
the table.

5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing
the #8 (2.36 mm) sieve shall not be adjusted below 34 percent.

6/ When the mixture is used as a binder, the maximum shall be increased by 0.5

Revise Article 1030.05(b) of the Standard Specifications to read:

percent passing.”

(b) Volumetric Requirements. The target value for the air voids of the HMA shall be 4.0
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percent, for IL-4.75 and SMA mixtures it shall be 3.5 percent and for Stabilized
Subbase it shall be 3.0 percent at the design number of gyrations. The voids in the
mineral aggregate (VMA) and voids filled with asphalt binder (VFA) of the HMA design

shall be based

on the nominal maximum size of the aggregate in the mix and shall

conform to the following requirements.

Voids in the Mineral Aggregate (VMA),
% Minimum for Ndesign

Mix Design 30 50 70 80 90
IL-19.0 13.5 13.5 13.5
IL-9.5 15.0 15.0
IL-9.5FG 15.0 15.0
IL-4.75Y 18.5
?2’_'9’,2,5, 17.0%/16.0
SMA-9.51/2/5/ 17.0%/16.0%
IL-19.0L 13.5
IL-9.5L 15.0

1/

2/

3/

4/

5/

Maximum draindown shall be 0.3 percent according to lllinois Modified
AASHTO T 305.

The draindown shall be determined at the JMF asphalt binder content at
the mixing temperature plus 30°F.

Applies when specific gravity of coarse aggregate is = 2.760.

Applies when specific gravity of coarse aggregate is < 2.760.

For surface course, the coarse aggregate can be crushed steel slag,
crystalline crushed stone or crushed sandstone. For binder course,

coarse aggregate shall be crushed stone (dolomite), crushed gravel,
crystalline crushed stone, or crushed sandstone”

Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read:

“IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having

absorptions greater than or equal to 2.0 percent, or which contain steal slag sand, shall
have minimum surge bin storage plus haul time of 1.5 hours.”

Add after third sentence of Article 1030.09(b) to read:
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If the Contractor and Engineer agree the nuclear density test method is not
appropriate for the mixture, cores shall be taken at random locations determined
according to the QC/QA document "Determination of Random Density Test Site
Locations". Core densities shall be determined using the lllinois Modified AASHTO
T 166 or T 275 procedure.”

Revise Table 1 and Note 4/ of Table 1 in Article 406.07(a) of the Standard Specifications
to read:

Breakdown/Intermediate Final Roller Density
Roller (one or more of Requirement
(one of the following) the following)

IL-9.5, IL- Vo, P, Ts, 3W, Or, OsB Vs, Ts, Tr, Ot As specified in
9.5FG, IL-19.0" Section 1030
IL-4.75 and Ts, 3W, Or Tr, 3W As specified in
SMA 34 Section 1030
As specified in
Mixtures on Te Te Articles 582,05

Bridge Decks # and 582.06.

“4/ The Contractor shall provide a minimum of two steel-wheeled tandem rollers (T ),
and/or three-wheel (3W) rollers for breakdown, except one of the (Ts) or (3W) rollers
shall be 84 inches (2.14 m) wide and a weight of 315 pound per linear inch (PLI)
(5.63 kg/mm) and one of the (Ts) or (3W) rollers can be substituted for an oscillatory
roller (Or). Tr rollers shall be a minimum of 280 Ib/in. (50 N/mm). The 3W and Ts
rollers shall be operated at a uniform speed not to exceed 3 mph (5 km/h), with the
drive roll for Terollers nearest the paver and maintain an effective rolling distance of
not more than 150 ft (45 m) behind the paver.”

Add the following after the fourth paragraph of Article 406.13 (b):

“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder
and surface Mix Design’s Gmb.”

Revise first paragraph of Article 1030.10 of the Standard Specifications to read:

“A test strip of 300 ton (275 metric tons), except for SMA mixtures it will be 400 ton
(363 metric ton), will be required for each mixture on each contract at the beginning of
HMA production for each construction year according to the Manual of Test Procedures
for Materials “Hot Mix Asphalt Test Strip Procedures”. At the request of the Producer, the
Engineer may waive the test strip if previous construction during the current construction
year has demonstrated the constructability of the mix using Department test results.”
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MUN 4070 - Parkview Avenue
MUN 3000 - Palmer Drive
Bridge Rehabilitations
20-00098-00-BR

City of Northlake, Cook County

Revise third paragraph of Article 1030.10 of the Standard Specifications to read:

“When a test strip is constructed, the Contractor shall collect and split the mixture
according to the document “Hot-Mix Asphalt Test Strip Procedures”. The Engineer, or a
representative, shall deliver split sample to the District Laboratory for verification testing.
The Contractor shall complete mixture tests stated in Article 1030.09(a). Mixture sampled
shall include enough material for the Department to conduct mixture tests detailed in
Article 1030.09(a) and in the document “Hot-Mix Asphalt Mixture Design Verification
Procedure” Section 3.3. The mixture test results shall meet the requirements of Articles
1030.05(b) and 1030.05(d), except Hamburg wheel tests will only be conducted on High
ESAL mixtures during production.”
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MUN 3000 - Palmer Drive
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20-00098-00-BR

City of Northlake, Cook County

PUBLIC CONVENIENCE AND SAFETY (D-1)

Effective: May 1, 2012
Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday, the
length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday prior to
11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:
“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or greater,

all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except where
structure construction or major rehabilitation makes it impractical.”
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MUN 4070 - Parkview Avenue
MUN 3000 - Palmer Drive
Bridge Rehabilitations
20-00098-00-BR

City of Northlake, Cook County

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES

Description. This work shall consist of the removal and disposal of regulated substances according to
Section 669 of the Standard Specifications as revised below.

Contract Specific Sites. The excavated soil and groundwater within the areas listed below shall

be managed as either “uncontaminated soil”, hazardous waste, special waste or non-special
waste. For stationing, the lateral distance is measured from centerline and the farthest distance is
the offset distance or construction limit, whichever is less.

Soil Disposal Analysis. When the waste material requires sampling for landfill disposal acceptance, the
Contractor shall secure a written list of the specific analytical parameters and analytical methods
required by the landfill. The Contractor shall collect and analyze the required number of samples for
the parameters required by the landfill using the appropriate analytical procedures. A copy of the
required parameters and analytical methods (from landfill email or on landfill letterhead) shall be
provided as Attachment 4A of the BDE 2733 (Regulated Substances Final Construction Report). The
price shall include all sampling materials and effort necessary for collection and management of the
samples, including transportation of samples from the job site to the laboratory. The Contractor shall
be responsible for determining the specific disposal facilities to be utilized; and collect and analyze
any samples required for disposal facility acceptance using a NELAP certified analytical laboratory
registered with the State of lllinois.

Site Palmer SB-4, SED-1, SED-2, SB-3: Village of Northlake, Cook County

e Station 10+50 to Station 11+50 (CL Street), O to 50 feet RT and 0 to 50 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with Article
669.05(a)(5). Contaminants of concern sampling parameter: at full excavation depth, sample exceeded
the MAC for Benzo(a)anthracene, Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene,
Indeno(1,2,3-cd)pyrene.

Site Palmer SB-1: Village of Northlake, Cook County

e Station 10+50 to Station 10+75 (CL Street), 0 to 50 feet RT. The Engineer has determined this
material meets the criteria of and shall be managed in accordance with Article 669.05(a)(5) for depth
O-feet to 4-feet and 669.05(a)(1) for depth 4-feet to 12-feet. Contaminants of concern sampling
parameter: sample exceeded the MAC for Benzo(b)fluoranthene, and manganese.

Site Palmer SB-2: Village of Northlake, Cook County

e Station 11+25 to Station 11+50 (CL Street), O to 50 feet RT. The Engineer has determined this
material meets the criteria of and shall be managed in accordance with Article 669.05(a)(5) for full
depth excavation. Contaminants of concern sampling parameter: sample exceeded the MAC for
Benzo(a)anthracene, Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene, Indeno(1,2,3-
cd)pyrene.
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City of Northlake, Cook County
Site Parkview SED-1: Village of Northlake, Cook County
e Station 21+00 to Station 21+75 (CL Street), 0 to 50 feet LT. The Engineer has determined this material
meets the criteria of and shall be managed in accordance with Article 669.05(a)(5). Contaminants of
concern sampling parameter: at full excavation depth, sample exceeded the MAC for
Benzo(a)anthracene, Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene, Indeno(1,2,3-
cd)pyrene.

Site Parkview SED-2: Village of Northlake, Cook County

e Station 21+25 to Station 22+00 (CL Street), 0 to 50 feet RT. The Engineer has determined this
material meets the criteria of and shall be managed in accordance with Article 669.05(a)(3) for full
excavation. Contaminants of concern sampling parameter: sample exceeded the MAC for
Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene.

Work Zones

Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall
apply to projects adjacent to or within sites with documented leaking underground storage tank
(LUST) incidents, or sites under management in accordance with the requirements of the Site
Remediation Program (SRP), Resource Conservation and Recovery Act (RCRA), or
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), or as
deemed necessary. For this project, the work zones apply for the following Sites: None

Additional information on the above sites is available from the City of Northlake.
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MUN 3000 - Palmer Drive
Bridge Rehabilitations
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City of Northlake, Cook County

AVAILABLE REPORTS

[ No project specific reports were prepared.

When applicable, the following checked reports and record information is available for
Bidders’ reference upon request:

[
[
[
[

]

Record structural plans

Preliminary Site Investigation (PSI) (LOCAL ONLY)

Preliminary Environmental Site Assessment (PESA) (LOCAL ONLY)
Soils/Geotechnical Report

Boring Logs

Pavement Cores

Location Drainage Study (LDS)

Hydraulic Report

Noise Analysis

Other:

Those seeking these reports should request access from:

Daniel O'Connell

Project Engineer

Christopher B. Burke Engineering, Ltd.
(847) 823-0500

doconnell@cbbel.com
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION
Effective: August 1, 2012 Revised: February 2, 2017

In addition to the Contractor’'s equal employment opportunity (EEQO) affirmative action efforts
undertaken as required by this Contract, the Contractor is encouraged to participate in the
incentive program described below to provide additional on-the-job training to certified
graduates of the IDOT pre-apprenticeship training program, as outlined in this Special Provision.

IDOT funds, and various lllinois community colleges operate, pre-apprenticeship training
programs throughout the State to provide training and skill-improvement opportunities to
promote the increased employment of minority groups, disadvantaged persons and women in
all aspects of the highway construction industry. The intent of this IDOT Pre-Apprenticeship
Training Program Graduate (TPG) special provision (Special Provision) is to place these
certified program graduates on the project site for this Contract in order to provide the graduates
with meaningful on-the-job training. Pursuant to this Special Provision, the Contractor must
make every reasonable effort to recruit and employ certified TPG trainees to the extent such
individuals are available within a practicable distance of the project site.

Specifically, participation of the Contractor or its subcontractor in the Program entitles the
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made
even though the Contractor or subcontractor may also receive additional training program funds
from other non-IDOT sources for other non-TPG trainees on the Contract, provided such other
source does not specifically prohibit the Contractor or subcontractor from receiving
reimbursement from another entity through another program, such as IDOT through the TPG
program. With regard to any IDOT funded construction training program other than TPG,
however, additional reimbursement for other IDOT programs will not be made beyond the TPG
Program described in this Special Provision when the TPG Program is utilized.

No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must
begin training on the project as soon as the start of work that utilizes the relevant trade skill and
the TPG trainee must remain on the project site through completion of the Contract, so long as
training opportunities continue to exist in the relevant work classification. Should a TPG
trainee’s employment end in advance of the completion of the Contract, the Contractor must
promptly notify the IDOT District EEO Officer for the Contract that the TPG’s involvement in the
Contract has ended. The Contractor must supply a written report for the reason the TPG trainee
involvement terminated, the hours completed by the TPG trainee on the Contract, and the
number of hours for which the incentive payment provided under this Special Provision will be,
or has been claimed for the separated TPG trainee.

Finally, the Contractor must maintain all records it creates as a result of participation in the
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer
that document its contractual performance under and compliance with this Special Provision.
Finally, through participation in the Program and reimbursement of wages, the Contractor is not
relieved of, and IDOT has not waived, the requirements of any federal or state labor or
employment law applicable to TPG workers, including compliance with the lllinois Prevailing
Wage Act.

METHOD OF MEASUREMENT: The unit of measurement is in hours.
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BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour for
each utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE).
The estimated total number of hours, unit price, and total price must be included in the schedule
of prices for the Contract submitted by Contractor prior to beginning work. The initial number of
TPG trainees for which the incentive is available for this contractis 1

The Department has contracted with several educational institutions to provide screening,
tutoring and pre-training to individuals interested in working as a TPG trainee in various areas of
common construction trade work. Only individuals who have successfully completed a Pre-
Apprenticeship Training Program at these IDOT approved institutions are eligible to be TPG
trainees. To obtain a list of institutions that can connect the Contractor with eligible TPG
trainees, the Contractor may contact: HCCTP TPG Program Coordinator, Office of Business
and Workforce Diversity (IDOT OBWD), Room 319, lllinois Department of Transportation, 2300
S. Dirksen Parkway, Springfield, lllinois 62764. Prior to commencing construction with the
utilization of a TPG trainee, the Contractor must submit documentation to the IDOT District EEO
Officer for the Contract that provides the names and contact information of the TPG trainee(s) to
be trained in each selected work classification, proof that that the TPG trainee(s) has
successfully completed a Pre-Apprenticeship Training Program, proof that the TPG is in an
Apprenticeship Training Program approved by the U.S. Department of Labor Bureau of
Apprenticeship Training, and the start date for training in each of the applicable work
classifications.

To receive payment, the Contractor must provide training opportunities aimed at developing a
full journeyworker in the type of trade or job classification involved. During the course of
performance of the Contract, the Contractor may seek approval from the IDOT District EEO
Officer to employ additional eligible TPG trainees. In the event the Contractor subcontracts a
portion of the contracted work, it must determine how many, if any, of the TPGs will be trained
by the subcontractor. Though a subcontractor may conduct training, the Contractor retains the
responsibility for meeting all requirements imposed by this Special Provision. The Contractor
must also include this Special Provision in any subcontract where payment for contracted work
performed by a TPG trainee will be passed on to a subcontractor.

Training through the Program is intended to move TPGs toward journeyman status, which is the
primary objective of this Special Provision. Accordingly, the Contractor must make every effort
to enroll TPG trainees by recruitment through the Program participant educational institutions to
the extent eligible TPGs are available within a reasonable geographic area of the project. The
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it
has undertaken prior to the determination by IDOT whether the Contractor is in compliance with
this Special Provision, and therefore, entitled to the Training Program Graduate reimbursement
of $15.00 per hour.

Notwithstanding the on-the-job training requirement of this TPG Special Provision, some
minimal off-site training is permissible as long as the offsite training is an integral part of the
work of the contract, and does not compromise or conflict with the required on-site training that
is central to the purpose of the Program. No individual may be employed as a TPG trainee in
any work classification in which he/she has previously successfully completed a training
program leading to journeyman status in any trade, or in which he/she has worked at a
journeyman level or higher.
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LR107-4
Page 1 of 1

State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
INSURANCE

Effective: February 1, 2007
| Revised: August 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

The Contractor shall name the following entities as additional insured under the Contractor’s
general liability insurance policy in accordance with Article 107.27:

City of Northlake

| The entities listed above and their officers, employees, and agents shall be indemnified and
held harmless in accordance with Article 107.26.
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State of lllinois
DEPARTMENT OF TRANSPORTATION
Bureau of Local Roads & Streets
SPECIAL PROVISION
FOR
LOCAL QUALITY ASSURANCE/ QUALITY MANAGEMENT QC/QA
Effective: January 1, 2022

Replace the first five paragraphs of Article 1030.06 of the Standard Specifications with the
following:

“1030.06 Quality Management Program. The Quality Management Program (QMP) will be
Quality Control / Quality Assurance (QC/QA) according to the following.”

Delete Article 1030.06(d)(1) of the Standard Specifications.
Revise Article 1030.09(g)(3) of the Standard Specifications to read:

“(3) If core testing is the density verification method, the Contractor shall provide personnel
and equipment to collect density verification cores for the Engineer. Core locations
will be determined by the Engineer following the document “Hot-Mix Asphalt QC/QA
Procedure for Determining Random Density Locations” at density verification intervals
defined in Article 1030.09(b). After the Engineer identifies a density verification
location and prior to opening to traffic, the Contractor shall cut a 4 in. (100 mm)
diameter core. With the approval of the Engineer, the cores may be cut at a later time.”

Revise Article 1030.09(h)(2) of the Standard Specifications to read:

“(2) After final rolling and prior to paving subsequent lifts, the Engineer will identify the
random density verification test locations. Cores or nuclear density gauge testing will
be used for density verification. The method used for density verification will be as
selected below.

Density Verification Method
Cores
[ | Nuclear Density Gauge (Correlated when
paving = 3,000 tons per mixture)

Density verification test locations will be determined according to the document “Hot-
Mix Asphalt QC/QA Procedure for Determining Random Density Locations”. The
density testing interval for paving wider than or equal to 3 ft (1 m) will be 0.5 miles (800
m) for lift thicknesses of 3 in. (75 mm) or less and 0.2 miles (320 m) for lift thicknesses
greater than 3 in. (75 mm). The density testing interval for paving less than 3 ft (1 m)
wide will be 1 mile (1,600 m). If a day’s paving will be less than the prescribed density
testing interval, the length of the day’s paving will be the interval for that day. The
density testing interval for mixtures used for patching will be 50 patches with a
minimum of one test per mixture per project.

If core testing is the density verification method, the Engineer will witness the
Contractor coring, and secure and take possession of all density samples at the

49



LR1030-2

density verification locations. The Engineer will test the cores collected by the
Contractor for density according to lllinois Modified AASHTO T 166 or AASHTO T 275.

If nuclear density gauge testing is the density verification method, the Engineer will
conduct nuclear density gauge tests. The Engineer will follow the density testing
procedure detailed in the document “lllinois Modified ASTM D 2950, Standard Test
Method for Density of Bituminous Concrete In-Place by Nuclear Method”.

A density verification test will be the result of a single core or the average of the nuclear
density tests at one location. The results of each density test must be within
acceptable limits. The Engineer will promptly notify the Contractor of observed
deficiencies.”

Revise the seventh paragraph and all subsequent paragraphs in Section D. of the document
“Hot-Mix Asphalt QC/QA Initial Daily Plant and Random Samples” to read:

“Mixtures shall be sampled from the truck at the plant by the Contractor following the same
procedure used to collect QC mixture samples (Section A). This process will be witnessed
by the Engineer who will take custody of the verification sample. Each sample bag with a
verification mixture sample will be secured by the Engineer using a locking ID tag. Sample
boxes containing the verification mixture sample will be sealed/taped by the Engineer
using a security ID label.”
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STATE OF ILLINOIS

Permit No.: biL-23-002
Department of Transportation
Division of Highways

2300 South Dirksen Parkway
Springfield, IL 62764

REGULATED FLOODWAY CONSTRUCTION PERMIT
RIVERS, LAKES AND STREAMS ACT "615 ILCS 5"

PERMISSION IS HEREBY GRANTED TO: City of Northlake
55 East North Avenue
Northlake, IL 60164-2489

FOR CONSTRUCTION OF: Parkview Drive crosses over Addison Creek approximately 400’ north of
North Avenue (IL 64) in Northlake. The proposed superstructure replacement will be 27" PPC Deck
Beams and will have a Span Length of 56.83", Structure Length Back-to-Back Abutment 60°-0"m and
Clear Roadway Width 20'. The project is located Section 32, Township 40 North, Range 12 East of the
3" Prime Meridian, Cook County, as part of Section Number 20-00098-00-BR, Structure Number 016-
7611.

IN ACCORDANCE WITH THE Application and Plan L
DATED June 19, 2017 AND MADE A PART HEREOF, AND SUBJECT TO THE

TERMS SHOWN ON THE BACK HEREOF AND THE SPECIAL CONDITIONS ATTACHED

HERETO AS EXHIBIT.

EXAMINED AND APPROVED

R
s 2[3/2023
REGIONAL ENGINEER/CENTRAL BUREAU CHIEF DATE

_|

Printed 2/3/2023 Page 1 of 2 D1 PD0026 (Rev. 12/01/08)
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THIS PERMIT is subject to the following conditions:
(a) This permit is granted in accordance with Rivers, Lakes And Streams Act "615 ILCS 5"

(b) This permit does not convey title to the permittee or recognize title of the permittee to any submerged or other
lands, and furthermore, does not convey, lease or provide any right or rights of occupancy or use of the public or private
property on which the project or any part thereof will be located, or otherwise grant to the permittee any right or interest in
or to the property, whether the property is owned or possessed by the State of lllinois or by any private or public party or
parties.

(c) This permitee does not release the permitee from liability for damage to persons or property resulting from the
work covered by this permit, and does not authorize any injury to private property or invasion of private rights.

(d) This permit does not relieve the permitee of the responsibility to obtain other federal, state or local
authorizations required for the construction of the permitted activity; and if the permitee is required by law to obtain
approval from any federal agency to do the work, this permit is not effective until the federal approval is obtained.

(e) The permitee shall, at his own expense, remove all temporary piling, cofferdams, false work, and material
incidental to the construction of the project, from floodway, river, stream or lake in which the work is done. If the permittee
fails to remove such structures or materials, the state may have removal made at the expense of the permittee. If future
need for public navigation or public interest of any character, by the state or federal government, necessitates changes in
any part of the structure or structures, such changes shall be made by and at the expense of the permittee or his
successors as required by the Department of Transportation or other properly constituted agency, within sixty (60) days
from receipt of written notice of the necessity from the Department or other agency, unless a longer period of time is
specifically authorized.

(f) The execution and details of the work authorized shall be subject to the supervision and approval of the
Department. Department personnel shall have right of access to accomplish this purpose.

(g} Starting work on the construction authorized will be considered full acceptance by the permittee of the terms
and conditions of the permit.

(h) The Department in issuing this permit has relied upon the statements and representations made by the
permittee; if any statement or representation made by the permittee is found to be false, the permit may be revoked at the
option of the Department; and when a permit is revoked all rights of the permittee under the permit are voided.

(i) i the project authorized by this permit is located in or along Lake Michigan or a meandered lake, the permittee
and his successors shall make no claim whatsoever to any interest in any accretions caused by the project.

{i) In issuing this permit, the Department does not approve the adequacy of the design or structural strength or the
structure or improvement.

(k) Noncompliance with the conditions stated herein will make this permit void.

(1) If the work permitted is not initiated on or before six years from the date of issuance as shown on the front of
this form, this permit shail be void.

Printed 2/3/2023 Page 2 of 2 D1 PD0026 (Rev. 12/01/08)
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STATE OF ILLINOIS

Permit No.: biL-23-001
Department of Transportation
Division of Highways

2300 South Dirksen Parkway
Springfield, IL 62764

REGULATED FLOODWAY CONSTRUCTION PERMIT
RIVERS, LAKES AND STREAMS ACT "615 ILCS 5"

PERMISSION IS HEREBY GRANTED TO: City of Northlake
55 East North Avenue
Northlake, IL 60164-2489

FOR CONSTRUCTION OF: Palmer Avenue bridge superstructure replacement over Addison Creek.
The proposed superstructure replacement will be 12" Tub Girders with 8" concrete slab a will have a
Span Length of 32"- 0", Structure Length Back-to-Back Abutment 34'-0"m and Clear Roadway Width
32.45". The project is located Section 31, Township 40 North, Range 12 East of the 3" Prime Meridian,
Cook County, as part of Section Number 20-00098-00-BR, Structure Number 016-7620.

IN ACCORDANCE WITH THE Application and Plan
DATED February 3, 2023 AND MADE A PART HEREOF, AND SUBJECT TO THE

TERMS SHOWN ON THE BACK HEREOF AND THE SPECIAL CONDITIONS ATTACHED

HERETO AS EXHIBIT.

EXAMINED AND APPROVED

i& We - 2/3/2023

REGIONAL ENGINEER/CENTRAL BUREAU CHIEF DATE

Printed 2/3/2023 Page 1 of 2 D1 PDO026 {Rev. 12/01/08)
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THIS PERMIT is subject to the following conditions:
{a) This permit is granted in accordance with Rivers, Lakes And Streams Act "615 ILCS 5".

(b) This permit does not convey title to the permittee or recognize title of the permittee to any submerged or other
lands, and furthermore, does not convey, lease or provide any right or rights of occupancy or use of the public or private
property on which the project or any part thereof will be located, or otherwise grant to the permittee any right or interest in
or to the property, whether the property is owned or possessed by the State of lllinois or by any private or public party or
parties.

(¢) This permitee does not release the permitee from liability for damage to persons or property resulting from the
work covered by this permit, and does not authorize any injury to private property or invasion of private rights.

(d) This permit does not relieve the permitee of the responsibility to obtain other federal, state or local
authorizations required for the construction of the permitted activity; and if the permitee is required by law to obtain
approval from any federal agency to do the work, this permit is not effective until the federal approval is obtained.

(e) The permitee shall, at his own expense, remove all temporary piling, cofferdams, false work, and material
incidental to the construction of the project, from floodway, river, stream or lake in which the work is done. If the permittee
fails to remove such structures or materials, the state may have removal made at the expense of the permittee. If future
need for public navigation or public interest of any character, by the state or federal government, necessitates changes in
any part of the structure or structures, such changes shall be made by and at the expense of the permittee or his
successors as required by the Department of Transportation or other properly constituted agency, within sixty (60) days
from receipt of written notice of the necessity from the Department or other agency, unless a longer period of time is
specifically authorized.

{f) The execution and details of the work authorized shall be subject to the supervision and approval of the
Department. Department personnel shall have right of access to accomplish this purpose.

(g) Starting work on the construction authorized will be considered fult acceptance by the permittee of the terms
and conditions of the permit.

(h) The Department in issuing this permit has relied upon the statements and representations made by the
permittee; if any statement or representation made by the permittee is found to be false, the permit may be revoked at the
option of the Department; and when a permit is revoked all rights of the permittee under the permit are voided.

(i) If the project authorized by this permit is located in or along Lake Michigan or a meandered lake, the permittee
and his successors shall make no claim whatsoever to any interest in any accretions caused by the project.

(i) In issuing this permit, the Department does not approve the adequacy of the design or structural strength or the
structure or improvement,

(k) Noncompliance with the conditions stated herein will make this permit void.

(1) If the work permitted is not initiated on or before six years from the date of issuance as shown on the front of
this form, this permit shall be void.

Printed 2/3/2023 Page 2 of 2 D1 PD0O026 (Rev. 12/01/08)
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DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS, CHICAGO DISTRICT
231 SOUTH LA SALLE STREET, SUITE 1500
CHICAGO IL 606041437

November 17, 2022
Regulatory Branch (LRC-2022-00549)

SUBJECT: Nationwide Permit Authorization for Replacement of 975 Square Feet of
Riprap Scour Protection at Palmer Avenue and Parkview Drive, both over Addison
Creek, City of Northlake, Cook County, lllinois (Latitude 41.91779, Longitude -87.90701)

Anthony Faciano

City of Northlake

100 W. Palmer Avenue
Northlake, lllinois 60164

Dear Mr. Faciano:

The U.S. Army Corps of Engineers, Chicago District, has reviewed your submitted
project information and determined that your application was fully complete when it was
submitted in accordance with the requirements contained in the Nationwide Permit
Program (NWP). However, we were unable to respond to your request within the 45-day
time limit afforded in the regulation NWP General Condition 32 subpart (2). Accordingly,
you are extended the right to proceed with your project in accordance with the terms
and conditions of NWP 13 (Bank Stabilization) and the General Conditions as stated
therein. The activity may be performed without further authorization from this office
provided the activity is conducted in compliance with the terms and conditions of the
NWP.

Caution must be taken to prevent construction materials and activities from
impacting waters of the United States beyond the scope of your application. If you
anticipate changing the design or location of the activity, you should contact this office
to determine the need for further authorization.

This letter does not obviate the need to obtain all other required Federal, state, or
local approvals before starting work. If you have any questions, please contact me by
telephone at (312) 846-5538, or email at Colin.C.Smalley@usace.army.mil.

Sincerely,

Ty

Colin C. Smalley, PG
Senior Project Manager

Enclosures
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cc:
lllinois Department of Natural Resources/OWR (Bill Boyd)
Metropolitan Water Reclamation District of Greater Chicago (Maureen Durkin)
Christopher B. Burke Engineering, Ltd. (Thomas McArdle)
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@ lllinois Environmental Protection Agency

1021 North Grand Avenue East ¢ P.O. Box 19276 e Springfield e lllinois e 62794-9276 e (217) 782-3397

Uncontaminated Soil Certification
by Licensed Professional Engineer or Licensed Professional Geologist
for Use of Uncontaminated Soil as Fill in a CCDD or Uncontaminated Soil Fill Operation LPC-663
Revised in accordance with 35 lll. Adm. Code 1100, as
amended by PCB R2012-009 (eff. Aug. 27, 2012)

This certification form is to be used by professional engineers and professional geologists to certify, pursuant to 35 lll. Adm. Code
1100.205(a)(1)(B), that soil (i) is uncontaminated soil and (ii) is within a pH range of 6.26 to 9.0. If you have questions about this
form, please telephone the Bureau of Land Permit Section at 217/524-3300.

This form may be completed online, saved locally, printed and signed, and submitted to prospective clean construction or
demolition debris (CCDD) fill operations or uncontaminated soil fill operations.

I. Source Location Information
(Describe the location of the source of the uncontaminated soil)

Project Name: Northlake Bridge Rehabilitations Project Office Phone Number, if available:

Physical Site Location (address, including number and street):
Two locations over Addison Creek, including Palmer Avenue and Parkview Drive in Norhtlake, Cook County, IL

City: Northlake State: IL Zip Code: 60164
County: Cook Township:
Lat/Long of approximate center of site in decimal degrees (DD.ddddd) to five decimal places (e.g., 40.67890, -90.12345):
Latitude: 41.91782 Longitude: - 87.90705

(Decimal Degrees) (-Decimal Degrees)
Identify how the lat/long data were determined:

(O GPS (O Map Interpotation () Photo Interpolation () Survey ) Other

ISGS Public Land Survey System. Lat/lon above refer to the approximate center of the Project Area
IEPA Site Number(s), if assigned:  BOL: BOW: BOA:
Approximate Start Date (mm/dd/yyyy): Approximate End Date (mm/dd/yyyy):

Estimated Volume of debris (cu. Yd.):

Il. Owner/Operator Information for Source Site

Site Owner Site Operator
Name: City of Northlake Public Works Department Name:
Street Address: 100 W. Palmer Ave. Street Address:
PO Box: PO Box:
City: Northlake  State: IL City: State:_
Zip Code: 60164 Phone: 708-562-0940 Zip Code: Phone:
Contact: Anthony Faciano Contact:
Email, if available: Email, if available:

This Agency is authorized to require this information under Section 4 and Title X of the Environmental Protection Act (415 ILCS 5/4, 5/39). Failure to disclose this
information may result in: a civil penalty of not to exceed $50,000 for the violation and an additional civil penalty of not to exceed $10,000 for each day during
which the violation continues (415 ILCS 5/42). This form has been approved by the Forms Management Center.
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Project Name: Northlake Bridge Rehabilitalions Project Lalitude: 41.91782 Longitude: - 87.90705
Uncontaminated Sail Certification

lil. Basis for Certification and Attachments
For each item listed below, reference the attachments to this form that provide the required information.

a. A Description of the soil sample points and how they were determined to be sufficient in number and appropriately located 35
lll. Adm. Code 1100.610(a)]:

A database review was completed CBBEL in the 2022 PESA for the Project Area, which consists of residential and municipal
properties. Four (4) potentially impacted properties (PIPs) were identified in connection with the Project Area as part of PESA
activities. Refer to the attachments for additional information.

b. Analytical soil testing results to show that soil chemical constituents comply with the maximum allowable concentrations
established pursuant to 35 lll. Adm. Code Part 1100, Subpart F and that the soil pH is within the range of 6.25 to 9.0,including
the documentation of chain of custody control, a copy of the lab analysis; the accreditation status of the laboratory performing
the analysis; and certification by an authorized agent of the laboratory that the analysis has been performed in accordance
with the Agency's rules for the accreditation of environmental and the scope of the accreditation [35 lil. Adm. Code 1100.201
(g), 1100.205(a), 1100.610]:

Eight (8) soil borings and four (4) sediment samples were advanced for one or more of: VOCs, SVOCs, total TAL Metals, TCLP/

SPLP Metals, and pH. Areas corresponding to each soil boring achieved the MACs, with soil pH at acceptable range for CCDD

disposal, except for the CCDD Exclusion Areas as shown in the attached documentation. Refer to attached narrative for details.

IV. Certification Statement, Signature and Seal of Licensed Professional Engineer or Licensed
Professional Geologist

I, Jeremy J. Reynolds, P.G. (name of licensed professional engineer or geologist)

cerlify urder penaity of taw tiat the information submitied; inciading butnottimited-to;-aliattachments and-otiernformation; isto—
the best of my knowledge and belief, true, accurate and complete. In accordance with the Environmental Protection Act [415
ILCS 5/22.51 or 22.51a] and 35 lll. Adm. Code 1100.205(a), | certify that the soil from this site is uncontaminated soil. | also
certify that the soil pH is within the range of 6.25 to 9.0. In addition, | certify that the soil has not been removed from the site as
part of a cleanup or removal of contaminants. All necessary documentation is attached.

Any person who knowingly makes a false, fictitious, or fraudulent material statement, orally or in writing, to the lllinois
EPA commits a Class 4 felony. A second or subsequent offense after conviction Is a Class 3 felony. (415 ILCS 5/44(h))

Company Name;: Huff & Huff, Inc.

Street Address: 915 Harger Rd Suite 330

City: Oak Brook State: IL  Zip Code: 60523
Phone: (630) 684-9100

Jeremy J. Reynolds, P.G.
Printed Name:

"’“/ ’74/ QMJ— Jan 20, 2023 m

Licensed Professiondl Engirfeer or Date:
Licensed Professional Geologist Slgnature
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AGGREGATE SUBGRADE IMPROVEMENT (BDE)

Effective: April 1, 2012
Revised: April 1, 2022

Add the following Section to the Standard Specifications:
“SECTION 303. AGGREGATE SUBGRADE IMPROVEMENT

303.01 Description. This work shall consist of constructing an aggregate subgrade
improvement (ASI).

303.02 Materials. Materials shall be according to the following.

Item Article/Section
) IO L= LRI Ve [ [ = To = L= ST 1004.07
(b) Reclaimed Asphalt Pavement (RAP) ..o 1031.09

303.03 Equipment. The vibratory roller shall be according to Article 1101.01, or as approved
by the Engineer. Vibratory machines, such as tampers, shall be used in areas where rollers do
not fit.

303.04 Soil Preparation. The minimum immediate bearing value (IBV) of the soil below the
improved subgrade shall be according to the Department’s “Subgrade Stability Manual” for the
aggregate thickness specified.

303.05 Placing and Compacting. The maximum nominal lift thickness of aggregate
gradations CA 2, CA 6, and CA 10 when compacted shall be 9in. (225 mm). The maximum
nominal lift thickness of aggregate gradations CS 1, CS 2, and RR 1 when compacted shall be
24 in. (600 mm).

The top surface of the aggregate subgrade improvement shall consist of a layer of capping
aggregate gradations CA 6 or CA 10 that is 3 in. (75 mm) thick after compaction. Capping
aggregate will not be required when aggregate subgrade improvement is used as a cubic yard
pay item for undercut applications.

Each lift of aggregate shall be compacted to the satisfaction of the Engineer. If the moisture
content of the material is such that compaction cannot be obtained, sufficient water shall be added
so that satisfactory compaction can be obtained.

303.06 Finishing and Maintenance. The aggregate subgrade improvement shall be
finished to the lines, grades, and cross sections shown on the plans, or as directed by the
Engineer. The aggregate subgrade improvement shall be maintained in a smooth and compacted
condition.
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303.07 Method of Measurement. This work will be measured for payment according to
Article 311.08.

303.08 Basis of Payment. This work will be paid for at the contract unit price per cubic yard
(cubic meter) or ton (metric ton) for AGGREGATE SUBGRADE IMPROVEMENT or at the
contract unit price per square yard (square meter) for AGGREGATE SUBGRADE
IMPROVEMENT, of the thickness specified.”

Add the following to Section 1004 of the Standard Specifications:

“1004.07 Coarse Aggregate for Aggregate Subgrade Improvement (ASl). The aggregate
shall be according to Article 1004.01 and the following.

(a) Description. The coarse aggregate shall be crushed gravel, crushed stone, or crushed
concrete. In applications where greater than 24 in. (600 mm) of ASI material is required,
gravel may be used below the top 12 in (300 mm) of ASI.

(b) Quality. The coarse aggregate shall consist of sound durable particles reasonably free of
deleterious materials.

(c) Gradation.

(1) The coarse aggregate gradation for total ASI thickness less than or equal to 12 in.
(300 mm) shall be CA 2, CA 6, CA 10, or CS 1.

The coarse aggregate gradation for total ASI thickness greater than 12 in. (300 mm)
shall be CS 1 or CS 2 as shown below or RR 1 according to Article 1005.01(c).

COARSE AGGREGATE SUBGRADE GRADATIONS
Sieve Size and Percent Passing
Grad NO' 8” 6” 4" 2” #4
Cs1 100 97 +3 90+ 10 45 + 25 20+ 20
CS2 100 80+ 10 25+15
COARSE AGGREGATE SUBGRADE GRADATIONS (Metric)
Sieve Size and Percent Passing
Grad No. 200 mm 150 mm 100 mm 50 mm 4.75 mm
Cs1 100 97+3 90+10 45+ 25 20+ 20
CS2 100 80+ 10 25+ 15

(2) Capping aggregate shall be gradation CA 6 or CA 10.”
Add the following to Article 1031.09 of the Standard Specifications:

“(b) RAP in Aggregate Subgrade Improvement (ASI). RAP in ASI shall be according to
Articles 1031.01(a), 1031.02(a), 1031.06(a)(1), and 1031.06(a)(2), and the following.
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80274

(1) The testing requirements of Article 1031.03 shall not apply.

(2) Crushed RAP used for the lower lift may be mechanically blended with aggregate
gradations CS 1, CS 2, and RR 1 but it shall be no greater than 40 percent of the total
product volume. RAP agglomerations shall be no greater than 4 in. (100 mm).

(3) For capping aggregate, well graded RAP having 100 percent passing the 1 1/2 in.
(38 mm) sieve may be used when aggregate gradations CS 1, CS2, CA2,or RR 1
are used in the lower lift. FRAP will not be permitted as capping material.

Blending shall be through calibrated interlocked feeders or a calibrated blending plant
such that the prescribed blending percentage is maintained throughout the blending
process. The calibration shall have an accuracy of + 2.0 percent of the actual quantity of
material delivered.”
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BLENDED FINELY DIVIDED MINERALS (BDE)
Effective: April 1, 2021
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read:

“Different sources or types of finely divided minerals shall not be mixed or used alternately in
the same item of construction, except as a blended finely divided mineral product according to
Article 1010.06.”

Add the following article to Section 1010 of the Standard Specifications:

“1010.06 Blended Finely Divided Minerals. Blended finely divided minerals shall be the
product resulting from the blending or intergrinding of two or three finely divided minerals.
Blended finely divided minerals shall be according to ASTM C 1697, except as follows.

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the
constituent finely divided minerals into a uniform mixture that is then discharged into a silo
for storage or tanker for transportation.

(b) The blended finely divided mineral product will be classified according to its predominant
constituent or the manufacturer’s designation and shall meet the chemical requirements

of its classification. The other finely divided mineral constituent(s) will not be required to
conform to their individual standards.”

80436
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COMPENSABLE DELAY COSTS (BDE)

Effective: June 2, 2017
Revised: April 1, 2019

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limits set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated location will be paid according to the
provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.
Rental equipment may be paid for longer than two weeks provided the Contractor
presents adequate support to the Department (including lease agreement) to show
retaining equipment on the job is the most economical course to follow and in the
public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution. Adjustments in costs will not be made for interest charges, loss of anticipated
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses
and other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs,

escalated labor costs, extended project overhead, and extended traffic control will be allowed
when such costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two
Article 108.04(b)(4) consecutive weeks.
. . The Contractor has been granted a minimum
Completion | Article 108.08(b)(1) or ¢ K extensi f contract ti di
Date Article 108.08(b)(7) wo week extension of contract time, according
to Article 108.08.

Working Days

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel

Up to $5,000,000 One Project Superintendent
One Project Manager,

Over $ 5,000,000 - One Project Superintendent or

up to $25,000,000 Engineer, and
One Clerk
One Project Manager,

Over $25,000,000 - ! .

up to $50.000.000 One PrOJ_ect Superintendent,
One Engineer, and
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One Clerk

One Project Manager,

Two Project Superintendents,
One Engineer, and

One Clerk

Over $50,000,000

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to
the delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other
party for monies paid by the Department as a result of any claim under this provision. The
Contractor shall fully cooperate with the Department in its efforts to recover from another party
any money paid to the Contractor for delay damages under this provision.”

80384

66



CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)

Effective: June 1, 2010

Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1, 2010 Y 600-749 2002
750 and up 2006
June 1, 2011 % 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1, 2012 % 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/

2/

Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

Effective dates apply to Contractor and subcontractor diesel powered off-road
equipment assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a)

b)

Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
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device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name; and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

80261
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000
Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.
OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted

contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
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good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates, in the absence of unlawful
discrimination and in an arena of fair and open competition, DBE companies can be expected to
perform 18 % of the work. This percentage is set as the DBE participation goal for this
contract. Consequently, in addition to the other award criteria established for this contract, the
Department will only award this contract to a bidder who makes a good faith effort to meet this
goal of DBE participation in the performance of the work. A bidder makes a good faith effort for
award consideration if either of the following is done in accordance with the procedures set for
in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan
will be approved by the Department if the Utilization Plan documents sufficient commercially
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means
the bidder must show that all necessary and reasonable steps were taken to achieve the
contract goal. Necessary and reasonable steps are those which, by their scope, intensity and
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE
participation, even if they were not successful. The Department will consider the quality,
quantity, and intensity of the kinds of efforts the bidder has made. Mere pro forma efforts, in
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is
expected to have taken genuine efforts that would be reasonably expected of a bidder actively
and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the Contractor might otherwise prefer to
perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work

commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the

73



bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is
not approved because it is deficient as a technical matter, unless waived by the
Department, the bidder will be notified and will be allowed no more than a five calendar
day period to cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days
after the receipt of the notification of the determination. The determination shall become
final if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be reviewed by the
Department’'s Reconsideration Officer. The Reconsideration Officer will extend an
opportunity to the bidder to meet in person to consider all issues of documentation and
whether the bidder made a good faith effort to meet the goal. After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working
days after receipt of the request for reconsideration, explaining the basis for finding that
the bidder did or did not meet the goal or make adequate good faith efforts to do so. A
final decision by the Reconsideration Officer that a good faith effort was made shall
approve the Utilization Plan submitted by the bidder and shall clear the contract for
award. A final decision that a good faith effort was not made shall render the bid not
responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total

dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.
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(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the Contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.
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(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, a new Request for Approval of Subcontractor will
not be required. However, the Contractor must document efforts to assure the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has
agreed in writing to the change. If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) The DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.
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(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to
any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent. This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm. Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor,
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the
reason for the request. The Contractor shall give the DBE five days to respond to the
Contractor’s notice. The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subcontract and why
the Bureau should not approve the Contractor’s action. If required in a particular case
as a matter of public necessity, the Bureau may provide a response period shorter than
five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200
or applicable state law.
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the Contractor seeks to
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the
Contractor can substitute another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any
reason, the Contractor shall make a good faith effort to find another DBE to
substitute for the original DBE to perform at least the same amount of work under the
contract as the terminated DBE to the extent needed to meet the established
Contract goal. The good faith efforts shall be documented by the Contractor. If the
Department requests documentation under this provision, the Contractor shall submit
the documentation within seven days, which may be extended for an additional
seven days if necessary at the request of the Contractor. The Department will
provide a written determination to the Contractor stating whether or not good faith
efforts have been demonstrated.

(f) EINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted
as damages pursuant to subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
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made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but

80029

not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department. The result of the reconsideration process is not
administratively appealable to the U.S. Department of Transportation.
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PERFORMANCE GRADED ASPHALT BINDER (BDE)
Effective: January 1, 2023
Revise Article 1032.05 of the Standard Specifications to read:

“1032.05 Performance Graded Asphalt Binder. These materials will be accepted according
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder
Qualification Procedure.” The Department will maintain a qualified producer list. These materials
shall be free from water and shall not foam when heated to any temperature below the actual
flash point. Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA)
modification shall not be used.

When requested, producers shall provide the Engineer with viscosity/temperature
relationships for the performance graded asphalt binders delivered and incorporated in the work.

(a) Performance Graded (PG) Asphalt Binder. The asphalt binder shall meet the
requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded
Asphalt Binder” for the grade shown on the plans and the following.

Test Parameter

Small Strain Parameter (AASHTO PP 113) BBR, ATc,
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs)

-5 °C min.

(b) Modified Performance Graded (PG) Asphalt Binder. The asphalt binder shall meet the
requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded
Asphalt Binder” for the grade shown on the plans.

Asphalt binder modification shall be performed at the source, as defined in the Bureau of
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification
Procedure.”

Modified asphalt binder shall be safe to handle at asphalt binder production and storage
temperatures or HMA construction temperatures. Safety Data Sheets (SDS) shall be
provided for all asphalt modifiers.

(1) Polymer Modification (SB/SBS or SBR). Elastomers shall be added to the base
asphalt binder to achieve the specified performance grade and shall be either a
styrene-butadiene diblock, triblock copolymer without oil extension, or a styrene-
butadiene rubber. The polymer modified asphalt binder shall be smooth,
homogeneous, and be according to the requirements shown in Table 1 or 2 for the
grade shown on the plans.
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Table 1 - Requirements for Styrene-Butadiene Copolymer (SB/SBS)
Modified Asphalt Binders

Test

Asphalt Grade
SB/SBS PG 64-28
SB/SBS PG 70-22

Asphalt Grade
SB/SBS PG 64-34
SB/SBS PG 70-28
SB/SBS PG 76-22
SB/SBS PG 76-28

Separation of Polymer
ITP, "Separation of Polymer from
Asphalt Binder"
Difference in °F (°C) of the softening
point between top and bottom portions

4 (2) max.

4 (2) max.

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240)

Elastic Recovery
ASTM D 6084, Procedure A,
77 °F (25 °C), 100 mm elongation, %

60 min.

70 min.

Table 2 - Requirements for Styrene-Butadiene Rubber (SBR)
Modified Asphalt Binders

Asphalt Grade Asphalt Grade
SBR PG 64-28 |SB/SBS PG 64-34
Test SBR PG 70-22 |SB/SBS PG 70-28
SBR PG 76-22
SBR PG 76-28
Separation of Polymer
ITP, "Separation of Polymer from Asphalt
Binder"
Difference in °F (°C) of the softening
point between top and bottom portions 4 (2) max. 4 (2) max.

Toughness
ASTM D 5801, 77 °F (25 °C),
20 in./min. (500 mm/min.), in.-Ibs (N-m)

110 (12.5) min.

110 (12.5) min.

Tenacity
ASTM D 5801, 77 °F (25 °C),
20 in./min. (600 mm/min.), in.-lbs (N-m)

75 (8.5) min.

75 (8.5) min.

TESTS ON RESIDUE FROM ROLLING THI

N FILM OVEN TEST (AASHTO T 240)

Elastic Recovery
ASTM D 6084, Procedure A,
77 °F (25 °C), 100 mm elongation, %

40 min.

50 min.

(2) Ground Tire Rubber (GTR) Modification. GTR modification is the addition of recycled
ground tire rubber to liquid asphalt binder to achieve the specified performance grade.
GTR shall be produced from processing automobile and/or truck tires by the ambient
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grinding method or micronizing through a cryogenic process. GTR shall not exceed
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture
that would cause foaming of the asphalt, or other foreign materials. A mineral powder
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a
maximum of four percent by weight of GTR to reduce sticking and caking of the GTR
particles. When tested in accordance with lllinois Modified AASHTO T 27 “Standard
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall
conform to the following gradation requirements.

Sieve Size Percent Passing
No. 16 (1.18 mm) 100
No. 30 (600 pm) 95+5
No. 50 (300 pym) > 20

GTR modified asphalt binder shall be tested for rotational viscosity according to
AASHTO T 316 using spindle S27. GTR modified asphalt binder shall be tested for
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using
a gap of 2 mm.

The GTR modified asphalt binder shall meet the requirements of Table 3.

Table 3 - Requirements for Ground Tire Rubber (GTR)
Modified Asphalt Binders

Asphalt Grade Asphalt Grade
GTR PG 64-28 GTR PG 76-22
GTR PG 70-22 GTR PG 76-28
GTR PG 70-28

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240)

Test

Elastic Recovery
ASTM D 6084, Procedure A,
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min.

(3) Softener Modification (SM). Softener modification is the addition of organic
compounds, such as engineered flux, bio-oil blends, modified vegetable oils, glycol
amines, and fatty acid derivatives, to the base asphalt binder to achieve the specified
performance grade. Softeners shall be dissolved, dispersed, or reacted in the asphalt
binder to enhance its performance and shall remain compatible with the asphalt binder
with no separation. Softeners shall not be added to modified PG asphalt binder as
defined in Articles 1032.05(b)(1) or 1032.05(b)(2).

An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR)
shall be collected for both the softening compound as well as the softener modified
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asphalt binder at the dose intended for qualification. The ATR-FTIR spectra shall be
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified binder.
The ATR-FTIR shall be collected in accordance with lllinois Test Procedure 601. The
electronic files spectral files (in one of the following extensions or equivalent: *.SPA,
*.SPG, *.IRD, *.IFG, *.CSV, *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM,
*.RAS) shall be submitted to the Central Bureau of Materials.

Softener modified asphalt binders shall meet the requirements in Table 4.

Table 4 - Requirements for Softener Modified Asphalt Binders

Asphalt Grade
SM PG 46-28 SM PG 46-34
Test SM PG 52-28 SM PG 52-34
SM PG 58-22 SM PG 58-28
SM PG 64-22

Small Strain Parameter (AASHTO PP 113)
BBR, ATc, 40 hrs PAV (40 hrs -5°C min.
continuous or 2 PAV at 20 hrs)

Large Strain Parameter (lllinois Modified
AASHTO T 391) DSR/LAS Fatigue
Property, A|G*|peak 1, 40 hrs PAV
(40 hrs continuous or 2 PAV at 20 hrs)

254 %

The following grades may be specified as tack coats.

Asphalt Grade Use
PG 58-22, PG 58-28, PG 64-22 Tack Coat”

Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read:

“(1) RAP/RAS. When RAP is used alone or RAP is used in conjunction with RAS, the
percentage of virgin ABR shall not exceed the amounts listed in the following table.

HMA Mixtures - RAP/RAS Maximum ABR % "?
Ndesign Binder Surface BTr?(;éTg: gﬂfgggf&
30 30 30 10
50 25 15 10
70 15 10 10
90 10 10 10

1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not
exceed 50 percent of the mixture.
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2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a
virgin asphalt binder grade of PG 64-22 to be reduced to a PG 58-28).

3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall
be equivalent to the percentages specified for SBS/SBR polymer modified mixes.

(2) FRAP/RAS. When FRAP is used alone or FRAP is used in conjunction with RAS, the
percentage of virgin asphalt binder replacement shall not exceed the amounts listed
in the following table.

HMA Mixtures - FRAP/RAS Maximum ABR % "?

Ndesign Binder Surface B'?r?(ljgpg: gﬂfr?;f;dy
30 55 45 15
50 45 40 15
70 45 35 15
90 45 35 15
SMA - - - - 25
IL-4.75 - - - - 35

1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall
not exceed 50 percent of the mixture.

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a
PG 58-28).

3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to
the percentages specified for SBS/SBR polymer modified mixes.”

Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications.

80441

“A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall

be provided. This tank shall be capable of providing continuous mechanical mixing
throughout and/or recirculation of the asphalt binder to provide a uniform mixture. The
tank shall be heated and capable of maintaining the temperature of the asphalt binder at
300 °F to 350 °F (149 °C to 177 °C). The asphalt binder metering systems of dryer drum
plants shall be calibrated with the actual GTR modified asphalt binder material with an
accuracy of +0.40 percent.”
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SEEDING (BDE)
Effective: November 1, 2022
Revise Article 250.07 of the Standard Specifications to read:

“250.07 Seeding Mixtures. The classes of seeding mixtures and combinations of mixtures
will be designated in the plans.

When an area is to be seeded with two or more seeding classes, those mixtures shall be
applied separately on the designated area within a seven day period. Seeding shall occur prior
to placement of mulch cover. A Class 7 mixture can be applied at any time prior to applying any
seeding class or added to them and applied at the same time.
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TABLE 1 - SEEDING MIXTURES

Class - Type Seeds Ib/acre (kg/hectare)
1 Lawn Mixture 1/ Kentucky Bluegrass 100 (110)
Perennial Ryegrass 60 (70)
Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50)
1A Salt Tolerant Kentucky Bluegrass 60 (70)
Lawn Mixture 1/ Perennial Ryegrass 20 (20)
Festuca rubra ssp. rubra (Creeping Red Fescue) 20 (20)
Festuca brevipilla (Hard Fescue) 20 (20)
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70)
1B Low Maintenance Turf-Type Fine Fescue 3/ 150 (170)
Lawn Mixture 1/ Perennial Ryegrass 20 (20)
Red Top 10 (10)
Festuca rubra ssp. rubra (Creeping Red Fescue) 20 (20)
2 Roadside Mixture 1/ Lolium arundinaceum (Tall Fescue) 100 (110)
Perennial Ryegrass 50 (55)
Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50)
Red Top 10 (10)
2A  Salt Tolerant Lolium arundinaceum (Tall Fescue) 60 (70)
Roadside Mixture 1/ Perennial Ryegrass 20 (20)
Festuca rubra ssp. rubra (Creeping Red Fescue) 30 (20)
Festuca brevipila (Hard Fescue) 30 (20)
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70)
3 Northern lllinois Elymus canadensis 5(5)
Slope Mixture 1/ (Canada Wild Rye) 5/
Perennial Ryegrass 20 (20)
Alsike Clover 4/ 5(5)
Desmanthus illinoensis 2(2)
(Minois Bundleflower) 4/ 5/
Schizachyrium scoparium 12 (12)
(Little Bluestem) 5/
Bouteloua curtipendula 10 (10)
(Side-Oats Grama) 5/
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 30 (35)
Oats, Spring 50 (55)
Slender Wheat Grass 5/ 15 (15)
Buffalo Grass 5/ 7/ 5 (5)
3A  Southern lllinois Perennial Ryegrass 20 (20)
Slope Mixture 1/ Elymus canadensis 20 (20)
(Canada Wild Rye) 5/
Panicum virgatum (Switchgrass) 5/ 10 (10)
Schizachyrium scoparium 2(12)
(Little Blue Stem) 5/
Bouteloua curtipendula 10 (10)
(Side-Oats Grama) 5/
Dalea candida 5(5)
(White Prairie Clover) 4/ 5/
Rudbeckia hirta (Black-Eyed Susan) 5/ 5(5)
Oats, Spring 50 (55)
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Class — Type Seeds Ib/acre (kg/hectare)

4 Native Grass 2/ 6/ Andropogon gerardi 4 (4)
(Big Blue Stem) 5/
Schizachyrium scoparium 5(5)
(Little Blue Stem) 5/
Bouteloua curtipendula 5(5)
(Side-Oats Grama) 5/
Elymus canadensis 1(1)

(Canada Wild Rye) 5/
Panicum virgatum (Switch Grass) 5/
Sorghastrum nutans (Indian Grass) 5/
Annual Ryegrass 25

Perennial Ryegrass 15

1
2
(
Qats, Spring 25 (
(
5

4A  Low Profile Schizachyrium scoparium
Native Grass 2/ 6/ (Little Blue Stem) 5/

Bouteloua curtipendula 5(5)
(Side-Oats Grama) 5/

Elymus canadensis 1(1)
(Canada Wild Rye) 5/

Sporobolus heterolepis 0.5 (0.5)
(Prairie Dropseed) 5/

Annual Ryegrass 2

Oats, Spring

Perennial Ryegrass

2

1

4B Wetland Grass and Annual Ryegrass 2

Sedge Mixture 2/ 6/ Oats, Spring 2
Wetland Grasses (species below) 5/

Species: % By Weight
Calamagrostis canadensis (Blue Joint Grass) 12

Carex lacustris (Lake-Bank Sedge)

Carex slipata (Awl-Fruited Sedge)

Carex stricta (Tussock Sedge)

Carex vulpinoidea (Fox Sedge)
Eleocharis acicularis (Needle Spike Rush)
Eleocharis obtusa (Blunt Spike Rush)
Glyceria striata (Fowl Manna Grass)
Juncus effusus (Common Rush)

Juncus tenuis (Slender Rush)

Juncus torreyi (Torrey's Rush)

Leersia oryzoides (Rice Cut Grass)
Scirpus acutus (Hard-Stemmed Bulrush)
Scirpus atrovirens (Dark Green Rush)
Bolboschoenus fluviatilis (River Bulrush)
Schoenoplectus tabernaemontani (Softstem Bulrush)
Spartina pectinata (Cord Grass)

- -
OO LWWDHOOD

AWWWW
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Class — Type Seeds

Ib/acre (kg/hectare)

5 Forb with Annuals Mixture (Below)
Annuals Mixture 2/ 5/ 6/ Forb Mixture (Below)

Annuals Mixture - Mixture not exceeding 25 % by weight of
any one species, of the following:

Coreopsis lanceolata (Sand Coreopsis)
Leucanthemum maximum (Shasta Daisy)
Gaillardia pulchella (Blanket Flower)
Ratibida columnifera (Prairie Coneflower)
Rudbeckia hirta (Black-Eyed Susan)

Forb Mixture - Mixture not exceeding 5 % by weight PLS of
any one species, of the following:

Amorpha canescens (Lead Plant) 4/
Anemone cylindrica (Thimble Weed)
Asclepias tuberosa (Butterfly Weed)

Aster azureus (Sky Blue Aster)
Symphyotrichum leave (Smooth Aster)
Aster novae-angliae (New England Aster)
Baptisia leucantha (White Wild Indigo) 4/
Coreopsis palmata (Prairie Coreopsis)
Echinacea pallida (Pale Purple Coneflower)
Eryngium yuccifolium (Rattlesnake Master)
Helianthus mollis (Downy Sunflower)
Heliopsis helianthoides (Ox-Eye)

Liatris aspera (Rough Blazing Star)

Liatris pycnostachya (Prairie Blazing Star)
Monarda fistulosa (Prairie Bergamot)
Parthenium integrifolium (Wild Quinine)
Dalea candida (White Prairie Clover) 4/
Dalea purpurea (Purple Prairie Clover) 4/
Physostegia virginiana (False Dragonhead)
Potentilla arguta (Prairie Cinquefoil)
Ratibida pinnata (Yellow Coneflower)
Rudbeckia subtomentosa (Fragrant Coneflower)
Silphium laciniatum (Compass Plant)
Silphium terebinthinaceum (Prairie Dock)
Oligoneuron rigidum (Rigid Goldenrod)
Tradescantia ohiensis (Spiderwort)
Veronicastrum virginicum (Culver's Root)

1(1)
10 (10)
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lass — Type Seeds Ib/acre (kg/hectare)

5A  Large Flower Native Forb Mixture (see below) 5(5)
Forb Mixture 2/ 5/ 6/

Species: % By Weight
Aster novae-angliae (New England Aster) 5
Echinacea pallida (Pale Purple Coneflower) 10
Helianthus mollis (Downy Sunflower) 10
Heliopsis helianthoides (Ox-Eye) 10
Liatris pycnostachya (Prairie Blazing Star) 10
Ratibida pinnata (Yellow Coneflower) 5
Rudbeckia hirta (Black-Eyed Susan) 10
Silphium laciniatum (Compass Plant) 10
Silphium terebinthinaceum (Prairie Dock) 20
Oligoneuron rigidum (Rigid Goldenrod) 10
5B  Wetland Forb 2/ 5/ 6/ Forb Mixture (see below) 2(2)
Species: % By Weight
Acorus calamus (Sweet Flag) 3
Angelica atropurpurea (Angelica) 6
Asclepias incarnata (Swamp Milkweed) 2
Aster puniceus (Purple Stemmed Aster) 10
Bidens cernua (Beggarticks) 7
Eutrochium maculatum (Spotted Joe Pye Weed) 7
Eupatorium perfoliatum (Boneset) 7
Helenium autumnale (Autumn Sneeze Weed) 2
Iris virginica shrevei (Blue Flag Iris) 2
Lobelia cardinalis (Cardinal Flower) 5
Lobelia siphilitica (Great Blue Lobelia) 5
Lythrum alatum (Winged Loosestrife) 2
Physostegia virginiana (False Dragonhead) 5
Persicaria pensylvanica (Pennsylvania Smartweed) 10
Persicaria |apathifolia (Curlytop Knotweed) 10
Pychanthemum virginianum (Mountain Mint) 5
Rudbeckia laciniata (Cut-leaf Coneflower) 5
Oligoneuron riddellii (Riddell Goldenrod) 2
Sparganium eurycarpum (Giant Burreed) 5
6 Conservation Schizachyrium scoparium 5(5)
Mixture 2/ 6/ (Little Blue Stem) 5/
Elymus canadensis 2(2)
(Canada Wild Rye) 5/
Buffalo Grass 5/ 7/ 5 (5)
Vernal Alfalfa 4/ 15 (15)
QOats, Spring 48 (55)
6A  Salt Tolerant Schizachyrium scoparium 5(5)
Conservation (Little Blue Stem) 5/
Mixture 2/ 6/ Elymus canadensis 2(2)
(Canada Wild Rye) 5/
Buffalo Grass 5/ 7/ 5 (5)
Vernal Alfalfa 4/ 15 (15)
Oats, Spring 48 (55)
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 20 (20)
7 Temporary Turf Perennial Ryegrass 50 (55)
Cover Mixture Qats, Spring 64 (70)
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Notes:

1/

2/

3/
4/
5/
6/
7/

Seeding shall be performed when the ambient temperature has been between 45 °F
(7 °C) and 80 °F (27 °C) for a minimum of seven (7) consecutive days and is forecasted
to be the same for the next five (5) days according to the National Weather Service.
Seeding shall be performed in late fall through spring beginning when the ambient
temperature has been below 45 °F (7 °C) for a minimum of seven (7) consecutive days
and ending when the ambient temperature exceeds 80 °F (27 °C) according to the
National Weather Service.

Specific variety as shown in the plans or approved by the Engineer.

Inoculation required.

Pure Live Seed (PLS) shall be used.

Fertilizer shall not be used.

Seed shall be primed with KNOs to break dormancy and dyed to indicate such.

Seeding will be inspected after a period of establishment. The period of establishment shall
be six (6) months minimum, but not to exceed nine (9) months. After the period of establishment,
areas not exhibiting 75 percent uniform growth shall be interseeded or reseeded, as determined
by the Engineer, at no additional cost to the Department.”

80445
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SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE)
Effective: January 2, 2023
Add the following to Article 106.01 of the Standard Specifications:

“The final manufacturing process for construction materials and the immediately preceding
manufacturing stage for construction materials shall occur within the United States. Construction
materials shall include an article, material, or supply that is or consists primarily of the following.

(a) Non-ferrous metals;

(b) Plastic and polymer-based products (including polyvinylchloride, composite building
materials, and polymers used in fiber optic cables);

(c) Glass (including optic glass);

(d) Lumber;

(e) Drywall.

Items consisting of two or more of the listed construction materials that have been combined

through a manufacturing process, and items including at least one of the listed materials
combined with a material that is not listed through a manufacturing process shall be exempt.”

80448
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018
Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting

system within 21 days of making the payment.”

80397
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the
following:

“This mobilization payment shall be made at least seven days prior to the subcontractor
starting work. The amount paid shall be at the following percentage of the amount of the
subcontract reported on form BC 260A submitted for the approval of the subcontractor’'s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%

80391
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SUBMISSION OF PAYROLL RECORDS (BDE)

Effective: April 1, 2021
Revised: November 1, 2022

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include the worker's name, the worker's address, the worker’s
telephone number when available, the worker’s social security number, the worker’s classification
or classifications, the worker’s gross and net wages paid in each pay period, the worker's number
of hours worked each day, and the worker’s starting and ending times of work each day. However,
any Contractor or subcontractor who remits contributions to a fringe benefit fund that is not jointly
maintained and jointly governed by one or more employers and one or more labor organization
must additionally submit the worker’s hourly wage rate, the worker’s hourly overtime wage rate,
the worker’s hourly fringe benefit rates, the name and address of each fringe benefit fund, the
plan sponsor of each fringe benefit, if applicable, and the plan administrator of each fringe benefit,
if applicable.

The Contractor and each subcontractor shall certify and submit payroll records to the
Department each week from the start to the completion of their respective work, except that full
social security numbers shall not be included on weekly submittals. Instead, the payrolls shall
include an identification number for each employee (e.g., the last four digits of the employee’s
social security number). In addition, starting and ending times of work each day may be omitted
from the payroll records submitted. The submittals shall be made using LCPtracker Pro software.
The software is web-based and can be accessed at https://Icptracker.com/. When there has been
no activity during a work week, a payroll record shall still be submitted with the appropriate option
(“No Work”, “Suspended”, or “Complete”) selected.”

STATE CONTRACTS. Revise ltem 3 of Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“3. Submission of Payroll Records. The Contractor and each subcontractor shall, no later
than the 15" day of each calendar month, file a certified payroll for the immediately
preceding month to the lllinois Department of Labor (IDOL) through the lllinois Prevailing
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130). The portal
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/ CONMED/Pages/Prevailing-Wage-Portal.aspx. Payrolls shall be submitted in the
format prescribed by the IDOL.

In addition to filing certified payroll(s) with the IDOL, the Contractor and each
subcontractor shall certify and submit payroll records to the Department each week from
the start to the completion of their respective work, except that full social security numbers
shall not be included on weekly submittals. Instead, the payrolls shall include an
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80437

identification number for each employee (e.g., the last four digits of the employee’s social
security number). In addition, starting and ending times of work each day may be omitted
from the payroll records submitted. The submittals shall be made using LCPtracker Pro
software. The software is web-based and can be accessed at https://Icptracker.com/.
When there has been no activity during a work week, a payroll record shall still be
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.”
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TRAINING SPECIAL PROVISIONS (BDE)

Effective: October 15, 1975
Revised: September 2, 2021

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).

As part of the Contractor’s equal employment opportunity affirmative action program, training shall
be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeyman in the type
of trade or job classification involved. The number of trainees to be trained under this contract
will be _1 . In the event the Contractor subcontracts a portion of the contract work, it shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the Contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision. The Contractor shall also ensure that this
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or

training.

The number of trainees shall be distributed among the work classifications on the basis of the
Contractor’s needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to
the lllinois Department of Transportation for approval the number of trainees to be trained in each
selected classification and training program to be used. Furthermore, the Contractor shall specify
the starting time for training in each of the classifications. The Contractor will be credited for each
trainee it employs on the contract work who is currently enrolled or becomes enrolled in an
approved program and will be reimbursed for such trainees as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective
of this Training Special Provision. Accordingly, the Contractor shall make every effort to enroll
minority trainees and women (e.g. by conducting systematic and direct recruitment through public
and private sources likely to yield minority and women trainees) to the extent such persons are
available within a reasonable area of recruitment. The Contractor will be responsible for
demonstrating the steps it has taken in pursuance thereof, prior to a determination as to whether
the Contractor is in compliance with this Training Special Provision. This training commitment is
not intended, and shall not be used, to discriminate against any applicant for training, whether a
member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he or she has
successfully completed a training course leading to journeyman status or in which he or she has
been employed as a journeyman. The Contractor should satisfy this requirement by including
appropriate questions in the employee application or by other suitable means. Regardless of the
method used, the Contractor’s records should document the findings in each case.
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The minimum length and type of training for each classification will be as established in the
training program selected by the Contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration.  The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the Contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily sponsored
by the U.S. Department of Labor Employment Training Administration shall also be considered
acceptable provided it is being administered in a manner consistent with the equal employment
obligations of Federal-aid highway construction contracts. Approval or acceptance of a training
program shall be obtained from the State prior to commencing work on the classification covered
by the program. It is the intention of these provisions that training is to be provided in the
construction crafts rather than clerk-typists or secretarial-type positions. Training is permissible
in lower level management positions such as office engineers, estimators, timekeepers, etc.,
where the training is oriented toward construction applications. Training in the laborer
classification may be permitted provided that significant and meaningful training is provided and
approved by the lllinois Department of Transportation and the Federal Highway Administration.
Some offsite training is permissible as long as the training is an integral part of an approved
training program and does not comprise a significant part of the overall training.

Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein. This reimbursement will be made even though the Contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the Contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during
the offsite training period.

No payment shall be made to the Contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special
Provision. It is normally expected that a trainee will begin his training on the project as soon as
feasible after start of work utilizing the skill involved and remain on the project as long as training
opportunities exist in his work classification or until he has completed his training program.

It is not required that all trainees be on board for the entire length of the contract. A Contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified. The number trained shall be determined
on the basis of the total number enrolled on the contract for a significant period.
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman'’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the training
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in
an approved existing program are enrolled as trainees on this project. In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.

The Contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The Contractor shall provide each trainee with a certification showing the type and length
of training satisfactorily complete.

The Contractor shall provide for the maintenance of records and furnish periodic reports
documenting its performance under this Training Special Provision.

For contracts with an awarded contract value of $500,000 or more, the Contractor is required to
comply with the lllinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all
applicable administrative rules to the extent permitted by Section 20-20(g). For federally funded
projects, the number of trainees to be trained under this contract, as stated in the Training Special
Provisions, will be the established goal for the lllinois Works Apprenticeship Initiative 30 ILCS
559/20-20(g). The Contractor shall make a good faith effort to meet this goal. For federally funded
projects, the lllinois Works Apprenticeship Initiative will be implemented using the FHWA
approved OJT procedures. The Contractor must comply with the recordkeeping and reporting
obligations of the lllinois Works Apprenticeship Initiative for the life of the project, including the
certification as to whether the trainee/apprentice labor hour goals were met.

Method of Measurement. The unit of measurement is in hours.

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES. The estimated total number of hours, unit price, and total price have been included
in the schedule of prices.

20338
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VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)

Effective: November 1, 2021
Revised: November 1, 2022

Add the following paragraph after the first paragraph of Article 701.08 of the Standard
Specifications:

“The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating,
or flashing, amber or amber-and-white, warning lights which are visible from all directions. In
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or
equipment is engaged in construction operations.”

80439
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WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012
Revised: November 1, 2021

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten
business days following the reporting period. The reporting period shall be Sunday through
Saturday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as

included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

80302
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE)
Effective: March 2, 2020
Add the following to Article 701.03 of the Standard Specifications:
“(Q) Temporary SigN SUPPOITS ......uuuuuuuuuuinniiiiiiiiinnieiieeeeeseseaeee s ennnnnnenne 1106.02”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees
of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

“701.15 Traffic Control Devices. For devices that must meet crashworthiness standards,
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used
on the contract. The self-certification or letter shall provide information for the set-up and use of
the device as well as a detailed drawing of the device.”

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

“1106.02 Devices. Work zone traffic control devices and combinations of devices shall meet
crashworthiness standards for their respective categories. The categories are as follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices
manufactured after December 31, 2019 shall be MASH-16 compliant. Category 1 devices
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009,
may be used on contracts let before December 31, 2024.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.
Category 2 devices manufactured on or before December 31, 2019, and compliant with
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
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attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH-16
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.
Category 3 devices shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals, and area lighting supports. It is preferable for
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however,
there are currently no crash tested devices in this category, so it remains exempt from the
NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH-16 compliant is available, an
NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after
December 31, 2019.”

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(]) to read:

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at
Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to
45 mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell
designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

() Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”

80427

102



WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 65 working days.

80071
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FHWA-1273 -- Revised July 5, 2022

REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS

I General

Il. Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier subcontracts
(excluding subcontracts for design services, purchase orders,
rental agreements and other agreements for supplies or
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically incorporated
(not referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23 CFR
633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

Il. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR Part
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504

of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, the
Standard Federal Equal Employment Opportunity Construction
Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60, and
29 CFR Parts 1625-1627. The contracting agency and the
FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform to
the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are

incorporated by reference in this contract. In the execution of this

contract, the contractor agrees to comply with the following
minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, sexual orientation,
gender identity, color, national origin, age or disability. Such
action shall include: employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform every
complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon

unions as a source of employees, the contractor will use good

faith efforts to obtain the cooperation of such unions to

increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

sufficient referrals (even though it is obligated to provide exclusive
referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this
paragraph. In the event the union referral practice prevents the
contractor from meeting the obligations pursuant to Executive
Order 11246, as amended, and these special provisions, such
contractor shall immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin cannot
result. The contractor may neither require such segregated use
by written or oral policies nor tolerate such use by employee
custom. The contractor's obligation extends further to ensure
that its employees are not assigned to perform their services at
any location under the contractor's control where the facilities
are segregated. The term "facilities" includes waiting rooms,
work areas, restaurants and other eating areas, time clocks,
restrooms, washrooms, locker rooms and other storage or
dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing provided for
employees. The contractor shall provide separate or single-user
restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads or
rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related
matters” with minor revisions to conform to the FHWA- 1273
format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions of
paragraph 1.d. of this section; also, regular contributions made
or costs incurred for more than a weekly period (but not less
often than quarterly) under plans, funds, or programs which
cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for the
classification of work actually performed, without regard to skill,
except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics
performing work in more than one classification may be
compensated at the rate specified for each classification for the
time actually worked therein: Provided, That the employer's
payroll records accurately set forth the time spent in each
classification in which work is performed. The wage
determination (including any additional classification and wage
rates conformed under paragraph 1.b. of this section) and the
Davis-Bacon poster (WH-1321) shall be posted at all times by
the contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can be easily seen by
the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the
wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an additional
classification and wage rate and fringe benefits therefore only
when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and



(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, U.S.
Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action
within 30 days of receipt and so advise the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Administrator for determination.
The Administrator, or an authorized representative, will issue
a determination within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within
the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor shall
either pay the benefit as stated in the wage determination or shall
pay another bona fide fringe benefit or an hourly cash equivalent
thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of Labor
has found, upon the written request of the contractor, that the
applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside
in a separate account assets for the meeting of obligations
under the plan or program.

2. Withholding (29 CFR 5.5)

The contracting agency shall upon its own action or upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor
under this contract, or any other Federal contract with the same
prime contractor, or any other federally- assisted contract
subject to Davis-Bacon prevailing wage requirements, which is
held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay
laborers and mechanics,

including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part of
the wages required by the contract, the contracting agency may,
after written notice to the contractor, take such action as may be
necessary to cause the suspension of any further payment,
advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records (29 CFR 5.5)

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-
Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the
contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included on
weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee
(e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site. The prime contractor is responsible for the
submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency.

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or



subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under 29 CFR
5.5(a)(3)(ii), the appropriate information is being
maintained under 29 CFR 5.5(a)(3)(i), and that such
information is correct and complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.

(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours on
the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees (29 CFR 5.5)

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with a
State Apprenticeship Agency recognized by the Office, orif a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship Training,
Employer and Labor Services or a State

Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site
in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under the
registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for the
work actually performed. Where a contractor is performing
construction on a project in a locality other than that in which its
program is registered, the ratios and wage rates (expressed in
percentages of the journeyman's hourly rate) specified in the
contractor's or subcontractor's registered program shall be
observed.

Every apprentice must be paid at not less than the rate specified
in the registered program for the apprentice's level of progress,
expressed as a percentage of the journeymen hourly rate
specified in the applicable wage determination.

Apprentices shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship
program does not specify fringe benefits, apprentices must be
paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the
Administrator determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in
accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and
Labor Services, or a State Apprenticeship Agency recognized
by the Office, withdraws approval of an apprenticeship program,
the contractor will no longer be permitted to utilize apprentices
at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified in
the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an
apprenticeship program associated with the



corresponding journeyman wage rate on the wage

determination which provides for less than full fringe benefits for

apprentices. Any employee listed on the payroll at a trainee rate
who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage

determination for the classification of work actually performed. In
addition, any trainee performing work on the job site in excess of

the ratio permitted under the registered program shall be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no

longer be permitted to utilize trainees at less than the applicable

predetermined rate for the work performed until an acceptable
program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill

training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the
requirements of paragraph 4 of this Section IV. 23 CFR
230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of apprentices
and trainees to journeymen shall not be greater than permitted
by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the

contract clauses in 29 CFR 5.5 may be grounds for termination

of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor

set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning
of this clause include disputes between the contractor (or any of
its subcontractors) and the contracting agency, the

U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility (29 CFR 5.5)

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the Contract
Work Hours and Safety Standards Act. These clauses shall be
inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1 of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and guards,
employed in violation of the clause set forth in paragraph 1 of
this section, in the sum currently provided in 29 CFR 5.5(b)(2)*
for each calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1 of this section. 29 CFR 5.5.

* $27 as of January 23, 2019 (See 84 FR 213-01, 218) as may be
adjusted annually by the Department of Labor; pursuant to the
Federal Civil Penalties Inflation Adjustment Act of 1990).



3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph 2 of this section.
29 CFR 5.5.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraphs 1
through 4 of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1 through 4 of this
section. 29 CFR 5.5.

V1. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or

equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance



with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal- aid
highway projects, it is essential that all persons concerned with
the project perform their functions as carefully, thoroughly, and
honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the project
is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form
FHWA-1022 shall be posted on each Federal-aid highway
project (23 CFR Part 635) in one or more places where it is
readily available to all persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission
of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate, or
report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related subcontracts.
48 CFR 2.101; 2 CFR 200.326.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders

or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported to
the Federal Highway Administration and the Regional Office of
the Environmental Protection Agency. 2 CFR Part 200,
Appendix Il.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements. 2 CFR 200.326.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant



who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR

180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other lower
tier transactions requiring prior FHWA approval or estimated to
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR

render in good faith the certification required by this clause.
The knowledge and information of the prospective participant

is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok Kk Kk

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant," "person," "principal,"

and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900 — 180.1020, and 1200.

You may contact the person to which this proposal is



submitted for assistance in obtaining a copy of those regulations.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal funds
and a participant (such as the prime or general contract). “Lower
Tier Covered Transactions” refers to any covered transaction
under a First Tier Covered Transaction (such as subcontracts).
“First Tier Participant” refers to the participant who has entered
into a covered transaction with a recipient or subrecipient of
Federal funds (such as the prime or general contractor). “Lower
Tier Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without maodification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.
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Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(a) is presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency, 2
CFR 180.355;

(b) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(c) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.
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XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31

U.S.C. 1352. Any person who fails to file the required certification
shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier



subcontracts, which exceed $100,000 and that all such recipients
shall certify and disclose accordingly.

XIl. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. Itis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great Lakes)
are necessary for materials or equipment acquired for a specific

Federal-aid construction project, the bidder, proposer, contractor,

subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.



Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR § 381.7 (b), the contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.

13



14



	61J43spl.pdf
	01a_recurring SP check list BLR 11300_DC187
	01b_BDE check sheet_DC187
	02_Project+D1 specs_DC187
	03_TPG Special Provision-Revised
	03a_LR107-4_DC187
	03b_LR1030-2 - Palmer and Parkview Bridges
	03c_Floodway Construction Permit_DC187
	03d_USACE Authorization - Palmer and Parkview Bridges
	03e_LPC 663 - CBBEL Northlake Palmer-Parkview Bridge PSI
	05_BDE Training 20338_DC187
	05a_BDE DBE Goal 80029_DC187
	05b_BDE Working Days 80071_DC187
	61J43-Specs-Revised Sheets.pdf
	01a_recurring SP check list BLR 11300_DC187
	01b_BDE check sheet_DC187
	02_Project+D1 specs_DC187
	03_TPG Special Provision-Revised
	03a_LR107-4_DC187
	03b_LR1030-2 - Palmer and Parkview Bridges
	03c_Floodway Construction Permit_DC187
	03d_USACE Authorization - Palmer and Parkview Bridges
	03e_LPC 663 - CBBEL Northlake Palmer-Parkview Bridge PSI
	05_BDE Training 20338_DC187
	05a_BDE DBE Goal 80029_DC187
	05b_BDE Working Days 80071_DC187

	61J43-Spec-Revised.pdf
	01a_recurring SP check list BLR 11300_DC187
	01b_BDE check sheet_DC187
	02_Project+D1 specs_DC187
	03_TPG Special Provision-Revised
	03a_LR107-4_DC187
	03b_LR1030-2 - Palmer and Parkview Bridges
	03c_Floodway Construction Permit_DC187
	03d_USACE Authorization - Palmer and Parkview Bridges
	03e_LPC 663 - CBBEL Northlake Palmer-Parkview Bridge PSI
	05_BDE Training 20338_DC187
	05a_BDE DBE Goal 80029_DC187
	05b_BDE Working Days 80071_DC187

	BLEND FINE MINERAL.pdf
	Blended Finely Divided Minerals (BDE)

	COMPENSABLE DELAY COST .pdf
	compensable delay costs (BDE)

	PERFOM GRADED ASPH BINDER.pdf
	Performance Graded Asphalt Binder (bde)
	80441 PG AB.pdf
	Performance Graded Asphalt Binder (bde)


	SOURCE SUPPLY QUALITY REQUIREMENTS.pdf
	Source of Supply and Quality Requirements (bde)

	SUB MOB PAYMENT.pdf
	subcontractor mobilization payments (bde)

	WEEKLY DBE TRUCK.pdf
	weekly DBE trucking reports (bde)



	Line1: City of Northlake
	Line 2: 
	Line3: 
	Line4: 
	Line5: 
	Line6: 
	Line7: 


