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GUARDRAIL 2011 ~ COUNTY-WIDE /

GENERAL NOTES:

. GUARDRAIL REMOVAL SHALL INCLUDE DISMANTLING, LOADING, HAULING,

. PRIOR TO THE COMMENCEMENT OF WORK BY THE CONTRACTOR AT EACH

. THE COST OF REMOVING AND REPLACING EARTH AND SHOULDER MATERIAL

. ANY COST ASSOCIATED WITH FURNISHING AND INSTALLING SHORT RADIUS

. ONCE WORK IS BEGUN ON A CONTINUOUS RUN OF GUARDRAIL, ALL OF THE

. WORK AREAS SHALL BE LEFT IN SAFE AND ORDERLY CONDITION. NO

. ALL GUARDRAIL AND TERMINAL MARKERS SHALL BE INSTALLED IN THE SAME

. WHERE GUARDRAIL 1S TO BE REMOVED ON BOTH SIDES OF THE ROAD,

AR T T
Pay item Unit of

ltem | Number Pay Item Description Measure | Quantity

1| 63000001 | STEEL PLATE BEAM GUARDRAIL, TY A, 6 FT POSTS FOOT 4137.5

2 163000025 | STEEL PLATE BEAM GUARDRAIL, ATTACH TO STR FOOT 475

5 | LR631020 | TRAFFIC BARRIER TERMINAL, TY 1 EACH 7

4 1 63100167 | TRAFFIC BARRIER TERMINAL, TY 1 (SP) TANGENT EACH 33

5 | 63100075 | TRAFFIC BARRIER TERMINAL, TY 5A EACH 8

6% | 63200310 | GUARDRAIL REMOVAL FOOT 1340

63500105 | DELINEATORS EACH 40

8 | 67100100 | MOBILIZATION LSUM 1

9% | X7010216 | TRAFFIC CONTROL AND PROTECTION SPECIAL LSUM 1

10 | 78200410 | GUARDRAIL MARKER, TY A EACH 108

11 | 78201000 | TERMINAL MARKER, DIRECT APPLIED EACH 40
* SEE SPECIAL PROVISIONS
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SCHEDULE OF ST ESTESYENYENPANY SN SN S
WORK: Cg\% C}év (/)\é\% Cg\\% C\J/\\% & cg\% C§</ (g\% %(\Q/ %\év &Q&V
1. Install SPBGR 112.5 37.5 475 450 150 387.5 250 700 687.5 425 462.5 4137.5
2. Install SPBGR (ATS) - - - - 25 - 200 100 50 50 50 475
3. Install TBT-TY1 1 2 - = 1 - - - - 1 2 7
4. install TBT-TY1(SP)TAN 1 - 4 4 3 4 4 4 4 3 2 33
5. Install TBT-TYSA - - - 4 - 4 - - - - - 8
6. Remove GR 180 70 410 210 30 180 260 - - - - 1340
7. Install Delineator 2 2 4 4 4 4 4 4 4 4 4 40
10. Install GR MRKR, TY A | S - 12 12‘ 5 10 10 16 17 11 12 108
11. Install Terminal MRKR, DA 2 2 4 4 4 4 4 4 4 4 4 40

. AT BRIDGE LOCATIONS, FLAGGERS WILL NOT BE ALLOWED TO STAND ON THE

ATS — Attached to Structure

DA — Direct Applied

GR — Guardrail

MRKR — Marker

SPBGR — Steel Plate Beam Guardrail
TBT - Troffic Barrier Terminal

N

DISPOSAL, AND RESTORATION OF THE SITE IN PREPARATION FOR
INSTALLATION OF NEW GUARDRAIL.

SITE, ALL REQUIRED GRADING OF SHOULDERS, FRONT SLOPES, AND
GUARDRAIL TERMINATION POINTS WILL HAVE BEEN COMPLETED BY
WINNEBAGO COUNTY. THE FURNISHING OF MATERIALS AND PERFORMANCE
OF GRADING IS NOT INCLUDED WITH THE WORK ON THIS CONTRACT.

NECESSARY FOR INSTALLATION OF STEEL PLATE BEAM GUARDRAIL,
ATTACHED TO STRUCTURE, WILL NOT BE PAID FOR SEPARATELY, BUT THE
COST THEREOF SHALL BE INCLUDED IN THE CONTRACT UNIT PRICE FOR THIS
ITEM. IT WILL BE THE RESPONSIBILITY OF THE CONTRACTOR TO CHECK ALL
FIELD CONDITIONS WHICH RELATE TO THIS ITEM AS WELL AS TO ALL ITEMS
ASSOCIATED WITH THIS CONTRACT.

GUARDRAIL AT SITE 108, AS INDICATED IN THE GUARDRAIL LAYOUTS, WILL
NOT BE PAID FOR SEPARATELY, BUT THE COST THEREOF SHALL BE
INCLUDED IN THE CONTRACT UNIT PRICE FOR STEEL PLATE BEAM
GUARDRAIL, TYPE A, 6 FOOT POSTS. THE GUARDRAIL ELEMENT PLATES
SHALL BE FACTORY-FABRICATED TO THE INDICATED RADIUS OF CURVATURE
OR TO THE RADIUS NECESSARY TO MATCH THE GUARDRAIL CONFIGURATION
SPECIFIED BY THE ENGINEER.

GUARDRAIL THAT IS REMOVED IN THAT RUN MUST BE REPLACED WITH NEW
GUARDRAIL IN THE SAME DAY AND THE NEW GUARDRAIL SHALL BE
TEMPORARILY CONNECTED TO ANY REMAINING OLD GUARDRAIL IN A
MANNER APPROVED BY THE ENGINEER.

MATERIAL SHALL BE LEFT ON OR NEAR THE ROAD OR SHOULDERS DURING
NON-WORKING HOURS.

DAY THAT THE GUARDRAIL AND TERMINAL SECTIONS TO WHICH THEY ARE TO
BE ATTACHED ARE INSTALLED. GUARDRAIL MARKERS SHALL NOT BE
ATTACHED TO TERMINAL SECTIONS.

REPLACEMENT ON ONE SIDE SHALL BE COMPLETE BEFORE REMOVAL ON THE
SECOND SIDE SHALL BEGIN.

BRIDGE TO PERFORM FLAGGING OPERATIONS. FLAGGERS WILL BE
REQUIRED TO OPERATE AT OR NEAR THE BRIDGE APPROACHES IN ORDER
TO PROVIDE AN ACCEPTABLE ESCAPE ROUTE.
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