DRUMS @ 25' CTS.
EXIST. 6’ HMA SHOULDER EXIST. GUARDRAIL gTiN 121511—03%230 TRAFFIC STAGING NOTES
. +35. 1. THIS TRAFFIC CONTROL PLAN SHALL BE USED IN
CONJUNCTION WITH STANDARD 701316 AND AS DIRECTED
[@ 8 BY THE ENGINEER.
J " ol 2. SIGNAL AHEAD SIGNS SHALL BE ERECTED
¥ DURING STAGE CONSTRUCTION BY THE CONTRACTOR AS
/ o DIRECTED BY THE ENGINEER. COST OF SIGNS SHALL BE
‘ - INCLUDED IN THE COST FOR “TRAFFIC CONTROL AND
10 _ —Ol< PROTECTION, STANDARD 701316 (SPECIAL).”
i 3. DURING STAGE CONSTRUCTION ADDITIONAL FLAGGERS ARE
w NECESSARY FOR REPAIRS TO BRIDGE APPROACH PAVEMENT
g AND BRIDGE ABUTMENT OPERATIONS.
| N SR 5 4. ALL WORK REQUIRED TO SET UP, MAINTAIN, AND REMOVE
i e -9 _ 5 TRAFFIC CONTROL AS DETAILED IN THESE PLANS SHALL
P a 194 TAPER , z = BE INCLUDED IN THE COST FOR “TRAFFIC CONTROL AND
re g TYPE III BARRICADES EXIST. 30* BRIDGE . PROTECTION, STANDARD 701316 (SPECIAL).”
g + EXIST. GUARDRAIL TO BE REPLACED WHEN APPROACH PAVEMENT 52 5. THE CONTRACTOR MUST PLACE MAXIMUM WIDTH SIGNS
, NO WORK IS BEING Qe PRIOR TO IMPLEMENTING ANY STAGE’S TRAFFIC
REhzé](::NODRE;[N%FT%Gg%ﬁﬁnﬁgg -D((E)I:sE]_CGT(iT\IDLOOPS EXIST. 6’ HMA SHOULDER PERFORMED (TYP) ~Q CONTROL. THESE SIGNS SHALL BE PLACED AS SHOWN ON
RID-6A-2430 I STANDARD 701316 AND INCLUDED IN THE COST OF
AS DIRECTED BY THE ENGINEER \ ‘ \ =" “TRAFFIC CONTROL AND PROTECTION, STANDARD 701316
/ | ROAD TO BOAT RAMP L= (SPECIAL)."
! MUST BE KEPT OPEN @ v 6. TEMPORARY SIGNING, BARRICADES OR DRUMS, AND
/ | AT ALL TIMES TEMPORARY WALL BARRIER REFLECTORS SHALL BE PLACED
DRUMS e 25’ CTS. IN ACCORDANCE WITH STANDARD 701316, OR AS
/ ‘ \ _ REMAINDER OF SIGNING AND DETECTOR LOOPS DIRECTED BY THE ENGINEER.
| g \ ACCORDING TO STANDARD 701316 AND 7. THE CONTRACTOR SHALL NOTIFY THE DISTRICT 6
GUARDRAIL/PARAPET EXIST. GUARDRAIL 3 AS DIRECTED BY THE ENGINEER TRAFFIC SECTION OF THE BUREAU OF OPERATIONS (PH:
R ARae, 104001 EXIST. 6' HMA SHOULDER / | \ 217-785-5312) AT LEAST THREE WEEKS PRIOR TO
8 35011 (1YP) ° ° ° - / 2 \ S a IMPLEMENTING STAGE TRAFFIC CONTROL AND WHEN EVER
=2 3 3 2 8l 8 g A SWITCH IN STAGING IS MADE.
2 Q [ © w ® e R N o ¥ 8. THE CONTRACTOR MUST NOTIFY THE DISTRICT 6 TRAFFIC
5 ) 5 I S I &¥ ~ SECTION OF THE BUREAU OF OPERATIONS AT LEAST
¥ I ] AGG. THREE (3) DAYS PRIOR TO ACTIVATING THE TEMPORARY
N e e e e [ S TRAFFIC SIGNALS. PLEASE REFER TO THE DISTRICT 6
~ ‘ <= SPECIAL PROVISION FOR TEMPORARY BRIDGE TRAFFIC
{ %) o l _ _ _ _ ‘ 12 5,5 + Q,IL 104, I SIGNALS FOR CONTACT INFORMATION.
9. ACCESS MUST BE PROVIDED TO ALL F.E. AS REQUIRED
—> BY THE PROPERTY OWNER. NO SIGNALS WILL BE
s . 7 1 T REQUIRED FOR THEM.
= . 10. EXISTING PAVEMENT MARKING THAT CONFLICTS WITH THE
= ‘ o~ SIDEROAD REVISED STAGE TRAFFIC PATTERNS DURING ALL PHASES
= = EXIST. 30’ BRIDGE ) Q Q Q | | OF STAGE CONSTRUCTION SHALL BE REMOVED AS
g APPROACH PAVEMENT > & & S SPECIFIED IN SECTION 783 OF THE STANDARD
Em ‘ EXIST. 6' HMA SHOULDER ¥ ? A ¢ ‘ ‘ SPECIFICATIONS AND PAID FOR AS “PAVEMENT MARKING
@|m 12:1 TAPER REMOVAL.”
:E ‘ EXIST. GUARDRAIL |+ | 11, THE COST TO INSTALL AND REMOVE TEMPORARY
SN 011-0021 24 - . - PAVEMENT MARKINGS DETAILED ON THESE SHEETS SHALL
$TA. 1251+35.00 S| - - - —o— N BE INCLUDED IN THE COST OF “TRAFFIC CONTROL AND
EE NOTE @ PROTECTION, STANDARD 701316 (SPECIAL).
: STAGE I CONSTRUCTION PLAN
TEMPORARY PORTABLE BRIDGE TRAFFIC SIGNALS TEMPORARY PHASE
WILL NOT BE ALLOWED AT THIS LOCATION DESIGNATION DIAGRAM
PRELIMINARY STAGE SUGGESTED 20 , " "
T e e —
¢ ROADWAY & STAGE CONSTRUCTION LINE CONSTRUCTION SEQUENCE SCALE IN FEET
|
36’ 1. SET UP STAGE I TRAFFIC CONTROL UTILIZING THESE PLANS IN CONJUNCTION WITH
HIGHWAY STANDARD 701316. BE SURE TO USE THE LATEST REVISION AS INCLUDED
2 12/ 3 19’ WITH THESE PLANS. LEGEND
STAGE I TRAFFIC STAGE I REMOVAL 2. PLACE MAXIMUM WIDTH SIGNING AT THE LOCATIONS AS SHOWN ON STANDARD 701316. -
1 18° 3. PLACE TEMPORARY BARRICADES OR DRUMS AND PAVEMENT MARKINGS IN ACCORDANCE b SION
STAGE T CONSTRUCTION WITH THESE PLANS.
EXIST. GUARDRAIL OR 4, INSTALL TEMPORARY SIGNALIZATION AND DETECTION SYSTEMS AT THE LOCATION t TYPE III BARRICADE WITH FLASHING LIGHTS
I_Q ﬁ‘ﬂRIDGE RAIL (TYP). CALLED OUT IN THESE PLANS FOR SN 011-0021. THE SIDE ROAD LT. STA.
0 g 1254+26+/- MUST REMAIN OPEN AT ALL TIMES DURING REPAIRS TO THE BRIDGE <O DRUM WITH STEADY BURNING LIGHT
" " ¢n?s AIF;JPTFE%% Ii#\éEhSMIESIE'I'.RgASDI::PARATE SIGNAL HEAD WILL BE USED TO CONTROL o TYPE C BIDIRECTIONAL REFLECTOR
P __llJ ————————— _ZMX - — . 5. ALL SIGNALS ARE TO BE ACTUATED. -«@® TEMPORARY TRAFFIC SIGNAL
- el Al et A AVA YA ~ o 6. PROVIDE TWO MESSAGE SIGNS FOR DURATION OF OF CONTRACT AND ADJUST AS
- == == ‘ -—- == DIRECTED BY THE ENGINEER. . @ DOUBLE VERTICAL PANEL
TEMPORARY DRUM <> DETECTOR LOOPS
STAGE I - SUGGESTED CONSTRUCTION SEQUENCE @  TEMPORARY PAVEMENT MARKING, LINE 5" WHITE
TYPICAL SECTION STAGE 1 CONSTRUCTION @  TEMPORARY PAVEMENT MARKING, LINE 24" WHITE
SN 011-0021 - LOOKING EAST 1. PERFORM STAGE I BRIDGE APPROACH PAVEMENT AND ABUMENT REPAIRS TO ‘
SN 011-0019. WORK AREA
2. INSTALL PERMANENT GUARDRAIL AS SHOWN IN THESE PLAN FOR STAGE II TRAFFIC. “
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