INDEX OF SHEETS INDEX OF SHEETS (CONTINUED) INDEX OF SHEETS (CONTINUED) Rfe-|  section | county |Gt |SRG;
94 * COOK 764 2
SHEET NO. | TITLE SHEET NO. | TITLE SHEET NO. | TITLE sTA. 8500 QBT T0 STA. 1313+00 (SB RYAN)
FED. ROAD DIST. M0, [ILLINOIS| FED. AID PROJECT
1 COVER SHEET 240 - 241 | CONSTRUCTION SIGNING PLAN - WINTER 527 - 528 | SUBSTRUCTURE REPAIR FOR NORFOLK SOUTHERN EXISTING INDEX OF STATE STANDARDS «isie., 1717, & 1818) R-5 62593
2 INDEX OF SHEETS & INDEX OF STATE STANDARDS 242 - 245 | CONSTRUCTION SIGNING PLAN - STAGE 2
529 - 530| SUBSTRUCTURE_REPAIR FOR CHICAGO RAIL LINK EXISTING STANDARD | 111 g
3 GENERAL NOTES & COMMITMENTS 246 CONSTRUCTION SIGNING PLAN - STAGE 2A PIERS/ABUTMENTS NO.
4 - 6 | SUGGESTED SEQUENCE OF WORK 247 CONSTRUCTION SIGNING PLAN - STAGE 3 531 EXISTING GENERAL PLAN AND ELEVATION: BELT RAILWAY, NORFOLK N
7 - 14 | SUMMARY OF QUANTITIES 248 - 249 | CONSTRUCTION SIGNING PLAN - STAGE 3A SOUTHERN, AND CHICAGO RAIL LIN 000001704 | STANDARD SYMBOLS, ABBREWATIONS. AND PATTERNS
532 EXISTING GENERAL PLAN AND ELEVATION: BELT RAILWAY 280001-02 | TEMPORARY EROSION CONTROL SYSTEM
15 - 22 | EXISTING & PROPOSED TYPICAL SECTIONS 250 - 251 | CONSTRUCTION SIGNING PLAN - STAGE 3B 420001-06 | PAVEMENT JOINTS
533 EXISTING GENERAL PLAN AND ELEVATION: NORFOLK SOUTHERN
22A - 38 | TYPICAL SECTION DETAILS: CROSS STREET OVERPASS FOOTINGS 252 - 253 | CONSTRUCTION SIGNING PLAN - STAGE 3C 420101-03 | 7.2m (24 JOINTED PCC PAVEMENT
534 EXISTING GENERAL PLAN AND ELEVATION: CHICAGO RAIL LINK .
39 - 42 | SCHEDULE OF QUANTITIES: REMOVAL QUANTITIES 254 - 255 | CONSTRUCTION SIGNING PLAN - STAGE 3D 420111-01 | PCC PAVEMENT ROUNDOUTS
43 - 48 | SCHEDULE OF QUANTITIES: PROPOSED QUANTITIES 256 - 279 | EROSION CONTROL PLANS 535 BD-07, DIST 1: DETAIL OF STORM SEWER CONNECTION TO 420206-06 | ENTRANCE RAMP TERMINAL (JOINTED PCC RAMP PAVEMENT
49 - 50 | SCHEDULE OF QUANTITIES: TEMPORARY CONCRETE BARRIER 280 EROSION CONTROL PLANS - DETAILS AND GENERAL NOTES s36 50-08. DIST 1 DETALLS FOR FRAMES AND LIDS ADJLSTMENT ADJACENT TO CRC MAINLINE PAVEMENT)
281 - 326 | DRAINAGE AND UTILITY PLANS WITH MILLING 2030805 | R AT e PAVEMENT) © TCC RAMP PAVEMENT ADJACENT
51 SCHEDULE OF QUANTITIES: TEMPORARY IMPACT ATTENUATOR
QUANTITI 327 - 333 | PROPOSED DRAINAGE PROFILES 537 - 5374 BD-12, DIST 1: MANHOLE WITH RESTRICTOR PLATE 483001-02 | PCC SHOULDER
52 SCHEDULE OF QUANTITIES: EARTHWORK QUANTITIES 334 - 335| PIPE UNDERDRAINS ALONG I-57 AND I-94 DETAILS 538 BD-22, DIST i: PAVEMENT PATCHING FOR BITUMINOUS SURFACED .
53 - 56 | ALIGNMENT 336 - 338 | DRAINAGE DETAILS AVENENT eotoo! SUB"SURFACE DRATNS
539 BD-34, DIST 1+ DETAILS FOR STEEL PLATE BEAM GUARDRATL 602001 CATCH BASIN, TYPE A
57 - 63 | SURVEY TIES FOR CONTROL POINTS 339 DETAIL OF STORM SEWER CONNECTIONS TO SEWER ADJACENT TO CURB & CUTTER STABILIZATION AT TRAFFIC 602011 CATCH BASIN, TYPE €
BARRIER TERMINAL, TYPE 1 (SPECIAL) ,
64 - 105 | EXISTING AND PROPOSED PLANS 340 DRAINAGE STRUCTURE DETAIL - DROP MANHOLE 602401-01 | MANHOLE. TYPE A
106 - 113 | EXISTING AND PROPOSED PROFILES 341 PRECAST REINFORCED CONCRETE FLAT SLAB TOP - 8’ DIAMETER 340 TC-8, DIST 1: FREEWAY ENTRANCE AND EXIT RAMP CLOSURE DETAILS '
541 TC-9, DIST 1: TRAFFIC CONTROL DETAILS FOR FREEWAY 602601 PRECAST REINFORCED CONCRETE FLAT SLAB TOP
114 - 123 | CTA STATION BARRIER WALL MODIFICATIONS AND DETAILS 342 JUNCTION CHAMBER NO. 63 - GENERAL PLAN AND ELEVATION SINGLE & MULTI-LANE WEAVE 602701-01 | CAST TRON STEPS
124 - 129 | EXISTING_CONCRETE BARRIER AT CTA STATIONS 343 - 344 | JUNCTION CHAMBER NO. 63 - DETAILS 542 - 543| TC-12, DIST 1: MULTI-LANE FREEWAY PAVEMENT MARKING DETAILS .
(FOR" INFORMATION ONLY) 345 JUNCTION CHAMBER NO. 73 - GENERAL PLAN AND ELEVATION 544 TC-16, DIST 1: PAVEMENT MARKING LETTERS AND SYMBOLS COI0DIT02 | TRAME AND 1DS, TYPE 1
130 - 132 | MISCELLANEOUS DETAILS: CONCRETE BARRIER TRANSITIONS it — 347 JUNCTION CHAMBER NO' T3 - DETALLS FOR TRAFFIC STAGING 604071-02 | FRAME AND GRATE, TYPE 20
133 MISCELLANEOUS DETAILS: GRADING DETAIL AT END OF ) 545 TC-17, DIST 1: TRAFFIC CONTROL DETAILS FOR FREEWAY 606001-02 | CONCRETE CURB AND COMBINATION CONCRETE CURB AND GUTTER
CONCRETE BARRIER 348 - 355 | DRAINAGE STRUCTURE SCHEDULE SHOULDER CLOSURES PARTIAL RAMP CLOSURES 630001-06 | STEEL PLATE BEAM GUARDRAIL
134 - 135 | MISCELLANEOUS DETAILS: PLAN AND TYPICAL SECTION DETAILS 356 - 358 | UNDERDRAIN SCHEDULE AND MANHOLE RECONSTRUCTION SCHEDULE 546 TC-18; DIST 1: SIGNING FOR FLAGGING OPERATIONS AT WORK 631031-05 | TRAFFIC BARRIER TERMINAL TYPE 6
136 MISCELLANEQUS DETAILS: EXTENDED LANE REINFORCEMENT 359 EXISTING ABANDONED AND REMOVED SEWER SCHEDULE 635001 DELINEATORS
FOR CONTINUOUSLY REINFORCED PCC PAVEMENT 260 - 367| SEWER TELEVISING PLANS 547 NOT USED
137 - 138 | MISCELLANEOUS DETALLS: MISCELLANEOUS PAVEMENT 365 - 357 | SUBSUREACE UTILITY ENGINEERING (SUE) PLANS 548 - 549 | TC-24 DIST 1, CITY OF CHICAGO TYPICAL PAVEMENT MARKINGS 635006-02 | REFLECTOR AND TERMINAL MARKER PLACEMENT
139 MISCELLANEQUS DETAILS: CRPCC PAVEMENT AND LUG SYSTEM 387A COVER SHEET FOR VOLUME 2 OF 2 550 - 557/ MOT CROSS SECTIONS - PRE-STAGE 1 CIONOL | REFLECTOR WARKER AND MOUNTING DETAILS
MPLETE, 26' AND 36' 388 - 412 | PAVEMENT MARKING PLANS 558 - 596 | ROADWAY CROSS SECTIONS - I-57 SOUTHBOUND 637001-02 | CONCRETE BARRIER 815 mm (32 In.) HEIGHT
140 MISCELLANEQUS DETAILS: PAVEMENT JOINTING DETAILS FOR 537 - 663 | ROADWAY CROSS SECTIONS - I-34 SOUTHBOUND (DAN RYAN EXPWY) 642001 SHOULDER RUMBLE STRIPS
CONCRETE MEDIAN SURFACE, &~ (SPECIAL) AT TBT 413 - 415 | MOWING AREAS 664001-01 | CHAIN LINK FENCE
141 - 142 | MISCELLANEQUS DETAILS: PAVEMENT PATCHING OVER 416 - 439 | LANDSCAPING PLANS 664 - 682 ROADWAY CROSS SECTIONS - I-94 SOUTHBOUND (BISHOP FORD FHY)
SEWER TRENCH PLAN & TYPICAL SECTIONS 683 - 686 | ROADWAY CROSS SECTIONS - EB I-57 TO 1-34 CONNECTOR 701101-01 ) OFF-ROAD OPERATIONS: MULTILANE, LESS THAN 15 AWAY,
440 LANDSCAPING - DETAILS & GENERAL NOTES
143 MISCELLANEOUS. BETAILS: PAVEMENT PATCHING OVER a4 ELECTRICAL SYMBOLS 2:; - j:: ZSITL Uﬁssc:::mcs 701400-02 | APPROACH TO LANE CLOSURE, FREEWAY/EXPRESSWAY
144 - 147 | CTA FENCE ELEVATIONS AND DETAILS 442 ELECTRICAL ABBREVIATIONS 754 - 764| SOIL BORING PROFILES 701401-03 | LANE CLOSURE, FREEWAY/EXPRESSWAY
148 MISCELLANEOUS DETAILS: TEMPORARY PAVEMENT & 443 - 460 | ROADWAY LIGHTING AND SURVEILLANCE PLANS EXISTING CONDITIONS 701402-05 | LANE CLOSURE, FREEWAY/EXPRESSWAY, WITH BARRIER
MILLING OPERATIONS AND DEMOLITION 701411-03 | LANE CLOSURE MULTILANE AT ENTRANCE RAMP OR EXIT RAMP
149 MISCELLANEOUS DETAILS: OVER-DIG AREAS 461 - 478 | ELECTRICAL INFRASTRUCTURE PLANS PROPOSED IMPROVEMENTS FOR SPEEDS >= 45 MPH
150 MISCELLANEOUS DETAILS: WORK ZONE UTILITY PROTECTION 479 ELECTRICAL DUCTBANK DETAILS TO1926-02 | LANE SGEOSYRE ML TBANE INTERMITTENT OR MOVING OPERATIONS
151 MISCELLANEQUS DETAILS: TEMPORARY SOIL RETENTION :ssti E;Ecclr:llct;c; EDUCLBEit:III: ziTT/:(IL:A ;gHzrgugsiiI ngYL;I;DE;T ZAVEMENT 701446 TWO LANE CLOSURE, FREEWAY/EXPRESSWAY
151A ROADWAY DETAILS - BENCHING DETAIL FOR EMBANKMENT WIDENING TYPE S1 (SPECIAL) ’ 702001-06 | TRAFFIC CONTROL DEVICES
152 - 174 | PAVEMENT JOINTING AND ELEVATION PLANS 482 - 483 | TYPICAL MAINLINE DETECTOR INSTALLATION DETAILS 704001-02 | TEMPORARY CONCRETE BARRIER
175 - 186 | GENERAL NOTES, CONSTRUCTION STAGING NOTES, 484 TYPICAL MAINLINE DETECTOR STATION LAYOUT 720001 SIGN PANEL MOUNTING DETAILS
485 LIGHT POLE FOUNDATION - 40 FT TO 47.5 FT, 15” BOLT CIRCLE 720006 SIGN PANEL ERECTION DETAILS
187 - 193 | MAINTENANCE OF TRAFFIC PLAN - STAGE 1 486 - 487 | MAINLINE EXISTING SIGN SCHEDULE 720011 METAL POSTS FOR SIGNS, MARKERS & DELINEATORS
194 MAINTENANCE OF TRAFFIC PLAN - STAGE 1A 488 REMOVAL SIGNING SCHEDULE 729001 APPLICATIONS OF TYPES A&B METAL POSTS (FOR SIGNS & MARKERS)
2122 2?; mi:i:i:‘éi zi 12222 ;':2: - g;h/:LEERzLANE CONFIGURATION 489 PROPOSED SIGNING SCHEDULE 781001-02 | TYPICAL APPLICATIONS RAISED REFLECTIVE PAVEMENT MARKERS
211 - 212 | MAINTENANCE OF TRAFFIC PLAN - STAGE 2A 490 - 494 PROPOSED SIGNING PLANS SIS00170L | JUNCTION BOXES
495 PERMANENT SIGN PANEL MOUNTING DETAILS 814001 CONCRETE HANDHOLES
213 - 215 | MAINTENANCE OF TRAFFIC PLAN - STAGE 3 296 GROUND-MOUNTED SIGN DETAILS 886001 DETECTOR LOOP INSTALLATIONS
216 - 221 | MAINTENANCE OF TRAFFIC PLAN - STAGE 3A 497 - 507! OVERHEAD SIGN STRUCTURES 836006 TYPICAL LAYOUT FOR DETECTION LOOPS
222 = 227 | MAINTENANCE OF TRAFFIC PLAN - STAGE 3B
TUNNEL REPAIR: CTA TUNNEL AND SB 1-94 TUNNEL A
228 - 232 | MAINTENANCE OF TRAFFIC PLAN - STAGE 3C 508 GENERAL PLAN & ELEVATIO
233 MAINTENANCE OF TRAFFIC PLAN - STAGE 3D (lbosa GENERAL SECTIONS
MAA_ANAA_ANAA
234 MAINTENANCE OF TRAFFIC DETOUR - 87TH STREET A 509 - 510 | DECK PLAN
ENTRANGE RAMP CLOSURE
511 -<518A}ABUTMENT REPAIRS
234A MAINTENANCE OF TRAFFIC DETOUR -
FORD FREEWAY) CLOSURE FOR BOX BEAM REPLACEMENT BRIDGING FOR CTA DUCT AT 95+h STREET
(FOR INFORMATION ONLY) 51 PROTECTION SLAB FOR EXISTING CTA DUCTS
235 - 238 | CONSTRUCTION SIGNING PLAN - STAGE 1 & 1A 520 - 521 | PROTECTION SLAB STAGE CONSTRUCTION FOR EXISTING CTA DUCTS i ISI0NS ILLINOIS DEPARTMENT OF TRANSPORTATION
239 EXIT RAMP CLOSURE SIGNING SCHEDULE 522 PROTECTION SLAB DETAILS FOR EXISTING CTA DUCTS F.A.I. 94 (DAN RYAN EXPRESSWAY)
REPAIR OF EXISTING RAILROAD BRIDGES
523 SUBSTRUCTURE REPAIR FOR BELT RAILWAY, NORFOLK SOUTHERN INDEX OF SHEETS &
AND CHICAGO RAIL LINK GENERAL PLAN INDEX OF STATE STANDARDS
524 - 526 | SUBSTRUCTURE REPAIR FOR BELT RAILWAY EXISTING
TY-LININTERNATIONAL
SCALE: NONE DRAWN BY: MPG
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