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1.

2.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
June 11, 2021 at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 66K40
IROQUOIS County

Section 22RS-4

Project NHPP-WW6A(451)
Route FAP 317

District 3 Construction Funds

3P MILLING AND RESURFACING (DESIGNED OVERLAY) EXTENDING 6.41 MILES FROM THE FORD
CO LINE TO 0.2 MI E OF I-57 IN GILMAN.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Acting Secretary
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAP Route 317 (US 24), Project NHPP-WW6A(451), Section 22RS-3, Iroquois
County, Contract No. 66K40 and in case of conflict with any part or parts of said Specifications,
the said Special Provisions shall take precedence and shall govern.

Contract No. 66K40

LOCATION OF PROJECT

This project is located on FAP 317 (US 24) from the Ford County line to 0.2 mile east of I-57 in
Gilman.

DESCRIPTION OF PROJECT

This project consists of 6.3 miles of 3-3/4” milling and hot-mix asphalt resurfacing from the Ford
County line to 0.2 mile east of I-57 in Gilman.

AGGREGATE SURFACE COURSE, TYPE B

(Effective January 1, 2007)

Add the following to Article 402.07 of the Standard Specifications:

The top layer shall be given a final rolling with a roller meeting the requirements of Article 1101.01.
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PORTLAND CEMENT CONCRETE SURFACE REMOVAL

This work involves the partial depth removal of existing concrete pavement to a depth below the
existing surface profile as shown on the plans and as directed by the Engineer in general
accordance with Section 440 of the Standard Specifications for Road and Bridge Construction,
the plans, and as modified by this Special Provision. All labor, equipment, and materials required
for this work shall be paid for at the contract unit price per square yard for PORTLAND CEMENT
CONCRETE SURFACE REMOVAL, of the depth specified.

SURFACE COURSE PAVING SEQUENCE
(Effective July 1, 1990; Revised January 1, 2007)

The HMA surface course shall be placed in a sequence that will minimize the time the centerline
edge is exposed to traffic. When at the end of a day's operations the exposed centerline edge is
greater than 1000 ft. (300 m), the contractor will be required to pave in the adjacent lane on the
following work day.

CROSSING STRUCTURES WITH MATERIAL TRANSFER DEVICE
(Effective May 23, 2001)

The Bureau of Bridges and Structures has analyzed the existing structures within the specified
construction zone. Based on this analysis, an emptied Material Transfer Device will be allowed
to cross the following bridges:
038-0031 (TBD Tons)
038-0186 (TBD Tons)
038-0187 (TBD Tons)
038-2003 (TBD Tons)
(TBD Tons)

038-2511

The Material Transfer Device shall be empty and the crossing shall be as described in the special
provision "Material Transfer Device (BDE)."
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MATERIAL TRANSFER DEVICE (BDE)
(Effective June 15, 1999; Revised August 1, 2014)

Description. This work shall consist of placing HMA binder and surface course, except that these
materials shall be placed using a material transfer device (MTD).

Materials and Equipment. The MTD shall have a minimum surge capacity of 15 tons
(13.5 metric tons), shall be self-propelled and capable of moving independent of the paver, and
shall be equipped with the following:

(a) Front-Dump Hopper and Conveyor. The conveyor shall provide a positive restraint along
the sides of the conveyor to prevent material spillage. MTDs having paver style hoppers
shall have a horizontal bar restraint placed across the foldable wings which prevents the
wings from being folded.

(b) Paver Hopper Insert. The paver hopper insert shall have a minimum capacity of 14 tons
(12.7 metric tons).

(c) Mixer/Agitator Mechanism. This re-mixing mechanism shall consist of a segmented, anti-
segregation, re-mixing auger or two full-length longitudinal paddle mixers designed for the
purpose of re-mixing the hot-mix asphalt (HMA). The longitudinal paddle mixers shall be
located in the paver hopper insert.

CONSTRUCTION REQUIREMENTS
General. The MTD shall be used for the placement of HMA binder and surface course. The MTD
speed shall be adjusted to the speed of the paver to maintain a continuous, non-stop paving
operation.
Use of a MTD with a roadway contact pressure exceeding 25 psi (172 kPa) will be limited to
partially completed segments of full-depth HMA pavement where the thickness of binder in place
is 10 in. (250 mm) or greater.
Structures. The MTD may be allowed to travel over structures under the following conditions:

(a) Approval will be given by the Engineer.

(b) The vehicle shall be emptied of HMA material prior to crossing the structure and shall
travel at crawl speed across the structure.

(c) The tires of the vehicle shall travel on or in close proximity and parallel to the beam and/or
girder lines of the structure.
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Method of Measurement. This work will be measured for payment in tons (metric tons) for HMA
binder and surface course materials placed with a material transfer device.

Basis of Payment. This work will be paid for at the contract unit price per ton (metric ton) for
MATERIAL TRANSFER DEVICE.

The various HMA mixtures placed with the MTD will be paid for as specified in their respective
specifications. The Contractor may choose to use the MTD for other applications on this project;
however, no additional compensation will be allowed.

PERMANENT SURVEY MARKERS, TYPE |
(Effective July 1, 1990; Revised January 1, 2007)

Survey markers shall be installed according to Highway Standard 667101, except that the tablet
shall be bronze instead of aluminum.

When a survey marker is used to reference a land survey point, the lettering referring to the State
of lllinois and the Division of Highways shall be omitted and the marker shall be marked as
directed by the Engineer.

TRAFFIC CONTROL IN THE VICINTY OF A RAILROAD GRADE CROSSING
(Effective August 4, 2017)

In accordance with Chapter 8 of the Manual on Uniform Traffic Control Devices (MUTCD):

When a grade crossing exists either within or in the vicinity of a temporary traffic control zone,
lane restrictions, flagging (see Chapter 6E of the MUTCD), or other operations shall not be
performed in a manner that would cause highway vehicles to stop on the railroad or LRT tracks,
unless a flagger or uniformed law enforcement officer is provided at the grade crossing to
minimize the possibility of highway vehicles stopping on the tracks, even if automatic warning
devices are in place.

See Figure 6H-46 and associated notes of the MUTCD regarding the temporary traffic control in
the vicinity of the railroad grade crossing.

Basis of Payment. The cost of the additional flagger and any additional signs, if necessary, will
not be paid for separately, but shall be included in the cost of associated traffic control items.
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MAXIMUM DROP-OFFS BETWEEN ADJACENT LANES
(Effective December 14, 2009; Revised July 31, 2020)

When the Contractor’s operations cause a difference in elevation greater than 1.5 in. (38 mm) for
a vertical milled face, or 2 in (50mm) for a lift of HMA resurfacing between adjacent lanes, the
lane shall remain closed. The Contractor shall adjust his milling and paving operations so that all
traffic lanes are open at the end of each work day.

To meet the above requirement, the Contractor shall

Place the binder lift immediately following the milling operation before opening the lane to
traffic or

Place a temporary wedge after the milling operations (minimum 1V:3H slope) or
Mill a sloped wedge between lanes (minimum 1V:3H slope).

When the difference in elevation between adjacent open traffic lanes is greater than 1 in. (25 mm)
and less than or equal to 1.5 in. (38 mm) for a vertical milled face or 2 in (50mm) for a HMA lift,
“UNEVEN LANES” signs (W8-11(FO)) shall be erected at 1 mile (1.6 km) intervals.

The above requirements were developed based on IDOT Safety Engineering Policy
Memorandum 4-15. Any changes to the proposed lift thicknesses, milling depths or sequence of
operations that change drop-offs at the centerline or edge of pavement must follow this policy and
be approved by the Engineer.

This work will not be paid for separately, but shall be included in the cost of the applicable traffic
control items.

TEMPORARY INFORMATION SIGNING
(Effective September 24, 2013; Revised July 31, 2020)

Description. This work shall consist of the furnishing, installation, maintenance, and removal of
temporary information signs.

Materials. Materials shall be according to the applicable portions of Section 701 of the Standard
Specifications and as shown on the plans.

Construction Requirements. The temporary information signs shall be in place at least one week
prior to the beginning of construction activities that impact traffic flow and shall remain in place
until the completion of the project. If all lanes are open for an extended period of time during the
project the Contractor shall cover the signs until lane closures resume. If the project is shut down
for the winter the signs shall read “Road Work Resumes Spring XXXX”.

Signs shall be installed according to the requirements of Section 701.
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Method of Measurement. This work will be measured for payment in square feet in place. The
auxiliary sign panel will not be measured for payment.

Basis of Payment. This work will be paid for at the contract unit price per square foot for
TEMPORARY INFORMATION SIGNING.

LINEAR DELINEATOR PANELS, 4 INCH

Description. This work shall consist of furnishing and installing linear delineators on steel plate
beam guardrail at locations shown on plan details.

CONSTRUCTION REQUIREMENTS

General. Linear delineator panels shall be attached to steel plate beam guardrail as shown on
plan details and as directed by the Engineer. These panels shall be either white or yellow,
matching the color of the adjacent pavement marking edge line. They should be spaced at a
minimum of 80-foot centers horizontally, with a minimum of two linear delineator per guardrail run.
Linear delineators shall not be place on guardrail terminal sections. Linear delineator spacing
through horizontal curves where the normal speed limit is reduced, the spacing of the linear
delineators shall be reduced to 40-foot centers. Existing steel plate beam guardrail that contain
existing linear delineator panels shall have any damaged or missing panels removed and replaced
as directed by the Engineer.

When securing the linear delineator panels to steel plate beam guardrail, the Contractor may use
alinear delineation system panel and bracket mounting method approved by the Engineer. Linear
delineation system panel and bracket including installation methods shall be according to the
manufacture’s recommendations.

The Contractor shall be responsible for testing the durability and strength of the method used to
ensure permanent adhesion of the linear delineator panel to the bridge rail. Drilling into metal
bridge rail or other metal surfaces to secure the linear delineator panels will not be permitted.

When removing and replacing missing or damaged linear delineator panels, the existing linear
delineator panels and any adhesive or bracket when used to secure the existing linear delineator
panels shall be removed to the satisfaction of the Engineer. All cost and labor associated with
the removal and cleanup of the existing linear delineator panels shall not be paid for separately
but shall be included in the cost of this work.

Each panel shall not be less than 34 inches in length and 4.00 inches in width. The panels shall
be constructed of cube-corner retroreflective material in standard highway colors permanently
bonded to an aluminum substrate. The lateral edges of each panel shall be hemmed. The panel
assembly shall have a repeating raised lateral ridge every 2.25 inches. Each ridge shall be 0.34
inches high with a 45° profile and a 0.28-inch radius top.
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Daytime color requirements shall be determined from measurement of the retroreflective sheeting
applied to aluminum test panels. Daytime color shall be measured instrumentally using a
spectrophotometer employing annular 45/0 (or equivalent 0/45) illuminating and viewing
geometry. Measurements shall be made in accordance with ASTM E1164 for ordinary colors or
ASTM E2153 for fluorescent colors. Chromaticity coordinates shall be calculated for CIE
llluminant D65 and the CIE 1931 (20) Standard Colorimetric Observer in accordance with ASTM
E308 for ordinary colors or ASTM E2152 for fluorescent colors.

Chromaticity Limits for White

X y X y X y X y Limit Y (%)
Min Max
White 0.303 0.287 | 0.368 | 0.353 0.340 0.380 0.274 | 0.316 40 \ -
Chromaticity Limits for Fluorescent Yellow
Total Luminance
X Y X Y X y X y Factor YT (%)
Min
Fluor.
Yellow | 0.521 0.424 0.557 0.442 0.479 | 0.520 | 0.454 0.491 40

Inspection of Linear Delineator Panels

The linear delineator panels installed under this contract will be inspected following installation, in
addition, they will be inspected following a winter performance period that extends 180 days from
December 30th.

Within 15 calendar days after the end of the winter performance period, a final performance
inspection will be made. |If this inspection discloses any work which is not visibly intact and
serviceable, the Contractor shall, within 30 calendar days, completely repair or replace such work
to the satisfaction of the Engineer.

Measured in its entirety, the work shall be 97 percent intact.
Upon completion of the final performance inspection, or after satisfactory completion of any

necessary corrections, the Engineer shall notify the Contractor in writing of the date of such final
performance inspection and release him/her from further performance responsibility.
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This delay in performance inspection and performance acceptance of the linear delineator panels
shall not delay acceptance of the entire project and final payment due if the contractor requires
and receives from the subcontractor a third party “performance” bond naming the Department as
obligee in the full amount of all linear delineator panels listed in the contract, multiplied by the
contract unit price. The bond shall be executed prior to acceptance and final payment of the non-
linear delineator panel items and shall be in full force and effect until final performance inspection
and performance acceptance of the linear delineator panels. Execution of the third-party bond
shall be the option of the Contractor.

Basis of Payment

This work, including all materials, equipment, and labor necessary to complete the work as
described will be paid for at the contract unit price per each for LINEAR DELINEATOR PANELS,
4 INCH.

RESTORATION OF WORK AREA
(Effective April 1, 2003; Revised July 31, 2020)

The Contractor shall restore the work area as specified in Article 104.06 of the Standard
Specifications. All damage to mowed lawns shall be replaced with an approved sod, and all
damage to unmowed fields shall be seeded. Restoration of the work area will not be paid for
separately, but shall be included in the cost of the associated pay items.

HOT — MIX ASPHALT SURFACE REMOVAL AT THE ILLINOIS CENTRAL RAILROAD GRADE
CROSSING, DOT/AAR NO. 289 297 J

This work shall be performed in accordance to the applicable portions of Section 440 of the
Standard Specifications and the following additional requirements.

The HMA surface removal shall abut either side of the existing rubber grade crossing as detailed
in the plans. The HMA Surface Removal shall be performed in a manner such that the existing
rubber grade crossing shall not be damaged by the Contractor’s operations. If such damage
occurs, the existing rubber grade crossing shall be replaced to the satisfaction of the Engineer
and or Railroad Representative at the Contractor’s expense.

This work will be paid for at the contract unit price per square yard for 3-3/4” HMA SURFACE
REMOVAL
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RAILROAD FLAGGING - ILLINOIS CENTRAL RAILROAD 66K40

Description. This work shall be performed as in accordance with Sections 107.12 and 109.05 of
the Standard Specifications.

General Requirements. The railroad flagging costs incurred for the work associated at the lllinois
Central Railroad (IC) grade crossings associated with this project will be reimbursed by IDOT in
accordance with Section 109.05 of the Standard Specifications. The Contractor is responsible
for prepaying the IC in advance for railroad flagging services. The Contractor shall deposit the
cost of railroad flagging services for thirty (30) days with the IC. If the Contractor uses less than
30 days of railroad flagging, then the Contractor will be charged for the days used and the balance
will be reimbursed back to the Contractor by the IC. The Contractor will then be reimbursed by
IDOT for the actual number of railroad flagging days used. The Contractor is required to conduct
operations at all times in full compliance with the rules, regulations and requirements of the lllinois
Central Special Provisions contained in the Contract Specifications and as described below.

The Contractor shall give thirty (30) days advance written notice to the Engineering
Superintendent of the Railroad or his authorized representative prior to commencement of any
construction work for this project affecting the railroad property. The Contractor shall notify the
IC sufficiently in advance of when the protective services are required. The Contractor shall make
every effort to notify the IC in advance if a previously requested flagger will not be needed for any
reason. Any costs for railroad flagging protection provided by the IC at the Contractor's request
for those days when the Contractor does not work shall be borne by the Contractor.

Basis of Payment. RAILROAD FLAGGING — ILLINOIS CENTRAL RAILROAD will be paid for
according to Article 109.05 of the Standard Specifications.




FAP Route 317 (US 24)
Project NHPP-WWG6A(451)
Section 22RS-3

Iroquois County

Contract No. 66K40

RIGHT OF ENTRY TO ILLINOIS CENTRAL RAILROAD PROPERTY
DOT/AAR NO. 289 297 J CONTRACT 66K40

It is the Contractor’s responsibility to become familiar with and to follow all requirements described
in Section 107 of the Standard Specifications, titled Legal Regulations and Responsibility to the
Public.

The Contractor shall confer with the Railroad Engineer and shall procure and pay all fees for
required railroad permits and licenses in accordance with Article 107.04 of the Standard
Specifications. These fees will not be reimbursed by the Department and shall be included in the
cost of other applicable pay items in the contract. The lllinois Central Railroad Company contact
person is Mr. Thomas L. Brasseur, Manager of Public Works, (248) 452-4854 or
thomas.brasseur@cn.ca.

The Right of Entry permission shall be obtained by contacting Mr. Thomas Brasseur. Refer to
state contract number 66K40 upon making the request for Right of Entry. As of April 14, 2020,
the cost for the Right of Entry Permit is $1,000.00, but this number is subject to change. The
contractor will be responsible for the costs associated with the development of and submitting the
required plans to the railroad including, but not limited to the demolition, erection, shoring,
falsework and protective shield and the contractor's means and methods submittals as required
by the railroad. The cost of submitting these plans to the railroad and the review by the railroad
will not be paid separately but shall be included in applicable pay items. The Contractor should
confirm the cost with the lllinois Central Railroad at the time of bid. No compensation will be made
for changes to the cost of application fees nor the plan review cost between time of bid and time
of construction. The required plans and means and methods shall be submitted by the contractor
to the railroad at least 30 days prior to any scheduled work.

Prior to commencing any work on lllinois Central Railroad property, the contractor and all sub-
contractors shall complete the safety training program at Internet Website
http://www.contractororientation.com, and be registered on www.erailsafe.com. This training
must be completed in advance of entry on the railroad property. The fees associated with this
training will not be reimbursed by the Department and shall be included in the cost of other
applicable pay items in the contract.

The Contractor shall confer with the Railroad Engineer relative to railroad requirements for
clearances, operation, and general safety regulation in accordance with Article 107.12 of the
Standards Specifications. For all railroad-highway work as indicated in the contract proposal, the
Contractor shall obtain Railroad Protective Liability and Property Damage Liability insurance in
accordance with Article 107.11 of the Standard Specifications and as specified elsewhere in the
Specials. The cost for providing insurance, as noted elsewhere, will be paid for at the contract
unit price per Lump Sum for RAILROAD PROTECTIVE LIABILITY INSURANCE.

10
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The Contractor shall contact the lllinois Central Railroad Company in the event of paint
residue spill requiring clean up on the railroad’s right of way. This shall also include
cleanup required due to contamination from lead paint removal activities. This contact
should be made within 24 hours of the incident.

The services of a railroad flagger will be required when the Contractor’s operations will encroach
on or over the Railroad’s right-of-way or come within 25 of the tracks. Please see the
“REQUIREMENTS TO PROVIDE FLAGGING PROTECTION AND CABLE LOCATION FOR
PROJECTS ON OR IN THE VICINITY OF CN PROPERTY” Special Provision for the procedure
in requesting railroad flaggers. Also, please see the “RAILROAD FLAGGING — ILLINOIS
CENTRAL RAILROAD” Special Provision for payment responsibilities.

In addition, the contractor shall notify the lllinois Central Railroad Company prior to the start of
work by calling Mr. Thomas L. Brasseur at (248) 452-4854, or by e-mail notification to
thomas.brasseur@cn.ca.

If for any reason the department approves the contractor’s request to not complete the work on
railroad property as outlined in the plans and the special provisions, the district will authorize and
assess a deduction equal to the sum of the amount of the right of entry fee as specified in this
special provision plus the amount the contractor paid for the RRPLI or the contract cost of the pay
item for RRPLI, whichever is greater, on future payments due to the contractor.

11
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RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) (BDE)
(Effective January 1, 2006)

Description. Railroad Protective Liability and Property Damage Liability Insurance shall be carried
according to Article 107.11 of the Standard Specifications, except the limits shall be a minimum
of $5,000,000 combined single limit per occurrence for bodily injury liability and property damage
liability with an aggregate limit of $10,000,000 over the life of the policy. A separate policy is
required for each railroad unless otherwise noted.

NUMBER & SPEED OF NUMBER & SPEED OF

NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS
lllinois Central Railroad Company 2 Freights per day
and lts Parents at 50 MPH

700 Pershing Road
Pontiac, Ml 48340

DOT/AAR No.: 289 297 J RR Mile Post: 82.93

RR Division: Gulf RR Sub-Division: Gilman

For Freight/Passenger Information Contact: Nicholas Burwell Phone: (319) 236-9205
For Insurance Information Contact: Christine Deschamps Phone: (514) 399-6411

Approval of Insurance. The original and one certified copy of each required policy shall be
submitted to the following address for approval:

lllinois Department of Transportation
Bureau of Design and Environment
2300 South Dirksen Parkway, Room 326
Springfield, lllinois 62764

The Contractor will be advised when the Department has received approval of the insurance from
the railroad(s). Before any work begins on railroad right-of-way, the Contractor shall submit to
the Engineer evidence that the required insurance has been approved by the railroad(s). The
Contractor shall also provide the Engineer with the expiration date of each required policy.

Basis of Payment. Providing Railroad Protective Liability and Property Damage Liability
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE
LIABILITY INSURANCE.

12
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REQUIREMENTS TO PROVIDE FLAGGING PROTECTION AND CABLE LOCATION

REQUIREMENTS TO PROVIDE FLAGGING PROTECTION AND
CABLE LOCATION FOR PROJECTS ON OR IN THE
VICINITY OF CN PROPERTY

(Hereinafter called
“Railroad”)
(Revised: Effective
December 4,
2018)

NOTE: Flagging and/or Cable Locate fees may apply

A utility or contractor shall not commence, or carry on, any work for installation, maintenance,
repair, changing or renewal of any FACILITY, under, over, on, or near RAILROAD property
at any location without giving notice to the RAILROAD authorized representative at the
RAILROAD’s office located at Homewood, IL. If in the opinion of the RAILROAD the presence
of an authorized representative of the RAILROAD is required to supervise the same, the
RAILROAD shall render bills to the utility or contractor for all expenses incurred by it for such
supervision. This includes all labor costs for flagmen or cable locate supplied by the
RAILROAD to protect RAILROAD operation, and for the full cost of furnishing, installation
and later removal of any temporary supports for said tracks, as the RAILROAD’s Chief
Engineer’s Office may deem necessary.

A flagman is required any time any work is performed (i) under or across any Railroad track,
regardless of whether said work involves a physical presence on the surface of the Railroad
property; (ii) on the surface of the Railroad property within twenty-five (25) feet horizontally
of the centerline of any railroad track; or (iii) on, near, or over Railroad property if the work
may potentially encroach (intentionally or unintentionally) within twenty- five (25) feet from
the centerline of any railroad track. Causes of potential encroachment include but are not
limited to equipment that has the potential to swing, pivot, extend or mechanically fail.
Potential encroachment must also account for a distance of one-half the length of the
largest load that any equipment may lift. Additionally, Railroad reserves the right to
require a flagman for work on Railroad property not meeting the above criteria when there
are other conditions or considerations that would indicate the need for a flagman to
safeguard Railroad’s operations, property and safety of any person.

13
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Cable Location

A cable location of RAILROAD owned facilities may be required prior to the start of any work based on the
RAILROAD’s review of the proposed project. The purpose of cable location is to identify and protect Signal &
Communication cables that have been installed to provide power, signal control, and wayside communications.
These cables are vital to a safe and reliable railway operation. The cable locate will be performed by a qualified
RAILROAD employee.

The cost for a cable location is $350.00, and must be prepaid by check before RAILROAD will
undertake the cable locate work.

Outside contractors are prohibited from driving on, along, or across any track that does not
have a CN installed crossing. They may utilize an existing public crossing. The practice of
allowing rubber tired equipment to operate over track with no crossing is strictly prohibited.
Exceptions to this rule will require the express approval from CN Engineering.

Prior to any project being started, the RAILROAD requires a “Request for Flagging
Services and Cable Location” form to be completed and submitted, including check for
prepayment based on the number of days and hours flagging protection will be required and
also prepayment for cable location as necessary. Separate checks must be issued for
flagging protection and cable location. You must have an agreement with a CN railroad
subsidiary, such as a Right of Entry, Permit, License, or Formal Agreement in addition to
any necessary flagging before you may enter CN property.

14
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Request for Flagging Services and Cable Location
U.S.

Requests and inquiries must be directed to: Is this a continuation of an existing project? Yes []
Flagging-US No
17641 South Ashland Ave. =
Homewood, IL 60430
Flagging_US@CN.CA If YES, please provide your Service Order #
Authorization:
Work All blanks below must be completely filled in before any flagman request will be honored.
Right of Entry/License/Permit No.: Dated:
Railroad:
Does your Right of Entry/License/Permit require a Railroad Cable Locate? Yes [ No[]

You must have an agreement with a CN railroad subsidiary, such as a Right of Entry, Permit, License or Formal
Agreement in addition to any necessary flagging before you may enter CN property.

Project Information: Please submit a detailed map of the location where
protection is being requested. Street Location/Intersection City/State
Railroad Milepost Railroad
Subdivision
Description of work being performed:

Location for flagman to report:

Name of Site Contact: Site Contact Phone: ( ) - Alt: ( )

Requested Dates/Times: Dates requested are subject to flagman availability. Minimum 5 business days
advance notice required.

Requested Dates for Flagging Protection:

Project Starting time: Anticipated Ending Time: Anticipated # Hours per
Day:
*Flagmen start and end time may vary based on type of protection required.

15
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All blanks

Requestor Name:

Billing Address:

City:

State:

Zip:

Company Phone:

E-Mail:

Company Fax:

CN required online training must be completed before Flagman Protection will be scheduled.

Prepayment must be received before Flagging Protection will be scheduled. There is an 8 hour minimum per day. The base rate per day for
Flagman Protection is $1,300.00 for 10 hours; this includes 2 overtime hours for flagman to set up/take down protection if needed.

Additional overtime hours must be prepaid at the rate of $150.00 per hour. Weekends and Holidays must be prepaid at the overtime rate

with a $1,500.00 / 10 hour minimum. Any prepayment for additional days or overtime not used can be refunded.

Railroad Cable Location must be prepaid, the cost is $350.00 per locate.

Separate Checks must be issued for Flagging Protection and Cable Location. Checks should be made payable to the railroad subsidiary
listed on your Right of Entry/Permit/License or, Formal Agreement.

If additional days of protection are required they must be prepaid in advance.

Rates Effective January 15t2017.

THIS COMPLETED FORM MUST BE SENT WITH A MAP, PREPAYMENT CHECK(S), AND PROOF OF

INSURANCE TO:

US-FLAGGING /17641 SOUTH ASHLAND AVE. HOMEWOOD, IL 60430

I agree to pay for flagging services asrequested:

(SIGN AND PRINT NAME)
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PAINT PAVEMENT MARKING - TWO APPLICATIONS
(Effective: November 1, 2011)

Description. This work consists of furnishing and applying paint pavement marking according to
Section 780 of the Standard Specifications except that the paint shall be applied in two
applications.

Materials. Each application shall meet the requirements of Article 780.06 of the Standard
Specifications.

General. The first application shall be allowed to dry prior to placing the second application over
the first. The Contractor shall not place one thick application in lieu of two regular applications.

Basis of Payment. Each application will be measured and paid for.

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE)
Effective: November 2, 2006 Revised: August 1, 2017

Description. Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The bidder shall indicate with their bid
whether or not this special provision will be part of the contract.

The adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) mixtures,
bituminous surface treatments (cover and seal coats), and preventative maintenance type surface
treatments that are part of the original proposed construction, or added as extra work and paid
for by agreed unit prices. The adjustments shall not apply to bituminous prime coats, tack coats,
crack filling/sealing, joint filling/sealing, or extra work paid for at a lump sum price or by force
account.
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Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.

CA = (BPIp - BPIL) x (%ACv /100) x Q

Where: CA
BPIp

Cost Adjustment, $.

Bituminous Price Index, as published by the Department for the month the work
is performed, $/ton ($/metric ton).

Bituminous Price Index, as published by the Department for the month prior to
the letting for work paid for at the contract price; or for the month the agreed
unit price letter is submitted by the Contractor for extra work paid for by agreed
unit price, $/ton ($/metric ton).

Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACy will be determined from the adjusted job mix formula. For
bituminous materials applied, a performance graded or cutback asphalt will be
considered to be 100% ACy and undiluted emulsified asphalt will be considered
to be 65% ACy.

Q = Authorized construction Quantity, tons (metric tons) (see below).

BPIL

%ACy

For HMA mixtures measured in square yards: Q, tons = A x D x (Gmp x 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = Ax D x (Gmb x 1) / 1000. When computing
adjustments for full-depth HMA pavement, separate calculations will be made for the binder and
surface courses to account for their different Gmp and % ACy.

For bituminous materials measured in gallons:  Q, tons = V x 8.33 Ib/gal x SG / 2000

For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG/ 1000
Where: A = Area of the HMA mixture, sq yd (sq m).
D = Depth of the HMA mixture, in. (mm).
Gmb = Average bulk specific gravity of the mixture, from the approved mix design.
\ = Volume of the bituminous material, gal (L).
SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI. and BPIr in excess of five percent, as
calculated by:

Percent Difference = {(BPI. — BPIp) + BPI} x 100
Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract

requirements for the work placed during the month are satisfied. The adjustments shall not apply
during contract time subject to liquidated damages for completion of the entire contract.
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COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017 Revised: April 1, 2019
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to

standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).
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(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.
(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the

Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”
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Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two

Working Days Article 108.04(b)(4) consecutive weeks.

. The Contractor has been granted a minimum two
Article 108.08(b)(1) or week extension of contract time, according to
Article 108.08.

Completion
Date Article 108.08(b)(7)

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.
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(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead

and documented direct offsite overhead,

including onsite supervisory and

administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - | One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Two Project Superintendents,
Over $50,000,000 One Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

22



FAP Route 317 (US 24)
Project NHPP-WWG6A(451)
Section 22RS-3

Iroquois County

Contract No. 66K40

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE patrticipation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined the work of this contract has subcontracting opportunities that
may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates, in the absence of unlawful discrimination and
in an arena of fair and open competition, DBE companies can be expected to perform 10.00% of
the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE patrticipation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.
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GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan will
be approved by the Department if the Utilization Plan documents sufficient commercially useful
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means the bidder
must show that all necessary and reasonable steps were taken to achieve the contract goal.
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they
were not successful. The Department will consider the quality, quantity, and intensity of the kinds
of efforts the bidder has made. Mere pro forma efforts, in other words efforts done as a matter of
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE
participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the Contractor might otherwise prefer to perform these work
items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with the above Bidding
Procedures, the documentation of good faith efforts must include copies of each
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.
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(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is not
approved because it is deficient as a technical matter, unless waived by the Department,
the bidder will be notified and will be allowed no more than a five calendar day period to
cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after
the receipt of the notification of the determination. The determination shall become final
if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments address
efforts made prior to submitting the bid. The request will be reviewed by the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person to consider all issues of documentation and whether the bidder
made a good faith effort to meet the goal. After the review by the Reconsideration Officer,
the bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total

dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.
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(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts
to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(8) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.
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(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior

written approval from the Department’s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,

specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, a new Request for Approval of Subcontractor will not be required. However,
the Contractor must document efforts to assure the existing DBE subcontractor is capable
of performing the additional work and has agreed in writing to the change.

SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions

in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed
in writing to the change. |If this occurs, the Contractor shall substitute other work of
equivalent value to a certified DBE or provide documentation of good faith efforts to
do so; or

(3) The DBE is not capable of performing the replacement work or has declined to perform
the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.
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(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:

(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;
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(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it
relied upon to obtain the contract so that the Contractor can self-perform the work for
which the DBE contractor was engaged or so that the Contractor can substitute
another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any reason,
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department will provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.

FINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the Contractor
does not have the full amount of work indicated in the Utilization Plan performed by the
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed,
the Department may deduct from contract payments to the Contractor the amount of the
goal not achieved as liquidated and ascertained damages. The Contractor may request
an administrative reconsideration of any amount deducted as damages pursuant to
subsection (h) of this part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

31



FAP Route 317 (US 24)
Project NHPP-WWG6A(451)
Section 22RS-3

Iroquois County

Contract No. 66K40

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.

DISPOSAL FEES (BDE)
Effective: November 1, 2018

Replace Articles 109.04(b)(5) — 109.04(b)(8) of the Standard Specifications with the following:

“(5) Disposal Fees. When the extra work performed includes paying for disposal fees at a
clean construction and demolition debris facility, an uncontaminated soil fill operation or a
landfill, the Contractor shall receive, as administrative costs, an amount equal to five
percent of the first $10,000 and one percent of any amount over $10,000 of the total
approved costs of such fees.

(6) Miscellaneous. No additional allowance will be made for general superintendence, the
use of small tools, or other costs for which no specific allowance is herein provided.

(7) Statements. No payment will be made for work performed on a force account basis until
the Contractor has furnished the Engineer with itemized statements of the cost of such
force account work. Statements shall be accompanied and supported by invoices for all
materials used and transportation charges. However, if materials used on the force
account work are not specifically purchased for such work but are taken from the
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit
certifying that such materials were taken from his/her stock, that the quantity claimed was
actually used, and that the price and transportation claimed represent the actual cost to
the Contractor.

ltemized statements at the cost of force account work shall be detailed as follows.

a. Name, classification, date, daily hours, total hours, rate, and extension for each laborer
and foreman. Payrolls shall be submitted to substantiate actual wages paid if so
requested by the Engineer.

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of
machinery and equipment.

32



FAP Route 317 (US 24)
Project NHPP-WWG6A(451)
Section 22RS-3

Iroquois County

Contract No. 66K40

c. Quantities of materials, prices and extensions.
d. Transportation of materials.

e. Cost of property damage, liability and workmen’s compensation insurance premiums,
unemployment insurance contributions, and social security tax.

(8) Work Performed by an Approved Subcontractor. When extra work is performed by an
approved subcontractor, the Contractor shall receive, as administrative costs, an amount
equal to five percent of the total approved costs of such work with the minimum payment
being $100.

(9) All statements of the cost of force account work shall be furnished to the Engineer not later
than 60 days after receipt of the Central Bureau of Construction form “Extra Work Daily
Report”. If the statement is not received within the specified time frame, all demands for
payment for the extra work are waived and the Department is released from any and all
such demands. It is the responsibility of the Contractor to ensure that all statements are
received within the specified time regardless of the manner or method of delivery.”

EMULSIFIED ASPHALTS (BDE)
Effective: August 1, 2019
Revise Article 1032.06 of the Standard Specifications to read:

“1032.06 Emulsified Asphalts. Emulsified asphalts will be accepted according to the
current Bureau of Materials Policy Memorandum, “Emulsified Asphalt Acceptance Procedure”.
These materials shall be homogeneous and shall show no separation of asphalt after thorough
mixing, within 30 days after delivery, provided separation has not been caused by freezing. They
shall coat the aggregate being used in the work to the satisfaction of the Engineer and shall be

according to the following requirements.

a) Anionic Emulsified Asphalt. Anionic emulsified asphalts RS-1, RS-2, HFRS-2, SS-1h, and
SS-1 shall be according to AASHTO M 140, except as follows.

(1) The cement mixing test will be waived when the emulsion is being used as a tack coat.

(2) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu
of Ash Content and shall meet a minimum of 97.5 percent.
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b) Cationic Emulsified Asphalt. Cationic emulsified asphalts CRS-1, CRS-2, CSS-1h, and
CSS-1 shall be according to AASHTO M 208, except as follows.
(1) The cement mixing test will be waived when the emulsion is being used as a tack coat.

(2) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu
of Ash Content and shall meet a minimum of 97.5 percent.

c) High Float Emulsion. High float emulsions HFE-90, HFE-150, and HFE-300 are medium
setting and shall be according to the following table.

Test HFE-90 HFE-150 HFE-300

Viscosity, Saybolt Furol, at 122 °F (50 °C),

(AASHTO T 59), SFS " 50 min. 50 min. 50 min.
Sieve Test, No. 20 (850 um), retained on

sieve, (AASHTO T 59), % 0.10 max. 0.10 max. 0.10 max.
Storage Stability Test, 1 day,

(AASHTO T 59), % 1 max. 1 max. 1 max.
Coating Test (All Grades),

(AASHTO T 59), 3 minutes stone coated thoroughly

Distillation Test, (AASHTO T 59):
Residue from distillation test to
500 °F (260 °C), % 65 min. 65 min. 65 min.
Qil distillate by volume, % 7 max. 7 max. 7 max.
Characteristics of residue from distillation
test to 500 °F (260 °C): Penetration at
77 °F (25 °C), (AASHTO T 49), 100 g,

5 sec, dmm 90-150 150-300 300 min.
Float Test at 140 °F (60 °C),
(AASHTO T 50), sec. 1200 min. 1200 min. 1200 min.

1/ The emulsion shall be pumpable.

(d) Penetrating Emulsified Prime. Penetrating Emulsified Prime (PEP) shall be according to
AASHTO T 59, except as follows.

Test Result
Viscosity, Saybolt Furol, at 77 °F (25 °C), SFS 75 max.
Sieve test, retained on No. 20 (850 um) sieve, % 0.10 max.
Distillation to 500 °F (260 °C) residue, % 38 min.
QOil distillate by volume, % 4 max.

The PEP shall be tested according to the current Bureau of Materials lllinois Laboratory
Test Procedure (ILTP), "Sand Penetration Test of Penetrating Emulsified Prime (PEP)".
The time of penetration shall be equal to or less than that of MC-30. The depth of
penetration shall be equal to or greater than that of MC-30.
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(e) Delete this subparagraph.

(f)

Polymer Modified Emulsified Asphalt. Polymer modified emulsified asphalts, e.g. SS-1hP,
CSS-1hP, CRS-2P (formerly CRSP), CQS-1hP (formerly CSS-1h Latex Modified) and
HFRS-2P (formerly HFP) shall be according to AASHTO M 316, except as follows.

(1) The cement mixing test will be waived when the polymer modified emulsion is being
used as a tack coat.

(2) CQS-1hP (formerly CSS-1h Latex Modified) emulsion for micro-surfacing treatments
shall use latex as the modifier.

(3) Upon examination of the storage stability test cylinder after standing undisturbed for
24 hours, the surface shall show minimal to no white, milky colored substance and
shall be a homogenous brown color throughout.

(4) The distillation for all polymer modified emulsions shall be performed according to
AASHTO T 59, except the temperature shall be 374 £+ 9 °F (190 £ 5 °C) to be held for
a period of 15 minutes and measured using an ASTM 16F (16C) thermometer.

(5) The specified temperature for the Elastic Recovery test for all polymer modified
emulsions shall be 50.0 + 1.0 °F (10.0 £ 0.5 °C).

(6) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu
of Ash Content and shall meet a minimum of 97.5 percent.

(g) Non-Tracking Emulsified Asphalt. Non-tracking emulsified asphalt NTEA (formerly SS-

1vh) shall be according to the following.

Test Requirement
Saybolt Viscosity at 77 °F (25 °C),
(AASHTO T 59), SFS 20-100
Storage Stability Test, 24 hr, (AASHTO T 59), % 1 max.

Residue by Distillation, 500 £ 10 °F (260 = 5 °C), or
Residue by Evaporation, 325 + 5 °F (163 £ 3 °C),
(AASHTO T 59), % 50 min.

Sieve Test, No. 20 (850 um), (AASHTO T 59), % 0.3 max.

Tests on Residue from Evaporation

Penetration at 77 °F (25 °C), 100 g, 5 sec,

(AASHTO T 49), dmm 40 max.
Softening Point, (AASHTO T 53), °F (°C) 135 (57) min.
Ash Content, (AASHTO T 111), % " 1 max.

1/ The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in
lieu of Ash Content and shall meet a minimum of 97.5 percent
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The different grades are, in general, used for the following.

Grade Use
SS-1, SS-1h, RS-1, RS-2, CSS-1, CRS-1, CRS-2, Tack Coat
CSS-1h, HFE-90, SS-1hP, CSS-1hP,
NTEA (formerly SS-1vh)

PEP Prime Coat
RS-2, HFE-90, HFE-150, HFE-300, Bituminous Surface Treatment
CRS-2P (formerly CRSP), HFRS-2P (formerly HFP),
CRS-2, HFRS-2
CQS-1hP (formerly CSS-1h Latex Modified) Micro-Surfacing
Slurry Sealing
Cape Seal”

ENGINEER’S FIELD OFFICE AND LABORATORY (BDE)
Effective: January 1, 2020

Revise the last sentence of the first paragraph of Article 670.01 of the Standard Specifications to
read:

“The building shall remain available for use until released by the Engineer.”
Revise the fifth and sixth paragraphs of Article 670.02 of the Standard Specifications to read:
“Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as an
integral part of the office where available. A portable toilet, if necessary, shall be serviced once
per week. Solid waste disposal consisting of two waste baskets and an outside trash container
of sufficient size to accommodate a weekly provided pick-up service.

In addition, the following furniture and equipment meeting the approval of the Engineer shall
be furnished.”

Revise Article 670.02(b) through 670.02(r) of the Standard Specifications to read:
“(b) One desk with minimum working surface of 48 x 72 in. (1.2 x 1.8 m).

(c) Two free standing four drawer legal size file cabinets with lock and an underwriters'
laboratories insulated file device 350 degrees one hour rating.

(d) Table(s) and chairs capable of seating 10 people.
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(e) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in.
(600 mm) wide x 30 in. (750 mm) deep with lock. The walls shall be of steel with a 3/32 in.
(2 mm) minimum thickness with concealed hinges and enclosed lock constructed in such
a manner as to prevent entry by force. The cabinet assembly shall be permanently
attached to a structural element of the field office in a manner to prevent theft of the entire
cabinet.

(f) One refrigerator with a minimum size of 14 cu ft (0.40 cu m) with a freezer unit.
(9) One electric desk type tape printing calculator.
(h) A minimum of two communication paths. The configuration shall include:

(1) Internet Connection. An internet service connection with a wireless router capable of
providing service to a minimum of five devices. The internet service shall be for
unlimited data with a minimum internet data download speed of 25 megabits per
second. For areas where this minimum download speed is not available, the maximum

speed available for the area shall be provided.

(2) Telephone Line. One landline touch tone telephone with voicemail or answering
machine. The telephone shall have an unpublished number.

(i) One plain paper wireless color printer capable of reproducing prints up to 11 x 17 in. (280
x 432 mm) with an automatic feed tray. Separate paper trays for letter size and 11 x 17 in.
(280 x 432 mm) paper shall be provided. The wireless printer shall also be equipped to
copy in color and scan documents.

(j) One electric water cooler dispenser.

(k) One first-aid cabinet fully equipped.

() One microwave oven (minimum 700 watt) with a turntable and 1 cuft (0.03 cu m)
minimum capacity.

(m) One fire-proof safe, 0.5 cu ft (0.01 cu m) minimum capacity.
(n) One electric paper shredder.

(o) One post mounted rain gauge, located on the project site for each 5 miles (8 km) of project
length.”

Revise the last sentence of the first paragraph of Articles 670.04 and 670.05 of the Standard
Specifications to read:

“Doors and windows shall be equipped with locks.”
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Revise Article 670.04(c) through 670.04(n) of the Standard Specifications to read:
“(c) Two folding chairs.

(d) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in.
(600 mm) wide x 30 in. (750 mm) deep with lock. The walls shall be of steel with a 3/32 in.
(2 mm) minimum thickness with concealed hinges and enclosed lock constructed to
prevent entry by force. The cabinet assembly shall be permanently attached to a structural
element of the field office to prevent theft of the entire cabinet.

(e) A minimum of two communication paths. The configuration shall include:

(1) Internet Connection. An internet service connection with a wireless router capable of
providing service to a minimum of five devices. The internet service shall be for
unlimited data with a minimum internet download speed of 25 megabits per second.
For areas where this minimum download speed is not available, the maximum speed
available for the area shall be provided.

(2) Telephone Line. One land line touch tone telephone with voicemail or answering
machine. The telephone shall have an unpublished number.

(f) One electric desk type tape printing calculator.

(g) One first-aid cabinet fully equipped.

(h) One plain paper wireless color printer capable of reproducing prints up to 11 x 17 in. (280
x 432 mm) with an automatic feed tray. Separate paper trays for letter size and 11 x 17
in. (280 x 432 mm) paper shall be provided. The wireless printer shall also be equipped
to copy in color and scan documents.

(i) A portable toilet meeting Federal, State, and local health department requirements shall
be provided, maintained clean and in good working condition, and shall be stocked with
lavatory and sanitary supplies at all times. The portable toilet shall be serviced once per
week.

(j) One electric water cooler dispenser.

(k) One refrigerator with a minimum size of 14 cu ft (0.45 cu m) with a freezer unit.

(I) One microwave oven (minimum 700 watt) with a turntable and 1 cu ft (0.03 cu m) minimum
capacity.”

Revise Article 670.05(f) of the Standard Specifications to read:

“(f) One landline touch tone telephone with voicemail or an answering machine. The
telephone shall have an unpublished number.”
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Delete the last sentence of the second paragraph of Article 670.06 of the Standard Specifications.

Revise the fifth sentence of the first paragraph of Article 670.07 of the Supplemental
Specifications to read:

“This price shall include all utility costs and shall reflect the salvage value of the building or
buildings, equipment, and furniture which remain the property of the Contractor after release by
the Engineer, except the Department will pay that portion of the monthly long distance and
monthly local telephone, when combined, exceed $250.”

FUEL COST ADJUSTMENT (BDE)
Effective: April 1, 2009 Revised: August 1, 2017

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any category of work will make that category of
work exempt from fuel cost adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category. The
adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and extra work paid for by agreed unit price will be subject
to fuel cost adjustment only when the category representing the added work was subject to the
fuel cost adjustment. Extra work paid for at a lump sum price or by force account will not be
subject to fuel cost adjustment. Category descriptions and thresholds for application and the fuel
usage factors which are applicable to each are as follows:

(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204, and
206 including any modified standard or nonstandard items where the character of the
work to be performed is considered earthwork. The cumulative total of all applicable
item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in the fuel
usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for trucking.

(2) Category B: Subbases and Aggregate Base Courses. Contract pay items constructed
under Sections 311, 312 and 351 including any modified standard or nonstandard
items where the character of the work to be performed is considered construction of a
subbase or aggregate, stabilized or modified base course. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included in
the fuel usage factor is a 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.
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(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract pay
items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included in
the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.
Contract pay items constructed under Sections 353, 420, 421 and 483 including any
modified standard or nonstandard items where the character of the work to be
performed is considered PCC base, pavement or shoulder. The cumulative total of all
applicable item plan quantities shall exceed 7500 sq yd (6000 sq m). Included in the
fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.

Fuel Usage Factors.

English Units

Category Factor Units

A - Earthwork 0.34 gal/cuyd
B — Subbase and Aggregate Base courses 0.62 gal / ton

C — HMA Bases, Pavements and Shoulders 1.05 gal /ton
D — PCC Bases, Pavements and Shoulders 2.53 gal/cuyd

E — Structures 8.00 gal / $1000
Metric Units

Category Factor Units

A - Earthwork 1.68 liters/ cum

B — Subbase and Aggregate Base courses 2.58 liters / metric ton
C — HMA Bases, Pavements and Shoulders 4.37 liters / metric ton
D — PCC Bases, Pavements and Shoulders 12.52 liters / cum

E — Structures 30.28 liters / $1000
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(c) Quantity Conversion Factors.

Category Conversion Factor
B sq yd to ton 0.057 ton/ sq yd / in depth
sg m to metric ton 0.00243 metric ton / sq m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth
sg m to metric ton 0.00239 m ton / sqg m / mm depth
D sqydtocuyd 0.028 cu yd / sq yd / in depth
sgmtocum 0.001 cu m/sgq m/ mm depth

Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPIp - FPIL) x FUF x Q

Where: CA = Cost Adjustment, $

FPlp = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)

FPIL. = Fuel Price Index, as published by the Department for the month prior to the
letting for work paid for at the contract price; or for the month the agreed unit
price letter is submitted by the Contractor for extra work paid for by agreed unit
price, $/gal ($/liter)

FUF = Fuel Usage Factor in the pay item(s) being adjusted

Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform
the work.

Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made
when there is a difference between the FPI. and FPIp in excess of five percent, as calculated by:

Percent Difference = {(FPI. — FPIp) + FPI.} x 100
Fuel cost adjustments will be calculated for each calendar month in which applicable work is
performed; and will be paid or deducted when all other contract requirements for the items of work

are satisfied. The adjustments shall not apply during contract time subject to liquidated damages
for completion of the entire contract.
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GROOVING FOR RECESSED PAVEMENT MARKINGS (BDE)

Effective: November 1, 2012 Revised: November 1, 2020

Description. This work shall consist of grooving the pavement surface in preparation for the
application of recessed pavement markings.

Equipment. Equipment shall be according to the following.

(a) Preformed Plastic Pavement Marking Installations. The grooving equipment shall have a
free-floating saw blade cutting head equipped with gang-stacked diamond saw blades.
The diamond saw blades shall be of uniform wear and shall produce a smooth textured
surface. Any ridges in the groove shall have a maximum height of 15 mils (0.38 mm).

(b) Paint, Epoxy, Polyurea, Modified Urethane and Thermoplastic Pavement Marking
Installations. The grooving equipment shall be equipped with either a free-floating saw
blade cutting head or a free-floating grinder cutting head configuration with diamond or
carbide tipped cutters and shall produce an irregular textured surface.

CONSTRUCTION REQUIREMENTS

General. The Contractor shall supply the Engineer with a copy of the pavement marking material
manufacturer’'s recommendations for constructing a groove.

Pavement Grooving Methods. The grooves for recessed pavement markings shall be constructed
using the following methods.

(a) Wet Cutting Head Operation. When water is required or used to cool the cutting head,
the groove shall be flushed with high pressure water immediately following the cut to avoid
build up and hardening of slurry in the groove. The pavement surface shall be allowed to
dry for a minimum of 24 hours prior to the final cleaning of the groove and application of
the pavement marking material.

(b) Dry Cutting Head Operation. When used on HMA pavements, the groove shall be
vacuumed or cleaned by blasting with high-pressure air to remove loose aggregate,
debris, and dust generated during the cutting operation. When used on PCC pavements,
the groove shall be flushed with high pressure water or shot blasted to remove any PCC
particles that may have become destabilized during the grooving process. If high pressure
water is used, the pavement surface shall be allowed to dry for a minimum of 24 hours
prior to the final cleaning of the groove and application of the pavement marking material.
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Pavement Grooving. Grooving shall not cause ravels, aggregate fractures, spalling or
disturbance of the joints to the underlying surface of the pavement. Grooves shall be cut into the
pavement prior to the application of the pavement marking material. Grooves shall be cut such
that the width is 1 in. (25 mm) greater than the width of the pavement marking line as specified
on the plans. Grooves for letters and symbols shall be cut in a square or rectangular shape so
that the entire marking will fit within the limits of the grooved area. The position of the edge of the
grooves shall be a minimum of 2 in. (50 mm) from the edge of all longitudinal joints. The depth
of the groove shall not be less than the manufacturer’'s recommendations for the pavement
marking material specified, and according to the following.

(a) Preformed Plastic and Thermoplastic Pavement Markings. Grooving shall be to a
minimum depth of 110 mils (2.79 mm) and a maximum depth of 200 mils (5.08 mm).

(b) Paint, Epoxy, Polyurea, and Modified Urethane Pavement Markings. Grooving shall be to
a minimum depth of 40 mils (1.02 mm) and a maximum depth of 80 mils (2.03 mm).

The cutting head shall be operated at the appropriate speed in order to prevent undulation of the
cutting head and grooving at an inconsistent depth.

For new HMA pavements, grooves shall not be installed within 10 days of the placement of the
final course of pavement.

Final Cleaning. Immediately prior to the application of the pavement marking material or primer
sealer, the groove shall be cleaned with high-pressure air blast.

Method of Measurement. Grooving for lines will be measured for payment in place, in feet
(meters).

Grooving for letters and symbols will be measured in square feet (square meters).

Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for
GROOVING FOR RECESSED PAVEMENT MARKING of the groove width specified, and per
square foot (square meter) for GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS
AND SYMBOLS.

The following shall only apply when preformed plastic pavement markings are to be recessed:

Add the following paragraph after the first paragraph of Article 780.07 of the Standard
Specifications.

“Recessed markings in grooving shall be capable of being applied in a grooved slot on new
and existing portland cement concrete and HMA surfaces, by means of a pressure-sensitive,
precoated adhesive, or liquid contact cement which shall be applied at the time of installation. A
primer sealer shall be applied with a roller and shall cover and seal the entire bottom of the groove.
The primer sealer shall be recommended by the manufacturer of the pavement marking material
and shall be compatible with the material being used. The Contractor shall install the markings
in the groove as soon as possible after the primer sealer cures according to the manufacturer’s
recommendations.”
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HOT-MIX ASPHALT - BINDER AND SURFACE COURSE (BDE)
Effective: July 2, 2019 Revised: November 1, 2019
Description. This work shall consist of constructing a hot-mix asphalt (HMA) binder and/or surface
course on a prepared base. Work shall be according to Sections 406 and 1030 of the Standard
Specifications, except as modified herein.
Materials. Add the following after the second paragraph of Article 1003.03(c):
“For mixture IL-9.5FG, at least 67 percent of the required fine aggregate fraction shall
consist of either stone sand, slag sand, steel slag sand, or combinations thereof meeting
FA 20 gradation.”
Revise Article 1004.03(c) to read:

“(c) Gradation. The coarse aggregate gradations shall be as listed in the following table.

Use Size/Application Gradation No.
Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA160rCA 20
Class A-1 1/2 in. (13 mm) Seal CA 15
Class A-2 & A-3 Cover Coat CA 14
IL-19.0 CA117"
SMA 12.5? CA13,CA14,0orCA 16
HMA High ESAL SMA9.5% CA130orCA167¥
IL-9.5 CA 16
IL-9.5FG CA 16
IL-19.0L CA11"
HMA Low ESAL IL-9 5L CA 16

1/ CA 16 or CA 13 may be blended with the CA 11.

2/ The coarse aggregates used shall be capable of being combined with stone sand, slag
sand, or steel slag sand meeting the FA/FM 20 gradation and mineral filler to meet the
approved mix design and the mix requirements noted herein.

3/ The specified coarse aggregate gradations may be blended.”
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HMA Nomenclature. Revise the “High ESAL” portion of the table in Article 1030.01 to read:

IL-19.0, IL-9.5, IL-9.5FG, IL-4.75,
SMA 12.5, SMA 9.5

IL-9.5, IL-9.5FG,

SMA 12.5, SMA 9.5”

Binder Courses
“High ESAL
Surface Courses

Mixture Design. Revise the table in Article 1030.04(a)(1) and add SMA 9.5 and IL-9.5FG mixture
compositions as follows:

“HIGH ESAL, MIXTURE COMPQOSITION (% PASSING) "

SMA 12.5 % SMA 9.5% IL-9.5FG
min. max. min. max. min. max.

Sieve Size

1in.
(25 mm)
3/4 in.
(19 mm)
1/2in.
(12.5 mm)
3/8 in.
(9.5 mm)
#4
4.75 mm)
#8
(2.36 mm)
#16
(1.18 mm)
#30
(600 um)
#50
(300 um)
#100
(150 um)
#200
(75 pm)
#635
(20 pm)
Ratio of
Dust/Asphalt 1.0
Binder

100 100

90 99 95 100 100

50 85 70 95 90 100

20 40 30 50 60 75

16 24 4 20 30 45 60

21 25 40

18 15 30

15 8 15

8.0 11.0% 8.0 11.0% 4.0 6.5
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Based on percent of total aggregate weight.

The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) sieve
for surface courses with Ndesign = 90.

Additional minus No. 200 (0.075 mm) material required by the mix design shall be
mineral filler, unless otherwise approved by the Engineer.

When establishing the adjusted job mix formula (AJMF) the percent passing the #8
(2.36 mm) sieve shall not be adjusted above 24 percent.

When the bulk specific gravity (Gsb) of the component aggregates vary by more than
0.2, the blend gradations shall be based on volumetric percentage.”

Revise the table in Article 1030.04(b)(1) to read:

“VOLUMETRIC REQUIREMENTS, High ESAL

Voids i\r;l\t/IhAe I\ﬂiner_all Aggregate Voids Filled with
Ndesign ( ),Il_/ogrrgnlmum Asphalt Binder
- = - 1 VFA),%
IL-19.0 | | 9sFg | 'L475 (VFA),
50 18.5 65-78%
70 13.5 15.0 I
90 65-75

1/ Maximum draindown for IL-4.75 shall be 0.3 percent.
2/ VFA for IL-4.75 shall be 76-83 percent.

3/ VFA for IL-9.5FG shall be 65-78 percent.”

Revise the table in Article 1030.04(b)(3) to read:

“WVOLUMETRIC REQUIREMENTS, SMA 12.5 " and SMA 9.5 V/
Design Voids in the Voids
ESALS Ndesign | Air Voids Mineral Filled with
(million) Target. % Aggregate Asphalt
9€L 7o | (VMA), % min. | (VFA), %
<10 50 4.0 16.0 75-80
> 10 80 4.0 17.0 75-80

1/ Maximum draindown shall be 0.3 percent.”
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Quality Control/Quality Assurance (QC/QA). Revise the third paragraph of Article 1030.05(d)(3)

“If the Contractor and Engineer agree the nuclear density test method is not appropriate
for the mixture, cores shall be taken at random locations determined according to the

QC/QA document "Determination of Random Density Test Site Locations".

Core

densities shall be determined using the lllinois Modified AASHTO T 166 or T 275

procedure.”

Add the following paragraphs to the end of Article 1030.05(d)(3):

“Longitudinal joint density testing shall be performed at each random density test

location.

Longitudinal joint testing shall be located at a distance equal to the lift

thickness or a minimum of 4 in. (100 mm), from each pavement edge (i.e. for a 5in.
(125 mm) lift the near edge of the density gauge or core barrel shall be within 5 in.
(125 mm) from the edge of pavement).
performed using either a correlated nuclear gauge or cores.

Longitudinal joint density testing shall be

a. Confined Edge. Each confined