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June 11, 2021 Letting 

Notice to Bidders 
Specifications 
And Proposal 

Springfield, Illinois 62702 

Illinois Department of Natural Resources 
Office of Water Resources 
Division of Capital Programs 

Contract No.  FR-438 
Project Name:  Des Plaines River Dam 4 Removal 
Des Plaines River 
Park Ridge, Illinois 
County:  Cook 



NOTICE TO BIDDERS 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to
12:00 p.m., Friday June 11, 2021, at which time the bids will be publicly opened from the iCX Secure
Vault.

2. DESCRIPTION OF WORK.  The proposed work is identif ied and advertised for bids in the Invitation for
Bids as:

1W  
Des Plaines River Dam 4 Removal 
Des Plaines River 
Park Ridge, Illinois  
Cook County 
FR-438 

Removal of Dam 4 on the Des Plaines River and bank stabilization in the vicinity of the dam. 

3. INSTRUCTIONS TO BIDDERS.
(a) This Notice, the invitation for bids, proposal and letter of award shall, together with all other 

documents in accordance with Article 101.09 of the IDOT 2016 Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine 
carefully all documents, to make all required inspections, and to inquire or seek explanation of the 
same prior to submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certif ications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certif ication contained therein.  A false or 
fraudulent certification shall, in addition to all other remedies provided by law, be a breach of 
contract and may result in termination of the contract.  The work on this contract is 100% State 
funded by IDNR.

(c) A copy of the Annual Proposal Bid Bond (or Proposal Bid Bond, if applicable), DBE Utilization Plan, 
and DBE Participation Statement(s) must be forwarded to the Agency Procurement Officer at the 
mailing address shown above (attn: Craig Foxall) or emailed to Craig.R.Foxall2@illinois.gov.

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Illinois 
Department of Natural Resources, Office of Water Resources, Division of Capital Programs in the rules, 
Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding based 
upon a prequalif ication rating shall not be the sole determinant of responsibility.  The Department reserves 
the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise the 
proposed project, and to waive technicalities.

By Order of the   
Illinois Department of Natural Resources 
Office of Water Resources   
Loren Wobig, Director 

mailto:Ashley.N.Stewart@illinois.gov


Illinois Department of Natural Resources 
Office of Water Resources 
Division of Capital Programs 

Annual Proposal Bid Bond

This Annual Proposal Bid Bond shall become effective at 12:01 AM (CDST) on and shall be valid until 11:59 PM (CDST). 

KNOW ALL MEN BY THESE PRESENTS,  That We  

as PRINCIPAL, and  

as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the 
amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well and truly 
to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and assigns. 

 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL may submit bid proposal(s) to the STATE OF 
ILLINOIS, acting through the Department of Transportation, for various improvements published in the Transportation Bulletin during the effective term 
indicated above. 

 NOW, THEREFORE, if the Department shall accept the bid proposal(s) of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as 
specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the 
terms of the bidding and contract documents including evidence of the required insurance coverages and providing such bond as specified with good and 
sufficient surety for the faithful performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, 
in the event of the failure of the PRINCIPAL to enter into such contract and to give the specified bond, the PRINCIPAL pays to the Department the 
difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for which the Department may 
contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, otherwise, it shall remain in full 
force and effect. 

 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph, then 
Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full payment within such 
period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its expenses, including attorney’s 
fees, incurred in any litigation in which it prevails either in whole or in part. 

In TESTIMONY WHEREOF, the said PRINCIPAL has 
caused this instrument to be signed by its officer 

In TESTIMONY WHEREOF, the said SURETY has caused this 
instrument to be signed by its officer 

day of       A.D., . day of       A.D.,     . 

(Company Name) (Company Name) 

By By 
(Signature and Title) (Signature of Attorney-in-Fact) 

Notary for PRINCIPAL Notary for SURETY 

STATE OF STATE OF 
COUNTY OF COUNTY OF 

Signed and attested before me on (date) Signed and attested before me on (date) 
by  by  

(Name of Notary Public) (Name of Notary Public) 

(Seal) (Seal) 
(Signature of Notary Public) (Signature of Notary Public) 

(Date Commission Expires) (Date Commission Expires) 

In lieu of completing the above section of the Annual Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By signing 
the proposal(s) the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly 
bound unto the State of Illinois under the conditions of the bid bond as shown above. 

Electronic Bid Bond ID # Company/Bidder Name Signature and Title 

This bond may be terminated, at Surety’s request, upon giving not less than thirty (30) days prior written notice of the 
cancellation/termination of the bond. Said written notice shall be issued to the Illinois Department of Transportation, Chief Contracts 
Official, 2300 South Dirksen Parkway, Springfield, Illinois, 62764, and shall be served in person, by receipted courier delivery or certified 
or registered mail, return receipt requested. Said notice period shall commence on the first calendar day following the Department’s 
receipt of written cancellation/termination notice. Surety shall remain firmly bound to all obligations herein for proposals submitted prior 
to the cancellation/termination. Surety shall be released and discharged from any obligation(s) for proposals submitted for any letting or 
date after the effective date of cancellation/termination. 

OWR 356A (Rev. 12/28/20) 



Illinois Department of Natural Resources 
Office of Water Resources 
Division of Capital Programs 

Proposal Bid Bond 

Item No.  

Letting Date 

Project Name 

 1W 

  June 11, 2021

Des Plaines River Dam 4 
Removal 

Project Number FR-438 

KNOW ALL PERSONS BY THESE PRESENTS, That We 

as PRINCIPAL, and  

as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, well and truly 
to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and assigns. 

 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF 
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting Date 
indicated above. 

 NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as specified 
in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of 
the bidding and contract documents including evidence of the required insurance coverages and providing such bond as specified with good and 
sufficient surety for the faithful performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, 
in the event of the failure of the PRINCIPAL to enter into such contract and to give the specified bond, the PRINCIPAL pays to the Department the 
difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for which the Department may 
contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, otherwise, it shall remain in full 
force and effect. 

 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph, then 
Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full payment within such 
period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its expenses, including attorney’s 
fees, incurred in any litigation in which it prevails either in whole or in part. 

In TESTIMONY WHEREOF, the said PRINCIPAL has 
caused this instrument to be signed by its officer 

In TESTIMONY WHEREOF, the said SURETY has caused this 
instrument to be signed by its officer 

day of       A.D., . day of       A.D.,     . 

(Company Name) (Company Name) 

By By 
(Signature and Title) (Signature of Attorney-in-Fact) 

Notary for PRINCIPAL Notary for SURETY 

STATE OF STATE OF 
COUNTY OF COUNTY OF 

Signed and attested before me on (date) Signed and attested before me on (date) 
by  by  

(Name of Notary Public) (Name of Notary Public) 

(Seal) (Seal) 
(Signature of Notary Public) (Signature of Notary Public) 

(Date Commission Expires) (Date Commission Expires) 

In lieu of completing the above section of the Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By signing the 
proposal the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly bound 
unto the State of Illinois under the conditions of the bid bond as shown above. 

Electronic Bid Bond ID # Company/Bidder Name Signature and Title 
OWR 356B (REV. 12/28/20) 



(1) Policy

DBE Utilization Plan 

It is public policy that disadvantaged businesses as defined in the Special Provision shall have the maximum opportunity to participate in the 
performance of contracts financed in whole or in part with Federal or State funds. 

(2) Obligation

The contractor agrees to ensure that disadvantaged businesses as defined in the Special Provision have the maximum opportunity to 
participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds.  The contractor shall take 
all necessary and reasonable steps in accordance with the Special Provision to ensure that said businesses have the maximum opportunity 
to compete for and perform under this contract.  The contractor shall not discriminate on the basis of race, color, national origin, or sex in 
the award and performance of contracts. 

(3) Project and Bid Identification

Complete the following information concerning the project and bid: 

Total Bid 

Project 

Contract DBE Goal 
(Percent) (Dollar Amount) 

County  

Letting Date 

Contract No. 

Letting Item No. 

(4) Assurance

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department  that on this 
project, my company: (check one) 

Meets or exceeds contract award goals and has provided documented participation as follows: 

Disadvantaged Business Participation   percent 

Attached are the signed participation statements, forms SBE 2025, required by the Special Provision evidencing availability and 
use of each business participating in this plan and assuring that each business will perform a Commercially Useful Function in the 
work of the contract. 

Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has 
provided participation as follows: 

Disadvantaged Business Participation  percent 

The contract goals should be accordingly modified or waived.  Attached is all information required by the Special Provision in support 
of this request including good faith effort.  Also attached are the signed participation statements, forms SBE 2025, required by the 
Special Provision evidencing availability and use of each business participating in this plan and assuring that each business will 
perform a commercially useful function in the work of the contract. 

Company The “as read” Low Bidder is required to comply with the Special Provision. 

By 

Title 

Submit only one utilization plan for each project.  The utilization plan shall 
be submitted in accordance with the special provision. 

Illinois Department of Natural Resources 
One Natural Resources Way 
Springfield, Illinois 62702-1271 

Date 

The Illinois Department of Natural Resources is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law.  Disclosure of this information is 

REQUIRED.  Failure to provide any information will result in the contract not being awarded. IDNR SBE 2026 (Rev. 03/14/19)



Pay Item 
No. Description (Anticipated items for trucking)* Quantity Unit Price Total 

$ 
$ 
$ 
$ 
$ 
$ 

DBE Participation Statement 

Subcontractor Registration Number Letting 

Participation Statement Item No. 

(1) Instructions Contract No. 

This form must be completed for each disadvantaged business participating in the Utilization Plan.  This form shall be submitted in 
accordance with the Special Provision and will be attached to the Utilization Plan form. If additional space is needed complete an 
additional form for the firm.  Trucking participation items; description must list what is anticipated towards goal credit. 

(2) Work:

Please indicate: J/V Manufacturer Supplier (60%) Subcontractor Trucking 

(3) Partial Payment Items (For any of the above items which are partial pay items)
Total 

Description must be sufficient to determine a Commercially Useful Function, specifically describe the work and subcontract dollar amount: 
*Applies to trucking only

(4) Commitment
When a DBE is to be a second-tier subcontractor, or if the first-tier DBE subcontractor is going to be subcontracting a portion of its
subcontract, it must be clearly indicated on the DBE Participation Statement, and the details of the transaction fully explained.

In the event a DBE subcontractor second-tiers a portion of its subcontract to one or more subcontractors during the work of a 
contract, the prime must submit a DBE Participation Statement, with the details of the transaction(s) fully explained. 

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below has agreed to 
perform a commercially useful function in the work of the contract item(s) listed above and to execute a contract with the prime 
contractor or 1st Tier subcontractor.  The undersigned further understand that no changes to this statement may be made without prior 
approval from the Department and that complete and accurate information regarding actual work performed on this project and the 
payment therefore must be provided to the Department. 

Signature for Contractor  1st Tier  2nd Tier Signature for DBE Firm  1st Tier  2nd Tier 

Date Date 

Contact Person Contact Person 

Title Title 

Firm Name Firm Name 

Address Address 

City/State/Zip City/State/Zip 

Phone Phone 

Email Address Email Address 

The Department of Natural Resources is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and 
federal law.  Disclosure of this information is REQUIRED.  Failure to provide any information will result in the contract not being awarded. 

E 

WC 

IDNR SBE 2025 (Rev. 10/16/17) 



CONTRACTOR OFFICE COPY OF 
CONTRACT SPECIFICATIONS 

NOTICE

None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 



SUBCONTRACTOR DOCUMENTATION 

Public Acts 96-0795, 96-0920, and 97-0895 enacted substantial changes to the 
provisions of the Code (30 ILCS 500).  Among the changes are provisions affecting 
subcontractors.  The Contractor awarded this contract will be required as a material 
condition of the contract to implement and enforce the contract requirements 
applicable to subcontractors that entered into a contractual agreement with a total 
value of $50,000 or more with a person or entity who has a contract subject to the 
Code and approved in accordance with article 108.01 of the Standard Specifications 
for Road and Bridge Construction. 

If the Contractor seeks approval of subcontractors to perform a portion of the work, and 
approval is granted by the Department, the Contractor shall provide a copy of the 
subcontract to the Illinois Department of Transportation’s CPO upon request within 15 
calendar days after execution of the subcontract. 

Financial disclosures required pursuant to Sec. 50-35 of the Code must be submitted 
for all applicable subcontractors.  The subcontract shall contain the certifications 
required to be made by subcontractors pursuant to Article 50 of the Code.  This Notice 
to Bidders includes a document incorporating all required subcontractor certifications 
and disclosures for use by the Contractor in compliance with this mandate.  The 
document is entitled State Required Ethical Standards Governing Subcontractors.       

-i-



RETURN WITH SUBCONTRACT 

STATE ETHICAL STANDARDS 
GOVERNING SUBCONTRACTORS 

Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public moneys 
in procuring goods, services, and contracts for the State of Illinois and to act in a manner that maintains the integrity and public trust of State 
government.  In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to 
protect, safeguard, and maintain the procurement process of the State of Illinois.   

The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the 
Department approve the subcontractor.  The CPO may terminate or void the contract approval if it is later determined that the bidder or 
subcontractor rendered a false or erroneous certification.  If a false certification is made by a subcontractor the contractor’s submitted bid and the 
executed contract may not be declared void unless the contractor refuses to terminate the subcontract upon the State’s request after a finding that 
the subcontractor’s certification was false. 

Section 50-2 of the Illinois Procurement Code (Code) provides that every person that has entered into a contract for more than one year in duration 
for the initial term or for any renewal term shall certify, by January 1 of each fiscal year covered by the contract after the initial fiscal year, to the 
CPO or, if the procurement is under the authority of a CPO, the applicable procurement officer of any changes that affect its ability to satisfy the 
requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or subcontractor continues to meet all requirements of this 
Article, it shall not be required to submit any certification or if the work under the contract has been substantially completed before contract 
expiration but the contract has not yet expired.   If a contractor or subcontractor is not able to truthfully certify that it continues to meet all 
requirements, it shall provide with its certification a detailed explanation of the circumstances leading to the change in certification status.  A 
contractor or subcontractor that makes a false statement material to any given certification required under Article 50 of the Code is, in addition to 
any other penalties or consequences prescribed by law, subject to liability under the Illinois False Claims Act for submission of a false claim. 

A. Bribery

Section 50-5.  Bribery.

(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of
Illinois or any other state in that officer’s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of
Section 5-4 of the Criminal Code of 2012.

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any
certifications required by this Section are false.  A contractor who makes a false statement, material to the certification, commits a Class 3
felony.

The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50-5. 

B. Felons

Section 50-10.  Felons.

(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or any State agency, or
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person
held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the
business.

(b) Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the
certifications required by this Section are false.



RETURN WITH SUBCONTRACT 

C. Debt Delinquency 

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract or 
subcontract under the Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into a 
subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt 
Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a subcontract, if it, or any 
affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal property into the State of Illinois in accordance with the 
provisions of the Illinois Use Tax Act. The bidder or contractor or subcontractor, respectively, further acknowledges that the CPO may declare 
the related contract void if this certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent 
in the payment of any debt to the State during the term of the contract. 

D. Prohibited Bidders, Contractors and Subcontractors

Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or 
other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or 
Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years from the date of conviction. 
Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall contain a 
certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from being 
awarded a contract or subcontract under this Section and acknowledges that the CPO shall declare the related contract void if any of the 
certifications completed pursuant to this Section are false. 

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-14 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the bidding on or 
entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to the Code by a person or 
business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of the Environmental 
Protection Act for a period of five years from the date of the order.  The bidder or contractor or subcontractor, respectively, acknowledges that 
the CPO may declare the contract void if this certification is false.  

The undersigned, on behalf of the subcontracting company, has read and  
understands the above certifications and makes the certifications as required by law. 

Name of Subcontracting Company 

Authorized Officer  Date 



RETURN WITH SUBCONTRACT 

SUBCONTRACTOR DISCLOSURES 

I. DISCLOSURES

A. The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed.  The subcontractor
further certifies that the Department has received the disclosure forms for each subcontract.

The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor
rendered a false or erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.
Furthermore, the Chief Procurement Officer may void the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Illinois Procurement Code provides that all subcontracts with a total value of $50,000 or more, from subcontractors
identified in Section 20-120 of the Illinois Procurement Code, shall be accompanied by disclosure of the financial interests of the subcontractor.
This disclosed information for the subcontractor, will be maintained as public information subject to release by request pursuant to the Freedom of
Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the Prime Contractor’s contract.
Furthermore, pursuant to this Section, the Procurement Policy Board may recommend to allow or void a contract or subcontract based on a
potential conflict of interest.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a subcontractor is a 
privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement 
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract, 
proposal, lease, or other relationship. 

2. Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements.  A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements.  In addition, a
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies
and a total ownership certification.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form 
A. If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in
excess of 5%.  If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to
complete a financial disclosure form.  To do this, the subcontractor should answer each of the following questions.  A “YES” answer indicates Form
A must be completed.  If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company.  Note:  These questions are
for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity?  YES        NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor?  YES       NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent
entity’s distributive income?      YES         NO __

(Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive
income.)

4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor?  YES         NO __

(Note:  Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer
to more than one question.)

A “YES” answer to any of these questions requires the completion of Form A.  The subcontractor must determine each individual in the 
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be 
signed and dated by a person that is authorized to execute contracts for your organization.  Photocopied or stamped signatures are not 
acceptable.  The person signing can be, but does not have to be, the person for which the form is being completed.  The subcontractor is 
responsible for the accuracy of any information provided. 

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company.    

-a- 



RETURN WITH SUBCONTRACT 

Form B: Instructions for Identifying Other Contracts & Procurement Related Information 

Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity.  Note:  Checking the NOT APPLICABLE 
STATEMENT on Form A does not allow the subcontractor to ignore Form B.  Form B must be completed, checked, and dated or the subcontract 
will not be approved. 

The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or 
other ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the subcontractor only needs to 
complete the check box on the bottom of Form B.  If “Yes” is checked, the subcontractor must list all non-IDOT State of Illinois agency pending 
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts and are not to be included.  
Contracts or subcontracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development Board 
must be included.    

-b-
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ILLINOIS DEPARTMENT OF 
NATURAL RESOURCES

Form A 
Subcontractor: Financial  

Information & Potential Conflicts 
of Interest Disclosure 

Subcontractor Name 

Legal Address 

City, State, Zip 

Telephone Number Email Address Fax Number (if available) 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement 
Code (30 ILCS 500).  Subcontractors desiring to enter into a subcontract of a State of Illinois contract must 
disclose the financial information and potential conflict of interest information as specified in this Disclosure 
Form.  This information shall become part of the publicly available contract file.  This Form A must be completed 
for subcontracts with a total value of $50,000 or more, from subcontractors identified in Section 20-120 of the 
Illinois Procurement Code, and for all open-ended contracts.  A publicly traded company may submit a 10K 
disclosure (or equivalent if applicable) in satisfaction of the requirements set forth in Form A.  See 
Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 

DISCLOSURE  OF   FINANCIAL  INFORMATION 

1. Disclosure of Financial Information.  The individual named below has an interest in the SUBCONTRACTOR (or
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of
more than 60% of the annual salary of the Governor.  (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information) 

NAME: 

ADDRESS 

Type of ownership/distributable income share: 

stock        sole proprietorship Partnership other:  (explain on separate sheet): 

% or $ value of ownership/distributable income share: 

2. Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional
pages and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes       No __

If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the Illinois State
Toll Highway Authority?       Yes       No __

2. Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are
currently appointed to or employed by any agency of the State of Illinois, and your annual salary
exceeds  60%  of the annual salary of the Governor, provide the name the State
agency for which you are employed and your annual salary. ____________________________
____________________________________________________________________________

-c-  
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3. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?

Yes  No __ 

4. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable
income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times

     the salary of the Governor? Yes   No __ 
___________________________________________________________________________________________ 

(b) State employment of  spouse, father, mother, son, or daughter,  including contractual employment services
in the previous 2 years.

Yes   No __ 
If your answer is yes, please answer each of the following questions. 

1. Is your spouse or any minor children currently an officer or employee of  the Capitol Development
Board or the Illinois State Toll Highway Authority?   Yes       No __

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any
agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60 %  of  the
annual salary of the Governor, provide the  name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary. __________________
_______________________________________________________________________________

3. If your spouse or any minor children is/are currently appointed  to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 7 1/2% of the total distributable income of your
firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of 100% of the
annual salary of the Governor?      Yes       No __

4. If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the
State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are  you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the
aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or
(ii) an amount in excess of  two times the annual salary of the Governor?

Yes       No __ 
________________________________________________________________________________________ 
(c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any

unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of
Illinois currently or in the previous 3 years.     Yes       No __

_________________________________________________________________________________________
(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
     son, or daughter. Yes   No __ 
_________________________________________________________________________________________ 
(e) Appointive office; the holding of any appointive government office of the State of Illinois, the United States of

America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes
of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in

     the discharge of that office currently or in the previous 3 years. Yes   No __ 
_______________________________________________________________________________________ 
(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,

son, or daughter.        Yes       No __
________________________________________________________________________________________
(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.

Yes       No __ 
________________________________________________________________________________________ 

-d- 
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
    son, or daughter. Yes   No __ 
________________________________________________________________________________________ 

(i) Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection
committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes       No __ 
________________________________________________________________________________________ 
(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the

last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes       No __ 
________________________________________________________________________________________ 

2. Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

Name and address of person(s):  

-e- 
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4. Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose
whether any of the following has occurred within the previous 10 years:  debarment from contracting with any
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative
findings; and criminal felony convictions.  This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the procurement process and term of the contract.  If no person is
identified, enter “None” on the line below:

Name of person(s):   

Nature of disclosure: 

APPLICABLE STATEMENT 
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge. 

Completed by: 

Signature of Individual or Authorized Officer  Date 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 

This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page. 

Signature of Authorized Officer  Date 

-f-



RETURN WITH SUBCONTRACT 

ILLINOIS DEPARTMENT OF 
NATURAL RERSOURCES

Form B 
Subcontractor:  Other Contracts & 

Financial Related Information 
Disclosure 

Subcontractor Name 

Legal Address 

City, State, Zip 

Telephone Number Email Address Fax Number (if available) 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30 
ILCS 500).  This information shall become part of the publicly available contract file.  This Form B must be completed for 
subcontracts with a total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Illinois 
Procurement Code, and for all open-ended contracts. 

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION 

1. Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with
any other State of Illinois agency:   Yes       No __
If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED 

OWNERSHIP CERTIFICATION 

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 100% of ownership 

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding entity’s or parent entity’s distributive 

income or holding less than a 5% ownership interest. 

Yes No N/A (Form A disclosure(s) established 100% ownership) 

-g-

Signature of Authorized Officer  Date 



Illinois Department of Natural Resources 

PROJECT LABOR AGREEMENT 

This Project Labor Agreement ("PLA" or "Agreement") is entered into this ___ .d ay of ___ , 
2021, by and between the Illinois Department of Natural Resources ("DNR" or "Board") in its proprietary 
capacity, and each relevant Illinois AFL-CIO Building Trades signatory hereto as determined by the 
Illinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of each of its affiliated 
members (individually and collectively, the "Unions"). This PLA shall apply to Construction Work (as 
defined herein) to be performed by DNR's Prime Contractor(s) and each of its Subcontractors of 
whatever tier ("Subcontractor" or "Subcontractors") on Project No. FR-438 (hereinafter, the "Project"). 

ARTICLE 1 - INTENT AND PURPOSES 

1.1 This PLA is entered into in accordance with the Project Labor Agreement Act ("Act", 30 ILCS 
571 ). It is mutually understood and agreed that the terms and conditions of this 
PLA are intended to promote the public interest in obtaining timely and economical 
completion of the Project by encouraging productive and efficient construction operations; 
by establishing a spirit of harmony and cooperation among the parties; and 
by providing for peaceful and prompt settlement of any and all labor grievances or jurisdictional 
disputes of any kind without strikes, lockouts, slowdowns, delays, or other disruptions to the 
prosecution of the work. The parties acknowledge the obligations of the Contractors and 
Subcontractors to comply with the provisions of the Act. The parties will work with the 
Contractors and Subcontractors within the parameters of other statutory and regulatory 
requirements to implement the Act's goals and objectives. 

1.2 As a condition of the award of the contract for performance of work on the Project, 
DNR's Prime Contractor(s) and each of its Subcontractors shall execute a "Contractor Letter 
of Assent", in the form attached hereto as Exhibit A, prior to commencing Construction 
Work on the Project. The Prime Contractor(s) shall submit their Subcontractor's 
Contractor Letter of Assent to the Board prior to the Subcontractor's performance of 
Construction Work on the Project. Upon request copies of the applicable collective 
bargaining agreements will be provided by the appropriate signatory labor organization 
consistent with this Agreement and at the pre-job conference referenced in Article Ill, 
Section 3.1. 

1.3 Each Union affiliate and DNR local representing workers engaged in Construction 
Work on the Project in accordance with this PLA are bound to this agreement by the Illinois 
AFL-CIO Statewide Project Labor Agreement Committee which is the central committee 
established with full authority to negotiate and sign PLAs with the State on behalf of all 
respective crafts. Upon their signing the Contractor Letter of Assent, the Prime Contractor(s), 
each Subcontractor, and the individual Unions shall thereafter be deemed a party to this 
PLA. No party signatory to this PLA shall, contract or subcontract, nor permit any other 
person, firm, company, or entity to contract or subcontract for the performance of Construction 
Work for the Project to any person, firm, company, or entity that does not agree in writing to 
become bound for the term of this Project by the terms of this PLA prior to commencing such 
work and to the applicable area-wide collective bargaining agreement(s) with the Union(s) 
signatory hereto. 
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Exhibit A • Contractor Letter of Assent 

(Date) 

To All Parties: 

In accordance with the terms and conditions of the contract(s) for Construction Work on [Project 
No. FR-438 , this Letter of Assent hereby confirms that the undersigned Prime Contractor or 
Subcontractor agrees to be bound by the terms and conditions of the Project Labor Agreement 
established and entered into by the Illinois Department of Natural Resorces in connection with said 
Project. 

It is the understanding and intent of the undersigned party that this Project Labor Agreement 
shall pertain only to the identified Project. In the event it is necessary for the undersigned party to 
become signatory to a collective bargaining agreement to which it is not otherwise a party in order that 
it may lawfully make certain required contributions to applicable fringe benefit funds, the undersigned 
party hereby expressly conditions its acceptance of and limits its participation in such collective 
bargaining agreement to its work on the Project. 

(Authorized Company Officer) 

(Company) 
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SCHEDULE A 

PARTICIPATION AGREEMENT 

The undersigned, a subcontractor to      agrees to be bound to the 

attached Project Agreement negotiated between  and the 

PLA Committee. 

_____________________________________ 
Subcontractor 

______________________________________ 
Date 

_______________________________________ 
By 

Des Plaines River Dam 4 Removal     
Cook County

IDNR PROJECT # FR-438 
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STATE OF ILLINOIS 

STANDARD TERMS AND CONDITIONS 

State of Illinois Chief Procurement Office General Services 1 
Standard Terms and Conditions 20.1 

1. PAYMENT TERMS AND CONDITIONS:

1.1. Late Payment:  Payments, including late payment charges, will be paid in accordance with the State 
Prompt Payment Act and rules when applicable.  30 ILCS 540; 74 III. Adm. Code 900.  This shall be 
Vendor’s sole remedy for late payments by the State.  Payment terms contained on Vendor’s invoices 
shall have no force and effect. 

1.2. Minority Contractor Initiative:  Any Vendor awarded a contract under Section 20-10, 20-15, 20-25 or 20-
30 of the Illinois Procurement Code (30 ILCS 500) of $1,000 or more is required to pay a fee of $15. The 
Comptroller shall deduct the fee from the first check issued to the Vendor under the contract and 
deposit the fee in the Comptroller’s Administrative Fund.  15 ILCS 405/23.9. 

1.3. Expenses:  The State will not pay for supplies provided or services rendered, including related expenses, 
incurred prior to the execution of this contract by the Parties even if the effective date of the contract is 
prior to execution. 

1.4. Prevailing Wage:  As a condition of receiving payment Vendor must (i) be in compliance with the 
contract, (ii) pay its employees prevailing wages when required by law, (iii) pay its suppliers and 
subcontractors according to the terms of their respective contracts, and (iv) provide lien waivers to the 
State upon request.   Examples of prevailing wage categories include public works, printing, janitorial, 
window washing, building and grounds services, site technician services, natural resource services, 
security guard and food services.  The prevailing wages are revised by the Department of Labor and are 
available on the Department’s official website, which shall be deemed proper notification of any rate 
changes under this subsection.  Vendor is responsible for contacting the Illinois Department of Labor to 
ensure understanding of prevailing wage requirements at 217-782-6206 or 
(http://www.state.il.us/agency/idol/index.htm).  

1.5. Federal Funding:  This contract may be partially or totally funded with Federal funds.  If federal funds are 
expected to be used, then the percentage of the good/service paid using Federal funds and the total 
Federal funds expected to be used will be provided in the award notice. 

1.6. Invoicing:  By submitting an invoice, Vendor certifies that the supplies or services provided meet all 
requirements of the contract, and the amount billed and expenses incurred are as allowed in the 
contract.  Invoices for supplies purchased, services performed and expenses incurred through June 30 of 
any year must be submitted to the State no later than July 31 of that year; otherwise Vendor may have 
to seek payment through the Illinois Court of Claims.  30 ILCS 105/25.  All invoices are subject to 
statutory offset.  30 ILCS 210. 

1.6.1. Vendor shall not bill for any taxes unless accompanied by proof that the State is subject to the 
tax.  If necessary, Vendor may request the applicable Agency/University state tax exemption 
number and federal tax exemption information. 

1.6.2. Vendor shall invoice at the completion of the contract unless invoicing is tied in the contract to 
milestones, deliverables, or other invoicing requirements agreed to in the contract. 

http://www.state.il.us/agency/idol/index.htm
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2. ASSIGNMENT:  This contract may not be assigned, transferred in whole or in part by Vendor without the prior 
written consent of the State.   

3. SUBCONTRACTING:  For purposes of this section, subcontractors are those specifically hired to perform all or 
part of the work covered by the contract.  Vendor must receive prior written approval before use of any 
subcontractors in the performance of this contract.  Vendor shall describe, in an attachment if not already 
provided, the names and addresses of all authorized subcontractors to be utilized by Vendor in the performance 
of this contract, together with a description of the work to be performed by the subcontractor and the 
anticipated amount of money that each subcontractor is expected to receive pursuant to this contract.  If 
required, Vendor shall provide a copy of any subcontracts within fifteen (15) days after execution of this 
contract.  All subcontracts must include the same certifications that Vendor must make as a condition of this 
contract.  Vendor shall include in each subcontract the subcontractor certifications as shown on the Standard 
Certification form available from the State.  If at any time during the term of the Contract, Vendor adds or 
changes any subcontractors, then Vendor must promptly notify, by written amendment to the Contract, the 
State Purchasing Officer or the Chief Procurement Officer of the names and addresses and the expected amount 
of money that each new or replaced subcontractor will receive pursuant to the Contract. 30 ILCS 500/20-120. 

4. AUDIT/RETENTION OF RECORDS:  Vendor and its subcontractors shall maintain books and records relating to 
the performance of the contract or subcontract and necessary to support amounts charged to the State 
pursuant the contract or subcontract.  Books and records, including information stored in databases or other 
computer systems, shall be maintained by the Vendor for a period of three (3) years from the later of the date of 
final payment under the contract or completion of the contract, and by the subcontractor for a period of three 
(3) years from the later of final payment under the term or completion of the subcontract.  If Federal funds are 
used to pay contract costs, the Vendor and its subcontractors must retain their respective records for five (5) 
years.  Books and records required to be maintained under this section shall be available for review or audit by 
representatives of:  the procuring Agency, the Auditor General, the Executive Inspector General, the Chief 
Procurement Officer, State of Illinois internal auditors or other governmental entities with monitoring authority, 
upon reasonable notice and during normal business hours.  Vendor and its subcontractors shall cooperate fully 
with any such audit and with any investigation conducted by any of these entities.  Failure to maintain books 
and records required by this section shall establish a presumption in favor of the State for the recovery of any 
funds paid by the State under this contract or any subcontract for which adequate books and records are not 
available to support the purported disbursement. The Vendor or subcontractors shall not impose a charge for 
audit or examination of the Vendor’s or subcontractor’s books and records. 30 ILCS 500/20-65. 

5. TIME IS OF THE ESSENCE:  Time is of the essence with respect to Vendor’s performance of this contract.  Vendor 
shall continue to perform its obligations while any dispute concerning the contract is being resolved unless 
otherwise directed by the State. 

6. NO WAIVER OF RIGHTS:  Except as specifically waived in writing, failure by a Party to exercise or enforce a right 
does not waive that Party’s right to exercise or enforce that or other rights in the future. 

7. FORCE MAJEURE:  Failure by either Party to perform its duties and obligations will be excused by unforeseeable 
circumstances beyond its reasonable control and not due to its negligence, including acts of nature, acts of 
terrorism, riots, labor disputes, fire, flood, explosion, and governmental prohibition.  The non-declaring Party 
may cancel the contract without penalty if performance does not resume within thirty (30) days of the 
declaration. 



STATE OF ILLINOIS 
STANDARD TERMS AND CONDITIONS 

 

 

State of Illinois Chief Procurement Office General Services   3 
Standard Terms and Conditions 

8. CONFIDENTIAL INFORMATION:  Each Party, including its agents and subcontractors, to this contract may have 
or gain access to confidential data or information owned or maintained by the other Party in the course of 
carrying out its responsibilities under this contract.  Vendor shall presume all information received from the 
State or to which it gains access pursuant to this contract is confidential.  Vendor information, unless clearly 
marked as confidential and exempt from disclosure under the Illinois Freedom of Information Act, shall be 
considered public.  No confidential data collected, maintained, or used in the course of performance of the 
contract shall be disseminated except as authorized by law and with the written consent of the disclosing Party, 
either during the period of the contract or thereafter.  The receiving Party must return any and all data 
collected, maintained, created or used in the course of the performance of the contract, in whatever form it is 
maintained, promptly at the end of the contract, or earlier at the request of the disclosing Party, or notify the 
disclosing Party in writing of its destruction.  The foregoing obligations shall not apply to confidential data or 
information lawfully in the receiving Party’s possession prior to its acquisition from the disclosing Party; received 
in good faith from a third Party not subject to any confidentiality obligation to the disclosing Party; now is or 
later becomes publicly known through no breach of confidentiality obligation by the receiving Party; or is 
independently developed by the receiving Party without the use or benefit of the disclosing Party’s confidential 
information. 

9. USE AND OWNERSHIP:  All work performed or supplies created by Vendor under this contract, whether written 
documents or data, goods or deliverables of any kind, shall be deemed work for hire under copyright law and all 
intellectual property and other laws, and the State of Illinois is granted sole and exclusive ownership to all such 
work, unless otherwise agreed in writing.  Vendor hereby assigns to the State all right, title, and interest in and 
to such work including any related intellectual property rights, and/or waives any and all claims that Vendor may 
have to such work including any so-called "moral rights" in connection with the work.  Vendor acknowledges the 
State may use the work product for any purpose.  Confidential data or information contained in such work shall 
be subject to confidentiality provisions of this contract. 

10. INDEMNIFICATION AND LIABILITY:  The Vendor shall indemnify and hold harmless the State of Illinois, its 
agencies, officers, employees, agents and volunteers from any and all costs, demands, expenses, losses, claims, 
damages, liabilities, settlements and judgments, including in-house and contracted attorneys’ fees and 
expenses, arising out of: (a) any breach or violation by Vendor of any of its certifications, representations, 
warranties, covenants or agreements; (b) any actual or alleged death or injury to any person, damage to any real 
or personal property, or any other damage or loss claimed to result in whole or in part from Vendor’s negligent 
performance; (c) any act, activity or omission of Vendor or any of its employees, representatives, subcontractors 
or agents; or (d) any actual or alleged claim that the services or goods provided under this contract infringe, 
misappropriate, or otherwise violate any intellectual property (patent, copyright, trade secret, or trademark) 
rights of a third party.  In accordance with Article VIII, Section 1(a),(b) of the Constitution of the State of Illinois 
and 1973 Illinois Attorney General Opinion 78, the State may not indemnify private parties absent express 
statutory authority permitting the indemnification.  Neither Party shall be liable for incidental, special, 
consequential, or punitive damages. 

11. INSURANCE:  Vendor shall, at all times during the term and any renewals maintain and provide a Certificate of 
Insurance naming the State as additionally insured for all required bonds and insurance.  Certificates may not be 
modified or canceled until at least thirty (30) days’ notice has been provided to the State.  Vendor shall provide: 
(a) General Commercial Liability occurrence form in amount of $1,000,000 per occurrence (Combined Single 
Limit Bodily Injury and Property Damage) and $2,000,000 Annual Aggregate; (b) Auto Liability, including Hired 
Auto and Non-owned Auto, (Combined Single Limit Bodily Injury and Property Damage) in amount of $1,000,000 
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per occurrence; and (c) Worker’s Compensation Insurance in amount required by law.  Insurance shall not limit 
Vendor’s obligation to indemnify, defend, or settle any claims. 

12. INDEPENDENT CONTRACTOR:  Vendor shall act as an independent contractor and not an agent or employee of, 
or joint venture with the State.  All payments by the State shall be made on that basis. 

13. SOLICITATION AND EMPLOYMENT:  Vendor shall not employ any person employed by the State during the term 
of this contract to perform any work under this contract.  Vendor shall give notice immediately to the Agency’s 
director if Vendor solicits or intends to solicit State employees to perform any work under this contract. 

14. COMPLIANCE WITH THE LAW:  The Vendor, its employees, agents, and subcontractors shall comply with all 
applicable federal, state, and local laws, rules, ordinances, regulations, orders, federal circulars and all license 
and permit requirements in the performance of this contract.  Vendor shall be in compliance with applicable tax 
requirements and shall be current in payment of such taxes.  Vendor shall obtain at its own expense, all licenses 
and permissions necessary for the performance of this contract. 

15. BACKGROUND CHECK:  Whenever the State deems it reasonably necessary for security reasons, the State may 
conduct, at its expense, criminal and driver history background checks of Vendor’s and subcontractor’s officers, 
employees or agents.  Vendor or subcontractor shall reassign immediately any such individual who, in the 
opinion of the State, does not pass the background check. 

16. APPLICABLE LAW:  

16.1. PREVAILING LAW:  This contract shall be construed in accordance with and is subject to the laws and 
rules of the State of Illinois. 

16.2. EQUAL OPPORTUNITY: The Department of Human Rights’ Equal Opportunity requirements are 
incorporated by reference.  44 ILL. ADM. CODE 750. 

16.3. COURT OF CLAIMS; ARBITRATION; SOVEREIGN IMMUNITY:  Any claim against the State arising out of 
this contract must be filed exclusively with the Illinois Court of Claims.  705 ILCS 505/1.  The State shall 
not enter into binding arbitration to resolve any dispute arising out of this contract.  The State of Illinois 
does not waive sovereign immunity by entering into this contract.   

16.4. OFFICIAL TEXT:  The official text of the statutes cited herein is incorporated by reference. An unofficial 
version can be viewed at (www.ilga.gov/legislation/ilcs/ilcs.asp). 

17. ANTI-TRUST ASSIGNMENT:  If Vendor does not pursue any claim or cause of action it has arising under federal 
or state antitrust laws relating to the subject matter of the contract, then upon request of the Illinois Attorney 
General, Vendor shall assign to the State rights, title and interest in and to the claim or cause of action. 

18. CONTRACTUAL AUTHORITY:  The Agency that signs for the State of Illinois shall be the only State entity 
responsible for performance and payment under the contract.  When the Chief Procurement Officer or 
authorized designee signs in addition to an Agency, they do so as approving officer and shall have no liability to 
Vendor.  When the Chief Procurement Officer or authorized designee, or State Purchasing Officer signs a master 
contract on behalf of State agencies, only the Agency that places an order with the Vendor shall have any 
liability to Vendor for that order.  

http://www.ilga.gov/legislation/ilcs/ilcs.asp
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19. EXPATRIATED ENTITIES:  Except in limited circumstances, no business or member of a unitary business group, as 
defined in the Illinois Income Tax Act, shall submit a bid for or enter into a contract with a State agency if that 
business or any member of the unitary business group is an expatriated entity. 

20. NOTICES:  Notices and other communications provided for herein shall be given in writing via electronic mail 
whenever possible.  If transmission via electronic mail is not possible, then notices and other communications 
shall be given in writing via registered or certified mail with return receipt requested, via receipted hand 
delivery, via courier (UPS, Federal Express or other similar and reliable carrier), or via facsimile showing the date 
and time of successful receipt.  Notices shall be sent to the individuals who signed this contract using the contact 
information following the signatures.  Each such notice shall be deemed to have been provided at the time it is 
actually received.  By giving notice, either Party may change its contact information. 

21. MODIFICATIONS AND SURVIVAL:  Amendments, modifications and waivers must be in writing and signed by 
authorized representatives of the Parties.  Any provision of this contract officially declared void, unenforceable, 
or against public policy, shall be ignored and the remaining provisions shall be interpreted, as far as possible, to 
give effect to the Parties’ intent.  All provisions that by their nature would be expected to survive, shall survive 
termination. In the event of a conflict between the State’s and the Vendor’s terms, conditions and attachments, 
the State’s terms, conditions and attachments shall prevail. 

22. PERFORMANCE RECORD / SUSPENSION:  Upon request of the State, Vendor shall meet to discuss performance 
or provide contract performance updates to help ensure proper performance of the contract.  The State may 
consider Vendor’s performance under this contract and compliance with law and rule to determine whether to 
continue the contract, suspend Vendor from doing future business with the State for a specified period of time, 
or whether Vendor can be considered responsible on specific future contract opportunities. 

23. FREEDOM OF INFORMATION ACT:  This contract and all related public records maintained by, provided to or 
required to be provided to the State are subject to the Illinois Freedom of Information Act (FOIA) (50 ILCS 140) 
notwithstanding any provision to the contrary that may be found in this contract. 

24. SCHEDULE OF WORK:  Any work performed on State premises shall be done during the hours designated by the 
State and performed in a manner that does not interfere with the State and its personnel. 

25. WARRANTIES FOR SUPPLIES AND SERVICES: 

25.1. Vendor warrants that the supplies furnished under this contract will: (a) conform to the standards, 

specifications, drawing, samples or descriptions furnished by the State or furnished by the Vendor and 

agreed to by the State, including but not limited to all specifications attached as exhibits hereto; (b) be 

merchantable, of good quality and workmanship, and free from defects for a period of twelve months or 

longer if so specified in writing, and fit and sufficient for the intended use; (c) comply with all federal 

and state laws, regulations and ordinances pertaining to the manufacturing, packing, labeling, sale and 

delivery of the supplies; (d) be of good title and be free and clear of all liens and encumbrances and; (e) 

not infringe any patent, copyright or other intellectual property rights of any third party.  Vendor agrees 

to reimburse the State for any losses, costs, damages or expenses, including without limitations, 

reasonable attorney’s fees and expenses, arising from failure of the supplies to meet such warranties. 
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25.2. Vendor shall insure that all manufacturers’ warranties are transferred to the State and shall provide a 

copy of the warranty.  These warranties shall be in addition to all other warranties, express, implied or 

statutory, and shall survive the State’s payment, acceptance, inspection or failure to inspect the 

supplies. 

25.3. Vendor warrants that all services will be performed to meet the requirements of the contract in an 

efficient and effective manner by trained and competent personnel.  Vendor shall monitor 

performances of each individual and shall reassign immediately any individual who is not performing in 

accordance with the contract, who is disruptive or not respectful of others in the workplace, or who in 

any way violates the contract or State policies. 

26. REPORTING, STATUS AND MONITORING SPECIFICATIONS:  Vendor shall immediately notify the State of any 
event that may have a material impact on Vendor’s ability to perform the contract. 

27. EMPLOYMENT TAX CREDIT:  Vendors who hire qualified veterans and certain ex-offenders may be eligible for 
tax credits.  35 ILCS 5/216, 5/217.  Please contact the Illinois Department of Revenue (telephone #: 217-524-
4772) for information about tax credits.   

28. TERMINATION FOR CAUSE:  The State may terminate this contract, in whole or in part, immediately upon notice 
to the Vendor if: (a) the State determines that the actions or inactions of the Vendor, its agents, employees or 
subcontractors have caused, or reasonably could cause, jeopardy to health, safety, or property, or (b) the 
Vendor has notified the State that it is unable or unwilling to perform the contract. 

28.1. If Vendor fails to perform to the State’s satisfaction any material requirement of this contract, is in 
violation of a material provision of this contract, or the State determines that the Vendor lacks the 
financial resources to perform the contract, the State shall provide written notice to the Vendor to cure 
the problem identified within the period of time specified in the State’s written notice. If not cured by 
that date the State may either: (a) immediately terminate the contract without additional written notice 
or (b) enforce the terms and conditions of the contract. 

28.2. For termination due to any of the causes contained in this Section, the State retains its rights to seek any 
available legal or equitable remedies and damages. 

29. TERMINATION FOR CONVENIENCE:  The State may, for its convenience and with thirty (30) days prior written 
notice to Vendor, terminate this contract in whole or in part and without payment of any penalty or incurring 
any further obligation to the Vendor. 

29.1. The Vendor shall be entitled to compensation upon submission of invoices and proof of claim for 

supplies and services provided in compliance with this contract up to and including the date of 

termination. 

30. AVAILABILITY OF APPROPRIATION:  This contract is contingent upon and subject to the availability of funds.  
The State, at its sole option, may terminate or suspend this contract, in whole or in part, without penalty or 
further payment being required, if (1) the Illinois General Assembly or the federal funding source fails to make 
an appropriation sufficient to pay such obligation, or if funds needed are insufficient for any reason (30 ILCS 
500/20-60), (2) the Governor decreases the Department’s funding by reserving some or all of the Department’s 
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appropriation(s) pursuant to power delegated to the Governor by the Illinois General Assembly, or (3) the 
Department determines, in its sole discretion or as directed by the Office of the Governor, that a reduction is 
necessary or advisable based upon actual or projected budgetary considerations.  Contractor will be notified in 
writing of the failure of appropriation or of a reduction or decrease.  
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Vendor acknowledges and agrees that compliance with this subsection in its entirety for the term of the contract and 

any renewals is a material requirement and condition of this contract.  By executing this contract Vendor certifies 

compliance with this subsection in its entirety, and is under a continuing obligation to remain in compliance and report 

any non-compliance. 

This subsection, in its entirety, applies to subcontractors used on this contract.  Vendor shall include these Standard 

Certifications in any subcontract used in the performance of the contract using the Standard Certification form provided 

by the State. 

If this contract extends over multiple fiscal years, including the initial term and all renewals, Vendor and its 

subcontractors shall confirm compliance with this section in the manner and format determined by the State by the date 

specified by the State and in no event later than July 1 of each year that this contract remains in effect. 

If the Parties determine that any certification in this section is not applicable to this contract it may be stricken without 

affecting the remaining subsections. 

1. As part of each certification, Vendor acknowledges and agrees that should Vendor or its subcontractors provide 
false information, or fail to be or remain in compliance with the Standard Certification requirements, one or 
more of the following sanctions will apply: 

• the contract may be void by operation of law, 

• the State may void the contract, and 

• the Vendor and it subcontractors may be subject to one or more of the following: suspension, 

debarment, denial of payment, civil fine, or criminal penalty. 

Identifying a sanction or failing to identify a sanction in relation to any of the specific certifications does not 
waive imposition of other sanctions or preclude application of sanctions not specifically identified. 

2. Vendor certifies it and its employees will comply with applicable provisions of the United States Civil Rights Act, 
Section 504 of the Federal Rehabilitation Act, the Americans with Disabilities Act, and applicable rules in 
performance of this contract. 

3. Vendor, if an individual, sole proprietor, partner or an individual as member of a LLC, certifies he/she is not in 
default on an educational loan.  5 ILCS 385/3. 

4. Vendor, if an individual, sole proprietor, partner or an individual as member of a LLC, certifies it he/she has not 
received (i) an early retirement incentive prior to 1993 under Section 14-108.3 or 16-133.3 of the Illinois Pension 
Code or (ii) an early retirement incentive on or after 2002 under Section 14-108.3 or 16-133.3 of the Illinois 
Pension Code.  30 ILCS 105/15a; 40 ILCS 5/14-108.3; 40 ILCS 5/16-133. 

5. Vendor certifies that it is a legal entity authorized to do business in Illinois prior to submission of a bid, offer, or 
proposal.  30 ILCS 500/1-15.80, 20-43. 
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6. To the extent there was a current Vendor providing the services covered by this contract and the employees of 
that Vendor who provided those services are covered by a collective bargaining agreement, Vendor certifies (i) 
that it will offer to assume the collective bargaining obligations of the prior employer, including any existing 
collective bargaining agreement with the bargaining representative of any existing collective bargaining unit or 
units performing substantially similar work to the services covered by the contract subject to its bid or offer; and 
(ii) that it shall offer employment to all employees currently employed in any existing bargaining unit who 
perform substantially similar work to the work that will be performed pursuant to this contract.  This does not 
apply to heating, air conditioning, plumbing and electrical service contracts.  30 ILCS 500/25-80. 

7. Vendor certifies it has neither been convicted of bribing or attempting to bribe an officer or employee of the 
State of Illinois or any other State, nor made an admission of guilt of such conduct that is a matter of record.  30 
ILCS 500/50-5. 

8. If Vendor has been convicted of a felony, Vendor certifies at least five years have passed after the date of 
completion of the sentence for such felony, unless no person held responsible by a prosecutor’s office for the 
facts upon which the conviction was based continues to have any involvement with the business.  30 ILCS 
500/50-10. 

9. If Vendor or any officer, director, partner, or other managerial agent of Vendor has been convicted of a felony 
under the Sarbanes-Oxley Act of 2002, or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953, 
Vendor certifies at least five years have passed since the date of the conviction.  Vendor further certifies that it 
is not barred from being awarded a contract and acknowledges that the State shall declare the contract void if 
this certification is false.  30 ILCS 500/50-10.5. 

10. Vendor certifies it is not barred from having a contract with the State based upon violating the prohibitions 
related to either submitting/writing specifications or providing assistance to an employee of the State of Illinois 
by reviewing, drafting, directing, or preparing any invitation for bids, a request for proposal, or request of 
information, or similar assistance (except as part of a public request for such information).  30 ILCS 500/50-
10.5(e), amended by Pub. Act No. 97-0895 (August 3, 2012). 

11. Vendor certifies that it and its affiliates are not delinquent in the payment of any debt to the State (or if 
delinquent has entered into a deferred payment plan to pay the debt), and Vendor and its affiliates 
acknowledge the State may declare the contract void if this certification is false or if Vendor or an affiliate later 
becomes delinquent and has not entered into a deferred payment plan to pay off the debt.  30 ILCS 500/50-11, 
50-60. 

12. Vendor certifies that it and all affiliates shall collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with provisions of the Illinois Use Tax Act and acknowledges that 
failure to comply may result in the contract being declared void.  30 ILCS 500/50-12. 

13. Vendor certifies that it has not been found by a court or the Pollution Control Board to have committed a willful 
or knowing violation of the Environmental Protection Act within the last five years, and is therefore not barred 
from being awarded a contract.  30 ILCS 500/50-14. 

14. Vendor certifies it has neither paid any money or valuable thing to induce any person to refrain from bidding on 
a State contract, nor accepted any money or other valuable thing, or acted upon the promise of same, for not 
bidding on a State contract.  30 ILCS 500/50-25. 
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15. Vendor certifies it is not in violation of the “Revolving Door” provisions of the Illinois Procurement Code.  30 ILCS 
500/50-30. 

16. Vendor certifies that it has not retained a person or entity to attempt to influence the outcome of a 
procurement decision for compensation contingent in whole or in part upon the decision or procurement.  30 
ILCS 500/50-38. 

17. Vendor certifies that if it has hired a person required to register under the Lobbyist Registration Act to assist in 
obtaining any State contract, that none of the lobbyist’s costs, fees, compensation, reimbursements, or other 
remuneration were billed to the State.  30 ILCS 500\50-38.  

18. Vendor certifies it will report to the Illinois Attorney General and the Chief Procurement Officer any suspected 
collusion or other anti-competitive practice among any bidders, offerors, contractors, proposers, or employees 
of the State.  30 ILCS 500/50-40, 50-45, 50-50. 

19. Vendor certifies steel products used or supplied in the performance of a contract for public works shall be 
manufactured or produced in the United States, unless the executive head of the procuring Agency/University 
grants an exception.  30 ILCS 565. 

20. Drug Free Workplace 

20.1 If Vendor employs 25 or more employees and this contract is worth more than $5,000, Vendor certifies 
it will provide a drug free workplace pursuant to the Drug Free Workplace Act. 

20.2 If Vendor is an individual and this contract is worth more than $5000, Vendor certifies it shall not engage 
in the unlawful manufacture, distribution, dispensation, possession, or use of a controlled substance 
during the performance of the contract.  30 ILCS 580. 

21. Vendor certifies that neither Vendor nor any substantially owned affiliate is participating or shall participate in 
an international boycott in violation of the U.S. Export Administration Act of 1979 or the applicable regulations 
of the United States. Department of Commerce.  30 ILCS 582. 

22. Vendor certifies it has not been convicted of the offense of bid rigging or bid rotating or any similar offense of 
any state or of the United States.  720 ILCS 5/33 E-3, E-4. 

23. Vendor certifies it complies with the Illinois Department of Human Rights Act and rules applicable to public 
contracts, which include providing equal employment opportunity, refraining from unlawful discrimination, and 
having written sexual harassment policies.  775 ILCS 5/2-105. 

24. Vendor certifies it does not pay dues to or reimburse or subsidize payments by its employees for any dues or 
fees to any “discriminatory club.”  775 ILCS 25/2. 

25. Vendor certifies that no foreign-made equipment, materials, or supplies furnished to the State under the 
contract have been or will be produced in whole or in part by forced labor or indentured labor under penal 
sanction.  30 ILCS 583.  

26. Vendor certifies that no foreign-made equipment, materials, or supplies furnished to the State under the 
contract have been produced in whole or in part by the labor of any child under the age of 12.  30 ILCS 584. 
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27. Vendor certifies that any violation of the Lead Poisoning Prevention Act, as it applies to owners of residential 
buildings, has been mitigated.  410 ILCS 45. 

28. Vendor warrants and certifies that it and, to the best of its knowledge, its subcontractors have and will comply 
with Executive Order No. 1 (2007).  The Order generally prohibits Vendors and subcontractors from hiring the 
then-serving Governor’s family members to lobby procurement activities of the State, or any other unit of 
government in Illinois including local governments if that procurement may result in a contract valued at over 
$25,000.  This prohibition also applies to hiring for that same purpose any former State employee who had 
procurement authority at any time during the one-year period preceding the procurement lobbying activity. 

29. Vendor certifies that information technology, including electronic information, software, systems and 
equipment, developed or provided under this contract comply with the applicable requirements of the Illinois 
Information Technology Accessibility Act Standards as published at (www.dhs.state.il.us/iitaa) 30 ILCS 587. 

30. Vendor certifies that it has read, understands, and is in compliance with the registration requirements of the 
Elections Code (10 ILCS 5/9-35) and the restrictions on making political contributions and related requirements 
of the Illinois Procurement Code.  30 ILCS 500/20-160 and 50-37.  Vendor will not make a political contribution 
that will violate these requirements. 

In accordance with section 20-160 of the Illinois Procurement Code, Vendor certifies as applicable: 

  Vendor is not required to register as a business entity with the State Board of Elections. 

or 

  Vendor has registered with the State Board of Elections.  As a registered business entity, Vendor 
acknowledges a continuing duty to update the registration as required by the Act. 

31. Vendor certifies that if it is awarded a contract through the use of the preference required by the Procurement 
of Domestic Products Act, then it shall provide products pursuant to the contract or a subcontract that are 
manufactured in the United States.  30 ILCS 517. 

32. For contracts other than construction contracts subject to the requirements of 30 ILCS 500/30-20 and 30 ILCS 
500/33-10, a person (other than an individual acting as a sole proprietor) must be a duly constituted legal entity 
to qualify as a bidder or offeror prior to submitting a bid, offer, or proposal.  30 ILCS 500/20-43.  Vendor certifies 
that it is a legal entity as of the date for submitting this bid, offer, or proposal. 

33. Vendor certifies that, for the duration of this contract it: 

• will post its employment vacancies in Illinois and border states on the Department of Employment 
Security’s IllinoisJobLink.com website or its successor system; or 

• will provide an online link to these employment vacancies so that this link is accessible through the 
IllinoisJobLink.com website it successor system; or 

• is exempt from 20 ILCS 1005/1005-47 because the contract is for construction-related services as that 
term is defined in section 1-15.20 of the Procurement Code; or the contract is for construction and 
vendor is a party to a contract with a bona fide labor organization and performs construction. (20 ILCS 
1005/1005-47).  

http://www.dhs.state.il.us/iitaa
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STANDARD SPECIFICATIONS 
 
The "Standard Specifications for Road and Bridge Construction," prepared by the Department of 
Transportation of the State of Illinois and adopted by said Department, April 1, 2016; as amended and 
supplemented by the "Supplemental Specifications and Recurring Special Provisions," adopted January 
1, 2021 (hereinafter referred to collectively as "Standard Specifications"), are incorporated by reference 
and made a part of this Contract for the Des Plaines River Dam 4 Removal, Des Plaines River, Park Ridge, 
Illinois, Cook County, FR-438.  (The Standard Specifications can be purchased from the Illinois Department 
of Transportation or downloaded from their web site.) 
 

SPECIAL PROVISIONS 
 

The following Special Provisions supplement the Standard Specifications, the latest edition of the 
“Manual on Uniform Traffic Control Devices for Streets and Highways,” the “Manual of Test Procedures 
for Materials” in effect on the date of invitation for bids, and the Supplemental Specifications and 
Recurring Special Provisions indicated on the Check Sheet included herein which apply to and govern 
the construction of the “Des Plaines River Dam 4 Removal, Des Plaines River, Park Ridge, Illinois, Cook 
County, FR-438” project, and in the case of conflict with any part, or parts, of said Specifications, the said 
Special Provisions shall take precedence and shall govern. 
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Adopted January 1, 2021 

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL PROVISIONS. 

ERRATA Standard Specifications for Road and Bridge Construction            (Adopted 4-1-16) (Revised 1-1-21) 
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RECURRING SPECIAL PROVISIONS 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included 

by reference: 
 
CHECK SHEET #                                                                                                                                              PAGE NO. 

1  Additional State Requirements for Federal-Aid Construction Contracts ..........................................   97 
2  Subletting of Contracts (Federal-Aid Contracts)  ...............................................................................  100 
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4     X  Specific EEO Responsibilities Non Federal-Aid Contracts ...............................................................  111 
5     X  Required Provisions - State Contracts  ...............................................................................................  116 
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9  Construction Layout Stakes Except for Bridges  ................................................................................  125 
10  Construction Layout Stakes  ................................................................................................................   128 
11  Use of Geotextile Fabric for Railroad Crossing .................................................................................  131 
12  Subsealing of Concrete Pavements  ...................................................................................................  133 
13  Hot-Mix Asphalt Surface Correction  ..................................................................................................  137 
14  Pavement and Shoulder Resurfacing  ................................................................................................  139 
15  Patching with Hot-Mix Asphalt Overlay Removal  ..............................................................................  140 
16  Polymer Concrete ................................................................................................................................  142 
17  PVC Pipeliner  ......................................................................................................................................  144 
18  Bicycle Racks .......................................................................................................................................  145 
19  Temporary Portable Bridge Traffic Signals ........................................................................................  147 
20  Reserved  ..............................................................................................................................................  149 
21  Nighttime Inspection of Roadway Lighting  ........................................................................................  150 
22  English Substitution of Metric Bolts  ....................................................................................................  151 
23  Calcium Chloride Accelerator for Portland Cement Concrete  ..........................................................  152 
24  Quality Control of Concrete Mixtures at the Plant  .............................................................................  153 
25  Quality Control/Quality Assurance of Concrete Mixtures ..................................................................  161 
26  Digital Terrain Modeling for Earthwork Calculations  .........................................................................  177 
27  Reserved  ..............................................................................................................................................  179 
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29  Reserved  ..............................................................................................................................................  186 
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The following LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS indicated by an “X” are 
applicable to this contract and are included by reference: 
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SPECIAL PROVISIONS 
Des Plaines River Dam 4 Removal 

GENERAL 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control 
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect 
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of the “Des Plaines River Dam 4 Removal, Des Plaines River, Park Ridge, Illinois, 
Cook County, FR-438” project and in case of conflict with any part or parts of said Specifications, 
the said Special Provisions shall take precedence and shall govern. 

LOCATION OF IMPROVEMENT 
Dam 4 is located on the Des Plaines River at river mile 60.5.  It is located within the Forest 
Preserves of Cook County Dam Number 4 South Woods, approximately 800 feet south of East 
Devon Avenue in Cook County in Rosemont, Illinois.  The dam and preserve are owned by the 
Forest Preserve District of Cook County.  They are in Section 3, Township 40 North, Range 12 
East.  Site access is from North River Road approximately 600 feet south of its intersection with 
East Devon Avenue. North River road is a four-lane highway. 

DESCRIPTION OF THE IMPROVEMENT 
The Work generally includes (but is not limited to) furnishing all labor, materials, tools, equipment 
and supervision necessary to: 

1. Provide and maintain necessary site soil erosion and sediment control for the proposed
construction area.

2. Construct a temporary causeway in the Des Plaines River for the removal of the dam.

3. Remove the existing dam as represented in the construction plans.
4. Provide and place suitable material for channel bank and bottom stabilization and stone

toe stabilization within project area.
5. Maintain and restore site as shown on plans.

The CONTRACTOR shall perform all work indicated or implied in the Contract Documents.  All 
work not specified but required to complete the project in a satisfactory manner, shall be 
performed by the CONTRACTOR.  All items of work not listed in the Bid Items shall be considered 
as incidental work to the Contract and no additional compensation will be allowed.  The project 
includes all incidental and collateral work required for the completion of the project in accordance 
with the requirements of the Contract Documents. 

PLANS AND DRAWINGS 
The work to be done is shown on the drawings entitled “Des Plaines River Dam 4 Removal, Des 
Plaines River, Park Ridge, Illinois, Cook County, FR-438”. 
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DEFINITION OF TERMS 

In the application of the Standard Specifications, the Supplemental Specifications and Recurring 
Special Provisions, the BDE Special Provisions, and this Contract, the Department of 
Transportation shall be interpreted to mean the Department of Natural Resources, Office of Water 
Resources, Division of Capital Programs (Department); except that references to the Department 
of Transportation within Section 102 - Advertisement, Bidding, Award, and Contract Execution, 
and references to Department publications shall continue to mean the Department of 
Transportation.  References to the Division of Highways shall be interpreted to mean the 
Department of Natural Resources; Office of Water Resources; Division of Capital Programs. 

The word “Engineer” shall mean the Director of the Office of Water Resources of the Department 
of Natural Resources of the State of Illinois; or his authorized representative limited by the 
particular duties entrusted to him, nominally the Manager of the Division of Capital Programs or 
his delegated representative. 

The words “Right of Way” shall mean a general term denoting land, property, or interest therein, 
usually a strip, acquired for or devoted to water resource projects. 

“Central Bureau of Construction” or “District Office” shall mean the Department of Natural 
Resources, Office of Water Resources, Division of Capital Programs. 

The advertising for Bids, Prequalification of Bidders, Issuance of Proposals, Proposal Guarantee, 
and Acceptance and Opening of Bids shall be in accordance with the policies and procedures of 
the Illinois Department of Transportation.  Proposals, Schedule of Prices, Signature Sheet and 
other bidding or contract requirements as utilized by the Department of Natural Resources; Office 
of Water Resources; Division of Capital Programs shall apply to this contract. 

In addition to the definitions included in Section 101 of the Standard Specifications for Road and 
Bridge Construction and the above definition of terms, the following shall be added: 

OWNER: Forest Preserve District of Cook County 
LANDOWNER(S): Forest Preserve District of Cook County 

LABOR 

The laborers shall be supplied with all the necessary equipment by CONTRACTOR to perform the 
work as described in the contract documents to the satisfaction of the ENGINEER. 
The Foreman shall be present each day the work is being performed.  This individual shall work 
closely with the ENGINEER.  The Contractor shall be expected to keep the crew working in an 
efficient and safe manner, make sure the proper equipment is available and in good working order 
when needed by the crew, be able to answer any questions the crew might have, agree or 
disagree to the total hours of labor, equipment, and materials at the end of each working day.  
Each piece of equipment needs to be operated by a classified equipment operator. 
Truck drivers will be needed to transport materials etc.  They shall be held responsible to see that 
the materials they are transporting are contained and not falling out of the bed onto roads and/or 
onto private property. 
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PROJECT MILESTONE MANDATORY MEETINGS 

For project coordination, satisfactory CONTRACTOR performance, and clarif ication of the 
requirements of the Contract Documents inclusive of the following Special Provisions, several 
Project Milestone Mandatory Meetings (MEETINGS) shall take place at strategic project 
milestones.  The following MEETINGS shall be scheduled by the ENGINEER and shall include 
mandatory representation by the ENGINEER and CONTRACTOR: 

1. Pre-construction Meeting:  Overall review of Project and CONTRACTOR to submit
a construction schedule.

2. Prior to Clearing and Dam Removal:  On-site Review of:
a) Areas to be Cleared
b) Site Erosion/Sediment Control
c) Flow Management
d) Dam Removal Plan.

3. Prior to moving or final removal of f loating turbidity curtain:  On-site Review of bank
stabilization and restoration, and Project Closeout.

TIME LIMIT 

Time Limit for work.  The CONTRACTOR's attention is called to the fact that the appropriation for 
the current fiscal year, from which the cost of this contract will be paid, will lapse at the end of the 
fiscal year, which is June 30.  Continuation of this contract into the next fiscal year will be 
contingent upon the Illinois General Assembly reappropriating funds for this contract.  If funds are 
not reappropriated, this contract will be suspended or terminated on or before the appropriation 
lapse date. 

WORK COMPLETION DATE 
In addition to the requirements of the Contract and Article 108.05(b) of the Standard 
Specifications, the following shall apply:  Work shall be completed by the deadlines specified 
herein.  CONTRACTOR shall complete the work by December 31, 2021. December 31, 2021 is 
the “work completion date”. The only work allowed after the work completion date will be seeding 
and repair of seeded areas, which shall be completed prior to the contract end date. 
In addition to Article 101.55, the work shall also include punch lists, clean up and removal of 
equipment. 
Tree removal shall not begin prior to August 1, 2021. 

CONTRACT COMPLETION DATE 

This contract shall end on or before June 1, 2022. 

PROGRESS AND LIQUIDATED DAMAGES 
All work shall proceed in accordance with a Progress Schedule as provided in Article 108.02 of 
the Standard Specifications. 

If the work is not completed by the “Work Completion Date” then the Department may assess 
liquidated damages in accordance with Article 108.09 of the Standard Specifications. 
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CONTRACT CLAIM 

The following provision shall be substituted in Article 109.09 of the Standard Specifications. 
The section titled “(e)  Procedure.” shall be as follows: 

(e) Procedure.

All claims must be submitted to the Manager, Division of Capital Programs.  The
CONTRACTOR may request an opportunity to present the claim verbally at each of the following 
levels if the claim has not been satisfactorily resolved at the previous level. 

(a) Manager, Division of Capital Programs
(b) Director of Water Resources
All requests for presentation must be made through the Manager, Division of Capital

Programs.  Requests by the CONTRACTOR to present a claim at the second level will be 
accompanied by two additional copies of the claim with addenda. 

Full compliance by the CONTRACTOR with the provisions of this Special Provision is a 
contractual condition precedent to the CONTRACTOR's right to seek relief in the Court of Claims.  
The Director's written decision shall be deemed a final action of the Department unless the 
CONTRACTOR files a claim for adjudication by the Court of Claims within 60 days after the date 
of the written decision. The failure to file a claim within the 60 days shall constitute a release and 
waiver of the claim.  

VALUE ENGINEERING PROPOSALS 

Replace Section (a) of Article 104.07 of the Standard Specifications with the following: 
(a) Proposal Submittals.  Value Engineering Proposals shall be submitted in two phases as

follows:
(1) Concept Phase.  Prior to the submittal of any Value Engineering Proposal, the

CONTRACTOR shall submit a brief summary outlining the concept of the proposal 
to the Engineer.  Within five working days after receipt of the proposal concept, the 
Department will notify the CONTRACTOR as to whether or not the proposal
concept qualif ies for consideration as Value Engineering.  If it appears, based on
the concept, that the actual proposal will require a review period exceeding the
normal review period, as outlined below, the CONTRACTOR will be so advised.
Approval of the concept does not constitute or imply approval of the subsequent
submittal of the complete Value Engineering Proposal.

(2) After the concept has been approved, the CONTRACTOR, if electing to proceed
with submittal of the complete Value Engineering Proposal, shall submit the
proposal to the Engineer for review.  Provided the proposal is complete and
contains all the required information for review, the Engineer will notify the
CONTRACTOR, within 10 working days after receipt of the proposal, as to the
acceptability of the proposal, unless additional review time has been established
as noted in the concept review process.

TRAFFIC CONTROL AND PROTECTION 

Description. 
This work shall consist of the furnishing, installation, maintenance, relocation, and removal of 
work zone traffic control and protection in accordance with Section 701 of the Standard 

4



DES PLAINES RIVER DAM 4 REMOVAL 

 

Specifications, as specified herein and on the plans, and as directed by the ENGINEER. 
Access 
Construction traffic must enter and exit the project area from a parking lot for the Blue Beech 
Family Picnic Area whose entrance is on the east side of Des Plaines River Road approximately 
600 feet south of its intersection with East Devon Avenue.  CONTRACTOR vehicles, equipment 
and supplies shall be stored at the staging area identif ied on the plans or at locations approved 
by the Engineer.  Any damage to Blue Beech Family Picnic property by the CONTRACTOR shall 
be restored to a condition equal to the existing condition before such damage to the satisfaction 
of the ENGINEER at no additional cost to the Department.  
Access shall be in accordance with “Public Convenience and Safety” below and STREET 
CLEANING.  The CONTRACTOR shall not park any vehicles or block traffic on the public roadway 
and shall provide appropriate Illinois Department of Transportation (IDOT) and Cook County 
Division of Transportation (CCDOT) signage for vehicles leaving and entering the site.  All public 
roadways shall be kept clean of any debris from site work and all posted weight limits are to be 
respected.  Damage to existing roadways, parking lots and detour areas as a result of 
CONTRACTOR activity shall be repaired in accordance with standards set by the applicable 
roadway authority and as directed by the ENGINEER.  Costs for repairs shall be the responsibility 
of the CONTRACTOR. 
Public Convenience and Safety 
In addition to the requirements of Article 107.09 of the Standard Specifications, the 
CONTRACTOR shall close the existing cable gate at the entrance to the parking lot when not 
being used by construction traffic.  In addition, the CONTRACTOR shall erect a temporary fence 
meeting the requirements of Article 201.05 (a) of the Standard Specifications around the 
perimeter of the parking lot as shown in the plans.  Interference with traffic movements and 
inconvenience to owners of abutting property and public shall be kept to a minimum.  Any delays 
or inconveniences caused the CONTRACTOR by complying with these requirements shall be 
considered as incidental to the contract, and no additional compensation shall be allowed. 
During all construction operations, the CONTRACTOR shall be required to provide, erect and 
maintain proper signage and barricades as necessary for safe traffic control. 
The CONTRACTOR shall not be allowed to close any street to local traffic without the prior 
approval of the ENGINEER.  The CONTRACTOR shall be required to provide all warning signs, 
barricades, traffic cones, flagmen and other appurtenances as the ENGINEER deems necessary 
to guarantee the safety of motorists and pedestrians for the duration of the project. 

The CONTRACTOR shall restore the existing access and staging area to their original condition 
and grade and shall remove all temporary traffic control at the completion of construction. 

Method of Measurement 
This item of work will be measured on a lump sum basis, except temporary fence will be measured 
by the foot in place. 
Basis of Payment 
This work will be paid for at the contract lump sum price for TRAFFIC CONTROL AND 
PROTECTION, SPECIAL, and at the contract unit price per foot for TEMPORARY FENCE. 

STREET CLEANING 

Special attention shall be paid to Section 107.15 of the Standard Specifications.  
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If the CONTRACTOR fails to clean the Des Plaines River Road and Blue Beech Park asphalt 
surfaces to the satisfaction of the ENGINEER at any time during the contract, the ENGINEER will 
notify the CONTRACTOR at which time the CONTRACTOR shall have 4 hours to clean the 
pavement to the satisfaction of the ENGINEER. If the CONTRACTOR fails to begin cleaning the 
pavement within 4 hours, an amount of $1000.00 per day will be deducted from any monies due 
the CONTRACTOR.  The requirements to satisfy the conditions stated herein shall be considered 
as included in the contract bid prices and no extra compensation shall be allowed. 

MAINTENANCE OF EXISTING UTILITIES 
The CONTRACTOR shall be responsible for interference with or damage to any existing utilities, 
such as water mains, sewers, gas mains, cable, conduit, etc., and shall repair or replace same at 
the CONTRACTORS expense and with the least possible delay.  The CONTRACTOR shall give 
prior notif ication to the utility companies of his intention to begin work.  The CONTRACTOR shall 
also call J.U.L.I.E. at 1-800-892-0123 to mark the location of underground utilities (48 hours prior 
to commencing the work).  The CONTRACTOR shall host a joint meeting that includes the 
LANDOWNER and the ENGINEER.  The requirements to satisfy the conditions stated herein shall 
be considered as included in the contract bid prices and no extra compensation shall be allowed. 

DISPOSAL OF MATERIAL 

The CONTRACTOR shall dispose of all surplus, unstable and unsuitable materials and organic 
waste as directed by the ENGINEER, including but not limited to stone, metal, logs, brush, wood 
chips, and other clearing debris, in such a manner that public or private property shall not be 
damaged or endangered. All waste removed from the site shall become the property of the 
CONTRACTOR. All construction and demolition debris shall be disposed of in a licensed landfill, 
recycled, reused, or otherwise disposed of as allowed by State or Federal solid waste disposal 
laws and regulations and solid waste determinations of the IEPA.  Disposal of all material shall 
be considered included in the various pay items involved.  The CONTRACTOR shall submit a 
letter to the ENGINEER from the entity accepting the waste 

CONSTRUCTION STAKING 

Description 
This CONTRACTOR shall furnish a construction survey crew and all necessary equipment, 
materials, tools, and expertise needed for construction surveying and layout.  The CONTRACTOR 
shall be required to furnish and place construction layout stakes and work limits for this project.  
The ENGINEER shall provide reference points and benchmarks.  Any additional control points 
set by the ENGINEER shall be identif ied in the field to the CONTRACTOR and all f ield notes shall 
be kept in the CONTRACTORS office and become the property of the ENGINEER. 
The CONTRACTOR shall provide field forces, equipment and material to set all additional stakes 
for this project, which are needed to establish reference points and any other horizontal or vertical 
controls, including supplementary benchmarks, necessary to secure a correct layout of the work. 
Stakes for line shall be set at sufficient station intervals (not to exceed 50 feet) to assure 
substantial conformance to the plan lines.  The CONTRACTOR shall not be required to set 
additional stakes to locate a utility line which is not included as a pay item in the contract nor to 
determine property lines between private properties. 
The CONTRACTOR shall be responsible for having the finished work substantially conform to the 
lines and dimensions shown in the plans.  Any inspection or checking of the CONTRACTOR’s 
layout by the ENGINEER and the acceptance of all or any part of the layout shall not relieve the 
CONTRACTOR of the CONTRACTORS responsibility to secure the proper dimensions. The 
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CONTRACTOR shall exercise care in the preservation of stakes and benchmarks and shall have 
them reset at the CONTRACTORS expense when any are damaged, lost, displaced or removed 
or otherwise obliterated. 
Responsibility of the ENGINEER: 

a. The ENGINEER shall provide the CONTRACTOR reference points and
benchmarks.

b. Where the CONTRACTOR, in setting construction stakes, discovers
discrepancies, the ENGINEER shall check to determine their nature and make
whatever revisions are necessary in the plans.  Any additional re-staking required
by the ENGINEER will be the responsibility of the CONTRACTOR.  Any additional
re-staking done by the CONTRACTOR will be considered incidental to this work
and no extra compensation will be allowed.

c. It is not the responsibility of the ENGINEER, except as provided herein, to check
the correctness of the CONTRACTOR’s stakes.

Responsibility of the CONTRACTOR: 
a. CONTRACTOR shall be responsible for procuring the service of an Illinois licensed

Professional Land Surveyor, who shall report to and receive instructions from
CONTRACTOR.

b. The CONTRACTOR shall establish from the given reference points and
benchmarks all the control points necessary to construct the individual project
elements.  The CONTRACTOR shall provide the ENGINEER adequate control in
close proximity to each individual element to allow adequate checking of
construction operations.

c. All work shall be in accordance with normally accepted self-checking surveying
practices. Field notes shall be kept in standard survey field notebooks and those
books shall become the property of the ENGINEER at the completion of the
project.  All notes shall be neat, orderly and in an acceptable form.

Measurement and Payment 
This work will be paid for at the contract lump sum price for CONSTRUCTION STAKING. 

AGGREGATE FOR TEMPORARY ACCESS 
This work shall consist of designing, constructing, maintaining and subsequent removal of a 
temporary access road in accordance with Section 402.10 of the Standard Specifications and as 
shown in the plans. This work shall also include the installation of a geotechnical fabric for ground 
stabilization beneath the aggregate.  The use of this fabric is mandatory.   

This special provision also revises Section 402.12 and 402.13 of the Standard Specifications by 
combining the sections to read: 

Measurement and Payment 
This work will be paid for at the contract lump sum price for AGGREGATE FOR TEMPORARY 
ACCESS. 
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STABILIZED CONSTRUCTION ENTRANCE 
Description 
This work shall consist of earth excavation, hauling, furnishing materials, installation, 
maintenance, and subsequent removal of a stabilized pad of aggregate underlain with filter fabric 
as shown on the plans or directed by the ENGINEER.  The stabilized construction entrance shall 
consist of a coarse aggregate with an underlying layer of filter fabric as shown on the plans.  The 
coarse aggregate shall be finished in accordance with the grading and grades indicated on the 
plans. 
The CONTRACTOR shall be responsible for maintaining the stabilized construction entrance until 
the completion of the Des Plaines River Dam 4 Removal project.  Upon completion of the project, 
the stabilized construction entrance shall be removed by the CONTRACTOR.  Restoration of the 
area shall be as shown on the plans. 
Materials shall be in accordance with the details/notes shown in the plans. 
Method of Measurement 
This work will not be measured for payment. 

Basis of Payment 
The cost of this work will be included with the cost of AGGREGATE FOR TEMPORARY ACCESS. 

FLOATING SILT CURTAIN 

Description 
This work shall consist of furnishing, installing, relocating, maintaining, and removing floating silt 
curtain.  The silt curtain shall prevent turbidity and debris from drifting downstream and collecting 
along the shoreline. 
The CONTRACTOR shall determine the length and depth of the floating silt curtain. 
The silt curtain shall be in accordance with Practice Standard 917 of the Illinois Urban Manual 
and the details and notes in the plans. 
The floating silt curtain shall be installed, relocated, and removed in a manner which prevents 
turbidity of the river. 
Measurement and Payment 
The floating silt curtain will be paid for at the lump sum price for FLOATING SILT CURTAIN, TYPE 
3. 

EROSION CONTROL BLANKET 

This Specification revises Section 251 of the Standard Specifications to eliminate the use of 
Excelsior Blanket for Erosion Control Blanket. This work shall consist of furnishing, transporting, 
and placing 100% biodegradable erosion control blanket over seeded areas as detailed on the 
plans, according to Section 251 except as modified herein. 

Delete Article 1081.10(a) Excelsior Blanket. 

Delete the first paragraph of Article 1081.10(b) Knitted Straw Mat and substitute the following: 
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“Knitted Straw Mat. Knitted straw mat shall be a machine-produced mat of 100% clean, weed free 
agricultural straw. The blanket shall be of consistent thickness with the straw evenly distributed 
over the entire area of the blanket. The blanket shall be covered on the top side with a 100% 
biodegradable woven natural organic fiber netting. No plastic netting will be allowed. The top 
netting shall consist of machine directional strands formed from two intertwined yarns with cross 
directional strands interwoven through the twisted machine strands to form an approximate 0.50 
x 1.0-inch (1.27 x 2.54 cm) mesh. The blanket shall be sewn together on 1.50-inch (3.81 cm) 
center with biodegradable thread. The blanket shall be manufactured with a colored thread 
stitched along both outer edges (approximately 2-5 inches (5-12.5 cm) from the edge) as an 
overlap guide for adjacent mats. 

Short-term photodegradable erosion control blanket will not be allowed.” 

Delete Article 1081.10(d) Wire Staples. 

Add the following to Article 1081.10(e) Wood Stakes: 

“Biodegradable plastic stakes will be allowed. The biodegradable plastic stakes shall be 
approximately 6 in (15.24 cm) in length. No metal wire stakes will be allowed.” 

CAUSEWAY 

Description 
This work shall consist of furnishing all materials, labor and equipment necessary to construct, 
maintain, remove, redistribute or dispose of an in-stream causeway to allow removal of the Des 
Plaines River Dam 4. 
Construction Requirements 
The causeway shall be constructed of Stone Dumped Riprap, Class A3 as approved by the 
ENGINEER.  The Class A3 riprap shall be clean.  No silt of f ines or other foreign material shall be 
added to the surface of the causeway. Upon removal, the causeway material may be used to fill 
the abutment voids and side slope protection as shown on the plans and as acceptable to the 
ENGINEER. 
Measurement and Payment 
This work will be paid for at the contract lump sum price for CAUSEWAY. 

DAM REMOVAL 
Description 
This work shall consist of the removal and the disposal of the existing Des Plaines River Dam 4 
as shown in the plans and as specified herein. 
Construction Requirements 

I. The existing dam consists of concrete, reinforcement bars, water stops, joint material
and other material items. All reinforcement bars that protrude from the concrete to
remain shall be removed flush with the surface to remain.

II. The CONTRACTOR shall submit a demolition plan to the Engineer, including the
proposed sequence of dam removal, methods of demolition and the location(s) and
type(s) of equipment to be used for the removal of the existing dam.  All work shall be
performed inside the turbidity curtain unless otherwise acceptable to the ENGINEER.
The steel sheet piles shall be removed at the locations shown in the plans.
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III. The CONTRACTOR shall control the runoff water generated by the various
construction activities in such a manner as to minimize the discharge of construction
debris into the water and shall properly dispose of the solids generated according to
Section 202.03 of the Standard Specifications.  Runoff water shall not be allowed to
constitute a hazard on adjacent waterways and drainage areas, nor be allowed to
erode existing slopes.

IV. Upon removal of the dam the CONTRACTOR shall f ill the voids left by the removal of
the abutments, provide a smooth transition of the side slopes from upstream to
downstream and armor the slopes as shown in the plans.  Any suitable Class A-3
riprap material from the causeway removal may be used for this purpose.  If there is
insufficient causeway material to complete this, any additional required material shall
be provided by the CONTRACTOR at no additional cost to the contract.  In no case
shall the finished grade of the riverbed be any higher than the pre-removal elevation.
Any causeway material in excess of that required to achieve the above referenced
work shall be become the property of the CONTRACTOR and be removed and
disposed of from the project site.

Measurement and Payment  
Removal and disposal of the existing concrete portions of the dam will be paid for at the contract 
lump sum price for CONCRETE REMOVAL.  
Removal and disposal of the steel sheet piling and concrete cap will be paid for at the contract 
unit price per square foot for SHEET PILE REMOVAL. The sheet pile removal will be measured 
in the field along the centerline of the sheet pile. 
The prices shall include all costs necessary to complete the work specified herein and as shown 
on the plans.  

RESTORATION 

Description 
The staging area and any other onsite areas disturbed by CONTRACTOR activities shall be 
restored per the plans, Standard Specifications, Special Provisions or at the direction of the 
ENGINEER.  Restoration shall be performed to the satisfaction of the ENGINEER at no additional 
cost.  Any restoration required for offsite areas as a result of CONTRACTOR negligence, shall also 
be performed as directed by the ENGINEER and to the satisfaction of the ENGINEER, without 
additional compensation.  Final payment shall not be released until all areas disturbed by 
CONTRACTOR have been restored to the satisfaction of the ENGINEER. 
Method of Measurement 
This work shall not be measured for payment. 
Basis of Payment 
No separate payment shall be made for restoration.  Cost of restoration shall be included in the cost 
for AGGREGATE FOR TEMPORARY ACCESS. 

WOOD INFORMATION SIGNS 
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Description.  This work shall consist of furnishing, fabricating, installing and subsequent removal 
and disposal of the wood information signs at the locations shown in the plans or as directed by 
the Engineer. 
General Requirements 
The posts shall be installed in a vertical hole not exceeding 12 inches in diameter and not less 
than three feet deep. The posts shall be centered in the holes and then backfilled with CA6 
thoroughly tamped in 12 inch lifts.  The post material shall be according to the details shown in 
the plans and as described in Article 1007.05 of the Standard Specifications. 
The signs shall be plumb at all times throughout the duration of the project and readjusted as 
directed by the Engineer. 
Method of Measurement 
Wood information signs will be measured for payment per Each. 

Basis of Payment 
This work will be paid for at the contract unit price per Each for WOOD INFORMATION SIGNS. 

CLEARING, TREE REMOVAL AND PROTECTION, CARE 
AND REPAIR OF EXISTING PLANT MATERIAL 

Description 
This work shall consist of clearing, removing and protection of trees in accordance with section 
201 of the Standard Specifications except as modified by this special provision or the plans. 

General 
Trees to be removed are indicated in the plans with their inch diameter shown.  All other trees 
over 6” diameter are not to be removed.  CONTRACTOR shall exercise extreme care when 
working/driving near trees not shown to be removed.  If  tree branches interfere with construction 
vehicles, they shall be pruned in accordance with section 201.  Other protection measures will 
not be required unless shown otherwise in the plans.  The CONTRACTOR shall perform any other 
clearing work necessary.  Any existing large fallen trees in the way of the access route shall be 
temporarily moved and then moved back during the restoration phase of the project. 

Method of Measurement 
Tree Removal will be measured for payment in accordance with Art. 201.10 (b) (1).  Pruning will 
not be measured for payment. 
Basis of Payment 
Tree removal will be paid for at the contract unit price per unit diameter for TREE REMOVAL (6 
to 15 UNITS DIAMETER) or TREE REMOVAL (OVER 15 UNITS DIAMETER).  Pruning shall be 
considered included in tree removal pay items.  Temporary fence for tree protection will be paid 
for at the contract unit price per foot for TEMPORARY FENCE. 

CONTRACTOR COORDINATION 

Description 
This work shall consist of coordination and cooperation with another Illinois Department of 
Natural Resources contractor that will be concurrently removing a dam approximately 1.75 miles 
upstream of dam 4 which is approximately 0.25 miles upstream of Touhy Avenue. That project 
is referred to as the Touhy Avenue Dam Removal project. 
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DES PLAINES RIVER DAM 4 REMOVAL 

 

The CONTRACTOR is responsible for setting up meetings with the ENGINEER and the Touhy 
Avenue Dam Removal contractor to coordinate the best time for removing dam 4.  The 
upstream dam breach may affect the water surface elevation at dam 4 which may affect the 
timing of dam 4 removal items.  This may also influence the CONTRACTOR’s desired top of 
causeway elevation and the size of causeway equalizer pipes.  

The CONTRACTOR shall cooperate with the Touhy Avenue Dam Removal contractor in 
accordance with Article 105.08 of the Standard Specifications.  The CONTRACTOR shall 
assume all liability, f inancial or otherwise, in connection with the contract, and shall protect and 
save harmless the Department from any and all damages or claims that may arise because of 
inconvenience, delay, or loss experienced by the CONTRACTOR because of the presence of 
the Touhy Avenue Dam Removal contractor. 

Method of Measurement 
This work shall not be measured for payment. 
Basis of Payment 
No separate payment shall be made for coordination.  Costs associated with the coordination and 
cooperation between the contractors and effects upon the dam removal work shall be included in 
the cost for CAUSEWAY. 

SOILS INFORMATION 

The following pages contain soils data pertaining to the Des Plaines River Dam 4 Removal 
location from a sediment sampling and analysis report based on soil samples taken in 2013.  This 
information is included for the CONTRACTORS information. 
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AECOM 312-938-0300 tel
303 E. Wacker Drive, Suite 900 312-938-1109 fax 
Chicago, Illinois 60601 

November 8, 2013 

Mr.  Wes Cattoor, P.E., CFM 
Project Engineer 
Illinois Department of Natural Resources, Office of Water Resources 
One Natural Resources Way 
Springfield, Illinois 62702 

RE: Sediment Sampling and Analyses Associated with the Governor’s Dam Removal Initiative on the 
Des Plaines River and North Branch of the Chicago River in Illinois - AECOM Project No. 60303073 

Dear Mr. Cattoor: 

AECOM Technical Services, Inc. (AECOM) understands that plans are being made to remove four dams 
located within Cook County, Illinois: Dam 4 and Touhy Avenue Dam on the Des Plaines River and Chick 
Evans Golf Course Dam and Winnetka Road Dam on the North Branch of the Chicago River.  Figure 1 
illustrates the locations of the four dams.  

As part of the dam removals, dredging upstream of the current dam locations will be required.  In order to 
assist in characterizing the sediment to be dredged, AECOM was retained for the collection and analysis 
of sediment samples prior to dredging operations.   

Sediment Sampling 
On October 8 and 9, 2013, AECOM collected sediment samples from three points (approximately 25, 125 
and 250 feet upstream of the dam) at each of the four dams.  A total of 12 samples were collected from 
the proposed dredge material. The sediment samples were collected with a two-inch diameter PVC 
shallow sediment core sampler fitted with a check valve to improve sample recovery.  The sampler was 
pushed between 12 to 20 inches into the streambed at each of the sample points.  The approximate 
sample locations are illustrated on the Figures 2 through 5.   Table 1 provides the coordinates of the 12 
sample locations. 

Laboratory Analysis 
The sediment samples were split and submitted to two laboratories; AECOM’s soil laboratory in Vernon 
Hills, Illinois for physical analysis and STAT Analysis of Chicago, Illinois for chemical analysis.     The 
three Dam 4 samples consisted predominately of shell fragments and therefore were not analyzed for the 
physical test methods. 

The physical soil analysis included particle size distribution (ASTM D422) and organic content (ASTM D-
2974).  The particle size analysis classified the sediment at the Touhy Dam and Chick Evans Dam as fine 
to coarse sand with trace fines.  The Winnetka Dam samples consisted of silty clay with trace sand and 
organics noted.  The Dam 4 samples were not tested for physical properties due to the fact that the three 
samples recovered consisted of shell fragments.  The organic content of the nine sediment samples 
tested ranged from 0.8 % in a sample from Touhy Dam to 3.35% in a sample from the Chick Evans Dam.   
Detailed results for each sediment sample are provided on the enclosed physical soil laboratory reports. 
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AECOM 312-938-0300 tel
303 E. Wacker Drive, Suite 900 312-938-1109 fax 
Chicago, Illinois 60601 

 

The chemical analysis consisted of testing for the following parameters: 

• Volatile Organic Compounds (VOCs)
• Semi-Volatile Organic Compounds (SVOCs)
• RCRA Metals
• Polychlorinated Biphenyls (PCBs)

Table 2 provides a comparison of the chemical analysis to the TACO Tier 1 soil remediation objectives 
(SROs) detailed in 35 Illinois Administrative Code 742.  A review of Table 2 indicates that two of the 12 
samples have exceedances of the Tier 1 SROs.  Samples S-5 collected 125 feet upstream from Dam 4 
and S-11 from 125 feet upstream of Winnetka Dam both had detections of arsenic above the background 
levels and ingestion SRO of 13 milligrams per kilograms (mg/kg).  The other 10 samples had 
concentrations either below the laboratory’s reportable limits or below the Tier 1 SROs. 

If sediment dredged from the areas of S-5 and S-11 requires off-site disposal, the material will likely 
require management at a subtitle D landfill.   The sediment from Touhy and Chick Evans Dams can be 
managed as clean fill.  

The test results are representative of the areas samples as noted on the attached location diagrams.  We 
have performed our services in accordance with the ordinary standard of care.  No other warranty, 
expressed or implied, is made or given. 

AECOM appreciates the opportunity to work on this project.  If you have any questions, please feel free to 
call the undersigned.  

Respectfully, 

Steven T. Newlin 
Senior Project Geologist 

Jeremy M. Thomas, P.E. 
Project Manager 

Attachments:    Figure 1 - Dam Locations 
Figure 2 - Sediment Sample Locations Touhy Dam 
Figure 3 - Sediment Sample Locations Dam 4 
Figure 4 - Sediment Sample Locations Chick Evans Dam 
Figure 5 - Sediment Sample Locations Winnetka Dam 
Table 1 - Sample Location Coordinates  
 Table 2 - Chemical Analysis Summary 
Laboratory Reports
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GOVERNOR'S DAM REMOVAL PROJECT

FIGURE 1: DAM LOCATIONS

Project No.: 60303073
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N: 1940767.8

E: 1113320.9

N: 1940680.9

E: 1113269.5

N: 1940638.2

E: 1113219.4

GOVERNOR'S DAM REMOVAL PROJECT

FIGURE 3: 

SEDIMENT SAMPLE LOCATIONS DAM 4

Project No.: 60303073

S-4

S-5

S-6
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Project: 60303073, Govener's Dam Project, Various

Client Sample ID: S-4
Collection Date:

Matrix: Soil

Analyses Result Qualifier Units Date AnalyzedRL

Client: AECOM Environmental Group
Lab Order: 13100349

DF

Lab ID: 13100349-004

Date Printed: October 18, 2013

STAT Analysis Corporation
2242 West Harrison St., Suite 200, Chicago, IL 60612-3766
Tel: (312) 733-0551  Fax: (312) 733-2386  STATinfo@STATAnalysis.com

Date Reported: October 18, 2013

Accreditation Numbers: IEPA ELAP 100445; ORELAP IL300001; AIHA 101160; NVLAP LabCode 101202-

PCBs SW8082  (SW3550B) Analyst: MDMPrep Date: 10/11/2013
Aroclor 1016 10/15/20130.11 mg/Kg-dry 1ND
Aroclor 1221 10/15/20130.11 mg/Kg-dry 1ND
Aroclor 1232 10/15/20130.11 mg/Kg-dry 1ND
Aroclor 1242 10/15/20130.11 mg/Kg-dry 1ND
Aroclor 1248 10/15/20130.11 mg/Kg-dry 1ND
Aroclor 1254 10/15/20130.11 mg/Kg-dry 1ND
Aroclor 1260 10/15/20130.11 mg/Kg-dry 1ND

Mercury SW7471A  Analyst: LBPrep Date: 10/14/2013
Mercury 10/16/20130.027 mg/Kg-dry 10.027

Metals by ICP/MS SW6020  (SW3050B) Analyst: JGPrep Date: 10/14/2013
Arsenic 10/14/20131.5 mg/Kg-dry 105.4
Barium 10/14/20131.5 mg/Kg-dry 1085
Cadmium 10/14/20130.73 mg/Kg-dry 10ND
Chromium 10/14/20131.5 mg/Kg-dry 1011
Lead 10/15/20130.73 mg/Kg-dry 1020
Selenium 10/14/20131.5 mg/Kg-dry 10ND
Silver 10/14/20131.5 mg/Kg-dry 10ND

Semivolatile Organic Compounds by GC/MS SW8270C  (SW3550B) Analyst: DMPrep Date: 10/11/2013
Acenaphthene 10/11/20130.045 mg/Kg-dry 1ND
Acenaphthylene 10/11/20130.045 mg/Kg-dry 1ND
Aniline 10/11/20130.45 mg/Kg-dry 1ND
Anthracene 10/11/20130.045 mg/Kg-dry 1ND
Benz(a)anthracene 10/11/20130.045 mg/Kg-dry 10.16
Benzidine 10/11/20130.45 mg/Kg-dry 1ND
Benzo(a)pyrene 10/11/20130.045 mg/Kg-dry 10.19
Benzo(b)fluoranthene 10/11/20130.045 mg/Kg-dry 10.22
Benzo(g,h,i)perylene 10/11/20130.045 mg/Kg-dry 10.17
Benzo(k)fluoranthene 10/11/20130.045 mg/Kg-dry 10.15
Benzoic acid 10/11/20131.1 mg/Kg-dry 1ND
Benzyl alcohol 10/11/20130.23 mg/Kg-dry 1ND
Bis(2-chloroethoxy)methane 10/11/20130.23 mg/Kg-dry 1ND
Bis(2-chloroethyl)ether 10/11/20130.23 mg/Kg-dry 1ND
Bis(2-ethylhexyl)phthalate 10/11/20131.1 mg/Kg-dry 1ND
4-Bromophenyl phenyl ether 10/11/20130.23 mg/Kg-dry 1ND
Butyl benzyl phthalate 10/11/20130.23 mg/Kg-dry 1ND
Carbazole 10/11/20130.23 mg/Kg-dry 1ND
4-Chloroaniline 10/11/20130.23 mg/Kg-dry 1ND

Qualifiers:   J - Analyte detected below quantitation limits
B - Analyte detected in the associated Method Blank

S - Spike Recovery outside accepted recovery limits
R - RPD outside accepted recovery limits

ND - Not Detected at the Reporting Limit

E - Value above quantitation range
* - Non-accredited parameter
HT - Sample received past holding time 

H - Holding time exceeded

RL - Reporting / Quantitation Limit for the analysis
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Project: 60303073, Govener's Dam Project, Various

Client Sample ID: S-4
Collection Date:

Matrix: Soil

Analyses Result Qualifier Units Date AnalyzedRL

Client: AECOM Environmental Group
Lab Order: 13100349

DF

Lab ID: 13100349-004

Date Printed: October 18, 2013

STAT Analysis Corporation
2242 West Harrison St., Suite 200, Chicago, IL 60612-3766
Tel: (312) 733-0551  Fax: (312) 733-2386  STATinfo@STATAnalysis.com

Date Reported: October 18, 2013

Accreditation Numbers: IEPA ELAP 100445; ORELAP IL300001; AIHA 101160; NVLAP LabCode 101202-

Semivolatile Organic Compounds by GC/MS SW8270C  (SW3550B) Analyst: DMPrep Date: 10/11/2013
4-Chloro-3-methylphenol 10/11/20130.45 mg/Kg-dry 1ND
2-Chloronaphthalene 10/11/20130.23 mg/Kg-dry 1ND
2-Chlorophenol 10/11/20130.23 mg/Kg-dry 1ND
4-Chlorophenyl phenyl ether 10/11/20130.23 mg/Kg-dry 1ND
Chrysene 10/11/20130.045 mg/Kg-dry 10.22
Dibenz(a,h)anthracene 10/11/20130.045 mg/Kg-dry 10.076
Dibenzofuran 10/11/20130.23 mg/Kg-dry 1ND
1,2-Dichlorobenzene 10/11/20130.23 mg/Kg-dry 1ND
1,3-Dichlorobenzene 10/11/20130.23 mg/Kg-dry 1ND
1,4-Dichlorobenzene 10/11/20130.23 mg/Kg-dry 1ND
3,3´-Dichlorobenzidine 10/11/20130.23 mg/Kg-dry 1ND
2,4-Dichlorophenol 10/11/20130.23 mg/Kg-dry 1ND
Diethyl phthalate 10/11/20130.23 mg/Kg-dry 1ND
2,4-Dimethylphenol 10/11/20130.23 mg/Kg-dry 1ND
Dimethyl phthalate 10/11/20130.23 mg/Kg-dry 1ND
4,6-Dinitro-2-methylphenol 10/11/20130.45 mg/Kg-dry 1ND
2,4-Dinitrophenol 10/11/20131.1 mg/Kg-dry 1ND
2,4-Dinitrotoluene 10/11/20130.045 mg/Kg-dry 1ND
2,6-Dinitrotoluene 10/11/20130.045 mg/Kg-dry 1ND
Di-n-butyl phthalate 10/11/20130.23 mg/Kg-dry 1ND
Di-n-octyl phthalate 10/11/20130.23 mg/Kg-dry 1ND
Fluoranthene 10/11/20130.045 mg/Kg-dry 10.44
Fluorene 10/11/20130.045 mg/Kg-dry 1ND
Hexachlorobenzene 10/11/20130.23 mg/Kg-dry 1ND
Hexachlorobutadiene 10/11/20130.23 mg/Kg-dry 1ND
Hexachlorocyclopentadiene 10/11/20130.23 mg/Kg-dry 1ND
Hexachloroethane 10/11/20130.23 mg/Kg-dry 1ND
Indeno(1,2,3-cd)pyrene 10/11/20130.045 mg/Kg-dry 10.15
Isophorone 10/11/20130.23 mg/Kg-dry 1ND
2-Methylnaphthalene 10/11/20130.23 mg/Kg-dry 1ND
2-Methylphenol 10/11/20130.23 mg/Kg-dry 1ND
4-Methylphenol 10/11/20130.23 mg/Kg-dry 1ND
Naphthalene 10/11/20130.045 mg/Kg-dry 1ND
2-Nitroaniline 10/11/20130.23 mg/Kg-dry 1ND
3-Nitroaniline 10/11/20130.23 mg/Kg-dry 1ND
4-Nitroaniline 10/11/20130.23 mg/Kg-dry 1ND
2-Nitrophenol 10/11/20130.23 mg/Kg-dry 1ND
4-Nitrophenol 10/11/20130.45 mg/Kg-dry 1ND

Qualifiers:   J - Analyte detected below quantitation limits
B - Analyte detected in the associated Method Blank

S - Spike Recovery outside accepted recovery limits
R - RPD outside accepted recovery limits

ND - Not Detected at the Reporting Limit

E - Value above quantitation range
* - Non-accredited parameter
HT - Sample received past holding time 

H - Holding time exceeded

RL - Reporting / Quantitation Limit for the analysis
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Project: 60303073, Govener's Dam Project, Various

Client Sample ID: S-4
Collection Date:

Matrix: Soil

Analyses Result Qualifier Units Date AnalyzedRL

Client: AECOM Environmental Group
Lab Order: 13100349

DF

Lab ID: 13100349-004

Date Printed: October 18, 2013

STAT Analysis Corporation
2242 West Harrison St., Suite 200, Chicago, IL 60612-3766
Tel: (312) 733-0551  Fax: (312) 733-2386  STATinfo@STATAnalysis.com

Date Reported: October 18, 2013

Accreditation Numbers: IEPA ELAP 100445; ORELAP IL300001; AIHA 101160; NVLAP LabCode 101202-

Semivolatile Organic Compounds by GC/MS SW8270C  (SW3550B) Analyst: DMPrep Date: 10/11/2013
Nitrobenzene 10/11/20130.045 mg/Kg-dry 1ND
N-Nitrosodi-n-propylamine 10/11/20130.045 mg/Kg-dry 1ND
N-Nitrosodimethylamine 10/11/20130.23 mg/Kg-dry 1ND
N-Nitrosodiphenylamine 10/11/20130.045 mg/Kg-dry 1ND
2, 2'-oxybis(1-Chloropropane) 10/11/20130.23 mg/Kg-dry 1ND
Pentachlorophenol 10/11/20130.092 mg/Kg-dry 1ND
Phenanthrene 10/11/20130.045 mg/Kg-dry 10.21
Phenol 10/11/20130.23 mg/Kg-dry 1ND
Pyrene 10/11/20130.045 mg/Kg-dry 10.34
Pyridine 10/11/20130.92 mg/Kg-dry 1ND
1,2,4-Trichlorobenzene 10/11/20130.23 mg/Kg-dry 1ND
2,4,5-Trichlorophenol 10/11/20130.23 mg/Kg-dry 1ND
2,4,6-Trichlorophenol 10/11/20130.23 mg/Kg-dry 1ND

Volatile Organic Compounds by GC/MS SW5035/8260B  Analyst: PSPrep Date: 10/10/2013
Acetone 10/14/20130.19 mg/Kg-dry 1ND
Benzene 10/14/20130.013 mg/Kg-dry 1ND
Bromodichloromethane 10/14/20130.013 mg/Kg-dry 1ND
Bromoform 10/14/20130.013 mg/Kg-dry 1ND
Bromomethane 10/14/20130.025 mg/Kg-dry 1ND
2-Butanone 10/14/20130.19 mg/Kg-dry 1ND
Carbon disulfide 10/14/20130.13 mg/Kg-dry 1ND
Carbon tetrachloride 10/14/20130.013 mg/Kg-dry 1ND
Chlorobenzene 10/14/20130.013 mg/Kg-dry 1ND
Chloroethane 10/14/20130.025 mg/Kg-dry 1ND
Chloroform 10/14/20130.013 mg/Kg-dry 1ND
Chloromethane 10/14/20130.025 mg/Kg-dry 1ND
Dibromochloromethane 10/14/20130.013 mg/Kg-dry 1ND
1,1-Dichloroethane 10/14/20130.013 mg/Kg-dry 1ND
1,2-Dichloroethane 10/14/20130.013 mg/Kg-dry 1ND
1,1-Dichloroethene 10/14/20130.013 mg/Kg-dry 1ND
cis-1,2-Dichloroethene 10/14/20130.013 mg/Kg-dry 1ND
trans-1,2-Dichloroethene 10/14/20130.013 mg/Kg-dry 1ND
1,2-Dichloropropane 10/14/20130.013 mg/Kg-dry 1ND
cis-1,3-Dichloropropene 10/14/20130.005 mg/Kg-dry 1ND
trans-1,3-Dichloropropene 10/14/20130.005 mg/Kg-dry 1ND
Ethylbenzene 10/14/20130.013 mg/Kg-dry 1ND
2-Hexanone 10/14/20130.05 mg/Kg-dry 1ND
4-Methyl-2-pentanone 10/14/20130.05 mg/Kg-dry 1ND

Qualifiers:   J - Analyte detected below quantitation limits
B - Analyte detected in the associated Method Blank

S - Spike Recovery outside accepted recovery limits
R - RPD outside accepted recovery limits

ND - Not Detected at the Reporting Limit

E - Value above quantitation range
* - Non-accredited parameter
HT - Sample received past holding time 

H - Holding time exceeded

RL - Reporting / Quantitation Limit for the analysis
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Project: 60303073, Govener's Dam Project, Various

Client Sample ID: S-4
Collection Date:

Matrix: Soil

Analyses Result Qualifier Units Date AnalyzedRL

Client: AECOM Environmental Group
Lab Order: 13100349

DF

Lab ID: 13100349-004

Date Printed: October 18, 2013

STAT Analysis Corporation
2242 West Harrison St., Suite 200, Chicago, IL 60612-3766
Tel: (312) 733-0551  Fax: (312) 733-2386  STATinfo@STATAnalysis.com

Date Reported: October 18, 2013

Accreditation Numbers: IEPA ELAP 100445; ORELAP IL300001; AIHA 101160; NVLAP LabCode 101202-

Volatile Organic Compounds by GC/MS SW5035/8260B  Analyst: PSPrep Date: 10/10/2013
Methylene chloride 10/14/20130.025 mg/Kg-dry 1ND
Methyl tert-butyl ether 10/14/20130.013 mg/Kg-dry 1ND
Styrene 10/14/20130.013 mg/Kg-dry 1ND
1,1,2,2-Tetrachloroethane 10/14/20130.013 mg/Kg-dry 1ND
Tetrachloroethene 10/14/20130.013 mg/Kg-dry 1ND
Toluene 10/14/20130.013 mg/Kg-dry 1ND
1,1,1-Trichloroethane 10/14/20130.013 mg/Kg-dry 1ND
1,1,2-Trichloroethane 10/14/20130.013 mg/Kg-dry 1ND
Trichloroethene 10/14/20130.013 mg/Kg-dry 1ND
Vinyl chloride 10/14/20130.013 mg/Kg-dry 1ND
Xylenes, Total 10/14/20130.038 mg/Kg-dry 1ND

Percent Moisture D2974  Analyst: VAPrep Date: 10/10/2013
Percent Moisture * 10/10/20130.2 wt% 127.7

Qualifiers:   J - Analyte detected below quantitation limits
B - Analyte detected in the associated Method Blank

S - Spike Recovery outside accepted recovery limits
R - RPD outside accepted recovery limits

ND - Not Detected at the Reporting Limit

E - Value above quantitation range
* - Non-accredited parameter
HT - Sample received past holding time 

H - Holding time exceeded

RL - Reporting / Quantitation Limit for the analysis
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Project: 60303073, Govener's Dam Project, Various

Client Sample ID: S-5
Collection Date:

Matrix: Soil

Analyses Result Qualifier Units Date AnalyzedRL

Client: AECOM Environmental Group
Lab Order: 13100349

DF

Lab ID: 13100349-005

Date Printed: October 18, 2013

STAT Analysis Corporation
2242 West Harrison St., Suite 200, Chicago, IL 60612-3766
Tel: (312) 733-0551  Fax: (312) 733-2386  STATinfo@STATAnalysis.com

Date Reported: October 18, 2013

Accreditation Numbers: IEPA ELAP 100445; ORELAP IL300001; AIHA 101160; NVLAP LabCode 101202-

PCBs SW8082  (SW3550B) Analyst: MDMPrep Date: 10/11/2013
Aroclor 1016 10/15/20130.11 mg/Kg-dry 1ND
Aroclor 1221 10/15/20130.11 mg/Kg-dry 1ND
Aroclor 1232 10/15/20130.11 mg/Kg-dry 1ND
Aroclor 1242 10/15/20130.11 mg/Kg-dry 1ND
Aroclor 1248 10/15/20130.11 mg/Kg-dry 1ND
Aroclor 1254 10/15/20130.11 mg/Kg-dry 1ND
Aroclor 1260 10/15/20130.11 mg/Kg-dry 1ND

Mercury SW7471A  Analyst: LBPrep Date: 10/14/2013
Mercury 10/16/20130.024 mg/Kg-dry 10.038

Metals by ICP/MS SW6020  (SW3050B) Analyst: JGPrep Date: 10/14/2013
Arsenic 10/14/20131.4 mg/Kg-dry 1016
Barium 10/14/20131.4 mg/Kg-dry 10150
Cadmium 10/14/20130.69 mg/Kg-dry 10ND
Chromium 10/14/20131.4 mg/Kg-dry 1010
Lead 10/15/20130.69 mg/Kg-dry 1025
Selenium 10/14/20131.4 mg/Kg-dry 101.7
Silver 10/14/20131.4 mg/Kg-dry 10ND

Semivolatile Organic Compounds by GC/MS SW8270C  (SW3550B) Analyst: DMPrep Date: 10/11/2013
Acenaphthene 10/11/20130.045 mg/Kg-dry 1ND
Acenaphthylene 10/11/20130.045 mg/Kg-dry 1ND
Aniline 10/11/20130.45 mg/Kg-dry 1ND
Anthracene 10/11/20130.045 mg/Kg-dry 1ND
Benz(a)anthracene 10/11/20130.045 mg/Kg-dry 10.061
Benzidine 10/11/20130.45 mg/Kg-dry 1ND
Benzo(a)pyrene 10/11/20130.045 mg/Kg-dry 10.076
Benzo(b)fluoranthene 10/11/20130.045 mg/Kg-dry 10.083
Benzo(g,h,i)perylene 10/11/20130.045 mg/Kg-dry 10.072
Benzo(k)fluoranthene 10/11/20130.045 mg/Kg-dry 10.079
Benzoic acid 10/11/20131.1 mg/Kg-dry 1ND
Benzyl alcohol 10/11/20130.23 mg/Kg-dry 1ND
Bis(2-chloroethoxy)methane 10/11/20130.23 mg/Kg-dry 1ND
Bis(2-chloroethyl)ether 10/11/20130.23 mg/Kg-dry 1ND
Bis(2-ethylhexyl)phthalate 10/11/20131.1 mg/Kg-dry 1ND
4-Bromophenyl phenyl ether 10/11/20130.23 mg/Kg-dry 1ND
Butyl benzyl phthalate 10/11/20130.23 mg/Kg-dry 1ND
Carbazole 10/11/20130.23 mg/Kg-dry 1ND
4-Chloroaniline 10/11/20130.23 mg/Kg-dry 1ND

Qualifiers:   J - Analyte detected below quantitation limits
B - Analyte detected in the associated Method Blank

S - Spike Recovery outside accepted recovery limits
R - RPD outside accepted recovery limits

ND - Not Detected at the Reporting Limit

E - Value above quantitation range
* - Non-accredited parameter
HT - Sample received past holding time 

H - Holding time exceeded

RL - Reporting / Quantitation Limit for the analysis
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Project: 60303073, Govener's Dam Project, Various

Client Sample ID: S-5
Collection Date:

Matrix: Soil

Analyses Result Qualifier Units Date AnalyzedRL

Client: AECOM Environmental Group
Lab Order: 13100349

DF

Lab ID: 13100349-005

Date Printed: October 18, 2013

STAT Analysis Corporation
2242 West Harrison St., Suite 200, Chicago, IL 60612-3766
Tel: (312) 733-0551  Fax: (312) 733-2386  STATinfo@STATAnalysis.com

Date Reported: October 18, 2013

Accreditation Numbers: IEPA ELAP 100445; ORELAP IL300001; AIHA 101160; NVLAP LabCode 101202-

Semivolatile Organic Compounds by GC/MS SW8270C  (SW3550B) Analyst: DMPrep Date: 10/11/2013
4-Chloro-3-methylphenol 10/11/20130.45 mg/Kg-dry 1ND
2-Chloronaphthalene 10/11/20130.23 mg/Kg-dry 1ND
2-Chlorophenol 10/11/20130.23 mg/Kg-dry 1ND
4-Chlorophenyl phenyl ether 10/11/20130.23 mg/Kg-dry 1ND
Chrysene 10/11/20130.045 mg/Kg-dry 10.089
Dibenz(a,h)anthracene 10/11/20130.045 mg/Kg-dry 1ND
Dibenzofuran 10/11/20130.23 mg/Kg-dry 1ND
1,2-Dichlorobenzene 10/11/20130.23 mg/Kg-dry 1ND
1,3-Dichlorobenzene 10/11/20130.23 mg/Kg-dry 1ND
1,4-Dichlorobenzene 10/11/20130.23 mg/Kg-dry 1ND
3,3´-Dichlorobenzidine 10/11/20130.23 mg/Kg-dry 1ND
2,4-Dichlorophenol 10/11/20130.23 mg/Kg-dry 1ND
Diethyl phthalate 10/11/20130.23 mg/Kg-dry 1ND
2,4-Dimethylphenol 10/11/20130.23 mg/Kg-dry 1ND
Dimethyl phthalate 10/11/20130.23 mg/Kg-dry 1ND
4,6-Dinitro-2-methylphenol 10/11/20130.45 mg/Kg-dry 1ND
2,4-Dinitrophenol 10/11/20131.1 mg/Kg-dry 1ND
2,4-Dinitrotoluene 10/11/20130.045 mg/Kg-dry 1ND
2,6-Dinitrotoluene 10/11/20130.045 mg/Kg-dry 1ND
Di-n-butyl phthalate 10/11/20130.23 mg/Kg-dry 1ND
Di-n-octyl phthalate 10/11/20130.23 mg/Kg-dry 1ND
Fluoranthene 10/11/20130.045 mg/Kg-dry 10.16
Fluorene 10/11/20130.045 mg/Kg-dry 1ND
Hexachlorobenzene 10/11/20130.23 mg/Kg-dry 1ND
Hexachlorobutadiene 10/11/20130.23 mg/Kg-dry 1ND
Hexachlorocyclopentadiene 10/11/20130.23 mg/Kg-dry 1ND
Hexachloroethane 10/11/20130.23 mg/Kg-dry 1ND
Indeno(1,2,3-cd)pyrene 10/11/20130.045 mg/Kg-dry 10.061
Isophorone 10/11/20130.23 mg/Kg-dry 1ND
2-Methylnaphthalene 10/11/20130.23 mg/Kg-dry 1ND
2-Methylphenol 10/11/20130.23 mg/Kg-dry 1ND
4-Methylphenol 10/11/20130.23 mg/Kg-dry 1ND
Naphthalene 10/11/20130.045 mg/Kg-dry 1ND
2-Nitroaniline 10/11/20130.23 mg/Kg-dry 1ND
3-Nitroaniline 10/11/20130.23 mg/Kg-dry 1ND
4-Nitroaniline 10/11/20130.23 mg/Kg-dry 1ND
2-Nitrophenol 10/11/20130.23 mg/Kg-dry 1ND
4-Nitrophenol 10/11/20130.45 mg/Kg-dry 1ND

Qualifiers:   J - Analyte detected below quantitation limits
B - Analyte detected in the associated Method Blank

S - Spike Recovery outside accepted recovery limits
R - RPD outside accepted recovery limits

ND - Not Detected at the Reporting Limit

E - Value above quantitation range
* - Non-accredited parameter
HT - Sample received past holding time 

H - Holding time exceeded

RL - Reporting / Quantitation Limit for the analysis
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Project: 60303073, Govener's Dam Project, Various

Client Sample ID: S-5
Collection Date:

Matrix: Soil

Analyses Result Qualifier Units Date AnalyzedRL

Client: AECOM Environmental Group
Lab Order: 13100349

DF

Lab ID: 13100349-005

Date Printed: October 18, 2013

STAT Analysis Corporation
2242 West Harrison St., Suite 200, Chicago, IL 60612-3766
Tel: (312) 733-0551  Fax: (312) 733-2386  STATinfo@STATAnalysis.com

Date Reported: October 18, 2013

Accreditation Numbers: IEPA ELAP 100445; ORELAP IL300001; AIHA 101160; NVLAP LabCode 101202-

Semivolatile Organic Compounds by GC/MS SW8270C  (SW3550B) Analyst: DMPrep Date: 10/11/2013
Nitrobenzene 10/11/20130.045 mg/Kg-dry 1ND
N-Nitrosodi-n-propylamine 10/11/20130.045 mg/Kg-dry 1ND
N-Nitrosodimethylamine 10/11/20130.23 mg/Kg-dry 1ND
N-Nitrosodiphenylamine 10/11/20130.045 mg/Kg-dry 1ND
2, 2'-oxybis(1-Chloropropane) 10/11/20130.23 mg/Kg-dry 1ND
Pentachlorophenol 10/11/20130.091 mg/Kg-dry 1ND
Phenanthrene 10/11/20130.045 mg/Kg-dry 10.071
Phenol 10/11/20130.23 mg/Kg-dry 1ND
Pyrene 10/11/20130.045 mg/Kg-dry 10.13
Pyridine 10/11/20130.91 mg/Kg-dry 1ND
1,2,4-Trichlorobenzene 10/11/20130.23 mg/Kg-dry 1ND
2,4,5-Trichlorophenol 10/11/20130.23 mg/Kg-dry 1ND
2,4,6-Trichlorophenol 10/11/20130.23 mg/Kg-dry 1ND

Volatile Organic Compounds by GC/MS SW5035/8260B  Analyst: PSPrep Date: 10/10/2013
Acetone 10/14/20130.1 mg/Kg-dry 1ND
Benzene 10/14/20130.0068 mg/Kg-dry 1ND
Bromodichloromethane 10/14/20130.0068 mg/Kg-dry 1ND
Bromoform 10/14/20130.0068 mg/Kg-dry 1ND
Bromomethane 10/14/20130.014 mg/Kg-dry 1ND
2-Butanone 10/14/20130.1 mg/Kg-dry 1ND
Carbon disulfide 10/14/20130.068 mg/Kg-dry 1ND
Carbon tetrachloride 10/14/20130.0068 mg/Kg-dry 1ND
Chlorobenzene 10/14/20130.0068 mg/Kg-dry 1ND
Chloroethane 10/14/20130.014 mg/Kg-dry 1ND
Chloroform 10/14/20130.0068 mg/Kg-dry 1ND
Chloromethane 10/14/20130.014 mg/Kg-dry 1ND
Dibromochloromethane 10/14/20130.0068 mg/Kg-dry 1ND
1,1-Dichloroethane 10/14/20130.0068 mg/Kg-dry 1ND
1,2-Dichloroethane 10/14/20130.0068 mg/Kg-dry 1ND
1,1-Dichloroethene 10/14/20130.0068 mg/Kg-dry 1ND
cis-1,2-Dichloroethene 10/14/20130.0068 mg/Kg-dry 1ND
trans-1,2-Dichloroethene 10/14/20130.0068 mg/Kg-dry 1ND
1,2-Dichloropropane 10/14/20130.0068 mg/Kg-dry 1ND
cis-1,3-Dichloropropene 10/14/20130.0027 mg/Kg-dry 1ND
trans-1,3-Dichloropropene 10/14/20130.0027 mg/Kg-dry 1ND
Ethylbenzene 10/14/20130.0068 mg/Kg-dry 1ND
2-Hexanone 10/14/20130.027 mg/Kg-dry 1ND
4-Methyl-2-pentanone 10/14/20130.027 mg/Kg-dry 1ND

Qualifiers:   J - Analyte detected below quantitation limits
B - Analyte detected in the associated Method Blank

S - Spike Recovery outside accepted recovery limits
R - RPD outside accepted recovery limits

ND - Not Detected at the Reporting Limit

E - Value above quantitation range
* - Non-accredited parameter
HT - Sample received past holding time 

H - Holding time exceeded

RL - Reporting / Quantitation Limit for the analysis
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Project: 60303073, Govener's Dam Project, Various

Client Sample ID: S-5
Collection Date:

Matrix: Soil

Analyses Result Qualifier Units Date AnalyzedRL

Client: AECOM Environmental Group
Lab Order: 13100349

DF

Lab ID: 13100349-005

Date Printed: October 18, 2013

STAT Analysis Corporation
2242 West Harrison St., Suite 200, Chicago, IL 60612-3766
Tel: (312) 733-0551  Fax: (312) 733-2386  STATinfo@STATAnalysis.com

Date Reported: October 18, 2013

Accreditation Numbers: IEPA ELAP 100445; ORELAP IL300001; AIHA 101160; NVLAP LabCode 101202-

Volatile Organic Compounds by GC/MS SW5035/8260B  Analyst: PSPrep Date: 10/10/2013
Methylene chloride 10/14/20130.014 mg/Kg-dry 1ND
Methyl tert-butyl ether 10/14/20130.0068 mg/Kg-dry 1ND
Styrene 10/14/20130.0068 mg/Kg-dry 1ND
1,1,2,2-Tetrachloroethane 10/14/20130.0068 mg/Kg-dry 1ND
Tetrachloroethene 10/14/20130.0068 mg/Kg-dry 1ND
Toluene 10/14/20130.0068 mg/Kg-dry 1ND
1,1,1-Trichloroethane 10/14/20130.0068 mg/Kg-dry 1ND
1,1,2-Trichloroethane 10/14/20130.0068 mg/Kg-dry 1ND
Trichloroethene 10/14/20130.0068 mg/Kg-dry 1ND
Vinyl chloride 10/14/20130.0068 mg/Kg-dry 1ND
Xylenes, Total 10/14/20130.021 mg/Kg-dry 1ND

Percent Moisture D2974  Analyst: VAPrep Date: 10/10/2013
Percent Moisture * 10/10/20130.2 wt% 127.0

Qualifiers:   J - Analyte detected below quantitation limits
B - Analyte detected in the associated Method Blank

S - Spike Recovery outside accepted recovery limits
R - RPD outside accepted recovery limits

ND - Not Detected at the Reporting Limit

E - Value above quantitation range
* - Non-accredited parameter
HT - Sample received past holding time 

H - Holding time exceeded

RL - Reporting / Quantitation Limit for the analysis
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Project: 60303073, Govener's Dam Project, Various

Client Sample ID: S-6
Collection Date:

Matrix: Soil

Analyses Result Qualifier Units Date AnalyzedRL

Client: AECOM Environmental Group
Lab Order: 13100349

DF

Lab ID: 13100349-006

Date Printed: October 18, 2013

STAT Analysis Corporation
2242 West Harrison St., Suite 200, Chicago, IL 60612-3766
Tel: (312) 733-0551  Fax: (312) 733-2386  STATinfo@STATAnalysis.com

Date Reported: October 18, 2013

Accreditation Numbers: IEPA ELAP 100445; ORELAP IL300001; AIHA 101160; NVLAP LabCode 101202-

PCBs SW8082  (SW3550B) Analyst: MDMPrep Date: 10/11/2013
Aroclor 1016 10/15/20130.1 mg/Kg-dry 1ND
Aroclor 1016 10/15/20130.1 mg/Kg-dry 1ND
Aroclor 1221 10/15/20130.1 mg/Kg-dry 1ND
Aroclor 1221 10/15/20130.1 mg/Kg-dry 1ND
Aroclor 1232 10/15/20130.1 mg/Kg-dry 1ND
Aroclor 1232 10/15/20130.1 mg/Kg-dry 1ND
Aroclor 1242 10/15/20130.1 mg/Kg-dry 1ND
Aroclor 1242 10/15/20130.1 mg/Kg-dry 1ND
Aroclor 1248 10/15/20130.1 mg/Kg-dry 1ND
Aroclor 1248 10/15/20130.1 mg/Kg-dry 1ND
Aroclor 1254 10/15/20130.1 mg/Kg-dry 1ND
Aroclor 1254 10/15/20130.1 mg/Kg-dry 1ND
Aroclor 1260 10/15/20130.1 mg/Kg-dry 1ND
Aroclor 1260 10/15/20130.1 mg/Kg-dry 1ND

Mercury SW7471A  Analyst: LBPrep Date: 10/14/2013
Mercury 10/16/20130.025 mg/Kg-dry 10.038

Metals by ICP/MS SW6020  (SW3050B) Analyst: JGPrep Date: 10/14/2013
Arsenic 10/14/20131.4 mg/Kg-dry 108.1
Barium 10/14/20131.4 mg/Kg-dry 10620
Cadmium 10/14/20130.69 mg/Kg-dry 10ND
Chromium 10/14/20131.4 mg/Kg-dry 1012
Lead 10/15/20130.69 mg/Kg-dry 1034
Selenium 10/14/20131.4 mg/Kg-dry 10ND
Silver 10/14/20131.4 mg/Kg-dry 10ND

Semivolatile Organic Compounds by GC/MS SW8270C  (SW3550B) Analyst: DMPrep Date: 10/11/2013
Acenaphthene 10/11/20130.042 mg/Kg-dry 1ND
Acenaphthylene 10/11/20130.042 mg/Kg-dry 1ND
Aniline 10/11/20130.43 mg/Kg-dry 1ND
Anthracene 10/11/20130.042 mg/Kg-dry 1ND
Benz(a)anthracene 10/11/20130.042 mg/Kg-dry 10.19
Benzidine 10/11/20130.42 mg/Kg-dry 1ND
Benzo(a)pyrene 10/11/20130.042 mg/Kg-dry 10.21
Benzo(b)fluoranthene 10/11/20130.042 mg/Kg-dry 10.22
Benzo(g,h,i)perylene 10/11/20130.042 mg/Kg-dry 10.17
Benzo(k)fluoranthene 10/11/20130.042 mg/Kg-dry 10.15
Benzoic acid 10/11/20131.1 mg/Kg-dry 1ND
Benzyl alcohol 10/11/20130.22 mg/Kg-dry 1ND

Qualifiers:   J - Analyte detected below quantitation limits
B - Analyte detected in the associated Method Blank

S - Spike Recovery outside accepted recovery limits
R - RPD outside accepted recovery limits

ND - Not Detected at the Reporting Limit

E - Value above quantitation range
* - Non-accredited parameter
HT - Sample received past holding time 

H - Holding time exceeded

RL - Reporting / Quantitation Limit for the analysis
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Project: 60303073, Govener's Dam Project, Various

Client Sample ID: S-6
Collection Date:

Matrix: Soil

Analyses Result Qualifier Units Date AnalyzedRL

Client: AECOM Environmental Group
Lab Order: 13100349

DF

Lab ID: 13100349-006

Date Printed: October 18, 2013

STAT Analysis Corporation
2242 West Harrison St., Suite 200, Chicago, IL 60612-3766
Tel: (312) 733-0551  Fax: (312) 733-2386  STATinfo@STATAnalysis.com

Date Reported: October 18, 2013

Accreditation Numbers: IEPA ELAP 100445; ORELAP IL300001; AIHA 101160; NVLAP LabCode 101202-

Semivolatile Organic Compounds by GC/MS SW8270C  (SW3550B) Analyst: DMPrep Date: 10/11/2013
Bis(2-chloroethoxy)methane 10/11/20130.22 mg/Kg-dry 1ND
Bis(2-chloroethyl)ether 10/11/20130.22 mg/Kg-dry 1ND
Bis(2-ethylhexyl)phthalate 10/11/20131.1 mg/Kg-dry 1ND
4-Bromophenyl phenyl ether 10/11/20130.22 mg/Kg-dry 1ND
Butyl benzyl phthalate 10/11/20130.22 mg/Kg-dry 1ND
Carbazole 10/11/20130.22 mg/Kg-dry 1ND
4-Chloroaniline 10/11/20130.22 mg/Kg-dry 1ND
4-Chloro-3-methylphenol 10/11/20130.42 mg/Kg-dry 1ND
2-Chloronaphthalene 10/11/20130.22 mg/Kg-dry 1ND
2-Chlorophenol 10/11/20130.22 mg/Kg-dry 1ND
4-Chlorophenyl phenyl ether 10/11/20130.22 mg/Kg-dry 1ND
Chrysene 10/11/20130.042 mg/Kg-dry 10.23
Dibenz(a,h)anthracene 10/11/20130.042 mg/Kg-dry 10.076
Dibenzofuran 10/11/20130.22 mg/Kg-dry 1ND
1,2-Dichlorobenzene 10/11/20130.22 mg/Kg-dry 1ND
1,3-Dichlorobenzene 10/11/20130.22 mg/Kg-dry 1ND
1,4-Dichlorobenzene 10/11/20130.22 mg/Kg-dry 1ND
3,3´-Dichlorobenzidine 10/11/20130.22 mg/Kg-dry 1ND
2,4-Dichlorophenol 10/11/20130.22 mg/Kg-dry 1ND
Diethyl phthalate 10/11/20130.22 mg/Kg-dry 1ND
2,4-Dimethylphenol 10/11/20130.22 mg/Kg-dry 1ND
Dimethyl phthalate 10/11/20130.22 mg/Kg-dry 1ND
4,6-Dinitro-2-methylphenol 10/11/20130.42 mg/Kg-dry 1ND
2,4-Dinitrophenol 10/11/20131.1 mg/Kg-dry 1ND
2,4-Dinitrotoluene 10/11/20130.042 mg/Kg-dry 1ND
2,6-Dinitrotoluene 10/11/20130.042 mg/Kg-dry 1ND
Di-n-butyl phthalate 10/11/20130.22 mg/Kg-dry 1ND
Di-n-octyl phthalate 10/11/20130.22 mg/Kg-dry 1ND
Fluoranthene 10/11/20130.042 mg/Kg-dry 10.45
Fluorene 10/11/20130.042 mg/Kg-dry 1ND
Hexachlorobenzene 10/11/20130.22 mg/Kg-dry 1ND
Hexachlorobutadiene 10/11/20130.22 mg/Kg-dry 1ND
Hexachlorocyclopentadiene 10/11/20130.22 mg/Kg-dry 1ND
Hexachloroethane 10/11/20130.22 mg/Kg-dry 1ND
Indeno(1,2,3-cd)pyrene 10/11/20130.042 mg/Kg-dry 10.15
Isophorone 10/11/20130.22 mg/Kg-dry 1ND
2-Methylnaphthalene 10/11/20130.22 mg/Kg-dry 1ND
2-Methylphenol 10/11/20130.22 mg/Kg-dry 1ND

Qualifiers:   J - Analyte detected below quantitation limits
B - Analyte detected in the associated Method Blank

S - Spike Recovery outside accepted recovery limits
R - RPD outside accepted recovery limits

ND - Not Detected at the Reporting Limit

E - Value above quantitation range
* - Non-accredited parameter
HT - Sample received past holding time 

H - Holding time exceeded

RL - Reporting / Quantitation Limit for the analysis
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Project: 60303073, Govener's Dam Project, Various

Client Sample ID: S-6
Collection Date:

Matrix: Soil

Analyses Result Qualifier Units Date AnalyzedRL

Client: AECOM Environmental Group
Lab Order: 13100349

DF

Lab ID: 13100349-006

Date Printed: October 18, 2013

STAT Analysis Corporation
2242 West Harrison St., Suite 200, Chicago, IL 60612-3766
Tel: (312) 733-0551  Fax: (312) 733-2386  STATinfo@STATAnalysis.com

Date Reported: October 18, 2013

Accreditation Numbers: IEPA ELAP 100445; ORELAP IL300001; AIHA 101160; NVLAP LabCode 101202-

Semivolatile Organic Compounds by GC/MS SW8270C  (SW3550B) Analyst: DMPrep Date: 10/11/2013
4-Methylphenol 10/11/20130.22 mg/Kg-dry 1ND
Naphthalene 10/11/20130.042 mg/Kg-dry 1ND
2-Nitroaniline 10/11/20130.22 mg/Kg-dry 1ND
3-Nitroaniline 10/11/20130.22 mg/Kg-dry 1ND
4-Nitroaniline 10/11/20130.22 mg/Kg-dry 1ND
2-Nitrophenol 10/11/20130.22 mg/Kg-dry 1ND
4-Nitrophenol 10/11/20130.42 mg/Kg-dry 1ND
Nitrobenzene 10/11/20130.042 mg/Kg-dry 1ND
N-Nitrosodi-n-propylamine 10/11/20130.042 mg/Kg-dry 1ND
N-Nitrosodimethylamine 10/11/20130.22 mg/Kg-dry 1ND
N-Nitrosodiphenylamine 10/11/20130.042 mg/Kg-dry 1ND
2, 2'-oxybis(1-Chloropropane) 10/11/20130.22 mg/Kg-dry 1ND
Pentachlorophenol 10/11/20130.086 mg/Kg-dry 1ND
Phenanthrene 10/11/20130.042 mg/Kg-dry 10.19
Phenol 10/11/20130.22 mg/Kg-dry 1ND
Pyrene 10/11/20130.042 mg/Kg-dry 10.36
Pyridine 10/11/20130.86 mg/Kg-dry 1ND
1,2,4-Trichlorobenzene 10/11/20130.22 mg/Kg-dry 1ND
2,4,5-Trichlorophenol 10/11/20130.22 mg/Kg-dry 1ND
2,4,6-Trichlorophenol 10/11/20130.22 mg/Kg-dry 1ND

Volatile Organic Compounds by GC/MS SW8260B  Analyst: PSPrep Date: 10/10/2013
Acetone 10/14/20130.052 mg/Kg-dry 1ND
Benzene 10/14/20130.0034 mg/Kg-dry 1ND
Bromodichloromethane 10/14/20130.0034 mg/Kg-dry 1ND
Bromoform 10/14/20130.0034 mg/Kg-dry 1ND
Bromomethane 10/14/20130.0069 mg/Kg-dry 1ND
2-Butanone 10/14/20130.052 mg/Kg-dry 1ND
Carbon disulfide 10/14/20130.034 mg/Kg-dry 1ND
Carbon tetrachloride 10/14/20130.0034 mg/Kg-dry 1ND
Chlorobenzene 10/14/20130.0034 mg/Kg-dry 1ND
Chloroethane 10/14/20130.0069 mg/Kg-dry 1ND
Chloroform 10/14/20130.0034 mg/Kg-dry 1ND
Chloromethane 10/14/20130.0069 mg/Kg-dry 1ND
Dibromochloromethane 10/14/20130.0034 mg/Kg-dry 1ND
1,1-Dichloroethane 10/14/20130.0034 mg/Kg-dry 1ND
1,2-Dichloroethane 10/14/20130.0034 mg/Kg-dry 1ND
1,1-Dichloroethene 10/14/20130.0034 mg/Kg-dry 1ND
cis-1,2-Dichloroethene 10/14/20130.0034 mg/Kg-dry 1ND

Qualifiers:   J - Analyte detected below quantitation limits
B - Analyte detected in the associated Method Blank

S - Spike Recovery outside accepted recovery limits
R - RPD outside accepted recovery limits

ND - Not Detected at the Reporting Limit

E - Value above quantitation range
* - Non-accredited parameter
HT - Sample received past holding time 

H - Holding time exceeded

RL - Reporting / Quantitation Limit for the analysis
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Project: 60303073, Govener's Dam Project, Various

Client Sample ID: S-6
Collection Date:

Matrix: Soil

Analyses Result Qualifier Units Date AnalyzedRL

Client: AECOM Environmental Group
Lab Order: 13100349

DF

Lab ID: 13100349-006

Date Printed: October 18, 2013

STAT Analysis Corporation
2242 West Harrison St., Suite 200, Chicago, IL 60612-3766
Tel: (312) 733-0551  Fax: (312) 733-2386  STATinfo@STATAnalysis.com

Date Reported: October 18, 2013

Accreditation Numbers: IEPA ELAP 100445; ORELAP IL300001; AIHA 101160; NVLAP LabCode 101202-

Volatile Organic Compounds by GC/MS SW8260B  Analyst: PSPrep Date: 10/10/2013
trans-1,2-Dichloroethene 10/14/20130.0034 mg/Kg-dry 1ND
1,2-Dichloropropane 10/14/20130.0034 mg/Kg-dry 1ND
cis-1,3-Dichloropropene 10/14/20130.0014 mg/Kg-dry 1ND
trans-1,3-Dichloropropene 10/14/20130.0014 mg/Kg-dry 1ND
Ethylbenzene 10/14/20130.0034 mg/Kg-dry 1ND
2-Hexanone 10/14/20130.014 mg/Kg-dry 1ND
4-Methyl-2-pentanone 10/14/20130.014 mg/Kg-dry 1ND
Methylene chloride 10/14/20130.0069 mg/Kg-dry 1ND
Methyl tert-butyl ether 10/14/20130.0034 mg/Kg-dry 1ND
Styrene 10/14/20130.0034 mg/Kg-dry 1ND
1,1,2,2-Tetrachloroethane 10/14/20130.0034 mg/Kg-dry 1ND
Tetrachloroethene 10/14/20130.0034 mg/Kg-dry 1ND
Toluene 10/14/20130.0034 mg/Kg-dry 1ND
1,1,1-Trichloroethane 10/14/20130.0034 mg/Kg-dry 1ND
1,1,2-Trichloroethane 10/14/20130.0034 mg/Kg-dry 1ND
Trichloroethene 10/14/20130.0034 mg/Kg-dry 1ND
Vinyl chloride 10/14/20130.0034 mg/Kg-dry 1ND
Xylenes, Total 10/14/20130.01 mg/Kg-dry 1ND

Percent Moisture D2974  Analyst: VAPrep Date: 10/10/2013
Percent Moisture * 10/10/20130.2 wt% 122.1

Qualifiers:   J - Analyte detected below quantitation limits
B - Analyte detected in the associated Method Blank

S - Spike Recovery outside accepted recovery limits
R - RPD outside accepted recovery limits

ND - Not Detected at the Reporting Limit

E - Value above quantitation range
* - Non-accredited parameter
HT - Sample received past holding time 

H - Holding time exceeded

RL - Reporting / Quantitation Limit for the analysis
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DES PLAINES RIVER DAM 4 REMOVAL 

 

CONSTRUCTION PROCEDURES/PERMITS 

The CONTRACTOR is responsible to abide by the requirements contained in the permits for this 
project that have been issued by the following authorities: the IDNR/Office of Water Resources 
(OWR), the U.S. Army Corps of Engineers (USACE), and the Illinois Environmental Protection 
Agency (IEPA).  The CONTRACTOR is required to obtain and submit to the OWR any and all other 
permits for construction required by local ordinances, state and/or federal laws.  Any fees required 
for the procurement of other permits which may be necessary shall be at the expense of the 
CONTRACTOR, not to be reimbursed by the State, but to be considered included in the various items 
of work.   

The permits contain certain requirements which may affect the construction of this project.  It will be 
the CONTRACTOR’s responsibility to be familiar with the requirements of the abovementioned 
permits and conduct the work in accordance with those requirements and the special provision 
contained herein.  See the following pages for copies of the permits.   

Should the CONTRACTOR desire to use materials, construction methods, or procedures which differ 
substantially from those authorized by the above referenced permits, it will be the responsibility of the 
CONTRACTOR to obtain approved amendments to same.  All costs incurred by the CONTRACTOR 
in complying with the applicable requirements of the abovementioned permits shall be considered as 
completely covered by the contract unit prices bid for the various items of work in the proposal. 
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PREVAILING WAGE RATES 

This contract [or agreement] calls for the construction of a “public work,” within the 
meaning of the Illinois Prevailing Wage Act, 820 ILCS 130/.01 et seq. (“the Act”). The Act 
requires contractors and subcontractors to pay laborers, workers and mechanics 
performing services on public works projects no less than the current “prevailing rate of 
wages” (hourly cash wages plus, amount for fringe benefits) in the county where the work 
is performed. The Illinois Department of Labor (IDOL) publishes the prevailing wage rates 
on its website at https://www2.illinois.gov/idol/laws-rules/conmed/pages/rates.aspx 
IDOL revises the prevailing wage rates and the contractor/subcontractor has an obligation 
to check the IDOL’s web site for revisions to prevailing wage rates. For information 
regarding current prevailing wage rates, please refer to IDOL’s website. All contractors 
and subcontractors rendering services under this contract must comply with all 
requirements of the Act, including but not limited to, all wage requirements and notice 
and record keeping duties. 

EMPLOYMENT OF PUBLIC WORKERS ON PUBLIC WORKS 

In a period of excessive unemployment rates, State contractors (1) constructing or building any public 
works or (2) cleaning-up and disposing on-site of hazardous waste, and that clean-up or on-site 
disposal is funded or financed in whole or in part with State funds or funds administered by the State, 
are required to employ at least 90% Illinois laborers on such project. For projects involving clean-up 
and on-site disposal of hazardous waste, emergency response or immediate removal activities are 
excluded. This requirement applies to all labor whether skilled, semi-skilled or unskilled, whether 
manual or non-manual. 

A period of excessive unemployment rates is defined as any month immediately following 
two consecutive calendar months during which the level of unemployment in the State 
of Illinois has exceeded 5% as measured by the United States Bureau of Labor Statistics in 
its monthly publication of employment and unemployment figures. 

Any public works project f inanced in whole or in part by federal funds administered by 
the State of Illinois is covered under the provisions of this requirement, to the extent 
permitted by any applicable federal law or regulation. 30 ILCS 570. 

Contractors may receive an exception from this requirement by submitting a request and 
supporting documents certifying that Illinois laborers are either not available or are 
incapable of performing the particular type of work involved. The certification must: (a) 
be submitted to the agency within the first quarter of the Contract Term; (b) provide 
sufficient support that demonstrates the exception is met; (c) be signed by an authorized 
signatory of the contractor; and (d) be approved by the agency. 

CERTIFIED PAYROLL 

State law 820 ILCS 130/5 requires all contractors and sub-contractors working on state 
construction projects to submit certified payroll records to the Department of Natural 
Resources. The payroll records must include all workers employed by contractors on the 
project. 

In accordance with 820 ILCS 130/5, the contractor and sub-contractor(s) shall make and 
keep, for a period of 5 years from the date of the last payment made on or after January 
1, 2014 (the effective date of Public Act 98-328) on a contract or subcontract for public 
works, records of all laborers, mechanics, and other workers employed by them on the 
project. 
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DES PLAINES RIVER DAM 4 REMOVAL 

 

No later than the 15th day of each calendar month, the contractor shall f ile a certif ied 
payroll for the immediately preceding month with the Department of Natural Resources. 
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COMPENSABLE DELAY COSTS (BDE) 

Effective:  June 2, 2017 
Revised:  April 1, 2019 

Revise Article 107.40(b) of the Standard Specifications to read: 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 

(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read: 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 

(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay.  Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
 
 
80384 
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COMPLETION DATE (VIA CALENDAR DAYS) (BDE) 
 
Effective:  April 1, 2008 
 
The Contractor shall complete all work on or before the completion date of this contract which 
will be based upon       calendar days. 
 
The completion date will be determined by adding the specified number of calendar days to the 
date the Contractor begins work, or to the date ten days after execution of the contract, 
whichever is the earlier, unless a delayed start is granted by the Engineer. 
 
 
80198 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  November 1, 2014 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
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device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
80261 
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DISADVANTAGED BUSINESS ENTERPRISE (DBE) SPECIAL PROVISION 
 
 
Effective:  October 15, 2017 
 
FEDERAL OBLIGATION.  The Illinois Department of Natural Resources (Department), as a 
recipient of federal financial assistance, is required to take all necessary and reasonable steps 
to ensure nondiscrimination in the award and administration of contracts.  For the purposes of 
this Special Provision, a disadvantaged business enterprise (DBE) means a business listed in 
the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor: 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  Failure by the Contractor to 
carry out these requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the recipient deems appropriate. 

 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  This determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform _8_% of the work. This percentage is set as the DBE participation goal for 
this contract. Consequently, in addition to the other award criteria established for this contract, 
the Department will only award this contract to a bidder who makes a good faith effort to meet 
this goal of DBE participation in the performance of the work. A bidder makes a good faith effort 
for award consideration if either of the following is done in accordance with the procedures set 
forth in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet  the 
goal; or 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies. In addition, the Illinois Department of 
Transportation maintains a letting and item specific DBE locator information system whereby 
DBE companies can register their interest in providing quotes on particular bid items advertised 
for letting. Information concerning DBE companies willing to quote work for particular contracts 
may be obtained by contacting the Illinois Department of Transportation’s Bureau of Small 
Business Enterprises at telephone number (217)785-4611, or by visiting: 
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http://idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-
ucp-directory/index 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
 
The bidder shall submit: 
 

(a) The bidder shall submit a DBE Utilization Plan to the Department of Transportation on 
completed Department of Transportation forms. 

 
In the event the bid is declared not responsive due to a failure to submit a Utilization 
Plan or failure to comply with the bidding procedures set forth herein, the Department 
may elect to cause the forfeiture of the penal sum of the bidder’s proposal guaranty and 
may deny authorization to bid the project if re-advertised for bids. The Department 
reserves the right to invite any other bidder to submit a Utilization Plan at any time for 
award consideration. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal. The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of Utilization 
Plan approval or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement on 

Department of Natural Resources form, for each DBE proposed for the performance of 
work to achieve the contract goal.  For bidding purposes, submission of the completed 
forms, signed by the DBEs and scanned or faxed to the bidder will be acceptable as 
long as the original is available and provided upon request. All elements of information 
indicated on the said form shall be provided, including but not limited to the following: 

 
(1) The names and addresses of DBE firms that will participate in the contract; 

 
(2) A description, including pay item numbers, of the work each DBE will perform; 

 
(3) The dollar amount of the participation of each DBE firm participating. The dollar 

amount of participation for identified work shall specifically state the quantity, unit 
price, and total subcontract price for the work to be completed by the DBE. If partial 
pay items are to be performed by the DBE, indicate the portion of each item, a unit 
price where appropriate and the subcontract price amount; 

 
(4) DBE Participation Commitment Statements signed by the bidder and each 

participating DBE firm documenting the commitment to use the DBE subcontractors 
whose participation is submitted to meet the contract goal; 

 
(5) If the bidder is a joint venture comprised of DBE companies and non-DBE 

companies, the Utilization Plan must also include a clear identification of the portion 
of the work to be performed by the DBE partner(s); and, 

 
(6) If the contract goal is not met, evidence of good faith efforts; the documentation of 
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good faith efforts must include copies of each DBE and non-DBE subcontractor 
quote submitted to the bidder when a non-DBE subcontractor is selected over a 
DBE for work on the contract. 

 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document the good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department of Natural Resources will commit to 
the performance of the contract by the bidder.  The Utilization Plan will be approved by the 
Department if the Utilization Plan documents sufficient commercially useful DBE work 
performance to meet the contract goal or the bidder submits sufficient documentation of a good 
faith effort to meet the contract goal. The Department shall follow the guidance on good faith 
effort provided in 49 CFR part 26, Appendix A.  The Utilization Plan will not be approved by the 
Department if the Utilization Plan does not document sufficient DBE participation to meet the 
contract goal unless the apparent successful bidder documented in the Utilization Plan that it 
made a good faith effort to meet the goal.  This means that the bidder must show that all 
necessary and reasonable steps were taken to achieve the contract goal.  Necessary and 
reasonable steps are those which, by their scope, intensity and appropriateness to the 
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were 
not successful. The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts, in other words, efforts done as a 
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine 
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain 
DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder's good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive. 
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract. The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
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suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation. Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
 b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take 
a firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding 
and using DBE companies is not in itself sufficient reason for a bidder’s failure 
to meet the contract DBE goal, as long as such costs are reasonable. Also, the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts. Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. In accordance 
with subsection (c)(6) of the above Bidding Procedures, the documentation of 
good faith efforts must include copies of each DBE and non-DBE subcontractor 
quote submitted to the bidder when a non-DBE subcontractor was selected over 
a DBE for work on the contract. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 

 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the apparent successful bidder has made a good faith 

effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this 
Special Provision or that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons for the 
determination. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to the 
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bidder within the five working days after receipt of the notification date of the 
determination by delivering the request to the Director of the Department’s Office of 
Mines and Minerals.  Deposit of the request in the United States mail on or before the 
fifth business day shall not be deemed delivery. The determination shall become final if a 
request is not made and delivered.  A request may provide additional written 
documentation and/or argument concerning the issues raised in the determination 
statement of reasons, provided the documentation and arguments address efforts made 
prior to submitting the bid.  After the review by Director, the bidder will be sent a written 
decision within fifteen working days after receipt of the request for reconsideration, 
explaining the basis for finding that the bidder did or did not meet the goal or make 
adequate good faith efforts to do so.  A final decision by the Director that a good faith 
effort was made shall approve the Utilization Plan submitted by the bidder and shall 
clear the contract for award. A final decision that a good faith effort was not made shall 
render the bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department will follow the specific counting guidelines provided in 49 CFR part 26.55. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible. At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contact.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the 
fee or commission it receives as a result of the lease arrangement. 
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(e) DBE as a material supplier: 

 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE 
manufacturer. 

 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a regular dealer or manufacturer. 
 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract. The Department shall not credit the participation of a DBE included in the Utilization 
Plan toward either the contract goal or the Department’s overall goal until the amount to be 
applied toward the goals has been paid to the DBE.  The following administrative procedures 
and remedies govern the compliance by the Contractor with the contractual obligations 
established by the Utilization Plan.  After approval of the Utilization Plan and award of the 
contract, the Utilization Plan and individual DBE Participation Statements become part of the 
contract.  If the Contractor did not succeed in obtaining enough DBE participation to achieve 
the advertised contract goal, and the Utilization Plan was approved, and contract awarded 
based upon a determination of good faith, the total dollar value of DBE work calculated in the 
approved Utilization Plan as a percentage of the awarded contract value shall become the 
amended contract goal. All work indicated for performance by an approved DBE shall be 
performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department. All requests for amendment to the Utilization 
Plan shall be submitted to the Department ‘s Project Manager. 

 
(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 

plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract. The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract. Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor form must be signed and submitted. If the 
commitment of work is in the form of additional tasks assigned to an existing 
subcontract, then a new Request for Approval of Subcontractor shall not be required. 
However, the Contractor must document efforts to assure that the existing DBE 
subcontractor is capable of performing the additional work and has agreed in writing to 
the change. 

 
(c) SUBCONTRACT.  The Contractor must provide DBE subcontracts to the Department 

upon request. Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with 
this Special Provision. 

 

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for 
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reductions in the condition of award, additional requirements apply to the two cases of 
Contractor- initiated work substitution proposals. Where the contract allows alternate 
work methods which serve to delete or create underruns in condition of award DBE 
work, and the Contractor selects that alternate method or, where the Contractor 
proposes a substitute work method or material that serves to diminish or delete work 
committed to a DBE and replace it with other work, then the Contractor must 
demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 

 
(2) That the DBE is aware that its work will be deleted or will experience underruns and 

has agreed in writing to the change. If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

 
(3) That the DBE is not capable of performing the replacement work or has declined to 

perform the work at a reasonable competitive price. If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 

 
(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 

terminate or replace a DBE listed on the approved Utilization Plan or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s 
written consent as provided in subsection (a) of this part. Unless Department consent 
is provided for termination of a DBE subcontractor, the Contractor shall not be entitled 
to any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 

 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent. This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non- 
DBE firm, or with another DBE firm. Written consent will be granted only if the 
Department agrees, for reasons stated in its concurrence document, that the Contractor 
has good cause to terminate or replace the DBE firm. Before transmitting to the 
Department any request to terminate and/or substitute a DBE subcontractor, the 
Contractor shall give notice in writing to the DBE subcontractor, with a copy to the 
Department, of its intent to request to terminate and/or substitute, and the reason for 
the request. The Contractor shall give the DBE five days to respond to the Contractor’s 
notice. The DBE so notified shall advise the Department and the Contractor of the 
reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Department should not approve the Contractor’s action.  If required in a particular 
case as a matter of public necessity, the Department may provide a response period 
shorter than five days. 

 
 

53



For purposes of this paragraph, good cause includes the following circumstances: 
 

(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 

(2) The listed DBE subcontractor fails or refuses to perform the work of its 
subcontract in a way consistent with normal industry standards. Provided, 
however, that good cause does not exist if the failure or refusal of the DBE 
subcontractor to perform its work on the subcontract results from the bad faith 
or discriminatory action of the prime contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s 

reasonable, nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 

 
(5) The listed DBE subcontractor is ineligible to work on public works projects 

because of suspension and debarment proceedings pursuant 2 CFR Parts 180, 
215 and 1200 or applicable state law. 

 
(6) You have determined that the listed DBE subcontractor is not a responsible 

contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and 
provides to you written notice of its withdrawal; 

 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 

 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE 

subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor. Provided, that good cause does not exist if the prime Contractor 
seeks to terminate a DBE it relied upon to obtain the contract so that the prime 
Contractor can self-perform the work for which the DBE contractor was engaged 
or so that the prime Contractor can substitute another DBE or non-DBE 
contractor after contract award. 

 
When a DBE is terminated or fails to complete its work on the Contract for any reason 
the Contractor shall make a good faith effort to find another DBE to substitute for the 
original DBE to perform at least the same amount of work under the contract as the 
terminated DBE to the extent needed to meet the established Contract goal. The good 
faith efforts shall be documented by the Contractor. If the Department requests 
documentation under this provision, the Contractor shall submit the documentation 
within seven days, which may be extended for an additional seven days if necessary, at 
the request of the Contractor. The Department shall provide a written determination to 
the Contractor stating whether or not good faith efforts have been demonstrated. 

 

(f) PAYMENT RECORDS.  The Contractor shall maintain a record of payments for work 
performed to the DBE participants. The records shall be made available to the 
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Department for inspection upon request. After the performance of the final item of work 
or delivery of material by a DBE and final payment therefore to the DBE by the 
Contractor, but not later than thirty calendar days after payment has been made by the 
Department to the Contractor for such work or material, the Contractor shall submit a 
DBE Payment Agreement on Department form to the Project Manager. If full and final 
payment has not been made to the DBE, the DBE Payment Agreement shall indicate 
whether a disagreement as to the payment required exists between the Contractor and 
the DBE or if the Contractor believes that the work has not been satisfactorily 
completed. If the Contractor does not have the full amount of work indicated in the 
Utilization Plan performed by the DBE companies indicated in the Utilization Plan and 
after good faith efforts are reviewed, the Department may deduct from contract 
payments to the Contractor the amount of the goal not achieved as liquidated and 
ascertained damages. The Contractor may request an administrative reconsideration of 
any amount deducted as damages pursuant to subsection (h) of this part. 

 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision. Final payment shall not 
be made on the contract until such time as the Contractor submits sufficient 
documentation demonstrating achievement of the goal in accordance with this Special 
Provision or after liquidated damages have been determined and collected. 

 
(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including 

but not limited to Article 109.09 of the Standard Specifications, the Contractor my 
request administrative reconsideration of a decision to deduct the amount of the goal 
not achieved as liquidated damages. A request to reconsider shall be delivered to the 
Department and shall be handled and considered in the same manner as set forth in 
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve 
the goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department. 
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MOBILIZATION (BDE) 
 
Effective:  April 1, 2020 
 
Replace Articles 671.02(a), (b), and (c) of the Standard Specifications with the following: 
 

“ (a) Upon execution of the contract, 90 percent of the pay item will be paid. 
 
(b) When 90 percent of the adjusted contract value is earned, the remaining ten percent of 

the pay item will be paid along with any amount bid in excess of six percent of the original 
contract amount.” 

 
 
80428 
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SILT FENCE, INLET FILTERS, GROUND STABILIZATION AND RIPRAP FILTER FABRIC 
(BDE) 
 
Effective:  November 1, 2019 
Revised:  April 1, 2020 
 
Revise Article 280.02(m) and add Article 280.02(n) so the Standard Specifications read: 
 

“ (m) Above Grade Inlet Filter (Fitted)....................................................................... 1081.15(j) 
(n) Above Grade Inlet Filter (Non-Fitted) ............................................................... 1081.15(k)” 

 
Revise the last sentence of the first paragraph in Article 280.04(c) of the Standard Specifications 
to read: 
 

“ The protection shall be constructed with hay or straw bales, silt filter fence, above grade 
inlet filters (fitted and non-fitted), or inlet filters. 

 
Revise the first sentence of the second paragraph in Article 280.04(c) of the Standard 
Specifications to read: 
 

“ When above grade inlet filters (fitted and non-fitted) are specified, they shall be of sufficient 
size to completely span and enclose the inlet structure.” 

 
Revise Article 1080.02 of the Standard Specifications to read: 
 

“ 1080.02  Geotextile Fabric.  The fabric for silt filter fence shall consist of woven fabric 
meeting the requirements of AASHTO M 288 for unsupported silt fence. 

 
The fabric for ground stabilization shall consist of woven yarns or nonwoven filaments of 

polyolefins or polyesters.  Woven fabrics shall be Class 2 and nonwoven fabrics shall be Class 1 
according to AASHTO M 288. 

 
The physical properties for silt fence and ground stabilization fabrics shall be according to the 

following. 
 

PHYSICAL PROPERTIES 
 

Silt Fence 
Woven 1/ 

Ground 
Stabilization  

Woven 2/  

Ground 
Stabilization 
Nonwoven 2/ 

Grab Strength, lb (N) 3/ 
ASTM D 4632 

123 (550) MD 
101 (450) XD 247 (1100) min. 4/ 202 (900) min. 4/ 

Elongation/Grab Strain, % 
ASTM D 4632 4/ 49 max. 49 max. 50 min. 

Trapezoidal Tear Strength, lb (N) 
ASTM D 4533 4/ -- 90 (400) min. 79 (350) min. 
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Puncture Strength, lb (N) 
ASTM D 6241 4/ -- 494 (2200) min. 433 (1925) min. 

Apparent Opening Size, Sieve No. (mm) 
ASTM D 4751 5/ 30 (0.60) max. 40 (0.43) max. 40 (0.43) max. 

Permittivity, sec-1 
ASTM D 4491 0.05 min. 

Ultraviolet Stability, % retained strength 
after 500 hours of exposure 
ASTM D 4355 

70 min. 50 min. 50 min. 

 
1/ NTPEP results or manufacturer’s certification to meet test requirements. 
 
2/ NTPEP results to meet test requirements.  Manufacturer shall have public release 

status and current reports on laboratory results in Test Data of NTPEP’s DataMine. 
 
3/ MD = Machine direction. XD = Cross-machine direction. 
 
4/ Values represent the minimum average roll value (MARV) in the weaker principle 

direction, MD or XD. 
 
5/ Values represent the maximum average roll value.” 
 

Revise Article 1080.03 of the Standard Specifications to read: 
 

“ 1080.03  Filter Fabric.  The filter fabric shall consist of woven yarns or nonwoven filaments 
of polyolefins or polyesters.  Woven fabrics shall be Class 3 for riprap gradations RR 4 and RR 5, 
and Class 2 for RR 6 and RR 7 according to AASHTO M 288.  Woven slit film geotextiles (i.e. 
geotextiles made from yarns of a flat, tape-like character) shall not be permitted.  Nonwoven 
fabrics shall be Class 2 for riprap gradations RR 4 and RR 5, and Class 1 for RR 6 and RR 7 
according to AASHTO M 288.  After forming, the fabric shall be processed so that the yarns or 
filaments retain their relative positions with respect to each other.  The fabric shall be new and 
undamaged. 

 
The filter fabric shall be manufactured in widths of not less than 6 ft (2 m).  Sheets of fabric 

may be sewn together with thread of a material meeting the chemical requirements given for the 
yarns or filaments to form fabric widths as required.  The sheets of filter fabric shall be sewn 
together at the point of manufacture or another approved location. 

 
The filter fabric shall be according to the following. 
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PHYSICAL PROPERTIES 1/ 
 Gradation Nos.  

RR 4 & RR 5 
Gradation Nos.  
RR 6 & RR 7 

Woven Nonwoven Woven Nonwoven 
Grab Strength, lb (N) 
ASTM D 4632 2/ 

180 (800) 
min. 

157 (700)  
min. 

247 (1100)  
min. 

202 (900) 
min. 

Elongation/Grab Strain, % 
ASTM D 4632 2/ 49 max. 50 min. 49 max. 50 min. 

Trapezoidal Tear Strength, lb (N) 
ASTM D 4533 2/ 

67 (300)  
min. 

56 (250)  
min. 

90 (400)  
min. 

79 (350)  
min. 

Puncture Strength, lb (N) 
ASTM D 6241 2/ 

370 (1650) 
min. 

309 (1375)  
min. 

494 (2200)  
min. 

433 (1925) 
min. 

Ultraviolet Stability, % retained 
strength after 500 hours of 
exposure - ASTM D 4355 

50 min. 

 
1/ NTPEP results to meet test requirements.  Manufacturer shall have public release 

status and current reports on laboratory results in Test Data of NTPEP’s DataMine. 
 
2/ Values represent the minimum average roll value (MARV) in the weaker principle 

direction [machine direction (MD) or cross-machine direction (XD)]. 
 

As determined by the Engineer, the filter fabric shall meet the requirements noted in the 
following after an onsite investigation of the soil to be protected. 
 

Soil by Weight (Mass) Passing 
the No. 200 sieve (75 µm), % 

Apparent Opening Size, 
Sieve No. (mm) - ASTM D 4751 1/ 

Permittivity, sec-1 
ASTM D 4491 

49 max. 60 (0.25) max. 0.2 min. 
50 min. 70 (0.22) max. 0.1 min. 

 
1/ Values represent the maximum average roll value.” 

 
Revise Article 1081.15(h)(3)a of the Standard Specifications to read: 
 

“ a. Inner Filter Fabric Bag.  The inner filter fabric bag shall be constructed of woven 
yarns or nonwoven filaments made of polyolefins or polyesters with a minimum silt 
and debris capacity of 2.0 cu ft (0.06 cu m).  Woven fabric shall be Class 3 and 
nonwoven fabric shall be Class 2 according to AASHTO M 288.  The fabric bag 
shall be according to the following. 
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PHYSICAL PROPERTIES 

 Woven Nonwoven 
Grab Strength, lb (N) 
ASTM D 4632 1/ 180 (800) min. 157 (700) min. 

Elongation/Grab Strain, % 
ASTM D 4632 1/ 49 max. 50 min. 

Trapezoidal Tear Strength, lb (N) 
ASTM D 4533 1/ 67 (300) min. 56 (250) min. 

Puncture Strength, lb (N) 
ASTM D 6241 1/ 370 (1650) min. 309 (1375) min. 

Apparent Opening Size, Sieve No. (mm) 
ASTM D 4751 2/ 60 (0.25) max. 

Permittivity, sec-1 
ASTM D 4491 2.0 min. 

Ultraviolet Stability, % retained strength after 
500 hours of exposure – ASTM D 4355 70 min. 

 
1/ Values represent the minimum average roll value (MARV) in the weaker principle 

direction [machine direction (MD) or cross-machine direction (XD)]. 
 
2/ Values represent the maximum average roll value.” 

 
Revise Article 1081.15(i)(1) of the Standard Specifications to read: 
 

“ (i) Urethane Foam/Geotextile.  Urethane foam/geotextile shall be triangular shaped having a 
minimum height of 10 in. (250 mm) in the center with equal sides and a minimum 20 in. 
(500 mm) base.  The triangular shaped inner material shall be a low density urethane 
foam.  The outer geotextile fabric cover shall consist of woven yarns or nonwoven 
filaments made of polyolefins or polyesters placed around the inner material and shall 
extend beyond both sides of the triangle a minimum of 18 in. (450 mm).  Woven filter fabric 
shall be Class 3 and nonwoven filter fabric shall be Class 2 according to AASHTO M 288. 

 
(1) The geotextile shall meet the following properties. 

 
PHYSICAL PROPERTIES 

 Woven Nonwoven 
Grab Strength, lb (N) 
ASTM D 4632 1/ 180 (800) min. 157 (700) min. 

Elongation/Grab Strain, % 
ASTM D 4632 1/ 49 max. 50 min. 

Trapezoidal Tear Strength, lb (N) 
ASTM D 4533 1/ 67 (300) min. 56 (250) min. 

Puncture Strength, lb (N) 
ASTM D 6241 1/ 370 (1650) min. 309 (1375) min. 
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Apparent Opening Size, Sieve No. (mm) 
ASTM D 4751 2/ 30 (0.60) max. 

Permittivity, sec-1 
ASTM D 4491 2.0 min. 

Ultraviolet Stability, % retained strength after 
500 hours of exposure – ASTM D 4355 70 min. 

 
1/ Values represent the minimum average roll value (MARV) in the weaker principle 

direction [machine direction (MD) or cross-machine direction (XD)]. 
 
2/ Values represent the maximum average roll value.” 

 
Add the following to Article 1081.15(i) of the Standard Specifications. 
 

“ (3) Certification.  The manufacturer shall furnish a certificate with each shipment of 
urethane foam/geotextile assemblies stating the amount of product furnished and that 
the material complies with these requirements.” 

 
Revise the title and first sentence of Article 1081.15(j) of the Standards Specifications to read: 
 

“ (j) Above Grade Inlet Filters (Fitted).  Above grade inlet filters (fitted) shall consist of a rigid 
polyethylene frame covered with a fitted geotextile filter fabric.” 

 
Revise Article 1081.15(j)(2) of the Standard Specifications to read: 
 

(2) Fitted Geotextile Filter Fabric.  The fitted geotextile filter fabric shall consist of woven 
yarns or nonwoven filaments made of polyolefins or polyesters.  Woven filter fabric 
shall be Class 3 and nonwoven filter fabric shall be Class 2 according to 
AASHTO M 288.  The filter shall be fabricated to provide a direct fit to the frame.  The 
top of the filter shall integrate a coarse screen with a minimum apparent opening size 
of 1/2 in. (13 mm) to allow large volumes of water to pass through in the event of heavy 
flows.  The filter shall have integrated anti-buoyancy pockets capable of holding a 
minimum of 3.0 cu ft (0.08 cu m) of stabilization material.  Each filter shall have a label 
with the following information sewn to or otherwise permanently adhered to the 
outside: manufacturer’s name, product name, and lot, model, or serial number.  The 
fitted geotextile filter fabric shall be according to the table in Article 1081.15(h)(3)a 
above.” 

 
Add Article 1081.15(k) to the Standard Specifications to read: 

 
“ (k) Above Grade Inlet Filters (Non-Fitted).  Above grade inlet filters (non-fitted) shall consist 

of a geotextile fabric surrounding a metal frame.  The frame shall consist of either a) a 
circular cage formed of welded wire mesh, or b) a collapsible aluminum frame, as 
described below. 

 
(1) Frame Construction. 
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a) Welded Wire Mesh Frame.  The frame shall consist of 6 in. x 6 in. (150 mm x 

150 mm) welded wire mesh formed of #10 gauge (3.42 mm) steel conforming to 
ASTM A 185.  The mesh shall be 30 in. (750 mm) tall and formed into a 42 in. 
(1.05 m) minimum diameter cylinder. 

 
b) Collapsible Aluminum Frame.  The collapsible aluminum frame shall consist of 

grade 6036 aluminum.  The frame shall have anchor lugs that attach it to the inlet 
grate, which shall resist movement from water and debris.  The collapsible joints 
of the frame shall have a locking device to secure the vertical members in place, 
which shall prevent the frame from collapsing while under load from water and 
debris. 

 
(2) Geotextile Fabric.  The geotextile fabric shall consist of woven yarns or nonwoven 

filaments made of polyolefins or polyesters.  The woven filter fabric shall be a Class 3 
and the nonwoven filter fabric shall be a Class 2 according to AASHTO M 288.  The 
geotextile fabric shall be according to the table in Article 1081.15(h)(3)a above. 

 
(3) Geotechnical Fabric Attachment to the Frame. 

 
a) Welded Wire Mesh Frame.  The woven or nonwoven geotextile fabric shall be 

wrapped 3 in. (75 mm) over the top member of a 6 in. x 6 in. (150 mm x 150 mm) 
welded wire mesh frame and secured with fastening rings constructed of wire 
conforming to ASTM A 641, A 809, A 370, and A 938 at 6 in. (150 mm) on center.  
The fastening rings shall penetrate both layers of geotextile and securely close 
around the steel mesh.  The geotextile shall be secured to the sides of the welded 
wire mesh with fastening rings at a spacing of 1 per sq ft (11 per sq m) and 
securely close around a steel member. 

 
b) Collapsible Aluminum Frame.  The woven or nonwoven fabric shall be secured to 

the aluminum frame along the top and bottom of the frame perimeter with strips of 
aluminum secured to the perimeter member, such that the anchoring system 
provides a uniformly distributed stress throughout the geotechnical fabric. 

 
(4) Certification.  The manufacturer shall furnish a certificate with each shipment of above 

grade inlet filter assemblies stating the amount of product furnished and that the 
material complies with these requirements.” 

 
 
80419 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 

Effective:  April 2, 2018 

Add the following to Section 109 of the Standard Specifications. 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

(a) first tier subcontractors;

(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting 
system within 21 days of making the payment.” 

80397 

63



SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
80391 
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SUBMISSION OF PAYROLL RECORDS (BDE) 

Effective:  April 1, 2021 

Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special Provisions to read: 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The portal 
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL.” 

80437 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
Revised:  April 2, 2015 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Monday through 
Sunday for each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 

Effective:  March 2, 2020 

Add the following to Article 701.03 of the Standard Specifications: 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 

Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.”

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

Category 1 includes small, lightweight, channelizing and delineating devices that have been 
in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

Category 2 includes devices that are not expected to produce significant vehicular velocity 
change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights). 
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant. 
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

Category 3 includes devices that are expected to cause significant velocity changes or other 
potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
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attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029. 
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 
message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

For each type of device, when no more than one MASH-16 compliant is available, an 
NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 
Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell
designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The
Engineer shall be provided one copy of the shop drawings.

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable
of being moved on and off the roadway on a daily basis.”
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