
If you plan to submit a bid directly to the Department of Transportation 
 

PREQUALIFICATION 
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the 
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing 
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time 
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or 
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective 
through the date of letting. 
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed 
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the ORIGINAL “Affidavit of 
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the 
letting date. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from 
IDOT’s Central Bureau of Construction. 

 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder 
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at 
that time which items are being requested For Bidding purposes.  Only those items requested For Bidding 
will be analyzed.  After the request has been analyzed, the bidder will be issued a Proposal Denial 
and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which items 
have been approved For Bidding.  If Authorization to Bid cannot be approved, the Proposal Denial 
and/or Authorization Form will indicate the reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an authorization form within a 
reasonable time of complete and correct original document submittal should contact the department as to 
status.  This is critical in the week before the letting.  These documents must be received three days 
before the letting date.  Firms unsure as to authorization status should call the Prequalification Section of 
the Bureau of Construction at the number listed at the end of these instructions. 

 
ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or 
revisions pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or 
revisions may cause the bid to be declared unacceptable. 
 
Each addendum will be placed with the contract number.  Addenda and revisions will also be placed on 
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of 
each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription server e-mails are an 
added courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.     
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 
 
Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov    
 
Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or 
Timothy.Garman@illinois.gov. 
 
 
 

http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov


WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire 
proposal when bids are submitted.  That portion of the proposal that must be returned includes the 
following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
2. Other special documentation and/or information that may be 

required by the contract special provisions 
 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled 
together to prevent loss when bids are processed by IDOT personnel. 

 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at 
the proper location prior to the time specified for the receipt of bids.  Any bid received at the place of letting 
after the time specified will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
Questions Regarding          Call 

Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids    217/782-7806 
Mailing of plans and proposals    217/782-7806 

 
ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS 

Planholders should verify that they have received and incorporated any addendum and/or revision prior to 
submitting their bid. Failure by the bidder to include and addendum or revision could result in a bid being 
rejected as irregular.  
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Proposal Submitted By 

Name 

Address 

City 

  

 Letting June 12, 2009 
 
  NOTICE TO PROSPECTIVE BIDDERS 
  This proposal can be used for bidding purposes 
  by only those companies that request and receive  
  written AUTHORIZATION TO BID from IDOT’s 
  Central Bureau of Construction. 
  (SEE INSTRUCTIONS ON THE INSIDE OF COVER) 

Notice To Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 

 
    Contract No. 62700 
  LAKE County 
  Section (L-2[W,R];6,6A&6EXT)WRS-1 
  Route FAP 866 
  Project ESP-866(7) 
  District 1 Construction Funds 

 
 

 

PLEASE MARK THE APPROPRIATE BOX BELOW: 
 

  
  

  A Bid Bond is included. 
 

 

  Prepared by 
  A Cashier’s Check or a Certified Check is included F 

  Checked by 
                             (Printed by authority of the State of Illinois) 
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INSTRUCTIONS 
 
ABOUT IDOT PROPOSALS:  All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all 
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to 
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction. 
 
WHO CAN BID?:  Bids will be accepted from only those companies that request and receive written Authorization to Bid 
from IDOT’s Central Bureau of Construction.  To request authorization, a potential bidder must complete and submit Part 
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of 
Availability (BC 57). 
 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a “Request for 
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.  
Only those items requested For Bidding will be analyzed.  After the request has been analyzed, the bidder will be issued a 
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which 
items have been approved For Bidding.  If Authorization to Bid cannot be approved, the Proposal Denial and/or 
Authorization Form will indicate the reason for denial.  If a contractor has requested to bid but has not received a 
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the 
letting date. 
 
WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire proposal when bids 
are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
 
2. Other special documentation and/or information that may be required by the contract special provisions 

 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to 
prevent loss when bids are processed by IDOT personnel. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the proper 
location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the time specified 
will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
 
 Questions Regarding           Call 
 
Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids   217/782-7806 
Mailing of CD-ROMS     217/782-7806 
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RETURN WITH BID 
 

 
PROPOSAL 

 
 
TO THE DEPARTMENT OF TRANSPORTATION 
 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 

Taxpayer Identification Number (Mandatory)  _______________________________________  
 
for the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 
  Contract No. 62700 
  LAKE County 
  Section (L-2[W,R];6,6A&6EXT)WRS-1 
  Project ESP-866(7) 
  Route FAP 866 
  District 1 Construction Funds 
 
4.41 miles of resurfacing, widening, traffic signals, drainage and intersection improvements on IL 83  
from Wisconsin State line to north of Petite Lake Road to Antioch and Lake Villa. 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation. This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 12/2005) 
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RETURN WITH BID 
 
3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has 
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives 
all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 
present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 
 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
$1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is 
the awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 
 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 
 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 
 
 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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RETURN WITH BID 
 
6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 
 
 

 
 

Schedule of Combination Bids 
 
Combination

No. 
 

Sections Included in Combination 
             Combination Bid

              Dollars                 Cents 
 
 

   

 
 

   

 
 

   

 
 

   

 
 
 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a 

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and 
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid 
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there 
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the contract 
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.  
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as 
provided elsewhere in the contract. 

 
8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State, 

assures the Department that it will furnish a copy of its certificate of authority to do business in the State of Illinois with the 
return of the executed contract and bond.  Failure to furnish the certificate within the time provided for execution of an 
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State. 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
5/16/2009

62700
State Job # - C-91-081-04
PPS NBR - 1-72788-0100 Project Number Route
County Name - LAKE- - ESP-0866/007/ FAP 866
Code - 97 -  - 
District - 1 -  - 
Section Number - (L-2(W,R);6,6A&6EXT)WRS-1 322

321
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

A2000120 T-ACERX FREM AB 2-1/2 EACH 21.000

A2000320 T-ACER MIY MOR  2-1/2 EACH 10.000

A2002370 T-BETULA NIGRA CL  8' EACH 10.000

A2002916 T-CELTIS OCCID      2 EACH 16.000

A2004716 T-GLED TRI-I SM     2 EACH 16.000

A2004820 T-GLED TRI-I SK 2-1/2 EACH 15.000

A2005016 T-GYMNOCLA DIO      2 EACH 12.000

A2006716 T-QUERCUS MACR      2 EACH 10.000

A2007720 T-TAXODI DIS SB 2-1/2 EACH 11.000

B2000766 T-AMEL X GF AB SF  6' EACH 25.000

B2001666 T-CRATAE CRU-I SF  6' EACH 33.000

B2003368 T-MALUS DW CL      7' EACH 11.000

B2004116 T-MALUS PF TF       2 EACH 12.000

B2004516 T-MALUS R J TF      2 EACH 9.000

B2005416 T-PRUN VR SH TF     2 EACH 15.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
5/16/2009

62700
State Job # - C-91-081-04
PPS NBR - 1-72788-0100 Project Number Route
County Name - LAKE- - ESP-0866/007/ FAP 866
Code - 97 -  - 
District - 1 -  - 
Section Number - (L-2(W,R);6,6A&6EXT)WRS-1 322

321
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

B2006316 T-SYRG RT IS TF     2 EACH 26.000

C2000524 S-ARONIA MELAN     2' EACH 175.000

C2001524 S-CORNUS RACEMOSA  2' EACH 155.000

C2005824 S-RHUS AROMA GRO   2' EACH 120.000

C2011024 S-SYRINGA PAT MK   2' EACH 150.000

C2011724 S-VIBURN DENT      2' EACH 175.000

D2002172 E-PICEA PUNGENS    6' EACH 12.000

K0029622 BROADLF WEED CON TURF GALLON 8.000

K1004595 PRUN SAFETY/EQUIP CLR L SUM 1.000

XX002264 ELCBL C RAILRD 14 3C FOOT 353.000

XX003313 REM & REIN BRIC PAVER SQ FT 307.000

X0300057 MAN TA 6D T1FCL R-PLT EACH 8.000

X0322033 STORM SEW WM REQ   12 FOOT 1,046.000

X0322034 STORM SEW WM REQ   15 FOOT 102.000

X0322035 STORM SEW WM REQ   18 FOOT 82.000
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SCHEDULE OF PRICES

CONTRACT
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Page 3
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62700
State Job # - C-91-081-04
PPS NBR - 1-72788-0100 Project Number Route
County Name - LAKE- - ESP-0866/007/ FAP 866
Code - 97 -  - 
District - 1 -  - 
Section Number - (L-2(W,R);6,6A&6EXT)WRS-1 322

321
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0322090 STORM SEW WM REQ   42 FOOT 73.000

X0322125 STORM SEW WM REQ   24 FOOT 130.000

X0322127 STORM SEW WM REQ   30 FOOT 23.000

X0322859 WEED CONTR PRE-EM GRN POUND 136.000

X0322923 SEGMENT CONC BLK WALL SQ FT 3,967.000

X0322925 ELCBL C TRACER 14 1C FOOT 6,981.000

X0323319 P MT FL BEAC INS SPL EACH 4.000

X0325737 TEMP TR SIGNAL TIMING EACH 4.000

X0326488 STORMWATER TRT U VS50 EACH 2.000

X0326489 STORMWTR TRT U VSHS84 EACH 1.000

X0545000 BOX CULVERT REMOV FOOT 103.000

X0712400 TEMP PAVEMENT SQ YD 905.000

X4421000 PARTIAL DEPTH PATCH TON 56.000

X4422025 PARTIAL DEPTH REM   2 SQ YD 498.000

X5121800 PERM STEEL SHT PILING SQ FT 4,868.000
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Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X6062100 STAB MED SURF 12 SQ YD 314.000

X8050015 SERV INSTALL POLE MT EACH 4.000

X8140074 GROUND HH FR & COVER EACH 5.000

X8620020 UNINTER POWER SUPPLY EACH 5.000

X8710020 FOCC62.5/125 MM12SM12 FOOT 7,049.000

X8730027 ELCBL C GROUND  6  1C FOOT 3,071.500

X8730250 ELCBL C 20 3C TW SH FOOT 1,434.000

Z0001050 AGG SUBGRADE 12 SQ YD 35,280.000

Z0012450 CONCRETE STEPS CU YD 8.000

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

Z0022800 FENCE REMOVAL FOOT 13.000

Z0048665 RR PROT LIABILITY INS L SUM 1.000

Z0076600 TRAINEES HOUR 2,500.000 0.800 2,000.000

20100110 TREE REMOV 6-15 UNIT 2,244.000

20100210 TREE REMOV OVER 15 UNIT 5,914.000
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20101000 TEMPORARY FENCE FOOT 2,433.000

20101100 TREE TRUNK PROTECTION EACH 196.000

20101200 TREE ROOT PRUNING EACH 79.000

20101300 TREE PRUN 1-10 EACH 56.000

20101350 TREE PRUN OVER 10 EACH 140.000

20200100 EARTH EXCAVATION CU YD 34,039.000

20201200 REM & DISP UNS MATL CU YD 31,512.000

20700400 POROUS GRAN EMB SPEC CU YD 16.000

20700420 POROUS GRAN EMB SUBGR CU YD 3,968.000

20800150 TRENCH BACKFILL CU YD 4,574.000

21101615 TOPSOIL F & P  4 SQ YD 68,594.000

21101805 COMPOST F & P  2 SQ YD 30,139.000

25000210 SEEDING CL  2A ACRE 9.000

25000312 SEEDING CL  4A ACRE 6.300

25000400 NITROGEN FERT NUTR POUND 1,697.000
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25000600 POTASSIUM FERT NUTR POUND 1,697.000

25100630 EROSION CONTR BLANKET SQ YD 42,759.000

25200110 SODDING SALT TOLERANT SQ YD 25,835.000

28000250 TEMP EROS CONTR SEED POUND 8,160.000

28000300 TEMP DITCH CHECKS EACH 89.000

28000400 PERIMETER EROS BAR FOOT 47,650.000

28000510 INLET FILTERS EACH 280.000

28001000 AGGREGATE - EROS CONT TON 687.000

28100105 STONE RIPRAP CL A3 SQ YD 144.000

28100109 STONE RIPRAP CL A5 SQ YD 27.000

28100111 STONE RIPRAP CL A6 SQ YD 15.000

28200200 FILTER FABRIC SQ YD 1,875.000

35501308 HMA BASE CSE  6 SQ YD 4,972.000

35501316 HMA BASE CSE  8 SQ YD 8,090.000

40201000 AGGREGATE-TEMP ACCESS TON 4,679.000
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40600200 BIT MATLS PR CT TON 60.000

40600300 AGG PR CT TON 289.000

40600400 MIX CR JTS FLANGEWYS TON 87.000

40600635 LEV BIND MM N70 TON 6,854.000

40600895 CONSTRUC TEST STRIP EACH 2.000

40600982 HMA SURF REM BUTT JT SQ YD 2,409.000

40601005 HMA REPL OVER PATCH TON 1,200.000

40603085 HMA BC IL-19.0  N70 TON 14,024.000

40603310 HMA SC "C"   N50 TON 1,511.000

40603340 HMA SC "D"   N70 TON 10,407.000

40701941 HMA PAVT FD   13 SQ YD 25,914.000

40800050 INCIDENTAL HMA SURF TON 194.000

42001300 PROTECTIVE COAT SQ YD 18,422.000

42300500 PCC DRIVEWAY PAVT  9 SQ YD 49.000

42400200 PC CONC SIDEWALK 5 SQ FT 58,980.000
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42400800 DETECTABLE WARNINGS SQ FT 288.000

44000100 PAVEMENT REM SQ YD 5,556.000

44000157 HMA SURF REM    2 SQ YD 87,008.000

44000200 DRIVE PAVEMENT REM SQ YD 15,575.000

44000300 CURB REM FOOT 7,554.000

44000500 COMB CURB GUTTER REM FOOT 10,671.000

44000600 SIDEWALK REM SQ FT 53,726.000

44002216 HMA RM OV PATCH 4 SQ YD 5,300.000

44004250 PAVED SHLD REMOVAL SQ YD 2,364.000

44201749 CL D PATCH T1  9 SQ YD 150.000

44201753 CL D PATCH T2  9 SQ YD 900.000

44201757 CL D PATCH T3  9 SQ YD 850.000

44201759 CL D PATCH T4  9 SQ YD 2,750.000

44300200 STRIP REF CR CON TR FOOT 93,856.000

48101500 AGGREGATE SHLDS B  6 SQ YD 11,220.000
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48203021 HMA SHOULDERS   6 SQ YD 89.000

48203049 HMA SHOULDERS  13 SQ YD 7,532.000

50104400 CONC HDWL REM EACH 9.000

50104600 CONC RETAIN WALL REM FOOT 349.000

50105220 PIPE CULVERT REMOV FOOT 1,844.000

50200100 STRUCTURE EXCAVATION CU YD 85.000

50300225 CONC STRUCT CU YD 100.000

50500505 STUD SHEAR CONNECTORS EACH 393.000

50800205 REINF BARS, EPOXY CTD POUND 9,560.000

50901750 PARAPET RAILING FOOT 277.000

542A5479 P CUL CL A 1 EQRS  24 FOOT 259.000

542A5485 P CUL CL A 1 EQRS  30 FOOT 591.000

542A5491 P CUL CL A 1 EQRS  36 FOOT 463.000

542A5497 P CUL CL A 1 EQRS  42 FOOT 31.000

542A5503 P CUL CL A 1 EQRS  48 FOOT 90.000
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542A8245 P CUL CL A 2 EQRS  60 FOOT 77.000

542D0220 P CUL CL D 1    15 FOOT 788.000

54213657 PRC FLAR END SEC 12 EACH 12.000

54213663 PRC FLAR END SEC 18 EACH 2.000

54213669 PRC FLAR END SEC 24 EACH 8.000

54213675 PRC FLAR END SEC 30 EACH 2.000

54213681 PRC FLAR END SEC 36 EACH 1.000

54213693 PRC FLAR END SEC 48 EACH 2.000

54214509 PRC FL END S EQ RS 24 EACH 1.000

54214515 PRC FL END S EQ RS 30 EACH 7.000

54214527 PRC FL END S EQ RS 42 EACH 2.000

54214533 PRC FL END S EQ RS 48 EACH 6.000

54214545 PRC FL END S EQ RS 60 EACH 2.000

54215550 MET END SEC 15 EACH 44.000

54215793 MET END SEC EQV RS 48 EACH 1.000
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54244405 FL INLT BX MED 542546 EACH 13.000

54247130 GRATING-C FL END S 24 EACH 8.000

54247150 GRATING-C FL END S 30 EACH 2.000

54247170 GRATING-C FL END S 36 EACH 1.000

54247190 GRATING-C FL END S 48 EACH 2.000

54248130 GRT-C FL END S EQV 24 EACH 1.000

54248150 GRT-C FL END S EQV 30 EACH 7.000

54248170 GRT-C FL END S EQV 42 EACH 2.000

54248180 GRT-C FL END S EQV 48 EACH 6.000

54248200 GRT-C FL END S EQV 60 EACH 2.000

54248510 CONCRETE COLLAR CU YD 14.000

550A0050 STORM SEW CL A 1  12 FOOT 5,242.000

550A0070 STORM SEW CL A 1  15 FOOT 1,609.000

550A0090 STORM SEW CL A 1  18 FOOT 768.000

550A0120 STORM SEW CL A 1  24 FOOT 697.000
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550A0140 STORM SEW CL A 1  30 FOOT 816.000

550A0160 STORM SEW CL A 1  36 FOOT 639.000

550A0180 STORM SEW CL A 1  42 FOOT 608.000

550A0190 STORM SEW CL A 1  48 FOOT 8.000

550A0340 STORM SEW CL A 2  12 FOOT 2,046.000

550A0360 STORM SEW CL A 2  15 FOOT 870.000

550A0380 STORM SEW CL A 2  18 FOOT 1,205.000

550A0400 STORM SEW CL A 2  21 FOOT 177.000

550A0410 STORM SEW CL A 2  24 FOOT 1,390.000

550A0430 STORM SEW CL A 2  30 FOOT 214.000

550A0450 STORM SEW CL A 2  36 FOOT 371.000

550A0470 STORM SEW CL A 2  42 FOOT 539.000

55100200 STORM SEWER REM   6 FOOT 116.000

55100300 STORM SEWER REM   8 FOOT 368.000

55100400 STORM SEWER REM  10 FOOT 408.000
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55100500 STORM SEWER REM  12 FOOT 1,672.000

55100700 STORM SEWER REM  15 FOOT 770.000

55100900 STORM SEWER REM  18 FOOT 443.000

55101200 STORM SEWER REM  24 FOOT 164.000

56106300 ADJ WATER MAIN  6 FOOT 207.000

56106400 ADJ WATER MAIN  8 FOOT 28.000

56106600 ADJ WATER MAIN 12 FOOT 112.000

56109300 WATER VALVE MOVED EACH 5.000

56400100 FIRE HYDNTS TO BE MVD EACH 35.000

56500600 DOM WAT SER BOX ADJ EACH 47.000

59100100 GEOCOMPOSITE WALL DR SQ YD 63.000

60107600 PIPE UNDERDRAINS  4 FOOT 2,402.000

60109580 P UNDR FOR STRUCT  4 FOOT 274.000

60200205 CB TA 4 DIA T1F CL EACH 5.000

60200805 CB TA 4 DIA T8G EACH 11.000
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60201110 CB TA 4 DIA T11V F&G EACH 1.000

60201340 CB TA 4 DIA T24F&G EACH 156.000

60203905 CB TA 5 DIA T1F CL EACH 1.000

60204505 CB TA 5 DIA T8G EACH 3.000

60204705 CB TA 5 DIA T10F&G EACH 1.000

60205040 CB TA 5 DIA T24F&G EACH 1.000

60207605 CB TC T8G EACH 12.000

60208240 CB TC T24F&G EACH 23.000

60218400 MAN TA 4 DIA T1F CL EACH 56.000

60221000 MAN TA 5 DIA T1F OL EACH 1.000

60221100 MAN TA 5 DIA T1F CL EACH 34.000

60223700 MAN TA 6 DIA T1F OL EACH 1.000

60223800 MAN TA 6 DIA T1F CL EACH 27.000

60224005 MAN TA 6 DIA T8G EACH 2.000

60224039 MAN TA 6 DIA T24F&G EACH 1.000
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60224446 MAN TA 7 DIA T1F CL EACH 3.000

60237470 INLETS TA T24F&G EACH 40.000

60250200 CB ADJUST EACH 5.000

60255500 MAN ADJUST EACH 32.000

60260100 INLETS ADJUST EACH 23.000

60265700 VV ADJUST EACH 47.000

60300205 FR & GRATES ADJUST SP EACH 53.000

60400105 FRAMES T1 EACH 8.000

60403800 LIDS T1 CL EACH 8.000

60404950 FR & GRATES T24 EACH 1.000

60500040 REMOV MANHOLES EACH 11.000

60500050 REMOV CATCH BAS EACH 15.000

60500060 REMOV INLETS EACH 50.000

60500105 FILL MANHOLES EACH 2.000

60600095 CLASS SI CONC OUTLET CU YD 20.000
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60600605 CONC CURB TB FOOT 5,199.000

60602800 CONC GUTTER TB FOOT 280.000

60603800 COMB CC&G TB6.12 FOOT 2,169.000

60605000 COMB CC&G TB6.24 FOOT 30,897.000

60622000 CONC MED TSM2.12 SQ FT 232.000

60624600 CORRUGATED MED SQ FT 125.000

63000001 SPBGR TY A  6FT POSTS FOOT 1,013.000

63100085 TRAF BAR TERM T6 EACH 1.000

63100167 TR BAR TRM T1 SPL TAN EACH 17.000

63200310 GUARDRAIL REMOV FOOT 202.000

66400105 CH LK FENCE   4 FOOT 134.000

66900200 NON SPL WASTE DISPOSL CU YD 1,200.000

66900450 SPL WASTE PLNS/REPORT L SUM 1.000

66900530 SOIL DISPOSAL ANALY EACH 7.000

66901000 BACKFILL PLUGS CU YD 15.000
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67000400 ENGR FIELD OFFICE A CAL MO 18.000

67100100 MOBILIZATION L SUM 1.000

70101800 TRAF CONT & PROT SPL L SUM 1.000

70103815 TR CONT SURVEILLANCE CAL DA 273.000

70300210 TEMP PVT MK LTR & SYM SQ FT 323.000

70300220 TEMP PVT MK LINE 4 FOOT 8,291.000

70300280 TEMP PVT MK LINE 24 FOOT 104.000

70300510 PAVT MARK TAPE T3 L&S SQ FT 251.000

70300520 PAVT MARK TAPE T3   4 FOOT 10,824.000

70300570 PAVT MARK TAPE T3  24 FOOT 58.000

70301000 WORK ZONE PAVT MK REM SQ FT 3,954.000

72000100 SIGN PANEL T1 SQ FT 82.500

72000200 SIGN PANEL T2 SQ FT 87.500

78000100 THPL PVT MK LTR & SYM SQ FT 3,209.000

78000200 THPL PVT MK LINE  4 FOOT 84,067.000
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78000300 THPL PVT MK LINE  5 FOOT 2,216.000

78000400 THPL PVT MK LINE  6 FOOT 8,785.000

78000500 THPL PVT MK LINE  8 FOOT 158.000

78000600 THPL PVT MK LINE 12 FOOT 4,428.000

78000650 THPL PVT MK LINE 24 FOOT 1,400.000

78100100 RAISED REFL PAVT MKR EACH 1,318.000

78100200 TEMP RAIS REF PVT MKR EACH 63.000

78200410 GUARDRAIL MKR TYPE A EACH 32.000

78200520 BAR WALL MKR TYPE B EACH 3.000

78201000 TERMINAL MARKER - DA EACH 17.000

81000600 CON T 2 GALVS FOOT 6,208.000

81000700 CON T 2 1/2 GALVS FOOT 494.000

81001000 CON T 4 GALVS FOOT 466.000

81018500 CON P 2 GALVS FOOT 2,318.000

81018900 CON P 4 GALVS FOOT 1,134.000
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81400100 HANDHOLE EACH 37.000

81400200 HD HANDHOLE EACH 17.000

81400300 DBL HANDHOLE EACH 4.000

81900200 TR & BKFIL F ELECT WK FOOT 7,100.000

85000200 MAIN EX TR SIG INSTAL EACH 1.000

85700200 FAC T4 CAB EACH 3.000

85700300 FAC T5 CAB EACH 1.000

86000100 MASTER CONTROLLER EACH 1.000

86400100 TRANSCEIVER - FIB OPT EACH 4.000

87301215 ELCBL C SIGNAL 14  2C FOOT 3,298.000

87301225 ELCBL C SIGNAL 14  3C FOOT 4,805.000

87301245 ELCBL C SIGNAL 14  5C FOOT 5,421.000

87301255 ELCBL C SIGNAL 14  7C FOOT 6,291.000

87301305 ELCBL C LEAD  14  1PR FOOT 10,939.000

87301805 ELCBL C SERV   6   2C FOOT 390.000
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87502460 TS POST GALVS 12 EACH 1.000

87502480 TS POST GALVS 14 EACH 2.000

87502500 TS POST GALVS 16 EACH 11.000

87502520 TS POST GALVS 18 EACH 1.000

87700130 S MAA & P 18 EACH 1.000

87700180 S MAA & P 28 EACH 1.000

87700210 S MAA & P 34 EACH 1.000

87700220 S MAA & P 36 EACH 2.000

87700230 S MAA & P 38 EACH 5.000

87700270 S MAA & P 46 EACH 1.000

87700280 S MAA & P 48 EACH 2.000

87700290 S MAA & P 50 EACH 1.000

87700310 S MAA & P 54 EACH 1.000

87800100 CONC FDN TY A FOOT 60.000

87800150 CONC FDN TY C FOOT 16.000
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87800400 CONC FDN TY E 30D FOOT 128.000

87800415 CONC FDN TY E 36D FOOT 69.000

87900200 DRILL EX HANDHOLE EACH 21.000

88030020 SH LED 1F 3S MAM EACH 22.000

88030050 SH LED 1F 3S BM EACH 4.000

88030100 SH LED 1F 5S BM EACH 11.000

88030110 SH LED 1F 5S MAM EACH 18.000

88030210 SH LED 2F 3S BM EACH 1.000

88030240 SH LED 2F 1-3 1-5 BM EACH 7.000

88102710 PED SH LED 1F BM EACH 10.000

88102740 PED SH LED 2F BM EACH 5.000

88200210 TS BACKPLATE LOU ALUM EACH 40.000

88500100 INDUCTIVE LOOP DETECT EACH 46.000

88600100 DET LOOP T1 FOOT 4,515.000

88700200 LIGHT DETECTOR EACH 8.000
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88700300 LIGHT DETECTOR AMP EACH 4.000

88800100 PED PUSH-BUTTON EACH 11.000

89000100 TEMP TR SIG INSTALL EACH 4.000

89100400 ILLUM SIGN LED EACH 4.000

89502375 REMOV EX TS EQUIP EACH 5.000

89502380 REMOV EX HANDHOLE EACH 38.000

89502385 REMOV EX CONC FDN EACH 40.000



CONTRACT NUMBER 62700

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 
STANDARDS GOVERNING CONTRACT 

PROCUREMENT: ASSURANCES, CERTIFICATIONS 
AND DISCLOSURES 

 
I.  GENERAL 
 

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  By execution of the 
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is 
made and understood, and that each disclosure requirement has been understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder. 

 
II.  ASSURANCES 
 

A.  The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or 
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract. 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held 
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business. 
 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10. 

 
C.  Conflicts of Interest 

 
1.  The Illinois Procurement Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) 
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or 
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d)  Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e)  Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 
The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20. 
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
D.  Negotiations 
 

1.  The Illinois Procurement Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Inducements 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
F.  Revolving Door Prohibition 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-30.  Revolving door prohibition.  Chief procurement officers, associate procurement officers, State purchasing officers, their 
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly 
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency 
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying 
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, 
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
G.  Reporting Anticompetitive Practices 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State 
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders, 
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the 
chief procurement officer. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
H.  Confidentiality 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or 
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information 
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of 
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 

 
 
 
 

-6-  



 

RETURN WITH BID 
 
 
I.  Insider Information 
 

1.  The Illinois Procurement Act provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
A.  The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the 
Department enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a 
false or erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract. 
 
B.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this 
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the 
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the 
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is 
not barred from being awarded a contract or subcontract under this Section.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The bidder certifies that it is not barred from being awarded a contract under Section 50.5. 
 

C.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

D.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
 
A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

E.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

F.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this 
certification. 
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G.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500.  Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent 
in the payment of any debt to the State as defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into 
a contract with a State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The contractor further acknowledges 
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is 
determined to be delinquent in the payment of any debt to the State during the term of the contract. 

 
 

H.  Sarbanes-Oxley Act of 2002 
 

1.  The Illinois Procurement Code, Section 50-60(c), provides: 
 
The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the  
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under  
the Illinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract.  The contractor acknowledges  
that the contracting agency shall declare the contract void if this certification is false. 
 
 

I.  Addenda 
 

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract.  Failure to do so may cause 
the bid to be declared unacceptable. 
 

J.  Section 42 of the Environmental Protection Act 
 
The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a 
contract under this Section which prohibits the bidding on or entering into contracts with the State of Illinois or a State agency by a 
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of 
the Environmental Protection Act for a period of five years from the date of the order.  The contractor acknowledges that the 
contracting agency may declare the contract void if this certification is false.  
 

 
K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 
 

In accordance with the provisions of Section 30-22 (6) of the Illinois Procurement Code, the bidder certifies that it is a participant, 
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type 
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by 
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, 
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, 
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department, 
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the 
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable 
apprenticeship and training programs are those that have been approved and registered with the United States Department of 
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all 
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or 
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a 
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as 
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for 
and listed. 
 NA - FEDERAL  
  

  

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the 
performance of the work of this contract. 
 
 

L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements 
 

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order.  The 
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and 
certification provision to be included in all approved subcontracts. 
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M. Disclosure of Business Operations in Iran 

 
Section 50-36 of the Illinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract 
shall include a disclosure of whether or not the Company acting as the bidder, offer or, or proposing entity, or any of its corporate parents or 
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or 
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, 
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the 
Government of Iran and either of the following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid, offer, or proposal or awarding the contract.  The name of each Company disclosed as doing business 
or having done business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
/___/  Company has no business operations in Iran to disclose. 
 
/___/  Company has business operations in Iran as disclosed the attached document. 
 

N.  Political Contributions and Registration with the State Board of Elections 
 
Sections 20-160 and 50-37 of the Illinois Procurement Code regulate political contributions from business entities and any affiliated entities or 
affiliated persons bidding on or contracting with the state.  Generally under Section 50-37, any business entity, and any affiliated entity or 
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are 
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for 
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder 
or a period 2 years after the termination of the contract, whichever is longer.  Any business entity and affiliated entities or affiliated persons 
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on 
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political 
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract 
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award 
or selection if the entity was not awarded or selected.  Section 20-160 requires certification of registration of affected business entities in 
accordance with procedures found in Section 9-35 of The Election Code.    
 
By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37 
of the Illinois Procurement Code, and that it makes the following certification: 
 
The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a 
continuing duty to update the registration in accordance with the above referenced statutes.  A copy of the certificate of registration 
shall be submitted with the bid.  The bidder is cautioned that the Department will not award a contract without submission of the 
certificate of registration.   
 
These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof 
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code.  This provision does not apply to Federal-aid 
contracts. 
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IV.  DISCLOSURES 
 

A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 
into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous 
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract. 
 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial 
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request 
pursuant to the Freedom of Information Act. 

 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid or 
incorporated by reference. 

 
C. Disclosure Form Instructions 
 

Form A:  For bidders that have previously submitted the information requested in Form A 
 
The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any 
subsequent letting conducted by the Department.  The bidder has the option of submitting the information again or the bidder may check the 
following certification statement indicating that the information previously submitted by the bidder is, as of the date of submission, current and 
accurate.  Before checking this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct.  If the 
Bidder checks the Certification, the Bidder should proceed to Form B instructions. 
 
 
 
 

CERTIFICATION STATEMENT 
 
I have determined that the Form A disclosure information previously submitted is current and 
accurate, and all forms are hereby incorporated by reference in this bid.  Any necessary additional 
forms or amendments to previously submitted forms are attached to this bid. 
 
 
        

(Bidding Company) 
 

 
                                                   

                                                                             Signature of Authorized Representative                                               Date 
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Form A:  For bidders who have NOT previously submitted the information requested in Form A 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a 
person that is authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be 
completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES         NO       
 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than $102,600.00?  YES         NO      
 3. Does anyone in your organization receive more than $106,447.20 of the bidding entity’s or parent entity’s distributive income?  
  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)  YES         NO __ 

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than $106,447.20?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or 
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 
 
Form B: Identifying Other Contracts & Procurement Related Information   Disclosure Form B must be completed for each bid submitted by the 
bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B.  Form B must be 
completed, checked, and dated or the bidder may be considered nonresponsive and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital 
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 

 
 

D. Bidders Submitting More Than One Bid 
 

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.  
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms 
by reference. 
 
• The bid submitted for letting item        contains the Form A disclosures or Certification Statement and the Form B 
 disclosures.  The following letting items incorporate the said forms by reference: 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code (30 
ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information and 
potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of the 
publicly available contract file.  This Form A must be completed for bids in excess of $10,000, and for all open-ended 
contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of 
the requirements set forth in Form A.  See Disclosure Form Instructions. 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1.  Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in terms 
of ownership or distributive income share in excess of 5%, or an interest which has a value of more than $106,447.20 (60% 
of the Governor’s salary as of 3/1/09). (Make copies of this form as necessary and attach a separate Disclosure Form 
A for each individual meeting these requirements) 
FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share:
 

 stock        sole proprietorship        Partnership      other:  (explain on separate sheet): 
 % or $ value of ownership/distributable income share:      
 

2.  Disclosure of Potential Conflicts of Interest.   Check  “Yes”  or  “No”  to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages and 
describe. 
 
 (a)  State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 

      If your answer is yes, please answer each of the following questions. 
 

1. Are you currently an officer or employee of either the Capitol Development Board or the Illinois Toll 
Highway Authority?        Yes       No __ 
 

2. Are you  currently appointed to or  employed by  any agency  of the  State of Illinois?  If you are 
      currently appointed to or employed by any agency of the State of Illinois, and your annual salary 

exceeds $106,447.20,  (60% of the Governor’s salary as of  3/1/09)  provide  the name the State 
agency for which you are employed and your annual salary. ___________________________ 
___________________________________________________________________________ 
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3. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 

salary exceeds $106,447.20,  (60% of the Governor’s salary as of  3/1/09) are you entitled to receive 
(i)  more than  7 1/2%  of  the  total  distributable income  of your firm, partnership,  association or  
corporation, or (ii) an amount in excess of the salary of the Governor? Yes       No __ 
 

4. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds $106,447.20,  (60% of the Governor’s salary as of  3/1/09) are  you and your spouse 
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income 
of your firm, partnership, association or corporation, or  (ii)  an amount in excess of 2 times the   
salary of the Governor?       Yes       No __ 

_______________________________________________________________________________________ 
(b)  State employment of spouse, father, mother, son, or daughter, including contractual employment for services 

in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 
 
  1.  Is your spouse or any minor children currently an officer or employee of the Capitol Development 
       Board or the Illinois Toll Highway Authority?    Yes       No __ 

 
2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 
    of Illinois?  If your spouse or minor children  is/are  currently appointed to  or employed  by any  
    agency of the  State of  Illinois, and  his/her  annual salary exceeds  $106,447.20,  (60%  of the    
    Governor’s salary as of 3/1/09) provide the name of the spouse  and/or  minor children, the name 

                 of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 

3.  If your spouse or any minor children is/are currently appointed to or employed by any agency of the  
    State of Illinois, and  his/her annual salary exceeds  $106,447.20.00,  (60% of the salary of the Governor  

      as of  3/1/09) are you entitled to receive (i) more than 71/2% of the total distributable income of your 
firm,  partnership,  association or  corporation, or  (ii)  an  amount  in  excess  of   the  salary of  the       
Governor?         Yes       No __ 
 

4.  If your spouse or any minor children  are currently appointed  to or employed by any agency of the 
    State of Illinois, and his/her annual salary exceeds $106,447.20, (60% of the Governor’s salary as of  

                 3/1/09)  are you and your spouse or any minor children entitled to receive  (i) more than 15% in the 
                 aggregate of the total distributable income from your firm, partnership, association or corporation, or 
                 (ii) an amount in excess of 2 times the salary of the Governor?   

         Yes       No __ 
___________________________________________________________________________________ 

 (c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
     unit of local  government authorized by the  Constitution of the State of  Illinois or the statutes of the State of  
     Illinois currently or in the previous 3 years.     Yes       No __ 

 ________________________________________________________________________________________ 
 (d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

     son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 

(e) Appointive office; the holding of any appointive government office of the State of Illinois, the United State of 
     America, or any unit of local government authorized by the Constitution of the State of Illinois or  the statues 
     of the State of Illinois, which office entitles the holder to compensation in excess of the expenses incurred in 
     the discharge of that office currently or in the previous 3 years.  Yes       No __ 
________________________________________________________________________________________ 

        (f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
            son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 

________________________________________________________________________________________ 
 

-14-  



 

RETURN WITH BID/OFFER 
 
 (h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,  
      son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (i) Compensated  employment, currently  or in the previous 3  years, by any registered election  or reelection  
      committee registered with the Secretary of State or any county clerk of the State  of Illinois, or any political  
            action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 
            last 2 years by any registered election or re-election committee registered with the Secretary of State or any 

    county clerk of the State of Illinois,  or any political action committee  registered with either the Secretary of 
    State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. 
 

Completed by:                 

 Signature of Individual or Authorized Representative           Date 

 
NOT APPLICABLE STATEMENT 

I have determined that no individuals associated with this organization meet the criteria that would 
require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 
               

 Signature of Authorized Representative           Date 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Procurement Related Information 
Disclosure 

 
Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

Disclosure of the information contained in this Form is required by the  Section 50-35  of the Illinois Procurement  
Act (30 ILCS 500).  This information shall become part of the publicly available contract file. This Form B must 
be completed for bids in excess of $10,000, and for all open-ended contracts. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it 
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with  
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 
     

               

 Signature of Authorized Representative          Date 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such 
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract 
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such 
underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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        Contract No. 62700 
        LAKE County 
        Section (L-2[W,R];6,6A&6EXT)WRS-1 
        Project ESP-866(7) 
        Route FAP 866 
        District 1 Construction Funds 
PART I. IDENTIFICATION 
Dept. Human Rights # _______________________________  Duration of Project:  ________________________________________ 

Name of Bidder:  _____________________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 
TO CONTRACT     

 MINORITY EMPLOYEES TRAINEES  
JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 

CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 
 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS                   
                  

FOREMEN                   
                  

CLERICAL                   
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS                   
                  

TRUCK DRIVERS                   
                  

IRONWORKERS                   
                  

CARPENTERS                   
                  

CEMENT MASONS                   
                  

ELECTRICIANS                   
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS                   
                  

LABORERS,                   
SEMI-SKILLED                   
LABORERS,                   
UNSKILLED                   
                   

TOTAL                   
                                            TABLE C 

TOTAL Training Projection for Contract 
EMPLOYEES TOTAL   *OTHER 

IN EMPLOYEES BLACK HISPANIC MINOR. 
TRAINING M F M F M F M F 

APPRENTICES         
         
ON THE JOB         
TRAINEES         

*Other minorities are defined as Asians (A) or Native Americans (N). 
  Please specify race of each employee shown in Other Minorities column.                                                         BC 1256 (Rev. 12/11/08) 
 

Note:  See instructions on page 2 
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RETURN WITH BID  Contract No. 62700 
  LAKE County 
  Section (L-2[W,R];6,6A&6EXT)WRS-1 
  Project ESP-866(7) 
  Route FAP 866 
  District 1 Construction Funds 
PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 
  The undersigned bidder projects that:  (number) ____________________________________ new hires would be 

recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 
 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 

undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 
 
  The undersigned bidder estimates that (number) _________________________________________ persons will 

be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 
PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 
B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 

submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 
 

BC-1256 (Rev. 12/11/08) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block needs 
to be completed only if revisions are required. 
 
Signature:  ____________________________________________ Title:  ______________________ Date:  _____________ 
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ADDITIONAL FEDERAL REQUIREMENTS 
 
 
In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all 
bidders make the following certifications. 
 
A. By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either 

directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any 
action, in restraint of free competitive bidding in connection with the submitted bid.  This statement 
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the 
United States. 

 
B. CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY: 
 

1. Have you participated in any previous contracts or subcontracts subject to the equal 
opportunity clause.  YES _____  NO _____ 
 

2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of 
OFCC, any Federal agency, or the former President’s Committee on Equal Employment 
Opportunity, all reports due under the applicable filing requirements of those organizations?  
YES _____  NO _____ 
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RETURN WITH BID  Contract No. 62700 
 LAKE County 
  Section (L-2[W,R];6,6A&6EXT)WRS-1 
  Project ESP-866(7) 
  Route FAP 866 
  District 1 Construction Funds 

 
PROPOSAL SIGNATURE SHEET 

 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  
  
(IF AN INDIVIDUAL) Signature of Owner  
 
 Business Address  
  
  

 
   
 Firm Name  
  
 By  
 
(IF A CO-PARTNERSHIP) Business Address  
  
  
 Name and Address of All Members of the Firm: 
    
    
 
    
 
 
 Corporate Name  
 
 By  
  Signature of Authorized Representative 
(IF A CORPORATION)   
   

Typed or printed name and title of Authorized Representative 
 
 
 Attest  

 Signature 
(IF A JOINT VENTURE, USE THIS SECTION   
FOR THE MANAGING PARTY AND THE  Business Address  
SECOND PARTY SHOULD SIGN BELOW)  
 
 
 
 Corporate Name  
 
 By  
(IF A JOINT VENTURE) Signature of Authorized Representative 
 
   
  Typed or printed name and title of Authorized Representative 
   
   
 Attest  

Signature 
 
 Business Address  
  
  
If more than two parties are in the joint venture, please attach an additional signature sheet. 
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Return with Bid Division of Highways 
Proposal Bid Bond 
(Effective November 1, 1992) 

 Item No.       

 Letting Date       

KNOW ALL MEN BY THESE PRESENTS,  That We       

      

as PRINCIPAL, and       

      as SURETY, are 
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount 
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever 
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, 
administrators, successors and assigns. 

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the 
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item 
Number and Letting Date indicated above. 

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time 
and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, 
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents 
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful 
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the 
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays 
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for 
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and 
void, otherwise, it shall remain in full force and effect.  

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding 
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make full 
payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all its 
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by  

their respective officers this        day of        A.D.,      . 

PRINCIPAL SURETY
             

 (Company Name)  (Company Name) 

By   By:  
 (Signature & Title)   (Signature of Attorney-in-Fact) 

Notary Certification for Principal and Surety
STATE OF ILLINOIS,  
County of        

I,        , a Notary Public in and for said County, do hereby certify that 

       and       
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL 
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free 
and voluntary act for the uses and purposes therein set forth. 

Given under my hand and notarial seal this       day of       A.D.      

My commission expires              
  Notary Public 
In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing the proposal and 
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed 
and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 

               
Electronic Bid Bond ID#  Company / Bidder Name  Signature and Title 
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PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 
   
   
   
   
   
   
   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 
 

CONTRACTOR OFFICE COPY OF 
CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
   Contract No. 62700 
   LAKE County 
   Section (L-2[W,R];6,6A&6EXT)WRS-1 
   Project ESP-866(7) 
   Route FAP 866 
   District 1 Construction Funds 
 
 
 
 
 
 

 

 
NOTICE 

 
None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

 

 

NOTICE TO BIDDERS

 
 
1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 

received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., June 12, 2009.  All bids will be gathered, sorted, 
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building 
shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 62700 
   LAKE County 
   Section (L-2[W,R];6,6A&6EXT)WRS-1 
   Project ESP-866(7) 
   Route FAP 866 
   District 1 Construction Funds 

 
 4.41 miles of resurfacing, widening, traffic signals, drainage and intersection improvements on IL 83 
from Wisconsin State line to north of Petite Lake Road to Antioch and Lake Villa. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 
(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 

bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
 
       By Order of the 
       Illinois Department of Transportation 
 
       Gary Hannig,  
 Acting Secretary 



FAP 866 (IL 83) 
Project ESP-0866 (007) 

Section (L-2[W,R]; 6, 6A & 6 EXT) WRS-1 
Lake County 

Contract 62700 
INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 

 
Adopted January 1, 2009 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL 
PROVISIONS. 
 
ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-09) 
 

SUPPLEMENTAL SPECIFICATIONS 
 

Std. Spec. Sec. Page No.
201 Clearing, Tree Removal and Protection………………………………………………………….. 1
205 Embankment  .......................................................................................................................................... 2
251 Mulch  ...................................................................................................................................................... 3
253 Planting Woody Plants  ........................................................................................................................... 4
280 Temporary Erosion Control  .................................................................................................................... 6
443 Reflective Crack Control Treatment ........................................................................................................ 7
502 Excavation for Structures  ....................................................................................................................... 10
503 Concrete Structures  ................................................................................................................................ 11
504 Precast Concrete Structures………………………………………………………………………. 12
505 Steel Structures  ...................................................................................................................................... 13
540 Box Culverts  ........................................................................................................................................... 14
581 Waterproofing Membrane System………………………………………………………………... 15
633 Removing and Reerecting Guardrail and Terminals  ............................................................................... 16
669 Remove and Disposal of Regulated Substances……………………………………………….. 17
672 Sealing Abandoned Water Wells  ............................................................................................................ 18
701 Work Zone Traffic Control and Protection  .............................................................................................. 19
733 Overhead Sign Structures…………………………………………………………………………. 20
783 Pavement Marking and Marker Removal………………………………………………………... 21
801 Electrical Requirements……………………………………………………………………………. 22
805 Electrical Service Installation – Traffic Signals………………………………………………….. 23
836 Pole Foundation…………………………………………………………………………………….. 24
838 Breakaway Devices  ................................................................................................................................ 25
862 Uninterruptable Power Supply…………………………………………………………………….. 26
873 Electric Cable……………………………………………………………………………………….. 28
878 Traffic Signal Concrete Foundation………………………………………………………………. 30

1004 Coarse Aggregates ................................................................................................................................. 31
1008 Structural Steel Coatings………………………………………………………………………….. 32
1010 Finely Divided Materials…………………………………………………………………………… 33
1020 Portland Cement Concrete  ..................................................................................................................... 34
1022 Concrete Curing Materials  ...................................................................................................................... 43
1024 Nonshrink Grout…………………………………………………………………………………….. 44
1042 Precast Concrete Products  ..................................................................................................................... 45
1062 Reflective Crack Control System  ............................................................................................................ 47
1069 Pole and Tower  ...................................................................................................................................... 49
1074 Control Equipment………………………………………………………………………………….. 52
1076 Wie and Cable………………………………………………………………………………………. 57
1081 Materials for Planting  .............................................................................................................................. 58
1083 Elastomeric Bearings  .............................................................................................................................. 60
1094 Overhead Sign Structures…………………………………………………………………………. 61
1101 General Equipment………………………………………………………………………………… 62
1102 Hot-Mix Asphalt Equipment  .................................................................................................................... 63
1106 Work Zone Traffic Control Devices……………………………………………………………….. 64

  



FAP 866 (IL 83) 
Project ESP-0866 (007) 

Section (L-2[W,R]; 6, 6A & 6 EXT) WRS-1 
Lake County 

Contract 62700 
RECURRING SPECIAL PROVISIONS 

 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are 
included by reference: 
 
CHECK SHEET # PAGE NO. 

1 X Additional State Requirements For Federal-Aid Construction Contracts 
(Eff. 2-1-69) (Rev. 1-1-07)  .............................................................................................................. 65

2 X Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93)  .......................................... 67
3 X EEO (Eff. 7-21-78) (Rev. 11-18-80)  ...................................................................................................... 68
4  Specific Equal Employment Opportunity Responsibilities  

Non Federal-Aid Contracts (Eff. 3-20-69) (Rev. 1-1-94)  ................................................................. 78
5  Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 1-1-07)  ........................................................ 83
6  Reserved  ............................................................................................................................................... 88
7  Reserved  ............................................................................................................................................... 89
8  Haul Road Stream Crossings, Other Temporary Stream Crossings, and 

In-Stream Work Pads (Eff. 1-2-92) (Rev. 1-1-98)  ........................................................................... 90
9  Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07)  .......................................... 91

10 X Construction Layout Stakes (Eff. 5-1-93) (Rev. 1-1-07)  ........................................................................ 94
11  Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-07)  ........................................... 97
12  Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 1-1-07)  .......................................................... 99
13  Hot-Mix Asphalt Surface Correction (Eff. 11-1-87) (Rev. 1-1-09)  .......................................................... 103
14 X Pavement and Shoulder Resurfacing (Eff. 2-1-00) (Rev. 1-1-09)  ......................................................... 105
15 X PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (Rev. 1-1-07)  .............................................. 106
16 X Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (Rev. 1-1-07)  ...................................... 108
17  Polymer Concrete (Eff. 8-1-95) (Rev. 1-1-08)  ....................................................................................... 109
18  PVC Pipeliner (Eff. 4-1-04) (Rev. 1-1-07)  .............................................................................................. 111
19 X Pipe Underdrains (Eff. 9-9-87) (Rev. 1-1-07)  ........................................................................................ 112
20 X Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (Rev. 1-1-97)  .................................................... 113
21  Bicycle Racks (Eff. 4-1-94) (Rev. 1-1-07)  .............................................................................................. 117
22  Temporary Modular Glare Screen System (Eff. 1-1-00) (Rev. 1-1-07)  .................................................. 119
23  Temporary Portable Bridge Traffic Signals (Eff. 8-1-03) (Rev. 1-1-07)  ................................................. 121
24  Work Zone Public Information Signs (Eff. 9-1-02) (Rev. 1-1-07)  ........................................................... 123
25  Night Time Inspection of Roadway Lighting (Eff. 5-1-96)  ...................................................................... 124
26  English Substitution of Metric Bolts (Eff. 7-1-96)  ................................................................................... 125
27  English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03)  ..................................... 126
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAP Route 866, Project ESP-0866 (007), Section (L-2[W,R]; 6, 6A &6 EXT) 
WRS-1, County: Lake and in case of conflict with any part or parts of said Specifications, the 
said Special Provisions shall take precedence and shall govern. 
 

 
FAP 866 (Illinois Route 83) 

Project ESP-0866 (007) 
Wisconsin State Line to North of Petite Lake Road 

Section (L-2[W,R]; 6, 6A &6 EXT) WRS-1 
County: Lake 

Contract No.: 62700 
 

 
LOCATION OF PROJECT 
 
The project begins on the centerline of Illinois Route 83 at the Wisconsin State Line and extends 
Southerly for a distance of 23,283 feet (4.410 miles) to north of Petite Lake Road and there 
terminates. The project is located in the Villages of Antioch and Lake Villa and in unincorporated 
Lake County. 
 
 
DESCRIPTION OF PROJECT 
 
The Project consists of roadway widening, and resurfacing and includes retaining walls; earth 
excavation and embankment; combination concrete curb and gutter; sidewalk; hot-mix asphalt 
and aggregate shoulders; hot-mix asphalt pavement widening, milling and resurfacing; open 
and enclosed drainage improvements; traffic signals and interconnection; guardrail; pavement 
marking; landscaping; and all incidental and collateral work necessary to complete the project 
as shown on the plans and as described herein. 
 
 
WORK WITHIN THE LIMITS OF THE VILLAGE OF ANTIOCH 
 
The Village of Antioch will be conducting various events during the period of construction. The 
Contractor shall coordinate his work with the Village to provide full street use during these 
events. The events in question will be discussed at the Pre-construction Conference. 
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COMPLETION DATE PLUS GUARANTEED WORKING DAYS 
Effective:  September 30, 1985  Revised:   January 1, 2007 
 
Revise Article 108.05 (b) of the Standard Specifications as follows: 
 

"When a completion date plus working days is specified, the Contractor shall complete all 
contract items and safely open all roadways to traffic by 11:59 PM on October 31, 2010 
except as specified herein. 

 
The Contractor will be allowed to complete all clean-up work and punch list items within 15 
working days after the completion date for opening the roadway to traffic.  Under 
extenuating circumstances the Engineer may direct that certain items of work, not affecting 
the safe opening of the roadway to traffic, may be completed within the working days 
allowed for clean up work and punch list items.  Temporary lane closures for this work may 
be allowed at the discretion of the Engineer. 

 
Article 108.09 of the Standard Specifications or the Special Provision for Failure to 
Complete the Work on Time, if included in this contract, shall apply to both the completion 
date and the number of working days. 
 
 

RESTRICTION ON WORKING DAYS AFTER A COMPLETION DATE 
Effective: January 21, 2003     Revised:  January 1, 2007 
 
All temporary lane closures during the period governed by working days after a completion date 
will not be permitted during the hours of 5:00 a.m. to 9:00 a.m. and 3:00 p.m. to 6:00 p.m. 
Monday through Friday. 
 
All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting 
hours listed above.  Also, these signs should be taken down within one-half (1/2) hour after the 
closure is removed. 
 
Failure to Open Traffic Lanes to Traffic: Should the Contractor fail to completely open and keep 
open all the traffic lanes to traffic in accordance with the limitations specified above, the 
Contractor shall be liable and shall pay to the Department the amount of $250 per lane blocked, 
not as a penalty but as liquidated and ascertained damages, for each and every 15 minute 
interval or a portion thereof that a lane is blocked outside the allowable time limitations.  The 
Department may deduct such damages from any monies due the Contractor.  These damages 
shall apply during the period governed by working days after a completion date and any 
extensions of that contract time. 

 
 

LANE CLOSURE RESTRICTIONS 
No permanent lane closures will be permitted between November 1, 2009 and February 28, 
2010. Daytime lane closures may be allowed at the discretion of the Engineer. 
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RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) (BDE) 
Effective:  December 1, 1986     Revised:  January 1, 2006 
 
Description.  Railroad Protective Liability and Property Damage Liability Insurance shall be 
carried according to Article 107.11 of the Standard Specifications, expect the limits shall be a 
minimum of $5,000,000 combined single limit per occurrence for bodily injury liability and 
property damage liability with an aggregate limit of $10,000,000 over the life of the policy.  A 
separate policy is required for each railroad unless otherwise noted. 
 
 NUMBER & SPEED OF NUMBER & SPEED OF 
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS 
At IL 83 in Antioch 
 
Wisconsin Central, Ltd and its Parents 20 trains/day @ 60mph 24 trains/day @  
17641 S. Ashland Ave   (Used by METRA)        45 mph 
Homewood, IL. 60430 
 
DOT/AAR No.:  689 751X RR Mile Post:  56.04 
RR Division:  Chicago RR Sub-Division:  Waukesha 
 
For Freight/Passenger Information Contact:  John Henriksen Phone:  708-332-3557  
For Insurance Information Contact:  Jacqueline Moder Phone:  715-345-2501  
 
At Grass Lake Rd in Lake Villa 
 
Wisconsin Central, Ltd and its Parents 20 trains/day @ 60mph 24 trains/day @  
17641 S. Ashland Ave   (Used by METRA)        45 mph 
Homewood, IL. 60430 
 
DOT/AAR No.:  689 739R RR Mile Post:  53.03 
RR Division:  Chicago RR Sub-Division:  Waukesha 
 
For Freight/Passenger Information Contact:  John Henriksen Phone:  708-332-3557  
For Insurance Information Contact:  Jacqueline Moder Phone:  715-345-2501 
 
Approval of Insurance.  The original and one certified copy of each required policy shall be 
submitted to the following address for approval: 
 
Illinois Department of Transportation 
Bureau of Design and Environment 
2300 South Dirksen Parkway, Room 326 
Springfield, Illinois 62764 
 
The Contractor will be advised when the Department has received approval of the insurance 
from the railroad(s). Before any work begins on railroad right-of-way, the Contractor shall submit 
to the Engineer evidence that the required insurance has been approved by the railroad(s). The 
Contractor shall also provide the Engineer with the expiration date of each required policy. 
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Basis of Payment. Providing Railroad Protective Liability and Property Damage Liability 
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE 
LIABILITY INSURANCE. 
 
 
MAINTENANCE OF ROADWAYS 
Effective:  September 30, 1985  Revised:  November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the 
improvement.  This normal maintenance shall include all repair work deemed necessary by the 
Engineer, but shall not include snow removal operations.  Traffic control and protection for 
maintenance of roadways will be provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
 
 
STATUS OF UTILITIES TO BE ADJUSTED 
 
The following Utility Companies will be involved in the project. Their anticipated work and 
estimated time of start and completion of relocation are the following: 
 
Name of Utility          Type  Description of work and proposed  
     Schedule 
 
ComEd             Overhead Electric  Existing power pole lines have been 

 relocated 
 
Ameritech             Overhead Telephone  Existing Phone poles have been relocated 

 
Ameritech  Underground Telephone Existing underground telephone  

ducts have been relocated 
 
Village Of Antioch Water Main   Necessary water main relocation is 
       Included in this contract. 
 
Northern Illinois Underground Natural  Existing gas line located east of the existing   
Gas Company Gas pavement. The line has been relocated from 

 Grass Lake Road to Station 282+00.   
 
AT&T Broadband Overhead Cable  Existing cable service is located near the 

existing east right of way, on joint poles with 
Ameritech. The cable has been relocated. 

 
The above represents the best information available to the Department and is included for the 
convenience of the bidder. The applicable portions of Articles 105.07 and 107.31 of the 
Standard Specifications shall apply. 
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POROUS GRANULAR EMBANKMENT, SUBGRADE 
Effective:  September 30, 1985     Revised:   August 1, 2008 
 
This work consists of furnishing, placing, and compacting porous granular material to the lines and 
grades shown on the plans or as directed by the Engineer in accordance with applicable portions 
of Section 207 of the Standard Specifications.  The material shall be used as a bridging layer over 
soft, pumpy, loose soil and for placing under water and shall conform with Article 1004.05 of the 
Standard Specifications except the gradation shall be as follows: 
 

1.  Crushed Stone, Crushed Blast Furnace Slag, and Crushed Concrete 
 
 Sieve Size Percent Passing 
  *6 in. (150 mm) 97 ± 3 
  *4 in. (100 mm) 90 ± 10
     
   2 in. (50 mm) 45 ± 25 
   No. 200 (75 µm)   5 ± 5 
 

2.  Gravel** and Crushed Gravel 
 
 Sieve Size Percent Passing 
 *6 in. (150 mm) 97 ± 3 
 *4 in. (100 mm) 90 ± 10 
   2 in. (50 mm) 55 ± 25 
 No. 4 (4.75 mm) 30 ± 20 
 No. 200 (75 µm)   5 ± 5 
 

* For undercut greater than18 inches (450 mm) the percent passing the 6 inch (150 mm) 
sieve may be 90 ± 10 and the 4 inch (100 mm) sieve requirements eliminated. 

 
** Not to be used in 30 or 40 year extended life concrete pavement or extended life 
bituminous concrete pavement (full depth). 

 
The porous granular material shall be placed in one lift when the total thickness to be placed is 2 
feet (600 mm) or less or as directed by the Engineer.  Each lift of the porous granular material 
shall be rolled with a vibratory roller meeting the requirements of Article 1101.01(g) of the 
Standard Specifications to obtain the desired keying or interlock and compaction.  The Engineer 
shall verify that adequate keying has been obtained. 
 
A 3 inch (75 mm) nominal thickness top lift of capping aggregate having a gradation of CA 6 will 
be required when Aggregate Subgrade is not specified in the contract and Porous Granular 
Embankment, Subgrade will be used under the pavement and shoulders.  Capping aggregate will 
not be required when embankment meeting the requirements of Section 207 of the Standard 
Specifications or granular subbase is placed on top of the porous granular material. 
 
Construction equipment not necessary for the completion of the replacement material will not be 
allowed on the undercut areas until completion of the recommended thickness of the porous 
granular embankment subgrade. 
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Full depth subgrade undercut should occur at limits determined by the Engineer.  A transition 
slope to the full depth of undercut shall be made outside of the undercut limits at a taper of 1 foot 
(300 mm) longitudinal per 1 inch (25 mm) depth below the proposed subgrade or bottom of the 
proposed aggregate subgrade when included in the contract. 
 
Method of Measurement.  This work will be measured for payment in accordance with Article 
207.04 of the Standard Specifications.  When specified on the contract, the theoretical elevation of 
the bottom of the aggregate subgrade shall be used to determine the upper limit of Porous 
Granular Embankment, Subgrade.  The volume will be computed by the method of average end 
areas. 
 
Basis of Payment.  This work shall be paid for at the contract unit price per cubic yard (cubic 
meter) for POROUS GRANULAR EMBANKMENT, SUBGRADE. 
 
The Porous Granular Embankment, Subgrade shall be used as field conditions warrant at the time 
of construction.  No adjustment in unit price will be allowed for an increase or decrease in 
quantities from the estimated quantities shown on the plans. 
 
 
AGGREGATE SUBGRADE, 12" (300 MM) 
Effective:  May 1, 1990    Revised:   August 1, 2008 
 
This work shall be done in accordance with the applicable portions of Section 207 of the 
Standard Specifications.  The material shall conform to Article 1004.05 of the Standard 
Specifications except as follows: 
 

1. Crushed Stone, Crushed Blast Furnace Slag, and Crushed Concrete will be permitted.  
Steel slag and other expansive materials as determined through testing by the 
Department will not be permitted. 

 
Sieve Size Percent Passing 

6 in. (150 mm) 97 ± 3 
4 in. (100 mm) 90 ± 10 
2 in. (50 mm) 45 ± 25 

No. 200 (75 µm) 5 ± 5 
 

2. Gravel* and Crushed Gravel 
 

Sieve Size Percent Passing 
6 in. (150 mm) 97 ± 3 
4 in. (100 mm) 90 ± 10 
2 in. (50 mm) 55 ± 25 

No. 4 (4.75 mm) 30 ± 20 
No. 200 (75 µm) 5 ± 5 

 
3. Crushed Concrete with Bituminous Materials** 
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Sieve Size Percent Passing 
6 in. (150 mm) 97 ± 3 
4 in. (100 mm) 90 ± 10 
2 in. (50 mm) 45 ± 25 

No. 4 (4.75 mm) 20 ± 20 
No. 200 (75 µm) 5 ± 5 

 
* Not to be used in 30 or 40 year extended life concrete pavement or extended life 
bituminous concrete pavement (full depth). 
 
** The Bituminous material shall be separated and mechanically blended with the 
crushed concrete so that the bituminous material does not exceed 40% of the final 
products.  The top size of the bituminous material in the final product shall be less than 4 
inches (100 mm) and shall not contain more than 10.0% steel slag RAP or any material 
that is considered expansive by the Department. 

 
The Aggregate subgrade shall be placed in two lifts consisting of a 9 inch (225 mm) and 
variable nominal thickness lower lift and a 3 inch (75 mm) nominal thickness top lift of capping 
aggregate having a gradation of CA 6.  The CA 6 may be blended as follows.  The bituminous 
materials shall be separated and mechanically blended with interlocking feeders with crushed 
concrete or natural aggregate, in a manner that the bituminous material does not exceed 40% of 
the final product.  This process shall be approved by the engineer prior to start of production.  
The top side of the bituminous material in the final products shall be less than 1 ½ inches (37.5 
mm) and shall not contain any material considered expansive by the department.  Reclaimed 
Asphalt Pavement (RAP) (having a maximum of 10% steel slag RAP) meeting the requirements 
of Section 1031 and having 100% passing the 1 ½ inches (37.5 mm) sieve and well graded 
down through fines may also be used as capping aggregate.  IDOT testing of the RAP material 
will be used in determining the percent of steel slag RAP or Expansive Material.  When the 
contract specifies that an aggregate subbase is to be placed on the Aggregate Subgrade, the 3 
inches (75 mm) of capping aggregate will be eliminated.  A vibratory roller meeting the 
requirements of Article 1101.01(g) of the Standard Specifications shall be used to roll each lift of 
material to obtain the desired keying or interlock and necessary compaction.  The Engineer will 
verify that adequate keying has been obtained. 
 
When a recommended remedial treatment for unstable subgrades is included in the contract, 
the lower lift of Aggregate Subgrade may be placed simultaneously with the material for Porous 
Granular Embankment, Subgrade when the total thickness to be placed is 2 feet (600 mm) or 
less. 
 
Method of Measurement. 
 
Contract Quantities. Contract quantities shall be in accordance with Article 202.07 of the 
Standard Specifications. 
 
Measured Quantities.  Aggregate Subgrade, 12” will be measured in place and the area 
computed in square yards (square meters). 
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Basis of Payment.  This work will be paid for at the contract unit price per square yard (square 
meter) for AGGREGATE SUBGRADE, 12" (AGGREGATE SUBGRADE, 300 mm). 
 
 
STORM SEWER ADJACENT TO OR CROSSING WATER MAIN  
Effective: February 1, 1996     Revised: January 1, 2007 
 
This work consists of constructing storm sewer adjacent to or crossing a water main, at the 
locations shown on the plans.  The material and installation requirements shall be according to 
the latest edition of the “Standard Specifications for Water and Sewer Main Construction in 
Illinois”, and the applicable portions of Section 550 of the Standard Specifications; which may 
include concrete collars and encasing pipe with seals if required. 
 
Pipe materials shall meet the requirements of Sections 40 and 41-2.01 of the “Standard 
Specifications for Water and Sewer Main Construction in Illinois”, except PVC pipe will not be 
allowed.  Ductile-Iron pipe shall meet the minimum requirements for Thickness Class 50. 
 
Encasing of standard type storm sewer, according to the details for “Water and Sewer 
Separation Requirements (Vertical Separation)” in the “STANDARD DRAWINGS” Division of 
the “Standard Specifications for Water and Sewer Main Construction in Illinois”, may be used for 
storm sewers crossing water mains. 
 
Basis of Payment: This work will be paid according to Article 550.10 of the Standard 
Specifications, except the pay item shall be STORM SEWER (WATER MAIN 
REQUIREMENTS), of the diameter specified. 
BACKFILLING STORM SEWER UNDER ROADWAY 
Effective:  September 30, 1985     Revised:  July 2, 1994 
 
For storm sewer constructed under the roadway, backfilling methods two and three authorized 
under the provisions of Article 550.07 will not be allowed. 
 
 
CLEANING EXISTING DRAINAGE STRUCTURES 
Effective:  September 30, 1985    Revised:   January 1, 2007 
 
All existing storm sewers, pipe culverts, manholes, catch basins and inlets shall be considered 
as drainage structures insofar as the interpretation of this Special Provision is concerned. When 
specified for payment, the location of drainage structures to be cleaned will be shown on the 
plans. 
 
All existing drainage structures which are to be adjusted or reconstructed shall be cleaned in 
accordance with Article 602.15.  This work will be paid for in accordance with Article 602.16. 
 
All other existing drainage structures which are specified to be cleaned on the plans will be 
cleaned according to Article 602.15. 
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Basis of Payment.  This work will be paid for at the contract unit price each for DRAINAGE 
STRUCTURES TO BE CLEANED, and at the contract unit price per foot (meter) for STORM 
SEWERS TO BE CLEANED. 
 
FRAMES AND LIDS TO BE ADJUSTED (SPECIAL) 
Effective:  August 1, 1995     Revised: November 1, 1996 
 
Add the following to Article 603.09 of the Standard Specifications: 
 
"Removing frames and lids on drainage and utility structures in the pavement prior to milling, 
and adjusting to final grade prior to placing the surface course, will be paid for at the contract 
unit price each for FRAMES AND LIDS TO BE ADJUSTED (SPECIAL). 
 
This work will not be paid for when drainage and utility structures are specified for payment as 
structure reconstruction.” 
 
 
STABILIZED MEDIAN SURFACE 
Effective:  September 30, 1985  Revised:  January 1, 2007 
 
This work consists of constructing stabilized median surface in accordance with typical drawings 
and details included in the plans and Section 355 of the Standard Specifications, except that all 
references to "Base Course" in said specifications shall be interpreted to mean "Median 
Surface."  Hot-Mix Asphalt Surface Course, Mix C, N50, meeting the requirements of Section 
406 of the Standard Specifications shall be used for the top lift [2 inch (50 mm) nominal 
thickness]. 
 
Method of Measurement.  The median surface shall be measured in accordance with the 
requirements of Article 355.10 of the Standard Specifications. 
 
Basis of Payment.  This work will be paid for at the contract unit price per square yard (square 
meter) for Stabilized Median Surface. 
 
 
EPOXY COATING ON REINFORCEMENT (DISTRICT ONE) 
Effective: January 1, 2007 
 
For work outside the limits of bridge approach pavement, all references in the Highway 
Standards and Standard Specifications for reinforcement, dowel bars, tie bars and chair 
supports for pavement, shoulders, curb, gutter, combination curb and gutter and median shall 
be epoxy coated, unless noted on the plan. 
 
 
FINE AGGREGATE FOR HOT-MIX ASPHALT (HMA) (DISTRICT ONE) 
Effective: May 1, 2007 
 
Revise Article 1003.03 (c) to read: 
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 “Gradation. The fine aggregate gradation for all HMA shall be FA1, FA 2, FA 20, or FA 
21.  When Reclaimed Asphalt Pavement (RAP) is incorporated in the HMA design, the use of 
FA 21 Gradation will not be permitted. 
 
 
TEMPERATURE CONTROL FOR CONCRETE PLACEMENT (DISTRICT ONE) 
Effective: May 1, 2007 
 
Delete the second and third sentences of the second paragraph of Article 1020.14(a) of the 
Standard Specifications.  
 
 
USE OF RAP (DIST 1) 
Effective:  January 1, 2007    Revised:   January 7, 2009 
 
In Article 1030.02(g) of the Standard Specifications, delete the last sentence of the first 
paragraph in (Note 2). 
 
Revise Section 1031 of the Standard Specifications to read: 
 

“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT 
 

1031.01 Description.  Reclaimed asphalt pavement (RAP) results from the cold milling or 
crushing of an existing hot-mix asphalt (HMA) pavement.  The Contractor shall supply written 
documentation that the RAP originated from routes or airfields under federal, state, or local 
agency jurisdiction.  The contractor can also request that a processed pile be tested by the 
Department to determine the aggregate quality. 

 
1031.02 Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles 

meeting one of the following definitions.  No additional RAP shall be added to the pile after the 
pile has been sealed.  Stockpiles shall be sufficiently separated to prevent intermingling at the 
base.  Stockpiles shall be identified by signs indicating the type and size as listed below (i.e. 
“Homogenous Surface”). 

 
Prior to milling or removal of an HMA pavement, the Contractor may request the District to 

provide verification of the existing mix composition to clarify appropriate stockpile. 
 
(a) Homogeneous.  Homogeneous RAP stockpiles shall consist of RAP from Class I, 

Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures and represent:  
1) the same aggregate quality, but shall be at least C quality; 2) the same type of 
crushed aggregate (either crushed natural aggregate, ACBF slag, or steel slag); 
3) similar gradation; and 4) similar asphalt binder content.  If approved by the Engineer, 
combined single pass surface/binder millings may be considered “homogenous” with a 
quality rating dictated by the lowest coarse aggregate quality present in the mixture. 
 

(b) Conglomerate 5/8.  Conglomerate 5/8 RAP stockpiles shall consist of RAP from Class I, 
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures.  The coarse 
aggregate in this RAP shall be crushed aggregate and may represent more than one  
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aggregate type and/or quality but shall be at least C quality.  This RAP may have an 
inconsistent gradation and/or asphalt binder content prior to processing.  All 
conglomerate 5/8 RAP shall be processed prior to testing by crushing to where all RAP 
shall pass the 5/8 in. (16 mm) or smaller screen.  Conglomerate 5/8 RAP stockpiles shall 
not contain steel slag or other expansive material as determined by the Department. 
 

(c) Conglomerate 3/8.  Conglomerate 3/8 RAP stockpiles shall consist of RAP from Class I, 
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures.  The coarse 
aggregate in this RAP shall be crushed aggregate and may represent more than one 
aggregate type and/or quality but shall be at least B quality.  This RAP may have an 
inconsistent gradation and/or asphalt binder content prior to processing.  All 
conglomerate 3/8 RAP shall be processed prior to testing by crushing to where all RAP 
shall pass the 3/8 in (9.5 mm) or smaller screen.  Conglomerate 3/8 RAP stockpiles shall 
not contain steel slag or other expansive material as determined by the Department. 
 

(d) Conglomerate Variable Size.  Conglomerate variable size RAP shall consist of RAP from 
Class I, Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures.  The coarse 
aggregate in this RAP shall be crushed aggregate and may represent more than one 
aggregate type and/or quality but shall be at least B quality.  This RAP may have an 
inconsistent gradation and/or asphalt binder content prior to processing.  All 
conglomerate variable size RAP shall be processed prior to testing by crushing and 
screening to where all RAP is separated into various sizes.  All the conglomerate 
variable size RAP shall pass the 3/4 in. (19 mm) screen and shall be a minimum of two 
sizes.  Conglomerate variable size RAP stockpiles shall not contain steel slag or other 
expensive material as determined by the Department. 

 
(e) Conglomerate “D” Quality (DQ).  Conglomerate DQ RAP stockpiles shall consist of RAP 

from Class I, Superpave (High or Low ESAL), HMA (High or Low Esal), or equivalent 
mixtures.  The coarse aggregate in this RAP may be crushed or round but shall be at 
least D quality.  This RAP may have an in consistent gradation and/or asphalt binder 
content.  Conglomerate DQ Rap stockpiles shall not contain steel slag or other 
expansive material as determined by the Department. 

 
(f) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile 

categories listed above shall be classified as “Non-Quality”. 
 

RAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt, 
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be 
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.  Sheet 
asphalt shall be stockpiled separately. 

 
1031.03 Testing.  When used in HMA, the RAP shall be sampled and tested either during 

or after stockpiling. 
 
For testing during stockpiling, washed extraction samples shall be run at the minimum 

frequency of one sample per 500 tons (450 metric tons) for the first 2000 tons 
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter.  A minimum of 
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons). 
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For testing after stockpiling, the Contractor shall submit a plan for approval to the District 
proposing a satisfactory method of sampling and testing the RAP pile either in-situ or by 
restockpiling.  The sampling plan shall meet the minimum frequency required above and detail 
the procedure used to obtain representative samples throughout the pile for testing. 

 
Before extraction, each field sample shall be split to obtain two samples of test sample size.  

One of the two test samples from the final split shall be labeled and stored for Department use.  
The Contractor shall extract the other test sample according to Department procedure.  The 
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor 
test results. 

 
(a) Testing Conglomerate 3/8 and Conglomerate Variable Size.  In addition to the 

requirements above, conglomerate 3/8 and variable size RAP shall be tested for 
maximum theoretical specific gravity (Gmm) at a frequency of one sample per 500 tons 
(450 metric tons) for the first 2000 tons (1800 metric tons) and one sample per 
2000 tons (1800 metric tons) thereafter.  A minimum of five tests shall be required for 
stockpiles less than 4000 tons (3600 metric tons). 
 

(b) Evaluation of Test Results.  All of the extraction results shall be compiled and averaged 
for asphalt binder content and gradation and, when applicable Gmm.  Individual extraction 
test results, when compared to the averages, will be accepted if within the tolerances 
listed below. 

 

Parameter Homogeneous/  
Conglomerate Conglomerate “D” Quality 

1 in. (25 mm)  ± 5 % 
3/4 in. (19mm)   
1/2 in. (12.5mm) ± 8 % ± 15 % 
No. 4 (4.75 mm) ± 6 % ± 13 % 
No. 8 (2.36 mm) ±5 %  
No. 16 (1.18 mm)  ± 15 % 
No. 30 (600 µm) ± 5. %  
No. 200 (75 µm) ± 2.0 %  ± 4.0 % 
Asphalt Binder ± 0.4 % 1/ ± 0.5 % 
Gmm 
Gmm 

±0.02 % 2/ 
±0.03 % 3/ 

 

 
1/ The tolerance for conglomerate 3/8 shall be ± 0.3 %. 

 
2/ Applies only to conglomerate 3/8.  When variation of the Gmm exceeds the ± 0.02 % 

tolerance, a new conglomerate 3/8 stockpile shall be created which will also require 
an additional mix design. 

 
3/ Applies only to conglomerate variable size.  When variation of the Gmm  exceeds the 

± 0.03 tolerance, a new conglomerate variable size stockpile shall be created which 
will also require an additional mix design. 
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If more than 20 percent of the individual sieves are out of the gradation tolerances, or if 
more than 20 percent of the asphalt binder content test results fall outside the 
appropriate tolerances, the RAP shall not be used in HMA unless the RAP representing 
the failing tests is removed from the stockpile.  All test data and acceptance ranges shall 
be sent to the District for evaluation. 
 
With the approval of the Engineer, the ignition oven may be substituted for extractions 
according to the Illinois Test Procedure, “Calibration of the Ignition Oven for the Purpose 
of Characterizing Reclaimed Asphalt Pavement (RAP)”. 
 

1031.04 Quality Designation of Aggregate in RAP.  The quality of the RAP shall be set 
by the lowest quality of coarse aggregate in the RAP stockpile and are designated as follows. 

 
(a) RAP from Class I, Superpave (High ESAL), or HMA (High ESAL) surface mixtures are 

designated as containing Class B quality coarse aggregate. 
 

(b) RAP from Superpave (Low ESAL)/HMA (Low ESAL) IL-19.0L binder and IL-9.5L surface 
mixtures are designated as Class D quality coarse aggregate. 
 

(c) RAP from Class I, Superpave (High ESAL), or HMA (High ESAL) binder mixtures, 
bituminous base course mixtures, and bituminous base course widening mixtures are 
designated as containing Class C quality coarse aggregate. 
 

(d) RAP from bituminous stabilized subbase and BAM shoulders are designated as 
containing Class D quality coarse aggregate. 
 

1031.05 Use of RAP in HMA.  The use of RAP in HMA shall be as follows. 
 
(a) Coarse Aggregate Size.  The coarse aggregate in all RAP shall be equal to or less than 

the nominal maximum size requirement for the HMA mixture to be produced. 
 

(b) Steel Slag Stockpiles.  RAP stockpiles containing steel slag or other expansive material, 
as determined by the Department, shall be homogeneous and will be approved for use 
in  HMA (High ESAL and Low ESAL) surface mixtures only. 
 

(c) Use in HMA Surface Mixtures (High and Low ESAL).  RAP stockpiles for use in HMA 
surface mixtures (High and Low ESAL) shall be either homogeneous or conglomerate 
3/8 or variable size in which the coarse aggregate is Class B quality or better. 

 
(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base 

Course Widening.  RAP stockpiles for use in HMA binder mixtures (High and Low 
ESAL), HMA base course, and HMA base course widening shall be homogeneous, 
conglomerate 5/8, or conglomerate 3/8, conglomerate variable size, in which the coarse 
aggregate is Class C quality or better. 
 

(e) Use in Shoulders and Subbase.  RAP stockpiles for use in HMA shoulders and stabilized 
subbase (HMA) shall be homogeneous, conglomerate 5/8, conglomerate 3/8, 
conglomerate variable size, or conglomerate DQ. 
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      (f) The use of RAP shall be a contractor’s option when constructing HMA in all contracts.  
 When the contractor chooses the RAP option, the percentage of RAP shall not exceed 
the amounts indicated in the table for a given N Design. 
 

 
Max Mix Rap Percentage 

 
HMA Mixtures 1/ 3/ Maximum % Rap 

Ndesign Binder/Leveling 
Binder 

Surface Polymer Modified 

30 30/40 2/ 30 10 
50 25/40 2/ 15/25 2/ 10 
70 25/30 2/ 10/20 2/ 10 
90 10/15 2/ 10/15 2/ 10 

105 10/15 2/ 10/15 2/ 10 
 

1/ For HMA Shoulder and Stabilized Sub-Base (HMA) N-30, the amount of  RAP shall not 
 exceed 50% of the mixture. 
 
2/ Value of Max % RAP If 3/8 Rap or conglomerate variable size RAP is  utilized. 
 
3/ When RAP exceeds 20% the AC shall be PG58-22. However, when  RAP exceeds 
20% and is used in full depth HMA pavement the AC shall  be PG58-28. 
 

1031.06 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be constructed 
utilizing RAP material meeting the above detailed requirements. 

 
RAP designs shall be submitted for volumetric verification.  If additional RAP stockpiles are 

tested and found that no more than 20 percent of the results, as defined under “Testing” herein, 
are outside of the control tolerances set for the original RAP stockpile and HMA mix design, and 
meets all of the requirements herein, the additional RAP stockpiles may be used in the original 
mix design at the percent previously verified. 

 
1031.07 HMA Production.  The coarse aggregate in all RAP used shall be equal to or less 

than the nominal maximum size requirement for the HMA mixture being produced. 
 
To remove or reduce agglomerated material, a scalping screen, crushing unit, or 

comparable sizing device approved by the Engineer shall be used in the RAP feed system to 
remove or reduce oversized material.  If material passing the sizing device adversely affects the 
mix production or quality of the mix, the sizing device shall be set at a size specified by the 
Engineer. 

 
If the RAP control tolerances or QC/QA test results require corrective action, the Contractor 

shall cease production of the mixture containing RAP and either switch to the virgin aggregate 
design or submit a new RAP design.  When producing mixtures containing conglomerate 3/8 or 
conglomerate variable size RAP, a positive dust control system shall be utilized.  
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HMA plants utilizing RAP shall be capable of automatically recording and printing the 
following information. 

 
(a) Drier Drum Plants 
  

(1) Date, month, year, and time to the nearest minute for each print. 
 

(2) HMA Mix number assigned by the Department 
 

(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric 
tons)Accumulated weight of dry aggregate (combined or individual) in tons (metric 
tons) to the nearest 0.1 ton (0.1 metric ton) 

 
(4) Accumulated dry weight of RAP in tons (metric tons) to the nearest 0.1 ton (0.1 

metric ton) 
 
(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 0.1 

unit. 
 
(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest 

 0.1 unit. 
 
(7) Residual asphalt binder in the RAP material (per size) as a percent of the total mix to 

the nearest 0.1 unit. 
 
(8) Aggregate and RAP moisture compensators in percent as set on the control panel 

(Required when accumulated or individual aggregate and RAP are printed in wet 
condition). 

 
(b)  Batch Plants 
 
 (1) Date, month, year, and time to the nearest minute for each print. 
 
 (2) HMA mix number assigned by the Department. 
 
 (3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram) 
 
 (4) Mineral filler weight to the nearest pound (kilogram). 
 
 (5) Individual RAP Aggregate weight to the nearest pound (kilogram). 
 
 (6) Virgin asphalt binder weight to the nearest pound (kilogram) 
 

(7) Residual asphalt binder of each RAP size material as a percent of the total mix to the 
nearest 0.1 percent. 
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 The printouts shall be maintained in a file at the plant for a minimum of one year or as 
directed by the Engineer and shall be made available upon request.  The printing system will be 
inspected by the Engineer prior to production and verified at the beginning of each construction 
season thereafter. 

 
1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders.  The use of RAP 

in aggregate surface course and aggregate shoulders shall be as follows. 
 
(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, 

except “Other”.  The testing requirements of Article 1031.03 shall not apply. 
 

(b) Gradation.  One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm) 
sieve.  The RAP material shall be reasonably well graded from coarse to fine.  RAP 
material that is gap-graded or single sized will not be accepted.” 

 
 
HOT MIX ASPHALT – DENSITY TESTING OF LONGITUDINAL JOINTS (D-1) 
Effective: January 1, 2007     Revised: January 8, 2009 
 
Description:  This work shall consist of testing the density of longitudinal joints as part of the 
quality control / quality assurance (QC/QA) of hot-mix asphalt (HMA). This work shall be 
according to Section 1030 of the Standard Specifications except as follows. 
 
Definitions: 
 
Density Test Location:  The station location used for density testing. 
 
Density Test Site:  Individual test site where a single density value is determined. 
 
Density Reading:  A single, one minute nuclear density reading. 
 
Density Value:  The density determined at a given density test site from the average of two 
“density readings”. 
 
Quality Control / Quality Assurance (QC/QA) 
 
1030.05(d) (3) add the following paragraphs:   
 

Longitudinal joint density testing shall be performed at each random “density test 
location”.  Longitudinal joint testing shall be located at a distance equal to the lift 
thickness, or a minimum of two inches, from each pavement edge. For Example, on a 
four inch HMA lift the near edge of the nuclear gauge or core barrel shall be within four 
inches from the edge of pavement. The remaining 3 density test sites shall be equally 
spaced between the two edge readings. Documentation shall indicate whether the joint 
was confined or unconfined.   

 
The joint density value shall be determined using either a correlated nuclear gauge or 
cores.  When using a correlated nuclear gauge, two “density readings” shall be taken at 
the given density test site.  The gauge shall be rotated 180 degrees between “density  
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readings”.  If the two “density readings” are not within 1.5 lb/cu ft (23 kg/cu m) then one 
additional “density reading” shall be taken.  Additional “density readings” taken at a given 
site shall not be allowed to replace the original “density readings” unless an error has 
occurred (i.e. the nuclear gauge was sitting on debris). 
 
1030.05(d) (4)  Replace the density control limits table with the following: 

 
DENSITY CONTROL LIMITS 

Mixture Composition Parameter Individual Test 2/ Minimum  
Unconfined Test 

IL-9.5, IL-12.5 Ndesign ≥ 90 92.0 – 96.0 % 90.0 % 

IL-9.5, IL-9.5L, IL-12.5 Ndesign < 90 92.5 – 97.4 % 90.0 % 

IL-19.0, IL-25.0 Ndesign ≥ 90 93.0 – 96.0 % 90.0 % 

IL-19.0, IL-19.0L, IL-25.0 Ndesign < 90 93.0 – 97.4 % 90.0 % 

All Other Ndesign = 30 93.0 1/ - 97.4 % 90.0 % 

 
1/ 92.0 % when placed as first lift on an unimproved subgrade. 
2/ “Density values” shall meet the “Individual Test” density control limits 

specified herein.  
 
 

TEMPORARY PAVEMENT 
Effective: March 1, 2003     Revised: April 10, 2008 
 
Description.  This work shall consist of constructing a temporary pavement at the locations 
shown on the plans or as directed by the engineer. 
 
The contractor shall use either Portland cement concrete according to Sections 353 and 354 of 
the Standard Specifications or HMA according to Sections 355, 356, 406 of the Standard 
Specifications, and other applicable HMA special provisions as contained herein.  The HMA 
mixtures to be used shall be specified in the plans.  The thickness of the Temporary Pavement 
shall be as described in the plans.  The contractor shall have the option of constructing either 
material type if both Portland cement concrete and HMA are shown in the plans. 
 
Articles 355.08 and 406.11 of the Standard Specifications shall not apply. 
 
The removal of the Temporary Pavement, if required, shall conform to Section 440 of the 
Standard Specification. 
 
Method of Measurement. Temporary pavement will be measured in place and the area 
computed in square yards (square meters). 
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Basis of Payment. This work will be paid for at the contract unit price per square yard (square 
meter) for TEMPORARY PAVEMENT and TEMPORARY PAVEMENT (INTERSTATE). 
 
Removal of temporary pavement will be paid for at the contract unit price per square yard 
(square meter) for PAVEMENT REMOVAL. 
 
 
HOT MIX ASPHALT PAY FOR PERFORMANCE USING PERCENT WITHIN LIMITS (D-1) 
Effective: April 4, 2008    Revised: January 1, 2009 

 
Description:  This special provision describes the procedures used for production, placement 
and payment for hot-mix asphalt (HMA).  This special provision applies to all HMA surface 
mixtures that individually have a minimum quantity of 8,000 tons (7,260 metric tons) and are 
placed at a minimum nominal thickness equal to or greater than 3 times the nominal maximum 
aggregate size.  This work shall be according to the Standard Specifications for Road and 
Bridge Construction except as specified herein. 
 
Delete Articles:  406.06(b), 2nd Paragraph (Temperature requirements) 

406.06 (e) 3rd Paragraph (Pavers speed requirements) 
406.07    (Compaction) 
1030.05(a) (4, 5, 7, 8, 9, & 10) (QC/QA Documents) 
1030.05(d) (2) a.   (Plant Tests) 
1030.05(d) (2) b.  (Dust-to-Asphalt and Moisture Content)  
1030.05(d) (2) d.   (Small Tonnage) 
1030.05(d) (2) f.   (HMA Sampling) 
1030.05(d) (3)   (Required Field Tests) 
1030.05(d) (4)   (Control Limits) 
1030.05(d) (5)   (Control Charts) 
1030.05(d) (6)   (Corrective Action for Required Plant Tests) 
1030.05(d) (7)   (Corrective Action for Field Tests (Density)) 
1030.05(e)    (Quality Assurance by the Engineer) 
1030.05(f)    (Acceptance by the Engineer) 
1030.06(a) (3, 7, 8, & 9): 

 3 (Before start-up…) 
 7 (After an acceptable…) 
 8 (If a mixture…) 
 9 (A nuclear/core…) 

 
The following documents have been added or modified to replace the equivalent documents in 
the current Manual of Test Procedures for Materials. 
 

Existing Replacement (attached) 
ERS - HMA QC/QA Initial Daily Plant & 
Random Samples; Appendix E2 PFP Hot-Mix Asphalt Random Plant Samples 

ERS - Determination of Random Density Test 
Site Locations; Appendix E3 PFP  Random Density Procedure 

ERS - Quality Level Analysis; Appendix E1 PFP Quality Level Analysis 
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Definitions: 
A. Quality Control (QC):  All production and construction activities by the Contractor 

required to achieve the required level of quality.   
 

B. Quality Assurance (QA):  All monitoring and testing activities by the Engineer 
required to assess product quality, level of payment, and acceptability of the product.  
 

C. Percent Within Limits (PWL):  The percentage of material within the quality limits for 
a given quality characteristic. 

 
D. Quality Characteristic:  The characteristics that are evaluated by the Department for 

payment using PWL.  The quality characteristics for this project are field VMA, voids, 
and density.  Field VMA will be calculated using the combined Gsb from the mix 
design 
 

E. Quality Level Analysis (QLA):  QLA is a statistical procedure for estimating the 
amount of product within specification limits. 

 
F. Sublot: The sublot for field VMA and voids will be 1000 tons.  The sublot for density 

will be 1 mile.  If a mixture sublot consists of less than 200 tons or a density sublot 
consists of less than 200 feet, it shall be combined with the previous sublot. 

 
G. Lot:  A lot consists of 10 sublots.  If seven or less sublots remain at the end of 

production of a mixture, the test results for these sublots will be combined with the 
previous lot for evaluation of percent within limits and pay factors. 

 
H. Density Test:  A density test consists of a core taken at a random longitudinal and 

transverse offset. 
 
Pre-production Meeting: 
The Engineer will schedule a pre-production meeting a minimum of seven calendar days prior to 
the start of production.  The HMA QC Plan, test frequencies, random test locations, and 
responsibilities of all parties involved in testing and determining the PWL will be addressed. 
 
Personnel attending the meetings will include the following: 
 

• Resident Engineer 
• District Mixture Control Representative 
• QC Manager 
• Contractor Paving Superintendent 
• Any consultant involved in any part of the HMA sampling or testing on this project 

 
Quality Control (QC) by the Contractor: 
The Contractor’s quality control plan shall include the schedule of testing for both quality 
characteristics and non-quality characteristics required to control the product such as asphalt 
binder and gradation.  The schedule shall include sample location.  The minimum test frequency 
shall not be less than outlined in the Minimum Quality Control Sampling and Testing 
Requirements table below. 
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Minimum Quality Control Sampling and Testing Requirements 

Quality Characteristic Minimum Test 
Frequency Sampling Location 

Mixture Gradation 1/day per QC Plan 
Binder Content 1/day per QC Plan 

Gmm 1/day per QC Plan 
Gmb 1/day per QC Plan 

Density per QC plan per QC Plan 
 
Revise Article 1030.05(d) (4) to read: 
 

“(4)  The QC Manager shall notify the Engineer when corrective action limits are 
exceeded and describe corrective action.   

 
Quality Control Limits 

Characteristic Corrective Action Limit 
Gradation Moving Average of 4 
     ½ inch ± 6 % 
     No. 4 ± 5 % 
     No. 8 ± 5 % 
     No. 30 ± 4 % 
     No. 200 ± 1.5 % 
Voids ± 1.2 % 
Field VMA - 0.7 % or + 2.0 % from Spec Limit 
Dust/AC Ratio Min.   0.6  -  Max 1.2 
HMA Moisture Content Max 0.3%” 

 
Initial Production Testing:    Three way splits will occur on the first two sublots of a given 
mixture.  The Contractor and Engineer’s laboratory shall each run a split and the third portion 
will be retained for potential dispute resolution.  The Contractor and Engineer’s laboratory shall 
complete all tests and report all results to the Engineer within two working days of sampling.  If a 
test strip is utilized, the comparison evaluation may be utilized on the test strip samples. 
 
The Contractor and Engineer’s test results will be evaluated for acceptable precision limits listed 
in the following table. 
 

Acceptable Limits of Precision 
Test Parameter Limits of Precision 
½ in. (12.5 mm) 5.0 % 
No. 4 (4.75 mm) 5.0 % 
No. 8 (2.36 mm) 3.0 % 
No. 30 (600 µm) 2.0 % 
No. 200 (75 µm) 2.2 % 
Binder Content 0.3% 

Gmm ± 0.026 
Gmb ± 0.030 

Core Density 1.0% 
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Upon approval of the initial production testing, production of sublot 1 shall begin. If the initial 
production testing test results do not meet the acceptable limits of precision, the Contractor and 
Engineer will jointly review the results, check equipment and review the test procedures for all 
testing laboratories to determine if there is an identifiable cause for the discrepancy.  If the 
Department results are acceptable, production of sublot 1 shall then begin. 
 
Quality Assurance (QA) by the Engineer: 
The Engineer will test each sublot for field VMA, voids, dust/ac ratio and density to determine 
payment for each lot. A sublot shall begin once an acceptable test-strip has been completed 
and the AJMF has been determined.  If the test strip is waived, a sublot shall begin with the start 
of production. 
 
Voids, field VMA, and Dust/AC ratio:  The mixture sublot size is 1000 tons.  The Engineer will 
determine the random tonnage and the Contractor shall be responsible for obtaining the sample 
according to the “PFP Hot-Mix Asphalt Random Plant Samples” procedure. 
 
Density: The sublot size for density is one mile.   The Engineer will identify three locations within 
each sublot and the Contractor shall be responsible for obtaining the cores according to the 
“PFP Random Density Procedure”.  The locations will be identified after final rolling and cores 
shall be obtained under the supervision of the Engineer. 
 
Test Results: The Department test results for the first sublot of every lot will be available to the 
Contractor five working days from the time the sublot has been delivered to a Department’s 
Testing Facility or a location designated by the Engineer. Test results for the completed lot will 
be available to the Contractor 14 working days from the time the last sublot has been delivered 
to a Department testing facility or a location designated by the Engineer. 
 
All Department testing will be performed in a qualified laboratory by personnel who have 
successfully completed the Department HMA Level I training. 
 
The Engineer will maintain a complete record of all Department test results.  Copies will be 
furnished upon request. The records will contain, as a minimum, the originals of all Department 
test results and raw data, random numbers used and resulting calculations for sampling 
locations, and quality level analysis calculations.  
 
Dispute Resolution: 
If dispute resolution is necessary, the Contractor shall submit a request in writing within four 
working days of receipt of the results of the quality index analysis for the lot.  The request for 
dispute resolution must include the Contractor’s quality control and, if available, split sample test 
results for the lot.  The Engineer will document receipt of the request.  The Department central 
laboratory will be used for dispute resolution testing. 
 
For density disputes, the Engineer will locate and mark the dispute resolution core locations by 
adding 1.0 ft longitudinally to the location of the original cores tested using the same transverse 
offset. The Engineer will witness the coring process and take possession of the cores and 
submit them to the Department central laboratory for testing.  The Gmm from the original QA test 
results will be used to calculate the new density values. If, in addition to density, either voids or 
field VMA are in dispute for the same lot, the new Gmm value will be used only to calculate the 
new density values for the disputed tests. 
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All dispute resolution results will replace original quality assurance test results. The overall lot 
pay factor and the lot pay adjustment for the lot under dispute resolution will be recalculated. 
 
If the recalculated overall lot pay factor is less than or equal to the original overall lot pay factor, 
all costs associated with completing the dispute resolution sample testing will be borne by the 
Contractor. 
  
If the recalculated overall lot pay factor is greater than the original pay factor, all costs 
associated with completing the dispute resolution sample testing will be borne by the 
Department. 
 
Department central laboratory test costs are as follows: 
 

Test Cost 
Mix Testing $600.00 / sublot 

Core Density $150.00 / sublot 
 
Acceptance by the Engineer and Basis of Payment: 
The Engineer may cease production and reject material produced under the following 
circumstances: 
  

• If the Contractor is not following the approved quality control plan 
• If PWL for any quality characteristic is below 50% for any lot 
• If visible pavement distress occurs such as segregation or flushing 
• If any sublot test exceeds the acceptable limits listed below: 

 
Acceptable Limits 

Parameter Acceptable Range 
Field VMA -1.0 -+3.0% 

Voids 2.0 – 6.0 1/ 

Density: 
IL-9.5, IL-12.5 

IL-4.75, IL-19.0, IL-25.0 
SMA 

 
89.0 – 98.0%  
90.0 – 98.0% 

92.0 – 98.0% 
 

Dust / AC Ratio 0.4 – 1.5 
 

1/ The acceptable range for SMA mixtures shall be 2.0% - 5.0% 
 
Payment will be based on the calculation of the quantity within specification limits for each 
quality characteristic according to the “PFP Quality Level Analysis” document. 
 
For this contract only the contractor minimum pay will be limited to 92% even if the 
calculated final pay is less than 92%. However the contractor will still have the possibility 
of receiving the maximum 103% if the calculated final pay so indicates.  This special 
provision shall only apply to the surface course mixtures. 
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Dust / AC Ratio 
In addition to the PWL on VMA, voids, and density, a monetary deduction will be made using 
the pay adjustment table below for dust/AC ratios that deviate from the 0.6 to 1.2 range. 

 
Dust / AC Pay Adjustment Table 

Range Deduct / sublot 
0.6 ≤ X ≤ 1.2 $0 

0.5 ≤ X < 0.6   or  1.2 < X ≤ 1.4 $1000 

0.4 ≤ X < 0.5   or  1.4 < X ≤ 1.6 $3000 
X < 0.4      or    X  > 1.6  Shall be removed and replaced 

 
 

PFP Hot-Mix Asphalt Random Plant Samples  
Effective:  May 1, 2008 

 
Samples shall be obtained at the frequency specified in the Hot Mix Asphalt Pay for 
Performance Using Percent within Limits special provision. 
 
A. The random plant samples shall be taken at the randomly selected tonnage within a sublot. 

The random tonnage will be determined by the Engineer using the “Random Numbers” 
table as specified herein or an approved software program.  The tonnage shall be 
calculated according to the following: 
 
1. Unless otherwise known, determine the random locations for a tonnage in excess of 

five percent over plan quantity by multiplying the plan quantity tonnage by 1.05 to 
determine an over-projected final quantity. If the over-projected final quantity is not 
achieved, disregard the additional random values. 

 
2. Determine the maximum number of sublots needed for the given mixture by dividing 

the over-projected tonnage calculated above by the sublot size in tons (metric tons). 
This will determine the maximum number of sublots for the given mixture. 

 
3. Multiply the sublot tonnage by a three-digit random number, expressed as a decimal.  

The number obtained (rounded to a whole number) shall be the random sampling 
tonnage within the given sublot. 

 
4. The individual sublot random tonnages shall then be converted to the cumulative 

random tonnages.  This is accomplished by using the following equation for each 
sublot. 

 

nRT)]1n(*)ST[(nCT +−=  

 
Where: n = the sublot number 
 CT = Cumulative tonnage 
 RT = Random tonnage as determined in #3 above 
 ST = Sublot tonnage (typically 1000 tons) 
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B. If the paving is completed for a particular mixture before the specified sampling tonnage for 
the last sublot is achieved, the partial sublot shall be omitted. 

 
C. Plant truck samples shall be taken of the mixture for testing. Two sampling platforms (one 

on each side of the truck) shall be provided for sampling of the mix. In order to obtain a 
representative sample of the entire truck, an equal amount of material shall be taken from 
each quarter point around the circumference of each pile in the truck to obtain a composite 
sample weighing approximately 200lbs. (95 kg). All truck samples shall be obtained by 
using a "D"-handled, square-ended shovel with built-up sides and back (1 to 1-1/2 in. [25 to 
38 mm]).  The sample shall be taken out of the truck containing the random tonnage as 
determined by the Engineer following the procedure described herein.  The sample 
tonnage will be disclosed no more than 30 minutes prior to sampling.  Sampling shall be 
performed by the Contractor under the supervision of the Engineer. 

 
The truck sample shall be divided into three approximately equal size (split) samples by the use 
of an approved mechanical sample splitter. The Engineer will witness all splitting.  Two split 
samples for Department testing shall be placed in Department-approved sample containers 
provided by the Contractor and identified as per the Engineer's direction. The Engineer will gain 
immediate possession of both Department split samples. The Contractor may store, discard, or 
test the remaining split as described in Section 1030 of the Standard Specifications.  However, 
the Contractor must test and provide the sample  

 
D. results in order to initiate the dispute resolution process as described in the Hot Mix Asphalt 

Pay for Performance Special Provision. 
 

Example: 
 
Given: - Plan quantity = 10,000 tons for a given mixture.  -  Sublot = 1000 tons 
(725 metric tons). 
 
1. Determine the over-projected final tonnage. 

 
10,000 tons * 1.05 = 10,500 tons (Note:  Always round up) 
 

2. Determine the maximum number of sublots needed for the project based on the over-
projected tonnage. 

 
10,500 tons/1000 tons = 10.5 (Note:  Always round up)  

Therefore, 11 maximum sublots 
 

3. Obtain random numbers from the table and apply a different random number to each 
sublot. 

 
1000 * 0.546 = 546 
 
1000 * 0.123 = 123 
 

Repeat for each sublot. 
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4. Convert individual tonnage to cumulative job tonnage. 
 

[1 000*(1-1)] + 546 = 546 
 

[1 000*(2-1)] + 123 = 1123 
 

Repeat for each sublot. 
 

The following contains a completed table for the eleven plant random samples: 
 

Lot Sublot Random
Number Number Number

1 0.546 1000 * 0.546 = 546 [1000 * (1-1)] + 546 = 546
2 0.123 1000 * 0.123 = 123 [1000 * (2-1)] + 123 = 1123
3 0.789 1000 * 0.789 = 789 [1000 * (3-1)] + 789 = 2789
4 0.372 1000 * 0.372 = 372 [1000 * (4-1)] + 372 = 3372
5 0.865 1000 * 0.865 = 865 [1000 * (5-1)] + 865 = 4865
6 0.921 1000 * 0.921 = 921 [1000 * (6-1)] + 921 = 5921
7 0.037 1000 * 0.037 = 37 [1000 * (7-1)] +  37 = 6037
8 0.405 1000 * 0.405 = 405 [1000 * (8-1)] + 405 = 7405
9 0.214 1000 * 0.214 = 214 [1000 * (9-1)] + 214 = 8214
10 0.698 1000 * 0.698 = 698 [1000 * (10-1)] + 698 = 9698
11 0.711 1000 * 0.711 = 711 [1000 * (11-1)] + 711 = 10711

1

Tonnage
within Sublot

Cumulative Job
Tonnage
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RANDOM NUMBERS 
 

0.576 0.730 0.430 0.754 0.271 0.870 0.732 0.721 0.998 0.239 
0.892 0.948 0.858 0.025 0.935 0.114 0.153 0.508 0.749 0.291 
0.669 0.726 0.501 0.402 0.231 0.505 0.009 0.420 0.517 0.858 
0.609 0.482 0.809 0.140 0.396 0.025 0.937 0.301 0.253 0.761 
0.971 0.824 0.902 0.470 0.997 0.392 0.892 0.957 0.040 0.463 
0.053 0.899 0.554 0.627 0.427 0.760 0.470 0.040 0.904 0.993 
0.810 0.159 0.225 0.163 0.549 0.405 0.285 0.542 0.231 0.919 
0.081 0.277 0.035 0.039 0.860 0.507 0.081 0.538 0.986 0.501 
0.982 0.468 0.334 0.921 0.690 0.806 0.879 0.414 0.106 0.031 
0.095 0.801 0.576 0.417 0.251 0.884 0.522 0.235 0.389 0.222 
0.509 0.025 0.794 0.850 0.917 0.887 0.751 0.608 0.698 0.683 
0.371 0.059 0.164 0.838 0.289 0.169 0.569 0.977 0.796 0.996 
0.165 0.996 0.356 0.375 0.654 0.979 0.815 0.592 0.348 0.743 
0.477 0.535 0.137 0.155 0.767 0.187 0.579 0.787 0.358 0.595 
0.788 0.101 0.434 0.638 0.021 0.894 0.324 0.871 0.698 0.539 
0.566 0.815 0.622 0.548 0.947 0.169 0.817 0.472 0.864 0.466 
0.901 0.342 0.873 0.964 0.942 0.985 0.123 0.086 0.335 0.212 
0.470 0.682 0.412 0.064 0.150 0.962 0.925 0.355 0.909 0.019 
0.068 0.242 0.777 0.356 0.195 0.313 0.396 0.460 0.740 0.247 
0.874 0.420 0.127 0.284 0.448 0.215 0.833 0.652 0.701 0.326 
0.897 0.877 0.209 0.862 0.428 0.117 0.100 0.259 0.425 0.284 
0.876 0.969 0.109 0.843 0.759 0.239 0.890 0.317 0.428 0.802 
0.190 0.696 0.757 0.283 0.777 0.491 0.523 0.665 0.919 0.146 
0.341 0.688 0.587 0.908 0.865 0.333 0.928 0.404 0.892 0.696 
0.846 0.355 0.831 0.281 0.945 0.364 0.673 0.305 0.195 0.887 
0.882 0.227 0.552 0.077 0.454 0.731 0.716 0.265 0.058 0.075 
0.464 0.658 0.629 0.269 0.069 0.998 0.917 0.217 0.220 0.659 
0.123 0.791 0.503 0.447 0.659 0.463 0.994 0.307 0.631 0.422 
0.116 0.120 0.721 0.137 0.263 0.176 0.798 0.879 0.432 0.391 
0.836 0.206 0.914 0.574 0.870 0.390 0.104 0.755 0.082 0.939 
0.636 0.195 0.614 0.486 0.629 0.663 0.619 0.007 0.296 0.456 
0.630 0.673 0.665 0.666 0.399 0.592 0.441 0.649 0.270 0.612 
0.804 0.112 0.331 0.606 0.551 0.928 0.830 0.841 0.702 0.183 
0.360 0.193 0.181 0.399 0.564 0.772 0.890 0.062 0.919 0.875 
0.183 0.651 0.157 0.150 0.800 0.875 0.205 0.446 0.648 0.685 

 
Note: Always select a new set of numbers in a systematic manner, either horizontally or 

vertically. Once used, the set should be crossed out. 
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PFP Random Density Procedure 
Effective:  May 1, 2008   Revised: January 1, 2009 

 
Density tests (core samples) shall be obtained at the frequency specified in the Hot Mix Asphalt 
Pay for Performance Using Percent within Limits special provision.  The random test locations 
shall be determined as follows: 
 
A.  The beginning station number shall be established daily and the estimated paving distance 

computed for the day’s production.  The total distance paved shall then be subdivided into 
sublots of one mile each. 

 
B.  Three core locations shall be determined for each sublot.  Each core location within the 

sublot shall be determined with two random numbers.  The first random number shall be 
used to determine the longitudinal distance into the one-mile sublot, and the second 
random number shall be used to determine the transverse offset from the left edge of the 
paving lane.  The entire width of the pavement shall be used in calculating transverse 
offset when both edges are confined.  Unconfined edges of pavement shall omit the outer 
1.0 foot from the calculation.  Areas outside the mainline pavement that are paved 
concurrently with the mainline pavement (e.g. three-foot wide left shoulders, driveways) are 
not considered part of the paved mainline mat. 

 
 This example illustrates the determination of the three core locations within a sublot: 
 
 The first mile of pavement consists of a 13.0-foot-wide mat with the left edge unconfined 

and the right edge confined. The random numbers for the longitudinal direction are 0.917, 
0.289, and 0.654. The random numbers for the transverse direction are 0.890, 0.317, and 
0.428. The core locations are determined by multiplying the longitudinal random numbers 
by 5280, and transverse random number by multiplying the width of the paved mat less the 
one, 1.0 foot edge for the left unconfined edge. In this case, the width of the paved mat 
available for coring is 12.0 feet.  Therefore, these are the random cores locations, 
measured from the beginning of the sublot and the left edge of the paved mainline mat: 

 
Core Number Longitudinal location Transverse location 

1 5280 x 0.917 = 4841.8 feet 12.0 x 0.890 = 10.7 feet 
2 5280 x 0.289 = 1525.9 feet 12.0 x 0.317 = 3.8 feet 
3 5280 x 0.654 = 3453.1 feet 12.0 x 0.428 = 5.1 feet 

 
C.  This process shall be repeated for the subsequent sublots for the day’s production, using a 

random number for each location. 
 
D.   A core shall be cut along each unconfined edge at a rate of 1 per sublot.  A random number 

shall be used to determine the longitudinal distance into the one-mile sublot.  This core 
shall be located a distance equal to the mat thickness from the unconfined edge.  This core 
shall have a minimum density of 90.0%.  Failing cores shall require corrective action on the 
following days paving. 
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RANDOM NUMBERS 
 

0.576 0.730 0.430 0.754 0.271 0.870 0.732 0.721 0.998 0.239 
0.892 0.948 0.858 0.025 0.935 0.114 0.153 0.508 0.749 0.291 
0.669 0.726 0.501 0.402 0.231 0.505 0.009 0.420 0.517 0.858 
0.609 0.482 0.809 0.140 0.396 0.025 0.937 0.301 0.253 0.761 
0.971 0.824 0.902 0.470 0.997 0.392 0.892 0.957 0.040 0.463 
0.053 0.899 0.554 0.627 0.427 0.760 0.470 0.040 0.904 0.993 
0.810 0.159 0.225 0.163 0.549 0.405 0.285 0.542 0.231 0.919 
0.081 0.277 0.035 0.039 0.860 0.507 0.081 0.538 0.986 0.501 
0.982 0.468 0.334 0.921 0.690 0.806 0.879 0.414 0.106 0.031 
0.095 0.801 0.576 0.417 0.251 0.884 0.522 0.235 0.389 0.222 
0.509 0.025 0.794 0.850 0.917 0.887 0.751 0.608 0.698 0.683 
0.371 0.059 0.164 0.838 0.289 0.169 0.569 0.977 0.796 0.996 
0.165 0.996 0.356 0.375 0.654 0.979 0.815 0.592 0.348 0.743 
0.477 0.535 0.137 0.155 0.767 0.187 0.579 0.787 0.358 0.595 
0.788 0.101 0.434 0.638 0.021 0.894 0.324 0.871 0.698 0.539 
0.566 0.815 0.622 0.548 0.947 0.169 0.817 0.472 0.864 0.466 
0.901 0.342 0.873 0.964 0.942 0.985 0.123 0.086 0.335 0.212 
0.470 0.682 0.412 0.064 0.150 0.962 0.925 0.355 0.909 0.019 
0.068 0.242 0.777 0.356 0.195 0.313 0.396 0.460 0.740 0.247 
0.874 0.420 0.127 0.284 0.448 0.215 0.833 0.652 0.701 0.326 
0.897 0.877 0.209 0.862 0.428 0.117 0.100 0.259 0.425 0.284 
0.876 0.969 0.109 0.843 0.759 0.239 0.890 0.317 0.428 0.802 
0.190 0.696 0.757 0.283 0.777 0.491 0.523 0.665 0.919 0.146 
0.341 0.688 0.587 0.908 0.865 0.333 0.928 0.404 0.892 0.696 
0.846 0.355 0.831 0.281 0.945 0.364 0.673 0.305 0.195 0.887 
0.882 0.227 0.552 0.077 0.454 0.731 0.716 0.265 0.058 0.075 
0.464 0.658 0.629 0.269 0.069 0.998 0.917 0.217 0.220 0.659 
0.123 0.791 0.503 0.447 0.659 0.463 0.994 0.307 0.631 0.422 
0.116 0.120 0.721 0.137 0.263 0.176 0.798 0.879 0.432 0.391 
0.836 0.206 0.914 0.574 0.870 0.390 0.104 0.755 0.082 0.939 
0.636 0.195 0.614 0.486 0.629 0.663 0.619 0.007 0.296 0.456 
0.630 0.673 0.665 0.666 0.399 0.592 0.441 0.649 0.270 0.612 
0.804 0.112 0.331 0.606 0.551 0.928 0.830 0.841 0.702 0.183 
0.360 0.193 0.181 0.399 0.564 0.772 0.890 0.062 0.919 0.875 
0.183 0.651 0.157 0.150 0.800 0.875 0.205 0.446 0.648 0.685 

 
Note: Always select a new set of numbers in a systematic manner, either horizontally or 
vertically. Once used, the set should be crossed out. 
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PFP Quality Level Analysis 
Effective: May 1, 2008 

 
This stand-alone document explains the statistical procedure used to determine the pay factor 
for Hot-Mix Asphalt (HMA) mixture based on VMA, voids and in-place density.  
 
Test results will be analyzed statistically by the Quality Level Analysis method using the 
procedures listed to determine the total estimated percent of the lot that is within specification 
limits (PWL). Quality Level Analysis is a statistical procedure for estimating the percent 
compliance to a specification and is affected in the arithmetic mean and the sample standard 
deviation. Two measures of quality are required to establish the contract unit price adjustment. 
The first measure is the Acceptable Quality Level (AQL) which is the PWL at which the lot will 
receive 100 percent pay. The second measure of quality is the Rejectable Quality Level (RQL) 
at which the Department has determined the material may not perform as desired and may be 
rejected. 
 
The pay factor on full-depth projects shall be determined by combining pay factors for each 
mixture proportional to the quantity. 
 
 
QUALITY LEVEL ANALYSIS 
 
Note: Table 1: Pay Attributes and Price Adjustment Factors contain the UL, LL, and pay factor 
“f” weights. 
  
The following procedure will be repeated for each pay factor parameter. 
 
(1) Determine the arithmetic mean ( x ) of the test results: 
 

  x = 
n

x∑  

 
 Where: 
  ∑ = summation of  
   x = individual test value 
 
   n = total number of test values 

 
 
(2) Calculate the sample standard deviation(s): 
 
 
  S =   
 
 

n Σ x( )2. Σ x( )2

n n 1( )
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 Where: 
 

  ∑ )( 2x  = summation of the squares of individual test values 

 
  ∑ 2)( x  = summation of the individual test values squared 
 
(3) Calculate the upper quality index (QU): 

  QU    =    
s

xUL −
 

 Where: 
UL = upper specification limit or target value (TV) plus allowable deviation 

 
(4) Calculate the lower quality index (QL): 

  QL    =    
s
LLx −

 

 Where: 
 LL = lower specification limit or target value (TV) minus allowable deviation  

 
(5) Determine PU (percent within the upper specification limit which corresponds to a given 

QU) from Table 2.  (Note: Round up to nearest QU in table 2.) 
 
  Note:  If a UL is not specified, PU will be 100. 
 
(6) Determine PL (percent within the lower specification limit which corresponds to a give 

QL) from Table 2. (Note: Round up to nearest QL in table 2.) 
 
  Note:  If a LL is not specified, PL will be 100. 
 
(7) Determine the Quality Level or PWL (the total percent within specification limits). 
 
  PWL = (PU + PL) – 100 
 
(8) To determine the pay factor for each individual parameter lot: 
 
  Pay Factor (PF) = 53 + 0.5 (PWL) 
Determine the Composite Pay Factor (CPF) for each lot. The CPF shall be rounded to 3 decimal 
places. 
 
  CPF =  ( ) ( ) ( )[ ]densitydensityvoidsvoidsVMAVMA PFfPFfPFf ++  / 100 
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   Substituting from Table 1: 
 
  CPF =  ( ) ( ) ( )[ ]densityvoidsVMA PF0.4PF0.3PF0.3 ++  / 100 

 
 Where: 

FVMA, fvoids, and fdensity = Price Adjustment Factor listed in Table 1 
 

PFVMA, PFvoids, and PFdensity = Pay Factor for the designated measured attribute 
 
(9) Determine the final pay for a given mixture. 
 
 Final Pay = Mixture Unit Price * Quantity * CPF 

 
PFP Quality Level Analysis (continued) 

 
Table 1:  Pay Attributes and Price Adjustment Factors 

Measured Attribute Weight 
Factor “f” UL LL 

VMA .3 MDR/1 + 3.0 MDR/1 – 0.7 

Plant Voids .3 AJMF + 1.35 AJMF – 1.35 

 
In-Place Density: 

 
IL 4.75

 
IL-19.0 & 25.0

 
SMA

.4 97.0%2 91.5%2 

.4 97.0% 92.5% 

.4 97.0% 92.2% 

.4 98.0% 93.0% 

 
1. MDR = Minimum Design Requirement 
2. Applies to all HMA mixes other than IL-4.75, IL-19.0, IL25.0 and SMA.. 

 
Example: 
 
The average and standard deviation of a N90 HMA binder have been calculated using the given 
results: 

NOTE: Sublot Number 1 for plant samples may not include the same material as Sublot 
Number 1 for density. 
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Lot Sublot Voids VMA
# # TV = 4.0 AJMF = 13.0 Density

1 4.2 13.0 91.5
2 4.5 12.5 93.0
3 3.3 13.0 92.9
4 5.0 13.3 93.5
5 5.4 12.9 93.0
6 2.5 12.4 94.0
7 3.8 13.4 92.8
8 4.1 13.0 93.5
9 4.3 12.6 91.0

10 4.5 12.8 92.7
4.16 12.89 92.79
0.825 0.325 0.910

1

Average:  
Standard Deviation:   

 
 
Determine the pay factor for each parameter. 
 
Voids: 
 
Lot: Average = 4.16  
 Standard Deviation = 0.825 
 

( ) 44.1
825.0

16.435.10.4
=

−+
=UQ  

 
( ) 83.1

825.0
35.10.416.4

=
−−

=LQ  

 
N = 10 sublots (from table) 
 
PU = 94 
 
PL = 98 
 
 
PWL = (94 + 98) - 100 
 
PWL = 92  
 
PF = 53 + 0.5 (92) 
 
PF = 99.0   
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Determine the pay factor for Voids. 
 

PFVoids = 99.0   
 

 
VMA: 
 
Lot: Average = 12.89 
 Standard Deviation = 0.325 
 

( ) 57.9
325.0

89.120.30.13
=

−+
=UQ  

 
( ) 82.1
325.0

7.00.1389.12
=

−−
=LQ  

 
N = 10 sublots (from table) 

 
PU = 100 
 
PL = 98 
 
 
PWL = (100 + 98) - 100 
 
PWL = 98 
 
PF = 53 + 0.5 (98) 
 
PF = 102.0 
 
 

Determine the pay factor for VMA. 
 

PFVMA = 102.0 
 

 
 
Density: 
 
Lot: Average = 92.79 
 Standard Deviation = 0.910 
 

63.4
910.0

79.920.97
=

−
=UQ  
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42.1
910.0

5.9179.92
=

−
=LQ  

 
N = 10 Density measurements (from table) 
 
PU = 100 
 
PL = 93 
 
 
PWL = (100 + 93) - 100 
 
PWL = 93 
 
PF = 53 + 0.5 (93) 
 
PF = 99.5 
 
Determine the pay factor for Density. 

 
PFDensity = 99.5 
 

Determine the pay factor for the given mixture using the above pay factors for each parameter. 
 

CPF = [0.3(99.0) + 0.3(102.0) + 0.4(99.5)] / 100 
 
CPF = 1.001 
 

Determine the price paid for the given mixture. 
 

Given that the mixture bid price per ton = $35.00 and 10,000 tons were placed. 
 
Final Pay = $35.00/ ton * 10,000 tons * 1.001 = $350,350 
 
Final Pay = $350,350 
 

 
Full Depth Examples: 
 
Given a full-depth project with two mixtures whose pay factors were determined to be 101.5% 
and 99.2%.  The full-depth pay factor shall be calculated as follows: 
 

101.5(1/2) + 99.2(1/2) = 100.4% 
 



FAP 866 (IL 83) 
Project ESP-0866 (007) 

Section (L-2[W,R]; 6, 6A & 6 EXT) WRS-1 
Lake County 

Contract 62700 

 35

Determine the adjusted pay for the full-depth pay factor. 
 

Given that the bid price per square yard = $25.00 and 1400 yd2 were placed. 
 
Final Pay = $25.00/ yd2 * 1400 yd2 * 1.004 =  $35,140 
 
Final Pay =  $35,140 

 
 

Given a full-depth project with three mixtures whose pay factors were determined to be 98.9%, 
101.5% and 99.2%.  The full depth pay factor shall be calculated as follows: 
 

98.9(1/3) + 101.5(1/3) + 99.2(1/3) = 99.9% 
 

Determine the adjusted pay for the full-depth pay factor. 
 

Given that the bid price per square yard = $25.00 and 1400 yd2 were placed. 
 
Final Pay = $25.00/ yd2 * 1400 yd2 * 0.999 = $34,965 
 
Final Pay = $34,965 
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PFP Quality Level Analysis (continued) 
TABLE 2:  QUALITY LEVELS 

QUALITY LEVEL ANALYSIS BY STANDARD DEVIATION METHOD 
PU OR PL                               

PERCENT UPPER QUALITY INDEX QU OR LOWER QUALITY INDEX QL 
WITHIN                        

LIMITS FOR            n=10 n=12 n=15 n=19 n=26 n=38 n=70 n=201
POSITIVE n=3 n=4 n=5 n=6 n=7 n=8 n=9 to  to to to to to to to 

VALUES OF            n=11 n=14 n=18 n=25 n=37 n=69 n=200 infinity
QU OR QL                               

100 1.16 1.50 1.79 2.03 2.23 2.39 2.53 2.65 2.83 3.03 3.20 3.38 3.54 3.70 3.83 
99   1.47 1.67 1.80 1.89 1.95 2.00 2.04 2.09 2.14 2.18 2.22 2.26 2.29 2.31 
98 1.15 1.44 1.60 1.70 1.76 1.81 1.84 1.86 1.91 1.93 1.96 1.99 2.01 2.03 2.05 
97   1.41 1.54 1.62 1.67 1.70 1.72 1.74 1.77 1.79 1.81 1.83 1.85 1.86 1.87 
96 1.14 1.38 1.49 1.55 1.59 1.61 1.63 1.65 1.67 1.68 1.70 1.71 1.73 1.74 1.75 
95   1.35 1.44 1.49 1.52 1.54 1.55 1.56 1.58 1.59 1.61 1.62 1.63 1.63 1.64 
94 1.13 1.32 1.39 1.43 1.46 1.47 1.48 1.49 1.50 1.51 1.52 1.53 1.54 1.55 1.55 
93   1.29 1.35 1.38 1.40 1.41 1.42 1.43 1.44 1.44 1.45 1.46 1.46 1.47 1.47 
92 1.12 1.26 1.31 1.33 1.35 1.36 1.36 1.37 1.37 1.38 1.39 1.39 1.40 1.40 1.40 
91 1.11 1.23 1.27 1.29 1.30 1.30 1.31 1.31 1.32 1.32 1.33 1.33 1.33 1.34 1.34 
90 1.10 1.20 1.23 1.24 1.25 1.25 1.26 1.26 1.26 1.27 1.27 1.27 1.28 1.28 1.28 
89 1.09 1.17 1.19 1.20 1.20 1.21 1.21 1.21 1.21 1.22 1.22 1.22 1.22 1.22 1.23 
88 1.07 1.14 1.15 1.16 1.16 1.16 1.16 1.17 1.17 1.17 1.17 1.17 1.17 1.17 1.17 
87 1.06 1.11 1.12 1.12 1.12 1.12 1.12 1.12 1.12 1.12 1.12 1.12 1.12 1.13 1.13 
86 1.04 1.08 1.08 1.08 1.08 1.08 1.08 1.08 1.08 1.08 1.08 1.08 1.08 1.08 1.08 
85 1.03 1.05 1.05 1.04 1.04 1.04 1.04 1.04 1.04 1.04 1.04 1.04 1.04 1.04 1.04 
84 1.01 1.02 1.01 1.01 1.00 1.00 1.00 1.00 1.00 1.00 1.00 1.00 0.99 0.99 0.99 
83 1.00 0.99 0.98 0.97 0.97 0.96 0.96 0.96 0.96 0.96 0.96 0.96 0.95 0.95 0.95 
82 0.97 0.96 0.95 0.94 0.93 0.93 0.93 0.92 0.92 0.92 0.92 0.92 0.92 0.92 0.92 
81 0.96 0.93 0.91 0.90 0.90 0.89 0.89 0.89 0.89 0.88 0.88 0.88 0.88 0.88 0.88 
80 0.93 0.90 0.88 0.87 0.86 0.86 0.86 0.85 0.85 0.85 0.85 0.84 0.84 0.84 0.84 
79 0.91 0.87 0.85 0.84 0.83 0.82 0.82 0.82 0.82 0.81 0.81 0.81 0.81 0.81 0.81 
78 0.89 0.84 0.82 0.80 0.80 0.79 0.79 0.79 0.78 0.78 0.78 0.78 0.77 0.77 0.77 
77 0.87 0.81 0.78 0.77 0.76 0.76 0.76 0.75 0.75 0.75 0.75 0.74 0.74 0.74 0.74 
76 0.84 0.78 0.75 0.74 0.73 0.73 0.72 0.72 0.72 0.71 0.71 0.71 0.71 0.71 0.71 
75 0.82 0.75 0.72 0.71 0.70 0.70 0.69 0.69 0.69 0.68 0.68 0.68 0.68 0.68 0.67 
74 0.79 0.72 0.69 0.68 0.67 0.66 0.66 0.66 0.66 0.65 0.65 0.65 0.65 0.64 0.64 
73 0.76 0.69 0.66 0.65 0.64 0.63 0.63 0.63 0.62 0.62 0.62 0.62 0.62 0.61 0.61 
72 0.74 0.66 0.63 0.62 0.61 0.60 0.60 0.60 0.59 0.59 0.59 0.59 0.59 0.58 0.58 
71 0.71 0.63 0.60 0.59 0.58 0.57 0.57 0.57 0.57 0.56 0.56 0.56 0.56 0.55 0.55 
70 0.68 0.60 0.57 0.56 0.55 0.55 0.54 0.54 0.54 0.53 0.53 0.53 0.53 0.53 0.53 
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PFP Quality Level Analysis (continued) 
 

TABLE 2 (continued):  QUALITY LEVELS 
QUALITY LEVEL ANALYSIS BY STANDARD DEVIATION METHOD 

PU OR PL                               

PERCENT UPPER QUALITY INDEX QU OR LOWER QUALITY INDEX QL 
WITHIN                        
LIMITS 
FOR            n=10 n=12 n=15 n=19 n=26 n=38 n=70 

n=20
1 

POSITIVE n=3 n=4 n=5 n=6 n=7 n=8 n=9 to  to to to to to to to 
VALUES 

OF            n=11 n=14 n=18 n=25 n=37 n=69 
n=20

0 
infinit

y 
QU OR QL                               

69 
0.6
5 0.57 

0.5
4 

0.5
3 

0.5
2 

0.5
2 

0.5
1 0.51 0.51 0.50 0.50 0.50 0.50 0.50 0.50 

68 
0.6
2 0.54 

0.5
1 

0.5
0 

0.4
9 

0.4
9 

0.4
8 0.48 0.48 0.48 0.47 0.47 0.47 0.47 0.47 

67 
0.5
9 0.51 

0.4
7 

0.4
7 

0.4
6 

0.4
6 

0.4
6 0.45 0.45 0.45 0.45 0.44 0.44 0.44 0.44 

66 
0.5
6 0.48 

0.4
5 

0.4
4 

0.4
4 

0.4
3 

0.4
3 0.43 0.42 0.42 0.42 0.42 0.41 0.41 0.41 

65 
0.5
2 0.45 

0.4
3 

0.4
1 

0.4
1 

0.4
0 

0.4
0 0.40 0.40 0.39 0.39 0.39 0.39 0.39 0.39 

64 
0.4
9 0.42 

0.4
0 

0.3
9 

0.3
8 

0.3
8 

0.3
7 0.37 0.37 0.37 0.36 0.36 0.36 0.36 0.36 

63 
0.4
6 0.39 

0.3
7 

0.3
6 

0.3
5 

0.3
5 

0.3
5 0.34 0.34 0.34 0.34 0.34 0.33 0.33 0.33 

62 
0.4
3 0.36 

0.3
4 

0.3
3 

0.3
2 

0.3
2 

0.3
2 0.32 0.31 0.31 0.31 0.31 0.31 0.31 0.31 

61 
0.3
9 0.33 

0.3
1 

0.3
0 

0.3
0 

0.2
9 

0.2
9 0.29 0.29 0.29 0.28 0.28 0.28 0.28 0.28 

60 
0.3
6 0.30 

0.2
8 

0.2
7 

0.2
7 

0.2
7 

0.2
6 0.26 0.26 0.26 0.26 0.26 0.26 0.25 0.25 

59 
0.3
2 0.27 

0.2
5 

0.2
5 

0.2
4 

0.2
4 

0.2
4 0.24 0.23 0.23 0.23 0.23 0.23 0.23 0.23 

58 
0.2
9 0.24 

0.2
3 

0.2
2 

0.2
1 

0.2
1 

0.2
1 0.21 0.21 0.21 0.20 0.20 0.20 0.20 0.20 

57 
0.2
5 0.21 

0.2
0 

0.1
9 

0.1
9 

0.1
9 

0.1
8 0.18 0.18 0.18 0.18 0.18 0.18 0.18 0.18 

56 
0.2
2 0.18 

0.1
7 

0.1
6 

0.1
6 

0.1
6 

0.1
6 0.16 0.16 0.15 0.15 0.15 0.15 0.15 0.15 

55 
0.1
8 0.15 

0.1
4 

0.1
4 

0.1
3 

0.1
3 

0.1
3 0.13 0.13 0.13 0.13 0.13 0.13 0.13 0.13 

54 
0.1
4 0.12 

0.1
1 

0.1
1 

0.1
1 

0.1
1 

0.1
0 0.10 0.10 0.10 0.10 0.10 0.10 0.10 0.10 

53 
0.1
1 0.09 

0.0
8 

0.0
8 

0.0
8 

0.0
8 

0.0
8 0.08 0.08 0.08 0.08 0.08 0.08 0.08 0.08 

52 
0.0
7 0.06 

0.0
6 

0.0
5 

0.0
5 

0.0
5 

0.0
5 0.05 0.05 0.05 0.05 0.05 0.05 0.05 0.05 

51 
0.0
4 0.03 

0.0
3 

0.0
3 

0.0
3 

0.0
3 

0.0
3 0.03 0.03 0.03 0.03 0.03 0.03 0.03 0.03 

50 
0.0
0 0.00 

0.0
0 

0.0
0 

0.0
0 

0.0
0 

0.0
0 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 
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Note: For negative values of QU or QL, PU or PL is equal to 100 minus the table PU or PL..  If the 
value of QU does not correspond exactly to a figure in the table, use the next higher value. 
 
 
GENERAL REQUIREMENTS FOR WEED CONTROL SPRAYING 
Effective:  February 7, 2007 
 
Experience. 
 
The Contractor shall have previous experience with the use of weed control chemicals.  He/she 
shall have had at least one (1) season’s experience in the use of their chemicals in spraying 
highway right-of-way or at least three (3) season’s experience in their use in farm or custom 
spraying.  The Contractor shall observe and comply with all sections of the Illinois Custom 
Spray Law, including licensing. 
 
Equipment. 
 
The equipment used shall consist of a vehicle-mounted tank, pump, spray bar and handgun, 
plus any other accessories needed to complete the specified work.  Spraying shall be done 
through multiple low-pressure flooding or broad jet nozzles mounted on spray bars operated not 
more than 36” above the ground.  If different sizes or types of nozzles are used to make up the 
spray pattern, the pressure, sizes and capacities shall be adjusted to provide a uniform rate of 
application for each segment of the spray pattern.  Hand spray guns may be used for spraying 
areas around traffic control devices, lighting standard and similar inaccessible areas.  Maximum 
speed of the spray vehicle during application of chemical shall be five (5) miles per hour. 
 
Pumps used shall have a volume and pressure capacity range sufficient to deliver the mixture at 
a pressure to provide the required coverage and to keep the spray pattern full and steady 
without pulsation or excessive pressure as to cause fogging.  Maximum pressure for application 
shall be 15 PSI.  Quick acting shut-off valves and spring-loaded ball check valves shall be 
provided to stop the spray pattern with a minimum of nozzle drip.  In areas where the spray 
vehicle must traverse the right-of-way, a four-wheel drive vehicle with flotation tires will be 
required to minimize damage to the ground surface. 
 
Prior to beginning work, the Contractor shall obtain approval from the Engineer of the spraying 
equipment proposed for completing this work.  The proposed equipment shall be in an 
operational condition and available for inspection by the Engineer at least two  (2) weeks prior to 
the proposed starting time.  If requested by the Engineer, the Contractor shall demonstrate the 
calibration of the equipment. 
 
The equipment must provide consistently uniform coverage and keep the spray mixture 
sufficiently agitated or the work will be suspended until the equipment is repaired or replaced. 
 
Spraying Areas. 
 
This work includes roadsides and other types of right-of-way of various widths and gradients.  
Spray areas often extend more than thirty (30) feet from the edge of the roadway, requiring both 
spray bar and hand gun applications. 
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When the description of work requires weed control of a stated species, such as teasel, the 
chemical shall be applied only to locations where the stated species is present.  When the 
description of work requires general weed control within  a bed or area, such as broadleaf weed 
control in turf, then the chemical shall be applied to the entire bed or area. 
 
Exclusion of Spraying Areas. 
 
Areas where weed control spraying is inappropriate or detrimental to the environment, desirable 
planting, or private property shall be excluded from the spray area. 
 
Spraying will not be permitted over any drainage swales or waterways, or other areas where the 
chemical label prohibits application.  Spraying within 150 feet of a natural area or site where 
endangered or threatened species occur. 
 
Responsibility for Prevention of Damage to Private Property. 
 
The Contractor shall, at all times, exercise extreme caution to prevent damage to residential 
plantings, flower or vegetable gardens, vegetable crops, farm crops, orchard or desirable plants 
adjacent to the roadside. 
 
The Contractor or Department receives a complaint, the Contractor shall contact a complaint 
within ten (10) days after receiving a claim for damages, either in person or by letter.  The 
Contractor, or his authorized representative, shall make a personal contact with the complainant 
within twenty (20) days.  The Engineer shall also be notified by the Contractor of all claims for 
damage he received and shall keep the Engineer informed as to the progress in arriving at a 
settlement for such claims. 
 
Communication with the Engineer. 
 
The Contractor is required to communicate with the Engineer to receive all required approvals in 
a timely way and to assure that the Engineer can accurately document the work performed. 
 
It shall be the Contractor’s responsibility to assure that all chemical containers are opened and 
added to the spray mixture in the presence of the Engineer. 
 
The Contractor shall obtain approval from the Engineer to proceed with spraying at each 
location 24 hours prior to the proposed spray operations. 
 
 
WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE 
Effective:  July 29, 2002     Revised:   February 7, 2007 
 
Description:  This work shall consist of spreading a pre-emergent granular herbicide in place of 
weed barrier fabric in areas as shown on the plans or as directed by the Engineer.  This item will 
be used in mulched plant beds and mulch rings. 
 
Delete Article 253.11 and substitute the following: 



FAP 866 (IL 83) 
Project ESP-0866 (007) 

Section (L-2[W,R]; 6, 6A & 6 EXT) WRS-1 
Lake County 

Contract 62700 

 40

Within 48 hours after planting, mulch shall be placed around all plants in the entire 
mulched bed or saucer area specified to a depth of 4 inches (100 mm).  No weed barrier 
fabric will be required for tree and shrub planting.  Pre-emergent Herbicide will be used 
instead of weed barrier fabric.  The Pre-emergent Herbicide shall be applied prior to 
mulching.  Mulch shall not be in contact with the base of the trunk. 

 
Materials:  The pre-emergent granular herbicide (Snapshot 2.5 TG or equivalent) shall contain 
the chemicals Trifluralin 2% active ingredient and Isoxaben with 0.5% active ingredient.  The 
herbicide label shall be submitted to the Engineer for approval at least seventy-two (72) hours 
prior to application. 
 
Method:  The pre-emergent granular herbicide shall be used in accordance with the 
manufacturer’s directions on the package.  The granules are to be applied prior to mulching. 
 
Apply the granular herbicide using a drop or rotary-type designed to apply granular herbicide or 
insecticides.  Calibrate application equipment to use according to manufacturer’s directions.  
Check frequently to be sure equipment is working properly and distributing granules uniformly.  
Do not use spreaders that apply material in narrow concentrated bands.  Avoid skips or 
overlaps as poor weed control or crop injury may occur.  More uniform application may be 
achieved by spreading half of the required amount of product over the area and then applying 
the remaining half in swaths at right angles to the first.  Apply the granular herbicide at the rate 
of 100 lbs/acre (112 kg/ha) or 2.3 lbs/1000 sq. ft. (11.2 kg/1000 sq. meters). 
 
Method of Measurement:  Pre-emergent granular herbicide will be measured in place in Pounds 
(Kilograms) of Pre-emergent Granular Herbicide applied.  Areas treated after mulch placement 
shall not be measured for payment. 
 
Basis of Payment:  This work will be paid for at the contract unit price per pound (kilogram) of 
WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE. 
 
 
BROADLEAF WEED CONTROL IN TURF 
 
Description:  This work shall consist of the application of a broadleaf herbicide (HI-DEP IVM or 
equal) along highway roadsides for control of broadleaf weeds in turf areas. 
 
Materials:  The broadleaf herbicide (HI-DEP IVM or equal) shall have the following formulation: 
 
 A.  Active Ingredient 
  1.  Dimethylamine Salt of 2,4-Dichlorophenoxyacetic acid,     33.2% 
  2.  Diethanolamine Salt of 2,4-Dichlorophenoxyacetic acid    16.3% 
 
 B.  Inert Ingredients           50.5% 
 
         TOTAL 100.00% 
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The Contractor shall submit a certificate, including the following, prior to starting work: 
 

1. The chemical names of the compound and the percentage by weight of the 
ingredients which must match the above specified formulation. 

 
2.  A statement that the material is in a solution which will form a satisfactory emulsion 
for use when diluted with water for normal spraying conditions. 

 
3.  A statement that the HI-DEP IVM or equal, when mixed with water, will be completely 
soluble and dispersible and remain in suspension with continuous agitation. 

 
4.  A statement describing the products proposed for use when the manufacturer of HI-
DEP IVM or equal requires that surfactants, drift control agents, or other additives be 
used with the product.  These tank mix additives shall be used as specified by the 
manufacture.  Required additives will not be paid for separately. 

 
All material shall be brought to the spray area in the original, unopened containers 
supplied by the manufacturer. 

 
Schedule: Spraying will not be allowed when temperatures exceed 90º F or under 45º F, when 
wind velocities exceed fifteen (15) miles per hour, when foliage is wet or rain is eminent, when 
visibility is poor or during legal holiday periods. 
 
Application Rate:  The HI-DEP IVM or equal broadleaf herbicide shall be applied at the rate of 
two (2) quarts per acre. 
 
Two (2) quarts of HI-DEP IVM or equal formulation shall be diluted with a minimum of forty (40) 
gallons of water and applied as a mixture.  Water for dilution of the mixture will not be paid for 
separately. 
 
Method of Measurement:  Weed Control, Broadleaf in Turf will be measured for payment in 
gallons of undiluted HI-DEP IVM or equal applied as specified.  The gallons for payment will be 
determined based on the gallons specified on the label attached to the original container 
supplied by the manufacturer. 
 
Basis of Payment:  Weed Control, Broadleaf in Turf will be paid for at the contract unit price per 
gallon for BROADLEAF WEED CONTROL IN TURF.  Water for dilution of the mixture and 
additives required for application will not be paid for as separate items, but the costs shall be 
considered as included in the contract unit price for broadleaf weed control in turf, and no 
additional compensation will be allowed. 
 
 
PRUNING FOR SAFETY AND EQUIPMENT CLEARANCE 
Effective:  October 31, 2006 
 
This Special Provision revises Section 201 of the Standard Specifications to provide payment of 
pruning for safety and equipment clearance. 
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Article 201.10(c)(3) – Revise to read: 
 

Pruning for Safety and Equipment Clearance will be measured for payment on a lump sum 
basis. 
 

Article 201.11(c) – Revise the third paragraph to read: 
 

Pruning for Safety and Equipment Clearance will be paid for at the contract lump sum price 
for PRUNING FOR SAFETY AND EQUIPMENT CLEARANCE. 
 
 

PLANTING WOODY PLANTS 
 
This work shall consist of planting woody plants as specified in Section 253 of the Standard 
Specifications with the following revisions: 
 
Delete the third sentence of Article 253.07 and substitute the following: 
 
The Contractor shall place the marking flags and outline each area for mass or solid planting.  
The Engineer will contact the Roadside Development Unit at (847) 705-4171, at least 72 hours 
prior to planting to verify the layout. 
 
Delete the third and fourth paragraphs of Article 253.10 and substitute the following: 
 
All plants shall be place in a plumb position.  The diameter of the planting hole for trees shall be 
a minimum of 1 foot wider than the root spread on each side.  The diameter of the planting hole 
for shrubs shall be a minimum of 6 inches (150) wider than the root spread on each side.  The 
depth of the hole shall be such that the plants are set 2 inches (50 mm) higher than the depth 
they grew in the nursery.  Backfill shall be place around the root system. 
 
Trees, shrubs, and vines shall be thoroughly watered with a method approved by the Engineer.  
Place backfill in 6 inch-thick layers.  Work each layer by hand to compact backfill and eliminate 
voids.  Maintain plumb during backfilling.  When backfill is approximately 2/3 complete, saturate 
backfill with water and repeat until no more water can be absorbed.  Place and compact 
remainder of backfill and thoroughly water again.  Approved watering equipment shall be at the 
site of the work and in operational condition PRIOR TO STARTING the planting operation and 
DURING all planting operations OR PLANTING WILL NOT BE ALLOWED. 
 
Add the following to Article 253.10(e): 
 
Spade a planting bed edge at approximately a 45 degree angle and to a depth of approximately 
3-inches (75 mm) around the perimeter of the tree bed.  Remove any debris created in the 
spade edging process and disposed of as specified in Article 202.03. 
 
Delete Article 253.11 and substitute the following: 
 
Within 48 hours after planting, mulch shall be placed around all plants in the entire mulched bed 
or saucer area specified to a depth of 4 inches (100 mm).  No weed barrier fabric will be  
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required for tree and shrub planting.  Pre-emergent Herbicide will be used instead of weed 
barrier fabric.  The Pre-emergent Herbicide shall be applied prior to mulching.  See specification 
for Weed Control, Pre-Emergent Granular Herbicide.  Mulch shall not be in contact with the 
base of the trunk. 
 
Delete Article 253.12 and substitute the following: 
 
Any paper or cardboard trunk wrap must be removed before placing the tree in the tree hole in 
order to inspect the condition of the trunks.  “A layer of commercial screen wire mesh shall be 
wrapped around the trunk of all deciduous trees.  All other plants planted individually shall be 
similarly wrapped when directed by the Engineer.  The screen wire shall be secured to itself with 
staples or single wire strands tied to the mesh.  Trees shall be wrapped at time of planting, 
before the installation of mulch.  The lower edge of the screen wire shall be in continuous 
contact with the ground and shall extend up to the lowest major branch.  
 
Add the following to Article 253.13 Bracing: 
 
Trees required to be braced shall be braced within 24 hours of planting. 
 
Delete sub-paragraph (a) of Article 253.15 Plant Care and substitute the following: 
 
Water trees, shrubs, and vines within the first 24 hours of initial planting, and not less than twice 
per week during the period of establishment.  The Engineer may direct the Contractor to adjust 
the watering rate and frequency depending upon the weather conditions. 
 
The water shall be applied to individual plants in such a manner that the plant hole shall be 
saturated without allowing the water to overflow beyond the earthen saucer.  Watering of plants 
in beds shall be applied in such a manner that all plant holes are uniformly saturated without 
allowing the water to flow beyond the periphery of the bed.  The plants to be watered and the 
method of application will be approved by the Engineer.  The Contractor will not be relieved in 
any way from the responsibility for unsatisfactory plants due to the amount of watering. 
 
 
INLET FILTER CLEANING 
Effective:  February 7, 2007 
 
Description. This work shall consist of cleaning sediment from each assembled inlet filter.  The 
Engineer will designate the need for cleaning based on the rate of debris and silt collected at 
each inlet filter location. 
 
Cleaning of the inlet filter shall consist of inspecting and cleaning (includes removal and proper 
disposal of debris and silt that has accumulated in the filter fabric bag) by vactoring, removing 
and dumping or any other method approved by the Engineer. 
 
Method of Measurement.  Cleaning of the inlet filter shall be measured for payment each time 
that the cleaning work is performed at each of the inlet filter locations. 
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Basis of Payment.  The work will be paid for at the contract unit price per each for INLET 
FILTER CLEANING. 
 
 
BRICK PAVER SIDEWALKS AND DRIVEWAYS 
 
Description. This work shall consist of the removal, storage and replacement of existing Brick 
Paver Sidewalks and Driveways.  
 
Materials. Materials shall be according to the following Articles of Division 1000 – Materials of 
the Standard Specifications. 
 Item                 Article/Section 
(a)   Fine Aggregate   1003.01, 1003.02(d) 
(b)   Coarse Aggregate               1004.04 
(c)   Paving Brick                1041.03 
 
If additional bricks are required, they shall match the existing as well as possible. If there are 
excess whole bricks left after improvement, they shall be returned to the Village of Antioch in the 
case of Brick Sidewalk and to the adjacent property owner in the case of Brick Driveways 
 
Equipment. Refer to Check Sheet LRS14of the Supplemental Specifications and Recurring 
Special Provisions, January 1, 2008 
 
Construction Requirements. Refer to Check Sheet LRS14of the Supplemental Specifications 
and Recurring Special Provisions, January 1, 2008 and the following: 
A 6 inch Aggregate Base Course shall be placed and compacted on the prepared Subgrade. 
Cost of the Aggregate Base Course will be included in the cost of this item. 
 
Method of Measurement. The work will be measured in place and the area computed in square 
feet. 
 
Basis of Payment The work will be paid at the contract unit price per square foot for REMOVE 
AND REINSTALL BRICK PAVERS. 
 
 
VEHICLE BUMPER STOP REMOVAL 
 
Work under this item shall consist of the removal and disposal of existing vehicle bumper stops 
within the limits of existing or proposed right of way. The work will not be paid for separately but 
considered incidental to the contract. 
 
 
BOX CULVERT REMOVAL 
 
Work under this item shall be performed in accordance with Section 501 of the Standard 
Specifications for Road and Bridge Construction. The work shall consist of the removal of box 
culverts nominally 3 foot by 3 foot in size or less at locations shown on the plans. 
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Basis of Payment. Add to Article 501.07 “and BOX CULVERT REMOVAL” following PIPE 
CULVERT REMOVAL. 
 
 
CONCRETE RETAINING WALL REMOVAL 
 
This work shall consist of the removal of existing concrete retaining walls located behind 
existing walks in the Village of Antioch. The walls range in height to less than four feet. The 
work shall be performed in accordance with applicable portions of Sections 440 and 501 of the 
Standard Specifications for Road and Bridge Construction. 
 
Method of Measurement. The work shall be measured in place in feet along the front top of wall 
of the retaining wall to be removed. 
 
Basis of Payment. Removal of existing retaining walls will be paid at the contract unit price per 
foot for CONCRETE RETAINING WALL REMOVAL. 
 
 
CONCRETE STEPS 
Effective:  February 14, 2008 
 
Description.  This work shall consist of constructing concrete steps at locations shown on the 
plans and in accordance with the details shown on the plans.  Concrete shall be Class SI in 
accordance with Sections 503 and 1020 of the Standard Specifications.  Reinforcement bars 
shall be in accordance with Section 508 and Article 1006.10 of the Standard Specifications. The 
work shall be performed in accordance with Section 503 of Standard Specifications. 
 
Method of Measurement.  Concrete Steps will be measured for payment and the volume 
computed in cubic yards in accordance with Article 503.21 of the Standard Specifications.  
 
Basis of Payment.  This work will be paid for at the contract unit price per cubic yard for 
CONCRETE STEPS, which price shall include concrete, reinforcement bars, compression filler, 
and compacted fill. 
 
 
SEGMENTAL CONCRETE BLOCK WALL 
Effective: January 7, 1999     Revised: July 9, 2008 
 
Description. This work shall consist of furnishing the design computations, shop plans, 
materials, equipment and labor to construct a Segmental Concrete Block Retaining Wall to the 
limits shown on the plans. 
 
General. The wall shall consist of a leveling pad, precast concrete blocks (either dry-cast or wet 
cast), select granular backfill and, if required by the design, soil reinforcement. The wall shall be 
designed and constructed according to the lines, grades, and dimensions shown on the contract 
plans and approved shop plans. 
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Submittals. The wall supplier shall submit design computations and shop plans to the Engineer 
according to Article 1042.03(b) of the Standard Specifications. No work or ordering of materials 
for the structure shall be done by the Contractor until the submittal has been approved in writing 
by the Engineer. The shop plans shall be sealed by an Illinois Licensed Structural Engineer and 
shall include all details, dimensions, quantities, and cross sections necessary to construct the 
wall and shall include, but not be limited to, the following items: 

 
(a) Plan, elevation, and cross section sheet(s) for each wall showing the following: 

 
(1) A plan view of the wall indicating the offsets from the construction 

centerline to the first course of blocks at all changes in horizontal 
alignment. These shall be calculated using the offsets to the front face 
of the block shown on the contract plans and the suppliers proposed 
wall batter. The plan view shall indicate bottom (and top course of 
block when battered), the excavation and select granular backfill limits 
as well as any soil reinforcing required by the design. The centerline 
of any drainage structure or pipe behind or passing through/under the 
wall shall also be shown. 
 

(2) An elevation view of the wall, indicating the elevation and all steps in 
the top course of blocks along the length of the wall. The top of these 
blocks shall be at or above the theoretical top of block line shown on 
the contract plans. This view shall also show the steps and proposed 
top of leveling pad elevations as well as the finished grade line at the 
wall face specified on the contract plans. These leveling pad 
elevations shall be located at or below the theoretical top of leveling 
line shown on the contract plans. The location, size, and length of any 
soil reinforcing connected to the blocks shall be indicated. 

 
(3) Typical cross section(s) showing the limits of the select granular backfill, soil 

reinforcement if used in the design. The right-of-way limits shall be 
indicated as well as the proposed excavation, cut slopes, and the 
elevation relationship between existing ground conditions and 
proposed grades. 

 
(4) All general notes required for constructing the wall. 

 
(b) All details for the leveling pads, including the steps, shall be shown. The theoretical 
top of the leveling pad shall either be below the anticipated frost depth or 1.5 ft. (450 
mm) below the finished grade line at the wall face, whichever is greater; unless 
otherwise shown on the plans. The minimum leveling pad thickness shall be 6 in. (152 
mm) (c) Cap blocks shall be used to cover the top of the standard block units. The top 
course of blocks and cap blocks shall be stepped to satisfy the top of block line shown 
on the contract plans. 
 
(d) All details of the block and/or soil reinforcement placement around all appurtenances 
located behind, on top of, or passing through the wall shall be clearly indicated. Any 
modifications to the design of these appurtenances to accommodate a particular design 
arrangement shall also be submitted. 
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(e) All details of the blocks, including color and texture shall be shown. The exterior face 
shall preferably be straight, textured with a “split rock face” pattern, and dark gray in 
color unless otherwise stated on the plans. 
 
(f) All block types (standard, cap, corner, and radius turning blocks) shall be detailed 
showing all dimensions. 
 
(g) All blocks shall have alignment/connection devices such as shear keys, 
leading/trailing lips, or pins. The details for the connection devices between adjacent 
blocks and the block to soil reinforcement shall be shown. The block set back or face 
batter shall be limited to 20 degrees from vertical, unless otherwise shown by the plans. 

 
Materials. The materials shall meet the following requirements: 
 
(a) Dry-Cast Concrete Block: Dry-cast concrete block proposed for use shall be pre-cast and 
produced according Article 1042.02 and the requirements of ASTM C1372 except as follows: 

 
1. :Fly ash shall be according to Articles 1010.01 and 1010.02(b). 
 
2. Ground granulated blast-furnace slag shall be according to Articles 1010.01 and 
1010.05. 
 
3. Aggregate shall be according to Articles 1003.02 and 1004.02, with the exception of 
gradation. 
 
4. Water shall be according to Section 1002. 
 
5. Testing for freeze-thaw durability will not be required. However, unsatisfactory field 
performance as determined by the Department will be cause to prohibit the use of the 
block on Department projects. 

 
(b) Wet-cast Concrete Block. Wet-cast concrete block proposed for use shall be pre-cast and 
produced according to Section 1020 and Article 1042.02. The concrete shall be Class PC with a 
minimum compressive strength of at least 3000 psi (31 MPa) at 28 days. 
 
(c) Select Granular Backfill: The select granular backfill material shall consist of either a coarse 
aggregate according to Article 1004.05(a), or a fine aggregate according to the first sentence of 
Article 1003.04(a). The aggregate used shall also meet the following: 
 
Coarse Aggregate Gradation CA 6 thru CA 16 (Article 1004.01(c)) 
Fine Aggregate Gradation FA 1, FA 2, or FA 20 (Article 1003.01(c)) 
Coarse Aggregate Quality Minimum Class C (Article 1004.01(b)) 
Fine Aggregate Quality Minimum Class C (Article 1003.01(b)) 
Internal Friction Angle 34° minimum (AASHTO T 236 or T 296) 
pH (if reinforcement is used) 4.5 to 9 (AASHTO T 289) 
 
When a fine aggregate is selected, the rear of all block joints shall be covered by a nonwoven 
needle punch geotextile filter material according to Article 1080.05 of the Standard 
Specifications and shall have a minimum permeability according to ASTM D4491 of 0.008  
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cm/sec. All fabric overlaps shall be 6 in. (150 mm) and non-sewn. As an alternative to the 
geotextile, a coarse aggregate shall be placed against the back face of the blocks to create a 
minimum 12 in. (300 mm) wide continuous gradation filter to prevent the select fill material from 
passing through the block joints. 
 
(d) Leveling pad: The material shall be either Class SI concrete according to Article 1020.04 or 
compacted coarse aggregate according to Articles 1004.04, (a) and (b). The compacted coarse 
aggregate gradation shall be CA 6 or CA 10. 
 
(e) Soil Reinforcement: If soil reinforcement is required by the approved design, the Contractor 
shall submit a manufacturer’s certification for the soil reinforcement properties which equals or 
exceeds those required in the design computations. The soil reinforcement shall be 
manufactured from high density polyethylene (HDPE) uniaxial or polypropylene biaxial resins or 
high tenacity polyester fibers with a PVC coating, stored between -20 and 140° F (-29 and 60° 
C). The following standards shall be used in determining and demonstrating the soil 
reinforcement capacities: 
 
ASTM D638 Test Method for Tensile Properties of Plastic 
ASTM D1248 Specification for Polyethylene Plastics Molding and Extrusion Materials 
ASTM D4218 Test Method for Carbon Black Content in Polyethylene Compounds 
ASTM D5262 Test Method for Evaluating the Unconfined Tension Creep Behavior of 
Geosynthetics 
GG1-Standard Test Method for Geogrid Rib Tensile Strength 
GG2-Standard Test Method for Geogrid Junction Strength 
GG4-Standard Practice for Determination of the Long Term Design Strength of Geogrid 
GG5-Standard Practice for Evaluating Geogrid Pullout Behavior 
 
Design Criteria. The design shall be according to AASHTO Specifications and commentaries 
for Earth Retaining Walls or FHWA Publication No. HI-95-038, SA-96-071 and SA-96-072. The 
wall supplier shall be responsible for all internal stability aspects of the wall design. 
 
Internal stability design shall insure that adequate factors of safety against overturning and 
sliding are present at each level of block. If required by design, soil reinforcement shall be 
utilized and the loading at the block/soil reinforcement connection as well as the failure surface 
must be indicated. The calculations to determine the allowable load of the soil reinforcement 
and the factor of safety against pullout shall also be included. The analysis of settlement, 
bearing capacity, and overall slope stability are the responsibility of the Department. 
 
External loads such as those applied through structure foundations, from traffic or railroads, 
slope surcharge etc., shall be accounted for in the internal stability design. The presence of all 
appurtenances behind, in front of, mounted upon, or passing through the wall volume such as 
drainage structures, utilities, structure foundation elements, or other items shall be accounted 
for in the internal stability design of the wall. 

 
Construction Requirements. 

 
The Contractor shall obtain technical assistance from the supplier during wall erection to 
demonstrate proper construction procedures and shall include all costs related to this technical  
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assistance in the unit price bid for this item. The foundation material for the leveling pad and 
select granular backfill volume shall be graded to the design elevation and compacted according 
to Article 205.05, except the minimum required compaction shall be 95 percent of the standard 
laboratory density. Any foundation soils found to be unsuitable shall be removed and replaced 
as directed by the Engineer and shall be paid for according to Article 109.04. 
 
The select granular backfill lift placement shall closely follow the erection of each course of 
blocks. All aggregate shall be swept from the top of the block prior to placing the next block lift. 
If soil reinforcement is used, the select granular backfill material shall be leveled and compacted 
before placing and attaching the soil reinforcement to the blocks. The soil reinforcement shall be 
pulled taut, staked in place, and select fill placed from the rear face of the blocks outward. The 
lift thickness shall be the lesser of 10 in. (255 mm) loose measurement or the proposed block 
height. 
 
The select granular backfill shall be compacted according to Article 205.05, except the minimum 
required compaction shall be 95 percent of the standard laboratory density. Compaction shall be 
achieved using a minimum of 3 passes of a lightweight mechanical tamper, roller, or vibratory 
system. The top 12 in. (300 mm) of backfill shall be a cohesive, impervious material capable of 
supporting vegetation, unless other details are specified on the plans. 
 
The blocks shall be maintained in position as successive lifts are compacted along the rear face 
of the block. Vertical, horizontal, and rotational alignment tolerances shall not exceed 0.5 in. (12 
mm) when measured along a 10 ft. (3 m) straight edge. 
 
Method of Measurement. Segmental Concrete Block Wall will be measured by the square foot 
(square meter) of wall face from the top of block line to the theoretical top of the leveling pad for 
the length of the wall in a vertical plane, as shown on the contract plans. 
 
Basis of Payment. This work will be paid for at the contract unit price per square foot  (square 
meter) for SEGMENTAL CONCRETE BLOCK WALL. 
 
 
PERMANENT STEEL SHEET PILING 
Effective:  December 15, 1993    Revised:  January 1, 2007 
 
Description.  This work shall consist of furnishing and installing the permanent sheet piling to the 
limits and tolerances shown on the plans according to Section 512 of the Standard 
Specifications. 
 
Material.  The sheet piling shall be made of steel and shall be new material.  The sheeting shall 
have a minimum yield strength of 38.5 ksi (265 MPa) unless otherwise specified.  The sheeting 
shall be identifiable and in good condition free of bends and other structural defects.  The 
Contractor shall furnish a copy of the published sheet pile section properties to the Engineer for 
verification purposes.  The Engineer’s approval will be required prior to driving any sheeting.  All 
driven sheeting not approved by the Engineer shall be removed at the Contractor’s expense. 
 
The Contractor shall select from the following table, a sheet pile section to be used for each wall 
section with an "effective section modulus" equal to or larger than that specified on the plans. 
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SHEET EFFECTIVE SHEET EFFECTIVE 
 PILE SECTION PILE SECTION  
 SECTION MODULUS * SECTION MODULUS * 
 DESIGNATION in3/ft. (103mm3/m) DESIGNATION in3/ft. (103mm3/m) 
SZ-10 3.5 (189) SZ-22 13.5 (728) 
SZ-11 4.0 (216) SPZ-23.5 13.6 (729) 
SZ-12     5.1 (277) PZ-22 15.3 (823) 
SZ-14     6.2 (331) SZ-222 18.0 (968) 
CZ-67 6.5 (349) SZ-24 19.9 (1072) 
SZ-15 6.6 (356) CZ-114RD 20.1 (1082) 
CZ-72 7.3 (393) PZC-13 20.4 (1098) 
SZ-14.5 8.3 (445) SZ-25 20.5 (1105) 
SPZ-16 8.4 (452) PLZ-23 20.7 (1113) 
CZ-84 8.9 (480) SPZ-23 21.4 (1153) 
CZ-95RD 10.2 (550) CZ-114 21.7 (1165) 
CZ-95 10.5 (566) SZ-27 22.4 (1206) 
SZ-18 10.9 (588) PLZ-25 23.0 (1236) 
SPZ-19.5 11.2 (604) SPZ-26 24.4 (1311) 
CZ-101 11.3 (609) CZ-128 24.8 (1332) 
SZ-20 12.0 (648) PZ-27 25.5 (1371) 
CZ-107 12.1 (653) CZ-141 27.9 (1497) 
SZ-21 12.5 (674) PZC-18 28.3 (1520) 
SPZ-22 12.7 (682) CZ-148 29.4 (1581) 
CZ-113 12.9 (695) PZ-35 43.6 (2344) 
  PZ-40 54.6 (2932) 
    
* Effective Section Modulus is computed by taking the effects of corrosion loss allowances and 
the Hartman reduction factor. 
 
The selection of the sheet pile section shall not relieve the Contractor of the responsibility to 
satisfy all details including minimum clearances, cover, embedments, reinforcement, shear stud 
locations, interlocking, and field cutting.  Any modifications of the plans to accommodate the 
Contractor’s selection shall be paid for by the Contractor and subject to the approval of the 
Engineer. 
 
Construction.  The Contractor shall verify locations of all underground utilities before driving any 
sheet piling.  Any disturbance or damage to existing structures, utilities or other property, 
caused by the Contractor’s operation, shall be repaired by the Contractor in a manner 
satisfactory to the Engineer at no additional cost to the Department.  The Contractor shall be 
responsible for determining the appropriate equipment necessary to drive the sheeting to the tip 
elevation(s) specified on the plans or according to the Contractor’s approved design.  The sheet 
piling shall be driven, as a minimum, to the tip elevation(s) specified, prior to commencing any 
related construction.  If unable to reach the minimum tip elevation, the adequacy of the sheet 
piling design will require re-evaluation by the Department prior to allowing construction adjacent 
to the sheet piling in question. 
 
Method of Measurement.  This work will be measured in place in square feet (square meters).  
Sheet piling associated with other work in this contract or for permanent sheet piling that is cut 
off or driven beyond those dimensions shown on the plans will not be measured for payment. 
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Basis of Payment.  This work will be paid for at the contract unit price per square foot (square 
meter) for PERMANENT STEEL SHEET PILING at the location shown on the plans. 
 
 
WATER VALVES TO BE MOVED 
 
Work under this item shall be performed in accordance with Section 564 of the Standard 
Specifications for Road and Bridge Construction.  
 
Basis of Payment. Add to Section 564.04: “WATER VALVES TO BE MOVED” following FIRE 
HYDRANTS TO BE MOVED. 
 
 
DOMESTIC WATER SERVICE BOXES TO BE ADJUSTED  
 
Work under this item shall be performed in accordance with Section 565 of the Standard 
Specifications for Road and Bridge Construction. The work shall consist of the vertical 
adjustment of Domestic Water Service Boxes at locations shown on the plans to accommodate 
proposed construction. 
 
Basis of Payment. Add to Section 565.04 “, DOMESTIC WATER SERVICE BOXES TO BE 
ADJUSTED” following DOMESTIC METER VAULTS TO BE MOVED. 
 
 
ADJUSTING WATER MAINS 
 
Description. This work shall consist of removing conflicting portions and raising or lowering 
existing water mains to accommodate storm sewer construction at locations shown on the 
plans. The work shall be performed in accordance with Section 561 of the Standard 
Specifications, the “Standard Specifications for Water & Sewer Main Construction in Illinois” and 
details shown on the plans.  
 
Materials. Materials shall meet the following requirements: 
 

1. Water Main; Ductile Iron Class 52, cement lined, mechanical joints in accordance with 
Section 40-2.02 of the Standard “Specifications for Water and Sewer Main Construction 
in Illinois” (SWSMCI). Joints shall meet the requirements of Section 41-2.05A of the 
SWSMCI. 

 
2. Water Main fittings: in accordance with Section 40-2.05A of the SWSMCI. Mechanical 

Joint with Megalug type Retainer Gland. 
 
Method of Measurement. Adjusting water main of the various diameters will be measured 
horizontally for payment in feet, measured in place. Water Main fittings will not be paid for 
separately but considered incidental to the cost of the water main. 
 
Basis of Payment. The work shall be paid at the contract price each for ADJUSTING WATER 
MAIN of the diameter specified, which price shall include removal of the existing water main, all 
water main fittings, joint materials, excavation, and reconnection to existing water mains. 
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Trench Backfill if required will be paid for as specified in Article 208.04. 
 
 
MANHOLE, TYPE A, TYPE 1 FRAME, CLOSED LID, RESTRICTOR PLATE 
 
Work under this item shall consist of constructing the manhole in accordance with Section 602 
of the Standard Specifications, Highway Standards and details shown on drawings.  
 
Basis of Payment 
This work shall be paid for at the contract unit price each for MANHOLE, TYPE A TYPE 1 
FRAME, CLOSED LID, RESTRICTOR PLATE, of the diameter specified, which price shall 
include all frames, grates lids, sand cushion, steps, restrictor plate, and all excavation and 
backfilling. 
 
 
DRAINAGE AND UTILITY STRUCTURE CASTING LIDS 
 
Description. Work under this item shall consist of furnishing and installing drainage and utility 
structure casting lids. The work shall be performed measured and paid in accordance with 
Section 604 except as modified herein. To Article 604.05, following “FRAMES AND LIDS”, add 
“LIDS”. 
 
 
EMBANKMENT I 
Effective: January 1, 2007 
 
Description.  This work shall be according to Section 205 of the Standard Specifications except 
for the following. 
 
Material.  All material shall be approved by the District Geotechnical Engineer.  The proposed 
material must meet the following requirements. 
 

a) The laboratory Standard Dry Density shall be a minimum of 1450 kg/cu m (90 lb/cu ft) 
when determined in accordance with AASHTO T 99. 

 
b) The organic content shall be less than ten percent determined in accordance with 

AASHTO designation T 194 (Wet Combustion). 
 
c) Soils which demonstrate the following properties should be restricted to the interior of 

the embankment and shall be covered on both the sides and top of the embankment by 
a minimum of 900 mm (3 ft) of soil not considered detrimental in terms of erosion 
potential or excess volume change. 

 
1) A grain size distribution with less than 35 percent passing the number 75 um (#200) 

sieve. 
 
2) A plasticity index (Pl) of less than 11. 
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3) A liquid limit (LL) in excess of 45. 
 

d) Reclaimed asphalt shall not be used within the ground water table or as a fill if ground 
water is present. 

 
CONSTRUCTION REQUIREMENTS 

 
Samples.  Embankment material shall be sampled, tested, and approved before use.  The 
contractor shall identify embankment sources, and provide equipment as the Engineer requires, 
for the collection of samples from those sources.  Samples will be furnished to the Geotechnical 
Engineer a minimum of three weeks prior to use in order that laboratory tests for approval and 
compaction can be performed.  Embankment material placement cannot begin until tests are 
completed and approval given. 
 

 
Placing Material.  In addition to Article 202.03, broken concrete, reclaimed asphalt with no 
expansive aggregate, or uncontaminated dirt and sand generated from construction or 
demolition activities shall be placed in 150 mm (6 in.) lifts and disked with the underlying lift until 
a uniform homogenous material is formed.  This process also applies to the overlaying lifts.  The 
disk must have a minimum of 600 mm (24 in.) diameter blade. 
 
Compaction.  Soils classification for moisture content control will be determined by the Soils 
Inspector using visual field examination techniques and the IDH Textural Classification Chart. 
 
When tested for density in place each lift shall have a maximum moisture content as follows. 
 

a) A maximum of 110 percent of the optimum moisture for all forms of clay soils. 
 
b) A maximum of 105 percent of the optimum moisture for all forms of clay loam soils. 
 
 

HOT-MIX ASPHALT SHOULDERS, 13 INCH 
 
This work consists of constructing Hot-mix Asphalt Shoulders of the same materials and 
thicknesses as the proposed roadway improvements and in accordance with typical drawings 
included in the plans. The work will be performed and measured in accordance with Section 482 
of the Standard Specifications. 

 
Basis of Payment. The work will be paid at the contract unit price per square yard for HOT-MIX 
ASPHALT SHOULDERS, 13-INCH. 
 
 
TRAFFIC SIGNAL SPECIFICATIONS 
Effective:  May 22, 2002     Revised:  January 1, 2007 
 
These Traffic Signal Special Provisions and the "District One Standard Traffic Signal Design 
Details” supplement the requirements of the State of Illinois “Standard Specifications for Road 
and Bridge Construction.”  The intent of these Special Provisions is to prescribe the materials 
and construction methods commonly used for traffic signal installations.  All material furnished  
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shall be new.  The locations and the details of all installations shall be as indicated on the Plans 
or as directed by the Engineer.  The work to be done under this contract consists of furnishing 
and installing all traffic signal work as specified in the Plans and as specified herein in a manner 
acceptable and approved by the Engineer. 
 

SECTION 720 SIGNING 
 
MAST ARM SIGN PANELS. 
 
Add the following to Section 720.02 of the Standard Specifications: 
 
Signs attached to poles or posts (such as mast arm signs) shall have mounting brackets and 
sign channels which are equal to and completely interchangeable with those used by the District 
Sign Shops.  Signfix Aluminum Channel Framing System is currently recommended, but other 
brands of mounting hardware are acceptable based upon the Department's approval. 
 

DIVISION 800 ELECTRICAL 
 
INSPECTION OF ELECTRICAL SYSTEMS. 
 
Add the following to Article 801.10 of the Standard Specifications: 
 
All cabinets including temporary traffic signal cabinets shall be assembled by an approved 
equipment supplier in District One.  The Department reserves the right to request any controller 
and cabinet to be tested at the equipment supplier facilities prior to field installation, at no extra 
cost to this contract.  All railroad interconnected (including temporary railroad interconnect) 
controllers and cabinets shall be new, built, tested and approved by the controller equipment 
vendor, in the vendor's District One facility, prior to field installation.  The vendor shall provide 
the technical equipment and assistance as required by the Engineer to fully test this equipment. 
 
DAMAGE TO TRAFFIC SIGNAL SYSTEM. 
 
Add the following to Article 801.12(b) of the Standard Specifications to read: 
 
Any damaged equipment or equipment not operating properly from any cause whatsoever shall 
be repaired with new equipment provided by the Contractor at no additional cost to the Contract 
and or owner of the traffic signal system, all as approved by the Engineer.  Final repairs or 
replacement of damaged equipment must meet the approval of the Engineer prior to or at the 
time of final inspection otherwise the traffic signal installation will not be accepted.  Cable 
splices outside the controller cabinet shall not be allowed. 
 
RESTORATION OF WORK AREA. 
 
Add to Section 801 of the Standard Specifications: 
 
Restoration of the traffic signal work area shall be included in the related pay items such as 
foundation, conduit, handhole, trench and backfill, etc.  All roadway surfaces such as shoulders, 
medians, sidewalks, pavement, etc. shall be replaced in kind.  All damage to mowed lawns shall  
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be replaced with an approved sod, and all damage to unmowed fields shall be seeded.  
Restoration of the work area shall be included in the contract without any extra compensation 
allowed to the Contractor. 
 
SUBMITTALS. 
 
Revise Article 801.05 of the Standard Specifications to read: 
 
The Contractor shall provide: 

a. All material approval requests shall be submitted at the preconstruction meeting, 
including major traffic signal items listed in the table in Article 801.05.. 

b. All material or equipment which are similar or identical shall be the product of the 
same manufacturer, unless necessary for system continuity.  Traffic signal materials 
and equipment shall bear the U.L. label whenever such labeling is available.     

c. Seven (7) copies of a letter from the Traffic Signal Contractor on company letterhead 
listing the contract number or permit number, project location/limits, pay item 
description, pay code number, manufacturer’s name and model numbers of the 
proposed equipment and stating that the proposed equipment meets all contract 
requirements.  The letter will be reviewed by the Traffic Design Engineer to 
determine whether the equipment to be used is approvable. 

d. Seven (7) copies of shop drawings for mast arm poles and assemblies, including 
combination mast arm poles, are required.  A minimum of two (2) copies of all other 
material catalog cuts are required.  Submittals for equipment and materials shall be 
complete.  Partial or incomplete submittals will be returned without review. 

e. Certain non-standard mast arm poles and assemblies will require additional review 
from IDOT’s Central Office.  Examples include ornamental/decorative and non-
standard length mast arm pole assemblies.  The Contractor shall account for the 
additional review time in his schedule. 

f. The contract number or permit number, project location/limits and corresponding pay 
code number must be on each sheet of the letter, material catalog cuts and mast arm 
poles and assemblies drawings. 

g. Where certifications and/or warranties are specified, the information submitted for 
approval shall include certifications and warranties.  Certifications involving 
inspections, and/or tests of material shall be complete with all test data, dates, and 
times.   

h. After the Engineer reviews the submittals for conformance with the design concept of 
the project, the Engineer will stamp the drawings indicating their status as 
‘Approved’, ‘Approved-As-Noted’, ‘Disapproved’, or ‘Information Only’.  Since the 
Engineer's review is for conformance with the design concept only, it is the 
Contractor's responsibility to coordinate the various items into a working system as 
specified.  The Contractor shall not be relieved from responsibility for errors or 
omissions in the shop, working, layout drawings, or other documents by the 
Department's approval thereof.  The Contractor must still be in full compliance with 
contract and specification requirements. 

i. All submitted items reviewed and marked ‘APPROVED AS NOTED’, or 
‘DISAPPROVED’ are to be resubmitted in their entirety, unless otherwise indicated 
within the submittal comments, with a disposition of previous comments to verify 
contract compliance at no additional cost to the contract. 
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j. Exceptions, Deviations and Substitutions.  In general, exceptions to and deviations 
from the requirements of the Contract Documents will not be allowed.  It is the 
Contractor’s responsibility to note any deviations from Contract requirements at the 
time of submittal and to make any requests for deviations in writing to the Engineer.  
In general, substitutions will not be acceptable.  Requests for substitutions must 
demonstrate that the proposed substitution is superior to the material or equipment 
required by the Contract Documents.  No exceptions, deviations or substitutions will 
be permitted without the approval of the Engineer. 

 
MAINTENANCE AND RESPONSIBILITY. 
 
Revise Article 801.11 of the Standard Specifications to read: 
 
a) Existing traffic signal installations and/or any electrical facilities at all or various locations 

may be altered or reconstructed totally or partially as part of the work on this Contract.  
The Contractor is hereby advised that all traffic control equipment, presently installed at 
these locations, may be the property of the State of Illinois, Department of 
Transportation, Division of Highways, County, Private Developer, or the Municipality in 
which they are located.  Once the Contractor has begun any work on any portion of the 
project, all traffic signals within the limits of this contract or those which have the item 
"Maintenance of Existing Traffic Signal Installation,” “Temporary Traffic Signal 
Installation(s)” and/or “Maintenance of Existing Flashing Beacon Installation,” shall 
become the full responsibility of the Contractor.  The Contractor shall supply the 
engineer and the Department’s Electrical Maintenance Contractor a 24-hour emergency 
contact name and telephone number. 

 
b) When the project has a pay item for “Maintenance of Existing Traffic Signal Installation,” 

“Temporary Traffic Signal Installation(s)” and/or “Maintenance of Existing Flashing 
Beacon Installation,” the Contractor must notify both the Area Traffic Signal Maintenance 
and Operations Engineer at (847) 705-4424 and the Department’s Electrical 
Maintenance Contractor, of their intent to begin any physical construction work on the 
Contract or any portion thereof.  This notification must be made a minimum of seven (7) 
working days prior to the start of construction to allow sufficient time for inspection of the 
existing traffic signal installation(s) and transfer of maintenance to the Contractor.  If 
work is started prior to an inspection, maintenance of the traffic signal installation(s) will 
be transferred to the Contractor without an inspection.  The Contractor will become 
responsible for repairing or replacing all equipment that is not operating properly or is 
damaged at no cost to the owner of the traffic signal.  Final repairs or replacement of 
damaged equipment must meet the approval of the Engineer prior to or at the time of 
final inspection otherwise the traffic signal installation will not be accepted. 

 
c) Contracts such as pavement grinding or patching which result in the destruction of traffic 

signal loops do not require maintenance transfer, but require a notification of intent to 
work and an inspection.  A minimum of seven (7) working days prior to the loop removal, 
the Contractor shall notify the Area Traffic Signal Maintenance and Operations Engineer 
at (847) 705-4424 and the Department’s Electrical Maintenance Contractor, at which 
time arrangements will be made to adjust the traffic controller timing to compensate for 
the absence of detection.  See additional requirements in these specifications under 
Inductive Loop Detector. 
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d) The Contractor is advised that the existing and/or temporary traffic signal installation 
must remain in operation during all construction stages, except for the most essential 
down time.  Any shutdown of the traffic signal installation, which exceeds fifteen (15) 
minutes, must have prior approval of the Engineer.  Approval to shutdown the traffic 
signal installation will only be granted during the period extending from 10:00 a.m. to 
3:00 p.m. on weekdays.  Shutdowns shall not be allowed during inclement weather or 
holiday periods. 

 
e) The Contractor shall be fully responsible for the safe and efficient operation of the traffic 

signals.  Any inquiry, complaint or request by the Department, the Department’s 
Electrical Maintenance Contractor or the public, shall be investigated and repairs begun 
within one hour.  Failure to provide this service will result in liquidated damages of $500 
per day per occurrence.  In addition, the Department reserves the right to assign any 
work not completed within this timeframe to the Electrical Maintenance Contractor.  All 
costs associated to repair this uncompleted work shall be the responsibility of the 
Contractor.  Failure to pay these costs to the Electrical Maintenance Contractor within 
one month after the incident will result in additional liquidated damages of $500 per 
month per occurrence.  Unpaid bills will be deducted from the cost of the Contract.  The 
District’s Electrical Maintenance Contractor may inspect any signalizing device on the 
Department’s highway system at any time without notification. 

 
TRAFFIC SIGNAL INSPECTION (TURN-ON). 
 
Revise Article 801.15(b) of the Standard Specifications to read: 
 
It is the intent to have all electric work completed and equipment field tested by the vendor prior 
to the Department’s “turn-on” field inspection.  If in the event the Engineer determines work is 
not complete and the inspection will require more than two (2) hours to complete, the inspection 
shall be canceled and the Contractor will be required to reschedule at another date.  The 
maintenance of the traffic signals will not be accepted until all punch list work is corrected and 
re-inspected. 
 
When the road is open to traffic, except as otherwise provided in Section 850 of the Standard 
Specifications, the Contractor may request a turn-on and inspection of the completed traffic 
signal installation at each separate location.  This request must be made to the Area Traffic 
Signal Maintenance and Operations Engineer at (847) 705-4424 a minimum of seven (7) 
working days prior to the time of the requested inspection.  The Department will not grant a field 
inspection until notification is provided from the Contractor that the equipment has been field 
tested and the intersection is operating according to Contract requirements.  The Department's 
facsimile number is (847) 705-4089.  The Contractor must invite local fire department personnel 
to the turn-on when Emergency Vehicle Preemption (EVP) is included in the project.  The 
Contractor must notify the SCAT Consultant of the turn-on schedule, as well as stage changes 
and phase changes during construction. 
 
The Contractor must have all traffic signal work completed and the electrical service installation 
connected by the utility company prior to requesting an inspection and turn-on of the traffic 
signal installation.  The Contractor shall be responsible to provide a police officer to direct traffic 
at the time of testing. 
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The Contractor shall provide a representative from the control equipment vendor’s office to 
attend the traffic signal inspection for both permanent and temporary traffic signal turn-ons.  
Upon demonstration that the signals are operating and all work is completed in accordance with 
the Contract and to the satisfaction of the Engineer, the Engineer will then allow the signals to 
be placed in continuous operation.  The Agency that is responsible for the maintenance of each 
traffic signal installation will assume the maintenance upon successful completion of this 
inspection. 
 
The District requires the following from the Contractor at traffic signal turn-ons. 

1. One set of signal plans of record with field revisions marked in red ink. 
2. Notification from the Contractor and the equipment vendor of satisfactory field 

testing. 
3. A knowledgeable representative of the controller equipment supplier shall be 

required at the traffic signal turn-on.  The representative shall be knowledgeable of 
the cabinet design and controller functions. 

4. A copy of the approved material letter. 
5. One (1) copy of the operation and service manuals of the signal controller and 

associated control equipment. 
6. Five (5) copies 11” x 17" (280 mm X 430 mm) of the cabinet wiring diagrams. 
7. The controller manufacturer shall supply a printed form, not to exceed 11” x 17” 

(280 mm X 430 mm) for recording the traffic signal controller’s timings; backup 
timings; coordination splits, offsets, and cycles; TBC Time of Day, Week and Year 
Programs; Traffic Responsive Program, Detector Phase Assignment, Type and 
Detector Switching; and any other functions programmable from the keyboard.  The 
form shall include a location, date, manufacturer’s name, controller model and 
software version.  The form shall be approved by the Engineer and a minimum of 
three (3) copies must be furnished at each turn-on.  The manufacturer must provide 
all programming information used within the controller at the time of turn-on. 

 
Acceptance of the traffic signal equipment by the Department shall be based upon inspection 
results at the traffic signal “turn on.”  If approved, traffic signal acceptance shall be verbal at the 
“turn on” inspection followed by written correspondence from the Engineer.  The Contractor 
shall be responsible for all traffic signal equipment and associated maintenance thereof until 
Departmental acceptance is granted. 
 
All equipment and/or parts to keep the traffic signal installation operating shall be furnished by 
the Contractor.  No spare traffic signal equipment is available from the Department. 
 
All punch list work shall be completed within two (2) weeks after the final inspection.  The 
Contractor shall notify the Electrical Maintenance Contractor to inspect all punch list work.  
Failure to meet these time constraints shall result in liquidated damage charges of $500 per 
month per incident. 
 
All cost of work and materials required to comply with the above requirements shall be included 
in the pay item bid prices, under which the subject materials and signal equipment are paid, and 
no additional compensation will be allowed.  Materials and signal equipment not complying with 
the above requirements shall be subject to removal and disposal at the Contractor's expense. 
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LOCATING UNDERGROUND FACILITIES. 
 
Revise Section 803 to the Standard Specifications to read: 
 
If this Contract requires the services of an Electrical Contractor, the Contractor shall be 
responsible at his/her own expense for locating existing IDOT electrical facilities prior to 
performing any work.   If this Contract does not require the services of an Electrical Contractor, 
the Contractor may request one free locate for existing IDOT electrical facilities from the District 
One Electrical Maintenance Contractor prior to the start of any work.  Additional requests may 
be at the expense of the Contractor.  The location of underground traffic facilities does not 
relieve the Contractor of their responsibility to repair any facilities damaged during construction 
at their expense. 
 
The exact location of all utilities shall be field verified by the Contractor before the installation of 
any components of the traffic signal system.  For locations of utilities the local Counties or 
Municipalities may need to be contacted, in the City of Chicago contact D.I.G.G.E.R. at (312) 
744-7000 and for all other locations contact J.U.L.I.E. at 1-800-892-0123. 
 
ELECTRIC SERVICE INSTALLATION. 
 
Revise Section 805 of the Standard Specifications to read: 
 
Description.   
This work shall consist of all materials and labor required to install, modify, or extend the electric 
service installation.  All installations shall meet the requirements of the details in the “District 
One Standard Traffic Signal Design Details” and applicable portions of the Specifications. 
 
General. 
The electric service installation shall be the electric service disconnecting means and it shall be 
identified as suitable for use as service equipment. 
 
The electric utility contact information is noted on the plans and represents the current 
information at the time of contract preparation.  The Contractor must request in writing for 
service and/or service modification within 10 days of contract award and must follow-up with the 
electric utility to assure all necessary documents and payment are received by the utility.  The 
Contractor shall forward copies of all correspondence between the contractor and utility 
company.  The service agreement and sketch shall be submitted for signature to the Traffic 
Program’s engineer. 
 
Materials. 

a. General.  The completed control panel shall be constructed in accordance with UL 
Std. 508A, Industrial Control Panel, and carry the UL label. Wire terminations shall 
be UL listed. 

 
b. Enclosures. 

a. Pole Mounted Cabinet.  The cabinet shall be UL 50, NEMA Type 4X, 
unfinished single door design, fabricated from minimum 0.080-inch (2.03 mm) 
thick Type 5052 H-32 aluminum.  Seams shall be continuous welded and  
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ground smooth. Stainless steel screws and clamps shall secure the cover 
and assure a watertight seal.  The cover shall be removable by pulling the 
continuous stainless steel hinge pin.  The cabinet shall have an oil-resistant 
gasket and a lock kit shall be provided with an internal O-ring in the locking 
mechanism assuring a watertight and dust-tight seal.  The cabinet shall be 
sized to adequately house all required components with extra space for 
arrangement and termination of wiring.  A minimum size of 14-inches (350 
mm) high, 9-inches (225 mm) wide and 8-inches (200 mm) in depth is 
required.  The cabinet shall be channel mounted to a wooden utility pole 
using assemblies recommended by the manufacturer. 

 
b. Ground Mounted Cabinet.  The cabinet shall be UL 50, NEMA Type 3R 

unfinished single door design with back panel.  The cabinet shall be 
fabricated from Type 5052 H-32 aluminum with the frame and door 0.125-
inch (3.175 mm) thick, the top 0.250-inch (6.350 mm) thick and the bottom 
0.500-inch (12.70 mm) thick.  Seams shall be continuous welded and ground 
smooth.  The door and door opening shall be double flanged.  The door shall 
be approximately 80% of the front surface, with a full length tamperproof 
stainless steel .075-inch (1.91 mm) thick hinge bolted to the cabinet with 
stainless steel carriage bolts and nylocks nuts.  The locking mechanism shall 
be slam-latch type with a keyhole cover.  The cabinet shall be sized to 
adequately house all required components with extra space for arrangement 
and termination of wiring. A minimum size of 40-inches (1000 mm) high, 16-
inches (400 mm) wide and 15-inches (375 mm) in depth is required.  The 
cabinet shall be mounted upon a square Type A concrete foundation as 
indicated on the plans.  The foundation is paid for separately. 

 
c. Surge Protector.  Overvoltage protection, with LED indicator, shall be provided for 

the 120 volt load circuit by the means MOV and thermal fusing technology.  The 
response time shall be <5n seconds and operate within a range of –40C to +85C.  
The surge protector shall be UL 1449 Listed. 

 
d. Circuit Breakers.  Circuit breakers shall be standard UL listed molded case, thermal-

magnetic bolt-on type circuit breakers with trip free indicating handles.  120 volt 
circuit breakers shall have an interrupting rating of not less than 65,000 rms 
symmetrical amperes.   Unless otherwise indicated, the main disconnect circuit 
breaker for the traffic signal controller shall be rated 60 amperes, 120 V and the 
auxiliary circuit breakers shall be rated 10 amperes, 120 V. 

 
e. Fuses, Fuseholders and Power Indicating Light.  Fuses shall be small-dimensional 

cylindrical fuses of the dual element time-delay type.  The fuses shall be rated for 
600 V AC and shall have a UL listed interrupting rating of not less than 10,000 rms 
symmetrical amperes at rated voltage.  The power indicating light shall be LED type 
with a green colored lens and shall be energized when electric utility power is 
present. 

 
f. Ground and Neutral Bus Bars.  A single copper ground and neutral bus bar, mounted 

on the equipment panel shall be provided.  Ground and neutral conductors shall be  



FAP 866 (IL 83) 
Project ESP-0866 (007) 

Section (L-2[W,R]; 6, 6A & 6 EXT) WRS-1 
Lake County 

Contract 62700 

 61

separated on the bus bar.  Compression lugs, plus 2 spare lugs, shall be sized to 
accommodate the cables with the heads of the connector screws painted green for 
ground connections and white for neutral connections. 

 
g. Utility Services Connection.  The Contractor shall notify the Utility Company 

marketing representative a minimum of 30 working days prior to the anticipated date 
of hook-up.  This 30 day advance notification will begin only after the Utility Company 
marketing representative has received service charge payments from the Contractor.  
Prior to contacting the Utility Company marketing representative for service 
connection, the service installation controller cabinet and cable must be installed for 
inspection by the Utility Company. 

 
h. Ground Rod.  Ground rods shall be copper-clad steel, a minimum of 10 feet (3.0m) in 

length, and 3/4 inch (20mm) in diameter. Ground rod resistance measurements to 
ground shall be 25 ohms or less.  If necessary additional rods shall be installed to 
meet resistance requirements at no additional cost to the contract. 

 
 Installation. 

a. General.  The Contractor shall confirm the orientation of the traffic service installation 
and its door side with the engineer, prior to installation.  All conduit entrances into the 
service installation shall be sealed with a pliable waterproof material. 

 
b. Pole Mounted.  Brackets designed for pole mounting shall be used.  All mounting 

hardware shall be stainless steel.  Mounting height shall be as noted on the plans or 
as directed by the Engineer. 

 
c. Ground Mounted.  The service installation shall be mounted plumb and level on the 

foundation and fastened to the anchor bolts with hot-dipped galvanized or stainless 
steel nuts and washers.  The space between the bottom of the enclosure and the top 
of the foundation shall be caulked at the base with silicone. 

 
Basis of Payment.   
The service installation shall be paid for at the contract unit price each for SERVICE 
INSTALLATION of the type specified which shall be payment in full for furnishing and installing 
the service installation complete.  The type A foundation which includes the ground rod shall be 
paid for separately.  SERVICE INSTALLATION, POLE MOUNTED shall include the 3/4 inch 
(20mm) grounding conduit, ground rod, and pole mount assembly.  Any charges by the utility 
companies shall be approved by the engineer and paid for as an addition to the contract 
according to Article 109.05 of the Standard Specifications. 
 
GROUNDING OF TRAFFIC SIGNAL SYSTEMS. 
 
General.  
All traffic signal systems, equipment and appurtenances shall be properly grounded in strict 
conformance with the NEC.  See IDOT District One Traffic Signal detail plan sheets for additional 
information. 
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The grounding electrode system shall include a ground rod installed with each traffic signal 
controller concrete foundation and all mast arm and post concrete foundations.  An additional 
ground rod will be required at locations were measured resistance exceeds 25 ohms.  Ground 
rods are included in the applicable foundation pay item and will not be paid for separately.   
 
Testing shall be according to Article 801.13 (a) (4) and (5). 
 
(a) The grounded conductor (neutral conductor) shall be white color coded.  This conductor 

shall be bonded to the equipment grounding conductor only at the Electric Service 
Installation.  All power cables shall include one neutral conductor of the same size.  

 
(b) The equipment grounding conductor shall be green color coded.  The following is in addition 

to Article 801.04 of the Standard Specifications. 
 

1. Equipment grounding conductors shall be bonded to the grounded conductor (neutral 
conductor) only at the Electric Service Installation.  The equipment grounding conductor 
is paid for separately and shall be continuous.  The Earth shall not be used as the 
equipment grounding conductor. 

 
2. Equipment grounding conductors shall be bonded, using a Listed grounding connector, to 

all traffic signal mast arm poles, traffic signal posts, pedestrian posts, pull boxes, handhole 
frames and covers and other metallic enclosures throughout the traffic signal wiring system, 
except where noted herein.  Bonding shall be made with a splice and pigtail connection, 
using a sized compression type copper sleeve, sealant tape, and heat-shrinkable cap.  A 
Listed electrical joint compound shall be applied to all conductors’ terminations, connector 
threads and contact points. 

 
3. All metallic and non-metallic raceways containing traffic signal circuit runs shall have a 

continuous equipment grounding conductor, except raceways containing only detector loop 
lead-in circuits, circuits under 50 volts and/or fiber optic cable will not be required to include 
an equipment grounding conductor. 

 
4. Individual conductor splices in handholes shall be soldered and sealed with heat shrink.  

When necessary to maintain effective equipment grounding, a full cable heat shrink shall 
be provided over individual conductor heat shrinks. 

 
(c) The grounding electrode conductor shall be similar to the equipment grounding conductor in 

color coding (green) and size.  The grounding electrode conductor is used to connect the 
ground rod to the equipment grounding conductor and is bonded to ground rods via 
exothermic welding, listed pressure connectors, listed clamps or other approved listed means.  

 
HANDHOLES. 
 
Add the following to Section 814 of the Standard Specifications: 
 
All handholes shall be concrete, poured in place, with inside dimensions of 21-1/2 inches 
(549mm) minimum.  Frames and lid openings shall match this dimension.  The cover of the 
handhole frame shall be labeled “Traffic Signals" with legible raised letters. 
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For grounding purposes the handhole frame shall have provisions for a 7/16 inch (15.875mm) 
diameter stainless bolt cast into the frame.  The covers shall have a stainless steel threaded 
stint extended from the eye hook assembly for the purpose of attaching the grounding conductor 
to the handhole cover. 
 
The minimum wall thickness for heavy duty hand holes shall be 12 inches (300mm). 
 
All conduits shall enter the handhole at a depth of 30 inches (760mm) except for the conduits for 
detector loops when the handhole is less than 5 feet (1.52 m) from the detector loop.  All conduit 
ends should be sealed with a waterproof sealant to prevent the entrance of contaminants into 
the handhole. 
 
Steel cable hooks shall be coated with hot-dipped galvanization in accordance with AASHTO 
Specification M111.  Hooks shall be a minimum of 1/2 inch (12.7 mm) diameter with two 90 
degree bends and extend into the handhole at least 6 inches (150 mm).  Hooks shall be placed 
a minimum of 12 inches (300 mm) below the lid or lower if additional space is required. 
 
FIBER OPTIC TRACER CABLE. 
 
The cable shall meet the requirements of Section 817 of the "Standard Specifications," except 
for the following: 
 
Add the following to Article 817.03 of the Standard Specifications: 
 
In order to trace the fiber optic cable after installation, the tracer cable shall be installed in the 
same conduit as the fiber optic cable in locations shown on the plans.  The tracer cable shall be 
continuous, extended into the controller cabinet and terminated on a barrier type terminal strip 
mounted on the side wall of the controller cabinet.  The barrier type terminal strip and tracer 
cable shall be clearly marked and identified.  The tracer cable will be allowed to be spliced at 
the handholes only.  All tracer cable splices shall be kept to a minimum and shall incorporate 
maximum lengths of cable supplied by the manufacturer.  The tracer cable splice shall use a 
Western Union Splice soldered with resin core flux.  All exposed surfaces of the solder shall be 
smooth.  Splices shall be soldered using a soldering iron.  Blow torches or other devices which 
oxidize copper cable shall not be allowed for soldering operations.  The splice shall be covered 
with WCSMW 30/100 heat shrink tube, minimum length 4 inches (100 mm) and with a minimum 
1 inch (25 mm) coverage over the XLP insulation, underwater grade. 
 
Add the following to Article 817.05 of the Standard Specifications: 
 
Basis of Payment. 
The tracer cable shall be paid for separately as ELECTRIC CABLE IN CONDUIT, TRACER, 
NO. 14 1C per foot (meter), which price shall include all associated labor and material for 
installation. 
 
GROUNDING CABLE.   
 
The cable shall meet the requirements of Section 817 of the "Standard Specifications," except 
for the following: 
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Add to Article 817.02 (b) of the Standard Specifications: 
 
Unless otherwise noted on the Plans, traffic signal grounding conductor shall be one conductor, 
#6 gauge copper, with a green color coded XLP jacket.   
 
The traffic signal grounding conductor shall be bonded, using a Listed grounding connector 
(Burndy type KC/K2C, as applicable, or approved equal), to all proposed and existing traffic signal 
mast arm poles and traffic/pedestrian signal posts, including push button posts.  The grounding 
conductor shall be bonded to all proposed and existing pull boxes, handhole frames and covers 
and other metallic enclosures throughout the traffic signal wiring system and noted herein and 
detailed on the plans.  Bonding to existing handhole frames and covers shall be paid for 
separately. 
 
Add the following to Article 817.05 of the Standard Specifications: 
 
Basis of Payment. 
Grounding cable shall be measured in place for payment in foot (meter).  Payment shall be at 
the contract unit price for ELECTRIC CABLE IN CONDUIT, GROUNDING, NO. 6, 1C, which 
price includes all associated labor and material including grounding clamps, splicing, exothermic 
welds, grounding connectors, and other hardware. 
 
RAILROAD INTERCONNECT CABLE. 
 
The cable shall meet the requirements of Section 817 of the "Standard Specifications," except 
for the following: 
 
Add to Article 817.02 of the Standard Specifications: 
 
The railroad interconnect cable shall be three conductor stranded #14 copper cable in a clear 
polyester binder, shielded with #36 AWG tinned copper braid with 85% coverage, and insulated 
with .016” polyethylene (black, blue, red).  The jacket shall be black 0.045 PVC or polyethylene. 
 
Add the following to Article 817.05 of the Standard Specifications: 
 
Basis of Payment.   
This work shall be paid for at the contract unit price per foot (meter) for ELECTRIC CABLE IN 
CONDUIT, RAILROAD, NO. 14 3C, which price shall be payment in full for furnishing, installing, 
and making all electrical connections in the traffic signal controller cabinet.  Connections in the 
railroad controller cabinet shall be performed by railroad personnel. 
 
MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION. 
 
Revise Section 850 of the Standard Specifications to read: 
 
The energy charges for the operation of the traffic signal installation shall be paid for by others.  
Full maintenance responsibility shall start as soon as the Contractor begins any physical work 
on the Contract or any portion thereof. 
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The Contractor shall have on staff electricians with IMSA Level II certification to provide signal 
maintenance. 
 
This item shall include maintenance of all traffic signal equipment at the intersection, including 
emergency vehicle pre-emption equipment, master controllers, uninterruptible power supply 
(UPS and batteries), telephone service installations, communication cables and conduits to 
adjacent intersections.   
 
The maintenance shall be according to District One revised Article 801.11 and the following 
contained herein. 
 
The Contractor shall check all controllers every two (2) weeks, which will include visually 
inspecting all timing intervals, relays, detectors, and pre-emption equipment to ensure that they 
are functioning properly.  This item includes, as routine maintenance, all portions of emergency 
vehicle pre-emption equipment.  The Contractor shall maintain in stock at all times a sufficient 
amount of materials and equipment to provide effective temporary and permanent repairs. 
 
The Contractor shall provide immediate corrective action when any part or parts of the system 
fail to function properly.  Two far side heads facing each approach shall be considered the 
minimum acceptable signal operation pending permanent repairs.  When repairs at a signalized 
intersection require that the controller be disconnected, and power is available, the Contractor 
shall place the traffic signal installation on flashing operation.  The signals shall flash RED for all 
directions unless a different indication has been specified by the Engineer.  The Contractor shall 
be required to place stop signs (R1-1-36) at each approach of the intersection as a temporary 
means of regulating traffic.  The Contractor shall furnish and equip all their vehicles assigned to 
the maintenance of traffic signal installations with a sufficient number of stop signs as specified 
herein.  The Contractor shall maintain a sufficient number of spare stop signs in stock at all 
times to replace stop signs which may be damaged or stolen. 
 
The Contractor shall provide the Engineer with a 24 hour telephone number for the maintenance 
of the traffic signal installation and for emergency calls by the Engineer. 
 
Traffic signal equipment which is lost or not returned to the Department for any reason shall be 
replaced with new equipment meeting the requirements of these Specifications. 
 
The Contractor shall respond to all emergency calls from the Department or others within one 
hour after notification and provide immediate corrective action.  When equipment has been 
damaged or becomes faulty beyond repair, the Contractor shall replace it with new and identical 
equipment. The cost of furnishing and installing the replaced equipment shall be borne by the 
Contractor at no additional charge to the contract. The Contractor may institute action to recover 
damages from a responsible third party. If at any time the Contractor fails to perform all work as 
specified herein to keep the traffic signal installation in proper operating condition or if the 
Engineer cannot contact the Contractor's designated personnel, the Engineer shall have the 
State's Electrical Maintenance Contractor perform the maintenance work required. The State's 
Electrical Maintenance Contractor shall bill the Contractor for the total cost of the work. The 
Contractor shall pay this bill within thirty (30) days of the date of receipt of the invoice or the cost 
of such work will be deducted from the amount due the Contractor.  The Contractor shall allow 
the Electrical Maintenance Contractor to make reviews of the Existing Traffic Signal Installation 
that has been transferred to the Contractor for Maintenance.   
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Basis of Payment.   
This work shall be paid for at the contract unit price each for MAINTENANCE OF EXISTING 
TRAFFIC SIGNAL INSTALLATION. 
 
TRAFFIC ACTUATED CONTROLLER. 
 
Add the following to Article 857.02 of the Standard Specifications: 
 
Controllers shall be NEMA TS2 Type 1, Econolite ASC/2S-1000 or Eagle/Siemens M41 unless 
specified otherwise on the plans or elsewhere on these specifications.  Only controllers supplied 
by one of the District One approved closed loop equipment manufacturers will be allowed.  The 
controller shall be the most recent model and software version supplied by the manufacturer at 
the time of the approval.  The traffic signal controller shall provide features to inhibit 
simultaneous display of a circular yellow ball and a yellow arrow display.  Individual load 
switches shall be provided for each vehicle, pedestrian, and right turn over lap phase. The 
controller shall prevent phases from being skipped during program changes and after all 
preemption events. 
 
MASTER CONTROLLER. 
 
Revise Articles 860.02 - Materials and 860.03 - Installation of the Standard Specifications to 
read: 
 
Only controllers supplied by one of the District approved closed loop equipment manufacturers 
will be allowed.  Only NEMA TS 2 Type 1 Eagle/Siemens and Econolite closed loop systems 
shall be supplied.  The latest model and software version of master controller shall be supplied. 
 
Functional requirements in addition to those in Section 863 of the Standard Specification 
include: 
 
The system commands shall consist of, as a minimum, six (6) cycle lengths, five (5) offsets, 
three (3) splits, and four (4) special functions.  The system commands shall also include 
commands for free or coordinated operation. 
 
Traffic Responsive operation shall consist of the real time acquisition of system detector data, 
data validation, and the scaling of acquired volumes and occupancies in a deterministic fashion 
so as to cause the selection and implementation of the most suitable traffic plan. 
 
Upon request by the Engineer, each master shall be delivered with up to three (3) complete sets 
of the latest edition of registered remote monitoring software with full manufacture's support.  
Each set shall consist of software on CD, DVD, or other suitable media approved by the 
Engineer, and a bound set of manuals containing loading and operating instruction.  One copy 
of the software and support data shall be delivered to the Agency in charge of system operation, 
if other than IDOT.  One of these two sets will be provided to the Agency Signal Maintenance 
Contractor for use in monitoring the system. 
 
The approved manufacturer of equipment shall loan the District one master controller and two 
intersection controllers of the most recent models and the newest software version to be used 
for instructional purposes in addition to the equipment to be supplied for the Contract. 
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The Contractor shall arrange to install a standard voice-grade dial-up telephone line to the 
master controller.  This shall be accomplished through the following process utilizing District 
One staff.  This telephone line may be coupled with a DSL line and a phone filter to isolate the 
dial-up line.  An E911 address is required. 
 
The cabinet shall be provided with an Outdoor Network Interface for termination of the 
telephone service.  It shall be mounted to the inside of the cabinet in a location suitable to 
provide access for termination of the telephone service at a later date. 
 
Full duplex communication between the master and its local controllers is recommended, but at 
this time not required.  The data rate shall be 1200 baud minimum and shall be capable of 
speeds to 38,400 or above as technology allows.  The controller, when installed in an Ethernet 
topology, may operate non-serial communications. 
 
The cabinet shall be equipped with a 9600 baud, auto dial/auto answer modem.  It shall be a US 
robotics 33.6K baud rate or equal. 
 
As soon as practical or within one week after the contract has been awarded, the Contractor 
shall contact (via phone) the Administrative Support Manager in the District One Business 
Services Section at (847) 705-4011 to request a phone line installation. 
 
A follow-up fax transmittal to the Administrative Support Manager (847-705-4712) with all 
required information pertaining to the phone installation is required from the Contractor as soon 
as possible or within one week after the initial request has been made.  A copy of this fax 
transmittal must also be faxed by the Contractor to the Traffic Signal Systems Engineer at (847) 
705-4089.  The required information to be supplied on the fax shall include (but not limited to): A 
street address for the new traffic signal controller (or nearby address); a nearby existing 
telephone number; what type of telephone service is needed; the name and number of the 
Contractor's employee for the telephone company to contact regarding site work and questions. 
 
The usual time frame for the activation of the phone line is 4-6 weeks after the Business 
Services Section has received the Contractor supplied fax.  It is, therefore, imperative that the 
phone line conduit and pull-string be installed by the Contractor in anticipation of this time 
frame.  On jobs which include roadway widening in which the conduit cannot be installed until 
this widening is completed, the Contractor will be allowed to delay the phone line installation 
request to the Business Services Section until a point in time that is 4-6 weeks prior to the 
anticipated completion of the traffic signal work.  The contractor shall provide the Administrative 
Support Manager with an expected installation date considering the 4-6 week processing time. 
 
The telephone line shall be installed and activated one month before the system final inspection. 
 
All costs associated with the telephone line installation and activation (not including the Contract 
specified conduit installation between the point of telephone service and the traffic signal 
controller cabinet) shall be paid for by the District One Business Services Section (i.e., this will 
be an IDOT phone number not a Contractor phone number). 
 
FIBER OPTIC CABLE. 
 
Add the following to Articles 871.01, 872.02, 871.04, and 871.05 of the Standard Specifications: 
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This work shall consist of furnishing and installing Fiber Optical cable in conduit with all 
accessories and connectors according to Section 871 of the Standard Specifications.  The cable 
shall be of the type, size, and the number of fiber specified. 
 
The control cabinet distribution enclosure shall be CSC FTWO12KST-W/O 12 Port Fiber Wall 
Enclosure or an approved equivalent.  The fiber optic cable shall provide six fibers per tube for 
the amount of fibers called for in the Fiber Optic Cable pay item in the Contract.  A minimum of 
six multimode fibers from each cable shall be terminated with approved mechanical connectors 
at the distribution enclosure.  Fibers not being used shall be labeled “spare."  Fibers not 
attached to the distribution enclosure shall be capped and sealed.  A minimum of 13.0 feet (4m) 
of extra cable length shall be provided for the controller cabinet.  The controller cabinet extra 
cable length shall be stored as directed by the Engineer. 
 
Fiber Optic cable may be gel filled or have an approved water blocking tape. 
 
Basis of Payment.   
The work shall be paid for at the contract unit price for FIBER OPTIC CABLE IN CONDUIT, NO. 
62.5/125, MM12F SM12F, per foot (meter) for the cable in place, including distribution enclosure 
and all connectors. 
 
CONCRETE FOUNDATIONS. 
 
Add the following to Article 878.03 of the Standard Specifications: 
 
All anchor bolts shall be according to Article 1006.09, except all anchor bolts shall be hot dipped 
galvanized the full length of the anchor bolt including the hook.   
 
Concrete Foundations, Type “A” for Traffic Signal Posts shall provide anchor bolts with the bolt 
pattern specified within the “District One Standard Traffic Signal Design Details.” All Type “A” 
foundations shall be a minimum depth of 48 inches (1.22 m). 
 
Concrete Foundations, Type “C” for Traffic Signal Cabinets with Uninterruptible Power Supply 
(UPS) cabinet installations shall be a minimum of 48 inches (1.22 m) long and 31 inches (790 
mm) wide.  All Type “C” foundations shall be a minimum depth of 48 inches (1.22 m).  An 
integral concrete pad to support the UPS cabinet shall be constructed a minimum of 20 inches 
(510 mm) long and a minimum depth of 10 inches (250 mm).  The concrete apron in front of the 
Type IV or V cabinet shall be 36 in. x 48 in. x 5 in. (910 mm X 1220 mm X 130 mm).   The 
concrete apron in front of the UPS cabinet shall be 36 in. x 31 in. x 5 in. (910 mm X 790 mm X 
130 mm).  Anchor bolts shall provide bolt spacing as required by the manufacturer. 
 
Concrete Foundations, Type “D” for Traffic Signal Cabinets shall be a minimum of 48 inches 
(1.22 m) long and 31 inches (790 mm) wide.  All Type “D” foundations shall be a minimum depth 
of 48 inches (1.22 m).  The concrete apron shall be 36 in. x 48 in. x 5 in. (910 mm X 1220 mm X 
130 mm).  Anchor bolts shall provide bolt spacing as required by the manufacturer. 
 
Concrete Foundations, Type “E” for Mast Arm and Combination Mast Arm Poles shall meet the 
following requirements: 
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Table 1 
DESIGN TABLE FOR MAST ARM FOUNDATIONS 

MAST ARM LENGTH FOUNDATION 
DEPTH* 

FOUNDATION 
DIAMETER 

SPIRAL 
DIAMETER 

QUANTITY OF NO. 
15 (NO. 5) BARS 

Less than 9.1m (30’) 10’-0” (3.0m) 30“ (750mm) 24” (600mm) 8 

Greater than or equal to 
9.1m (30’) and less 
than 12.2m (40’) 

13’-6” (4.1m) 30“ (750mm) 24” (600mm) 8 

11’-0” (3.4m) 36” (900mm) 30” (750mm) 12 

Greater than or equal to 
12.2m (40’) and less 
than 15.2m (50’) 

13’-0” (4.0m) 36” (900mm) 30” (750mm) 12 

Greater than or equal to 
15.2m (50’) and up to 
16.8m (55’) 

15’-0” (4.6m) 36” (900mm) 30” (750mm) 12 

 
Foundation depths specified are for sites which have cohesive soils (clayey, silt, sandy clay, 
etc.) along the length of the shaft, with an average Unconfined Compressive strength of 
(Qu)>1.0 tsf (100kPa).  This strength shall be verified by boring data prior to construction or with 
testing by the Engineer during foundation drilling.  The Bureau of Bridges & Structures should 
be contacted for a revised design if other conditions are encountered. 
 
Concrete Foundations, Type “E” for Combination Mast Arm Poles shall be 36 inch (900 mm) 
diameter, regardless of mast arm length. Foundations used for Combination Mast Arm Poles 
shall provide an extra 2-1/2 inch (65 mm) raceway. 
 
No foundation is to be poured until the Resident Engineer gives his/her approval as to the depth 
of the foundation.   
 
DETECTOR LOOP. 
 
Revise Section 886 of the Standard Specifications to read: 
 
A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall 
have the proposed loop locations marked and contact the Area Traffic Signal Maintenance and 
Operations Engineer (847) 705-4424 to inspect and approve the layout.  When preformed 
detector loops are installed, the Contractor shall have them inspected and approved prior to the 
pouring of the Portland cement concrete surface, using the same notification process as above. 
 
Loop detectors shall be installed according to the requirements of the “District One Standard 
Traffic Signal Design Details.” Saw-cuts (homeruns on preformed detector loops) from the loop 
to the edge of pavement shall be made perpendicular to the edge of pavement when possible in 
order to minimize the length of the saw-cut (homerun on preformed detector loops) unless 
directed otherwise by the Engineer or as shown on the plan. 
 
The detector loop cable insulation shall be labeled with the cable specifications. 
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Each loop detector lead-in wire shall be labeled in the handhole using a Panduit 250W175C 
water proof tag, or an approved equal, secured to each wire with nylon ties. 
 
Resistance to ground shall be a minimum of 100 mega-ohms under any conditions of weather 
or moisture.  Inductance shall be more than 50 and less than 700 microhenries. Quality 
readings shall be more than 5. 
 

(a) Type I.  All loops installed in new asphalt pavement shall be installed in the binder 
course and not in the surface course.  The edge of pavement, curb and handhole 
shall be cut with a 1/4 inch (6.3 mm) deep x 4 inches (100 mm) saw cut to mark 
location of each loop lead-in. 

 
Loop sealant shall be a two-component thixotropic chemically cured polyurethane 
either Chemque Q-Seal 295, Percol Elastic Cement A/C Grade or an approved 
equal.  The sealant shall be installed 1/8 inch (3 mm) below the pavement surface, if 
installed above the surface the overlap shall be removed immediately. 

 
Detector loop measurements shall include the saw cut and the length of the loop 
lead-in to the edge of pavement.  The lead-in wire, including all necessary 
connections for proper operations, from the edge of pavement to the handhole, shall 
be included in the price of the detector loop.  Unit duct, trench and backfill, and 
drilling of pavement or handholes shall be included in detector loop quantities. 

 
(b) Preformed.  This work shall consist of furnishing and installing a rubberized heat 

resistant preformed traffic signal loop in accordance with the Standard 
Specifications, except for the following: 

 
Preformed detector loops shall be installed in new pavement constructed of Portland 
cement concrete using mounting chairs or tied to re-bar or the preformed detector 
loops may be placed in the sub-base.  Loop lead-ins shall be extended to a 
temporary enclosure near the proposed handhole location with ends capped and 
sealed against moisture and other contaminants. 

 
Handholes shall be placed next to the shoulder or back of curb when preformed 
detector loops enter the handhole.  Non-metallic coilable duct, included in this pay 
item, shall be used to protect the preformed lead-ins from back of curb to the 
handhole. 

 
Preformed detector loops shall be factory assembled.  Homeruns and interconnects 
shall be pre-wired and shall be an integral part of the loop assembly.  The loop 
configurations and homerun lengths shall be assembled for the specific application.  
The loop and homerun shall be constructed using 11/16 inch (17.2 mm) outside 
diameter (minimum), 3/8 inch (9.5 mm) inside diameter (minimum) Class A oil 
resistant synthetic cord reinforced hydraulic hose with 250 psi (1,720 kPa) internal 
pressure rating.  Hose for the loop and homerun assembly shall be one continuous 
piece.  No joints or splices shall be allowed in the hose except where necessary to 
connect homeruns or interconnects to the loops.  This will provide maximum wire 
protection and loop system strength.  Hose tee connections shall be heavy duty high  
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temperature synthetic rubber.  The tee shall be of proper size to attach directly to the 
hose, minimizing glue joints.  The tee shall have the same flexible properties as the 
hose to insure that the whole assembly can conform to pavement movement and 
shifting without cracking or breaking.  The wire used shall be #16 THWN stranded 
copper.  The number of turns in the loop shall be application specific.  Homerun wire 
pairs shall be twisted a minimum of four turns per foot.  No wire splices will be 
allowed in the preformed loop assembly.  The loop and homeruns shall be filled and 
sealed with a flexible sealant to insure complete moisture blockage and further 
protect the wire.  The preformed loops shall be constructed to allow a minimum of 
6.5 feet of extra cable in the handhole. 

 
Basis of Payment.   
This work shall be paid for at the contract unit price per foot (meter) for DETECTOR LOOP, 
TYPE I or PREFORMED DETECTOR LOOP as specified in the plans, which price shall be 
payment in full for furnishing and installing the detector loop and all related connections for 
proper operation. 
 
EMERGENCY VEHICLE PRIORITY SYSTEM. 
 
Revise Section 887 of the Standard Specifications to read: 
 
It shall be the Contractor’s responsibility to contact the municipality or fire district to verify the 
brand of emergency vehicle pre-emption equipment to be installed prior to the contract bidding.  
The equipment must be completely compatible with all components of the equipment currently 
in use by the Agency. 
 
All new installations shall be equipped with Confirmation Beacons as shown on the "District One 
Standard Traffic Signal Design Details."  The Confirmation Beacon shall consist of a 6 watt Par 
38 LED flood lamp with a 30 degree light spread, maximum 6 watt energy consumption at 120V, 
and a 2,000 hour warranty for each direction of pre-emption.  The lamp shall have an adjustable 
mount with a weatherproof enclosure for cable splicing.  All hardware shall be cast aluminum or 
stainless steel.  Holes drilled into signal poles, mast arms, or posts shall require rubber 
grommets.  In order to maintain uniformity between communities, the confirmation beacons shall 
indicate when the control equipment receives the pre-emption signal.  The pre-emption 
movement shall be signalized by a flashing indication at the rate specified by Section 4D-11 of 
the “Manual on Uniform Traffic Control Devices.” The stopped pre-empted movements shall be 
signalized by a continuous indication.  
 
All light operated systems shall include security and transit preemption software and operate at 
a uniform rate of 14.035 Hz ±0.002, or as otherwise required by the Engineer, and provide 
compatible operation with other light systems currently being operated in the District. 
 
Basis of Payment.   
The work shall be paid for at the contract unit price each for furnishing and installing LIGHT 
DETECTOR and LIGHT DETECTOR AMPLIFIER. Furnishing and installing the confirmation 
beacon shall be included in the cost of the Light Detector.  The preemption detector amplifier 
shall be paid for on a basis of (1) one each per intersection controller and shall provide 
operation for all movements required in the pre-emption phase sequence. 
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RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM. 
 
Description.  
This work shall consist of re-optimizing a closed loop traffic signal system according to the 
following Levels of work.   
 
LEVEL I applies when improvements are made to an existing signalized intersection within an 
existing closed loop traffic signal system.  The purpose of this work is to integrate the 
improvements to the subject intersection into the signal system while minimizing the impacts to 
the existing system operation.  This type of work would be commonly associated with the 
addition of signal phases, pedestrian phases, or improvements that do not affect the capacity at 
an intersection. 
 
LEVEL II applies when improvements are made to an existing signalized intersection within an 
existing closed loop traffic signal system and detailed analysis of the intersection operation is 
desired by the engineer, or when a new signalized or existing signalized intersection is being 
added to an existing system, but optimization of the entire system is not required.  The purpose 
of this work is to optimize the subject intersection, while integrating it into the existing signal 
system with limited impact to the system operations.  This item also includes an evaluation of 
the overall system operation, including the traffic responsive program. 
 
For the purposes of re-optimization work, an intersection shall include all traffic movements 
operated by the subject controller and cabinet. 
 
After the signal improvements are completed, the signal shall be re-optimized as specified by an 
approved Consultant who has previous experience in optimizing Closed Loop Traffic Signal 
Systems for District One of the Illinois Department of Transportation.  The Contractor shall 
contact the Traffic Signal Engineer at (847) 705-4424 for a listing of approved Consultants. 
Traffic signal system optimization work, including fine-tuning adjustments of the optimized 
system, shall follow the requirements stated in the most recent IDOT District 1 SCAT 
Guidelines, except as note herein. 
 
A listing of existing signal equipment, interconnect information, phasing data, and timing 
patterns may be obtained from the Department, if available and as appropriate. The existing 
SCAT Report is available for review at the District One office and if the Consultant provides 
blank computer disks, copies of computer simulation files for the existing optimized system and 
a timing database that includes intersection displays will be made for the Consultant.  The 
Consultant shall confer with the Traffic Signal Engineer prior to optimizing the system to 
determine if any extraordinary conditions exist that would affect traffic flows in the vicinity of the 
system, in which case, the Consultant may be instructed to wait until the conditions return to 
normal or to follow specific instructions regarding the optimization. 
 
(a) LEVEL I Re-Optimization 
 

1. The following tasks are associated with LEVEL I Re-Optimization. 
a Appropriate signal timings shall be developed for the subject intersection and 

existing timings shall be utilized for the rest of the intersections in the system. 
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b Proposed signal timing plan for the new or modified intersection(s) shall be 
forwarded to IDOT for review prior to implementation. 

c Consultant shall conduct on-site implementation of the timings at the turn-on and 
make fine-tuning adjustments to the timings of the subject intersection in the field to 
alleviate observed adverse operating conditions and to enhance operations. 

 
2. The following deliverables shall be provided for LEVEL I Re-Optimization. 

a. Consultant shall furnish to IDOT a cover letter describing the extent of the re-
optimization work performed. 

b. Consultant shall furnish an updated intersection graphic display for the subject 
intersection to IDOT and to IDOT’s Traffic Signal Maintenance Contractor. 

 
(b) LEVEL II Re-Optimization 
 

1. In addition to the requirements described in the LEVEL I Re-Optimization above, the 
following tasks are associated with LEVEL II Re-Optimization. 
a. Traffic counts shall be taken at the subject intersection after the traffic signals are 

approved for operation by the Area Traffic Signal Operations Engineer.  Manual 
turning movement counts shall be conducted from 6:30 a.m. to 9:30 a.m., 11:00 a.m. 
to 1:00 p.m., and 3:30 p.m. to 6:30 p.m. on a typical weekday from midday Monday 
to midday Friday.  The turning movement counts shall identify cars, and single-unit, 
multi-unit heavy vehicles, and transit buses. 

b. As necessary, the intersections shall be re-addressed and all system detectors 
reassigned in the master controller according to the current standard of District One. 

c. Traffic responsive program operation shall be evaluated to verify proper pattern 
selection and lack of oscillation and a report of the operation shall be provided to 
IDOT. 

 
2. The following deliverables shall be provided for LEVEL II Re-Optimization. 

a. Consultant shall furnish to IDOT one (1) copy of a technical memorandum for the 
optimized system.  The technical memorandum shall include the following elements: 

(1) Brief description of the project 
(2) Printed copies of the analysis output from Synchro (or other appropriate, 

approved optimization software file) 
(3) Printed copies of the traffic counts conducted at the subject intersection 

b. Consultant shall furnish to IDOT two (2) CDs for the optimized system.  The CDs 
shall include the following elements: 

(1) Electronic copy of the technical memorandum in PDF format 
(2) Revised Synchro files (or other appropriate, approved optimization software 

file) including the new signal and the rest of the signals in the closed loop 
system 

(3) Traffic counts conducted at the subject intersection 
(4) New or updated intersection graphic display file for the subject intersection 
(5) The CD shall be labeled with the IDOT system number and master location, 

as well as the submittal date and the consultant logo.  The CD case shall 
include a clearly readable label displaying the same information securely 
affixed to the side and front. 
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Basis of Payment.   
This work shall be paid for at the contract unit price each for RE-OPTIMIZE TRAFFIC SIGNAL 
SYSTEM – LEVEL I or RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM – LEVEL II, which price 
shall be payment in full for performing all work described herein per intersection.  Following 
completion of the timings and submittal of specified deliverables, 100 percent of the bid price 
will be paid. 
 
OPTIMIZE TRAFFIC SIGNAL SYSTEM. 
 
Description.  
This work shall consist of optimizing a closed loop traffic signal system.   
 
OPTIMIZE TRAFFIC SIGNAL SYSTEM applies when a new or existing closed loop traffic signal 
system is to be optimized and a formal Signal Coordination and Timing (SCAT) Report is to be 
prepared.  The purpose of this work is to improve system performance by optimizing traffic 
signal timings, developing a time of day program and a traffic responsive program. 
 
After the signal improvements are completed, the signal system shall be optimized as specified 
by an approved Consultant who has previous experience in optimizing Closed Loop Traffic 
Signal Systems for District One of the Illinois Department of Transportation.  The Contractor 
shall contact the Traffic Signal Engineer at (847) 705-4424 for a listing of approved Consultants.  
Traffic signal system optimization work, including fine-tuning adjustments of the optimized 
system, shall follow the requirements stated in the most recent IDOT District 1 SCAT 
Guidelines, except as note herein. 
 
A listing of existing signal equipment, interconnect information, phasing data, and timing 
patterns may be obtained from the Department, if available and as appropriate. The existing 
SCAT Report is available for review at the District One office and if the Consultant provides 
blank computer disks, copies of computer simulation files for the existing optimized system and 
a timing database that includes intersection displays will be made for the Consultant.  The 
Consultant shall confer with the Traffic Signal Engineer prior to optimizing the system to 
determine if any extraordinary conditions exist that would affect traffic flows in the vicinity of the 
system, in which case, the Consultant may be instructed to wait until the conditions return to 
normal or to follow specific instructions regarding the optimization. 
 
(a) The following tasks are associated with OPTIMIZE TRAFFIC SIGNAL SYSTEM. 

 
1. Appropriate signal timings and offsets shall be developed for each intersection and 

appropriate cycle lengths shall be developed for the closed loop signal system. 
 
2. Traffic counts shall be taken at all intersections after the permanent traffic signals are 

approved for operation by the Area Traffic Signal Operations Engineer.  Manual turning 
movement counts shall be conducted from 6:30 a.m. to 9:30 a.m., 11:00 a.m. to 1:00 
p.m., and 3:30 p.m. to 6:30 p.m. on a typical weekday from midday Monday to midday 
Friday.  The turning movement counts shall identify cars, and single-unit and multi-unit 
heavy vehicles. 

 
3. As necessary, the intersections shall be re-addressed and all system detectors 

reassigned in the master controller according to the current standard of District One. 
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4. A traffic responsive program shall be developed, which considers both volume and 
occupancy.  A time-of-day program shall be developed for used as a back-up system. 

 
5. Proposed signal timing plan for the new or modified intersection shall be forwarded to 

IDOT for review prior to implementation. 
 
6. Consultant shall conduct on-site implementation of the timings and make fine-tuning 

adjustments to the timings in the field to alleviate observed adverse operating conditions 
and to enhance operations. 

 
7. Speed and delay studies shall be conducted during each of the count periods along the 

system corridor in the field before and after implementation of the proposed timing plans 
for comparative evaluations.  These studies should utilize specialized electronic timing 
and measuring devices. 

 
(b) The following deliverables shall be provided for OPTIMIZE TRAFFIC SIGNAL SYSTEM. 

1. Consultant shall furnish to IDOT one (1) copy of a SCAT Report for the optimized 
system.  The SCAT Report shall include the following elements: 

 
Cover Page in color showing a System Map 
Figures 

 

1.  System overview map – showing system number, system schematic map with numbered 
system detectors, oversaturated movements, master location, system phone number, cycle 
lengths, and date of completion. 

2.  General location map in color – showing signal system location in the metropolitan area. 
3.  Detail system location map in color – showing cross street names and local controller 

addresses. 
4.  Controller sequence – showing controller phase sequence diagrams. 

Table of Contents 
Tab 1: Final Report 

 

1.  Project Overview 
2.  System and Location Description (Project specific) 
3.  Methodology 
4.  Data Collection 
5.  Data Analysis and Timing Plan Development 
6.  Implementation  

a. Traffic Responsive Programming (Table of TRP vs. TOD Operation) 
7.  Evaluation 

a. Speed and Delay runs 
Tab 2.  Turning Movement Counts 
 1.  Turning Movement Counts (Showing turning movement counts in the intersection diagram 

for each period, including truck percentage) 
Tab 3. Synchro Analysis 

 
1.  AM: Time-Space diagram in color, followed by intersection Synchro report (Timing report) 

summarizing the implemented timings. 
2.  Midday: same as AM 
3.  PM: same as AM 

Tab 4: Speed and Delay Studies 

 
1.  Summary of before and after runs results in two (2) tables showing travel time and delay 

time.  
2.  Plot of the before and after runs diagram for each direction and time period. 
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Tab 5: Electronic Files  

 

1. Two (2) CDs for the optimized system.  The CDs shall include the following elements: 
a.  Electronic copy of the SCAT Report in PDF format 
b.  Copies of the Synchro files for the optimized system 
c.  Traffic counts for the optimized system 
d.  New or updated intersection graphic display files for each of the system intersections 

and the system graphic display file including system detector locations and addresses. 
 
Basis of Payment.   
The work shall be paid for at the contract unit each for OPTIMIZE TRAFFIC SIGNAL SYSTEM, 
which price shall be payment in full for performing all work described herein for the entire traffic 
signal system.  Following the completion of traffic counts, 25 percent of the bid price will be 
paid.  Following the completion of the Synchro analysis, 25 percent of the bid price will be paid.  
Following the setup and fine tuning of the timings, the speed-delay study, and the TRP 
programming, 25 percent of the bid price will be paid.  The remaining 25 percent will be paid 
when the system is working to the satisfaction of the engineer and the report and CD have been 
submitted.  
 
TEMPORARY TRAFFIC SIGNAL TIMINGS. 
 
Description. 
This work shall consist of developing and maintaining appropriate traffic signal timings for the 
specified intersection for the duration of the temporary signalized condition.   
 
All timings and adjustments necessary for this work shall be performed by an approved 
Consultant who has previous experience in optimizing Closed Loop Traffic signal Systems for 
District One of the Illinois Department of Transportation.  The Contractor shall contact the Traffic 
Signal Engineer at (847) 705-4424 for a listing of approved Consultants. 
 
The following tasks are associated with TEMPORARY TRAFFIC SIGNAL TIMINGS. 

(a) Consultant shall attend temporary traffic signal inspection (turn-on) and conduct on-
site implementation of the traffic signal timings.  Make fine-turning adjustments to the 
timings in the field to alleviate observed adverse operating conditions and to 
enhance operations. 

 
(b) Consultant shall provide monthly observation of traffic signal operations in the field.   
 
(c) Consultant shall provide on-site consultation and adjust timings as necessary for 

construction stage changes, temporary traffic signal phase changes, and any other 
conditions affecting timing and phasing, including lane closures, detours, and other 
construction activities. 

 
(d) Consultant shall make timing adjustments and prepare comment responses as 

directed by the Area Traffic Signal Operations Engineer. 
 
Basis of Payment. 
The work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL 
TIMINGS, which price shall be payment in full for performing all work described herein per  
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intersection.  When the temporary traffic signal installation is turned on, 50 percent of the bid 
price will be paid.  The remaining 50 percent of the bid price will be paid following the removal of 
the temporary traffic signal installation. 
 
TEMPORARY TRAFFIC SIGNAL INSTALLATION. 
 
Revise Section 890 of the Standard Specifications to read: 
 
General. 
Only an approved equipment vendor will be allowed to assemble the temporary traffic signal 
cabinet. Also, an approved equipment vendor shall assemble and test a temporary railroad 
traffic signal cabinet.  (Refer to the "Inspection of Controller and Cabinet" specification).  A 
representative of the approved control equipment vendor shall be present at the temporary 
traffic signal turn-on inspection. 
 
Construction Requirements. 

(a) Controllers.  
1. Only controllers supplied by one of the District approved closed loop equipment 

manufacturers will be approved for use at temporary signal locations.  All 
controllers used for temporary traffic signals shall be fully actuated NEMA 
microprocessor based with RS232 data entry ports compatible with existing 
monitoring software approved by IDOT District 1, installed in NEMA TS1 or TS2 
cabinets with 8 phase back panels, capable of supplying 255 seconds of cycle 
length and individual phase length settings up to 99 seconds.  On projects with 
one lane open and two way traffic flow, such as bridge deck repairs, the 
temporary signal controller shall be capable of providing an adjustable all red 
clearance setting of up to 30 seconds in length.  All controllers used for 
temporary traffic signals shall meet or exceed the requirements of Section 857 of 
the Standard Specifications with regards to internal time base coordination and 
preemption. 

 
2. All control equipment for the temporary traffic signal(s) shall be furnished by the 

Contractor unless otherwise stated in the plans.  On projects with multiple 
temporary traffic signal installations, all controllers shall be the same 
manufacturer brand and model number with current software installed. 

 
(b) Cabinets.  All temporary traffic signal cabinets shall have a closed bottom made of 

aluminum alloy.  The bottom shall be sealed along the entire perimeter of the cabinet 
base to ensure a water, dust and insect-proof seal.  The bottom shall provide a 
minimum of two (2) 4 inch (100 mm) diameter holes to run the electric cables 
through.  The 4 inch (100 mm) diameter holes shall have a bushing installed to 
protect the electric cables and shall be sealed after the electric cables are installed. 

 
(c) Grounding. Grounding shall be provided for the temporary traffic signal cabinet 

meeting or exceeding the applicable portions of the National Electrical Code, Section 
807 of the Standard Specifications and shall meet the requirements of the District 1 
Traffic Signal Specifications for “Grounding of Traffic Signal Systems”. 
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d) Traffic Signal Heads. All traffic signal sections and pedestrian signal sections shall 
be 12 inches (300 mm).  Traffic signal sections shall be LED with expandable view, 
unless otherwise approved by the Engineer.  The temporary traffic signal heads shall 
be placed as indicated on the temporary traffic signal plan or as directed by the 
Engineer.  The Contractor shall furnish enough extra cable length to relocate heads 
to any position on the span wire or at locations illustrated on the plans for 
construction staging.  The temporary traffic signal shall remain in operation during all 
signal head relocations.  Each temporary traffic signal head shall have its own cable 
from the controller cabinet to the signal head. 

 
(e) Interconnect.  
 

1. Temporary traffic signal interconnect shall be provided using fiber optic cable 
or wireless interconnect technology as specified in the plans.  The Contractor 
may request, in writing, to substitute the fiber optic temporary interconnect 
indicated in the contract documents with a wireless interconnect.  The 
Contractor must provide assurances that the radio device will operate 
properly at all times and during all construction staging.  If approved for use 
by the Engineer, the Contractor shall submit marked-up traffic signal plans 
indicating locations of radios and antennas and installation details.  If wireless 
interconnect is used, and in the opinion of the engineer, it is not viable, or if it 
fails during testing or operations, the Contractor shall be responsible for 
installing all necessary poles, fiber optic cable, and other infrastructure for 
providing temporary fiber optic interconnect at no cost to the contract. 

 
2. The existing system interconnect and phone lines are to be maintained as 

part of the Temporary Traffic Signal Installation specified for on the plan.  The 
interconnect shall be installed into the temporary controller cabinet as per the 
notes or details on the plans.  All labor and equipment required to install and 
maintain the existing interconnect as part of the Temporary Traffic Signal 
Installation shall be included in the item Temporary Traffic Signal Installation. 
When shown in the plans, temporary traffic signal interconnect equipment 
shall be furnished and installed.  The temporary traffic signal interconnect 
shall maintain interconnect communications throughout the entire signal 
system for the duration of the project.   

 
3. Temporary wireless interconnect, compete.  The radio interconnect system 

shall be compatible with Eagle or Econolite controller closed loop systems.  
This item shall include all materials, labor and testing to provide the 
completely operational closed loop system as shown on the plans.  The radio 
interconnect system shall include the following components:   

 
a. Rack or Shelf Mounted RS-232 Frequency Hopping Spread Spectrum 

(FHSS) Radio  
b. Software for Radio Configuration (Configure Frequency and Hopping 

Patterns) 
c. Antennas (Omni Directional or Yagi Directional) 
d. Antenna Cables, LMR400, Low Loss.  Max. 100-ft from controller cabinet 

to antenna 
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e. Brackets, Mounting Hardware, and Accessories Required for Installation 
f. RS232 Data Cable for Connection from the radio to the local or master 

controller 
g. All other components required for a fully functional radio interconnect 

system 
 
All controller cabinet modifications and other modifications to existing 
equipment that are required for the installation of the radio interconnect 
system components shall be included in this item. 
 
The radio interconnect system may operate at 900Mhz (902-928) or 2.4 Ghz 
depending on the results of a site survey.  The telemetry shall have an 
acceptable rate of transmission errors, time outs, etc. comparable to that of a 
hardwire system. 
 
The proposed master controller and telemetry module shall be configured for 
use with the radio interconnect at a minimum rate of 9600 baud. 
 
The radio interconnect system shall include all other components required for 
a complete and fully functional telemetry system and shall be installed in 
accordance to the manufacturers recommendations. 
 
The following radio equipment is currently approved for use in Region 
One/District One:  Encon Model 5100 and Intuicom Communicator II. 
 

(f) Emergency Vehicle Pre-Emption. All emergency vehicle preemption equipment (light 
detectors, light detector amplifiers, confirmation beacons, etc.) as shown on the 
temporary traffic signal plans shall be provided by the Contractor.  It shall be the 
Contractor's responsibility to contact the municipality or fire district to verify the brand 
of emergency vehicle preemption equipment to be installed prior to the contract 
bidding.  The equipment must be completely compatible with all components of the 
equipment currently in use by the Agency.  All light operated systems shall operate 
at a uniform rate of 14.035 hz ±0.002, or as otherwise required by the Engineer, and 
provide compatible operation with other light systems currently being operated in the 
District.  All labor and material required to install and maintain the Emergency 
Vehicle Preemption installation shall be included in the item Temporary Traffic Signal 
Installation. 

 
(g) Vehicle Detection. All temporary traffic signal installations shall have vehicular 

detection installed as shown on the plans or as directed by the Engineer.  Pedestrian 
push buttons shall be provided for all pedestrian signal heads/phases as shown on 
the plans or as directed by the Engineer.  All approaches shall have vehicular 
detection provided by Video Vehicle Detection System as shown on the plans or as 
directed by the Engineer.  The microwave vehicle sensor or video vehicle detection 
system shall be approved by IDOT before furnishing and installing.  The Contractor 
shall install, wire, and adjust the alignment of the microwave vehicle sensor or video 
vehicle detection system in accordance to the manufacturer’s recommendations and 
requirements.  The Contractor shall be responsible for adjusting the alignment of the  
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microwave vehicle sensor or video vehicle detection system for all construction 
staging changes and for maintaining proper alignment throughout the project.  A 
representative of the approved control equipment vendor shall be present and assist 
the contractor in setting up and maintaining the microwave vehicle sensor or video 
vehicle detection system.  An in-cabinet video monitor shall be provided with all 
video vehicle detection systems and shall be included in the item Temporary Traffic 
Signal Installation. 

 
(h) Signs. All existing street name and intersection regulatory signs shall be removed 

from existing poles and relocated to the temporary signal span wire.  If new mast arm 
assembly and pole(s) and posts are specified for the permanent signals, the signs 
shall be relocated to the new equipment at no extra cost. 

 
(i) Energy Charges. The electrical utility energy charges for the operation of the traffic 

signal installation shall be paid for by others if the installation replaces an existing 
signal.  Otherwise charges shall be paid for under 109.05 of the Standard 
Specifications. 

 
(j) Maintenance. Maintenance shall meet the requirements of the Traffic Specifications 

and District Specifications for "Maintenance of Existing Traffic Signal Installation." 
Maintenance of temporary signals and of the existing signals shall be included to the 
cost of this item.  When temporary traffic signals are to be installed at locations 
where existing signals are presently operating, the Contractor shall be fully 
responsible for the maintenance of the existing signal installation as soon as he 
begins any physical work on the Contract or any portion thereof.  Maintenance 
responsibility of the existing signals shall be included to the item Temporary Traffic 
Signal Installation(s).  In addition, a minimum of seven (7) days prior to assuming 
maintenance of the existing traffic signal installation(s) under this Contract, the 
Contractor shall request that the Resident Engineer contact the Bureau of Traffic 
(847) 705-4424 for an inspection of the installation(s). 

 
(k) Temporary Traffic Signals for Bridge Projects. Temporary Traffic Signals for bridge 

projects shall follow the State Standards, Standard Specifications, District 1 Traffic 
Signal Specifications and any plans for Bridge Temporary Traffic Signals included in 
the plans.  The installation shall meet the above requirements for “Temporary Traffic 
Signal Installation”.  In addition all electric cable shall be aerially suspended, at a 
minimum height of 18 feet (5.5m), on temporary wood poles (Class 5 or better) of 45 
feet (13.7 m), minimum height.  The signal heads shall be span wire mounted or 
bracket mounted to the wood pole or as directed by the Engineer.  The Controller 
cabinet shall be mounted to the wood pole or as directed by the Engineer.  
Microwave vehicle sensors or video vehicle detection may be used in place of the 
detector loops as approved by the Engineer. 

 
(l) Temporary Portable Traffic Signal for Bridge Projects.  

 
1. Unless otherwise directed by the Engineer, temporary portable traffic signals 

shall be restricted to use on roadways of less than 8000 ADT that have 
limited access to electric utility service, shall not be installed on projects  
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where the estimated need exceeds ten (10) weeks, and shall not be in 
operation during the period of November through March.  The Contractor 
shall replace the temporary portable traffic signals with temporary span wire 
traffic signals noted herein at no cost to the contract if the bridge project or 
Engineer requires temporary traffic signals to remain in operation into any 
part of period of November through March.  If, in the opinion of the engineer, 
the reliability and safety of the temporary portable traffic signal is not similar 
to that of a temporary span wire traffic signal installation, the Contractor shall 
replace the temporary portable traffic signals with temporary span wire traffic 
signals noted herein at no cost to the contract. 

 
2. The controller and LED signal displays shall meet the above requirements for  

“Temporary Traffic Signal Installation”.   
 
3. Work shall be according to Article 701.18(b) of the Standard Specifications 

except as noted herein. 
 
4. General. 

 
a. The temporary portable bridge traffic signals shall be trailer-mounted 

units. The trailer-mounted units shall be set up securely and level. Each 
unit shall be self-contained and consist of two signal heads. The left 
signal head shall be mounted on a mast arm capable of extending over 
the travel lane. Each unit shall contain a solar cell system to facilitate 
battery charging. There shall be a minimum of 12 days backup reserve 
battery supply and the units shall be capable of operating with a 120 V 
power supply from a generator or electrical service.   

 
b. All signal heads located over the travel lane shall be mounted at a 

minimum height of 17 feet (5m) from the bottom of the signal back plate 
to the top of the road surface. All far right signal heads located outside the 
travel lane shall be mounted at a minimum height of 8 feet (2.5m) from 
the bottom of the signal back plate to the top of the adjacent travel lane 
surface.   

 
c. The long all red intervals for the traffic signal controller shall be adjustable 

up to 250 seconds in one-second increments. 
 
d. As an alternative to detector loops, temporary portable bridge traffic 

signals may be equipped with microwave sensors or other approved 
methods of vehicle detection and traffic actuation.   

 
e. All portable traffic signal units shall be interconnected using hardwire 

communication cable.  Radio communication equipment may be used 
only with the approval of the Engineer.  If radio communication is used, a 
site analysis shall be completed to ensure that there is no interference 
present that would affect the traffic signal operation. The radio equipment 
shall meet all applicable FCC requirements.   
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f. The temporary portable bridge traffic signal system shall meet the 
physical display and operational requirements of conventional traffic 
signals as specified in Part IV of the Manual on Uniform Traffic Control 
Devices (MUTCD). The signal system shall be designed to continuously 
operate over an ambient temperature range between -30 ºF (-34 ºC) and 
120 ºF (48 ºC).  When not being utilized to inform and direct traffic, 
portable signals shall be treated as nonoperating equipment according to 
Article 701.11. 

 
g. Basis of Payment. This work will be paid for according to Article 

701.20(c). 
 
Basis of Payment. 
This work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL 
INSTALLATION, TEMPORARY BRIDGE TRAFFIC SIGNAL INSTALLATION, or TEMPORARY 
PORTABLE BRIDGE TRAFFIC SIGNAL INSTALLATION.  The price of which shall include all 
costs for the modifications required for traffic staging, changes in signal phasing as required in 
the Contract plans, microwave vehicle sensors, video vehicle detection system, any 
maintenance or adjustment to the microwave vehicle sensors/video vehicle detection system, all 
material required, the installation and complete removal of the temporary traffic signal. 
 
REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT. 
 
Add the following to Article 895.05 of the Standard Specifications: 
 
The traffic signal equipment which is to be removed and is to become the property of the 
Contractor shall be disposed of outside the right-of-way at the Contractor’s expense. 
 
All equipment to be returned to the State shall be delivered by the Contractor to the State's 
Traffic Signal Maintenance Contractor's main facility. The Contractor shall contact the State's 
Electrical Maintenance Contractor to schedule an appointment to deliver the equipment. No 
equipment will be accepted without a prior appointment. All equipment shall be delivered within 
30 days of removing it from the traffic signal installation. The Contractor shall provide 5 copies 
of a list of equipment that is to remain the property of the State, including model and serial 
numbers, where applicable.  He shall also provide a copy of the Contract plan or special 
provision showing the quantities and type of equipment. Controllers and peripheral equipment 
from the same location shall be boxed together (equipment from different locations may not be 
mixed) and all boxes and controller cabinets shall be clearly marked or labeled with the location 
from which they were removed. If equipment is not returned with these requirements, it will be 
rejected by the State's Electrical Maintenance Contractor. The Contractor shall be responsible 
for the condition of the traffic signal equipment from the time he takes maintenance of the signal 
installation until the acceptance of a receipt drawn by the State's Electrical Maintenance 
Contractor indicating the items have been returned in good condition. 
 
The Contractor shall safely store and arrange for pick up of all equipment to be returned to 
agencies other than the State. The Contractor shall package the equipment and provide all 
necessary documentation as stated above. 
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Traffic signal equipment which is lost or not returned to the Department for any reason shall be 
replaced with new equipment meeting the requirements of these Specifications. 
 
TRAFFIC SIGNAL PAINTING. 
 
Description.   
This work shall include surface preparation, powder type painted finish application and 
packaging of new galvanized steel traffic signal mast arm poles and posts assemblies.  All work 
associated with applying the painted finish shall be performed at the manufacturing facility for 
the pole assembly or post or at a painting facility approved by the Engineer. Traffic signal mast 
arm shrouds and post bases shall also be painted the same color as the pole assemblies and 
posts. 
 
Surface Preparation.    
All weld flux and other contaminates shall be mechanically removed.  The traffic mast arms and 
post assemblies shall be degreased, cleaned,  and air dried to assure all moisture is removed. 
 
Painted Finish.   
All galvanized exterior surfaces shall be coated with a urethane or triglycidyl isocyanurate 
(TGIC) polyester powder to a dry film thickness of 2.0 mils.  Prior to application, the surface 
shall be mechanically etched by brush blasting (Ref. SSPC-SP7) and the zinc coated substrate 
preheated to 450 degrees F for a minimum one (1) hour.  The coating shall be electrostatically 
applied and cured by elevating the zinc-coated substrate temperature to a minimum of 400 
degrees F.   
 
The finish paint color shall be one of the manufacturer’s standard colors and shall be as 
selected by the local agency responsible for paint costs.  The Contractor shall confirm, in 
writing, the color selection with the local responsible agency and provide a copy of the approval 
to the Engineer and a copy of the approval shall be included in the material catalog submittal. 
 
Traffic signal heads, pedestrian signal heads and controller cabinets are not included in this pay 
item. 
 
Any damage to the finish after leaving the manufacturer’s facility shall be repaired to the 
satisfaction of the Engineer using a method approvable by the Engineer and manufacturer.  If 
while at the manufacturer’s facility the finish is damaged, the finish shall be re-applied.   
 
Warranty.   
The Contractor shall furnish in writing to the Engineer, the paint manufacturer’s standard 
warranty and certification that the paint system has been properly applied. 
 
Packaging.   
Prior to shipping, the poles and posts shall be wrapped in ultraviolet-inhibiting plastic foam or 
rubberized foam. 
 
Basis of Payment.   
This work shall be paid for at the contract unit price each for PAINT NEW MAST ARM POLE, 
UNDER 40 FEET (12.19 METER); PAINT NEW MAST ARM POLE, 40 FEET (12.19 METER)  
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AND OVER; PAINT NEW COMBINATION MAST ARM POLE, UNDER 40 FEET (12.19 
METER); PAINT NEW COMBINATION MAST ARM POLE, 40 FEET (12.19 METER) AND 
OVER; or TRAFFIC SIGNAL POST of any height, which shall be payment in full for painting and 
packaging the traffic signal mast arm poles and posts described above including all shrouds, 
bases and appurtenances. 
 

DIVISION 1000 MATERIALS 
 
PEDESTRIAN PUSH-BUTTON. 
 
Revise Article 1074.02 of the Standard Specifications to read: 
 

(a) General. Push-button assemblies shall be ADA compliant, highly vandal resistant, be 
pressure activated with minimal movement and cannot be stuck in a closed or 
constant call position.  A red LED and audible tone shall be provided for confirmation 
of an actuation call.    

(b) Housing. The push-button housing shall be solid 6061 aluminum and powder coated 
yellow, unless otherwise noted on the plans. 

(c) Actuator. The actuator shall be stainless steel with a solid state electronic Piezo 
switch rated for a minimum of 20 million cycles with no moving plunger or moving 
electrical contacts.  The operating voltage shall be 12-24 V AC/DC.  

(d) Pedestrian Station. Stations shall be designed to be mounted directly to a post, mast 
arm pole or wood pole.  The station shall be aluminum and accept a 3-inch round 
push button assembly and 5 X 7 ¾ -inch R10-3b or R10-3d sign.    A larger station 
will be necessary to accommodate the sign, R10-3e, for a count-down pedestrian 
signal.   

 
CONTROLLER CABINET AND PERIPHERAL EQUIPMENT. 
 
Add the following to Article 1074.03 of the Standard Specifications: 
 

(a) Cabinets shall be designed for NEMA TS2 Type 1 operation.  All cabinets shall be 
pre-wired for a minimum of eight (8) phases of vehicular, four (4) phases of 
pedestrian and four (4) phases of overlap operation. 

 
(b)(5) Cabinets – Provide 1/8" (3.2 mm) thick unpainted aluminum alloy 5052-H32.  

The surface shall be smooth, free of marks and scratches.  All external 
hardware shall be stainless steel. 

(b) (6) Controller Harness – Provide a TS2 Type 2 “A” wired harness in addition to the 
TS2 Type 1 harness. 

(b) (7) Surge Protection – EDCO Model 1210 IRS with failure indicator. 
(b) (8) BIU – Containment screw required. 
(b) (9) Transfer Relays – Solid state or mechanical flash relays are acceptable. 
(b) (10) Switch Guards – All switches shall be guarded. 
(b) (11) Heating – Two (2) porcelain light receptacles with cage protection controlled by 

both a wall switch and a thermostat or a thermostatically controlled 150 watt 
strip heater. 

(b) (12) Plan & Wiring Diagrams – 12” x 16” (3.05mm x 4.06mm) moisture sealed 
container attached to door. 
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(b) (13) Detector Racks – Fully wired and labeled for four (4) channels of emergency 
vehicle pre-emption and sixteen channels (16) of vehicular operation. 

(b) (14) Field Wiring Labels – All field wiring shall be labeled. 
(b) (15) Field Wiring Termination – Approved channel lugs required. 
(b) (16) Power Panel – Provide a nonconductive shield. 
(b) (17) Circuit Breaker – The circuit breaker shall be sized for the proposed load but 

shall not be rated less than 30 amps.   
(b) (18) Police Door – Provide wiring and termination for plug in manual phase advance 

switch. 
(b) (19) Railroad Pre-Emption Test Switch – Eaton 8830K13 SHA 1250 or equivalent. 

 
RAILROAD, FULL-ACTUATED CONTROLLER AND CABINET. 
 
Add the following to Article 857.02 of the Standard Specifications: 
 
Controller shall comply with Article 1073.01 as amended in these Traffic Signal Special 
Provisions. 
 
Controller Cabinet and Peripheral Equipment shall comply with Article 1074.03 as amended in 
these Traffic Signal Special Provisions. 
 
Add the following to Articles 1073.01 (c) (2) and 1074.03 (a) (5) (e) of the Standard 
Specifications: 
 
Controllers and cabinets shall be new and NEMA TS2 Type 1 design.   
 
A method of monitoring and/or providing redundancy to the railroad preemptor input to the 
controller shall be included as a component of the Railroad, Full Actuated Controller and 
Cabinet installation and be verified by the traffic signal equipment supplier prior to installation.   
 
Railroad interconnected controllers and cabinets shall be assembled only by an approved traffic 
signal equipment supplier.  The equipment shall be tested and approved in the equipment 
supplier’s District One facility prior to field installation. 
 
ELECTRIC CABLE. 
 
Delete “or stranded, and No. 12 or” from the last sentence of Article 1076.04 (a) of the Standard 
Specifications. 
 
MAST ARM ASSEMBLY AND POLE. 
 
Add the following to Article 1077.03 (a) of the Standard Specifications: 
 
Traffic signal mast arms shall be one piece construction, unless otherwise approved by the 
Engineer.  All poles shall be galvanized.  If the Department approves painting, powder coating 
by the manufacturer will be required over the galvanization. 
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This work shall consist of furnishing and installing a galvanized steel or extruded aluminum 
shroud for protection of the mast arm pole base plate similar to the dimensions detailed in the 
"District One Standard Traffic Signal Design Details." The shroud shall be of sufficient strength 
to deter pedestrian and vehicular damage.  The shroud shall allow air to circulate throughout the 
mast arm but not allow infestation of insects or other animals.  The shroud shall be constructed, 
installed and designed not to be hazardous to probing fingers and feet.  All mounting hardware 
shall be stainless steel.  The shroud shall not be paid for separately but shall be included in the 
cost of the mast arm assembly and pole. 
 
TRAFFIC SIGNAL POST. 
 
Add the following to Article 1077.01 (b) of the Standard Specifications: 
 
All posts and bases shall be steel and hot dipped galvanized.  If the Department approves 
painting, powder coating by the manufacturer will be required over the galvanization. 
 
SIGNAL HEADS. 
 
Add the following to Section 1078 of the Standard Specifications to read: 
 
All signal and pedestrian heads shall provide 12” (300 mm) displays with glossy yellow or black 
polycarbonate housings.  All head housings shall be the same color (yellow or black) at the 
intersection.  For new signalized intersections and existing signalized intersections where all 
signal and/or pedestrian heads are being replaced, the proposed head housings shall be black.  
Where only selected heads are being replaced, the proposed head housing color (yellow or 
black) shall match existing head housings.  Connecting hardware and mounting brackets shall 
be polycarbonate (black).  A corrosion resistant anti-seize lubricant shall be applied to all 
metallic mounting bracket joints, and shall be visible to the inspector at the signal turn-on.  Post 
top mounting collars are required on all posts, and shall be constructed of the same material as 
the brackets. 
 
Pedestrian signal heads shall be furnished with the international symbolic "Walking Person" and 
"Upraised Palm" lenses.  Egg crate sun shields are not permitted. 
 
Signal heads shall be positioned according to the “District One Standard Traffic Signal Design 
Details." 
 
SIGNAL HEAD, BACKPLATE. 
 
Delete 1st sentence of Article 1078.03 of the Standard Specifications and add “All backplates 
shall be aluminum and louvered”. 
 
INDUCTIVE LOOP DETECTOR. 
 
Add the following to Article 1079.01 of the Standard Specifications: 
 
Contracts requiring new cabinets shall provide for card mounted detector amplifiers.  Loop 
amplifiers shall provide LCD displays with loop frequency, inductance, and change of 
inductance readings. 
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ILLUMINATED SIGN, LIGHT EMITTING DIODE. 
 
Revise Sections 891 of the Standard Specifications to read: 
 
Description.   
This work shall consist of furnishing and installing an illuminated sign with light emitting diodes. 
 
General.   
The light emitting diode (LED) blank out signs shall be manufactured by National Sign & Signal 
Company, or an approved equal and consist of a weatherproof housing and door, LEDs and 
transformers. 
 

(a) Display.   
1. The LED blank out sign shall provide the correct symbol and color for “NO LEFT 

TURN" OR “NO RIGHT TURN" indicated in accordance with the requirements of 
the "Manual on Uniform Traffic Control Devices".  The message shall be formed 
by rows of LEDs. 

 
2. The message shall be clearly legible.  The message shall be highly visible, 

anywhere and under any lighting conditions, within a 15 degree cone centered 
about the optic axis. 

 
The sign face shall be 24 inches (600 mm) by 24 inches (600 mm).  The sign 
face shall be completely illegible when not illuminated.  No symbol shall be seen 
under any ambient light condition when not illuminated. 

 
3. All LEDs shall be T-1 3/4 (5mm) and have an expected lamplife of 100,000 

hours.  Operating wavelengths will be Red-626nm, Amber-590nm, and 
Bluish/Green-505nm.  Transformers shall be rated for the line voltage with Class 
A insulation and weatherproofing.  The sign shall be designed for operation over 
a range of temperatures from –35F to +165 F (-37C to +75C). 

 
4. The LED module shall include the message plate, high intensity LEDs and LED 

drive electronics.  Door panels shall be flat black and electrical connections shall 
be made via barrier-type terminal strip.  All fasteners and hardware shall be 
corrosion resistant stainless steel.   

 
(b) Housing.   

1. The housing shall be constructed of extruded aluminum.  All corners and seams 
shall be heli-arc welded to provide a weatherproof seal around the entire case.  
Hinges shall be continuous full-length stainless steel.  Signs shall have stainless 
steel hardware and provide tool free access to the interior of the sign.  Doors 
shall be 0.125-inch thick extruded aluminum with a 3/16-inch x 1-inch neoprene 
gasket and sun hood.  The sign face shall have a polycarbonate, matte clear, 
lexan face plate.  Drainage shall be provided by four drain holes at the corners of 
the housing.  The finish on the sign housing shall include two coats of exterior 
enamel applied after the surface is acid-etched and primed with zinc-chromate 
primer. 



FAP 866 (IL 83) 
Project ESP-0866 (007) 

Section (L-2[W,R]; 6, 6A & 6 EXT) WRS-1 
Lake County 

Contract 62700 

 88

2. Mounting hardware shall be black polycarbonate or galvanized steel and similar 
to mounting Signal Head hardware and brackets specified herein.  

 
Basis of Payment.   
This work shall be paid for at the unit price each for ILLUMINATED SIGN, L.E.D. 
 
GROUNDING EXISTING HANDHOLE FRAME AND COVER. 
 
Description.   
This work shall consist of all materials and labor required to bond the equipment grounding 
conductor to the existing handhole frame and handhole cover.  All installations shall meet the 
requirements of the details in the “District One Standard Traffic Signal Design Details” and 
applicable portions of the Specifications. 
 
The equipment grounding conductor shall be bonded to the handhole frame and to the handhole 
cover.  Two (2) ½-inch diameter x 1 ¼-inch long hex-head stainless steel bolts, spaced 1.75-
inches apart center-to-center shall be fully welded to the frame and to the cover to accommodate 
a heavy duty Listed grounding compression terminal (Burndy type YGHA or approved equal).  
The grounding compression terminal shall be secured to the bolts with stainless steel split-lock 
washers and nylon-insert locknuts.  
 
Welding preparation for the stainless steel bolt hex-head to the frame and to the cover shall 
include thoroughly cleaning the contact and weldment area of all rust, dirt and contaminates.  The 
Contractor shall assure a solid strong weld.  The welds shall be smooth and thoroughly cleaned of 
flux and spatter.  The grounding installation shall not affect the proper seating of the cover when 
closed.   
 
The grounding cable shall be paid for separately.   
 
Method of Measurement.   
Units measured for payment will be counted on a per handhole basis, regardless of the type of 
handhole and its location. 
 
Basis of Payment.   
This work shall be paid for at the contract unit price each for GROUNDING EXISTING 
HANDHOLE FRAME AND COVER which shall be payment in full for grounding the handhole 
complete. 
 
UNIT DUCT. 
 
All installations of Unit Duct shall be included in the contract and not paid for separately.  
Polyethylene unit duct shall be used for detector loop raceways to the handholes.  On 
temporary traffic signal installations with detector loops, polyethylene unit duct shall be used for 
detector loop raceways from the saw-cut to 10 feet (3m) up the wood pole, unless otherwise 
shown on the plans.  Unit duct shall meet the requirements of NEC Article 343. 
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UNINTERRUPTIBLE POWER SUPPLY (UPS). 
 
Description.  
This work shall consist of furnishing and installing an uninterruptible power supply (UPS). 
 
The UPS shall have the power capacity to provide normal operation of a signalized intersection 
that utilizes all LED type signal head optics, for a minimum of six hours. 
 
The UPS shall include, but not be limited to the following: inverter/charger, power transfer relay, 
batteries, battery cabinet, a separate manually operated non-electronic bypass switch, and all 
necessary hardware and interconnect wiring according to the plans. The UPS shall provide 
reliable emergency power to the traffic signals in the event of a power failure or interruption. The 
transfer from utility power to battery power and visa versa shall not interfere with the normal 
operation of traffic controller, conflict monitor/malfunction management unit, or any other 
peripheral devices within the traffic controller assembly. 
 
The UPS shall be designed for outdoor applications, and shall meet the environmental 
requirements of, “NEMA Standards Publication No. TS 2 – Traffic Controller Assemblies”, 
except as modified herein. 
 
Materials.  
The UPS shall be line interactive and provide voltage regulation and power conditioning when 
utilizing utility power.  The UPS shall be sized appropriately for the intersection’s normal traffic 
signal operating connected load, plus 20 percent (20%). The total connected traffic signal load 
shall not exceed the published ratings for the UPS.  The UPS shall provide a minimum of six (6) 
hours of normal operation run-time for signalized intersections with LED type signal head optics 
at 77 °F (25 °C) (minimum 700 W/VA active output capacity, with 90 percent minimum inverter 
efficiency). 
 
The maximum transfer time from loss of utility power to switchover to battery backed inverter 
power shall be 65 milliseconds. 
 
The UPS shall have a minimum of three (3) sets of normally open (NO) and normally closed 
(NC) single-pole double-throw (SPDT) relay contact closures, available on a panel mounted 
terminal block or locking circular connectors, rated at a minimum 120 V/1 A, and labeled so as 
to identify each contact according to the plans.  Contact closures shall be energized whenever 
the unit: 
 

• Switches to battery power. Contact shall be labeled or marked “On Batt”.   
• Has been connected to battery power for two (2) hours.  Contact shall be labeled or 

marked “Timer”. 
• Has an inverter/charger failure. Contact shall be labeled or marked “UPS Fail”. 

 
Operating temperature for the inverter/charger, power transfer relay, and manual bypass switch 
shall be -35 to 165 °F (-37 to +74 °C). 
 
Both the power transfer relay and manual bypass switch shall be rated at 240 VAC/30 amps, 
minimum. 
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The UPS shall use a temperature-compensated battery charging system. The charging system 
shall compensate over a range of 1.4 – 2.2 mV/°F (2.5 - 4.0 mV/°C) per cell. The temperature 
sensor shall be external to the inverter/charger unit. The temperature sensor shall come with 6.5 
ft (2 m) of wire. 
 
Batteries shall not be recharged when battery temperature exceeds 122 °F ± 5 °F (50 °C ± 3 
°C). 
 
The UPS shall bypass the utility line power whenever the utility line voltage is outside of the 
following voltage range: 85 VAC to 135 VAC (± 2 VAC). 
 
When utilizing battery power, the UPS output voltage shall be between 110 and 125 VAC, pure 
sine wave output, ≤ 3 percent THD, 60 Hz ± 3 Hz. 
The UPS shall be compatible with the District’s approved traffic controller assemblies utilizing 
NEMA TS 1 or NEMA TS 2 controllers and cabinet components for full time operation. 
 
When the utility line power has been restored at above 90 VAC ± 2 VAC for more than 30 
seconds, the UPS shall dropout of battery backup mode and return to utility line mode. 
 
When the utility line power has been restored at below 130 VAC ± 2 VAC for more than 30 
seconds, the UPS shall dropout of battery backup mode and return to utility line mode. 
 
The UPS shall be equipped to prevent a malfunction feedback to the cabinet or from feeding 
back to the utility service. 
 
In the event of inverter/charger failure, the power transfer relay shall revert to the NC state, 
where utility line power is reconnected to the cabinet. In the event of an UPS fault condition, the 
UPS shall always revert back to utility line power. 
 
Recharge time for the battery, from “protective low-cutoff” to 80 percent or more of full battery 
charge capacity, shall not exceed twenty hours. 
 
The manual bypass switch shall be wired to provide power to the UPS when the switch is set to 
manual bypass. 
 
When the intersection is in battery backup mode, the UPS shall bypass all internal cabinet 
lights, ventilation fans, service receptacles, any lighted street name signs, any automated 
enforcement equipment and any other devices directed by the Engineer. 
 
As the battery reserve capacity reaches 50 percent, the intersection shall automatically be 
placed in all-red flash. The UPS shall allow the controller to automatically resume normal 
operation after the power has been restored. The UPS shall log an alarm in the controller for 
each time it is activated. 
 
A blue LED indicator light shall be mounted on the front of the traffic signal cabinet or on the 
side of the UPS cabinet facing traffic and shall turn on to indicate when the cabinet power has 
been disrupted and the UPS is in operation. The light shall be a minimum 1 in. (25 mm) 
diameter, be viewable from the driving lanes, and able to be seen from 200 ft (60 m) away. 
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All 24 volt and 48 volt systems shall include an external or internal component that monitors 
battery charging to ensure that every battery in the string is fully charged. The device shall 
compensate for the effects of adding a new battery to an existing battery system by ensuring 
that the charge voltage is spread equally across all batteries. 
 
Mounting/Configuration. 
The inverter/charger unit shall be rack or shelf-mounted. 
 
All interconnect wiring provided between the power transfer relay, manual bypass switch, and 
cabinet terminal service block shall be at least 6.5 ft (2 m) of #10 AWG wire. 
 
Relay contact wiring provided for each set of NO/NC relay contact closure terminals shall be 6.5 
ft (2 m) of #18 AWG wire. 
 
Battery Cabinet. 
 
Batteries, inverter/charger and power transfer relay shall be housed in a separate NEMA Type 
3R cabinet.  The cabinet shall be Aluminum alloy, 5052-H32, 0.125-inch thick and have a 
natural mill finish.   
 
The door shall open to the entire cabinet, have a neoprene gasket, an Aluminum continuous 
piano hinge with stainless steel pin, and a three point locking system.  The cabinet shall be 
provided with a main door lock which shall operate with a traffic industry conventional No. 2 key. 
Provisions for padlocking the door shall be provided.  
 
The manually bypass switch shall be installed inside the traffic signal cabinet. 
 
No more than three batteries shall be mounted on individual shelves for a cabinet housing six 
batteries and no more than four batteries per shelf for a cabinet housing eight batteries. 
 
A minimum of three shelves shall be provided. Each shelf shall support a load of 132 lb (60 kg) 
minimum. 
 
The battery cabinet housing shall have the following nominal outside dimensions: a width of 25 
in. (785 mm), a depth of 16 in. (440 mm), and a height of 41 to 48 in. (1.1 to 1.3 m). Clearance 
between shelves shall be a minimum of 10 in. (250 mm). 
 
The battery cabinet shall be ventilated through the use of louvered vents, filters, and one 
thermostatically controlled fan. The cabinet fan shall not be energized when the traffic signals 
are on UPS power. 
 
The battery cabinet shall have provisions for an external generator connection. 
 
The UPS with battery cabinet shall come with all bolts, conduits and bushings, 
gaskets, shelves, and hardware needed for mounting.  A warning sticker shall be placed on the 
outside of the cabinet indicating that there is an uninterruptible power supply inside the cabinet. 
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Maintenance, Displays, Controls, and Diagnostics. 
The UPS shall include a display and/or meter to indicate current battery charge status and 
conditions. 
 
The UPS shall have lightning surge protection compliant with IEEE/ANSI C.62.41. 
 
The UPS shall be equipped with an integral system to prevent battery from destructive 
discharge and overcharge. 
 
The UPS hardware and batteries shall be easily replaced without requiring any special tools or 
devices. 
 
The UPS shall include a resettable front-panel event counter display to indicate the number of 
times the UPS was activated.  The total number of hours the unit has operated on battery power 
shall be available from the controller unit or UPS unit. 
 
The UPS shall be equipped with an RS-232 port. 
 
The UPS shall include tip or kill switch installed in the battery cabinet, which shall completely 
disconnect power from the UPS when the switch is manually activated.   
 
The UPS shall incorporate a flanged electric generator inlet for charging the batteries and 
operating the UPS.  The generator connector shall be male type, twist-lock, rated as 15A, 
125VAC with a NEMA L5-15P configuration and weatherproof lift cover plate (Hubbell model 
HBL4716C or approved equal).  Access to the generator inlet shall be from a secured 
weatherproof lift cover plate or behind a locked battery cabinet police panel. 
 
The manufacturer shall include two sets of equipment lists, operation and maintenance 
manuals, board-level schematic and wiring diagrams of the UPS, and battery data sheets. The 
manufacturer shall include any software needed to monitor, diagnose, and operate the UPS. 
The manufacturer shall include any required cables to connect the UPS to a laptop computer. 
 
Battery System. 
Individual batteries shall be 12 V type, 65 amp-hour minimum capacity at 20 hours, and shall be 
easily replaced and commercially available off the shelf. 
 
The UPS shall consist of an even number of batteries that are capable of maintaining normal 
operation of the signalized intersection for a minimum of six hours.  Calculations shall be 
provided showing the number of batteries of the type supplied that are needed to satisfy this 
requirement.  A minimum of four batteries shall be provided. 
 
All batteries supplied in the UPS shall be either gel cell or AGM type, deep cycle, completely 
sealed, prismatic leadcalcium based, silver alloy, valve regulated lead acid (VRLA) requiring no 
maintenance.  All batteries in a UPS installation shall be the same type; mixing of gel cell and 
AGM types within a UPS installation is not permitted. 
 
Batteries shall be certified by the manufacturer to operate over a temperature range of -13 to 
160 °F (-25 to + 71 °C) for gel cell batteries and -40 to 140 °F (-40 to + 60 °C) for AGM type 
batteries. 
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The batteries shall be provided with appropriate interconnect wiring and corrosion resistant 
mounting trays and/or brackets appropriate for the cabinet into which they will be installed. 
 
Batteries shall indicate maximum recharge data and recharging cycles. 
 
Battery interconnect wiring shall be via a modular harness. Batteries shall be shipped with 
positive and negative terminals pre-wired with red and black cabling that terminates into a 
typical power-pole style connector. The harness shall be equipped with mating power-pole style 
connectors for the batteries and a single, insulated plug-in style connection to the 
inverter/charger unit. The harness shall allow batteries to be quickly and easily connected in any 
order and shall be keyed and wired to ensure proper polarity and circuit configuration. 
 
Battery terminals shall be covered and insulated so as to prevent accidental shorting. 
 
Warranty.   
The warranty for an uninterruptible power supply (UPS) shall cover a minimum of two years 
from date the equipment is placed in operation; however, the batteries of the UPS shall be 
warranted for full replacement for a minimum of five years from the date the traffic signal and 
UPS are placed into service. 
 
Installation.  
When a UPS is installed at an existing traffic signal cabinet, the UPS cabinet shall partially rest 
on the lip of the existing controller cabinet foundation and be secured to the existing controller 
cabinet by means of at least four (4) stainless steel bolts. The UPS cabinet shall be completely 
enclosed with the bottom and back constructed of the same material as the cabinet. 
 
When a UPS is installed at a new signal cabinet and foundation, it shall be mounted as shown 
on the plans. 
 
Basis of Payment.  
This work will be paid for at the contract unit price per each for UNINTERRUPTABLE POWER 
SUPPLY. 
 
SIGNAL HEAD, LIGHT EMITTING DIODE.  
 
Description.  
This work shall consist of furnishing and installing a traffic signal head or pedestrian signal head 
with light emitting diodes (LED) of the type specified in the plan or retrofitting an existing traffic 
signal head with a traffic signal module or pedestrian signal module with LEDs as specified in 
the plans. 
 
General. 
LED signal heads (All Face and Section Quantities), (All Mounting Types) shall conform fully to 
the requirements of Sections 880 and 881 and Articles 1078.01 and 1078.02 of the “Standard 
Specifications for Road and Bridge Construction,” adopted January 1, 2007, and amended 
herein: 
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1. The LED signal modules shall be replaced or repaired if an LED signal module fails to 
function as intended due to workmanship or material defects within the first 60 months 
from the date of delivery.  LED signal modules which exhibit luminous intensities less 
than the minimum values specified in Table 1 of the ITE Vehicle Traffic Control Signal 
Heads: Light Emitting Diode (LED) Circular Signal Supplement (June 27, 2005) [VTSCH] 
or show signs of entrance of moisture or contaminants within the first 60 months of the 
date of delivery shall be replaced or repaired. The manufacturer's written warranty for 
the LED signal modules shall be dated, signed by an Officer of the company and 
included in the product submittal to the State. 

 
2. Each module shall consist of an assembly that utilizes LEDs as the light source in lieu of 

an incandescent lamp for use in traffic signal sections. 
 
(a) Physical and Mechanical Requirements 
 

1. Modules can be manufactured under this specification for the following faces: 
 

a. 12 inch (300 mm) circular, multi-section 
b. 12 inch (300 mm) arrow, multi-section 
c. 12 inch (300 mm) pedestrian, 2 sections 
 

2. The maximum weight of a module shall be 4 lbs. (1.8 kg). 
 

3. Each module shall be a sealed unit to include all parts necessary for operation (a printed 
circuit board, power supply, a lens and gasket, etc.), and shall be weather proof after 
installation and connection. 

 
4. Material used for the lens and signal module construction shall conform to ASTM 

specifications for the materials. 
 
5. The lens of the module shall be tinted with a wavelength-matched color to reduce sun 

phantom effect and enhance on/off contrast.  The tinting shall be uniform across the lens 
face.  Polymeric lens shall provide a surface coating or chemical surface treatment 
applied to provide abrasion resistance. The lens of the module shall be integral to the 
unit, convex with a smooth outer surface and made of plastic.  The lens shall have a 
textured surface to reduce glare. 

 
6. The use of tinting or other materials to enhance ON/OFF contrasts shall not affect 

chromaticity and shall be uniform across the face of the lens. 
 
7. Each module shall have a symbol of the type of module (i.e. circle, arrow, etc.) in the 

color of the module. The symbol shall be 1 inch (25.4 mm) in diameter. Additionally, the 
color shall be written out in 1/2 inch (12.7mm) letters next to the symbol. 

 
(b) Photometric Requirements 
 

1. The minimum initial luminous intensity values for the modules shall conform to the 
values in Table 1 of the VTCSH (2005) for circular signal indications, and as stated in 
Table 3 of these specifications for arrow and pedestrian indications at 25°C. 
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2. The modules shall meet or exceed the illumination values stated in Article 1078.01(3)c of 
the “Standard Specifications for Road and Bridge Construction,” Adopted January 1, 
2007 for circular signal indications, and Table 3 of these specifications for arrow and 
pedestrian indications, throughout the useful life based on normal use in a traffic signal 
operation over the operating temperature range. 

 
3. The measured chromaticity coordinates of the modules shall conform to the chromaticity 

requirements of Section 4.2 of the VTCSH (2005). 
 
4. The LEDs utilized in the modules shall be AlInGaP technology for red, yellow, Portland 

orange (pedestrian) and white (pedestrian) indications, and GaN for green indications, 
and shall be the ultra bright type rated for 100,000 hours of continuous operation from -
40°C to +74°C. 

 
(c) Electrical 
 

1. Maximum power consumption for LED modules is per Table 2. 
 
2. LED modules will have EPA Energy Star compliance ratings, if applicable to that shape, 

size and color. 
 
3. Operating voltage of the modules shall be 120 VAC. All parameters shall be measured 

at this voltage. 
 
4. The modules shall be operationally compatible with currently used controller assemblies 

(solid state load switches, flashers, and conflict monitors).  
 
5. When a current of 20 mA AC (or less) is applied to the unit, the voltage read across the 

two leads shall be 15 VAC or less. 
 
6. The LED modules shall provide constant light output under power.  Modules with 

dimming capabilities shall have the option disabled or set on a non-dimming operation. 
 
7. The individual LEDs shall be wired such that a catastrophic loss or the failure of one or 

more LED will not result in the loss of the entire module. 
 

(d) Retrofit Traffic Signal Module 
 

1. The following specification requirements apply to the Retrofit module only. All general 
specifications apply unless specifically superseded in this section. 

 
2. Retrofit modules can be manufactured under this specification for the following faces: 
 

a. 12 inch (300 mm) circular, multi-section 
b. 12 inch (300 mm) arrow, multi-section 
c. 12 inch (300 mm) pedestrian, 2 sections 
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3. Each Retrofit module shall be designed to be installed in the doorframe of a standard 
traffic signal housing. The Retrofit module shall be sealed in the doorframe with a one-
piece EPDM (ethylene propylene rubber) gasket. 

 
4. The maximum weight of a Retrofit module shall be 4 lbs. (1.8 kg). 
 
5. Each Retrofit module shall be a sealed unit to include all parts necessary for operation (a 

printed circuit board, power supply, a lens and gasket, etc.), and shall be weather proof 
after installation and connection. 

 
6. Electrical conductors for modules, including Retrofit modules, shall be 39.4 inches (1m) 

in length, with quick disconnect terminals attached. 
 
7. The lens of the Retrofit module shall be integral to the unit, shall be convex with a 

smooth outer surface and made of plastic or of glass. 
 

(e) The following specification requirements apply to the 12 inch (300 mm) arrow module only. 
All general specifications apply unless specifically superseded in this section. 
 
1. The arrow module shall meet specifications stated in Section 9.01 of the Equipment and 

Material Standards of the Institute of Transportation Engineers (November 1998) [ITE 
Standards], Chapter 2 (Vehicle Traffic Control Signal Heads) for arrow indications. 

 
2. The LEDs arrow indication shall be a solid display with a minimum of three (3) outlining 

rows of LEDs and at least one (1) fill row of LEDs. 
 

(f) The following specification requirement applies to the 12 inch (300 mm) programmed 
visibility (PV) module only. All general specifications apply unless specifically superseded in 
this section. 
1. The LED module shall be a module designed and constructed to be installed in a 

programmed visibility (PV) signal housing without modification to the housing. 
 
(g) The following specification requirements apply to the 12 inch (300 mm) Pedestrian module 

only. All general specifications apply unless specifically superseded in this section. 
 

1. Each pedestrian signal LED module shall provide the ability to actuate the solid upraised 
hand and the solid walking person on one 12 inch (300mm) section.   

 
2. Two (2) pedestrian sections shall be installed.  The top section shall be wired to 

illuminate only the upraised hand and the bottom section shall be the walking man.   
 
3. “Egg Crate” type sun shields are not permitted.  All figures must be a minimum of 9 

inches (225mm) in height and easily identified from a distance of 120-feet (36.6m). 
 
Basis of Payment.   
This item shall be paid for at the contract unit price each for SIGNAL  HEAD, LED, of the type 
specified, which price shall be payment in full for furnishing the equipment described above 
including signal head, LED(s) modules, all mounting hardware, and installing them in 
satisfactory operating condition. 
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The type specified will indicate the number of signal faces, the number of signal sections, and 
the method of mounting. 
 
Pedestrian head(s) shall be paid for at the contract unit price each for PEDESTRIAN SIGNAL 
HEAD, LED, of the type specified and of the particular kind of material when specified. 
 
The type specified will indicate the number of faces and the method of mounting. 
 
When installed in an existing signal head, this item shall be paid for at the contract unit price 
each for SIGNAL HEAD, LED of the type specified, RETROFIT, which price shall be payment in 
full for furnishing the equipment described above including LED(s) modules, all mounting 
hardware, and installing them in satisfactory operating condition.   
 
The type specified will indicate the number of signal faces, the number of signal sections, and 
the method of mounting. 
 
When installed in an existing signal head, this item shall be paid for at the contract unit price 
each for PEDESTRIAN SIGNAL HEAD, LED, of the type specified, RETROFIT, which price 
shall be payment in full for furnishing the equipment described above including LED(s) modules, 
all mounting hardware, and installing them in satisfactory operating condition.   
 
The type specified will indicate the number of faces and the method of mounting. 
 
TABLES 

Table 2 Maximum Power Consumption (in Watts) 
 Red Yellow Green 
Temperature 25°C 74°C 25°C 74°C 25°C 74°C 
12 inch (300 mm)  circular 11 17 22 25 15 15 
12 inch (300 mm) arrow 9 12 10 12 11 11 
 Hand–Portland Orange Person-White  
Pedestrian Indication 6.2 6.3 

 
Table 3 Minimum Initial & Maintained Intensities for Arrow and Pedestrian Indications (in cd/m2) 

 Red Yellow Green 
Arrow Indication 5,500 11,000 11,000 

 
PEDESTRIAN COUNTDOWN SIGNAL HEAD, LIGHT EMITTING DIODE.  
 
Description. 
This work shall consist of furnishing and installing a pedestrian countdown signal head, with 
light emitting diodes (LED) of the type specified in the plan.   
 
Pedestrian Countdown Signal Head, Light Emitting Diode, shall conform fully to the SIGNAL 
HEAD, LIGHT EMITTING DIODE specification, with the following modifications: 
 
(a) Application. 
 

1. Pedestrian Countdown Signal Heads, shall not be used at signalized intersections where 
traffic signals and railroad warning devices are interconnected. 
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2. All pedestrian signals at an intersection shall be the same type and have the same 
display.  No mixing of countdown and other types of pedestrian traffic signals will be 
permitted.    

 
(b) General.  
 

1. The module shall operate in one mode:  Clearance Cycle Countdown Mode Only.  The 
countdown module shall display actual controller programmed clearance cycle and shall 
start counting when the flashing clearance signal turns on and shall countdown to “0” 
and turn off when the steady Upraised Hand (symbolizing Don’t Walk) signal turns on.  
Module shall not have user accessible switches or controls for modification of cycle. 
 

2. At power on, the module shall enter a single automatic learning cycle.  During the 
automatic learning cycle, the countdown display shall remain dark. 
 

3. The module shall re-program itself if it detects any increase or decrease of Pedestrian 
Timing. The counting unit will go blank once a change is detected and then take one 
complete pedestrian cycle (with no counter during this cycle) to adjust its buffer timer. 

 
4. The module shall allow for consecutive cycles without displaying the steady Upraised 

Hand. 
 
5. The module shall recognize preemption events and temporarily modify the crossing 

cycle accordingly.   
 
6. If the controller preempts during the Walking Person (symbolizing Walk), the countdown 

will follow the controller's directions and will adjust from Walking Person to flashing 
Upraised Hand.  It will start to count down during the flashing Upraised Hand.  

 
7. If the controller preempts during the flashing Upraised Hand, the countdown will continue 

to count down without interruption. 
 
8. The next cycle, following the preemption event, shall use the correct, initially 

programmed values. 
 
9. If the controller output displays Upraised Hand steady condition and the unit has not 

arrived to zero or if both the Upraised Hand and Walking Person are dark for some 
reason, the unit suspends any timing and the digits will go dark. 

 
10. The digits will go dark for one pedestrian cycle after loss of power of more than 1.5 

seconds. 
 
11. The countdown numerals shall be two (2) “7 segment” digits forming the time display 

utilizing two rows of LEDs.  
 
12. The LED module shall meet the requirements of the Institute of Transportation 

Engineers (ITE) LED purchase specification, “Pedestrian Traffic Control Signal 
Indications - Part 2: LED Pedestrian Traffic Signal Modules,” or applicable successor ITE 
specifications, except as modified herein.  
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13. The LED modules shall provide constant light output under power.  Modules with 
dimming capabilities shall have the option disabled or set on a non-dimming operation. 

 
14. In the event of a power outage, light output from the LED modules shall cease 

instantaneously.   
 
15. The LEDs utilized in the modules shall be AlInGaP technology for Portland Orange 

(Countdown Numerals and Upraised Hand) and GaN technology for Lunar White 
(Walking Person) indications.   

 
16. The individual LEDs shall be wired such that a catastrophic loss or the failure of one or 

more LED will not result in the loss of the entire module. 
 
 (c) Pedestrian Countdown Signal Heads. 
 

1. Pedestrian Countdown Signal Heads shall be 16 inch (406mm) x 18 inch (457mm), for 
single units with the housings glossy black polycarbonate.  Connecting hardware and 
mounting brackets shall be polycarbonate (black).   A corrosion resistant anti-seize 
lubricant shall be applied to all metallic mounting bracket joints, and shall be visible to 
the inspector at the signal turn-on. 

 
2. Each pedestrian signal LED module shall be fully MUTCD compliant and shall consist of 

double overlay message combining full LED symbols of an Upraised Hand and a 
Walking Person.  “Egg Crate” type sun shields are not permitted.  Numerals shall 
measure 9 inches (229mm) in height and easily identified from a distance of 120 feet 
(36.6m). 

 
 (d) Electrical. 
 

1. Maximum power consumption for LED modules is 29 watts. 
 
2. The measured chromaticity shall remain unchanged over the input line voltage range 

listed of 80 VAC to 135 VAC. 
 
Basis of Payment.   
This item shall be paid for at the contract unit price each for PEDESTRIAN COUNTDOWN 
SIGNAL HEAD, LED, of the type specified, which shall be payment in full for furnishing the 
equipment described above including LED(s) modules, all mounting hardware, and installing 
them in satisfactory operating condition.  The type specified will indicate the number of faces 
and the method of mounting. 
 
 
WORK ZONE TRAFFIC CONTROL (LUMP SUM PAYMENT) 
 
Specific traffic control plan details and Special Provisions have been prepared for this contract. 
 
Method of Measurement:  All traffic control (except traffic control pavement marking) indicated 
on the traffic control plan details and specified in the Special Provisions will be measured for 
payment on a lump sum basis.  Traffic control pavement markings will be measured per foot. 
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Basis of Payment:  All traffic control and protection will be paid for at the contract lump sum 
price for TRAFFIC CONTROL AND PROTECTION (SPECIAL).  This price shall be payment in 
full for all labor, materials, transportation, handling and incidental work necessary to furnish, 
install, maintain and remove all traffic control devices required as indicated in the plans and as 
approved by the Engineer. 
 
SHORT TERM PAVEMENT MARKING, TEMPORARY PAVEMENT MARKING. PAVEMENT 
MARKING TAPE TYPE  III, TEMPORARY CONCRETE BARRIER and IMPACT 
ATTENUATORS TEMPORARY will be paid for separately. 
 
 
TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985  Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS:  
701006, 701011, 701201, 701301, 701306, 701311, 701326, 701336, 701501, 701502, 701701, 
701801, and 701901.  
 
DETAILS:  
Suggested Construction Staging Sheets 
TC-10 Traffic Control and Protection for Side Roads, Intersections and Driveways 
TC-11 Raised Reflective Pavement Markers (Snow Plow Resistant) 
TC-13 District One Typical Pavement Markings 
TC-14 Traffic Control and Protection at Turn Bays (To remain open to Traffic) 
TC-16 Pavement Marking Letters and Symbols for Traffic Staging 
TC-22 Arterial Road  Information Signing 
TC-23 Signing and Pavement Marking Treatment for Railroad Crossings 
 
SPECIAL PROVISIONS: 
Maintenance of Roadways 
Temporary Information Signing 
Work Zone Traffic Control (Lump Sum Payment) 
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FLASHING BEACON INSTALLATION 
Effective: January 1, 2007 
 
This item shall consist of installing a new flashing beacon installation, relocation of an existing 
flashing beacon installation, installation of a temporary flashing beacon installation, 
maintenance of the flashing beacon installation and/or the removal of the flashing beacon 
installation as shown on the plans and as described herein. The energy charges for the 
operation of the flashing beacon installation shall be paid for by the Department unless 
otherwise directed by the Engineer. 
 
The installation of a new flashing beacon installation, relocation of an existing flashing beacon 
installation or installation of a temporary flashing beacon installation shall conform with sections 
800 and 1000 of the Standard Specifications for Road and Bridge Construction, District 1 Traffic 
Signal Specifications, District 1 Flashing Beacon Installation Drawing and the current Highway 
standard, “Details of Span wire Mounted Signal and Flashing Beacon Installation” except as 
revised herein.  
 
(a) Post Mounted Flashing Beacon. This item shall consist of installing a post mounted 12 inch 

(300 mm) L.E.D. single section red or yellow flashing beacon on a new or existing post as 
shown on the plans or as directed by the IDOT Area Traffic Signal Maintenance and 
Operations Engineer. This item shall include furnishing and installing a flasher controller in 
an aluminum cabinet, or integrated within the signal head, 12 inch (300 mm) L.E.D. red or 
yellow signal section with a dimmer if required by the Engineer, and all other incidentals 
necessary to complete the installation. A temporary flashing beacon installation shall include 
any electric conduit, trench and backfill, electric cable, electric service installation and all 
other incidentals necessary to complete the installation.  

 
(b) Flashing Beacon – Span Wire Mounted. This item shall consist of installing a flashing 

beacon – span wire mounted as shown on the plans or as directed by the Engineer.  This 
item shall include furnishing and installing a flasher controller in aluminum cabinet, or 
integrated within the signal head, any number of 12 inch (300 mm) L.E.D. signal faces, red 
or yellow signal sections with a dimmer if required by the Engineer, wood poles, tether wire, 
span wire and span wire accessories, electric cable, trench and backfill and all other 
incidentals necessary to complete the installation. For permanent flashing beacon – span 
wire mounted installations, the electric service installation shall be paid for separately. For 
temporary flashing beacon – span wire mounted installations, the electric service installation 
and all related incidentals necessary to complete the installation shall be included in the 
price. 

 
(c) Flashing Beacon, Solar Powered, Post Mounted. This item shall consist of installation of a 

flashing beacon, solar powered, post mounted as shown on the plans or as directed by the 
Engineer. This item shall consist of furnishing and installing a 12 inch (300 mm) single red or 
yellow flashing module on a new or existing post as shown on the plans or as directed by 
the Engineer. This item shall included furnishing and installing a flasher controller that is 
integrated within the signal head, with discrete solar panels, LED module, battery, 
electronics, compact housing and be capable of operating 24 hours, 7 days a week. The 
flasher unit shall be installed on standard wood or metal posts. The flash pattern shall be 
MUTCD compliant and have alternate flash patterns available. The LED module shall be ITE 
VTCSH-STD Part-2 compliant. The flasher unit shall operate over a maximum temperature  
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range of -40 ºF to 176 ºF. The battery shall have a life span of a minimum of 5 years and be 
field replaceable. The battery and electronics may be located inside the solar panel housing 
or signal head. The sections of the flasher unit shall be secured with tamper resistant 
stainless steel hardware and unless otherwise noted, the housing shall be black in color. 

 
Relocation of an existing flashing beacon installation, as shown on the plans or as directed by 
the Engineer, shall meet the above requirements. This work shall include the complete 
relocation of the existing flashing beacon installation, the backfilling of the holes created by the 
removal of the poles, restoration of the surface to match the adjoining area and maintenance of 
the flashing beacon installation. 
 
Removal of an existing flashing beacon installation, as shown on the plans or as directed by the 
Engineer, shall meet the requirements of the Traffic Signal Specifications and District 
Specifications for “Remove Existing Traffic Signal Equipment”. This work shall consist of the 
complete removal of an existing flashing beacon installation, the removal of a temporary 
flashing beacon installation, and the backfilling of the holes created by the removal of the poles 
and restoration of the surface to match the adjoining area. The flashing beacon installation will 
be removed only after the permanent signal installation is accepted for maintenance, or as 
directed by the Engineer.  
 
Maintenance shall meet the requirements of the Traffic Signal Specifications and District 
Specifications for “Maintenance of Existing Traffic Signal Installation”. Maintenance of the 
temporary flashing beacon installation and of the existing flashing beacon installation shall be 
included in the cost of this item. When a temporary flasher installation is to be installed at 
locations, where an existing flashing installation is presently operating, the Contractor shall be 
fully responsible for the maintenance of the existing flasher installation as soon as any physical 
work on the Contract begins or on any portion thereof. In addition, a minimum of seven (7) days 
prior to assuming maintenance of the existing flasher installation(s) under this Contract, the 
Contractor shall request that the Engineer contact the Bureau of Traffic (847)705-4424 for an 
inspection of the installation(s). 
 
Basis of Payment 
This work shall be paid for at the contract unit price each for POST MOUNTED FLASHING 
BEACON INSTALLATION; FLASHING BEACON – SPAN WIRE MOUNTED INSTALLATION; 
POST MOUNTED FLASHING BEACON – SOLAR POWERED INSTALLATION; TEMPORARY 
POST MOUNTED FLASHING BEACON INSTALLATION; TEMPORARY FLASHING BEACON 
– SPAN WIRE MOUNTED INSTALLATION; RELOCATE EXISTING FLASHING BEACON 
INSTALLATION; or REMOVE EXISTING FLASHING BEACON INSTALLATION COMPLETE. 
The price shall be payment in full for all labor and material necessary to complete the work 
described above, including all costs for the modifications required for traffic staging during 
construction, maintenance of the flasher beacon installation, and the installation and complete 
removal of the temporary flashing beacon installation. 
 
 
POST MOUNTED FLASHING BEACON INSTALLATION (SPECIAL) 
 
Description. This work shall consist of furnishing and installing a Post Mounted Flashing Beacon 
at locations shown on the plans. The work will be performed in accordance with the Special 
Provision “FLASHING BEACON INSTALLATION” above except the installation will include 
either the R8-8 sign or the W11-2 sign as shown on the plans. The signs will be constructed in 
accordance with Section 720 of the Standard Specifications. 
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Basis of Payment 
This work shall be paid for at the contract unit price each for POST MOUNTED FLASHING 
BEACON INSTALLATION (SPECIAL). 
 
 
TYPE III TEMPORARY TAPE FOR WET CONDITIONS 
Effective: February 1, 2007 
 
Description. This work shall consist of furnishing, installing, maintaining and removing Type III 
Temporary Pavement Marking Tape for Wet Conditions. 
 
Type III Temporary Tape shall meet the requirements of Article 1095.06 of the Standard 
Specifications.  Initial minimum reflectance values under dry and wet conditions shall be as 
specified in Article 1095.06.  The marking tape shall maintain its reflective properties when 
submerged in water.  The wet reflective properties shall be verified by a visual inspection 
method performed by the Department.  The surface of the material shall provide an average 
skid resistance of 50 BPN when tested according to ASTM E 303. 
 
Prior to application a surface preparation adhesive shall be applied to a clean, dry road surface.  
The pavement marking tape shall have a pre-coated pressure sensitive adhesive and shall 
require no activation procedures. 
 
Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for WET 
REFLECTIVE TEMPORARY TAPE TYPE III of the line width specified, and at the contract unit 
price per square foot (square meter) for WET REFLECTIVE TEMPORARY TAPE TYPE III 
LETTERS AND SYMBOLS.  
 
 
TEMPORARY INFORMATION SIGNING 
Effective: November 13, 1996  Revised: January 2, 2007 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of 
construction and eventually removing temporary informational signs.  Included in this item may 
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay 
sign panels which cover portions of existing signs. 
 
Materials. 
Materials shall be according to the following Articles of Section 1000 - Materials: 
 
 

 Item Article/Section 
a.) Sign Base (Notes 1 & 2) 1090 
b.) Sign Face ( Note 3) 1091 
c.) Sign Legends 1092 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 4) 1090.02 
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Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick 
plywood. 

Note 2. Type A sheeting can be used on the plywood base. 
Note 3. All sign faces shall be Type A except all orange signs shall meet the 

requirements of Article 1106.01. 
Note 4. The overlay panels shall be 0.08 inch (2 mm) thick. 

 
GENERAL CONSTRUCTION REQUIREMENTS 

 
Installation. 
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be installed 
according to the requirements of Article 701.14 and Article 720.04.  The signs shall be 7 ft (2.1 
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the 
edge of the paved shoulder.  A minimum of two (2) posts shall be used. 
 
The attachment of temporary signs to existing sign structures or sign panels shall be approved 
by the Engineer.  Any damage to the existing signs due to the Contractor's operations shall be 
repaired or signs replaced, as determined by the Engineer, at the Contractor's expense. 
 
Signs which are placed on overhead bridge structures shall be fastened to the handrail with 
stainless steel bands.  These signs shall rest on the concrete parapet where possible.  The 
Contractor shall furnish mounting details for approval by the Engineer. 
 
Method Of Measurement. 
This work shall be measured for payment in square feet (square meters) edge to edge 
(horizontally and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are 
required for mounting these signs will be included as part of this pay item. 
 
Basis Of Payment. 
This work shall be paid for at the contract unit price per square foot (square meter) for 
TEMPORARY INFORMATION SIGNING. 
 
 
CONTRACTOR COOPERATION 
 
The contractor’s attention is directed to the fact that other contracts may be under construction 
during the course of this contract and that the Contractor will be governed by Article 105.08 of 
the Standard Specifications. 
 
Projects the Department is aware of include the relocation/reconstruction of Petite Lake Road in 
the Village of Lake Villa from its current intersection with IL Route 83 to a new intersection 
approximately 980 feet North, including new turn lanes with IL Route 83 and the reconstruction 
of North Avenue east of the railroad track to Deep Lake Road in the Village of Antioch. Both 
projects are proposed be let by the Lake County Department of Transportation. 
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In the event that the Lake County’s work is ongoing at the time that there are work items taking 
place for this contract, the State’s Contractor shall cooperate/coordinate with Lake County and 
its Contractor(s). 
 
No additional compensation will be allowed the Contractor for the above requirements or for any 
delays or inconvenience resulting from activities of other contractors or the Lake County 
Department of Transportation. 

 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 
This work shall be according to Article 669 of the Standard Specifications and the following: 
 
Qualifications.  The term environmental firm shall mean an environmental firm with at least five 
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in 
hazardous waste by the Department.  Documentation includes but not limited to verifying 
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste 
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided 
to the Engineer for approval.  The environmental firm selected shall not be a former or current 
consultant or have any ties with any of the properties contained within and/or adjacent to this 
construction project. 
 
General.  Implementation of this Special Provision will likely require the Contractor to 
subcontract for the execution of certain activities.  It will be the Contractor’s responsibility to 
assess the working conditions and adjust anticipated production rates accordingly. 
 
All contaminated materials shall be managed as non-special waste.  This work shall include 
monitoring and potential sampling, analytical testing, and management of a material 
contaminated by regulated substances. 
 
Any soil classified as a non-special waste shall be excavated and disposed of as directed by 
this project or the Engineer.  Any excavation or disposal beyond what is required by this project 
or the Engineer will be at no additional cost to the Department.  The preliminary site 
investigation (PSI) report, available through the District’s Environmental Studies Unit, estimated 
the excavation quantity of non-special waste at the following location.  The information available 
at the time of plan preparation determined the limits of the contamination and the quantities 
estimated were based on soil excavation for construction purposes only.  The lateral distance is 
measured from centerline and the farthest distance is the offset distance or construction limit 
whichever is less.  Any soils samples or analysis without the approval of the Engineer will be at 
no additional cost to the Department. 
 
A)  The Environmental Firm shall continuously monitor for worker protection and the Contractor 
shall manage and dispose of all soils excavated within the following areas as classified below. 
 
 1.  Station 245+50 to Station 246+75, 0 to 90 feet LT (vacant Lot #1, Site 703V-2, 40035 
      North IL 83) – non-special waste.  Contaminants of concern sampling parameters:  
         PAHs. 
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 2.  Station 250+35 to Station 251+90, 0 to 60 feet LT (Vacant Lot #2, Site 703V-4, 23422 
      West Grass Lake Road / 40182 North IL 83) – non-special waste.  Contaminants of 
      concern sampling parameters: BETX and Naphthalene. 
 
 3.  Station 298+80 to Station 299+65, 0 to 55 feet LT (CITGO Gasoline Station, Site  
      703V-9, 41082 North IL 83) – non-special waste.  Contaminants of concern sampling  
      parameters: Naphthalene. 
 
 4.  Station 436+70 to Station 437+55, 0 to 40 feet LT (Marathon Gasoline Station, Site  
      703V-23, 830 Main Street) – non-special waste.  Contaminants of concern sampling  
      parameters: Naphthalene and Arsenic. 
 
 5.  Station 463+80 to Station 464+60, 0 to 60 feet RT (Mr. G’s Sandwich Shop, Site  
      703V-25, 561 Main Street) – non-special waste.  Contaminants of concern sampling 
      parameters: Naphthalene. 
 
 6.  Station 465+00 to Station 465+90, 0 to 130 feet LT (Vacant Lot #2, Site 703V-26, 546 
      Main Street) – non-special waste.  Contaminants of concern sampling parameters: 
      BETX and Naphthalene. 
 
 7.  Station 465+00 to Station 466+60, 0 to 11 feet RT (CITGO Gasoline Station, Site 
      703V-27, 385 North Avenue) – non-special waste.  Contaminants of concern  
      sampling parameters: BETX and Naphthalene. 
 
B)  The Environmental Firm shall continuously monitor for worker protection and the Contractor 
manage any excavated soils within the construction limits of this project as fill although the 
soil concentrations exceed a residential property’s Tier 1 soil remediation objective for the 
ingestion exposure pathway, they can be utilized within the construction limits as fill because the 
roadway is not considered a residential property.  All storm sewer excavated soils can be placed 
back into the excavated trench as backfill unless trench backfill is specified.  If the soils cannot 
be utilized within the construction limits as fill, then they must be managed off-site as a non-
special waste.  The following areas can be managed within the construction limits as fill. 
 
 1.  Station 243+20 to Station 243+70, 0 to 30 feet RT (Vacant Lot #1, Site 703V-2, 
  40035 North IL 83) – non-special waste.  Contaminants of concern sampling 
  parameters: Lead. 
 
 2.  Station 435+80 to Station 436+35, 0 to 40 feet LT (Marathon Gasoline Station, Site 
  703V-23, 830 Main Street) – non-special waste.  Contaminants of concern  
  sampling parameters: Lead. 
 
Backfill pugs shall be placed within the following locations. 
 
 1.  Station 290+00 to Station 300+50, 0 to 55 feet LT (CITGO Gasoline Station, Site 
  703V-9, 41082 North IL 83) – non-special waste.  Contaminants of concern 
  sampling parameters: BETX, PAHs, and Metals. 
 
COARSE AGGREGATE FOR HOT-MIX ASPHALT (HMA) (D-1) 
Effective : March 16, 2009 

 
Revise Article 1004.03 of the Standard Specifications to read: 
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1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be according 
to Article 1004.01 and the following. 
 

(a) Description.  The coarse aggregate for HMA shall be according to the following table. 
 

Use Mixture Aggregates Allowed 
Class A Seal or Cover Gravel 

Crushed Gravel 
Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
All Other 

 
Stabilized 
Subbase or 
Shoulders 

Gravel 
Crushed Gravel 
Crushed Stone 
Crushed Sandstone 
Crushed Slag 
Crushed Concrete 
 
The coarse aggregate for stabilized subbase, if approved 
by the Engineer, may be produced by blending 
aggregates according to Article 1004.04(a). 

HMA 
High ESAL 
Low ESAL 

 
IL-25.0, IL-19.0, 
or IL-19.0L 

Crushed Gravel 
Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 

HMA 
High ESAL 
Low ESAL 

C Surface 
IL-12.5,IL-9.5, 
or IL-9.5L 

Gravel (only when used in IL-9.5L) 
Crushed Gravel 
Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag (except when used as leveling binder) 

HMA 
High ESAL 

D Surface 
IL-12.5 or 
IL-9.5 

Crushed Gravel 
Crushed Stone (other than Limestone) 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag (except when used as leveling binder) 
 
Limestone may be used in Mixture D if blended by volume 
in the following coarse aggregate percentages: 
Up to 25% Limestone with at least 75% Dolomite. 
Up to 50% Limestone with at least 50% any aggregate 

listed for Mixture D except Dolomite. 
Up to 75% Limestone with at least 25% Crushed 

Slag (ACBF) or Crushed Sandstone. 
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Use Mixture Aggregates Allowed 
HMA 
High ESAL 

E Surface 
IL-12.5 or 
IL-9.5 

Crushed Gravel 
Crushed Stone (other than Limestone and Dolomite) 
Crushed Sandstone 
 
No Limestone. 
 
Dolomite may be used in Mixture E if blended by volume 
in the following coarse aggregate percentages: 
Up to 75% Dolomite with at least 25% Crushed 

Sandstone, Crushed Slag (ACBF), or Crushed Steel 
Slag.  When Crushed Slag (ACBF) or Crushed Steel 
Slag are used in the blend, the blend shall contain a 
minimum of 25% to a maximum of 75% of either Slag by 
volume. 

Up to 50% Dolomite with at least 50% of any aggregate 
listed for Mixture E. 

 
If required to meet design criteria, Crushed Gravel or 
Crushed Stone (other than Limestone or Dolomite) may 
be blended by volume in the following coarse aggregate 
percentages: 
Up to 75% Crushed Gravel or Crushed Stone (other than 

Limestone or Dolomite) with at least 25% Crushed 
Sandstone, Crushed Slag (ACBF), or Crushed Steel 
Slag.  When Crushed Slag (ACBF) or Crushed Steel 
Slag are used in the blend, the blend shall contain a 
minimum of 25% to a maximum of 50% of either Slag by 
volume. 

HMA 
High ESAL 

F Surface 
IL-12.5 or 
IL-9.5 

Crushed Sandstone 
 
No Limestone. 
 
Crushed Gravel, Crushed Concrete, or Crushed Dolomite  
may be used in Mixture F if blended by volume in the 
following coarse aggregate percentages: 
Up to 50% Crushed Gravel, Crushed Concrete or 

Crushed Dolomite with at least 50% Crushed 
Sandstone, Crushed Slag (ACBF), Crushed Steel Slag, 
or any Other Crushed Stone (to include Granite, 
Diabase, Rhyolite or Quartzite).  When Crushed Slag 
(ACBF) or Crushed Steel Slag are used in the blend, 
the blend shall contain a minimum of 50% to a 
maximum of 75% of either Slag by volume. 

 
(b) Quality.  For surface courses and binder courses when used as surface course, the 

coarse aggregate shall be Class B quality or better.  For Class A (seal or cover coat), 
other binder courses, and surface course IL-9.5L (Low ESAL), the coarse aggregate 
shall be Class C quality or better.  For All Other courses, the coarse aggregate shall be 
Class D quality or better. 
 

(c) Gradation.  The coarse aggregate gradations shall be as listed in the following table.   
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Use Size/Application Gradation No. 
Class A-1, 2, & 3 3/8 in. (10 mm) Seal CA 16 

Class A-1 1/2 in. (13 mm) Seal CA 15 

Class A-2 & 3 Cover CA 14 
HMA High ESAL IL-25.0 

IL-19.0 
IL-12.5 
IL-9.5 

CA 7 1/ or CA 8 1/ 
CA 11 1/ 

CA 16 and/or CA 13 
CA 16 

HMA Low ESAL IL-19.0L 
IL-9.5L 

CA 11 1/ 

CA 16 

HMA All Other Stabilized Subbase 
or Shoulders CA 6 2/, CA 10, or CA 12 

 
1/ CA 16 or CA 13 may be blended with the gradations listed. 
2/ CA 6 will not be permitted in the top lift of shoulders. 

 
FINE AGGREGATE FOR HOT- MIX ASPHALT (HMA) (D-1) 
Effective: May 1, 2007     Revised: February 5, 2009 
 
Add the following to the gradation tables of Article 1003.01(c) of the Standard Specifications: 

 

3/8 No. 4 No. 8 No. 16 No. 200
FM 23 100 6/ 6/ 8±8 2±2

Grad No.

FINE AGGREGATE GRADATIONS
Sieve Size and Percent Passing

 
 

9.5 mm 4.75 mm 2.36 mm 1.16 mm 0.075 mm
FM 23 100 6/ 6/ 8±8 2±2
Grad No.

FINE AGGREGATE GRADATIONS (metric)
Sieve  Size  and Percent Passing

 
 
6/ For the fine aggregate gradations FA 23, the aggregate producer shall set the 
midpoint percent passing and a range of ± 10% shall be applied. The midpoint shall not 
be changed without Department approval. 

 
Revise Article 1003.03 (c) of the Standard Specifications to read: 
 

“Gradation. The fine aggregate gradation for all HMA shall be FA1, FA 2, FA 20, FA 21 
or FA 23.  When Reclaimed Asphalt Pavement (RAP) is incorporated in the HMA design, 
the use of FA 21 Gradation will not be permitted.  

 
 
AMERICAN RECOVERY AND REINVESTMENT ACT PROVISIONS (BDE) 
Effective:  April 1, 2009 
 
Required Contract Provision to Implement ARRA Section 902: 
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Section 902 of the American Recovery and Reinvestment Act (ARRA) of 2009 requires that 
each contract awarded using ARRA funds allow the U.S. Comptroller General and his 
representatives with the authority to: 
 

“ (1) to examine any records of the Contractor or any of its subcontractors, or any State or local 
agency administering such contract, that directly pertain to, and involve transactions relating 
to, the contract or subcontract; and 

 
(2) to interview any officer or employee of the Contractor or any of its subcontractors, or of any 

State or local government agency administering the contract, regarding such transactions.” 
 
Accordingly, the Comptroller General and his representatives shall have the authority and rights 
as provided under Section 902 of the ARRA with respect to this contract, which is funded with 
funds made available under the ARRA.  Section 902 further states that nothing in this section 
shall be interpreted to limit or restrict in any way any existing authority of the Comptroller 
General. 
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Notification of the Authority of the Inspector General: 
 
Section 1515(a) of the ARRA provides authority for any representatives of the Inspector General 
to examine any records or interview any employee or officers working on this contract.  The 
Contractor is advised that representatives of the inspector general have the authority to 
examine any record and interview any employee or officer of the Contractor, its subcontractors 
or other firms working on this contract.  Section 1515(b) further provides that nothing in this 
section shall be interpreted to limit or restrict in any way any existing authority of an inspector 
general. 
 
 
AMERICAN RECOVERY AND REINVESTMENT ACT SIGNING (BDE) 
Effective:  April 1, 2009     Revised:  April 15, 2009 
 
Description.  This work shall consist of furnishing, fabricating and installing sign panels, 
complete with sign faces, legend, and supplemental panels according to Section 720 of the 
Standard Specifications and as specified herein. 
 
Materials.  The “Putting America to Work” sign shall be fabricated using Type AA or AZ 
fluorescent orange sheeting for the background material with black vinyl or black opaque ink 
legend, symbol and borders.  The “American Recovery and Reinvestment Act” sign shall be 
fabricated using Type AP green sheeting for the background with Type AP white sheeting for 
the legend and border.  A green translucent overlay film may also be used over white Type AP 
sheeting to fabricate the “American Recovery and Reinvestment Act” sign. 
 
Sign Layout.  See following attachment.  The “Putting America to Work” sign shall be 84 in. x 
18 in.  The “American Recovery and Reinvestment Act” sign shall be 84 in x 60 in. 
 
General.  The signs shall be erected to applicable portions of Article 701.14 of the Standard 
Specifications.  These signs shall be erected midway between the first and second warning 
signs as required by the traffic control plan and standards utilized for this project.  If the second 
warning sign is defining a moving or intermittent operation, the sign may be maintained at a 
distance of 500 ft (150 m) beyond the first post mounted ROAD CONSTRUCTION AHEAD sign.  
The signs shall remain in place for the duration of the project.  Upon completion of the project, 
the signs and posts shall be removed and shall remain the property of the Contractor. 
 
Basis of Payment.  This work will not be paid for separately but shall be included in the cost of 
Traffic Control items as shown on the plans. 
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ALKALI-SILICA REACTION FOR CAST-IN-PLACE CONCRETE (BDE) 
Effective:  August 1, 2007     Revised:  January 1, 2009 
 
Description.  This special provision is intended to reduce the risk of a deleterious alkali-silica 
reaction in concrete exposed to humid or wet conditions.  The special provision is not intended 
or adequate for concrete exposed to potassium acetate, potassium formate, sodium acetate or 
sodium formate.  The special provision shall not apply to the dry environment (humidity less 
than 60 percent) found inside buildings for residential or commercial occupancy.  The special 
provision shall also not apply to precast products or precast prestressed products. 
 
Aggregate Expansion Values.  Each coarse and fine aggregate will be tested by the Department 
for alkali reaction according to ASTM C 1260.  The test will be performed with Type I or II 
cement having a total equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.  
The Engineer will determine the assigned expansion value for each aggregate, and these 
values will be made available on the Department’s Alkali-Silica Potential Reactivity Rating List.  
The Engineer may differentiate aggregate based on ledge, production method, gradation 
number, or other factors.  An expansion value of 0.05 percent will be assigned to limestone or 
dolomite coarse aggregates and 0.03 percent to limestone or dolomite fine aggregates 
(manufactured stone sand); however the Department reserves the right to perform the 
ASTM C 1260 test. 
 
Aggregate Groups.  Each combination of aggregates used in a mixture will be assigned to an 
aggregate group.  The point at which the coarse aggregate and fine aggregate expansion 
values intersect in the following table will determine the group. 
 

AGGREGATE GROUPS 
Coarse Aggregate 

or 
Coarse Aggregate Blend 

 
ASTM C 1260 Expansion 

 

Fine Aggregate 
or 

Fine Aggregate Blend 
 

ASTM C 1260 Expansion 
≤ 0.16% > 0.16% - 0.27% > 0.27% 

≤ 0.16% Group I Group II Group III 
> 0.16% - 0.27% Group II Group II Group III 

> 0.27% Group III Group III Group IV 
 
Mixture Options.  Based upon the aggregate group, the following mixture options shall be used; 
however, the Department may prohibit a mixture option if field performance shows a deleterious 
alkali-silica reaction or Department testing indicates the mixture may experience a deleterious 
alkali-silica reaction. 
 
Group I - Mixture options are not applicable.  Use any cement or finely divided mineral. 
Group II - Mixture options 1, 2, 3, 4, or 5 shall be used. 
Group III - Mixture options 1, 2 and 3 combined, 4, or 5 shall be used. 
Group IV - Mixture options 1, 2 and 4 combined, or 5 shall be used. 
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For Class PP-3 concrete the mixture options are not applicable, and any cement may be used 
with the specified finely divided minerals. 
 

a) Mixture Option 1.  The coarse or fine aggregates shall be blended to place the material 
in a group that will allow the selected cement or finely divided mineral to be used. 
 
When a coarse or fine aggregate is blended, the weighted expansion value shall be 
calculated separately for the coarse and fine aggregate as follows: 
 
Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (c/100 x C) + … 
 
Where: a, b, c...  = percentage of aggregate in the blend; 

A, B, C…= expansion value for that aggregate. 
 

b) Mixture Option 2.  A finely divided mineral shall be used as described in 1), 2), 3), or 4) 
that follow.  The replacement ratio is defined as “finely divided mineral:portland cement”. 
 
1) Class F Fly Ash.  For Class PV, BS, MS, DS, SC, and SI concrete and cement 

aggregate mixture II (CAM II), Class F fly ash shall replace 15 percent of the portland 
cement at a minimum replacement ratio of 1.5:1. 
 

2) Class C Fly Ash.  For Class PV, MS, SC, and SI Concrete, Class C fly ash with 
18 percent to less than 26.5 percent calcium oxide content, and less than 2.0 percent 
loss on ignition, shall replace 20 percent of the portland cement at a minimum 
replacement ratio of 1:1; or at a minimum replacement ratio of 1.25:1 if the loss on 
ignition is 2.0 percent or greater.  Class C fly ash with less than 18 percent calcium 
oxide content shall replace 20 percent of the portland cement at a minimum 
replacement ratio of 1.25:1. 
 
For Class PP-1, RR, BS, and DS concrete and CAM II, Class C fly ash with less than 
26.5 percent calcium oxide content shall replace 15 percent of the portland cement 
at a minimum replacement ratio of 1.5:1. 
 

3) Ground Granulated Blast-Furnace Slag.  For Class PV, BS, MS, SI, DS, and SC 
concrete, ground granulated blast-furnace slag shall replace 25 percent of the 
portland cement at a minimum replacement ratio of 1:1. 
 
For Class PP-1 and RR concrete, ground granulated blast-furnace slag shall replace 
15 percent of the portland cement at a minimum replacement ratio of 1.5:1. 
 
For Class PP-2, ground granulated blast-furnace slag shall replace 25 to 30 percent 
of the portland cement at a minimum replacement ratio of 1:1. 
 

4) Microsilica or High Reactivity Metakaolin.  Microsilica solids or high reactivity 
metakaolin shall be added to the mixture at a minimum 25 lb/cu yd (15 kg/cu m) or 
27 lb/cu yd (16 kg/cu m) respectively. 
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c) Mixture Option 3.  The cement used shall have a maximum total equivalent alkali content 
(Na2O + 0.658K2O) of 0.60 percent.  When aggregate in Group II is involved, any finely 
divided mineral may be used with a portland cement. 
 

d) Mixture Option 4.  The cement used shall have a maximum total equivalent alkali content 
(Na2O + 0.658K2O) of 0.45 percent.  When aggregate in Group Il or lll is involved, any 
finely divided mineral may be used with a portland cement. 
 

e) Mixture Option 5.  The proposed cement or finely divided mineral may be used if the 
ASTM C 1567 expansion value is ≤ 0.16 percent when performed on the aggregate in 
the concrete mixture with the highest ASTM C 1260 test result.  The ASTM C 1567 test 
will be valid for two years, unless the Engineer determines the materials have changed 
significantly.  For latex concrete, the ASTM C 1567 test shall be performed without the 
latex.  The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not apply. 
 
If during the two year time period the Contractor needs to replace the cement, and the 
replacement cement has an equal or lower total equivalent alkali content 
(Na2O + 0.658K2O), a new ASTM C 1567 test will not be required. 
 

Testing.  If an individual aggregate has an ASTM C 1260 expansion value > 0.16 percent, an 
ASTM C 1293 test may be performed by the Contractor to evaluate the Department’s 
ASTM C 1260 test result.  The ASTM C 1293 test shall be performed with Type I or II cement 
having a total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.  The 
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half covered 
with a wick of absorbent material consisting of blotting paper.  If the testing laboratory desires to 
use an alternate container or wick of absorbent material, ASTM C 1293 test results with an 
alkali-reactive aggregate of known expansion characteristics shall be provided to the Engineer 
for review and approval.  If the expansion is less than 0.040 percent after one year, the 
aggregate will be assigned an ASTM C 1260 expansion value of 0.08 percent that will be valid 
for two years, unless the Engineer determines the aggregate has changed significantly. 
 
The Engineer reserves the right to verify a Contractor’s ASTM C 1293 or 1567 test result.  The 
Engineer will not accept the result if the precision and bias for the test methods are not met. 
 
The laboratory performing the ASTM C 1567 test shall either be accredited by the AASHTO 
Materials Reference Laboratory (AMRL) for ASTM C 227 under Portland Cement Concrete or 
Aggregate; or shall be inspected for Hydraulic Cement - Physical Tests by the Cement and 
Concrete Reference Laboratory (CCRL) and shall be approved by the Department.  The 
laboratory performing the ASTM C 1293 test shall be inspected for Portland Cement Concrete 
by CCRL and shall be approved by the Department. 
 
ALKALI-SILICA REACTION FOR PRECAST AND PRECAST PRESTRESSED CONCRETE 
(BDE) 
Effective:  January 1, 2009 
 
Description.  This special provision is intended to reduce the risk of a deleterious alkali-silica 
reaction in precast and precast prestressed concrete exposed to humid or wet conditions.  The 
special provision is not intended or adequate for concrete exposed to potassium acetate,  
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potassium formate, sodium acetate or sodium formate.  The special provision shall not apply to 
the dry environment (humidity less than 60 percent) found inside buildings for residential or 
commercial occupancy.  The special provision shall also not apply to cast-in-place concrete. 
 
Aggregate Expansion Values.  Each coarse and fine aggregate will be tested by the Department 
for alkali reaction according to ASTM C 1260.  The test will be performed with Type I or II 
cement having a total equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.  
The Engineer will determine the assigned expansion value for each aggregate, and these 
values will be made available on the Department’s Alkali-Silica Potential Reactivity Rating List.  
The Engineer may differentiate aggregate based on ledge, production method, gradation 
number, or other factors.  An expansion value of 0.05 percent will be assigned to limestone or 
dolomite coarse aggregates and 0.03 percent to limestone or dolomite fine aggregates 
(manufactured stone sand); however the Department reserves the right to perform the 
ASTM C 1260 test. 
 
Aggregate Groups.  Each combination of aggregates used in a mixture will be assigned to an 
aggregate group.  The point at which the coarse aggregate and fine aggregate expansion 
values intersect in the following table will determine the group. 
 

AGGREGATE GROUPS 
Coarse Aggregate 

or 
Coarse Aggregate Blend 

 
ASTM C 1260 Expansion 

 

Fine Aggregate 
or 

Fine Aggregate Blend 
 

ASTM C 1260 Expansion 
≤ 0.16% > 0.16% - 0.27% > 0.27% 

≤ 0.16% Group I Group II Group III 
> 0.16% - 0.27% Group II Group II Group III 

> 0.27% Group III Group III Group IV 
 
Mixture Options.  Based upon the aggregate group, the following mixture options shall be used; 
however, the Department may prohibit a mixture option if field performance shows a deleterious 
alkali-silica reaction or Department testing indicates the mixture may experience a deleterious 
alkali-silica reaction. 
 
Group I - Mixture options are not applicable.  Use any cement or finely divided mineral. 
Group II - Mixture options 1, 2, 3, 4, or 5 shall be used. 
Group III - Mixture options 1, 2 and 3 combined, 4, or 5 shall be used. 
Group IV - Mixture options 1, 2 and 4 combined, or 5 shall be used. 
 

a) Mixture Option 1.  The coarse or fine aggregates shall be blended to place the material 
in a group that will allow the selected cement or finely divided mineral to be used. 
 
When a coarse or fine aggregate is blended, the weighted expansion value shall be 
calculated separately for the coarse and fine aggregate as follows: 
 
Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (c/100 x C) + … 
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Where: a, b, c...  = percentage of aggregate in the blend; 
A, B, C…= expansion value for that aggregate. 

 
b) Mixture Option 2.  A finely divided mineral shall be used as described in 1), 2), 3), or 4) 

that follow.  The replacement ratio is defined as “finely divided mineral:portland cement”. 
 
1) Class F Fly Ash.  For Class PC concrete, precast products, and PS concrete, 

Class F fly ash shall replace 15 percent of the portland cement at a minimum 
replacement ratio of 1.5:1. 
 

2) Class C Fly Ash.  For Class PC Concrete, precast products, and Class PS concrete, 
Class C fly ash with 18 percent to less than 26.5 percent calcium oxide content, and 
less than 2.0 percent loss on ignition, shall replace 20 percent of the portland cement 
at a minimum replacement ratio of 1:1; or at a minimum replacement ratio of 1.25:1 if 
the loss on ignition is 2.0 percent or greater.  Class C fly ash with less than 18 
percent calcium oxide content shall replace 20 percent of the portland cement at a 
minimum replacement ratio of 1.25:1. 
 

3) Ground Granulated Blast-Furnace Slag.  For Class PC concrete, precast products, 
and Class PS concrete, ground granulated blast-furnace slag shall replace 
25 percent of the portland cement at a minimum replacement ratio of 1:1. 
 

4) Microsilica or High Reactivity Metakaolin.  Microsilica solids or high reactivity 
metakaolin shall be added to the mixture at a minimum 25 lb/cu yd (15 kg/cu m) or 
27 lb/cu yd (16 kg/cu m) respectively. 

 
c) Mixture Option 3.  The cement used shall have a maximum total equivalent alkali content 

(Na2O + 0.658K2O) of 0.60 percent.  When aggregate in Group II is involved, any finely 
divided mineral may be used with a portland cement. 
 

d) Mixture Option 4.  The cement used shall have a maximum total equivalent alkali content 
(Na2O + 0.658K2O) of 0.45 percent.  When aggregate in Group Il or lll is involved, any 
finely divided mineral may be used with a portland cement. 
 

e) Mixture Option 5.  The proposed cement or finely divided mineral may be used if the 
ASTM C 1567 expansion value is ≤ 0.16 percent when performed on the aggregate in 
the concrete mixture with the highest ASTM C 1260 test result.  The ASTM C 1567 test 
will be valid for two years, unless the Engineer determines the materials have changed 
significantly.  The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not 
apply. 
 
If during the two year time period the Contractor needs to replace the cement, and the 
replacement cement has an equal or lower total equivalent alkali content 
(Na2O + 0.658K2O), a new ASTM C 1567 test will not be required. 
 

Testing.  If an individual aggregate has an ASTM C 1260 expansion value > 0.16 percent, an 
ASTM C 1293 test may be performed by the Contractor to evaluate the Department’s 
ASTM C 1260 test result.  The ASTM C 1293 test shall be performed with Type I or II cement  
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having a total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.  The 
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half covered 
with a wick of absorbent material consisting of blotting paper.  If the testing laboratory desires to 
use an alternate container or wick of absorbent material, ASTM C 1293 test results with an 
alkali-reactive aggregate of known expansion characteristics shall be provided to the Engineer 
for review and approval.  If the expansion is less than 0.040 percent after one year, the 
aggregate will be assigned an ASTM C 1260 expansion value of 0.08 percent that will be valid 
for two years, unless the Engineer determines the aggregate has changed significantly. 
 
The Engineer reserves the right to verify a Contractor’s ASTM C 1293 or 1567 test result.  The 
Engineer will not accept the result if the precision and bias for the test methods are not met. 
 
The laboratory performing the ASTM C 1567 test shall either be accredited by the AASHTO 
Materials Reference Laboratory (AMRL) for ASTM C 227 under Portland Cement or Aggregate; 
or shall be inspected for Hydraulic Cement - Physical Tests by the Cement and Concrete 
Reference Laboratory (CCRL) and shall be approved by the Department.  The laboratory 
performing the ASTM C 1293 test shall be inspected for Portland Cement Concrete by CCRL 
and shall be approved by the Department. 
 
APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS 
INSIDE ILLINOIS STATE BORDERS (BDE) 
Effective:  November 1, 2008 
 
Revise the title of Article 107.22 of the Standard Specifications to read: 
 

“ 107.22 Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside 
Illinois State Borders.” 
 
Add the following sentence to the end of the first paragraph of Article 107.22 of the Standard 
Specifications: 
 
“Proposed borrow areas, use areas, and/or waste areas outside of Illinois shall comply with 
Article 107.01.” 
 
AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE) 
Effective:  January 1, 2008 
 
Description.  This work shall consist of furnishing and operating automated flagger assistance 
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways 
where two-way traffic is maintained over one lane of pavement.  Use of these devices shall be 
at the option of the Contractor. 
 
Equipment.  AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim 
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control 
Zones (IA-4R)”, dated January 28, 2005.  The devices shall be mounted on a trailer or a 
moveable cart and shall meet the requirements of NCHRP 350, Category 4. 
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The AFAD shall be the Stop/Slow type.  This device uses remotely controlled “STOP” and 
“SLOW” signs to alternately control right-of-way. 
 
Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the 
MUTCD.  The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign 
on one side and a diamond shaped “SLOW” sign on the opposite side.  The letters on the signs 
shall be 8 in. (200 mm) high.  If the “STOP” sign has louvers, the full sign face shall be visible at 
a distance of 50 ft (15 m) and greater. 
 
The signs shall be supplemented with one of the following types of lights. 
 

(a) Flashing Lights.  When flashing lights are used, white or red flashing lights shall be 
mounted within the “STOP” sign face and white or yellow flashing lights within the 
“SLOW” sign face. 
 

(b) Stop and Warning Beacons.  When beacons are used, a stop beacon shall be mounted 
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted 
24 in. (600 mm) or less above, below, or to the side of the “SLOW” sign face.  As an 
option, a Type B warning light may be used in lieu of the warning beacon. 
 

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where 
drivers are expected to stop.  The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend 
and border on a white background.  The letters shall be at least 6 in. (150 mm) high. 

 
This device may include a gate arm or mast arm that descends to a horizontal position when the 
“STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed.  
When included, the end of the arm shall reach at least to the center of the lane being controlled.  
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping 
downward at 45 degrees toward the side on which traffic will pass.  The stripes shall be 6 in. 
(150 mm) in width and at least 2 in. (50 mm) in height. 

 
Flagging Requirements.  Flaggers and flagging requirements shall be according to 
Article 701.13 of the Standard Specifications and the following. 
 
AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.  
The flaggers shall be able to view the face of the AFAD and approaching traffic during 
operation. 
 
To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash, 
and when included, the gate arm shall descend to a horizontal position.  To permit traffic to 
move, the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and 
when included, the gate arm shall rise to a vertical position. 
 
If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard 
Specifications. 
 
When not in use, AFADs will be considered nonoperating equipment and shall be stored 
according to Article 701.11 of the Standard Specifications. 
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Basis of Payment.  This work will not be paid for separately but shall be considered as included 
in the cost of the various traffic control items included in the contract. 
 
CEMENT (BDE) 
Effective:  January 1, 2007     Revised:  April 1, 2009 
 
Revise Section 1001 of the Standard Specifications to read: 
 

“SECTION 1001.  CEMENT 
 

1001.01 Cement Types.  Cement shall be according to the following. 
 
(a) Portland Cement.  Acceptance of portland cement shall be according to the current 

Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended 
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”. 
 
Portland cement shall be according to ASTM C 150, and shall meet the standard 
physical and chemical requirements.  Type I or Type II may be used for cast-in-place, 
precast, and precast prestressed concrete.  Type III may be used according to 
Article 1020.04, or when approved by the Engineer.  All other cements referenced in 
ASTM C 150 may be used when approved by the Engineer. 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  The total of all inorganic processing additions shall be a 
maximum of 4.0 percent by weight (mass) of the cement.  However, a cement kiln dust 
inorganic processing addition shall be limited to a maximum of 1.0 percent.  Organic 
processing additions shall be limited to grinding aids that improve the flowability of 
cement, reduce pack set, and improve grinding efficiency.  Inorganic processing 
additions shall be limited to granulated blast-furnace slag according to the chemical 
requirements of AASHTO M 302, Class C fly ash according to the chemical 
requirements of AASHTO M 295, and cement kiln dust. 
 

(b) Portland-Pozzolan Cement.  Acceptance of portland-pozzolan cement shall be according 
to the current Bureau of Materials and Physical Research’s Policy Memorandum, 
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified 
Plants”. 
 
Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the 
standard physical and chemical requirements.  Type IP may be used for cast-in-place, 
precast, and precast prestressed concrete, except when Class PP concrete is used.  
The pozzolan constituent for Type IP shall be a maximum of 21 percent of the weight 
(mass) of the portland-pozzolan cement. 
 
For cast-in-place construction, portland-pozzolan cement shall not be used in concrete 
mixtures when the air temperature is below 40 ºF (4 ºC) without permission of the 
Engineer.  If permission is given, the mix design strength requirement may require the 
Contractor to increase the cement or eliminate the cement factor reduction for a water-
reducing or high range water-reducing admixture which is permitted according to 
Article 1020.05(b). 
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The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  Organic processing additions shall be limited to grinding 
aids as defined in (a) above.  Inorganic processing additions shall be limited to cement 
kiln dust at a maximum of 1.0 percent. 
 

(c) Portland Blast-Furnace Slag Cement.  Acceptance of portland blast-furnace slag cement 
shall be according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and 
Non-Qualified Plants”. 
 
Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet 
the standard physical and chemical requirements.  Type IS portland blast-furnace slag 
cement may be used for cast-in-place, precast, and precast prestressed concrete, 
except when Class PP concrete is used.  The blast-furnace slag constituent for Type IS 
shall be a maximum of 25 percent of the weight (mass) of the portland blast-furnace slag 
cement. 
 
For cast-in-place construction, portland blast-furnace slag cement shall not be used in 
concrete mixtures when the air temperature is below 40 ºF (4 ºC) without permission of 
the Engineer.  If permission is given, the mix design strength requirement may require 
the Contractor to increase the cement or eliminate the cement factor reduction for a 
water-reducing or high range water-reducing admixture which is permitted according to 
Article 1020.05(b). 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  Organic processing additions shall be limited to grinding 
aids as defined in (a) above.  Inorganic processing additions shall be limited to cement 
kiln dust at a maximum of 1.0 percent. 
 

(d) Rapid Hardening Cement.  Rapid hardening cement shall be used according to 
Article 1020.04 or when approved by the Engineer.  The cement shall be on the 
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious 
Materials for Concrete Repairs”, and shall be according to the following. 
 
(1) The cement shall have a maximum final set of 25 minutes, according to Illinois 

Modified ASTM C 191. 
 

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at 
3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at 
24.0 hours, according to Illinois Modified ASTM C 109. 
 

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days, 
according to Illinois Modified ASTM C 596. 
 

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according 
to Illinois Modified ASTM C 1038. 
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(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity; 
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass) 
loss in excess of 1.0 percent, after 100 cycles, according to AASHTO T 161, 
Procedure B. 
 

(e) Calcium Aluminate Cement.  Calcium aluminate cement shall be used only where 
specified by the Engineer.  The cement shall meet the standard physical requirements 
for Type I cement according to ASTM C 150, except the time of setting shall not apply.  
The chemical requirements shall be determined according to ASTM C 114 and shall be 
as follows:  minimum 38 percent aluminum oxide (Al2O3), maximum 42 percent calcium 
oxide (CaO), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur 
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble 
residue. 
 

1001.02 Uniformity of Color.  Cement contained in single loads or in shipments of several 
loads to the same project shall not have visible differences in color. 

 
1001.03 Mixing Brands and Types.  Different brands or different types of cement from the 

same manufacturing plant, or the same brand or type from different plants shall not be mixed or 
used alternately in the same item of construction unless approved by the Engineer. 

 
1001.04 Storage.  Cement shall be stored and protected against damage, such as 

dampness which may cause partial set or hardened lumps.  Different brands or different types 
of cement from the same manufacturing plant, or the same brand or type from different plants 
shall be kept separate.” 
 
CONCRETE ADMIXTURES (BDE) 
Effective:  January 1, 2003    Revised:  April 1, 2009 
 
Replace the first paragraph of Article 1020.05(b) of the Standard Specifications to read: 
 

“ (b) Admixtures.  The use of admixtures to increase the workability or to accelerate the 
hardening of the concrete will be permitted when approved by the Engineer.  Admixture 
dosages shall result in the mixture meeting the specified plastic and hardened 
properties.  The Department will maintain an Approved List of Corrosion Inhibitors.  
Corrosion inhibitor dosage rates shall be according to Article 1020.05(b)(12).  The 
Department will also maintain an Approved List of Concrete Admixtures, and an 
admixture technical representative shall be consulted when determining an admixture 
dosage from this list.  The dosage shall be within the range indicated on the approved 
list unless the influence by other admixtures, jobsite conditions (such as a very short 
haul time), or other circumstances warrant a dosage outside the range.  The Engineer 
shall be notified when a dosage is proposed outside the range.  To determine an 
admixture dosage, air temperature, concrete temperature, cement source and quantity, 
finely divided mineral sources(s) and quantity, influence of other admixtures, haul time, 
placement conditions, and other factors as appropriate shall be considered.  The 
Engineer may request the Contractor to have a batch of concrete mixed in the lab or 
field to verify the admixture dosage is correct.  An admixture dosage or combination of 
admixture dosages shall not delay the initial set of concrete by more than one hour.   
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When a retarding admixture is required or appropriate for a bridge deck or bridge deck 
overylay pour, the initial set time shall be delayed until the deflections due to the 
concrete dead load are no longer a concern for inducing cracks in the completed work.  
However, a retarding admixture shall not be used to further extend the pour time and 
justify the alteration of a bridge deck pour sequence. 
 
When determining water in admixtures for water/cement ratio, the Contractor shall 
calculate 70 percent of the admixture dosage as water, except a value of 50 percent 
shall be used for a latex admixture used in bridge deck latex concrete overlays.” 
 

Revise Section 1021 of the Standard Specifications to read: 
 

“SECTION 1021.  CONCRETE ADMIXTURES 
 

1021.01 General.  Admixtures shall be furnished in liquid form ready for use.  The 
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such 
containers or tanks as are acceptable to the Engineer.  Delivery shall be accompanied by a 
ticket which clearly identifies the manufacturer and trade name of the material.  Containers shall 
be readily identifiable as to manufacturer and trade name of the material they contain. 
 

Corrosion inhibitors will be maintained on the Department’s Approved List of Corrosion 
Inhibitors.  All other concrete admixture products will be maintained on the Department’s 
Approved List of Concrete Admixtures.  For the admixture submittal, a report prepared by an 
independent laboratory accredited by the AASHTO Materials Reference Laboratory (AMRL) for 
Portland Cement Concrete shall be provided.  The report shall show the results of physical tests 
conducted no more than five years prior to the time of submittal, according to applicable 
specifications.  However, for corrosion inhibitors the ASTM G 109 test information specified in 
ASTM C 1582 is not required to be from and independent lab.  All other information in 
ASTM C 1582 shall be from and independent lab. 
 

Tests shall be conducted using materials and methods specified on a "test" concrete and a 
"reference" concrete, together with a certification that no changes have been made in the 
formulation of the material since the performance of the tests.  Per the manufacturer’s option, 
the cement content for all required tests shall either be according to applicable specifications or 
5.65 cwt/cu yd (335 kg/cu m).  Compressive strength test results for six months and one year 
will not be required. 

 
Prior to the approval of an admixture, the Engineer reserves the right to request a sample 

for testing.  The test and reference concrete mixtures tested by the Engineer will contain a 
cement content of 5.65 cwt/cu yd (335 kg/cu m).  For freeze-thaw testing, the Department will 
perform the test according to AASHTO T 161, Procedure B.  The flexural strength test will be 
performed according to AASHTO T 177.  If the Engineer decides to test the admixture, the 
manufacturer shall submit AASHTO T 197 water content and set time test results on the 
standard cement used by the Department.  The test and reference concrete mixture shall 
contain a cement content of 5.65 cwt/cu yd (335 kg/cu m).  The manufacturer may select their 
lab or an independent lab to perform this testing.  The laboratory is not required to be accredited 
by AASHTO. 
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The manufacturer shall include in the submittal the following admixture information: the 
manufacturing range for specific gravity, the midpoint and manufacturing range for residue by 
oven drying, and the manufacturing range for pH.  The submittal shall also include an infrared 
spectrophotometer trace no more than five years old. 

 
For air-entraining admixtures according to Article 1021.02, the specific gravity allowable 

manufacturing range shall be established by the manufacturer and the test method shall be 
according to ASTM C 494.  For residue by oven drying and pH, the allowable manufacturing 
range and test methods shall be according to ASTM C 260. 

 
For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, and 1021.07, the 

pH allowable manufacturing range shall be established by the manufacturer and the test method 
shall be according to ASTM E 70.  For specific gravity and residue by oven drying, the allowable 
manufacturing range and test methods shall be according to ASTM C 494. 

 
When test results are more than seven years old, the manufacturer shall re-submit the 

infrared spectrophotometer trace and the report prepared by an independent laboratory 
accredited by AASHTO. 

 
All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent 

chloride by weight (mass). 
 

Random field samples may be taken by the Department to verify an admixture meets 
specification.  A split sample will be provided to the manufacturer if requested.  Admixtures that 
do not meet specification requirements or an allowable manufacturing range established by the 
manufacturer shall be replaced with new material. 
 

1021.02 Air-Entraining Admixtures.  Air-entraining admixtures shall be according to 
AASHTO M 154. 
 

1021.03 Retarding and Water-Reducing Admixtures.  The admixture shall be according to 
the following. 

 
(a) The retarding admixture shall be according to AASHTO M 194, Type B (retarding) or 

Type D (water-reducing and retarding). 
 

(b) The water-reducing admixture shall be according to AASHTO M 194, Type A. 
 

(c) The high range water-reducing admixture shall be according to AASHTO M 194, Type F 
(high range water-reducing) or Type G (high range water-reducing and retarding). 
 

1021.04 Accelerating Admixtures.  The admixture shall be according to AASHTO M 194, 
Type C (accelerating) or Type E (water reducing and accelerating). 

 
1021.05 Self-Consolidating Admixtures.  The self-consolidating admixture system shall 

consist of either a high range water-reducing admixture only or a high range water-reducing 
admixture combined with a separate viscosity modifying admixture.  The one or two component 
admixture system shall be capable of producing a concrete mixture that can flow around 
reinforcement and consolidate under its own weight without additional effort and without 
segregation. 
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The high range water-reducing admixture shall be according to AASHTO M 194, Type F. 
 
The viscosity modifying admixture shall be according to ASTM C 494, Type S (specific 

performance). 
 
1021.06 Rheology-Controlling Admixture.  The rheology-controlling admixture shall be 

capable of producing a concrete mixture with a lower yield stress that will consolidate easier for 
slipform applications used by the Contractor.  The rheology-controlling admixture shall be 
according to ASTM C 494, Type S (specific performance). 

 
1021.07 Corrosion Inhibitor.  The corrosion inhibitor shall be according to one of the 

following. 
 

(a) Calcium Nitrite.  The corrosion inhibitor shall contain a minimum 30 percent calcium 
nitrite by weight (mass) of solution, and shall comply with the requirements of 
AASHTO M 194, Type C (accelerating). 

 
(b) Other Materials.  The corrosion inhibitor shall be according to ASTM C 1582.” 

 
CONCRETE MIX DESIGNS (BDE) 
Effective:  April 1, 2009 
 
Add the following to Article 1020.05(c) of the Standard Specifications: 
 

“ (5) Performance Based Finely Divided Mineral Combination.  For Class PV and SI 
concrete a performance based finely divided mineral combination may be used.  The 
minimum cement factor, maximum cement factor, and water cement ratio of 
Article 1020.04 shall be replaced with the values below, and the performance based 
finely divided mineral combination herein is an alternative to Articles 1020.05(c)(1), 
(c)(2), (c)(3), and (c)(4).  The mix design shall meet the following requirements and 
the Engineer may request a trial batch. 

 
a. The mixture shall contain a minimum of 375 lbs/cu yd (222 kg/cu m) of 

portland cement.  For a blended cement, a sufficient amount shall be used to 
obtain the required 375 lbs/cu yd (222 kg/cu m) of portland cement in the 
mixture.  For example, a blended cement stated to have 20 percent finely 
divided mineral, ignoring any ASTM C 595 tolerance on the 20 percent, would 
require a minimum of 469 lbs/cu yd (278 kg/cu m) of material in the mixture.  
When the mixture is designed for cement content from 375 lbs/cu yd 
(222 kg/cu m) to 400 lbs/cu yd (237 kg/cu m), the total of organic processing 
additions, inorganic processing additions, and limestone addition in the 
cement shall not exceed 5.0 percent. 

 
b. The mixture shall contain a maximum of two finely divided minerals.  The 

finely divided mineral in a blended cement shall count toward the total 
number of finely divided minerals allowed.  The finely divided mineral(s) shall 
constitute a maximum of 35.0 percent of the total cement plus finely divided  
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mineral(s).  The fly ash portion shall not exceed 30.0 percent for Class C fly 
ash or 25.0 percent for Class F fly ash.  The Class C and F fly ash 
combination shall not exceed 30.0 percent.  The ground granulated blast-
furnace slag portion shall not exceed 35.0 percent.  The microsilica or high-
reactivity metakaolin portion used together or separately shall not exceed 
5.0 percent.  The finely divided mineral in the blended cement shall apply to 
the maximum 35.0 percent, and shall be determined as discussed in a. above 
for determining portland cement in blended cement. 

 
c. For central mixed Class PV and SI concrete, the mixture shall contain a 

minimum of 535 lbs/cu yd (320 kg/cu m) of cement and finely divided 
mineral(s) summed together, and a water-reducing admixture shall be used.  
The value shall be 565 lbs/cu yd (335 kg/cu m) without a water-reducing 
admixture. 
 
For truck mixed or shrink mixed Class PV and SI concrete, the mixture shall 
contain a minimum of 575 lbs/cu yd (345 kg/cu m) of cement and finely 
divided mineral(s) summed together, and a water-reducing admixture shall be 
used.  The value shall be 605 lbs/cu yd (360 kg/cu m) without a water-
reducing admixture. 

 
d. The mixture shall contain a maximum of 705 lbs/cu yd (418 kg/cu m) of 

cement and finely divided mineral(s) summed together. 
 

e. The mixture shall have a water/cement ratio of 0.32 – 0.44. 
 
f. The mixture shall not be used for placement underwater. 

 
g. The combination of cement and finely divided mineral(s) shall have an 

ASTM C 1567 expansion value ≤ 0.16 percent, and shall be performed on the 
aggregate in the concrete mixture with the highest ASTM C 1260 test result.  
The ASTM C 1567 test will be valid for two years, unless the Engineer 
determines the materials have changed significantly. 
 
If during the two year time period the Contractor needs to replace the 
portland cement, and the replacement portland cement has an equal or lower 
total equivalent alkali content (Na2O + 0.658K2O), a new ASTM C 1567 test 
will not be required.  However, replacement of a blended cement with another 
cement will require a new ASTM C 1567 test.” 

 
CONSTRUCTION AIR QUALITY – DIESEL VEHICLE EMISSIONS CONTROL (BDE) 
Effective:  April 1, 2009 
 
Diesel Vehicle Emissions Control.  The reduction of construction air emissions shall be 
accomplished by using cleaner burning diesel fuel.  The term “equipment” refers to any and all 
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess 
of seven calendar days over the course of the construction period on the project site (including 
any “rental” equipment). 
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All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use 
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less). 
 
In addition, all construction motor vehicles (both on-road and off-road, gasoline or diesel fuel 
powered) shall comply with all pertinent State and Federal regulations relative to exhaust 
emission controls and safety, including opacity.  Frequently Asked Questions (FAQ’s) regarding 
Illinois Environmental Protection Agency (IEPA) emissions testing for gasoline powered vehicles 
can be accessed at (http://www.epa.state.il.us/air/vim/faqs.html) . Regulations regarding diesel 
powered vehicles over 16,000 lb (7260 kg), and the Diesel Emission Inspection Program (Title 
92: Transportation Part 460, Diesel Emission Inspection Program, Subpart A: General) can be 
accessed at (http://www.ilga.gov/commission/jcar/admincode/092/09200460sections.html).  
Diesel powered vehicles less than 16,000 lb (7260 kg) are exempt from testing by the 
Department.  All diesel powered equipment used on the project site shall be subject to 
reasonable, random spot checks for compliance with the required emissions controls and proper 
diesel fuel usage.  The Secretary of State, Illinois State Police and other law enforcement 
officers will enforce Part 460.  For additional information concerning Illinois diesel emission 
inspection requirements, please call the Illinois Department of Transportation, Diesel Emission 
Inspections Unit, at 217-557-6081. 
 
Diesel powered equipment in non-compliance will not be allowed to be used on the project site, 
and is also subject to a notice of non-compliance as outlined below. 
 
The Contractor shall submit copies of monthly summary reports and include certified copies of 
the ULSD diesel fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time 
period, noting the quantity of diesel fuel used with each piece of diesel powered equipment.  
The addition or deletion of any diesel powered equipment shall be included in the summary and 
noted on the monthly report.   
 
If any diesel powered equipment is found to be in non-compliance with any portion of this 
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an 
appropriate period of time, as outlined below under environmental deficiency deduction, in 
which to bring the equipment into compliance or remove it from the project site.   
 
Any costs associated with bringing any diesel powered equipment into compliance with these 
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid 
for the various items of work involved and no additional compensation will be allowed.  The 
Contractor's compliance with this notice and any associated regulations shall also not be 
grounds for a claim. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the 
Contractor to correct the deficiency within a specified time period.  The specified time-period, 
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the 
urgency of the situation and the nature of the deficiency.  The Engineer shall be the sole judge 
regarding the time period. 
 
The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions 
control. 
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If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
If a Contractor or subcontractor accumulates three environmental deficiency deductions in a 
contract period, the Contractor will be shutdown until the deficiency is corrected.  Such a 
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be 
grounds for any claim. 
 
CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE) 
Effective:  April 1, 2009 
 
Idling Restrictions.  The Contractor shall establish truck-staging areas for all diesel powered 
vehicles that are waiting to load or unload material at the jobsite.  Staging areas shall be located 
where the diesel emissions from the equipment will have a minimum impact on adjacent 
sensitive receptors.  The Department will review the selection of staging areas, whether within 
or outside the existing highway right-of-way, to avoid locations near sensitive areas or 
populations to the extent possible.  Sensitive receptors include, but are not limited to, hospitals, 
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent 
facilities.  Diesel powered engines shall also be located as far away as possible from fresh air 
intakes, air conditioners, and windows.  The Engineer will approve staging areas before 
implementation. 
 
Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in 
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any 
of the following circumstances:  
 

1) The motor vehicle has a gross vehicle weight rating of less than 8000 lb (3630 kg). 
2) The motor vehicle idles while forced to remain motionless because of on-highway traffic, 

an official traffic control device or signal, or at the direction of a law enforcement official. 
3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other 

equipment solely to prevent a safety or health emergency. 
4) A police, fire, ambulance, public safety, other emergency or law enforcement motor 

vehicle, or any motor vehicle used in an emergency capacity, idles while in an 
emergency or training mode and not for the convenience of the vehicle operator. 

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic 
purposes if idling is necessary for such activity. 

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in 
good working order, provided idling is required as part of the inspection. 

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish 
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo; 
controlling cargo temperature; construction operations, lumbering operations; oil or gas 
well servicing; or farming operations), provided that this exemption does not apply when 
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such 
as air conditioning, heating, microwave ovens, or televisions. 
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8) When the motor vehicle idles due to mechanical difficulties over which the operator has 
no control. 

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C). 
 
When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal 
to 80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not 
cause or allow the motor vehicle to idle for a period greater than 30 minutes in any 60 
minute period while waiting to weigh, load, or unload cargo or freight, unless the vehicle is in 
a line of vehicles that regularly and periodically moves forward. 
 
The above requirements do not prohibit the operation of an auxiliary power unit or generator 
set as an alternative to idling the main engine of a motor vehicle operating on diesel fuel. 

 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists based on non-compliance with the idling restrictions, 
he/she will notify the Contractor, and direct the Contractor to correct the deficiency. 
 
If the Contractor fails to correct the deficiency a monetary deduction will be imposed.  The 
monetary deduction will be $1,000.00 for each deficiency identified. 
 
DETERMINATION OF THICKNESS (BDE) 
Effective:  April 1, 2009 
 
Revise Articles 353.12 and 353.13 of the Standard Specifications to Articles 353.13 and 353.14 
respectively. 
 
Add the following Article to the Standard Specifications: 
 

“ 353.12 Tolerance in Thickness.  The thickness of base course pay items that individually 
contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary construction, 
bike paths, and individual locations less than 500 ft (150 m) long, will be evaluated.  Temporary 
construction is defined as those areas constructed and removed under the same contract.  If the 
base course cannot be cored for thickness prior to placement of the cover layer(s), the Engineer 
will determine the thickness of the cover layer(s), and subtract them from the measured core 
thickness to determine the base course thickness. 

 
The procedure described in Article 407.10(b) will be followed, except the option of correcting 

deficient pavement with additional lift(s) shall not apply.” 
 

Revise Article 354.09 of the Standard Specifications to read: 
 

“ 354.09 Tolerance in Thickness.  The thickness of base course widening pay items that 
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary 
construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m) 
long, will be evaluated.  Temporary construction is defined as those areas constructed and 
removed under the same contract.  If the base course widening cannot be cored for thickness 
prior to placement of the cover layer(s), the Engineer will determine the thickness of the cover 
layer(s), and subtract them from the measured core thickness to determine the base course 
widening thickness. 
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The procedure described in Article 407.10(b) will be followed, except: 
 
(a) The width of a unit shall be the width of the widening along one edge of the pavement. 
 
(b) The length of the unit shall be 1000 ft (300 m). 
 
(c) The option of correcting deficient pavement with additional lift(s) shall not apply.” 
 

Revise Article 355.09 of the Standard Specifications to read: 
 

“ 355.09 Tolerance in Thickness.  The thickness of HMA base course pay items that 
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary 
construction; bike paths and individual locations less than 500 ft (150 m) long, will be evaluated 
according to Article 407.10(b).  Temporary construction is defined as those areas constructed 
and removed under the same contract.  If the base course cannot be cored for thickness prior to 
placement of the cover layer(s), the Engineer will determine the thickness of the cover layer(s), 
and subtract them from the measured core thickness to determine the base course thickness.” 

 
Revise Article 356.07 of the Standard Specifications to read: 

 
“ 356.07 Tolerance in Thickness.  The thickness of HMA base course widening pay items 

that individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary 
construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m) 
long, will be evaluated according to Article 407.10(b) except, the width of a unit shall be the 
width of the widening along one edge of the pavement and the length of a unit shall be 1000 ft 
(300 m).  Temporary locations are defined as those constructed and removed under the same 
contract.  If the base course widening cannot be cored for thickness prior to placement of the 
cover layer(s), the Engineer will determine the thickness of the cover layer(s)and subtract them 
from the measured core thickness to determine the base course widening thickness.” 

 
Revise Article 407.10 of the Standard Specifications to read: 

 
“ 407.10 Tolerance in Thickness.  Determination of pavement thickness shall be performed 

after the pavement surface tests and corrective action have been completed according to 
Article 407.09.  Pay adjustments made for pavement thickness will be in addition to and 
independent of those made for pavement smoothness.  Pavement pay items that individually 
contain at least 1000 sq yd (840 sq m) of contiguous pavement shall be evaluated with the 
following exclusions:  temporary pavements; variable width pavements; radius returns; short 
lengths of contiguous pavements less than 500 ft (125 m) in length; and constant width portions 
of turn lanes less than 500 ft (125 m) in length.  Temporary pavements are defined as 
pavements constructed and removed under the same contract. 

 
The method described in Article 407.10(a), shall be used except for those pavements 

constructed in areas where access to side streets and entrances necessitates construction in 
segments less than 1000 ft (300 m).  The method described in Article 407.10(b) shall be used in 
areas where access to side streets and entrances necessitates construction in segments less 
than 1000 ft (300 m). 
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(a) Percent Within Limits.  The percent within limits (PWL) method shall be as follows. 
 
(1) Lots and Sublots.  The pavement will be divided into approximately equal lots of not 

more than 5000 ft (1500 m) in length.  When the length of a continuous strip of 
pavement is 500 ft (150 m) or greater but less than 5000 ft (1500 m), these short 
lengths of pavement, ramps, turn lanes, and other short sections of continuous 
pavement will be grouped together to form lots approximately 5000 ft (1500 m) in 
length.  Short segments between structures will be measured continuously with the 
structure segments omitted.  Each lot will be subdivided into ten equal sublots.  The 
width of a sublot and lot will be the width from the pavement edge to the adjacent 
lane line, from one lane line to the next, or between pavement edges for single-lane 
pavements. 
 

(2) Cores.  Cores 2 in. (50 mm) in diameter shall be taken from the pavement by the 
Contractor, at locations selected by the Engineer.  The exact location for each core 
will be selected at random, but will result in one core per sublot.  Core locations will 
be specified prior to beginning the coring operations. 
 
The Contractor and the Engineer shall witness the coring operations, as well as the 
measuring and recording of the core lengths.  The cores will be measured with a 
device supplied by the Department immediately upon removal from the core bit and 
prior to moving to the next core location.  Upon concurrence of the length, the core 
samples shall be disposed of according to Article 202.03. 
 
Upon completion of each core, all water shall be removed from the hole and the hole 
then filled with a rapid hardening mortar or concrete.  The material shall be mixed in 
a separate container, placed in the hole, consolidated by rodding, and struck-off flush 
with the adjacent pavement. 
 

(3) Deficient Sublot.  When the length of the core in a sublot is deficient by more than 
ten percent of plan thickness, the Contractor may take three additional cores within 
that sublot at locations selected at random by the Engineer.  If the Contractor 
chooses not to take additional cores, the pavement in that sublot shall be removed 
and replaced. 
 
When the three additional cores are taken, the length of those cores will be averaged 
with the original core length.  If the average shows the sublot to be deficient by ten 
percent or less, no additional action is necessary.  If the average shows the sublot to 
be deficient by more than ten percent, the pavement in that sublot shall be removed 
and replaced; however, when requested in writing by the Contractor, the Engineer 
may permit in writing such deficient sublots to remain in place.  For deficient sublots 
allowed to remain in place, additional lift(s) may be placed, at no additional cost to 
the Department, to bring the deficient pavement to plan thickness when the Engineer 
determines grade control conditions will permit such lift(s).  The area(s) to be 
overlaid, material to be used, thickness(es) of the lift(s), and method of placement 
will be approved by the Engineer. 
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When a deficient sublot is removed and replaced, or additional lifts are placed, the 
corrected sublot shall be retested for thickness.  The length of the new core taken in 
the sublot will be used in determining the PWL for the lot. 
 
When a deficient sublot is left in place, and no additional lift(s) are placed, no 
payment will be made for the deficient sublot.  The length of the original core taken in 
the sublot will be used in determining the PWL for the lot. 
 

(4) Deficient Lot.  After addressing deficient sublots, the PWL for each lot will be 
determined.  When the PWL of a lot is 60 percent or less, the pavement in that lot 
shall be removed and replaced; however, when requested in writing by the 
Contractor, the Engineer may permit in writing such deficient lots to remain in place.  
For deficient lots allowed to remain in place, additional lift(s) may be placed, at no 
additional cost to the Department, to bring the deficient pavement to plan thickness 
when the Engineer determines grade control conditions will permit such lift(s).  The 
area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of 
placement will be approved by the Engineer. 
 
When a deficient lot is removed and replaced, or additional lifts are placed, the 
corrected lot shall be retested for thickness.  The PWL for the lot will then be 
recalculated based upon the new cores; however, the pay factor for the lot shall be a 
maximum of 100 percent. 
 
When a deficient lot is left in place, and no additional lift(s) are placed, the PWL for 
the lot will not be recalculated. 
 

(5) Right of Discovery.  When the Engineer has reason to believe the random core 
selection process will not accurately represent the true conditions of the work, he/she 
may order additional cores.  The additional cores shall be taken at specific locations 
determined by the Engineer.  The Engineer will provide notice to the Contractor 
containing an explanation of the reasons for his/her action.  The need for, and 
location of, additional cores will be determined prior to commencement of coring 
operations. 
 
When the additional cores show the pavement to be deficient by more than ten 
percent of plan thickness, more additional cores shall be taken to determine the 
limits of the deficient pavement and that area shall be removed and replaced; 
however, when requested in writing by the Contractor, the Engineer may permit in 
writing such areas of deficient pavement to remain in place.  The area of deficient 
pavement will be defined using the length between two acceptable cores and the full 
width of the sublot.  An acceptable core is a core with a length of at least 90 percent 
of plan thickness. 
 
For deficient areas allowed to remain in place, additional lift(s) may be placed, at no 
additional cost to the Department, to bring the deficient pavement to plan thickness 
when the Engineer determines grade control conditions will permit such lift(s).  The 
area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of 
placement will be approved by the Engineer. 
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When an area of deficient pavement is removed and replaced, or additional lifts are 
placed, the corrected pavement shall be retested for thickness. 
 
When an area of deficient pavement is left in place, and no additional lift(s) are 
placed, no payment will be made for the deficient pavement. 
 
When the additional cores show the pavement to be at least 90 percent of plan 
thickness, the additional cores will be paid for according to Article 109.04. 
 

(6) Profile Index Adjustment.  After any area of pavement is removed and replaced or 
any additional lifts are placed, the corrected areas shall be retested for pavement 
smoothness and any necessary profile index adjustments and/or corrections will be 
made based on these final profile readings prior to retesting for thickness. 
 

(7) Determination of PWL.  The PWL for each lot will be determined as follows. 
 
Definitions: 
 

ix  = Individual values (core lengths) under consideration 
n = Number of individual values under consideration (10 per lot) 
x  = Average of the values under consideration 
LSL = Lower Specification Limit (98% of plan thickness) 
QL = Lower Quality Index 
S  = Sample Standard Deviation 
PWL = Percent Within Limits 
 
Determine x  for the lot to the nearest two decimal places. 
 
Determine S  for the lot to the nearest three decimal places using: 
 

( )
1

2

−
−

= ∑

n
xxS i  where ( ) ( ) ( ) ( )210

2
2

2
1

2 ........ xxxxxxxxi −++−+−=−∑  

 
Determine QL for the lot to the nearest two decimal places using: 
 
QL

( )
S
LSLx −

=  

 
Determine PWL for the lot using the QL and the following table.  For QL values less 
than zero the value shown in the table must be subtracted from 100 to obtain PWL. 
 

(8) Pay Factors.  The pay factor (PF) for each lot will be determined, to the nearest two 
decimal places, using: 
 
PF (in percent) = 55 + 0.5 (PWL) 
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If x  for a lot is less than the plan thickness, the maximum PF for that lot shall be 
100 percent. 
 

(9) Payment.  Payment of incentive or disincentive for pay items subject to the PWL 
method will be calculated using: 
 
Payment = (((TPF/100)-1) x CUP) x (TOTPAVT - DEFPAVT) 
 
TPF = Total Pay Factor 
CUP = Contract Unit Price 
TOTPAVT = Area of Pavement Subject to Coring 
DEFPAVT = Area of Deficient Pavement 
 
The TPF for the pavement shall be the average of the PF for all the lots; however, 
the TPF shall not exceed 102 percent. 
 
Area of Deficient pavement (DEFPAVT) is defined as an area of pavement 
represented by a sublot deficient by more than ten percent which is left in place with 
no additional thickness added. 
 
Area of Pavement Subject to Coring (TOTPAVT) is defined as those pavement areas 
included in lots for pavement thickness determination. 
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PERCENT WITHIN LIMITS 
 

Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

0.00 50.00 0.40 65.07 0.80 78.43 1.20 88.76 
0.01 50.38 0.41 65.43 0.81 78.72 1.21 88.97 
0.02 50.77 0.42 65.79 0.82 79.02 1.22 89.17 
0.03 51.15 0.43 66.15 0.83 79.31 1.23 89.38 
0.04 51.54 0.44 66.51 0.84 79.61 1.24 89.58 

        
0.05 51.92 0.45 66.87 0.85 79.90 1.25 89.79 
0.06 52.30 0.46 67.22 0.86 80.19 1.26 89.99 
0.07 52.69 0.47 67.57 0.87 80.47 1.27 90.19 
0.08 53.07 0.48 67.93 0.88 80.76 1.28 90.38 
0.09 53.46 0.49 68.28 0.89 81.04 1.29 90.58 

        
0.10 53.84 0.50 68.63 0.90 81.33 1.30 90.78 
0.11 54.22 0.51 68.98 0.91 81.61 1.31 90.96 
0.12 54.60 0.52 69.32 0.92 81.88 1.32 91.15 
0.13 54.99 0.53 69.67 0.93 82.16 1.33 91.33 
0.14 55.37 0.54 70.01 0.94 82.43 1.34 91.52 

        
0.15 55.75 0.55 70.36 0.95 82.71 1.35 91.70 
0.16 56.13 0.56 70.70 0.96 82.97 1.36 91.87 
0.17 56.51 0.57 71.04 0.97 83.24 1.37 92.04 
0.18 56.89 0.58 71.38 0.98 83.50 1.38 92.22 
0.19 57.27 0.59 71.72 0.99 83.77 1.39 92.39 

        
0.20 57.65 0.60 72.06 1.00 84.03 1.40 92.56 
0.21 58.03 0.61 72.39 1.01 84.28 1.41 92.72 
0.22 58.40 0.62 72.72 1.02 84.53 1.42 92.88 
0.23 58.78 0.63 73.06 1.03 84.79 1.43 93.05 
0.24 59.15 0.64 73.39 1.04 85.04 1.44 93.21 

        
0.25 59.53 0.65 73.72 1.05 85.29 1.45 93.37 
0.26 59.90 0.66 74.04 1.06 85.53 1.46 93.52 
0.27 60.28 0.67 74.36 1.07 85.77 1.47 93.67 
0.28 60.65 0.68 74.69 1.08 86.02 1.48 93.83 
0.29 61.03 0.69 75.01 1.09 86.26 1.49 93.98 

        
0.30 61.40 0.70 75.33 1.10 86.50 1.50 94.13 
0.31 61.77 0.71 75.64 1.11 86.73 1.51 94.27 
0.32 62.14 0.72 75.96 1.12 86.96 1.52 94.41 
0.33 62.51 0.73 76.27 1.13 87.20 1.53 94.54 
0.34 62.88 0.74 76.59 1.14 87.43 1.54 94.68 

        
0.35 63.25 0.75 76.90 1.15 87.66 1.55 94.82 
0.36 63.61 0.76 77.21 1.16 87.88 1.56 94.95 
0.37 63.98 0.77 77.51 1.17 88.10 1.57 95.08 
0.38 64.34 0.78 77.82 1.18 88.32 1.58 95.20 
0.39 64.71 0.79 78.12 1.19 88.54 1.59 95.33 

 
*For QL values less than zero, subtract the table value from 100 to obtain PWL 
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PERCENT WITHIN LIMITS (continued) 
 

Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

      
1.60 95.46 2.00 98.83 2.40 99.89 
1.61 95.58 2.01 98.88 2.41 99.90 
1.62 95.70 2.02 98.92 2.42 99.91 
1.63 95.81 2.03 98.97 2.43 99.91 
1.64 95.93 2.04 99.01 2.44 99.92 

      
1.65 96.05 2.05 99.06 2.45 99.93 
1.66 96.16 2.06 99.10 2.46 99.94 
1.67 96.27 2.07 99.14 2.47 99.94 
1.68 96.37 2.08 99.18 2.48 99.95 
1.69 96.48 2.09 99.22 2.49 99.95 

      
1.70 96.59 2.10 99.26 2.50 99.96 
1.71 96.69 2.11 99.29 2.51 99.96 
1.72 96.78 2.12 99.32 2.52 99.97 
1.73 96.88 2.13 99.36 2.53 99.97 
1.74 96.97 2.14 99.39 2.54 99.98 

      
1.75 97.07 2.15 99.42 2.55 99.98 
1.76 97.16 2.16 99.45 2.56 99.98 
1.77 97.25 2.17 99.48 2.57 99.98 
1.78 97.33 2.18 99.50 2.58 99.99 
1.79 97.42 2.19 99.53 2.59 99.99 

      
1.80 97.51 2.20 99.56 2.60 99.99 
1.81 97.59 2.21 99.58 2.61 99.99 
1.82 97.67 2.22 99.61 2.62 99.99 
1.83 97.75 2.23 99.63 2.63 100.00 
1.84 97.83 2.22 99.66 2.64 100.00 

      
1.85 97.91 2.25 99.68 ≥ 2.65 100.00 
1.86 97.98 2.26 99.70   
1.87 98.05 2.27 99.72   
1.88 98.11 2.28 99.73   
1.89 98.18 2.29 99.75   

      
1.90 98.25 2.30 99.77   
1.91 98.31 2.31 99.78   
1.92 98.37 2.32 99.80   
1.93 98.44 2.33 99.81   
1.94 98.50 2.34 99.83   

      
1.95 98.56 2.35 99.84   
1.96 98.61 2.36 99.85   
1.97 98.67 2.37 99.86   
1.98 98.72 2.38 99.87   
1.99 98.78 2.39 99.88   

 
*For QL values less than zero, subtract the table value from 100 to obtain PWL 
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(b) Minimum Thickness.  The minimum thickness method shall be as follows. 
 

(1) Length of Units.  The length of a unit will be a continuous strip of pavement 500 ft 
(150 m) in length. 
 

(2) Width of Units.  The width of a unit will be the width from the pavement edge to the 
adjacent lane line, from one lane line to the next, or between pavement edges for 
single-lane pavements. 
 

(3) Thickness Measurements.  Pavement thickness will be based on 2 in. (50 mm) 
diameter cores. 
 
Cores shall be taken from the pavement by the Contractor at locations selected by 
the Engineer.  When determining the thickness of a unit, one core shall be taken in 
each unit. 
 
The Contractor and the Engineer shall witness the coring operations, as well as the 
measuring and recording of the cores.  Core measurements will be determined 
immediately upon removal from the core bit and prior to moving to the next core 
location.  Upon concurrence of the length, the core samples may be disposed of 
according to Article 202.03. 
 
Upon completion of each core, all water shall be removed from the hole and the hole 
then filled with a rapid hardening mortar or concrete.  The material shall be mixed in 
a separate container, placed in the hole, consolidated by rodding, and struck-off flush 
with the adjacent pavement. 
 

(4) Unit Deficient in Thickness.  In considering any portion of the pavement that is 
deficient, the entire limits of the unit will be used in computing the deficiency or 
determining the remedial action required. 
 

(5) Thickness Equals or Exceeds Specified Thickness.  When the thickness of a unit 
equals or exceeds the specified plan thickness, payment will be made at the contract 
unit price per square yard (square meter) for the specified thickness. 
 

(6) Thickness Deficient by Ten Percent or Less.  When the thickness of a unit is less 
than the specified plan thickness by ten percent or less, a deficiency deduction will 
be assessed against payment for the item involved.  The deficiency will be a 
percentage of the contract unit price as given in the following table. 

 
Percent Deficiency 
(of Plan Thickness) 

Percent Deduction  
(of Contract Unit Price) 

0.0 to   2.0 
2.1 to   3.0 
3.1 to   4.0 
4.1 to   5.0 
5.1 to   7.5 
7.6 to  10.0 

0 
20 
28 
32 
43 
50 
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(7) Thickness Deficient by More than Ten Percent.  When a core shows the pavement to 
be deficient by more than ten percent of plan thickness, additional cores shall be 
taken on each side of the deficient core, at stations selected by the Contractor and 
offsets selected by the Engineer, to determine the limits of the deficient pavement.  
No core shall be located within 5 ft (1.5 m) of a previous core obtained for thickness 
determination.  The first acceptable core obtained on each side of a deficient core 
will be used to determine the length of the deficient pavement.  An acceptable core is 
a core with a thickness of at least 90 percent of plan thickness.  The area of deficient 
pavement will be defined using the length between two acceptable cores and the full 
width of the unit.  The area of deficient pavement shall be removed and replaced; 
however, when requested in writing by the Contractor, the Engineer may permit in 
writing such areas of deficient pavement to remain in place.  For deficient areas 
allowed to remain in place, additional lift(s) may be placed, at no additional cost to 
the Department, to bring the deficient pavement to plan thickness when the Engineer 
determines grade control conditions will permit such lift(s).  The area(s) to be 
overlaid, material to be used, thickness(es) of the lift(s), and method of placement 
will be approved by the Engineer. 
 
When an area of deficient pavement is removed and replaced, or additional lifts are 
placed, the corrected pavement shall be retested for thickness.  The thickness of the 
new core will be used to determine the pay factor for the corrected area. 
 
When an area of deficient pavement is left in place, and no additional lift(s) are 
placed, no payment will be made for the deficient pavement.  In addition, an amount 
equal to two times the contract cost of the deficient pavement will be deducted from 
the compensation due the Contractor. 
 
The thickness of the first acceptable core on each side of the core more than ten 
percent deficient will be used to determine any needed pay adjustments for the 
remaining areas on each side of the area deficient by more than ten percent.  The 
pay adjustment will be determined according to Article 407.10(b)(6). 
 

(8) Right of Discovery.  When the Engineer has reason to believe any core location does 
not accurately represent the true conditions of the work, he/she may order additional 
cores.  These additional cores shall be taken at specific locations determined by the 
Engineer.  The Engineer will provide notice to the Contractor containing an 
explanation of the reasons for his/her action. 
 
When the additional cores show the pavement to be deficient by more than ten 
percent of plan thickness, the procedures outlined in Article 407.10(b)(7) shall be 
followed, except the Engineer will determine the additional core locations. 
 
When the additional cores, ordered by the Engineer, show the pavement to be at 
least 90 percent of plan thickness, the additional cores will be paid for according to 
Article 109.04. 
 

(9) Profile Index Adjustment.  After any area of pavement is removed and replaced or 
any additional lifts are added, the corrected areas shall be retested for pavement 
smoothness and any necessary profile index adjustments and/or corrections will be 
made based on these final profile readings prior to retesting for thickness.” 
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Revise Article 482.06 of the Standard Specifications to read: 
 

“482.06 Tolerance in Thickness.  The shoulder shall be constructed to the thickness shown 
on the plans.  When the contract includes square yards (square meters) as the unit of 
measurement for HMA shoulder, thickness determinations shall be made according to 
Article 407.10(b)(3) and the following. 

 
(a) Length of the Units.  The length of a unit shall be a continuous strip of shoulder 2500 ft 

(750 m) long. 
 
(b) Width of the Units.  The width of the unit shall be the full width of the shoulder. 
 
(c) Thickness Deficient by More than Ten Percent.  When a core shows the shoulder to be 

deficient by more than ten percent of plan thickness, additional cores shall be taken on 
each side of the deficient core, at stations selected by the Contractor and offsets 
selected by the Engineer, to determine the limits of the deficient shoulder.  No core shall 
be located within 5 ft (1.5 m) of a previous core obtained for thickness determination.  
The first acceptable core obtained on each side of a deficient core will be used to 
determine the length of the deficient shoulder.  An acceptable core is a core with a 
thickness of at least 90 percent of plan thickness.  The area of deficient shoulder will be 
defined using the length between two acceptable cores and the full width of the unit.  
The area of deficient shoulder shall be brought to specified thickness by the addition of 
the applicable mixture, at no additional cost to the Department and subject to the lift 
thickness requirements of Article 312.05, or by removal and replacement with a new 
mixture.  However, the surface elevation of the completed shoulder shall not exceed by 
more than 1/8 in. (3 mm) the surface elevation of the adjacent pavement.  When 
requested in writing by the Contractor, the Engineer may permit in writing such thin 
shoulder to remain in place.  When an area of thin shoulder is left in place, and no 
additional lift(s) are placed, no payment will be made for the thin shoulder.  In addition, 
an amount equal to two times the contract unit price of the shoulder will be deducted 
from the compensation due the Contractor. 
 
When an area of deficient shoulder is removed and replaced, or additional lifts are 
placed, the corrected pavement shall be retested for thickness. 
 

(d) Right of Discovery.  When the Engineer has reason to believe any core location does not 
accurately represent the true conditions of the work, he/she may order additional cores.  
When the additional cores, ordered by the Engineer, show the shoulder to be at least 
90 percent of plan thickness, the additional cores will be paid for according to 
Article 109.04.  When the additional core shows the shoulder to be less than 90 percent 
of plan thickness, the procedure in (c), above shall be followed.” 
 

Revise Article 483.07 of the Standard Specifications to read: 
 

“483.07 Tolerance in Thickness.  The shoulder shall be constructed to the thickness 
shown on the plans.  Thickness determinations shall be made according to Article 482.06 
except the option of correcting deficient pavement with additional lift(s) shall not apply.” 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000     Revised:  November 1, 2008 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory or 
most recent addendum. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor: 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  This determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 16.0_% of the work.  This percentage is set as the DBE participation goal 
for this contract.  Consequently, in addition to the other award criteria established for this  
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contract, the Department will award this contract to a bidder who makes a good faith effort to 
meet this goal of DBE participation in the performance of the work.  A bidder makes a good faith 
effort for award consideration if either of the following is done in accordance with the procedures 
set forth in this Special Provision: 
 

(a) The bidder documents that firmly committed DBE participation has been obtained to 
meet the goal; or 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders may consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department's web site at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with the bidding procedures of this Special Provision is 
required prior to the award of the contract and the failure of the as-read low bidder to comply will 
render the bid not responsive. 
 

(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a 
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven 
working days after the date of letting.  To meet the seven day requirement, the bidder 
may send the Plan by certified mail or delivery service within the seven working day 
period.  If a question arises concerning the mailing date of a Plan, the mailing date will 
be established by the U.S. Postal Service postmark on the original certified mail receipt 
from the U.S. Postal Service or the receipt issued by a delivery service.  It is the 
responsibility of the bidder to ensure that the postmark or receipt date is affixed within 
the seven working days if the bidder intends to rely upon mailing or delivery to satisfy the 
submission day requirement.  The Plan is to be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-
1524).  It is the responsibility of the bidder to obtain confirmation of telefax delivery.  The 
Department will not accept a Utilization Plan if it does not meet the seven day submittal 
requirement and the bid will be declared not responsive.  In the event the bid is declared 
not responsive due to a failure to submit a Plan or failure to comply with the bidding 
procedures set forth herein, the Department may elect to cause the forfeiture of the 
penal sum of the bidder's proposal guaranty, and may deny authorization to bid the 
project if re-advertised for bids.  The Department reserves the right to invite any other 
bidder to submit a Utilization Plan at any time for award consideration or to extend the 
time for award. 
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(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 
participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  The signatures on these forms must be original signatures.  
All elements of information indicated on the said form shall be provided, including but not 
limited to the following: 

 
(1) The name and address of each DBE to be used; 
 
(2) A description, including pay item numbers, of the commercially useful work to be 

done by each DBE; 
 
(3) The price to be paid to each DBE for the identified work specifically stating the 

quantity, unit price, and total subcontract price for the work to be completed by the 
DBE.  If partial pay items are to be performed by the DBE, indicate the portion of 
each item, a unit price where appropriate and the subcontract price amount; 

 
(4) A commitment statement signed by the bidder and each DBE evidencing availability 

and intent to perform commercially useful work on the project; and 
 
(5) If the bidder is a joint venture comprised of DBE companies and non-DBE 

companies, the plan must also include a clear identification of the portion of the work 
to be performed by the DBE partner(s). 

 
(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is 

approved.  The Utilization Plan will be approved by the Department if the Plan commits 
sufficient commercially useful DBE work performance to meet the contract goal.  The 
Utilization Plan will not be approved by the Department if the Plan does not commit 
sufficient DBE performance to meet the contract goal unless the bidder documents that it 
made a good faith effort to meet the goal.  The good faith procedures of Section VIII of 
this special provision apply.  If the Utilization Plan is not approved because it is deficient 
in a technical matter, unless waived by the Department, the bidder will be notified and 
will be allowed no less than a five working day period in order to cure the deficiency. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The  
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Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contact.  Credit will be given for the full value of all such DBE 
trucks operated using DBE employed drivers.  Goal credit will be limited to the value of 
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company. 

 
(e) DBE as a material supplier:   

 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 
(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a regular dealer or manufacturer. 
 
GOOD FAITH EFFORT PROCEDURES.  If the bidder cannot obtain sufficient DBE 
commitments to meet the contract goal, the bidder must document in the Utilization Plan the 
good faith efforts made in the attempt to meet the goal.  This means that the bidder must show 
that all necessary and reasonable steps were taken to achieve the contract goal.  Necessary 
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE 
participation.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts are not good faith efforts; rather, the 
bidder is expected to have taken those efforts that would be reasonably expected of a bidder 
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
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(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder's good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations.  

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work.  

 
b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also, the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political  
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or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the bidder has made a good faith effort to secure the 

work commitment of DBE companies to meet the contract goal, the Department will 
award the contract provided that it is otherwise eligible for award.  If the Department 
determines that a good faith effort has not been made, the Department will notify the 
bidder of that preliminary determination by contacting the responsible company official 
designated in the Utilization Plan.  The preliminary determination shall include a 
statement of reasons why good faith efforts have not been found, and may include 
additional good faith efforts that the bidder could take.  The notification will designate a 
five working day period during which the bidder shall take additional efforts.  The bidder 
is not limited by a statement of additional efforts, but may take other action beyond any 
stated additional efforts in order to obtain additional DBE commitments.  The bidder shall 
submit an amended Utilization Plan if additional DBE commitments to meet the contract 
goal are secured.  If additional DBE commitments sufficient to meet the contract goal are 
not secured, the bidder shall report the final good faith efforts made in the time allotted.  
All additional efforts taken by the bidder will be considered as part of the bidder’s good 
faith efforts.  If the bidder is not able to meet the goal after taking additional efforts, the 
Department will make a pre-final determination of the good faith efforts of the bidder and 
will notify the designated responsible company official of the reasons for an adverse 
determination. 

 
(c) The bidder may request administrative reconsideration of a pre-final determination 

adverse to the bidder within the five working days after the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed 
delivery.  The pre-final determination shall become final if a request is not made and 
delivered.  A request may provide additional written documentation and/or argument 
concerning the issue of whether an adequate good faith effort was made to meet the 
contract goal.  In addition, the request shall be considered a consent by the bidder to 
extend the time for award.  The request will be forwarded to the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person in order to consider all issues of whether the bidder made a  
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good faith effort to meet the goal.  After the review by the Reconsideration Officer, the 
bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the 
Reconsideration Officer that a good faith effort was made shall approve the Utilization 
Plan submitted by the bidder and shall clear the contract for award.  A final decision that 
a good faith effort was not made shall render the bid not responsive. 

 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Plan and award 
of the contract, the Utilization Plan and individual DBE Participation Statements become part of 
the contract.  If the Contractor did not succeed in obtaining enough DBE participation to achieve 
the advertised contract goal, and the Utilization Plan was approved and contract awarded based 
upon a determination of good faith, the total dollar value of DBE work calculated in the approved 
Utilization Plan as a percentage of the awarded contract value shall become the amended 
contract goal. 
 

(a) No amendment to the Utilization Plan may be made without prior written approval from 
the Department’s Bureau of Small Business Enterprises.  All requests for amendment to 
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764.  Telephone number (217) 785-4611.  
Telefax number (217) 785-1524. 

 
(b) All work indicated for performance by an approved DBE shall be performed, managed, 

and supervised by the DBE executing the Participation Statement.  The Contractor shall 
not terminate for convenience a DBE listed in the Utilization Plan and then perform the 
work of the terminated DBE with its own forces, those of an affiliate or those of another 
subcontractor, whether DBE or not, without first obtaining the written consent of the 
Bureau of Small Business Enterprises to amend the Utilization Plan.  If a DBE listed in 
the Utilization Plan is terminated for reasons other than convenience, or fails to complete 
its work on the contract for any reason, the Contractor shall make good faith efforts to 
find another DBE to substitute for the terminated DBE.  The good faith efforts shall be 
directed at finding another DBE to perform at least the same amount of work under the 
contract as the DBE that was terminated, but only to the extent needed to meet the 
contract goal or the amended contract goal.  The Contractor shall notify the Bureau of 
Small Business Enterprises of any termination for reasons other than convenience, and 
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan.  If good 
faith efforts following a termination of a DBE for cause are not successful, the Contractor 
shall contact the Bureau of Small Business Enterprises and provide a full accounting of 
the efforts undertaken to obtain substitute DBE participation.  The Bureau of Small 
Business Enterprises will evaluate the good faith efforts in light of all circumstances 
surrounding the performance status of the contract, and determine whether the contract 
goal should be amended. 
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(c) The Contractor shall maintain a record of payments for work performed to the DBE 
participants.  The records shall be made available to the Department for inspection upon 
request.  After the performance of the final item of work or delivery of material by a DBE 
and final payment therefore to the DBE by the Contractor, but not later than thirty 
calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Regional Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes that the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Plan, the Department will deduct from 
contract payments to the Contractor the amount of the goal not achieved as liquidated 
and ascertained damages. 

 
(d) The Department reserves the right to withhold payment to the Contractor to enforce the 

provisions of this Special Provision.  Final payment shall not be made on the contract 
until such time as the Contractor submits sufficient documentation demonstrating 
achievement of the goal in accordance with this Special Provision or after liquidated 
damages have been determined and collected. 

 
(e) Notwithstanding any other provision of the contract, including but not limited to 

Article 109.09 of the Standard Specifications, the Contractor may request administrative 
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated 
damages.  A request to reconsider shall be delivered to the Contract Compliance 
Section and shall be handled and considered in the same manner as set forth in 
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve 
the goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department. 

 
DOWEL BARS (BDE) 
Effective:  April 1, 2007     Revised:  January 1, 2008 
 
Revise the fifth and sixth sentences of Article 1006.11(b) of the Standard Specifications to read: 
 

“ The bars shall be epoxy coated according to AASHTO M 284, except the thickness of 
the epoxy shall be 7 to 12 mils (0.18 to 0.30 mm) and patching of the ends will not be 
required.  The epoxy coating applicator shall be certified according to the current Bureau 
of Materials and Physical Research Policy Memorandum, “Epoxy Coating Plant 
Certification Procedure”.  The Department will maintain an approved list.” 

 
ENGINEER’S FIELD OFFICE TYPE A (BDE) 
Effective:  April 1, 2007    Revised:  August 1, 2008 
 
Revise Article 670.02 of the Standard Specifications to read: 
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“ 670.02 Engineer's Field Office Type A.  Type A field offices shall have a minimum ceiling 
height of 7 ft (2 m) and a minimum floor space 450 sq ft (42 sq m).  The office shall be provided 
with sufficient heat, natural and artificial light, and air conditioning. 

 
The office shall have an electronic security system that will respond to any breach of exterior 

doors and windows.  Doors and windows shall be equipped with locks.  Doors shall also be 
equipped with dead bolt locks or other secondary locking device. 

 
Windows shall be equipped with exterior screens to allow adequate ventilation.  All windows 

shall be equipped with interior shades, curtains, or blinds.  Adequate all-weather parking space 
shall be available to accommodate a minimum of ten vehicles. 

 
Suitable on-site sanitary facilities meeting Federal, State, and local health department 

requirements shall be provided, maintained clean and in good working condition, and shall be 
stocked with lavatory and sanitary supplies at all times. 

 
Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as an 

integral part of the office where available.  Solid waste disposal consisting of two waste baskets 
and an outside trash container of sufficient size to accommodate a weekly provided pick-up 
service. 

 
In addition, the following furniture and equipment shall be furnished. 
 
(a) Four desks with minimum working surface 42 x 30 in. (1.1 m x 750 mm) each and five 

non-folding chairs with upholstered seats and backs. 
 
(b) One desk with minimum working surface 48 x 72 in. (1.2 x 1.8 m) with height adjustment 

of 23 to 30 in. (585 to 750 mm). 
 
(c) One four-post drafting table with minimum top size of 37 1/2 x 48 in. (950 mm x 1.2 m).  

The top shall be basswood or equivalent and capable of being tilted through an angle of 
50 degrees.  An adjustable height drafting stool with upholstered seat and back shall 
also be provided. 

 
(d) Two free standing four drawer legal size file cabinet with lock and an underwriters' 

laboratories insulated file device 350 degrees one hour rating. 
 
(e) One 6 ft (1.8 m) folding table with six folding chairs. 
 
(f) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in. 

(600 mm) wide x 30 in. (750 mm) deep with lock.  The walls shall be of steel with a 
3/32 in. (2 mm) minimum thickness with concealed hinges and enclosed lock 
constructed in such a manner as to prevent entry by force.  The cabinet assembly shall 
be permanently attached to a structural element of the field office in a manner to prevent 
theft of the entire cabinet. 

 
(g) One refrigerator with a minimum size of 16 cu ft (0.45 cu m) with a freezer unit. 
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(h) One electric desk type tape printing calculator. 
 
(i) A minimum of two communication paths.  The configuration shall include: 
 

(1) Internet Connection.  An internet service connection using telephone DSL, cable 
broadband, or CDMA wireless technology.  Additionally, an 802.11g/N wireless 
router shall be provided, which will allow connection by the Engineer and up to four 
Department staff. 

 
(2) Telephone Lines.  Three separate telephone lines. 

 
(j) One plain paper copy machine capable of reproducing prints up to 11 x 17 in. (280 x 

432 mm) with an automatic feed tray capable of storing 30 sheets of paper.  Letter size 
and 11 x 17 in. (280 x 432 mm) paper shall be provided. 

 
(k) One plain paper fax machine with paper. 
 
(l) Two telephones, with touch tone, where available, and a digital telephone answering 

machine, for exclusive use by the Engineer. 
 
(m) One electric water cooler dispenser. 
 
(n) One first-aid cabinet fully equipped. 
 
(o) One microwave oven, 1 cu ft (0.03 cu m) minimum capacity. 
 
(p) One fire-proof safe, 0.5 cu ft (0.01 cu m) minimum capacity. 
 
(q) One electric paper shredder. 
 
(r) One post mounted rain gauge, located on the project site for each 5 miles (8 km) of 

project length.” 
 
Revise the first sentence of the first paragraph of Article 670.07 of the Standard Specifications 
to read: 
 

“ The building or buildings fully equipped as specified will be paid for on a monthly basis until 
the building or buildings are released by the Engineer.” 
 
Revise the last sentence of the first paragraph of Article 670.07 of the Standard Specifications 
to read: 
 
“This price shall include all utility costs and shall reflect the salvage value of the building or 
buildings, equipment, and furniture which become the property of the Contractor after release by 
the Engineer, except that the Department will pay that portion of the monthly long distance 
telephone bills that, when combined, exceed $150.” 
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EQUIPMENT RENTAL RATES (BDE) 
Effective:  August 2, 2007     Revised:  January 2, 2008 
 
Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard 
Specifications with the following: 
 

“ Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4).” 
 

Replace Article 109.04(b)(4) of the Standard Specifications with the following: 
 

“ (4) Equipment.  Equipment used for extra work shall be authorized by the Engineer.  
The equipment shall be specifically described, be of suitable size and capacity for 
the work to be performed, and be in good operating condition.  For such equipment, 
the Contractor will be paid as follows. 
 
a. Contractor Owned Equipment.  Contractor owned equipment will be paid for by 

the hour using the applicable FHWA hourly rate from the “Equipment Watch 
Rental Rate Blue Book” (Blue Book) in effect when the force account work 
begins.  The FHWA hourly rate is calculated as follows. 
 
FHWA hourly rate = (monthly rate/176) x (model year adj.) x (Illinois adj.) + EOC 
 
Where:  EOC = Estimated Operating Costs per hour (from the Blue Book) 
 
The time allowed will be the actual time the equipment is operating on the extra 
work.  For the time required to move the equipment to and from the site of the 
extra work and any authorized idle (standby) time, payment will be made at the 
following hourly rate:  0.5 x (FHWA hourly rate - EOC). 
 
All time allowed shall fall within the working hours authorized for the extra work. 
 
The rates above include the cost of fuel, oil, lubrication, supplies, small tools, 
necessary attachments, repairs, overhaul and maintenance of any kind, 
depreciation, storage, overhead, profits, insurance, and all incidentals.  The rates 
do not include labor. 
 
The Contractor shall submit to the Engineer sufficient information for each piece 
of equipment and its attachments to enable the Engineer to determine the proper 
equipment category.  If a rate is not established in the Blue Book for a particular 
piece of equipment, the Engineer will establish a rate for that piece of equipment 
that is consistent with its cost and use in the industry. 
 

b. Rented Equipment.  Whenever it is necessary for the Contractor to rent 
equipment to perform extra work, the rental and transportation costs of the 
equipment plus five percent for overhead will be paid.  In no case shall the rental 
rates exceed those of established distributors or equipment rental agencies. 
 

All prices shall be agreed to in writing before the equipment is used.” 
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FLAGGER AT SIDE ROADS AND ENTRANCES (BDE) 
Effective:  April 1, 2009 
 
Revise the second paragraph of Article 701.13(a) of the Standard Specifications to read: 
 

“ The Engineer will determine when a side road or entrance shall be closed to traffic.  A 
flagger will be required at each side road or entrance remaining open to traffic within the 
operation where two-way traffic is maintained on one lane of pavement.  The flagger 
shall be positioned as shown on the plans or as directed by the Engineer.” 

 
Revise the first and second paragraph of Article 701.20(i) of the Standard Specifications to read: 
 

“ Signs, barricades, or other traffic control devices required by the Engineer over and 
above those specified will be paid for according to Article 109.04.  All flaggers required 
at side roads and entrances remaining open to traffic including those that are shown on 
the Highway Standards and/or additional barricades required by the Engineer to close 
side roads and entrances will be paid for according to Article 109.04.” 

 
HMA - HAULING ON PARTIALLY COMPLETED FULL-DEPTH PAVEMENT (BDE) 
Effective:  January 1, 2008 
 
Revise Article 407.08 of the Standard Specifications to read: 
 

“ 407.08 Hauling on the Partially Completed Full-Depth Pavement.  Legally loaded trucks 
will be permitted on the partially completed full-depth HMA pavement only to deliver HMA 
mixture to the paver, provided the last lift has cooled a minimum of 12 hours.  Hauling shall be 
limited to the distances shown in the following tables.  The pavement surface temperature shall 
be measured using an infrared gun.  The use of water to cool the pavement to permit hauling 
will not be allowed.  The Contractor’s traffic pattern shall minimize hauling on the partially 
completed pavement and shall vary across the width of the pavement such that “tracking” of 
vehicles, one directly behind the other, does not occur. 

 
MAXIMUM HAULING DISTANCE FOR 

PAVEMENT SURFACE TEMPERATURE BELOW 105 ºF (40 ºC) 
Total In-Place 

Thickness Being 
Hauled On, 

in. (mm) 

Thickness of Lift Being Placed 
3 in. (75 mm) or less More than 3 in. (75 mm) 

Modified Soil 
Subgrade 

Granular 
Subbase 

Modified Soil 
Subgrade 

Granular 
Subbase 

3.0 to 4.0 
(75 to 100) 

0.75 miles 
(1200 m) 

1.0 mile 
(1600 m) 

0.50 miles 
(800 m) 

0.75 miles 
(1200 m) 

4.1 to 5.0 
(101 to 125) 

1.0 mile 
(1600 m) 

1.5 miles 
(2400 m) 

0.75 miles 
(1200 m) 

1.0 mile 
(1600 m) 

5.1 to 6.0 
(126 to 150) 

2.0 miles 
(3200 m) 

2.5 miles 
(4000 m) 

1.5 miles 
(2400 m) 

2.0 miles 
(3200 m) 

6.1 to 8.0 
(151 to 200) 

2.5 miles 
(4000 m) 

3.0 miles 
(4800 m) 

2.0 miles 
(3200 m) 

2.5 miles 
(4000 m) 

Over 8.0 (200) No Restrictions 
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MAXIMUM HAULING DISTANCE FOR 
PAVEMENT SURFACE TEMPERATURE OF 105 ºF (40 ºC) AND ABOVE 

Total In-Place 
Thickness Being 

Hauled On, 
in. (mm) 

Thickness of Lift Being Placed 
3 in. (75 mm) or less More than 3 in. (75 mm) 

Modified Soil 
Subgrade 

Granular 
Subbase 

Modified Soil 
Subgrade 

Granular 
Subbase 

3.0 to 4.0 
(75 to 100) 

0.50 miles 
(800 m) 

0.75 miles 
(1200 m) 

0.25 miles 
(400 m) 

0.50 miles 
(800 m) 

4.1 to 5.0 
(101 to 125) 

0.75 miles 
(1200 m) 

1.0 mile 
(1600 m) 

0.50 miles 
(800 m) 

0.75 miles 
(1200 m) 

5.1 to 6.0 
(126 to 150) 

1.0 mile 
(1600 m) 

1.5 miles 
(2400 m) 

0.75 miles 
(1200 m) 

1.0 mile 
(1600 m) 

6.1 to 8.0 
(151 to 200) 

2.0 miles 
(3200 m) 

2.5 miles 
(4000 m) 

1.5 miles 
(2400 m) 

2.0 miles 
(3200 m) 

Over 8.0 (200) No Restrictions 
 
Permissive hauling on the partially completed pavement shall not relieve the Contractor of 

his/her responsibility for damage to the pavement.  Any portion of the full-depth HMA pavement 
that is damaged by hauling shall be removed and replaced, or otherwise repaired to the 
satisfaction of the Engineer. 

 
Crossovers used to transfer haul trucks from one roadway to the other shall be at least 

1000 ft (300 m) apart and shall be constructed of material that will prevent tracking of dust or 
mud on the completed HMA lifts.  The Contractor shall construct, maintain, and remove all 
crossovers.” 
 
HOT-MIX ASPHALT - FIELD VOIDS IN THE MINERAL AGGREGATE (BDE) 
Effective:  April 1, 2007    Revised:  April 1, 2008 
 
Add the following to the table in Article 1030.05(d)(2)a. of the Standard Specifications: 
 

 
“Parameter 

Frequency of Tests 
 
High ESAL Mixture 
Low ESAL Mixture 

Frequency of Tests 
 
All Other Mixtures 

Test Method 
See Manual of Test 

Procedures for 
Materials 

VMA 
 
 
 
Note 5. 

Day’s production  
≥ 1200 tons: 
 
1 per half day of production 
 

N/A Illinois-Modified  
AASHTO R 35 

Day’s production  
< 1200 tons: 
 
1 per half day of production for 
first 2 days and 1 per day 
thereafter (first sample of the day) 

 
Note 5.  The Gsb used in the voids in the mineral aggregate (VMA) calculation 
shall be the same average Gsb value listed in the mix design.” 



FAP 866 (IL 83) 
Project ESP-0866 (007) 

Section (L-2[W,R]; 6, 6A & 6 EXT) WRS-1 
Lake County 

Contract 62700 

 157

Add the following to the Control Limits table in Article 1030.05(d)(4) of the Standard 
Specifications: 
 

“CONTROL LIMITS 
Parameter High ESAL 

Low ESAL 
 

Individual Test 

High ESAL 
Low ESAL 

 
Moving Avg. of 4 

All Other 
 
 

Individual Test 
VMA -0.7 % 2/ -0.5 % 2/ N/A 

 
2/ Allowable limit below minimum design VMA requirement” 

 
Add the following to the table in Article 1030.05(d)(5) of the Standard Specifications: 
 

“CONTROL CHART 
REQUIREMENTS 

High ESAL 
Low ESAL 

All Other 

 VMA”  
 
Revise the heading of Article 1030.05(d)(6)a.1. of the Standard Specifications to read: 
 

“ 1. Voids, VMA, and Asphalt Binder Content.” 
 
Revise the first sentence of the first paragraph of Article 1030.05(d)(6)a.1.(a.) of the Standard 
Specifications to read: 
 

“ If the retest for voids, VMA, or asphalt binder content exceeds control 
limits, HMA production shall cease and immediate corrective action shall 
be instituted by the Contractor.” 

 
Revise the table in Article 1030.05(e) of the Standard Specifications to read: 
 

“Test Parameter Acceptable Limits of 
Precision 

% Passing: 1/  
1/2 in. (12.5 mm) 5.0 % 
No. 4 (4.75 mm) 5.0 % 
No. 8 (2.36 mm) 3.0 % 
No. 30 (600 µm) 2.0 % 

Total Dust Content  
No. 200 (75 µm) 1/ 2.2 % 

Asphalt Binder Content 0.3 % 
Maximum Specific Gravity 
of Mixture 0.026 

Bulk Specific Gravity 0.030 
VMA 1.4 % 
Density (% Compaction) 1.0 % (Correlated) 

 
 1/ Based on washed ignition.” 
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HOT-MIX ASPHALT – PLANT TEST FREQUENCY (BDE) 
Effective:  April 1, 2008 
 
Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read: 
 

 
 

“Parameter 

Frequency of Tests 
 
High ESAL Mixture 
Low ESAL Mixture 

Frequency of Tests 
 
All Other Mixtures 

Test Method 
See Manual of Test 

Procedures for Materials 

Aggregate Gradation 
 
Hot bins for batch 
and continuous 
plants. 
 
Individual cold-feed 
or combined belt-
feed for drier drum 
plants. 
 
% passing sieves: 
1/2 in. (12.5 mm),  
No. 4 (4.75 mm),  
No. 8 (2.36 mm),  
No. 30 (600 µm)  
No. 200 (75 µm) 
 
Note 1. 

 
1 dry gradation per 
day of production 
(either morning or 
afternoon sample). 

and 

1 washed ignition 
oven test on the mix 
per day of production 
(conduct in the 
afternoon if dry 
gradation is 
conducted in the 
morning or vice 
versa). 
 
Note 3. 
 
Note 4. 

 
1 gradation per day 
of production. 
 
The first day of 
production shall be a 
washed ignition 
oven test on the mix.  
Thereafter, the 
testing shall 
alternate between 
dry gradation and 
washed ignition 
oven test on the mix. 
 
Note 4. 

 
Illinois Procedure  

Asphalt Binder 
Content by Ignition 
Oven 

 
Note 2. 

 
1 per half day of 
production 

 
1 per day 

 
Illinois-Modified AASHTO 
T 308 
 

Air Voids 
 
Bulk Specific Gravity 
of Gyratory Sample  
 
 

Day’s production ≥ 
1200 tons: 
 
1 per half day of 
production 
 

 
 

1 per day 
 

 
 
Illinois-Modified AASHTO 
T 312  
 

Day’s production < 
1200 tons: 
 
1 per half day of 
production for first 
2 days and 1 per 
day thereafter (first 
sample of the day) 
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Maximum Specific 
Gravity of Mixture 
 

Day’s production ≥ 
1200 tons: 
 
1 per half day of 
production 
 

 
1 per day 

 
Illinois-Modified AASHTO 
T 209” 

Day’s production < 
1200 tons: 
 
1 per half day of 
production for first 
2 days and 1 per 
day thereafter (first 
sample of the day) 

 
HOT-MIX ASPHALT – TRANSPORTATION (BDE) 
Effective:  April 1, 2008 
 
Revise Article 1030.08 of the Standard Specifications to read: 
 

“ 1030.08 Transportation.  Vehicles used in transporting HMA shall have clean and tight 
beds.  The beds shall be sprayed with asphalt release agents from the Department’s approved 
list.  In lieu of a release agent, the Contractor may use a light spray of water with a light scatter 
of manufactured sand (FA 20 or FA 21) evenly distributed over the bed of the vehicle.  After 
spraying, the bed of the vehicle shall be in a completely raised position and it shall remain in this 
position until all excess asphalt release agent or water has been drained. 
 

When the air temperature is below 60 ºF (15 ºC), the bed, including the end, endgate, sides 
and bottom shall be insulated with fiberboard, plywood or other approved insulating material and 
shall have a thickness of not less than 3/4 in (20 mm).  When the insulation is placed inside the 
bed, the insulation shall be covered with sheet steel approved by the Engineer.  Each vehicle 
shall be equipped with a cover of canvas or other suitable material meeting the approval of the 
Engineer which shall be used if any one of the following conditions is present. 

 
(a) Ambient air temperature is below 60 ºF (15 ºC). 
 
(b) The weather is inclement. 
 
(c) The temperature of the HMA immediately behind the paver screed is below 250 ºF 

(120 ºC). 
 
The cover shall extend down over the sides and ends of the bed for a distance of 

approximately 12 in. (300 mm) and shall be fastened securely.  The covering shall be rolled 
back before the load is dumped into the finishing machine.” 
 
 
LIQUIDATED DAMAGES (BDE) 
Effective:  April 1, 2009 
 
Revise the table in Article 108.09 of the Standard Specifications to read: 
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“Schedule of Deductions for Each 
Day of Overrun in Contract Time 

Original Contract Amount Daily Charges 

From More 
Than 

To and 
Including 

Calendar 
Day 

Work 
Day 

$              0 $   100,000 $    375 $    500 
100,000 500,000 625 875 
500,000 1,000,000 1,025 1,425 

1,000,000 3,000,000 1,125 1,550 
3,000,000 5,000,000 1,425 1,950 
5,000,000 10,000,000 1,700 2,350 

10,000,000 And over 3,325 4,650” 
 
MAST ARM ASSEMBLY AND POLE (BDE) 
Effective:  January 1, 2008     Revised:  January 1, 2009 
 
Revise Article 1077.03 of the Standard Specifications to read: 
 

“1077.03 Mast Arm Assembly and Pole.  Mast arm assembly and pole shall be as follows. 
 
(a) Steel Mast Arm Assembly and Pole and Steel Combination Mast Arm Assembly and 

Pole.  The steel mast arm assembly and pole and steel combination mast arm assembly 
and pole shall consist of a traffic signal mast arm, a luminaire mast arm or davit (for 
combination pole only), a pole, and a base, together with anchor rods and other 
appurtenances.  The configuration of the mast arm assembly, pole, and base shall be 
according to the details shown on the plans. 

 
(1) Loading.  The mast arm assembly and pole, and combination mast arm assembly 

and pole shall be designed for the loading shown on the Highway Standards or 
elsewhere on the plans, whichever is greater.  The design shall be according to 
AASHTO “Standard Specification for Structural Supports for Highway Signs, 
Luminaries and Traffic Signals” 1994 Edition for 80 mph (130 km/hr) wind velocity.  
However, the arm-to-pole connection for tapered signal and luminaire arms shall be 
according to the “ring plate” detail as shown in Figure 11-1(f) of the 2002 Interim, to 
the AASHTO “Standard Specification for Structural Supports for Highway Signs, 
Luminaries and Traffic Signals” 2001 4th Edition. 

 
(2) Structural Steel Grade.  The mast arm and pole shall be fabricated according to 

ASTM A 595, Grade A or B, ASTM A 572 Grade 55, or ASTM A 1011 Grade 55 
HSLAS Class 2.  The base and flange plates shall be of structural steel according to 
AASHTO M 270 Grade 50 (M 270M Grade 345).  Luminaire arms and trussed arms 
15 ft (4.5 m) or less shall be fabricated from one steel pipe or tube size according to 
ASTM A 53 Grade B or ASTM A 500 Grade B or C.  All mast arm assemblies, poles, 
and bases shall be galvanized according to AASHTO M 111. 
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(3) Fabrication.  The design and fabrication of the mast arm assembly, pole, and base 
shall be according to the requirements of the Standard Specifications for Structural 
Supports for Highway Signs, Luminaires, and Traffic Signals published by AASHTO.  
The mast arm and pole may be of single length or sectional design.  If section design 
is used, the overlap shall be at least 150 percent of the maximum diameter of the 
overlapping section and shall be assembled in the factory. 

 
The manufacturer will be allowed to slot the base plate in which other bolt circles 
may fit, providing that these slots do not offset the integrity of the pole.  
Circumferential welds of tapered arms and poles to base plates shall be full 
penetration welds. 

 
(4) Shop Drawing Approval.  The Contractor shall submit detailed drawings showing 

design materials, thickness of sections, weld sizes, and anchor rods to the Engineer 
for approval prior to fabrication.  These drawings shall be at least 11 x 17 in. (275 x 
425 mm) in size and of adequate quality for microfilming. 

 
(b) Anchor Rods.  The anchor rods shall be ASTM F 1554 Grade 105, coated by the hot-dip 

galvanizing process according to AASHTO M 232, and shall be threaded a minimum of 
7 1/2 in. (185 mm) at one end and have a bend at the other end.  The first 10 in. 
(250 mm) at the threaded end shall be galvanized.  Two nuts, one lock washer, and one 
flat washer shall be furnished with each anchor rod.  All nuts and washers shall be 
galvanized.” 

 
MONTHLY EMPLOYMENT REPORT (BDE) 
Effective:  April 1, 2009 
 
In addition to any other reporting required by the contract, the Contractor shall provide to the 
Engineer an employment summary for all employees working on the contract from the contract 
execution date to the last full pay period each month for the duration of the contract.  The report 
may include but is not limited to: 
 

a) A listing of the total number of employees. 
 
b) The employee job classification. 
 
c) The total hours worked and payroll for each employee. 
 

The report shall be completed by the Contractor and each subcontractor.  Employee hours 
worked from home office or other off-site office hours worked related directly to this contract 
shall be included.  Engineering consulting firms performing construction layout and material 
testing for the Contractor shall also be included. 
 
Hours worked for material suppliers, services provided by purchase orders, Department 
employees or consulting firms performing inspection or testing for the Department shall not be 
included in the report. 
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MULTILANE PAVEMENT PATCHING (BDE) 
Effective:  November 1, 2002 
 
Pavement broken and holes opened for patching shall be completed prior to weekend or holiday 
periods.  Should delays of any type or for any reason prevent the completion of the work, 
temporary patches shall be constructed.  Material able to support the average daily traffic and 
meeting the approval of the Engineer shall be used for the temporary patches.  The cost of 
furnishing, placing, maintaining, removing and disposing of the temporary work, including traffic 
control, shall be the responsibility of the Contractor. 
 
NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT 
CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  April 1, 2007     Revised:  November 1, 2008 
 
Revise Article 105.03(a) of the Standard Specifications to read: 
 

“ (a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment 
Control Deficiency Deduction.  When the Engineer is notified or determines an erosion 
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a 
violation of the Department’s NPDES permits, the Engineer will notify and direct the 
Contractor to correct the deficiency within a specified time.  The specified time, which 
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the 
urgency of the situation and the nature of the work effort required.  The Engineer will be 
the sole judge. 
 
A deficiency may be any lack of repair, maintenance, or implementation of erosion 
and/or sediment control devices included in the contract, or any failure to comply with the 
conditions of the Department’s NPDES permits.  A deficiency may also be applied to 
situations where corrective action is not an option such as the failure to participate in a 
jobsite inspection of the project, failure to install required measures prior to initiating 
earth moving operations, disregard of concrete washout requirements, or other disregard 
of the NPDES permit. 
 
If the Contractor fails to correct a deficiency within the specified time, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency exists.  
The calendar day(s) will begin with notification to the Contractor and end with the 
Engineer’s acceptance of the correction.  The daily monetary deduction will be either 
$1000.00 or 0.05 percent of the awarded contract value, whichever is greater.  For those 
deficiencies where corrective action was not an option, the monetary deduction will be 
immediate and will be valued at one calendar day.” 

 
NOTCHED WEDGE LONGITUDINAL JOINT (BDE) 
Effective:  July 1, 2004     Revised:  January 1, 2007 
 
Description.  This work shall consist of constructing a notched wedge longitudinal joint between 
successive passes of hot-mix asphalt (HMA) binder course that is placed in 2 1/4 in. (57 mm) or 
greater lifts on pavement that is open to traffic. 
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The notched wedge longitudinal joint shall consist of a 1 to 1 1/2 in. (25 to 38 mm) vertical notch 
at the centerline or lane line, a 9 to 12 in. (230 to 300 mm) uniform taper extending into the open 
lane, and a second 1 to 1 1/2 in. (25 to 38 mm) vertical notch (see Figure 1). 
 
 
 
 
 
 
 

Figure 1 
 
Equipment.  Equipment shall meet the following requirements: 
 

a) Strike Off Device.  The strike off device shall produce the notches and wedge of the joint 
and shall be adjustable.  The device shall be attached to the paver and shall not restrict 
operation of the main screed. 

 
b) Wedge Roller.  The wedge roller shall have a minimum diameter of 12 in. (300 mm), a 

minimum weight of 50 lb/in. (9 N/mm) of width, and a width equal to the wedge.  The 
roller shall be attached to the paver. 

 
CONSTRUCTION REQUIREMENTS 

 
Joint Construction.  The notched wedge longitudinal joint shall be formed by the strike off device 
on the paver.  The wedge shall then be compacted by the joint roller. 
 
Compaction.  Initial compaction of the wedge shall be as close to final density as possible.  Final 
density requirements of the entire binder mat, including the wedge, shall remain unchanged. 
 
Prime Coat.  Immediately prior to placing the adjacent lift of binder, the bituminous material 
specified for the mainline prime coat shall be applied to the entire face of the notched wedge 
longitudinal joint.  The material shall be uniformly applied at a rate of 0.05 to 0.1 gal/sq yd 
(0.2 to 0.5 L/sq m). 
 
Method of Measurement.  The notched wedge longitudinal joint will not be measured for 
payment. 
 
The prime coat will be measured for payment according to Article 406.13 of the Standard 
Specifications. 
 
Basis of Payment.  The work of constructing the notched wedge longitudinal joint will not be 
paid for separately but shall be considered as included in the cost of the HMA binder course 
being constructed. 
 
The prime coat will be paid for according to Article 406.14 of the Standard Specifications. 
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PAVEMENT MARKING REMOVAL (BDE) 
Effective:  April 1, 2009 
 
Add the following to the end of the first paragraph of Article 783.03(a) of the Standard 
Specifications: 
 

“ The use of grinders will not be allowed on new surface courses.” 
 
 
PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  June 1, 2000     Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
 
State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a 
Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing 
work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in 
addition to the payment due, shall be paid to any subcontractor or material supplier by the 
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.  
The Act also provides that the time for payment required and the calculation of any interest due 
applies to transactions between subcontractors and lower-tier subcontractors and material 
suppliers throughout the contracting chain. 
 
This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.  This contract is subject to the 
following payment obligations. 
 
When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.  The 
proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
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This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to Section 
7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
 
 
PAYROLLS AND PAYROLL RECORDS (BDE) 
Effective:  March 1, 2009 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include each worker’s name, address, telephone number, social 
security number, classification, rate of pay, number of hours worked each day, starting and 
ending times of work each day, total hours worked each week, itemized deductions made, and 
actual wages paid. 
 

The Contractor and each subcontractor shall submit payroll records to the Engineer each 
week from the start to the completion of their respective work, except that full social security 
numbers and home addresses shall not be included on weekly transmittals.  Instead the payrolls 
shall include an identification number for each employee (e.g., the last four digits of the 
employee’s social security number.).  The submittals shall be on the Department’s form SBE 48, 
or an approved facsimile.  When there has been no activity during a work week, a payroll record 
shall still be submitted with the appropriate box (“No Work”, “Suspended”, or “Complete”) 
checked on the form.” 
 
STATE CONTRACTS.  Revise Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 
“IV. COMPLIANCE WITH THE PREVAILING WAGE ACT 

 
1. Prevailing Wages.  All wages paid by the Contractor and each subcontractor shall be in 

compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a 
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal 
law, order, or ruling shall govern.  The Contractor shall be responsible to notify each 
subcontractor of the wage rates set forth in this contract and any revisions thereto.  If the 
Department of Labor revises the wage rates, the Contractor will not be allowed 
additional compensation on account of said revisions. 
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2. Payroll Records.  The Contractor and each subcontractor shall make and keep, for a 
period of three years from the date of completion of this contract, records of the wages 
paid to his/her workers.  The payroll records shall include each worker’s name, address, 
telephone number, social security number, classification, rate of pay, number of hours 
worked each day, starting and ending times of work each day, total hours worked each 
week, itemized deductions made, and actual wages paid.  Upon two business days’ 
notice, these records shall be available, at all reasonable hours at a location within the 
State, for inspection by the Department or the Department of Labor. 
 

3. Submission of Payroll Records.  The Contractor and each subcontractor shall submit 
payroll records to the Engineer each week from the start to the completion of their 
respective work, except that full social security numbers and home addresses shall not 
be included on weekly transmittals.  Instead the payrolls shall include an identification 
number for each employee (e.g., the last four digits of the employee’s social security 
number).  The submittals shall be on the Department’s form SBE 48, or an approved 
facsimile.  When there has been no activity during a work week, a payroll record shall 
still be submitted with the appropriate box (“No Work”, “Suspended”, or “Complete”) 
checked on the form. 
 
Each submittal shall be accompanied by a statement signed by the Contractor or 
subcontractor which avers that:  (i) such records are true and accurate; (ii) the hourly 
rate paid to each worker is not less than the general prevailing rate of hourly wages 
required by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll 
record that he/she knows to be false is a Class B misdemeanor. 
 

4. Employee Interviews.  The Contractor and each subcontractor shall permit his/her 
employees to be interviewed on the job, during working hours, by compliance 
investigators of the Department or the Department of Labor.” 

 
 
PERSONAL PROTECTIVE EQUIPMENT (BDE) 
Effective:  November 1, 2008 
 
Revise the first sentence of Article 701.12 of the Standard Specifications to read: 
 

“ All personnel on foot, excluding flaggers, within the highway right-of-way shall wear a 
fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and 
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 for Conspicuity 
Class 2 garments.” 
 
 
PIPE CULVERTS (BDE) 
Effective:  April 1, 2009 
 
Revise Tables IIIA, IIIB, and IIIC of Article 542.03 of the Standard Specifications to read: 
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“PIPE CULVERT TABLE IIIA 
PLASTIC PIPE PERMITTED FOR A GIVEN PIPE DIAMETER 

AND FILL HEIGHT OVER THE TOP OF THE PIPE 

 
Nom. 
Dia. 

 
in. 

Type 1 
Fill Height:  3’ and less 
with 1’ minimum cover 

Type 2 
Fill Height:  Greater than 3’, 

not exceeding 10’ 
PVC CPVC PVCPW 

-794 
PVCPW 

-304 
PE CPE PEPW PVC CPVC PVCPW

-794 
PVCPW 

-304 
PE CPE PEPW

10 X NA NA NA X NA NA X * NA NA X NA NA 
12 X X X X X X NA X X X X X X NA 
15 X X X X NA X NA X X X X NA X NA 
18 X X X X X X X X X X X X X X 
21 X X X X NA NA X X X X X NA NA X 
24 X X X X X X X X X X X X X X 
30 X X X X X X X X X X X X X X 
36 X X X X X X X X X X X X X X 
42 NA NA X X X X X NA NA X X X X X 
48 NA NA X X X X X NA NA X X X X X 

 
PIPE CULVERT TABLE IIIA (metric) 

PLASTIC PIPE PERMITTED FOR A GIVEN PIPE DIAMETER 
AND FILL HEIGHT OVER THE TOP OF THE PIPE 

 
Nom. 
Dia. 

 
mm 

Type 1 
Fill Height:  1 m and less 

with 0.3 m minimum cover 

Type 2 
Fill Height:  Greater than 1 m, 

not exceeding 3 m 
PVC CPVC PVCPW 

-794 
PVCPW 

-304 
PE CPE PEPW PVC CPVC PVCPW

-794 
PVCPW 

-304 
PE CPE PEPW

250 X NA NA NA X NA NA X * NA NA X NA NA 
300 X X X X X X NA X X X X X X NA 
375 X X X X NA X NA X X X X NA X NA 
450 X X X X X X X X X X X X X X 
525 X X X X NA NA X X X X X NA NA X 
600 X X X X X X X X X X X X X X 
750 X X X X X X X X X X X X X X 
900 X X X X X X X X X X X X X X 

1000 NA NA X X X X X NA NA X X X X X 
1200 NA NA X X X X X NA NA X X X X X 

 
PVC Polyvinyl Chloride (PVC) Pipe 
CPVC Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior 
PVCPW-794 Polyvinyl Chloride (PVC) Profile Wall Pipe-794 
PVCPW-304 Polyvinyl Chloride (PVC) Profile Wall Pipe-304 
PE Polyethylene (PE) Pipe with a Smooth Interior 
CPE Corrugated Polyethylene (PE) Pipe with a Smooth Interior 
PEPW Polyethylene (PE) Profile Wall Pipe 
X This material may be used for the given pipe diameter and fill height. 
NA This material is Not Acceptable for the given pipe diameter and fill height. 
* May be used if Bureau of Materials and Physical Research approves and with manufacturer’s certification. 
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PIPE CULVERT TABLE IIIB 
PLASTIC PIPE PERMITTED FOR A GIVEN PIPE DIAMETER 

AND FILL HEIGHT OVER THE TOP OF THE PIPE 

 
Nom. 
Dia. 

 
in. 

Type 3 
Fill Height:  Greater than 10’, 

not exceeding 15’ 

Type 4 
Fill Height:  Greater than 15’, 

not exceeding 20’ 
PVC CPVC PVCPW 

-794 
PVCPW

-304 
PE PEPW PVC CPVC PVCPW

-794 
PVCPW 

-304 
 

10 X * NA NA X NA X * NA NA  
12 X X X X X NA X X X X  
15 X X X X NA NA X X X X  
18 X X X X X X X X X X  
21 X X X X NA X X X X X  
24 X X X X X X X X X X  
30 X X X X X X X X X X  
36 X X X X X X X X X X  
42 NA NA X X X X NA NA X X  
48 NA NA X X X X NA NA X X  

 
PIPE CULVERT TABLE IIIB (metric) 

PLASTIC PIPE PERMITTED FOR A GIVEN PIPE DIAMETER 
AND FILL HEIGHT OVER THE TOP OF THE PIPE 

 
Nom. 
Dia. 

 
mm 

Type 3 
Fill Height:  Greater than 3 m, 

not exceeding 4.5 m 

Type 4 
Fill Height:  Greater than 4.5 m, 

not exceeding 6 m 
PVC CPVC PVCPW 

-794 
PVCPW

-304 
PE PEPW PVC CPVC PVCPW

-794 
PVCPW 

-304 
 

250 X * NA NA X NA X * NA NA  
300 X X X X X NA X X X X  
375 X X X X NA NA X X X X  
450 X X X X X X X X X X  
525 X X X X NA X X X X X  
600 X X X X X X X X X X  
750 X X X X X X X X X X  
900 X X X X X X X X X X  

1000 NA NA X X X X NA NA X X  
1200 NA NA X X X X NA NA X X  

 
PVC Polyvinyl Chloride (PVC) Pipe 
CPVC Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior 
PVCPW-794 Polyvinyl Chloride (PVC) Profile Wall Pipe-794 
PVCPW-304 Polyvinyl Chloride (PVC) Profile Wall Pipe-304 
PE Polyethylene (PE) Pipe with a Smooth Interior 
PEPW Polyethylene (PE) Profile Wall Pipe 
X This material may be used for the given pipe diameter and fill height. 
NA This material is Not Acceptable for the given pipe diameter and fill height. 
* May be used if Bureau of Materials and Physical Research approves and with manufacturer’s certification. 
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PIPE CULVERT TABLE IIIC 
PLASTIC PIPE PERMITTED FOR A GIVEN PIPE DIAMETER 

AND FILL HEIGHT OVER THE TOP OF THE PIPE 

 
Nom. 
Dia. 

 
in. 

Type 5 
Fill Height:  Greater Than 20’, 

not exceeding 25’ 

Type 6 
Fill Height:  Greater than 25’, 

not exceeding 30’ 

Type 7 
Fill Height:  Greater than 30’, 

not exceeding 35’ 
PVC CPVC PVCPW 

-794 
PVCPW 

-304 
PVC CPVC PVCPW

-794 
PVCPW

-304 
PVC  

10 X * NA NA X * NA NA X  
12 X X X X X X X X X  
15 X X X X X NA NA NA X  
18 X X X X X NA NA NA X  
21 X X X X X NA NA NA X  
24 X X X X X NA NA NA X  
30 X NA NA NA X NA NA NA X  
36 X NA NA NA X NA NA NA X  
42 NA NA NA NA NA NA NA NA NA  
48 NA NA NA NA NA NA NA NA NA  

 
PIPE CULVERT TABLE IIIC (metric) 

PLASTIC PIPE PERMITTED FOR A GIVEN PIPE DIAMETER 
AND FILL HEIGHT OVER THE TOP OF THE PIPE 

 
Nom. 
Dia. 

 
mm 

Type 5 
Fill Height:  Greater Than 6 m, 

not exceeding 7.5 m 

Type 6 
Fill Height:  Greater Than 7.5 m, 

not exceeding 9 m 

Type 7 
Fill Height:  Greater Than 9 m, 

not exceeding 10.5 m 
PVC CPVC PVCPW 

-794 
PVCPW 

-304 
PVC CPVC PVCPW

-794 
PVCPW

-304 
PVC  

250 X * NA NA X * NA NA X  
300 X X X X X X X X X  
375 X X X X X NA NA NA X  
450 X X X X X NA NA NA X  
525 X X X X X NA NA NA X  
600 X X X X X NA NA NA X  
750 X NA NA NA X NA NA NA X  
900 X NA NA NA X NA NA NA X  

1000 NA NA NA NA NA NA NA NA NA  
1200 NA NA NA NA NA NA NA NA NA  

 
PVC Polyvinyl Chloride (PVC) Pipe 
CPVC Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior 
PVCPW-794 Polyvinyl Chloride (PVC) Profile Wall Pipe-794 
PVCPW-304 Polyvinyl Chloride (PVC) Profile Wall Pipe-304 
X This material may be used for the given pipe diameter and fill height. 
NA This material is Not Acceptable for the given pipe diameter and fill height. 
* May be used if Bureau of Materials and Physical Research approves and with manufacturer’s certification.”
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Add the following paragraph to the end of Article 542.04(d) of the Standard Specifications: 
 

“ PVC and PE pipes shall be joined according to the manufacturer’s specifications.” 
 
Revise the second paragraph of Article 542.04(f) of the Standard Specifications to read: 
 

“ When using flexible pipe, as listed in the first table of Article 542.03, the aggregate shall 
be continued to a height of at least 1 ft (300 mm) above the top of the pipe and 
compacted to a minimum of 95 percent of standard lab density by mechanical means.” 
 

Revise the first paragraph of Article 542.04(i) of the Standard Specifications to read: 
 

“ (i) Deflection Testing for Pipe Culverts.  All PE and PVC pipe culverts shall be tested for 
deflection not less than 30 days after the pipe is installed and the backfill compacted.  
The testing shall be performed in the presence of the Engineer.” 
 

Revise the ninth paragraph of Article 542.11 of the Standard Specifications to read: 
 

“ End sections for polyvinylchloride (PVC) and polyethylene (PE) culvert pipes will be paid for 
at the contract unit price per each for METAL END SECTIONS, of the diameter specified.” 
 
Revise Article 1040.04(b) of the Standard Specifications to read: 
 

“ (b) Corrugated PE Pipe with a Smooth Interior.  The pipe shall be according to AASHTO 
M 294 (nominal size – 12 to 48 in. (300 to 1200 mm)).  The pipe shall be Type S or D.” 

 
Revise the first paragraph of Article 1040.04(c) of the Standard Specifications to read: 
 

“ (c) PE Profile Wall Pipe.  The pipe shall be according to ASTM F 894 and shall have a 
minimum ring stiffness constant of 160.  The pipe shall also have a minimum cell 
classification of PE 334433C as defined in ASTM D 3350.” 

 
 
PLASTIC BLOCKOUTS FOR GUARDRAIL (BDE) 
Effective:  November 1, 2004     Revised:  January 1, 2007 
 
Add the following to Article 630.02 of the Standard Specifications: 
 

“ (g) Plastic Blockouts (Note 1.) 
 
Note 1.  Plastic blockouts may be used in lieu of wood blockouts for steel plate beam 
guardrail.  The plastic blockouts shall be the minimum dimensions shown on the plans 
and shall be on the Department’s approved list.” 

 
 
POST CLIPS FOR EXTRUDED ALUMINUM SIGNS (BDE) 
Effective:  January 1, 2009 
 
Revise the sixth paragraph of Article 1090.03 of the Standard Specifications to read: 
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“Stainless steel post clips shall be according to ASTM A 276, Type 304.  In place of 
stainless steel post clips the manufacturer may substitute aluminum post clips according to 
ASTM B 108, 356-T6.  A flat washer shall be used under each nut to prevent gouging of the 
clip.” 
 
 
PRECAST CONCRETE HANDLING HOLES (BDE) 
Effective:  January 1, 2007 
 
Add the following to Article 540.02 of the Standard Specifications: 
 

“ (g) Handling Hole Plugs 1042.16“ 
 

Add the following paragraph after the sixth paragraph of Article 540.06 of the Standard 
Specifications: 
 

“ Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar, 
or filled with a polyethylene plug.  The plug shall not project beyond the inside surface after 
installation.  When metal lifting inserts are used, their sockets shall be filled with mastic or 
mortar.” 

 
Add the following to Article 542.02 of the Standard Specifications: 
 

“ (ee) Handling Hole Plugs 1042.16“ 
 

Revise the fifth paragraph of Article 542.04(d) of the Standard Specifications to read: 
 

“ Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with 
mastic or mortar; or filled with a polyethylene plug.  The plug shall not project beyond the inside 
surface after installation.” 

 
Add the following to Article 550.02 of the Standard Specifications: 
 

“ (o) Handling Hole Plugs 1042.16“ 
 

Replace the fourth sentence of the fifth paragraph of Article 550.06 of the Standard 
Specifications with the following: 
 

“ Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with 
mastic or mortar; or filled with a polyethylene plug.  The plug shall not project beyond the inside 
surface after installation.” 

 
Add the following to Article 602.02 of the Standard Specifications: 
 

“ (p) Handling Hole Plugs 1042.16(a)“ 
 

Replace the fifth sentence of the first paragraph of Article 602.07 of the Standard Specifications 
with the following: 
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“ Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar.  
The plug shall not project beyond the inside surface after installation.  When metal lifting inserts 
are used, their sockets shall be filled with mastic or mortar.” 

 
Add the following to Section 1042 of the Standard Specifications: 
 

“ 1042.16 Handling Hole Plugs.  Plugs for handling holes in precast concrete products shall 
be as follows. 

 
(a) Precast Concrete Plug.  The precast concrete plug shall have a tapered shape and shall 

have a minimum compressive strength of 3000 psi (20,700 kPa) at 28 days. 
 

(b) Polyethylene Plug.  The polyethylene plug shall have a “mushroom” shape with a flat 
round top and a stem with three different size ribs.  The plug shall fit snuggly and cover 
the handling hole. 
 
The plug shall be according to the following. 
 

Mechanical Properties Test Method Value (min.) 

Flexural Modulus ASTM D 790 3300 psi (22,750 kPa) 
Tensile Strength (Break) ASTM D 638 1600 psi (11,030 kPa) 
Tensile Strength (Yield) ASTM D 638 1200 psi (8270 kPa) 

 

Thermal Properties Test Method Value (min.) 

Brittle Temperature ASTM D 746 -49 ºF (-45 ºC) 
Vicat Softening Point ASTM D 1525 194 ºF (90 ºC)” 

 
 
REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE) 
Effective:  April 1, 2007     Revised:  November 1, 2008 
 
Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read: 
 

“ At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing 
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the 
following table.  Measurements shall be conducted according to ASTM E 810, without 
averaging.  Sheeting used on cones, drums and flexible delineators shall be reboundable as 
tested according to ASTM D 4956.  Prestriped sheeting for rigid substrates on barricades shall 
be white and orange.  The sheeting shall be uniform in color and devoid of streaks throughout 
the length of each roll.  The color shall conform to the latest appropriate standard color tolerance 
chart issued by the U.S. Department of Transportation, Federal Highway Administration, and to 
the daytime and nighttime color requirements of ASTM D 4956. 
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Initial Minimum Coefficient of Retroreflection 
candelas/foot candle/sq ft (candelas/lux/sq m) of material 

Observation 
Angle (deg.) 

Entrance Angle 
(deg.) 

 
White 

 
Orange 

Fluorescent 
Orange 

0.2 -4 365 160 150 
0.2 +30 175 80 70 
0.5 -4 245 100 95 
0.5 +30 100 50 40” 

 
Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard 
Specifications to read: 
 

“ Barricades and vertical panels shall have alternating white and orange stripes sloping 
downward at 45 degrees toward the side on which traffic will pass.” 

 
Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard 
Specifications to read: 
 

“ The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange 
stripes sloping downward at 45 degrees toward the side on which traffic will pass.” 

 
 
REINFORCEMENT BARS (BDE) 
Effective:  November 1, 2005    Revised:  April 1, 2009 
 
Revise Article 1006.10(a) of the Standard Specifications to read: 
 

“ (a) Reinforcement Bars.  Reinforcement bars will be accepted according to the current 
Bureau of Materials and Physical Research Policy Memorandum, “Reinforcement Bar 
and/or Dowel Bar Plant Certification Procedure”.  The Department will maintain an 
approved list of producers. 
 
(1) Reinforcement Bars (Non-Coated).  Reinforcement bars shall be according to 

ASTM A 706 (A 706M), Grade 60 (420) for deformed bars and the following. 
 
a. For straight bars furnished in cut lengths and with a well-defined yield point, the 

yield point shall be determined as the elastic peak load, identified by a halt or 
arrest of the load indicator before plastic flow is sustained by the bar and dividing 
it by the nominal cross-sectional area of the bar. 
 

b. Tensile strength shall be a minimum of 1.20 times the yield strength. 
 

c. For bars straightened from coils or bars bent from fabrication, there shall be no 
upper limit on yield strength; and for bar designation Nos. 3 - 6 (10 - 19), the 
elongation after rupture shall be at least 9%. 
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d. Heat Numbers.  Bundles or bars at the construction site shall be marked or 
tagged with heat identification numbers of the bar producer. 
 

e. Guided Bend Test.  Bars may be subject to a guided bend test across two pins 
which are free to rotate, where the bending force shall be centrally applied with a 
fixed or rotating pin of a certain diameter as specified in Table 3 of ASTM A 706 
(A 706M).  The dimensions and clearances of this guided bend test shall be 
according to ASTM E 190. 
 

f. Spiral Reinforcement.  Spiral reinforcement shall be deformed or plain bars 
conforming to the above requirements or cold-drawn steel wire conforming to 
AASHTO M 32. 
 

(2) Epoxy Coated Reinforcement Bars.  Epoxy coated reinforcement bars shall be 
according to Article 1006.10(a)(1) and shall be epoxy coated according to 
AASHTO M 284 (M 284M) and the following. 
 
a. Certification.  The epoxy coating applicator shall be certified according to the 

current Bureau of Materials and Physical Research Policy Memorandum, “Epoxy 
Coating Plant Certification Procedure”.  The Department will maintain an 
approved list. 
 

b. Coating Thickness.  When spiral reinforcement is coated after fabrication, the 
thickness of the epoxy coating shall be 7 to 20 mils (0.18 to 0.50 mm). 
 

c. Cutting Reinforcement.  Reinforcement bars may be sheared or sawn to length 
after coating, providing the end damage to the coating does not extend more 
than 0.5 in. (13 mm) back and the cut is patched before any visible rusting 
appears.  Flame cutting will not be permitted.” 

 
 
REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE) 
Effective:  August 1, 2008     Revised:  April 1, 2009 
 
Revise Article 508.03 of the Standard Specifications to read: 
 

“ 508.03 Storage and Protection.  Reinforcement bars shall be stored off the ground using 
platforms, skids, or other supports; and shall be protected from mechanical injury and from 
deterioration by exposure.  Epoxy coated bars shall be stored on wooden or padded steel 
cribbing and all systems for handling shall have padded contact areas.  The bars or bundles 
shall not be dragged or dropped. 

 
When epoxy coated bars are stored in a manner where they will be exposed to the weather 

more than 60 days prior to use, they shall be protected from deterioration such as that caused 
by sunlight, salt spray, and weather exposure.  The protection shall consist of covering with 
opaque polyethylene sheeting or other suitable opaque material.  The covering shall be secured 
and allow for air circulation around the bars to minimize condensation under the cover. 
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Covering of the epoxy coated bars will not be required when the bars are installed and tied, 
or when they are partially incorporated into the concrete.” 
 
 
RETROREFLECTIVE SHEETING, NONREFLECTIVE SHEETING, AND TRANSLUCENT 
OVERLAY FILM FOR HIGHWAY SIGNS (BDE) 
Effective:  April 1, 2007 
 
General.  This special provision covers retroreflective sheeting and translucent overlay films 
intended for application on new or refurbished aluminum.  The sheeting serves as the 
reflectorized background for sign messages and as cutout legends and symbols applied to the 
reflectorized background.  Messages may be applied in opaque black or transparent colors. 
 
This special provision also covers nonreflective sheeting for application on new or refurbished 
aluminum, and as material for cutout legends and symbols applied to the reflectorized 
background. 
 
All material furnished under this specification shall have been manufactured within 18 months of 
the delivery date.  All material shall be supplied by the same manufacturer. 
 
Retroreflective Sheeting Properties.  Retroreflective sheeting shall consist of a flexible, colored, 
prismatic, or glass lens elements adhered to a synthetic resin, encapsulated by a flexible, 
transparent plastic having a smooth outer surface and shall meet the following requirements. 
 
Only suppliers whose products have been tested and approved in the Department’s periodic 
Sheeting Study will be eligible to supply material.  All individual batches and or lots of material 
shall be tested and approved by the Department.  The Department reserves the right to sample 
and test delivered materials according to Federal Specification LS-300. 
 

(a) Adhesive.  The sheeting shall have a Class 1, pre-coated, pressure sensitive adhesive 
according to ASTM D 4956.  The adhesive shall have a protective liner that is easily 
removed when tested according to ASTM D 4956.  The adhesive shall be capable of 
being applied to new or refurbished aluminum and reflectorized backgrounds without 
additional adhesive. 
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(b) Color.  The sheeting shall be uniform in color and devoid of streaks throughout the length 
of each roll.  The color shall conform to the latest appropriate standard color tolerance 
chart issued by the U.S. Department of Transportation, Federal Highway Administration 
and to the daytime and nighttime color requirements of ASTM D 4956.  Sheeting used 
for side by side overlay applications shall have a Hunter Lab Delta E of less than 3. 
 

(c) Coefficient of Retroreflection.  When tested according to ASTM E 810, without 
averaging, the sheeting shall have a minimum coefficient of retroreflection as shown in 
the following tables.  The brightness of the sheeting when totally wet shall be a minimum 
of 90 percent of the values shown when tested according to the standard rainfall test 
specified in Section 7.10.1 of AASHTO M 268-84. 

 
Type A Sheeting 

Minimum Coefficient of Retroreflection 
candelas/foot candle/sq ft (candelas/lux/sq m) of material 

 
Type A 

Observation 
Angle (deg.) 

Entrance 
Angle (deg.) 

 
White 

 
Yellow

 
Orange 

 
Red

 
Green 

 
Blue 

 
Brown 

0.2 -4 250 170 100 45 45 20 12 
0.2 +30 150 100 60 25 25 12 8.5 
0.5 -4 95 65 30 15 15 8 5 
0.5 +30 75 50 25 10 10 5 3.5 

 
Type AA Sheeting 

Minimum Coefficient of Retroreflection 
candelas/foot candle/sq ft (candelas/lux/sq m) of material 

 
Type AA (0 and 90 degree rotation) 

Observation 
Angle (deg.) 

Entrance 
Angle (deg.) 

 
White 

 
Yellow

 
Red 

 
Green 

 
Blue 

 
FO 

0.2 -4 800 660 215 80 43 200 
0.2 +30 400 340 100 35 20 120 
0.5 -4 200 160 45 20 9.8 80 
0.5 +30 100 85 26 10 5.0 50 

 
 Type AA (45 degree rotation) 

Observation 
Angle (deg.) 

Entrance 
Angle (deg.) 

 
Yellow 

 
FO 

0.2 -4 550 165 
0.2 +30 130 45 
0.5 -4 145 70 
0.5 +30 70 40 

 



FAP 866 (IL 83) 
Project ESP-0866 (007) 

Section (L-2[W,R]; 6, 6A & 6 EXT) WRS-1 
Lake County 

Contract 62700 

 178

Type AP Sheeting 
Minimum Coefficient of Retroreflection 

candelas/foot candle/sq ft (candelas/lux/sq m) of material 
 

Type AP 
Observation 
Angle (deg.) 

Entrance 
Angle (deg.) 

 
White 

 
Yellow

 
Red 

 
Green 

 
Blue 

 
Brown 

 
FO 

0.2 -4 550 425 100 75 50 30 275 
0.2 +30 200 150 40 35 25 15 90 
0.5 -4 300 250 60 35 25 20 150 
0.5 +30 100 70 20 20 10 5 50 

 
Type AZ Sheeting 

Minimum Coefficient of Retroreflection 
candelas/foot candle/sq ft (candelas/lux/sq m) of material 

 
Type AZ (0 degree rotation) 

Observation 
Angle (deg.) 

Entrance 
Angle (deg.) 

 
White

 
Yellow

 
Red 

 
Green 

 
Blue 

 
FYG 

 
FY 

0.2 -4 430 350 110 45 20 325 240 
0.2 +30 235 140 60 24 11 200 150 
0.5 -4 250 200 60 25 10 235 165 
0.5 +30 170 135 40 19 7 105 75 
1.0 -4 70 45 10 10 4 70 30 
1.0 +30 30 20 7 5 2.5 45 15 

 
Type AZ (90 degree rotation) 

Observation 
Angle (deg.) 

Entrance 
Angle (deg.) 

 
White 

 
Yellow

 
Red 

 
Green 

 
Blue 

 
FYG 

 
FY 

0.2 -4 320 250 100 45 20 300 220 
0.2 +30 235 140 40 24 11 200 150 
0.5 -4 240 200 60 25 10 235 165 
0.5 +30 100 85 20 10 7 80 75 
1.0 -4 30 30 7 5 4 65 20 
1.0 +30 15 15 5 2 2 30 10 

 
(d) Gloss.  The sheeting surface shall exhibit a minimum 85 degree gloss-meter rating of 50 

when tested according to ASTM D 523. 
 
(e) Durability. When processed and applied, the sheeting shall be weather resistant. 
 

Accelerated weathering testing will be performed for 1000 hours (300 hours for 
orange/FO) according to ASTM G 151.  The testing cycle will consist of 8 hours of light at 
140 °F (60 °C), followed by 4 hours of condensation at 104 °F (40 °C).  Following 
accelerated weathering, the sheeting shall exhibit a minimum of 80 percent of its initial 
minimum coefficient of retroreflection as listed in the previous tables. 
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Outdoor weathering will entail an annual evaluation of material placed in an outdoor rack 
with a 45 degree angle and a southern sun exposure.  The sheeting will be evaluated for 
five years.  Following weathering, the test specimens will be cleaned by immersing them 
in a five percent hydrochloric acid solution for 45 seconds, then rinsed with water and 
blotted dry with a soft clean cloth.  Following cleaning, the applied sheeting shall show 
no appreciable discoloration, cracking, streaking, crazing, blistering, or dimensional 
change.  The sheeting shall exhibit a Hunter Lab Delta E of 5 or less when compared to 
the original. 

 
(f) Shrinkage.  When tested according to ASTM D 4956, the sheeting shall not shrink in any 

dimension more than 1/32 in. (0.8 mm) in ten minutes and not more than 1/8 in. (3 mm) 
in 24 hours. 

 
(g) Workability.  The sheeting shall show no cracking, scaling, pitting, blistering, edge lifting, 

inter-film splitting, curling, or discoloration when processed and applied using mutually 
acceptable processing and application procedures. 

 
(h) Splices.  A single roll of sheeting shall contain a maximum of four splices per 50 yd 

(45 m) length.  The sheeting shall be overlapped a minimum of 3/16 in. (5 mm) at each 
splice. 

 
(i) Adhesive Bond.  The sheeting shall form a durable bond to smooth, corrosion and 

weather-resistant surfaces and adhere securely when tested according to 
ASTM D 4956. 

 
(j) Positionability.  Sheeting, with ASTM D 4956 Class 3 adhesive, used for manufacturing 

cutout legends and borders shall provide sufficient positionability during the fabrication 
process to permit removal and reapplication without damage to either the legend or sign 
background and shall have a plastic liner suitable for use on bed cutting machines.  
Thereafter, all other adhesive and bond requirements contained in the specification shall 
apply. 
 
Positionablility shall be verified by cutting 4 in. (100 mm) letters E, I, K, M, S, W, and Y 
out of the positionable material.  The letters shall then be applied to a sheeted aluminum 
blank using a single pass of a two pound roller.  The letters shall sit for five minutes and 
then a putty knife shall be used to lift a corner.  The thumb and fore finger shall be used 
to slowly pull the lifted corner to lift letters away from the sheeted aluminum.  The letters 
shall not tear or distort when removed. 

 
(k) Thickness. The thickness of the sheeting without the protective liner shall be less than or 

equal to 0.015 in. (0.4 mm), or 0.025 in. (0.6 mm) for prismatic material. 
 
(l) Processing.  The sheeting shall permit cutting and color processing according to the 

sheeting manufacturer’s specifications at temperatures of 60 to 100 °F (15 to 38 °C) and 
within a relative humidity range of 20 to 80 percent.  The sheeting shall be heat resistant 
and permit forced curing without staining the applied or unapplied sheeting at 
temperatures recommended by the manufacturer.  The sheeting shall be solvent 
resistant and capable of being cleaned with VM&P naptha, mineral spirits, and 
turpentine. 
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Transparent color and opaque black inks shall be single component and low odor.  The 
inks shall dry within eight hours and not require clear coating.  After color processing on 
white sheeting, the sheeting shall show no appreciable discoloration, cracking, streaking, 
crazing, blistering, or dimensional change when tested for durability (e).  The ink on the 
weathered, prepared panel shall exhibit a Hunter Lab Delta E of 5 or less when 
compared to the original. 

 
Transparent color electronic cutting films shall be acrylic.  After application to white 
sheeting, the films shall show no appreciable discoloration, cracking, streaking, crazing, 
blistering, or dimensional change when tested for durability (e).  The films on the 
weathered, prepared panel shall exhibit a Hunter Lab Delta E of 5 or less when 
compared to the original. 
 
Transparent colors screened, or transparent acrylic electronic cutting films, on white 
sheeting, shall have a minimum initial coefficient of retroreflection values of 50 percent 
for yellow and red, and a minimum 70 percent for green, blue, and brown of the 
0.2 degree observation angle/-4.0 degree entrance angle values as listed in the previous 
tables for the color being applied.  After durability testing, the colors shall retain a 
minimum 80 percent of the initial coefficient of retroreflection. 

 
(m) Identification.  The sheeting shall have a distinctive overall pattern in the sheeting unique 

to the manufacturer.  If material orientation is required for optimum retroreflectivity, 
permanent orientation marks shall be incorporated into the face of the sheeting.  Neither 
the overall pattern nor the orientation marks shall interfere with the reflectivity of the 
sheeting. 

 
(n) Packaging.  Both ends of each box shall be clearly labeled with the sheeting type, color, 

adhesive type, manufacturer’s lot number, date of manufacture, and supplier’s name.  
Material Safety Data Sheets and technical bulletins for all materials shall be furnished to 
the Department with each shipment. 

 
Nonreflective Sheeting Properties.  Nonreflective sheeting shall consist of a flexible, pigmented 
cast vinyl film having a smooth, flat outer surface and shall meet the following requirements. 
 
The Department reserves the right to sample and test delivered materials according to Federal 
Specification LS-300. 
 

(a) Adhesive.  The sheeting shall have a Class 1, pre-coated, pressure sensitive adhesive 
according to ASTM D 4956.  The adhesive shall have a protective liner that is easily 
removed when tested according to ASTM D 4956.  The adhesive shall be capable of 
being applied to new or refurbished aluminum and reflectorized backgrounds without 
additional adhesive. 

 
(b) Color.  The sheeting shall be uniform in color and devoid of streaks throughout the 

length of each roll. 
 
(c) Gloss.  The sheeting shall exhibit a minimum 85 degree gloss-meter rating of 40 when 

tested according to ASTM D 523. 
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(d) Durability.  Applied sheeting that has been vertically exposed to the elements for seven 
years shall show no appreciable discoloration, cracking, crazing, blistering, delamination, 
or loss of adhesion.  A slight amount of chalking is permitted but the sheeting shall not 
support fungus growth. 

 
(e) Testing.  Test panels shall be prepared by applying the sheeting to 6 1/2 x 6 1/2 in. (165 

x 165 mm) pieces of aluminum according to the manufacturer’s specifications.  The 
edges of the panel shall be trimmed evenly and aged 48 hours at 70 to 90 °F (21 to 
32 °C).  Shrinkage and immersion testing shall be as follows. 

 
(1) Shrinkage.  The sheeting shall not shrink more then 1/64 in. (0.4 mm) from any panel 

edge when subjected to a temperature of 150 °F (66 °C) for 48 hours and shall be 
sufficiently heat resistant to retain adhesion after one week at 150 °F (66 °C). 

 
(2) Immersion Testing.  The sheeting shall show no appreciable decrease in adhesion, 

color, or general appearance when examined one hour after being immersed to a 
depth of 2 or 3 in. (50 or 75 mm) in the following solutions at 70 to 90 °F (21 to 
32 °C) for specified times. 
 

Solution Immersion Time 
(hours) 

Reference Fuel (M I L-F-8799A) (15 parts 
xylol and 85 parts mineral spirits by weight) 

1 

Distilled Water 24 
SAE No. 20 Motor Oil 24 
Antifreeze (1/2 ethylene glycol, 1/2 distilled 
water) 

24 

 
(f) Adhesive Bond:  The sheeting shall form a durable bond to smooth, corrosion and 

weather-resistant surfaces and adhere securely when tested according to 
ASTM D 4956. 

 
(g) Thickness.  The thickness of the sheeting without the protective liner shall be a 

maximum of 0.005 in. (0.13 mm). 
 
(h) Cutting.  Material used on bed cutting machines shall have a smooth plastic liner. 
 
(i) Identification.  The sheeting shall have a distinctive overall pattern in the sheeting unique 

to the manufacturer.  If material orientation is required for optimum retroreflectivity, 
permanent orientation marks shall be incorporated into the face of the sheeting.  Neither 
the overall pattern nor the orientation marks shall interfere with the reflectivity of the 
sheeting. 

 
(j) Packaging.  Both ends of each box shall be clearly labeled with the sheeting type, color, 

adhesive type, manufacturer’s lot number, date of manufacture, and supplier’s name.  
Material Safety Data Sheets and technical bulletins for all materials shall be furnished to 
the Department with each shipment. 
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SEEDING (BDE) 
Effective:  July 1, 2004     Revised:  January 1, 2009 
 
Revise the following seeding mixtures shown in Table 1 of Article 250.07 of the Standard 
Specifications to read: 
 

“Table 1 - SEEDING MIXTURES 

Class – Type Seeds lb/acre 
(kg/hectare) 

2 Roadside Mixture 7/ Tall Fescue 
(Inferno, Tarheel II, Quest, 
Blade Runner, or Falcon IV) 

100 (110) 

Perennial Ryegrass 50 (55) 
Creeping Red Fescue 40 (50) 
Red Top 10 (10) 

2A Salt Tolerant 
Roadside Mixture 7/ 

Tall Fescue 
(Inferno, Tarheel II, Quest, 
Blade Runner, or Falcon IV) 

60 (70) 

Perennial Ryegrass 20 (20) 
Red Fescue 

(Audubon, Sea Link, or Epic) 
30 (20) 

Hard Fescue 
(Rescue 911, Spartan II, or 
Reliant IV) 

30 (20) 

Fults Salt Grass 1/ 60 (70)” 
 
Revise Note 7 of Table 1 – Seeding Mixtures of Article 250.07 of the Standard Specifications to 
read: 
 

“ 7/ In Districts 1 through 6, the planting times shall be April 1 to June 15 and August 1 to 
November 1.  In Districts 7 through 9, the planting times shall be March 1 to June 1 
and August 1 to November 15.  Seeding may be performed outside these dates 
provided the Contractor guarantees a minimum of 75 percent uniform growth over 
the entire seeded area(s) after a period of establishment.  Inspection dates for the 
period of establishment will be as follows:  Seeding conducted in Districts 1 through 
6 between June 16 and July 31 will be inspected after April 15 and seeding 
conducted between November 2 and March 31 will be inspected after September 15.  
Seeding conducted in Districts 7 through 9 between June 2 and July 31 will be 
inspected after April 15 and seeding conducted between November 16 and 
February 28 will be inspected after September 15.  The guarantee shall be submitted 
to the Engineer in writing prior to performing the work.  After the period of 
establishment, areas not exhibiting 75 percent uniform growth shall be interseeded 
or reseeded, as determined by the Engineer, at no additional cost to the 
Department.” 

 
Revise Table II of Article 1081.04(c)(6) of the Standard Specifications to read: 
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TABLE II 
 Hard  Pure  Secondary *  
 Seed Purity Live Weed Noxious Weeds  
 % % Seed % % No. per oz (kg)  

Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes 
Alfalfa 20 92 89 0.50 6 (211) 1/ 
Clover, Alsike 15 92 87 0.30 6 (211) 2/ 
Red Fescue, Audubon 0 97 82 0.10 3 (105) - 
Red Fescue, Creeping - 97 82 1.00 6 (211) - 
Red Fescue, Epic - 98 83 0.05 1 (35) - 
Red Fescue, Sea Link - 98 83 0.10 3 (105) - 
Tall Fescue, Blade Runner - 98 83 0.10 2 (70) - 
Tall Fescue, Falcon IV - 98 83 0.05 1 (35) - 
Tall Fescue, Inferno 0 98 83 0.10 2 (70) - 
Tall Fescue, Tarheel II - 97 82 1.00 6 (211) - 
Tall Fescue, Quest 0 98 83 0.10 2 (70)  
Fults Salt Grass 0 98 85 0.10 2 ( 70) - 
Kentucky Bluegrass - 97 80 0.30 7 (247) 4/ 
Oats - 92 88 0.50 2 ( 70) 3/ 
Redtop - 90 78 1.80 5 (175) 3/ 
Ryegrass, Perennial, Annual - 97 85 0.30 5 (175) 3/ 
Rye, Grain, Winter - 92 83 0.50 2 ( 70) 3/ 
Hard Fescue, Reliant IV - 98 83 0.05 1 (35) - 
Hard Fescue, Rescue 911 0 97 82 0.10 3 (105) - 
Hard Fescue, Spartan II - 98 83 0.10 3 (105) - 
Timothy - 92 84 0.50 5 (175) 3/ 
Wheat, hard Red Winter - 92 89 0.50 2 ( 70) 3/” 
 
Revise the first sentence of the first paragraph of Article 1081.04(c)(7) of the Standard 
Specifications to read: 
 
“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A, 
6, and 6A in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each 
species listed.” 
 
 
SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE) 
Effective:  July 1, 2004     Revised:  January 1, 2007 
 
Definition.  Self-consolidating concrete is a flowable mixture that does not require mechanical 
vibration for consolidation. 
 
Usage.  Self-consolidating concrete may be used for precast concrete products. 
 
Materials.  Materials shall be according to Section 1021 of the Standard Specifications. 
 
Mix Design Criteria.  The mix design criteria shall be as follows: 
 

(a) The minimum cement factor shall be according to Article 1020.04 of the Standard 
Specifications.  If the maximum cement factor is not specified, it shall not exceed 
7.05 cwt/cu yd (418 kg/cu m). 
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(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the 
Standard Specifications or 0.44, whichever is lower. 

 
(c) The slump requirements of Article 1020.04 of the Standard Specifications shall not 

apply. 
 
(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these 

gradations.  CA 11 may be used when the Contractor provides satisfactory evidence to 
the Engineer that the mix will not segregate.  The fine aggregate proportion shall be a 
maximum 50 percent by weight (mass) of the total aggregate used. 

 
(e) The slump flow range shall be ± 2 in. (± 50 mm) of the Contractor target value, and 

within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm) 
maximum. 

 
(f) The visual stability index shall be a maximum of 1. 
 
(g) The J-ring value shall be a maximum of 4 in. (100 mm).  The Contractor may specify a 

lower maximum in the mix design. 
 
(h) The L-box blocking ratio shall be a minimum of 60 percent.  The Contractor may specify 

a higher minimum in the mix design. 
 
(i) The column segregation index shall be a maximum 15 percent. 
 
(j) The hardened visual stability index shall be a maximum of 1. 
 

Placing and Consolidating.  The maximum distance of horizontal flow from the point of deposit 
shall be 25 ft (7.6 m), unless approved otherwise by the Engineer. 
 
Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its 
fluidity prior to placement of additional concrete.  The vibrator shall be the pencil head type with 
a maximum diameter or width of 1 in. (25 mm).  Any other method for restoring the fluidity of the 
concrete shall be approved by the Engineer. 
 
Mix Design Approval.  The Contractor shall obtain mix design approval according to the 
Department’s Policy Memorandum “Quality Control/Quality Assurance Program for Precast 
Concrete Products”. 
 
 
SIGN PANELS AND SIGN PANEL OVERLAYS (BDE) 
Effective:  November 1, 2008 
 
Description.  This work shall consist of furnishing, fabricating, and installing sign panels and/or 
sign panel overlays.  Work shall be according to Sections 720 and 721 of the Standard 
Specifications, except as modified herein. 



FAP 866 (IL 83) 
Project ESP-0866 (007) 

Section (L-2[W,R]; 6, 6A & 6 EXT) WRS-1 
Lake County 

Contract 62700 

 185

Materials.  Type AP and AZ sheeting shall meet the requirements of the special provision, 
“Retroreflective Sheeting, Nonreflective Sheeting, and Translucent Overlay Film for Highway 
Signs”.  Type ZZ sheeting shall meet the requirements of the special provision, “Type ZZ 
Retroreflective Sheeting, Nonreflective Sheeting, and Translucent Overlay Film for Highway 
Signs”. 
 
The sheeting for the background, legend, border, shields, and symbols shall be provided by the 
same manufacturer. 
 

CONSTRUCTION REQUIREMENTS 
 
Fabrication.  Signs shall be fabricated according to the current Bureau of Operations Policy 
Memorandum, “Fabrication of Highway Signs”, the MUTCD, the FHWA Standard Highway 
Signs manual, the Illinois standard highway signs, and as shown on the plans. 
 
Signs shall be fabricated such that the material for the background, legend, border, shields, and 
symbols is applied in the preferred orientation for the maximum retroreflectivity per the 
manufacturer’s recommendation.  The nesting of legend, border, shields, or symbols will not be 
permitted. 
 
 
SILT FILTER FENCE (BDE) 
Effective:  January 1, 2008 
 
For silt filter fence fabric only, revise Article 1080.02 of the Standard Specifications to read: 
 

“ 1080.02 Geotextile Fabric.  The fabric for silt filter fence shall be a woven fabric meeting 
the requirements of AASHTO M 288 for unsupported silt fence with less than 50 percent 
geotextile elongation.” 
 
Replace the last sentence of Article 1081.15(b) of the Standard Specifications with the following: 
 

“ Silt filter fence stakes shall be a minimum of 4 ft (1.2 m) long and made of either wood or 
metal.  Wood stakes shall be 2 in. x 2 in. (50 mm x 50 mm).  Metal stakes shall be a 
standard T or U shape having a minimum weight (mass) of 1.32 lb/ft (600 g/300 mm).” 

 
 
STEEL PLATE BEAM GUARDRAIL (BDE) 
Effective:  November 1, 2005     Revised:  August 1, 2007 
 
Revise the first paragraph of Article 1006.25 of the Standard Specifications to read: 
 

" 1006.25 Steel Plate Beam Guardrail.  Steel plate beam guardrail, including bolts, nuts, 
and washers, shall be according to AASHTO M 180.  The guardrail shall be Class A, with a 
Type II galvanized coating; except the weight (mass) of the coating for each side of the guardrail 
shall be at least 2.00 oz/sq ft (610 g/sq m).  The coating will be determined for each side of the 
guardrail using the average of at least three non-destructive test readings taken on that side of 
the guardrail.  The minimum average thickness for each side shall be 3.4 mils (86 µm).” 
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STONE GRADATION TESTING (BDE) 
Effective:  November 1, 2007 
 
Revise the first sentence of note 1/ of the Erosion Protection and Sediment Control Gradations 
table of Article 1005.01(c)(1) of the Standard Specifications to read: 
 

“ A maximum of 15 percent of the total test sample by weight may be oversize 
material.” 

 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  April 2, 2005 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor 
shall make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
 
 
TEMPORARY EROSION CONTROL (BDE) 
Effective:  November 1, 2002     Revised:  January 1, 2008 
 
Revise the third paragraph of Article 280.03 of the Standard Specifications to read: 
 

“Erosion control systems shall be installed prior to beginning any activities which will 
potentially create erodible conditions.  Erosion control systems for areas outside the limits of 
construction such as storage sites, plant sites, waste sites, haul roads, and Contractor furnished 
borrow sites shall be installed prior to beginning soil disturbing activities at each area.  These 
offsite systems shall be designed by the Contractor and be subject to the approval of the 
Engineer.” 
 
Add the following paragraph after the third paragraph of Article 280.03 of the Standard 
Specifications: 
 

“The temporary erosion and sediment control systems shown on the plans represent the 
minimum systems anticipated for the project.  Conditions created by the Contractor’s 
operations, or for the Contractor’s convenience, which are not covered by the plans, shall be 
protected as directed by the Engineer at no additional cost to the Department.  Revisions or 
modifications of the erosion and sediment control systems shall have the Engineer’s written 
approval.” 
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Add the following paragraph after the ninth paragraph of Article 280.07 of the Standard 
Specifications: 
 

“Temporary or permanent erosion control systems required for areas outside the limits of 
construction will not be measured for payment.” 
 
Delete the tenth (last) paragraph of Article 280.08 of the Standard Specifications. 
 
 
THERMOPLASTIC PAVEMENT MARKINGS (BDE) 
Effective:  January 1, 2007 
 
Revise Article 1095.01(a)(2) of the Standard Specifications to read: 
 

“ (2) Pigment.  The pigment used for the white thermoplastic compound shall be a high-
grade pure (minimum 93 percent) titanium dioxide (Ti02).  The white pigment content 
shall be a minimum of ten percent by weight and shall be uniformly distributed 
throughout the thermoplastic compound. 

 
The pigments used for the yellow thermoplastic compound shall not contain any 
hazardous materials listed in the Environmental Protection Agency Code of Federal 
Regulations (CFR) 40, Section 261.24, Table 1.  The combined total of RCRA listed 
heavy metals shall not exceed 100 ppm when tested by X-ray fluorescence 
spectroscopy.  The pigments shall also be heat resistant, UV stable and color-fast 
yellows, golds, and oranges, which shall produce a compound which shall match 
Federal Standard 595 Color No. 33538.  The pigment shall be uniformly distributed 
throughout the thermoplastic compound.” 

 
Revise Article 1095.01(b)(1)e. of the Standard Specifications to read: 
 

“ e. Daylight Reflectance and Color.  The thermoplastic compound after heating for 
four hours ± five minutes at 425 ± 3 °F (218.3 ± 2 ºC) and cooled at 77 °F (25 °C) 
shall meet the following requirements for daylight reflectance and color, when 
tested, using a color spectrophotometer with 45 degree circumferential/zero 
degree geometry, illuminant C, and two degree observer angle.  The color 
instrument shall measure the visible spectrum from 380 to 720 nm with a 
wavelength measurement interval and spectral bandpass of 10 nm. 
 
White: Daylight Reflectance .....75 percent min. 
*Yellow: Daylight Reflectance .....45 percent min.  
 
*Shall meet the coordinates of the following color tolerance chart. 
 

x 0.490  0.475  0.485  0.530 
y 0.470  0.438  0.425  0.456” 
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Revise Article 1095.01(b)(1)k. of the Standard Specifications to read: 
 

“ k. Accelerated Weathering.  After heating the thermoplastic for four hours ± five 
minutes at 425 ± 3 ºF (218.3 ± 2 ºC) the thermoplastic shall be applied to a steel 
wool abraded aluminum alloy panel (Federal Test Std. No. 141, Method 2013) at 
a film thickness of 30 mils (0.70 mm) and allowed to cool for 24 hours at room 
temperature.  The coated panel shall be subjected to accelerated weathering 
using the light and water exposure apparatus (fluorescent UV - condensation 
type) for 75 hours according to ASTM G 53 (equipped with UVB-313 lamps). 

 
The cycle shall consist of four hours UV exposure at 122 °F (50 °C) followed by 
four hours of condensation at 104 °F (40 °C).  UVB 313 bulbs shall be used.  At 
the end of the exposure period, the panel shall not exceed 10 Hunter Lab Delta E 
units from the original material.” 

 
 
TRAINING SPECIAL PROVISIONS 
 
This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 
 
As part of the contractor’s equal employment opportunity affirmative action program, training 
shall be provided as follows: 
 
The contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved.  The number of trainees to be trained under this contract 
will be 5.  In the event the contractor subcontracts a portion of the contract work, he shall 
determine how many, if any, of the trainees are to be trained by the subcontractor, provided 
however, that the contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision.  The contractor shall also insure that this 
Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent 
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or 
training. 
 
The number of trainees shall be distributed among the work classifications on the basis of the 
contractor’s needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment.  Prior to commencing construction, the contractor shall submit 
to the Illinois Department of Transportation for approval the number of trainees to be trained in 
each selected classification and training program to be used.  Furthermore, the contractor shall 
specify the starting time for training in each of the classifications.  The contractor will be credited 
for each trainee employed by him on the contract work who is currently enrolled or becomes 
enrolled in an approved program and will be reimbursed for such trainees as provided 
hereinafter. 
 
Training and upgrading of minorities and women toward journeyman status is a primary 
objective of this Training Special Provision.  Accordingly, the contractor shall make every effort 
to enroll minority trainees and women (e.g. by conducting systematic and direct recruitment 
through public and private sources likely to yield minority and women trainees) to the extent  
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such persons are available within a reasonable area of recruitment.  The contractor will be 
responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a 
determination as to whether the contractor is in compliance with this Training Special Provision.  
This training commitment is not intended, and shall not be used, to discriminate against any 
applicant for training, whether a member of a minority group or not.   
 
No employee shall be employed as a trainee in any classification in which he has successfully 
completed a training course leading to journeyman status or in which he has been employed as 
a journeyman.  The contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method 
used the contractor’s records should document the findings in each case. 
 
The minimum length and type of training for each classification will be as established in the 
training program selected by the contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration.  The Illinois Department of 
Transportation and the Federal Highway Administration shall approve a program, if it is 
reasonably calculated to meet the equal employment opportunity obligations of the contractor 
and to qualify the average trainee for journeyman status in the classification concerned by the 
end of the training period.  Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau and training programs approved by not necessarily 
sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of 
Apprenticeship and Training shall also be considered acceptable provided it is being 
administered in a manner consistent with the equal employment obligations of Federal-aid 
highway construction contracts.  Approval or acceptance of a training program shall be obtained 
from the State prior to commencing work on the classification covered by the program.  It is the 
intention of these provisions that training is to be provided in the construction crafts rather then 
clerk-typists or secretarial-type positions.  Training is permissible in lower level management 
positions such as office engineers, estimators, timekeepers, etc., where the training is oriented 
toward construction applications.  Training in the laborer classification may be permitted 
provided that significant and meaningful training is provided and approved by the Illinois 
Department of Transportation and the Federal Highway Administration.  Some offsite training is 
permissible as long as the training is an integral part of an approved training program and does 
not comprise a significant part of the overall training. 
 
Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training 
given an employee on this contract in accordance with an approved training program.  As 
approved by the Engineer, reimbursement will be made for training of persons in excess of the 
number specified herein.  This reimbursement will be made even though the contractor receives 
additional training program funds from other sources, provided such other source does not 
specifically prohibit the contractor from receiving other reimbursement.  Reimbursement for 
offsite training indicated above may only be made to the contractor where he does one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages 
during the offsite training period. 
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No payment shall be made to the contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the contractor and evidences a 
lack of good faith on the part of the contractor in meeting the requirement of this Training 
Special Provision.  It is normally expected that a trainee will begin his training on the project as 
soon as feasible after start of work utilizing the skill involved and remain on the project as long 
as training opportunities exist in his work classification or until he has completed his training 
program. 
 
It is not required that all trainees be on board for the entire length of the contract.  A contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified.  The number trained shall be 
determined on the basis of the total number enrolled on the contract for a significant period. 
 
Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the 
training period, and 90 percent for the last quarter of the training period, unless apprentices or 
trainees in an approved existing program are enrolled as trainees on this project.  In that case, 
the appropriate rates approved by the Departments of Labor or Transportation in connection 
with the existing program shall apply to all trainees being trained for the same classification who 
are covered by this Training Special Provision. 
 
The contractor shall furnish the trainee a copy of the program he will follow in providing the 
training.  The contractor shall provide each trainee with a certification showing the type and 
length of training satisfactorily complete. 
 
The contractor will provide for the maintenance of records and furnish periodic reports 
documenting his performance under this Training Special Provision. 
 
METHOD OF MEASUREMENT  The unit of measurement is in hours. 
 
BASIS OF PAYMENT  This work will be paid for at the contract unit price of 80 cents per hour 
for TRAINEES.  The estimated total number of hours, unit price and total price have been 
included in the schedule of prices. 
 
 
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) 
Effective:  November 2, 2006     Revised:  April 1, 2009 
 
Description.  Bituminous material cost adjustments will be made to provide additional 
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of 
bituminous materials when optioned by the Contractor.  The adjustments shall apply to 
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments 
(cover and seal coats), and pavement preservation type surface treatments.  The adjustments 
shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint filling/sealing. 
 
The bidder shall indicate on the attached form whether or not this special provision will be part 
of the contract and submit the completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments. 
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Method of Adjustment.  Bituminous materials cost adjustments will be computed as follows. 
 
CA = (BPIP - BPIL) x (%ACV  / 100) x Q 
 
Where: CA = Cost Adjustment, $. 
 BPIP = Bituminous Price Index, as published by the Department for the month the 

work is performed, $/ton ($/metric ton). 
 BPIL = Bituminous Price Index, as published by the Department for the month prior 

to the letting, $/ton ($/metric ton). 
 %ACV = Percent of virgin Asphalt Cement in the Quantity being adjusted.  For HMA 

mixtures, the % ACV will be determined from the adjusted job mix formula.  
For bituminous materials applied, a performance graded or cutback asphalt 
will be considered to be 100% ACV and undiluted emulsified asphalt will be 
considered to be 65% ACV. 

 Q = Authorized construction Quantity, tons (metric tons) (see below). 
 
For HMA mixtures measured in square yards:  Q, tons = A x D x (Gmb x 46.8) / 2000.  For HMA 
mixtures measured in square meters:  Q, metric tons = A x D x (Gmb x 24.99) / 1000.  When 
computing adjustments for full-depth HMA pavement, separate calculations will be made for the 
binder and surface courses to account for their different Gmb and % ACV. 
 
For bituminous materials measured in gallons: Q, tons = V x 8.33 lb/gal x SG / 2000 
For bituminous materials measured in liters: Q, metric tons = V x 1.0 kg/L x SG / 1000 
 
Where: A = Area of the HMA mixture, sq yd (sq m). 
 D = Depth of the HMA mixture, in. (mm). 
 Gmb = Average bulk specific gravity of the mixture, from the approved mix design. 
 V = Volume of the bituminous material, gal (L). 
 SG = Specific Gravity of bituminous material as shown on the bill of lading. 
 
Basis of Payment.  Bituminous materials cost adjustments may be positive or negative but will 
only be made when there is a difference between the BPIL and BPIP in excess of five percent, 
as calculated by: 
 
Percent Difference = {(BPIL – BPIP) ÷ BPIL} × 100 
 
Bituminous materials cost adjustments will be calculated for each calendar month in which 
applicable bituminous material is placed; and will be paid or deducted when all other contract 
requirements for the work placed during the month are satisfied.  The adjustments shall not 
apply during contract time subject to liquidated damages for completion of the entire contract. 
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RETURN WITH BID 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR 
BITUMINOUS MATERIALS COST ADJUSTMENTS 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments.  After award, this form, when submitted, shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ______________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract? 
 
  Yes   No  
 
 
Signature: ____________________________________________   Date: _________________  
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 2, 2004     Revised:  April 1, 2009 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name, and sign and date the form shall 
make this contract exempt of steel cost adjustments for all items of steel.  Failure to indicate 
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in has a 
contract value of $10,000 or greater. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
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Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting.  The indices will be converted from 
dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM) ÷ MPIL} × 100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Mesh Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 

80 lb/ft (119 kg/m) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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RETURN WITH BID 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of steel cost adjustments for all items of steel.  Failure to indicate “Yes” for any 
item of work will make that item of steel exempt from steel cost adjustment.  After award, this 
form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following items of work? 
 
Metal Piling        Yes  
 
Structural Steel       Yes  
 
Reinforcing Steel       Yes  
 
Dowel Bars, Tie Bars and Mesh Reinforcement   Yes  
 
Guardrail        Yes  
 
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes  
 
Metal Railings (excluding wire fence)     Yes  
 
Frames and Grates       Yes  
 
 
Signature: ______________________________________   Date: _________________  
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STORM WATER POLLUTION PREVENTION PLAN 
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ATTACHMENTS 
 
        A.      Employment Preference for Appalachian Contracts  
                   (included in Appalachian contracts only) 
 
I.   GENERAL 
 
 1. These contract provisions shall apply to all word performed on the 
contract by the contractor’s own organization and with the assistance of 
workers under the contractor’s immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
 
 2.  Except as otherwise provided for in each section, the contractor shall 
insert in each subcontract all of the stipulations contained in these 
Required Contract Provisions, and further require their inclusion in any 
lower tier subcontract or purchase order that may in turn be made.  The 
Required Contract Provisions shall not be incorporated by reference in 
any case.  The prime contractor shall be responsible for compliance by 
any subcontractor or lower tier subcontractor with these Required 
Contract Provisions. 
 
 3.  A breach of any of the stipulations contained in these Required 
Contract Provisions shall be sufficient grounds for termination of the 
contract. 
 
 4.  A breach of the following clauses of the Required Contract Provisions 
may also be grounds for debarment as provided in 29 CFR 5.12: 
 
 Section I, paragraph 2; 
 Section IV, paragraphs 1, 2, 3, 4 and 7; 
 Section V, paragraphs 1 and 2a through 2g. 
 
 5.  Disputes arising out of the labor standards provisions of Section IV 
(except paragraph 5) and Section V of these Required Contract 
Provisions shall not be subject to the general disputes clause of this 
contract.  Such disputes shall be resolved in accordance with the 
procedures of the U.S. Department of Labor (DOL) as set forth in 29 
CFR 5, 6 and 7.  Disputes within the meaning of this clause include 
disputes between the contractor (or any of its subcontractors) and the 
contracting agency, the DOL, or the contractor’s employees or their 
representatives. 
 
 6.  Selection of Labor: During the performance of this contract, the 
contractor shall not: 
 
      a.  Discriminate against labor from any other State, possession, or 
      territory of the United States (except for employment preference for 
      Appalachian contracts, when applicable, as  specified in Attachment  
      A), or 
      b.  Employ convict labor for any purpose within the limits of the 
      project unless it is labor performed by convicts who are on parole,  
      supervised release, or probation. 
 
II.  NONDISCRIMINATION 
  (Applicable to all Federal-aid construction contracts and to all   
  related subcontracts of $10,000 or more.) 

 
  1.  Equal Employment Opportunity:  Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and orders of the 
Secretary of Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific 
affirmative action standards for the contractor’s project activities under 
this contract.  The Equal Opportunity Construction Contract 
Specifications set forth under 41 CFR 60-4.3 and the provisions of the 
American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth 
under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this 
contract.  In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 
      a.  The contractor will work with the State highway agency (SHA) and  
      the Federal Government in carrying out EEO obligations and in their  
      review of his/her activities under the contract. 
      b.  The contractor will accept as his operating policy the following 
       statement: “It is the policy of this Company to assure that applicants  
      are employed, and that employees are treated during employment,  
      without regard to their race, religion, sex, color, national origin, age or  
      disability.  Such action shall include: employment, upgrading,  
      demotion, or transfer; recruitment or recruitment advertising; layoff or  
      termination; rates of pay or other forms of compensation; and  
      selection for training, including apprenticeship, preapprenticeship,  
      and/or on-the-job-training.” 
 
  2.  EEO Officer:  The contractor will designate and make known to the 
SHA contracting officers an EEO Officer who will have the responsibility 
for an must be capable of effectively administering and promoting an 
active contractor program of EEO and who must be assigned adequate 
authority and responsibility to do so. 
 
  3.  Dissemination of Policy:  All members of the contractor’s staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor’s EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment. To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 
      a.  Periodic meetings of supervisory and personnel office 
      employees will be conducted before the start of work and then  
      not less often than once every six months, at which time the  
      contractor’s EEO policy and its implementation will be  
      reviewed and explained.  The meetings will be conducted by  
      the EEO Officer. 
      b.  All new supervisory or personnel office employees will be  
      given a thorough indoctrination by the EEO Officer, covering all  
      major aspects of the contractor’s EEO obligations within thirty  
      days following their reporting for duty with the contractor. 
      c.  All personnel who are engaged in direct recruitment for the  
      project will be instructed by the EEO Officer in the contractor’s  
      procedures for locating and hiring minority group employees. 
      d.  Notices and posters setting forth the contractor’s EEO  
      policy will be placed in areas readily accessible to employees,  
      applicants for employment and potential employees. 
      e.  The contractor’s EEO policy and the procedures to  
      implement such policy will be brought to the attention of  
      employees by means of meetings, employee handbooks, or  
      other appropriate means. 
 
   4.  Recruitment:  When advertising for employees, the contractor will 
include in all advertisements for employees the notation:  “An Equal 
Opportunity Employer.”  All such advertisements will be placed in 
publications having a large circulation among minority groups in the area 
from which the project work force would normally be derived. 
 
      a.  The contractor will, unless precluded by a valid bargaining 
      agreement, conduct systematic and direct recruitment through  
      public and private employees referral sources likely to yield  
      qualified minority group applicants.  To meet this requirement, 
      the contractor will identify sources of potential minority group  
      employees, and establish which such identified sources  
      procedures whereby minority group applicants may be referred  



 

      to the contractor for employment consideration. 
      b.  In the event the contractor has a valid bargaining  
      agreement providing for exclusive hiring hall referrals, he is  
      expected to observe the provisions of that agreement to the  
      extent that the system permits the contractor’s compliance  
      with EEO contract provisions.  (The DOL has held that where  
      implementation of such agreements have the effect of  
      discriminating against minorities or women, or obligates the  
      contractor to do the same, such implementation violates  
      Executive Order 11246, as amended.) 
      c.  The contractor will encourage his present employees to  
      refer minority group applicants for employment.  Information  
      and procedures with regard to referring minority group  
      applicants will be discussed with employees. 
 
  5.  Personnel Actions:  Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, layoff, 
and termination, shall be taken without regard to race, color, religion, sex, 
national origin, age or disability.  The following procedures shall be followed: 
 
      a.  The contractor will conduct periodic inspections of project  
      sites to insure that working conditions and employee facilities  
      do not indicate discriminatory treatment of project site  
      personnel. 
      b.  The contractor will periodically evaluate the spread of  
      wages paid within each classification to determine any  
      evidence of discriminatory wage practices. 
      c.  The contractor will periodically review selected personnel  
      actions in depth to determine whether there is evidence of  
      discrimination.  Where evidence is found, the contractor will  
      promptly take corrective action.  If the review indicates that  
      the discrimination may extend beyond the actions reviewed,  
      such corrective action shall include all affected persons. 
      d.  The contractor will promptly investigate all complaints of  
      alleged discrimination made to the contractor in connection  
      with his obligations under this contract, will attempt to resolve  
      such complaints, and will take appropriate corrective action  
      within a reasonable time.  If the investigation indicates that the  
      discrimination may affect persons other than the complainant,  
      such corrective action shall include such other persons.  Upon  
      completion of each investigation, the contractor will inform  
      every complainant of all of his avenues of appeal. 
 
  6.  Training and Promotion: 
 
      a.  The contractor will assist in locating, qualifying, and  
      increasing the skills of minority group and women employees,  
      and applicants for employment. 
      b.  Consistent with the contractor’s work force requirements  
      and as permissible under Federal and State regulations, the  
      contractor shall make full use of training programs, i.e.,  
      apprenticeship, and on-the-job training programs for the  
      geographical area of contract performance.  Where feasible, 25  
      percent of apprentices or trainees in each occupation shall be  
      in their first year of apprenticeship or training.  In the event a  
      special provision for training is provided under this contract,  
      this subparagraph will be superseded as indicated in the special  
      provision. 
      c.  The contractor will advise employees and applicants for  
      employment of available training programs and entrance  
      requirements for each. 
      d.  The contractor will periodically review the training and  
      promotion potential of minority group and women employees  
      and will encourage eligible employees to apply for such training  
      and promotion. 
 
  7.  Unions:  If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use his/her best 
efforts to obtain the cooperation of such unions to increase opportunities 
for minority groups and women within the unions, and to effect referrals 
by such unions of minority and female employees.  Actions by the 
contractor either directly or through a contractor’s association acting as 
agent will include the procedures set forth below: 
 
      a.  The contractor will use best efforts to develop, in  
      cooperation with the unions, joint training programs aimed  
      toward qualifying more minority group members and women  

      for membership in the unions and increasing the skills of  
      minority group employees and women so that they may qualify  
      for higher paying employment. 
      b.  The contractor will use best efforts to incorporate an EEO  
      clause into each union agreement to the end that such union  
      will be contractually bound to refer applicants without regard  
      to their race, color, religion, sex, national origin, age or  
      disability. 
      c.  The contractor is to obtain information as to the referral  
      practices and policies of the labor union except that to the  
      extent such information is within the exclusive possession of  
      the labor union and such labor union refuses to furnish such  
      information to the contractor, the contractor shall so certify to  
      the SHA and shall set forth what efforts have been made to  
      obtain such information. 
      d.  In the event the union is unable to provide the contractor  
      with a reasonable flow of minority and women referrals within  
      the time limit set forth in the collective bargaining agreement,     
      the contractor will, through independent recruitment efforts, fill  
      the employment vacancies without regard to race, color,  
      religion, sex, national origin, age or disability; making full  
      efforts to obtain qualified and/or quailifiable minority group  
      persons and women.  (The DOL has held that it shall be no  
      excuse that the union with which the contractor has a  
      collective bargaining agreement providing for exclusive referral  
      failed to refer minority employees.)  In the event the union  
      referral practice prevents the contractor from meeting the  
      obligations pursuant to Executive Order 11246, as amended,  
      and these special provisions, such contractor shall immediately  
      notify the SHA. 

 
  8.  Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment:  The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in 
the selection and retention of subcontractors, including procurement of 
materials and leases of equipment. 
 
      a.  The contractor shall notify all potential subcontractors and  
      suppliers of his/her EEO obligations under this contract. 
      b.  Disadvantaged business enterprises (DBE), as defined in 49  
      CFR 23, shall have equal opportunity to compete for and perform  
      subcontracts which the contractor enters into pursuant to this  
      contract.  The contractor will use his best efforts to solicit bids from  
      and to utilize DBE subcontractors or subcontractors with meaningful  
      minority group and female representation among their employees.   
      Contractors shall obtain lists of DBE construction firms from SHA  
      personnel. 
      c.  The contractor will use his best efforts to ensure  
      subcontractor compliance with their EEO obligations. 

 
  9.  Records and Reports:  The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following completion 
of the contract work and shall be available at reasonable times and 
places for inspection by authorized representatives of the SHA and the 
FHWA. 

 
      a.  The records kept by the contractor shall document the following: 
        (1)  The number of minority and non-minority group members  
        and women employed in each work classification on the project; 
        (2)  The progress and efforts being made in cooperation with  
        unions, when applicable, to increase employment  
        opportunities for minorities and women; 
        (3)  The progress and efforts being made in locating, hiring, training, 
       qualifying, and upgrading minority and female employees; and 
        (4)  The progress and efforts being made in securing the services of 
        DBE subcontractors or subcontractors with meaningful minority and  
        female representation among their employees. 
     b.  The contractors will submit an annual report to the SHA  
     each July for the duration of the project, indicating the number  
     of minority, women, and non-minority group employees  
      currently engaged in each work classification required by the  



 

      contract work.  This information is to be reported on Form  
      FHWA-1391.  If on-the-job training is being required by special  
      provision, the contractor will be required to collect and report  
      training data. 
 
III.  NONSEGREGATED FACILITIES 
    (Applicable to all Federal-aid construction contracts and to all related 
subcontracts of $10,000 or more.) 
 
      a.  By submission of this bid, the execution of this contract or 
subcontract, or the consummation of this material supply agreement or 
purchase order, as appropriate, the bidder, Federal-aid construction 
contractor, subcontractor, material supplier, or vendor, as appropriate, 
certifies that the firm does not maintain or provide for its employees any 
segregated facilities at any of its establishments, and that the firm does 
not permit its employees to perform their services at any location, under 
its control, where segregated facilities are maintained.  The firm agrees 
that a breach of this certification is a violation of the EEO provisions of 
this contract.  The firm further certifies that no employee will be denied 
access to adequate facilities on the basis of sex or disability. 
      b.  As used in this certification, the term “segregated facilities” means 
any waiting rooms, work areas, restrooms and washrooms, restaurants 
and other eating areas, timeclocks, locker rooms, and other storage or 
dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing facilities provided for 
employees which are segregated by explicit directive, or are, in fact, 
segregated on the basis of race, color, religion, national origin, age or 
disability, because of habit, local custom, or otherwise.  The only 
exception will be for the disabled when the demands for accessibility 
override (e.g. disabled parking). 
      c.  The contractor agrees that it has obtained or will obtain identical 
certification from proposed subcontractors or material suppliers prior to 
award of subcontracts or consummation of material supply agreements 
of $10,000 or more and that it will retain such certifications in its files. 
 
IV.  PAYMENT OF PREDETERMINED MINIMUM WAGE 
    (Applicable to all Federal-aid construction contracts exceeding $2,000 
and to all related subcontracts, except for projects located on roadways 
classified as local roads or rural minor collectors, which are exempt.) 
 
  1.  General: 
 
      a.  All mechanics and laborers employed or working upon the  
      site of the work will be paid unconditionally and not less often  
      than once a week and without subsequent deduction or rebate  
      on any account [except such payroll deductions as are  
      permitted by regulations (29 CFR 3) issued by the Secretary of  
      Labor under the Copeland Act (40 U.S.C. 276c)] the full  
      amounts of wages and bona fide fringe benefits (or cash  
      equivalents thereof) due at time of payment.  The payment  
      shall be computed at wage rates not less than those contained  
      in the wage determination of the Secretary of Labor  
      (hereinafter “the wage determination”) which is attached  
      hereto and made a part hereof, regardless of any contractual  
      relationship which may be alleged to exist between the  
      contractor or its subcontractors and such laborers and  
      mechanics.  The wage determination (including any additional  
      classifications and wage rates conformed under paragraph 2 of  
      this Section IV and the DOL poster (WH-1321) or Form FHWA- 
      1495) shall be posted at all times by the contractor and its  
      subcontractors at the site of the work in a prominent and  
      accessible place where it can be easily seen by the workers.   
      For the purpose of this Section, contributions made or costs  
      reasonably anticipated for bona fide fringe benefits under  
      Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on  
      behalf of laborers or mechanics are considered wages paid to  
      such laborers or mechanics, subject to the provisions of  
      Section IV, paragraph 3b, hereof.  Also, for the purpose of this  
      Section, regular contributions made or costs incurred for more  
      than a weekly period (but not less often than quarterly) under  
      plans, funds, or programs, which cover the particular weekly  
      period, are deemed to be constructively made or incurred  

      during such weekly period.  Such laborers and mechanics shall  
      be paid the appropriate wage rate and fringe benefits on the  
      wage determination for the classification of work actually  
      performed, without regard to skill, except as provided in  
      paragraphs 4 and 5 of this Section IV. 
      b.  Laborers or mechanics performing work in more than one  
      classification may be compensated at the rate specified for  
      each classification for the time actually worked therein,  
      provided, that the employer’s payroll records accurately set  
      forth the time spent in each classification in which work is  
      performed. 
      c.  All rulings and interpretations of the Davis-Bacon Act and  
      related acts contained in 29 CFR 1, 3, and 5 are herein  
      incorporated by reference in this contract. 
 
  2.  Classification: 
 
      a.  The SHA contracting officer shall require that any class of  
      laborers or mechanics employed under the contract, which is  
      not listed in the wage determination, shall be classified in  
      conformance with the wage determination. 
      b.  The contracting officer shall approve an additional  
      classification, wage rate and fringe benefits only when the  
      following criteria have been met: 
        (1)  the work to be performed by the additional classification  
        requested is not performed by a classification in the wage  
        determination; 
        (2)  the additional classification is utilized in the area by the  
        construction industry; 
        (3)  the proposed wage rate, including any bona fide fringe  
        benefits, bears a reasonable relationship to the wage rates  
        contained in the wage determination; and 
        (4)  with respect to helpers, when such a classification  
        prevails in the area in which the work is performed. 
      c.  If the contractor or subcontractors, as appropriate, the  
      laborers and mechanics (if known) to be employed in the  
      additional classification or their representatives, and the  
      contracting officer agree on the classification and wage rate  
      (including the amount designated for fringe benefits where  
      appropriate), a report of the action taken shall be sent by the  
      contracting officer to the DOL, Administrator of the Wage and  
      Hour Division, Employment Standards Administration,  
      Washington, D.C. 20210.  The Wage and Hour Administrator,  
      or an authorized representative, will approve, modify, or  
      disapprove every additional classification action within 30 days  
      of receipt and so advise the contracting officer or will notify  
      the contracting officer within the 30-day period that additional  
      time is necessary. 
      d. In the event the contractor or subcontractors, as  
      appropriate, the laborers or mechanics to be employed in the  
      additional classification or their representatives, and the  
      contracting officer do not agree on the proposed classification  
      and wage rate (including the amount designated for fringe  
      benefits, where appropriate), the contracting officer shall refer  
      the question, including the views of all interested parties and 
      the recommendation of the contracting officer, to the Wage 
      and Hour Administrator for determination. Said Administrator,  
      or an authorized representative, will issue a determination  
      within 30 days of receipt and so advised the contracting  
      officer or will notify the contracting officer within the 30-day  
      period that additional time is necessary. 
      e.  The wage rate (including fringe benefits where appropriate)  
      determined pursuant to paragraph 2c or 2d of this Section IV  
      shall be paid to all workers performing work in the additional  
      classification from the first day on which work is performed in  
      the classification. 
 
  3.  Payment of Fringe Benefits: 
 
      a.  Whenever the minimum wage rate prescribed in the contract for a  
      class of laborers or mechanics includes a fringe  benefit which is not  
      expressed as an hourly rate, the contractor or subcontractors, as  



 

      appropriate, shall either pay the benefit as stated in the wage  
      determination or shall pay another bona fide fringe benefit or an  
      hourly case equivalent thereof. 
      b.  If the contractor or subcontractor, as appropriate, does not  
      make payments to a trustee or other third person, he/she may  
      consider as a part of the wages of any laborer or mechanic the  
      amount of any cost reasonably anticipated in providing bona  
      fide fringe benefits under a plan or program, provided that the  
      Secretary of Labor has found, upon the written request of the  
      contractor, that the applicable standards of the Davis-Bacon  
      Act have been met.  The Secretary of Labor may require the  
      contractor to set aside in a separate account assets for the  
      meeting of obligations under the plan or program. 
 
  4.  Apprentices and Trainees (Programs of the U.S. DOL) and    
       Helpers: 
 
      a.  Apprentices: 
        (1)  Apprentices will be permitted to work at less than the 
        predetermined rate for the work they performed when they  
        are employed pursuant to and individually registered in a bona  
        fide apprenticeship program registered with the DOL,  
        Employment and Training Administration, Bureau of  
        Apprenticeship and Training, or with a State apprenticeship  
        agency recognized by the Bureau, or if a person is employed  
        in his/her first 90 days of probationary employment as an  
        apprentice in such an apprenticeship program, who is not  
        individually registered in the program, but who has been  
        certified by the Bureau of Apprenticeship and Training or a  
        State apprenticeship agency (where appropriate) to be eligible  
        for probationary employment as an apprentice. 
        (2)  The allowable ratio of apprentices to journeyman-level  
        employees on the job site in any craft classification shall not  
        be greater than the ratio permitted to the contractor as to the  
        entire work force under the registered program.  Any  
        employee listed on a payroll at an apprentice wage rate, who  
        is not registered or otherwise employed as stated above, shall  
        be paid not less than the applicable wage rate listed in the  
        wage determination for the classification of work actually  
        performed.  In addition, any apprentice performing work on  
        the job site in excess of the ratio permitted under the  
        registered program shall be paid not less than the applicable  
        wage rate on the wage determination for the work actually  
        performed.  Where a contractor or subcontractor is  
        performing construction on a project in a locality other than       
        that in which its program is registered, the ratios and wage  
        rates (expressed in percentages of the journeyman-level  
        hourly rate) specified in the contractor’s or subcontractor’s  
        registered program shall be observed. 
        (3)  Every apprentice must be paid at not less than the rate        
        specified in the registered program for the apprentice’s level  
        of progress, expressed as a percentage of the journeyman- 
        level hourly rate specified in the applicable wage determination.   
        Apprentices shall be paid fringe benefits in accordance with the  
        provisions of the apprenticeship program.  If the apprenticeship  
        program does not specify fringe benefits, apprentices must be paid  
        the full amount of fringe benefits listed on the wage determination  
        for the applicable classification.  If the Administrator for the Wage  
        and Hour Division determines that a different practice prevails for  
        the applicable apprentice classification, fringes shall be paid in  
        accordance with that determination.  
        (4)  In the event the Bureau of Apprenticeship and Training,  
    or a State apprenticeship agency recognized by the Bureau,  
    withdraws approval of an apprenticeship program, the  
    contractor or subcontractor will no longer be permitted to  
    utilize apprentices at less than the applicable predetermined  
    rate for the comparable work performed by regular employees  
    until an acceptable program is approved. 
      b.  Trainees: 
        (1)  Except as provided in 29 CFR 5.16, trainees will not be  
    permitted to work at less than the predetermined rate for the  
    work performed unless they are employed pursuant to and  

    individually registered in a program which has received prior  
    approval, evidenced by formal certification by the DOL,  
    Employment and Training Administration. 
        (2)  The ratio of trainees to journeyman-level employees on  
    the job site shall not be greater than permitted under the plan  
    approved by the Employment and Training Administration.   
    Any employee listed on the payroll at a trainee rate who is not 
    registered and participating in a training plan approved by the 
    Employment and Training Administration shall be paid not less 
    than the applicable wage rate on the wage determination for 
    the classification of work actually performed.  In addition, any 
    trainee performing work on the job site in excess of the ratio 
    permitted under the registered program shall be paid not less 
    than the applicable wage rate on the wage determination for 
    the work actually performed. 
        (3)  Every trainee must be paid at not less than the rate  
    specified in the approved program for his/her level of progress, 
    expressed as a percentage of the journeyman-level hourly rate  
    specified in the applicable wage determination. Trainees shall be  
    paid fringe benefits in accordance with the provisions of the  
    trainee program.  If the trainee program does not mention fringe      
    benefits, trainees shall be paid the full amount of fringe benefits  
    listed on the wage determination unless the Administrator of the  
    Wage and Hour Division determines that there is an  
    apprenticeship program associated with the corresponding  
    journeyman-level wage rate on the wage determination which  
    provides for less than full fringe benefits for apprentices, in  
    which cases such trainees shall receive the same fringe benefits  
    as apprentices. 
 
        (4)  In the event the Employment and Training Administration  
    withdraws approval of a training program, the contractor or  
    subcontractor will no longer be permitted to utilize trainees at          
    less than the applicable predetermined rate for the work  
    performed until an acceptable program is approved. 
     c.  Helpers: 
      Helpers will be permitted to work on a project if the helper  
      classification is specified and defined on the applicable wage  
      determination or is approved pursuant to the conformance  
      procedure set forth in Section IV. 2.  Any worker listed on a  
      payroll at a helper wage rate, who is not a helper under a  
      approved definition, shall be paid not less than the applicable  
      wage rate on the wage determination for the classification of  
      work actually performed.  
 
  5.  Apprentices and Trainees (Programs of the U.S. DOT): 
 
 Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-aid 
highway construction programs are not subject to the requirements of 
paragraph 4 of this Section IV.  The straight time hourly wage rates for 
apprentices and trainees under such programs will be established by the 
particular programs.  The ratio of apprentices and trainees to journeymen 
shall not be greater than permitted by the terms of the particular 
program. 
 
  6.  Withholding: 
 
 The SHA shall upon its own action or upon written request of an 
authorized representative of the DOL withhold, or cause to be withheld, 
from the contractor or subcontractor under this contract or any other 
Federal contract with the same prime contractor or any other Federally-
assisted contract subject to Davis-Bacon prevailing wage requirements 
which is held by the same prime contractor, as much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainee’s and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the 
SHA contracting officer may, after written notice to the contractor, take 



 

such action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 
 
  7.  Overtime Requirements: 
 
 No contractor or subcontractor contracting for any part of the 
contract work which may require or involve the employment of laborers, 
mechanics, watchmen, or guards (including apprentices, trainees, and 
helpers described in paragraphs 4 and 5 above) shall require or permit 
any laborer, mechanic, watchman, or guard in any workweek in which 
he/she is employed on such work, to work in excess of 40 hours in such 
workweek unless such laborer, mechanic, watchman, or guard receives 
compensation at a rate not less than one-and-one-half times his/her 
basic rate of pay for all hours worked in excess of 40 hours in such 
workweek. 
 
  8.  Violation: 
 
 Liability for Unpaid Wages; Liquidated Damages:  In the event of 
any violation of the clause set forth in paragraph 7 above, the contractor 
and any subcontractor responsible thereof shall be liable to the affected 
employee for his/her unpaid wages.  In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory) for liquidated damages.  Such liquidated 
damages shall be computed with respect to each individual laborer, 
mechanic, watchman, or guard employed in violation of the clause set 
forth in paragraph 7, in the sum of $10 for each calendar day on which 
such employee was required or permitted to work in excess of the 
standard work week of 40 hours without payment of the overtime wages 
required by the clause set forth in paragraph 7. 
 
  
 9. Withholding for Unpaid Wages and Liquidated Damages: 
 
      The SHA shall; upon its own action or upon written request of  
any authorized representative of the DOL withhold, or cause to be 
withheld, from any monies payable on account of work performed 
by the contractor or subcontractor under any such  contract or any  
other Federal contract with the same prime contractor, or any other  
Federally-assisted contract subject to the Contract Work Hours and  
Safety Standards Act, which is held by the same prime contractor,  
such sums as may be determined to be necessary to satisfy any  
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph 8 
above. 
 
V. STATEMENTS AND PAYROLLS 
 
  (Applicable to all Federal-aid construction contracts exceeding   
  $2,000 and to all related subcontracts, except for projects  
  located on roadways classified as local roads or rural collectors,  
  which are exempt.) 
 
  1. Compliance with Copeland Regulations (29 CFR 3): 
       
      The contractor shall comply with the Copeland Regulations of  
      the Secretary of Labor which are herein incorporated by  
      reference. 
 
  2. Payrolls and Payroll Records: 
 
      a.  Payrolls and basic records relating thereto shall be  
      maintained by the contractor and each subcontractor during  
      the course of the work and preserved for a period of 3 years  
      from the date of completion of the contract for all laborers,  
      mechanics, apprentices, trainees, watchmen, helpers, and    
      guards working at the site of the work. 
      b.  The payroll records shall contain the name, social security  
      number, and address of each such employee; his or her correct  
      classification; hourly rates of wages paid (including rates of  

      contributions or costs anticipated for bona fide fringe benefits  
      or cash equivalent thereof the types described in Section  
      1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of  
      hours worked; deductions made; and actual wages paid.  In  
      addition, for Appalachian contracts, the payroll records shall  
      contain a notation indicating whether the employee does, or  
      does not, normally reside in the labor area as defined in  
      Attachment A, paragraph 1.  Whenever the Secretary of Labor,  
      pursuant to Section IV, paragraph 3b, has found that the  
      wages of any laborer or mechanic include the amount of any  
      costs reasonably anticipated in providing benefits under a plan 
      or program described in Section 1(b)(2)(B) of the Davis Bacon  
      Act, the contractor and each subcontractor shall maintain  
      records which show that the commitment to provide such  
      benefits is enforceable, that the plan or program is financially  
      responsible, that the plan or program has been communicated      
      in writing to the laborers or mechanics affected, and show the  
      cost anticipated or the actual cost incurred in providing  
      benefits.  Contractors or subcontractors employing apprentices  
      or trainees under approved programs shall maintain written  
      evidence of the registration of apprentices and trainees, and  
      ratios and wage rates prescribed in the applicable programs. 
      c.  Each contractor and subcontractor shall furnish, each week  
      in which any contract work is performed, to the SHA resident  
      engineer a payroll of wages paid each of its employees 
      (including apprentices trainees, and helpers, described in  
      Section IV, paragraphs 4 and 5, and watchmen and guards  
      engaged on work during the preceding weekly payroll period).   
      The payroll submitted shall set out accurately and completely  
      all of the information required to be maintained under  
      paragraph 2b of this Section V. This information may be 
      submitted in any form desired. Optional Form WH-347 is  
      available for this purpose and may be purchased from the  
      Superintendent of Documents (Federal stock number 029-005- 
      0014-1), U.S. Government Printing Office, Washington, D.C.  
      20402.  The prime contractor is responsible for submitting  
      payroll copies of all subcontractors. 
      d.  Each payroll submitted shall be accompanied by a  
      “Statement of Compliance,” signed by the Contractor or  
      subcontractor or his/her agent who pays or supervises the  
      payment of the persons employed under the contract and shall  
      certify the following: 
        (1)  that the payroll for the payroll period contains the  
        information required to be maintained under paragraph 2b  
        of this Section V and that such information is correct and complete; 
        (2)  that such laborer or mechanic (including each helper,  
        apprentice, and trainee) employed  on the contract during  
        the payroll period has been paid the full weekly wages 
        earned, without rebate, either directly or indirectly, and that  
        no deductions have been made either directly or indirectly  
        from the full wages earned, other than permissible deductions  
        as set forth in the Regulations, 29 CFR 3; 
        (3)  that each laborer or mechanic has been paid not less that  
        the applicable wage rate and fringe benefits or cash equivalent for  
        the classification of worked performed, as specified in the applicable  
        wage determination incorporated into the contract. 
      e.  The weekly submission of a properly executed certification  
      set forth on the reverse side of Optional Form WH-347 shall  
      satisfy the requirement for submission of the “Statement of 
      Compliance” required by paragraph 2d of this Section V. 
      f.  The falsification of any of the above certifications may  
      subject the contractor to civil or criminal prosecution under 18  
      U/S. C. 1001 and 31 U.S.C. 231. 
      g.  The contractor or subcontractor shall make the records  
      required under paragraph 2b of this Section V available for 
      inspection, copying, or transcription by authorized   
      representatives of the SHA, the FHWA, or the DOL, and shall  
      permit such representatives to interview  employees during  
      working hours on the job.  If the contractor or subcontractor  
      fails to submit the required records or to make them available,   
      the SHA, the FHWA, the DOL, or all may, after written notice  
      to the contractor, sponsor, applicant, or owner, take such  



 

      actions as may be necessary to cause the suspension of any  
      further payment, advance, or guarantee of funds. Furthermore,  
      failure to submit the required records upon request or to make  
      such records available may be grounds for debarment action  
      pursuant to 29 CFR 5.12. 
 
VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR 
 
  1.  On all federal-aid contracts on the national highway system,  
except those which provide solely for the installation of protective  
devices at railroad grade crossings, those which are constructed  
on a force account or direct labor basis, highway beautification  
contracts, and contracts for which the total final construction 
cost for roadway and bridge is less than $1,000,000 (23 CFR  
635) the contractor shall: 
      a.  Become familiar with the list of specific materials and  
      supplies contained in Form FHWA-47, “Statement of Materials  
      and Labor Used by Contractor of Highway Construction  
      Involving Federal Funds,” prior to the commencement of work  
      under this contract. 
      b.  Maintain a record of the total cost of all materials and  
      supplies purchased for and incorporated in the work, and also  
      of the quantities of those specific materials and supplies listed  
      on Form FHWA-47, and in the units shown on Form FHWA-47. 
      c.  Furnish, upon the completion of the contract, to the SHA  
      resident engineer on /Form FHWA-47 together with the data  
      required in paragraph 1b relative to materials and supplies, a  
      final labor summary of all contract work indicating the total  
      hours worked and the total amount earned. 
  2.  At the prime contractor’s option, either a single report  
covering all contract work or separate reports for the contractor  
and for each subcontract shall be submitted. 
 
 
VII. SUBLETTING OR ASSIGNING THE CONTRACT 
 
  1.  The contractor shall perform with its own organization  
contract work amounting to not less than 30 percent (or a greater  
percentage if specified elsewhere in the contract) of the total  
original contract price, excluding any specialty items designated  
by the State.  Specialty items may be performed by subcontract  
and the amount of any such specialty items performed may be  
deducted from the total original contract price before computing  
the amount of work required to be performed by the contractors’  
own organization (23 CFR 635). 
 
      a.  “Its own organization” shall be construed to include only     
      workers employed and paid directly by the prime contractor  
      and equipment owned or rented by the prime contractor, with  
      or without operators.  Such term does not include employees  
      or equipment of a subcontractor, assignee, or agent of the  
      prime contractor. 
      b.  “Specialty Items” shall be construed to be limited to work  
      that requires highly specialized knowledge, abilities, or 
      equipment not ordinarily available in the type of contracting  
      organizations qualified and expected to bid on the contract as a  
    whole and in general are to be limited to minor components of  
    the overall contract. 
 
  2.  The contract amount upon which the requirements set forth in  
paragraph 1 of Section VII is computed includes the cost of  
material and manufactured products which are to be purchased or  
produced by the contractor under the contract provisions. 
   
  3.  The contractor shall furnish (a) a competent superintendent or  
supervisor who is employed by the firm, has full authority to   
direct performance of the work in accordance with the contract  
requirements, and is in charge of all construction operations  
(regardless of who performs the work) and (b) such other of its  
own organizational resources (supervision, management, and  
engineering services) as the SHA contracting officer determines is  
necessary to assure the performance of the contract. 

 
  4.  No portion of the contract shall be sublet, assigned or  
otherwise disposed of except with the written consent of the 
SHA contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the contract. 
Written consent will be given only after the SHA has assured that  
each subcontract is evidenced in writing and that it contains all  
pertinent provisions and requirements of the prime contract. 
 
VIII. SAFETY:  ACCIDENT PREVENTION 
 
  1.  In the performance of this contract the contractor shall comply  
with all applicable Federal, State, and local laws governing safety,  
health, and sanitation (23 CFR 635).  The contractor shall provide  
all safeguards, safety devices and protective equipment and take  
any other needed actions as it determines, or as the SHA  
contracting officer may determine, to be reasonably necessary to  
protect the life and health of employees on the job and the safety  
of the public and to protect property in connection with the  
performance of the work covered by the contract. 
 
  2.  It is a condition of this contract, and shall be made a condition  
of each subcontract, which the contractor enters into pursuant to  
this contract, that the contractor and any subcontractor shall not  
permit any employee, in performance of the contract, to work in  
surroundings or under conditions which are unsanitary, hazardous  
or dangerous to his/her health or safety, as determined under  
construction safety and health standards (29 CFR 1926)  
promulgated by the Secretary of Labor, in accordance with  
Section 107 of the Contract Work Hours and Safety Standards  
Act (40 U.S. C. 333). 
 
  3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract  
that the Secretary of Labor or authorized representative thereof,  
shall have right of entry to any site of contract performance to  
inspect or investigate the matter of compliance with the  
construction safety and health standards and to carry out the  
duties of the Secretary under Section 107 of the Contract Work  
Hours and Safety Standards Act (40 U.S.C. 333). 
 
IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
      In order to assure high quality and durable construction in  
      conformity with approved plans and specifications and a high  
      degree of reliability on statements and representations made by  
      engineers, contractors, suppliers, and workers on Federal-aid  
      highway projects, it is essential that all persons concerned  
      with the project perform their functions as carefully,  
      thoroughly, and honestly as possible.  Willful falsification,  
      distortion, or misrepresentation with respect to any facts  
      related to the project is a violation of Federal law.  To prevent  
      any misunderstanding regarding the seriousness of these and  
      similar acts, the following notice shall be posted on each  
      Federal-aid highway project (23 CFR 635) in one or more  
      places where it is readily available to all persons concerned  
      with the project: 
 

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID 
HIGHWAY PROJECTS 

 
18 U.S.C. 1020 reads as follows: 
 
“Whoever, being an officer, agent or employee of the United States, or of 
any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost thereof in connection with 
the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 



 

 
Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement or false representation 
as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 
1916, (39 Stat. 355), as amended and supplemented; 
 
Shall be fined not more than $10,000 or imprisoned not more  
than 5 years or both.” 
 
 
X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL  
       WATER POLLUTION CONTROL ACT 
 
  (Applicable to all Federal-aid construction contracts and to all  
  related subcontracts of $100,000 or more). 
 
  By submission of this bid or the execution of this contract, or  
  subcontract, as appropriate, the bidder, Federal-aid construction  
  contractor, or subcontractor, as appropriate, will be deemed to  
  have stipulated as follows: 
 
  1.  That any facility that is or will be utilized in the performance  
of this contract, unless such contract is exempt under the Clean  
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by  
Pub.L. 91-604), and under the Federal Water Pollution Control  
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.  
92-500), Executive Order 11738, and regulations in  
implementation thereof (40 CFR 15) is not listed, on the date of  
contract award, on the U.S. Environmental Protection Agency  
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20. 
 
  2.  That the firm agrees to comply and remain in compliance with  
all the requirements of Section 114 of the Clean Air Act and  
Section 308 of the Federal Water Pollution Control Act and all  
regulations and guidelines listed thereunder. 
 
  3.  That the firm shall promptly notify the SHA of the receipt of 
any communication from the Director, Office of Federal Activities,  
EPA indicating that a facility that is or will be utilized for the  
contract is under consideration to be listed on the EPA List of  
Violating Facilities. 
 
  4.  That the firm agrees to include or cause to be included the  
requirements of paragraph 1 through 4 of this Section X in every  
nonexempt subcontract, and further agrees to take such action as  
the government may direct as a means of enforcing such  
requirements. 
 
XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,   
       INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
  1.  Instructions for Certification - Primary Covered Transactions: 
 
      (Applicable to all Federal-aid contracts - 49 CFR 29) 
 
      a.  By signing and submitting this proposal, the prospective  
      primary participant is providing the certification set out below. 
      b.  The inability of a person to provide the certification set out 
      below will not necessarily result in denial of participation in this  
      covered transaction.  The prospective participant shall submit    
      an an explanation of why it cannot provide the certification set  
      out below.  The certification or explanation will be considered  
      in connection with the department or agency’s determination  
      whether to enter into this transaction.  However, failure of the  
      prospective primary participant to furnish a certification or an  
      explanation shall disqualify such a person from participation in  

      this transaction. 
      c.  The certification in this clause is a material representation  
      of fact upon which reliance was placed when the department  
      or agency determined to enter into this transaction.  If it is  
      later determined that the prospective primary participant  
      knowingly rendered an erroneous certification, in addition to  
      other remedies available to the Federal Government, the  
      department or agency may terminate this transaction for cause  
      of default. 
      d.  The prospective primary participant shall provide immediate  
      written notice to the department or agency to whom this proposal is  
      submitted if any time the prospective primary participant learns that  
      its certification was erroneous when submitted or has become  
      erroneous by reason of changed circumstances. 
      e.  The terms “covered transaction,” “debarred,” “suspended,”  
      “ineligible,””lower tier covered transaction,” “participant,”  
      “person,” “primary covered transaction,” “principal,”  
      “proposal,” and “voluntarily excluded,” as used in this clause,  
      have the meanings set out in the Definitions and Coverage  
      sections of rules implementing Executive Order 12549.  You  
      may contact the department or agency to which this proposal  
      is submitted for assistance in obtaining a copy of those regulations. 
      f.  The prospective primary participant agrees by submitting  
      this proposal that, should the proposed covered transaction be  
      entered into, it shall not knowingly enter into any lower tier  
      covered transaction with a person who is debarred, suspended,  
      declared ineligible, or voluntarily excluded from participation in  
      this covered transaction, unless authorized by the department  
      or agency entering into this transaction. 
      g.  The prospective primary participant further agrees by  
      submitting this proposal that it will include the clause titled  
     “Certification Regarding Debarment, Suspension, Ineligibility  
      and Voluntary Exclusion-Lower Tier Covered Transaction,”  
      provided by the department or agency entering into this covered   
      transaction, without modification in all lower tier covered transactions  
      and in all solicitations for lower tier covered transactions. 
      h.  A participant in a covered transaction may rely upon a  
      certification of a prospective participant in a lower tier covered  
      transaction that is not debarred, suspended, ineligible, or  
      voluntarily excluded from the covered transaction, unless it  
      knows that the certification is erroneous.  A participant may  
      decide the method and frequency by which it determines the  
      eligibility of its principals.  Each participant may, but is not  
      required to, check the nonprocurement portion of the “Lists of  
      Parties Excluded from Federal Procurement or Nonprocurement  
      Programs” (Nonprocurement List) which is compiled by the  
      General Services Administration. 
      i.  Nothing contained in the foregoing shall be construed to  
      require establishment of a system of records in order to render  
      in good faith the certification required by this clause.  The  
      knowledge and information of participant is not required to  
      exceed that which is normally possessed by a prudent person  
      in  the ordinary course of business dealings. 
      j.  Except for transactions authorized under paragraph f of  
      these instructions, if a participant in a covered transaction  
      knowingly enters into a lower tier covered transaction with a  
      person who is suspended, debarred, ineligible, or voluntarily  
      excluded from participation in this transaction, in addition to  
      other remedies available to the Federal Government, the  
      department or agency may terminate this transaction for cause  
      or default. 

****** 
 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Primary Covered Transactions 
 
  1.  The prospective primary participant certifies to the best of its  
knowledge and belief, that it and its principals: 
 
      a.  Are not presently debarred, suspended, proposed for  
      debarment, declared ineligible, or voluntarily excluded from  



 

      covered transactions by any Federal department or agency; 
      b.  Have not within a 3-year period preceding this proposal  
      been convicted of or had a civil judgment rendered against  
      them for commission of fraud or a criminal offense in  
      connection with obtaining, attempting to obtain, or performing  
      a public (Federal, State or local) transaction or contract under a  
      public transaction; violation of Federal or State antitrust  
      statutes or commission of embezzlement, theft, forgery,  
      bribery, falsification or destruction of records, making false  
      statements, or receiving stolen property; 
       c.  Are not presently indicted for or otherwise criminally or  
      civilly charged by a governmental entity (Federal, State or  
      local) with commission of any of the offenses enumerated in  
      paragraph 1b of this certification; and 
      d.  Have not within a 3-year period preceding this  
      application/proposal had one or more public transactions  
      (Federal, State or local) terminated for cause or default. 
 
  2.  Where the prospective primary participant is unable to certify  
to any of the statements in this certification, such prospective  
participant shall attach an explanation to this proposal. 

****** 
 
 
  2.  Instructions for Certification - Lower Tier Covered     
       Transactions: 
 
      (Applicable to all subcontracts, purchase orders and other  
     lower tier transactions of $25,000 or more - 49 CFR 29) 
      a.  By signing and submitting this proposal, the prospective  
      lower tier is providing the certification set out below. 
      b.  The certification in this clause is a material representation  
      of fact upon which reliance was placed when this transaction  
      was entered into.  If it is later determined that the prospective  
      lower tier participant knowingly rendered an erroneous  
      certification, in addition to other remedies available to the  
      Federal Government, the department, or agency with which  
      this transaction originated may pursue available remedies,  
      including suspension and/or debarment. 
      c.  The prospective lower tier participant shall provide  
      immediate written notice to the person to which this proposal  
      is submitted if at any time the prospective lower tier 
      participant learns that its certification was erroneous by reason  
      of changed circumstances. 
      d.  The terms “covered transaction,” “debarred,”  
      “suspended,” “ineligible,” “primary covered transaction,”  
      “participant,” “person,” “principal,” “proposal,” and  
      “voluntarily excluded,” as used in this clause, have the  
      meanings set out in the Definitions and Coverage sections of  
      rules implementing Executive Order 12549.  You may contact  
      the person to which this proposal is submitted for assistance in  
      obtaining a copy of those regulations. 
      e.  The prospective lower tie participant agrees by submitting  
      this proposal that, should the proposed covered transaction be  
      entered into, it shall not knowingly enter into any lower tier  
      covered transaction with a person who is debarred, suspended,  
      declared ineligible, or voluntarily excluded from participation in  
      this covered transaction, unless authorized by the department  
      or agency with which this transaction originated. 
      f.  The prospective lower tier participant further agrees by  
      submitting this proposal that it will include this clause titled  
      “Certification Regarding Debarment, Suspension, Ineligibility  
      and Voluntary Exclusion-Lower Tier Covered Transaction,”  
      without modification, in all lower tier covered transactions and  
      in all solicitations for lower tier covered transactions. 
      g.  A participant in a covered transaction may rely upon a  
      certification of a prospective participant in a lower tier covered  
      transaction that is not debarred, suspended, ineligible, or  
      voluntarily excluded from the covered transaction, unless it  
      knows that the certification is erroneous.  A participant may  
      decide the method and frequency by which it determines the  
      eligibility of its principals.  Each participant may, but is not  

      required to, check the Nonprocurement List. 
      h.  Nothing contained in the foregoing shall be construed to  
      require establishment of a system of records in order to render  
      in good faith the certification required by this clause.  The  
      knowledge and information of participant is not required to  
      exceed that which is normally possessed by a prudent person  
      in the ordinary course of business dealing. 
      i.  Except for transactions authorized under paragraph e of  
      these instructions, if a participant in a covered transaction  
      knowingly enters into a lower tier covered transaction with a  
      person who is suspended, debarred, ineligible, or voluntarily  
      excluded from participation in this transaction, in addition to  
      other remedies available to the Federal Government, the  
      department or agency with which this transaction originated  
      may pursue available remedies, including suspension and/or  
      debarment. 

****** 
 
 

Certification Regarding Debarment, Suspension, Ineligibility And 
Voluntary Exclusion-Lower Tier Covered Transactions: 

 
  1.  The prospective lower tier participant certifies, by submission  
of this proposal, that neither it nor its principals is presently  
debarred, suspended, proposed for debarment, declared ineligible,  
or voluntarily excluded from participation in this transaction by  
any Federal department or agency. 
   
  2.  Where the prospective lower tier participant is unable to  
certify to any of the statements in this certification, such  
prospective participant shall attach an explanation to this  
proposal. 

****** 
 
 
XII. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
  (Applicable to all Federal-aid construction contracts and to all    
  related subcontracts which exceed $100,000 - 49 CFR 20) 
 
  1.  The prospective participant certifies, by signing and submitting  
this bid or proposal, to the best of his or her knowledge and  
belief, that: 
 
      a.  No Federal appropriated funds have been paid or will be  
      paid, by or on behalf of the undersigned, to any person for  
      influencing or attempting to influence an officer or employee of  
      any Federal agency, a Member of Congress, an officer or  
      employee of Congress, or an employee of a Member of  
      Congress in connection with the awarding of any Federal  
      contract, the making of any Federal grant, the making of any  
      Federal loan, the entering into of any cooperative agreement,  
      and the extension, continuation, renewal, amendment, or  
      modification of any Federal contract, grant, loan, or  
      cooperative agreement. 
      b.  If any funds other than Federal appropriated funds have  
      been paid or will be paid to any person for influencing or  
      attempting to influence an officer or employee of any Federal  
      agency, a Member of Congress, an officer or employee of  
      Congress, or an employee of a Member of Congress in  
      connection with this Federal contract, grant, loan, or  
      cooperative agreement, the undersigned shall complete and  
      submit Standard Form-LLL, “Disclosure Form to Report  
      Lobbying,” in accordance with its instructions. 
 
  2.  This certification is a material representation of fact upon  
which reliance was placed when this transaction was made or  
entered into.  Submission of this certification is a prerequisite for  
making or entering into this transaction imposed by 31 U.S.C.  
1352.  Any person who fails to file the required certification shall  
be subject to a civil penalty of not less than $10,000 and not  



 

more than $100,000 for each such failure. 
 
 
  3.  The prospective participant also agrees by submitting his or  
her bid or proposal that he or she shall require that the language  
of this certification be included in all lower tier subcontracts,  
which exceed $100,000 and that all such recipients shall certify  
and disclose accordingly. 
 
 



 

MINIMUM WAGES FOR FEDERAL AND FEDERALLY 
ASSISTED CONSTRUCTION CONTRACTS 

 
This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46 
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as 
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance 
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.  The prevailing rates and fringe benefits shown in the General Wage 
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the 
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract 
work of the character and in the localities described therein. 
 
General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR 
Parts 1 and 5.  Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of 
the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5.  The wage 
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to 
laborers and mechanics. 
 
 
               NOTICE 
 
The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and 
Bidding page at http://www.dot.state.il.us/desenv/delett.html.   
 
In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers.  It is recommended that all contractors 
subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscription service. 
 
PLEASE NOTE: if you have already subscribed to the Contractor’s Packet you will automatically receive the Federal Wage Rates. 
 
The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html. 
 
If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.  
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