If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective
through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the ORIGINAL “Affidavit of
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the
letting date.

WHO CANBID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from
IDOT'’s Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at
that time which items are being requested For Bidding purposes. Only those items requested For Bidding
will be analyzed. After the request has been analyzed, the bidder will be issued a Proposal Denial
and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which items
have been approved For Bidding. If Authorization to Bid cannot be approved, the Proposal Denial
and/or Authorization Form will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a
reasonable time of complete and correct original document submittal should contact the department as to
status. This is critical in the week before the letting. These documents must be received three days
before the letting date. Firms unsure as to authorization status should call the Prequalification Section of
the Bureau of Construction at the number listed at the end of these instructions.

ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or
revisions pertain to any project they may be bidding. Failure to incorporate all relevant addenda or
revisions may cause the bid to be declared unacceptable.

Each addendum will be placed with the contract number. Addenda and revisions will also be placed on
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of
each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an
added courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or
Timothy.Garman@illinois.gov.



http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire
proposal when bids are submitted. That portion of the proposal that must be returned includes the
following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be
required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled
together to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at
the proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting
after the time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
Mailing of plans and proposals 217/782-7806

ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated any addendum and/or revision prior to
submitting their bid. Failure by the bidder to include and addendum or revision could result in a bid being
rejected as irregular.




BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL
(See instructions inside front cover)

RETURN WITH BID
Proposal Submitted By

Name
Address

City

Letting June 12, 2009

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice To Bidders,
Specifications,

Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 72A64
SANGAMON County

Section (84-3HB-6)BR

Route FAI 55

Project IM-055-3(142)092
District 6 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

[0 A Bid Bond is included.

Prepared by
[ A Cashier's Check or a Certified Check is included F
Checked by

(Printed by authority of the State of Illinois)



INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to submit
a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to Bid
from IDOT’s Central Bureau of Construction. To request authorization, a potential bidder must complete and submit Part
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of
Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a “Request for
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes. Only
those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued a
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which items
have been approved For Bidding. If Authorization to Bid cannot be approved, the Proposal Denial and/or
Authorization Form will indicate the reason for denial. If a contractor has requested to bid but has not received a
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids
are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified will
not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806

Mailing of CD-ROMS 217/782-7806
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llinois Department
of Transportation

PROPOSAL
TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer ldentification Number (Mandatory)

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 72A64
SANGAMON County

Section (84-3HB-6)BR
Project IM-055-3(142)092
Route FAI 55

District 6 Construction Funds

Deck replacement of the existing bridge carrying BL-55 (northbound) over I-55 (southbound) at the
Sixth Street interchange (SN 084-0028) at Springfield.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 12/2005)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned
further agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to
him/her contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full
amount of the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000... $2,000,000 to $3,000,000 $100,000

$5,000 to $10,000... $3,000,000 to $5,000,000 $150,000

$10,000 to $50,000... $5,000,000 to $7,500,000 $250,000

$50,000 to $100,000 $7,500,000 to $10,000,000 $400,000
$100,000 to $150,000 $10,000,000 to $15,000,000
$150,000 to $250,000... $15,000,000 to $20,000,000
$250,000 to $500,000 $20,000,000 to $25,000,000

$500,000 to $1,000,000
$1,000,000 to $1,500,000...
$1,500,000 to $2,000,000

$25,000,000 to $30,000,000
$30,000,000 to $35,000,000
over $35,000,000

Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of lllinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is
the awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Iltem

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the
contract. The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or
omitted as provided elsewhere in the contract.

8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State,
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of Illinois with
the return of the executed contract and bond. Failure to furnish the certificate within the time provided for execution of an
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State.
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SCHEDULE OF PRICES 5/19/2009
NUMBER -
State Job # - C-96-570-07
PPS NBR - 6-00337-0000 Project Number Route
County Name - SANGAMON- - IM-055-3/142/092 FAI 55
Code - 167 - -
District - 6- -
Section Number -  (84-3HB-6)BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

X0320887| POLYMER CONCRETE CUFT 5.400

X0322752| WORK ZONE PAVT MK REM FOOT 10,558.000

X0323080| DRAINAGE SCUPPR DS-12 EACH 4.000

X0323988| TEMP SOIL RETEN SYSTM SQFT 335.000

X0325303| STR REP CON DP OVER 5 SQFT 10.000

X0325305| STRREP CONDP =< 5 SQFT 96.000

X0325570| CHANG MESS SIGN SPECL CAL DA 50.000

X0325571| TRAF CONTR SUPERVISOR CAL DA 50.000

X0325702| NIGHT WORK ZONE LIGHT L SUM 1.000

X7800620| URETH PAVT MK LINE 5 FOOT 1,150.000

Z0013798| CONSTRUCTION LAYOUT L SUM 1.000

Z0030260| IMP ATTN TEMP FRN TL3 EACH 1.000

Z0030330| IMP ATTN REL FRD TL3 EACH 1.000

Z0032300| JACK EXIST SUP-STR L SUM 1.000

70034390 MODULAR EXPAN JT 6 FOOT 68.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 2
5/19/2009

NUMBER -
State Job # - C-96-570-07
PPS NBR - 6-00337-0000 Project Number Route
County Name - SANGAMON- - IM-055-3/142/092 FAI 55
Code - 167 - -
District - 6- -
Section Number -  (84-3HB-6)BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

20200100 EARTH EXCAVATION CU YD 89.000

20400800 FURNISHED EXCAV CU YD 140.000

20700220/ POROUS GRAN EMBANK CU YD 330.000

20700400 POROUS GRAN EMB SPEC CU YD 399.000

25000210| SEEDING CL 2A ACRE 1.500

25000350 SEEDING CL 7 ACRE 1.500

25000400 NITROGEN FERT NUTR POUND 137.000

25000500 PHOSPHORUS FERT NUTR POUND 137.000

25000600| POTASSIUM FERT NUTR POUND 137.000

25100105 MULCH METHOD 1 ACRE 7.500

25100630 EROSION CONTR BLANKET SQ YD 6,831.000

28000250 TEMP EROS CONTR SEED POUND 760.000

28000400 PERIMETER EROS BAR FOOT 1,431.000

28100707| STONE DUMP RIP CL A4 SQ YD 44.000

28200200| FILTER FABRIC SQ YD 44.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 3

SCHEDULE OF PRICES 5/19/2009
conecT
State Job # - C-96-570-07
PPS NBR - 6-00337-0000 Project Number Route
County Name - SANGAMON- - IM-055-3/142/092 FAI 55
Code - 167 - -
District - 6- -
Section Number -  (84-3HB-6)BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

35600724 HMA BC WID 12 SQ YD 397.000

40600200| BIT MATLS PR CT TON 0.200

40600300/ AGG PR CT TON 1.200

40600982| HMA SURF REM BUTT JT SQ YD 402.000

40600990 TEMPORARY RAMP SQ YD 38.000

40603245| P HMA BC 1L19.0 N105 TON 24.000

40603310 HMA SC"C" N50 TON 33.000

40603575| P HMA SC "E" N105 TON 47.000

42001430] BR APPR PVT CON (FLX) SQ YD 91.000

44000100 PAVEMENT REM SQ YD 87.000

44000700/ APPROACH SLAB REM SQ YD 228.000

44004250| PAVED SHLD REMOVAL SQ YD 322.000

48101200 AGGREGATE SHLDS B TON 371.000

50102400 CONC REM CU YD 59.300

50104650| SLOPE WALL REMOV SQ YD 645.000
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SCHEDULE OF PRICES 5/19/2009
NUMBER -
State Job # - C-96-570-07
PPS NBR - 6-00337-0000 Project Number Route
County Name - SANGAMON- - IM-055-3/142/092 FAI 55
Code - 167 - -
District - 6- -
Section Number -  (84-3HB-6)BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

50104710 REM EXIST BEARINGS EACH 24.000

50104720| REM EXIST CONC DECK EACH 1.000

50157300 PROTECTIVE SHIELD SQ YD 339.000

50200100| STRUCTURE EXCAVATION CU YD 399.000

50300225| CONC STRUCT CU YD 154.000

50300255| CONC SUP-STR CU YD 464.700

50300260 BR DECK GROOVING SQ YD 1,191.000

50300300 PROTECTIVE COAT SQ YD 1,523.000

50500305| ERECT STRUCT STEEL L SUM 1.000

50500505| STUD SHEAR CONNECTORS EACH 2,984.000

50501120/ STRUCT STEEL REMOV L SUM 1.000

50501130 STRUCT STEEL REPAIR POUND 490.000

50800205| REINF BARS, EPOXY CTD POUND 127,430.000

50800515| BAR SPLICERS EACH 1,143.000

51100100 SLOPE WALL 4 SQ YD 660.000
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SCHEDULE OF PRICES 5/19/2009
NUMBER -
State Job # - C-96-570-07
PPS NBR - 6-00337-0000 Project Number Route
County Name - SANGAMON- - IM-055-3/142/092 FAI 55
Code - 167 - -
District - 6- -
Section Number -  (84-3HB-6)BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

51500100/ NAME PLATES EACH 1.000

52000110 PREF JT STRIP SEAL FOOT 70.000

52100210 ERECT ELAS BRG ASY T1 EACH 12.000

52100220 ERECT ELAS BRG ASY T2 EACH 6.000

52100520 ANCHOR BOLTS 1 EACH 24.000

52100540 ANCHOR BOLTS 11/2 EACH 24.000

58700300 CONCRETE SEALER SQFT 341.000

59000200| EPOXY CRACK INJECTION FOOT 53.000

59100100 GEOCOMPOSITE WALL DR SQ YD 109.000

60100945| PIPE DRAINS 12 FOOT 270.000

60109580 P UNDR FOR STRUCT 4 FOOT 152.000

60500305| FILL INLETS EACH 3.000

63000001| SPBGRTY A 6FT POSTS FOOT 650.000

63000003| SPBGRTY A 9FT POSTS FOOT 825.000

63100045| TRAF BAR TERM T2 EACH 2.000
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SCHEDULE OF PRICES 5/19/2009
conecT
State Job # - C-96-570-07
PPS NBR - 6-00337-0000 Project Number Route
County Name - SANGAMON- - IM-055-3/142/092 FAI 55
Code - 167 - -
District - 6- -
Section Number -  (84-3HB-6)BR
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

63100070| TRAF BAR TERM T5 EACH 2.000

63100085| TRAF BAR TERM T6 EACH 2.000

63100167 TR BAR TRM T1 SPL TAN EACH 2.000

63200310 GUARDRAIL REMOV FOOT 1,720.000

67000400| ENGR FIELD OFFICE A CAL MO 8.000

67100100 MOBILIZATION L SUM 1.000

70100207 TRAF CONT-PROT 701402 EACH 1.000

70100420| TRAF CONT-PROT 701411 EACH 1.000

70100700| TRAF CONT-PROT 701406 L SUM 1.000

70100800| TRAF CONT-PROT 701401 L SUM 1.000

70100815| TRAF CONT-PROT 701446 L SUM 1.000

70103815| TR CONT SURVEILLANCE CAL DA 15.000

70106800 CHANGEABLE MESSAGE SN CAL MO 20.000

70300530 PAVT MARK TAPET3 5 FOOT 4,760.000

70300550 PAVT MARK TAPET3 8 FOOT 5,798.000
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SCHEDULE OF PRICES 5/19/2009
NUMBER -
State Job # - C-96-570-07
PPS NBR - 6-00337-0000 Project Number Route
County Name - SANGAMON- - IM-055-3/142/092 FAI 55
Code - 167 - -
District - 6- -
Section Number -  (84-3HB-6)BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

70400100 TEMP CONC BARRIER FOOT 587.500

70400200| REL TEMP CONC BARRIER FOOT 587.500

72000300| SIGN PANEL T3 SQFT 276.000

72100100| SIGN PANEL OVERLAY SQFT 278.000

72400330 REMOV SIGN PANEL T3 SQFT 276.000

73000100 WOOD SIN SUPPORT FOOT 115.000

73700100/ REM GR-MT SIN SUPPORT EACH 5.000

78004220 PREF PL PM TB INL L5 FOOT 370.000

78100100 RAISED REFL PAVT MKR EACH 11.000

78200410 GUARDRAIL MKR TYPE A EACH 23.000

78201000 TERMINAL MARKER - DA EACH 4.000

78300105| PAVT MARKING REMOVAL FOOT 370.000

78300200| RAISED REF PVT MK REM EACH 10.000

81100600| CON AT ST 2 GALVS FOOT 128.000




CONTRACT NUMBER 72A64

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT

PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

. GENERAL

A. Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of lllinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of lllinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. By execution of the
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is
made and understood, and that each disclosure requirement has been understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder.

Il. ASSURANCES
A. The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract.
B. Felons
1. The lllinois Procurement Code provides:
Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10.

C. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State
or member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence
before his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed
within 365 days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the

provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

D. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.
2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the

bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

F. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, associate procurement officers, State purchasing officers, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15,
1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

G. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

H. Confidentiality

1. The lllinois Procurement Code provides:

Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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I. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

Ill. CERTIFICATIONS
A. The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the

Department enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a
false or erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer's or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and:

(1) the business has been finally adjudicated not guilty; or
(2) the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961.
(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.
(d) Certification. Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is
not barred from being awarded a contract or subcontract under this Section. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.
2. The bidder certifies that it is not barred from being awarded a contract under Section 50.5.
C. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an

educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not
in default on an educational loan as provided in Section 3 of the Act.

D. Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall
contain a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local
government as a result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide
the appropriate forms for such certification.
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

E. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

F. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the
contractor is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by
the terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later
than five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s
policy of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the
penalties that may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating
that a trained referral team is in place.

(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.
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G. Debt Delinquency

1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500. Section
50-11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is
delinquent in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person from
entering into a contract with a State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of
tangible personal property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The contractor
further acknowledges that the contracting State agency may declare the contract void if this certification is false or if the contractor,
or any affiliate, is determined to be delinquent in the payment of any debt to the State during the term of the contract.

H. Sarbanes-Oxley Act of 2002

1. The lllinois Procurement Code, Section 50-60(c), provides:

The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under
the lllinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract. The contractor acknowledges
that the contracting agency shall declare the contract void if this certification is false.

. Addenda

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract. Failure to do so may cause
the bid to be declared unacceptable.

J. Section 42 of the Environmental Protection Act

The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a
contract under this Section which prohibits the bidding on or entering into contracts with the State of lllinois or a State agency by a
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of
the Environmental Protection Act for a period of five years from the date of the order. The contractor acknowledges that the
contracting agency may declare the contract void if this certification is false.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this
contract, begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The
Department, at any time before or after award, may require the production of a copy of each applicable Certificate of Registration
issued by the United States Department of Labor evidencing such participation by the contractor and any or all of its
subcontractors. Applicable apprenticeship and training programs are those that have been approved and registered with the United
States Department of Labor. The bidder shall list in the space below, the official name of the program sponsor holding the
Certificate of Registration for all of the types of work or crafts in which the bidder is a participant and that will be performed with the
bidder’s forces. Types of work or craft work that will be subcontracted shall be included and listed as subcontract work. The list
shall also indicate any type of work or craft job category that does not have an applicable apprenticeship or training program. The
bidder is responsible for making a complete report and shall make certain that each type of work or craft job category that
will be utilized on the project as reported on the Construction Employee Workforce Projection (Form BC-1256) and
returned with the bid is accounted for and listed.

NA - FEDERAL

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.

L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order. The
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and
certification provision to be included in all approved subcontracts.

-9-
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M. Disclosure of Business Operations in Iran

Section 50-36 of the lllinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract
shall include a disclosure of whether or not the Company acting as the bidder, offer or, or proposing entity, or any of its corporate parents or
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity
share, consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by
the Government of Iran and either of the following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-
related or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that
government; and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least
$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid, offer, or proposal or awarding the contract. The name of each Company disclosed as doing business
or having done business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/___| Company has no business operations in Iran to disclose.

/__| Company has business operations in Iran as disclosed the attached document.

N. Political Contributions and Regqistration with the State Board of Elections

Sections 20-160 and 50-37 of the lllinois Procurement Code regulate political contributions from business entities and any affiliated entities or
affiliated persons bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder
or a period 2 years after the termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending
contract during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date
of award or selection if the entity was not awarded or selected. Section 20-160 requires certification of registration of affected business
entities in accordance with procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the lllinois Procurement Code, and that it makes the following certification:

The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a
continuing duty to update the registration in accordance with the above referenced statutes. A copy of the certificate of registration
shall be submitted with the bid. The bidder is cautioned that the Department will not award a contract without submission of the
certificate of registration.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the lllinois Procurement Code. This provision does not apply to Federal-aid
contracts.

-10-
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Illinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a
privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal
10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The
disclosure shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their
instrument of ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial
interest of each person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the
disclosure of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A: For bidders that have previously submitted the information requested in Form A

The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any
subsequent letting conducted by the Department. The bidder has the option of submitting the information again or the bidder may check the
following certification statement indicating that the information previously submitted by the bidder is, as of the date of submission, current and
accurate. Before checking this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct. If the
Bidder checks the Certification, the Bidder should proceed to Form B instructions.

CERTIFICATION STATEMENT

I have determined that the Form A disclosure information previously submitted is current and
accurate, and all forms are hereby incorporated by reference in this bid. Any necessary additional
forms or amendments to previously submitted forms are attached to this bid.

(Bidding Company)

Signature of Authorized Representative Date
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Form A: For bidders who have NOT previously submitted the information requested in Form A

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer
to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by
a person that is authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to
be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES __ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $102,600.00? YES NO

3. Does anyone in your organization receive more than $106,447.20 of the bidding entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.) YES__ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than $106,447.20? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that
is authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be,
but does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated
by a person that is authorized to execute contracts for your company.

Form B: Identifying Other Contracts & Procurement Related Information Disclosure Form B must be completed for each bid submitted by
the bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B. Form B must be
completed, checked, and dated or the bidder may be considered nonresponsive and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I: If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency
contracts and are not to be included. Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.

Bidders Submitting More Than One Bid

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms
by reference.

e  The bid submitted for letting item contains the Form A disclosures or Certification Statement and the Form B
disclosures. The following letting items incorporate the said forms by reference:
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ILLINOIS DEPARTMENT : Form A
Financial Information &

OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Code (30
ILCS 500). Vendors desiring to enter into a contract with the State of lllinois must disclose the financial information and
potential conflict of interest information as specified in this Disclosure Form. This information shall become part of the
publicly available contract file. This Form A must be completed for bids in excess of $10,000, and for all open-ended
contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of
the requirements set forth in Form A. See Disclosure Form Instructions.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in terms
of ownership or distributive income share in excess of 5%, or an interest which has a value of more than $106,447.20 (60%
of the Governor’s salary as of 3/1/09). (Make copies of this form as necessary and attach a separate Disclosure Form
A for each individual meeting these requirements)
FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and
describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois Toll
Highway Authority? Yes__ _No__

2. Areyou currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds $106,447.20, (60% of the Governor’s salary as of 3/1/09) provide the name the State
agency for which you are employed and your annual salary.
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $106,447.20, (60% of the Governor’s salary as of 3/1/09) are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (ii) an amount in excess of the salary of the Governor? Yes ___ No __

4. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual
salary exceeds $106,447.20, (60% of the Governor’s salary as of 3/1/09) are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (i) an amount in excess of 2 times the
salary of the Governor? Yes __ No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services
in the previous 2 years.
Yes ___No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds $106,447.20, (60% of the
Governor’s salary as of 3/1/09) provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $106,447.20.00, (60% of the salary of the Governor
as of 3/1/09) are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (i) an amount in excess of the salary of the
Governor? Yes__ No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $106,447.20, (60% of the Governor’s salary as of
3/1/09) are you and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(i) an amount in excess of 2 times the salary of the Governor?

Yes No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
Illinois currently or in the previous 3 years. Yes __No _

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of Illinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __No _

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__

-14-
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes _ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes _ No__

() Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes ___No

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.

Completed by: [ ]

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

| have determined that no individuals associated with this organization meet the criteria that would
require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[l

Signature of Authorized Representative Date

-15-
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ILLINOIS DEPARTMENT Other oM B ¢
OF TRANSPORTATION Procurement Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement
Act (30 ILCS 500). This information shall become part of the publicly available contract file. This Form B must
be completed for bids in excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes __ No__

If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date

-16-
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders on
all construction contracts advertised by the lllinois Department of Transportation:

(@)

(b)

()

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. |If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such
underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.

-17-
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PART I. IDENTIFICATION
Dept. Human Rights #

RETURN WITH BID

Contract No. 72A64
SANGAMON County
Section (84-3HB-6)BR
Project IM-055-3(142)092
Route FAI 55

District 6 Construction Funds

Duration of Project:

Name of Bidder:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A

TABLE B

TOTAL Workforce Projection for Contract

MINORITY EMPLOYEES

TRAINEES

CURRENT EMPLOYEES
TO BE ASSIGNED
TO CONTRACT

JOoB TOTAL
CATEGORIES EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

APPREN-
TICES

ON THE JOB
TRAINEES

TOTAL MINORITY

EMPLOYEES EMPLOYEES

M F M F

M F

M F

M F

M F

M

F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for C

ontract

EMPLOYEES TOTAL
IN EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

TRAINING M F M F

M F

M F

APPRENTICES

ON THE JOB

TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).

Please specify race of each employee shown in Other Minorities column.

Note: See instructions on page 2

18-
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RETURN WITH BID Contract No. 72A64

SANGAMON County

Section (84-3HB-6)BR
Project IM-055-3(142)092
Route FAI 55

District 6 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the event
the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (humber) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART lll. AFFIRMATIVE ACTION PLAN

A.

Company Telephone Number

The undersigned bidder understands and agrees that in the event the foregoing minority and female employee
utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed to
be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block needs
to be completed only if revisions are required.

Signature: [] Title: Date:
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.
Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/08)

-19-




RETURN WITH BID

ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the
United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President’'s Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO

-20-



RETURN WITH BID Contract No. 72A64
SANGAMON County
Section (84-3HB-6)BR
Project IM-055-3(142)092
Route FAI 55
District 6 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.

-21-



Return with Bid Division of Highways

llinois Department Proposal Bid Bond
of Transportatlon (Effective November 1, 1992)
Item No.

Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors,
administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item
Number and Letting Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if,
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL
pays to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount
for which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and
void. otherwise. it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make
full payment within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all
its expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by

their respective officers day of A.D.,
PRINCIPAL SURETY
(Company Name) (Company Name)
By By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,

County of

I, , a Notary Public in and for said County, do hereby certify that

and

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their
free and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of A.D.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing the proposal and
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed
and the Principal and Surety are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

a

Electronic Bid Bond ID# Company / Bidder Name Signature and Title

BDE 356B (REV. 10/24/07



PROPOSAL ENVELOPE

llinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
Illinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 72A64
SANGAMON County

Section (84-3HB-6)BR
Project IM-055-3(142)092
Route FAI 55

District 6 Construction Funds

@ lllinois Department of Transportation



1.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., June 12, 2009. All bids will be gathered, sorted,
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building
shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 72A64
SANGAMON County

Section (84-3HB-6)BR
Project IM-055-3(142)092
Route FAI 55

District 6 Construction Funds

Deck replacement of the existing bridge carrying BL-55 (northbound) over I-55 (southbound) at the
Sixth Street interchange (SN 084-0028) at Springfield.

3.

4.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for
Road and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine
carefully all documents, to make all required inspections, and to inquire or seek explanation of the same
prior to submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires
the bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
Illinois Department of Transportation

Gary Hannig,
Acting Secretary



FAI Route 55 (I-55)
Project IM-055-3(142)092
Section (84-3HB-6)BR
Sangamon County
Contract No. 72A64
INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2009

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL

PROVISIONS.
ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-09)
SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
201 Clearing, Tree Removal and ProteCHON ...........coooiiiiiiiiiiiii et e e e e e e e e e nees 1
205 EMDanKMENT ..ottt e e e e e e e e e e e e e e bae e e e e e e nntateaaaeeeaannraeaaaans 2
251 Y18 o2 o O SRSPPRR 3
253 [ F= Lo 1T I A e ToTo |V o F= T o | £ PP 4
280 Temporary EroSion CONTIOL .........ooii i e e e e e e e e s et e e e e e e s et re e e e e e e snnrnaeeeaeeeennns 6
443 Reflective Crack Control TreatMmeENt ...........ooiiiir i e e e s e e e e e e e e e s 7
502 EXCaVation fOr STUCIUIES .......eiiiiiii ettt e e et e e et e e e smae e e e neeeeennneeeeannes 10
503 CONCIEIE STIUCIUIES ...ttt e e ettt e e e e e e s abe et e e e e e e e e nnsteeeeaaeeaannnsneeaaaeaaannes 11
504 Precast Concrete STHUCLUIES ... ittt e e et e e e e e e e enae e e e e e e nnnaeeeaaans 12
505 STEEI STTUCKUIES ..ottt e e e e e sttt e e e e e e s e st aeteeeeeesasssteaeeeaannsbaeeeaaeeeaansnnens 13
540 BOX CUIVEITS ...eeiiiiiiiiiei ettt e ettt e e e e e e ae et eeae e e e nsbaeeeeaeee s s baeeeessannsbeeeaaeeeaannssnneaaans 14
581 Waterproofing Membrane SYSIEM .........ooiiiiiiiiiiie e e e e e s e e e e e e e, 15
633 Removing and Reerecting Guardrail and TermiNalS ..........ccccviiiiiiiiiiiiiiee e 16
669 Removal and Disposal of Regulated SUDSTANCES .........cccoiuiiiiiiiiiieeii e 17
672 Sealing Abandoned Water WEIIS .........cooiii it e e st e et e e e eneeee e 18
701 Work Zone Traffic Control and Protection ............coooo it 19
733 Overhead SigN STIUCLUIES ........ueiiiiiiiie ettt ettt e s e e e e e e e e e e 20
783 Pavement Marking and Marker REMOVAI ..........ccuuiiiiiiiiiii e 21
801 Electrical REQUIFEMENES ........iiiiiiiii ettt et e e et e s ane e e 22
805 Electrical Service Installation — Traffic SIgNalS .........oooiiiiiiiiiiiee e 23
836 POlE FOUNGALION ...ttt e e e e e st e e e e et e e e e e e e nnbeeeeeas 24
838 Breakaway DEVICES .......ciiiiiiiiiiiiiiee ettt e e e ettt e e e e e s ettt e e e e e e e bt e e e e e e e e areeeeeeeeeannnreeeaaaas 25
862 Uninterruptable POWET SUPPIY ...coeeiieeiie ettt e e et e e e e e e snaeeeenneeeeennneeeeennes 26
873 e =Tl (g T 0= ][ RS SERRSURPRIN 28
878 Traffic Signal Concrete FOUNAAtION ..........coiiiiiiiii e e 30
1004  C0arse AQGrEgates .......ooiiiiiiiiiiie ittt ettt e et e e e b et e a et e e e e e bt a e e e e anae e 31
1008  Structural STEEl COBLINGS .....coiiiiiiiiiiiii e e bt e e e e e enae e 32
1010 Finely Divided MAtErialS .........ccciioiiiiiiiiieieiiii ettt e e e e e e e e e e e e s e aasre e e e e e snnsbaeeeaaeeesnnnrnens 33
1020 Portland Cement CONCIEIE ........iiiiiiiieiitiie et et e ettt e e et e e e et e e e sae e e s anbeeeeanneeeeens 34
1022 Concrete CUNG MaLErIalS .......c.eoiiiiiiiee ettt e e e e st e e e st e e e e tee e e saneee s snneeeeanneeeeens 43
02 1o Yo T T - 1o T S 44
1042  Precast CoNCrete PrOAUCES ...ttt ettt e e e e e s e e e e e e e e nnnneeeeaaeeaannns 45
1062 Reflective Crack Control SYSIEM ........eiiiiiiiiiiii et 47
(0oL o (=TT o To B I 1Y =Y S URERR 49
1074 Control EQUIPMENT ... ..oiiiiii et e e bt e e eae e e e s bt e e e st e st e e s sab e e e e enne e e 52
1076 WIre @nd Cable .......oooeeiiiiiiee ettt ettt ettt e e et e e sttt e e e te e e e nt e e e nnbe e e e enee e e 57
1081  Materials fOr PIAntiNg ..........oeeiiiiiiiiiiiiiii ettt e e e e et e e e e e e et e e e e e e e seaasaaeeeeeansbaeeeaaeeeeannrnens 58
1083  EIGStOMEIIC BEAIMNGS .....uviiiiiieiieiieeeeee ettt e e e et e e e e e e et e e e e e e e se st s reeeaeeeseasnseeeeaaeeeannnns 60
1094  Overhead SigN SEIUCLUIES ......coiiiiiiiiie ettt e e et e e e st e e e snee e e e eneeeeeamaeeeeraeeeeanneeeeanneeeeans 61
1101 General EQUIPMENT ........eiiiiiiiee ettt e e e e e et e e e e e e e e e et aaeeeeeeeseasaseeeeeeasnsbaneeaaeeesannrnnns 62
1102 Hot-Mix Asphalt EQUIDIMENT ..ottt e e 63
1106  Work Zone Traffic CONtrol DEVICES .....coooii it e et e e e e e e e e e e e e e e e enneeees 64



FAI Route 55 (I-55)
Project IM-055-3(142)092
Section (84-3HB-6)BR
Sangamon County
Contract No. 72A64
RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE
NO.

1 X Additional State Requirements For Federal-Aid Construction Contracts

(Eff. 2-1-89) (REV. 1-T1-07) 1 iieeiiie ittt ettt ettt e et e et e e bt e et e e bt e e beeebeeebeeeteeanneeenbeeenneeas 65
2 X Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93) .....ccccevvieiiiiiiieeeeee e 67
3 X EEO (Eff. 7-21-78) (ReV. T1-18-80) ...oeiiiiiiiiiiiieiiteete ettt sttt 68
4 Specific Equal Employment Opportunity Responsibilities

Non Federal-Aid Contracts (Eff. 3-20-69) (ReV. 1-1-94) . ... e 78
5 Required Provisions - State Contracts (Eff. 4-1-65) (ReV. 1-1-07) ...cocviriiiiiiiie e 83
6 7= = PP RERRN 88
7 Reserved 89
8 Haul Road Stream Crossings, Other Temporary Stream Crossings, and

In-Stream Work Pads (Eff. 1-2-92) (ReV. 1-1-98) ...t e e e 90
9 Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07) ....coooiiiiiiiiiiiieeeeeeieeeeeee 91
10 X Construction Layout Stakes (Eff. 5-1-93) (ReV. 1-1-07) ...ccirriiiie i 94
11 Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (ReV. 1-1-07) ...cceoiieeeiiiiieeeieee e 97
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAI Route 55 (I-55), Project IM-055-(142)092, Section (84-3HB-6)BR,
Sangamon County, Contract No. 72A64 and in case of conflict with any part or parts of said
Specifications, the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

This project is located on the northbound lanes of Business Loop |-55/6™ Street at the 1-55/72
interchange located in the southern end of the City of Springfield, lllinois. The entire project is
located in Sangamon County with a total length of 0.109 miles.

DESCRIPTION OF PROJECT

The limits of the improvements under this section are from Station 38+75.00 to Station
44+50.00. The work consists of repair and reconstruction of the bridge carrying Northbound BL
55/6"™ Street over Southbound [-55. The construction activity includes the removal and
replacement of the reinforced concrete deck, exterior steel girders and adjacent cross frames,
concrete approach pavement, bridge abutment backwall replacement, slope wall replacement,
and other miscellaneous items to adjust the vertical grade up approximately four inches to meet
the vertical clearance requirement. Minor adjustments to the side slopes will be required. All
necessary erosion control items will be completed as shown in the plans and the approved
Storm Water Pollution Prevention Plan.

STEEL BEAM FABRICATION CONTRACT

The fabrication of the structural steel beams for replacing the two exterior I-beams will be done
under a separate prefabrication contract (Contract 72C50 dated April 24, 2009).

TRAFFIC CONTROL PLAN
Effective: November 1, 1984

Traffic control shall be in accordance with the applicable sections of the Standard Specifications
for Road and Bridge Construction, the guidelines contained in the National Manual on Uniform
Traffic Control Devices for Streets and Highways, the Supplemental Specifications, these
Special Provisions, and any special details and highway standards contained herein and in the
plans.
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Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications for Road

and Bridge Construction and the following traffic control related to (1) Highway Standards; (2)

Supplemental Specifications and Recurring Special Provisions; (3) Plan Details; and (4) other
Special Provisions which are included in this contract:

1. Highway Standards:
701101; 701106; 701400; 701401; 701402; 701406; 701411; 701426; 701446; 701901,
704001

2. Supplemental Specifications and Recurring Special Provisions:

3. Plan Details:

(a) Stages of Construction

(b) Advance Warning & Maintenance of Traffic
(c) Alternate Route Signing

4. Special Provisions:
(a) Changeable Message Sign
(b) Traffic Control Supervisor

Traffic control standards shall be applied as directed by the Engineer. Suggested applications
for each standard are as follows:

701101 This standard shall apply along FAI 55 and BL-55 where work operations are less than
15' from the edge of pavement. A typical operation would be delineator removal and guardrail
work.

701106 This standard shall apply along FAI 55 and BL-55 when work operations are 15' or
greater from the edge of pavement. A typical operation would be utility work and seeding
disturbed areas.

701400 This standard shall apply along FAI 55 and BL-55 when work is being performed under
a lane closure.

701401 This standard shall apply along FAI 55 and BL-55 when at anytime vehicles, equipment,
workers or their activities will encroach on the lane adjacent to the shoulder or on the shoulder
within 2’ of the edge of pavement. This standard shall be used for lane closures for shoulder
removal, HMA shoulders, and HMA binder course and surface course. This standard must
always be used in combination with standard 701400.

701402 This standard shall apply along FAI 55 and BL 55 when at anytime vehicles, equipment,
workers or their activities will encroach on the lane adjacent to the shoulder or on the shoulder
within 2’ of the edge of pavement for day light operations exceeding one day and where
temporary concrete barrier is utilized. This standard shall be used for lane closures for shoulder
work and bridge deck removal and replacement, and HMA binder course and surface course.
This standard must always be used in combination with standard 701400.
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701411 This standard shall be used along FAI 55 where workers, vehicles, equipment are close

to the exit and entrance ramp of an interchange. This standard will be needed for preliminary

work on NB 1-55, at Toronto Road On Ramp when working on sign installation or overlays. This
standard shall supplement mainline traffic control for lane closures.

701426 This standard shall be used for pavement striping or other continuous or intermittent
moving operations along |-55 and BL-55 where the average speed is greater than 1 MPH.

701446 This standard shall be used for working on overhead signs along I-55 where vehicles,
equipment, workers or their activities will encroach on two lanes of |-55.

During the entire construction period, the road shall be kept open to traffic as follows:

(a) No lane closures will be permitted on NB BL-55 from 6:00 am to 9:00 am or from 3:00 pm
Friday through 9:00 am Monday, except for the staged bridge deck construction with barrier
wall.

(b) No lane closures will be permitted on NB I-55 from 6:00 am to 9:00 am or from 3:00 pm
Friday through 9:00 am Monday. No lane closures will be permitted on SB I-55 from 3:00 pm to
6:00 pm or from 3:00 pm Friday through 12:00 am Monday.

(c) The Contractor shall schedule and conduct his operations so as to insure the least possible
obstruction to traffic, create a minimum of confusion to the public, and conform to Article 107.09
of the Standard Specifications

(d) Access to all interchange ramps along FAI 55 shall be maintained to the greatest extent
possible during all stages of the work. (See Standard 701411.)

(e) Lane closures shall be kept as short as possible. Any lane closures determined to have
excessive length by the Engineer shall be removed or shortened by the Contractor.

(f) Cones, drums or barricades shall be placed on the closed lane, not the open lane during
stage 1. They may be moved over to the open lane to allow paving equipment to pass but shall
be immediately moved back to the closed lane after the last roller pass.

(g) If, at the discretion of the Engineer, the traffic queues are excessive traffic will be given the
option to use the alternate routes shown in the plans. The changeable message boards shall be
used to notify the public of the alternate route to use.

(h) For any periods when traffic will be limited to only one lane of traffic during daylight hours,
two weeks notice must be given to the RE in order to alert motorists by message boards and
press releases. It is understood that the Contractor will take these restrictions into account and
reflect any additional costs in the bid.

(i) The erection of sign panels, sign panel overlays, removal of bridge beams, and the setting of
bridge beams over |-55 traffic lanes shall be limited to Monday, Tuesday, Wednesday or
Thursday between 10:00 pm to 6:00 am for 15 minutes. The southbound traffic lanes on I-55
shall be shut down to remove or set bridge beams for the middle span. At the completion of
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removing / setting a bridge beam, the I-55 traffic lanes will then be re-opened and the traffic

allowed to clear out. The sequence of shutting down the traffic lanes, removing / setting a bridge

beam and re-opening the traffic lanes will be permitted to continue during the designated work

hours. Other construction activities will be allowed to continue during the work hours
designated above, as long as one lane of I-55 remains open.

(j) Closing of 1-55 will be accomplished with the assistance of the lllinois State Police and the
proper warning signs. The Contractor shall notify the State Police and the listed agencies and
the Resident Engineer at least 10 working days and again at least 48 hours prior to scheduling
the proposed closure of |-55.

217) 788-8474
217) 535-3070

Springfield Fire Department )
)

217) 788-8364
)
)

(

Sangamon County Engineer (

Springfield Police Department (

Sangamon County Sheriff's Dept. (217) 753-6666
Sangamon County 911 Coordinator (217) 788-8311
lllinois State Police (District 9) (217) 786-7107
Traffic Control Supervisor (District 6) (217) 785-5836
Traffic Operations Engineer (Dist. 6) (217) 785-5312
Maintenance Field Engineer (Dist. 6) (217) 785-5302
Permit Supervisor (District 6) (217) 782-7745

The State Police will provide the trooper patrol units to handle the closing and re-opening of the
interstate traffic lanes.

Portable changeable message signs will be placed at points located five miles and ten miles
ahead of the proposed closure area (bridge construction area).

Traffic control signing shall be paid according to the Standard Specifications for Road and
Bridge Construction and as note in these Special Provisions. Traffic Control signing and
additional drums or delineators that are not included for payment shall be considered incidental
to the contract.

TRAFFIC CONTROL SUPERVISOR

A Traffic Control Supervisor shall be required for this project. The Traffic Control Supervisor
shall be responsible for inspecting, maintaining, and updating the traffic control devices for this
project. Updating the traffic control devices shall involve changing messages remotely on the
changeable message boards to reflect traffic delays, traffic queue information, or any message
the Engineer deems necessary to keep the traveling public informed.

The Contractor shall be required to provide a truck mounted changeable message sign to warn
motorists of the distance to traffic backups. The truck shall be equipped with strobe lights. The
changeable message sign shall be mounted on the truck so as to be clearly visible to oncoming
traffic. The bottom of the sign shall be mounted at least 12 inches above the top of the cab.
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The truck shall be equipped with a two-way radio so normal communication with the Traffic

Control Supervisor may be maintained. The sign shall accommodate three lines of text with a

maximum of eight characters per line. The sign shall also accommodate displaying separate
messages in sequence.

A traffic control supervisor and truck mounted changeable message sign shall be required on
the project site from 6 am to 9 am every weekday while there is a lane closure on the
northbound Sixth St. ramp. During these times, the truck mounted changeable message sign
shall be driven along the median shoulder of the I-55 northbound lanes in the direction opposite
of the oncoming traffic and shall maintain a position approximately 1000 ft. upstream of the back
of the traffic queue to alert motorists to be prepared to stop. This distance may be adjusted by
the Engineer. The truck mounted sign shall read in sequence:

BE XXX FT
PREPARED AHEAD
TO STOP

Also during these times, the traffic control supervisor shall change the portable changeable
message signs as called for in the plans to provide accurate and timely traffic information.
Suggested messages are as follows:

Northbound [-55 messages:

TRAFFIC BE NEAR
DELAYS PREPARED EXIT 92
AHEAD TO STOP SIXTH ST
TRAFFIC BE NEAR
DELAYS PREPARED M.M. 93
AHEAD TO STOP

TRAFFIC BE NEAR
DELAYS PREPARED TORONTO
AHEAD TO STOP ROAD
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Toronto Rd. messages:

SIXTH MUST USE EXPECT
STREET [-55 FAR DELAYS
TRAFFIC LEFTLANE

The following message may be used for the Toronto Rd. message boards if traffic queues on
Interstate 55 reach near Toronto Rd.

NO SIXTH ST USE
ACCESS FROM ALTERNATE
TO [-55 ROUTE

These messages may be modified as necessary by the traffic control supervisor or Engineer.

The traffic control supervisor shall also be on the project site anytime a traffic backup is
anticipated in the 1-55 northbound lanes, a complete closure of northbound or southbound 1-55
is planned, or as directed by the Engineer.

The Traffic Control Supervisor shall be paid for at the contract unit price per calendar day for
TRAFFIC CONTROL SUPERVISOR. The truck mounted changeable message sign shall be
paid for at the contract unit price per calendar day as CHANGEABLE MESSAGE SIGN,
SPECIAL.

The Traffic Control Supervisor and the Changeable Message Sign, Special shall be present
anytime workers are present, and anytime a queue is present, or as directed by the Engineer. If
a queue is present when workers are not present, the TRAFFIC CONTROL SUPERVISOR and
the CHANGEABLE MESSAGE SIGN, SPECIAL shall be paid for in accordance with article
109.04.

CONTRACTOR’'S RESPONSIBILITY FOR EXISTING SIGN DAMAGE

The Contractor shall be held responsible for additional damages to a sign or sign structure
resulting from the removal, handling, temporary support, transportation, re-erection, repair
procedures, and operations of equipment or employees prior to the final inspection. The
Contractor shall, at his/her own expense, correct any Contractor-caused damage to a condition
equal to that existing before damage was done, by repairing, rebuilding, or replacing it as
directed by the Engineer.

SIGN PANEL - TYPE 3

This work shall consist of furnishing and erecting temporary sign panels installed on bridge
mounts or ground mounts in accordance with Sections 720, 1090, 1091 and 1092 of the
Standard Specifications for Road and Bridge Construction and the following additions or
exceptions.
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All signs shall be fabricated such that the copy or text and background material is applied in the

preferred orientation for the maximum retroreflectivity per the manufacturer’'s recommendation.

No nesting of legend copy will be permitted. Background sheeting and legend shall be provided
by the same manufacturer.

The Contractor shall package all signs so as to prevent damage during shipment.

This work shall be paid for at the contract unit price per square foot for SIGN PANEL — TYPE 3.
This price shall include furnishing all materials, fabricating the sign panel (including sign face
and legend), and installing the sign panel. This price shall also include furnishing the necessary
mounting equipment to install sign panels on existing bridge mounting brackets or proposed
wood posts as specified in the plans.

REMOVE SIGN PANEL — TYPE 3

This work shall consist of removing temporary sign panels installed on bridge mounts or ground
mounts in accordance with Section 724 of the Standard Specifications for Road and Bridge
Construction and the following additions or exceptions.

The bridge-mounted sign panel shall be removed completely and the existing bridge mounting
brackets shall remain in place. The ground-mounted sign panel shall be removed completely.
The sign panels shall become property of the State and shall be delivered to the IDOT Central
Sign Shop.

This work shall be paid for at the contract unit price per square foot for REMOVE SIGN PANEL
— TYPE 3, which price shall include complete removal of the signs from the right-of-way and
delivery to the IDOT Central Sign Shop.

REMOVE GROUND MOUNTED SIGN SUPPORT

This work shall consist of removing a ground-mounted sign support in accordance with Section
737 of the Standard Specifications for Road and Bridge Construction and the following additions
or exceptions.

The removed ground mounted sign supports which consist of wood posts shall become the
property of the State and shall be delivered to the IDOT District 6 Sign Shop after removal from
State right-of-way.

This work will be paid for at the contract unit price per each for REMOVE GROUND MOUNTED
SIGN SUPPORT, which price shall include complete removal of the supports and delivery to the
IDOT District 6 Sign Shop.
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CHANGEABLE MESSAGE SIGN

This work shall consist of furnishing, installing, and operating a changeable message sign as
indicated on the plans in accordance with Sections 701 and 1106.02(i) of the Standard
Specifications for Road and Bridge Construction and the following additions or exceptions.

Characters on the changeable message sign (CMS) shall be 18” in height and comprised of an
LED matrix that facilitates the visibility of messages at a distance of 1300 feet, and the legibility
of individual characters at a distance of 750 feet, both at night and during daylight hours.

In addition to the CMS’s shown on the plans, the Contractor shall keep a spare changeable
message sign available for this project to be used as directed by the Engineer.

Each CMS shall include local control software and a cellular modem to allow messages on the
boards to be changed remotely through the use of a laptop computer. The local control
software shall allow for password protection. Each CMS shall also include a controller to allow
programming at the sign. Both the controller and control software shall comply with NTCIP
standards. Each CMS or cellular modem shall be individually addressable, so that different
CMS’s may be programmed remotely to display different messages. Each CMS sign controller
shall be able to receive instructions from and provide information to a computer using the
following communication modes:

e Remotely — Via wireless communications with a remotely located computer.
e Locally — Via direct connection with a laptop computer that is connected directly to the sign
controller or via manufacturer’s supplied local interface.

Each CMS shall be powered by a battery array, and supplemented by a solar panel for charging
the battery. Each CMS shall be capable of running continuously for a minimum of one week
prior to recharging. The Contractor shall be responsible for recharging the CMS’s as necessary
and supplying the necessary equipment to accomplish this.

The CMS sign controller shall support the following message selection functions, which may be
initiated by an operator:

e Cause the sign controller to implement a message or message schedule stored in its memory

¢ Cause the sign controller to implement a new message or schedule entered via the control
software

o Edit or completely replace a message or message schedule stored in the sign controller
memory

o Cause the sign controller to report the contents of any message or message schedule stored
in its memory

¢ Override a scheduled message

The sign controller shall be able to implement a message stored in its memory at a particular
time and date as supported by a message schedule feature.
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Whenever possible, the CMS messages shall be changed remotely by the Contractor due to the

number of signs on this project and to provide more timely traffic information. The Contractor

shall be responsible for acquiring cellular service to the signs and a wireless internet connection

on a laptop computer. The cost for cellular service and wireless internet connection shall be
included in the cost of this pay item.

PAVEMENT MARKING REMOVAL

This work shall consist of removing existing pavement markings in accordance with Section 783
of the Standard Specifications and specified herein.

Method of Measurement: Existing pavement markings to be removed less than 12 inches in
width shall be measured in linear feet.

Pavement markings to be removed equal to or greater than 12 inches in width and letters and
symbols shall be measured in accordance with Article 783.05 of the Standard Specifications.

Basis of Payment: This work will be paid for at the contract unit price per linear foot for
PAVEMENT MARKING REMOVAL. No additional compensation will be given for variations in
width or the pavement markings.

URETHANE PAVEMENT MARKING
Effective March 25, 2005

Description: This work shall consist of furnishing and applying a reflectorized modified urethane,
plural component, durable liquid pavement marking lines, sizes and colors as shown on the
plans.

Materials: All materials shall meet the following specifications:

(a) Modified Urethane Marking: The modified urethane pavement marking material shall consist
of a homogeneous blend of modified urethane resins and pigments designed to provide a
simple volumetric mixing ratio of two components (must be two volumes of Part A to one volume
of Part B). No volatile solvent or fillers will be allowed.

(b) Pigmentation: The pigment content by weight of Component A shall be determined by low
temperature ashing according to ASTM D 3723. The pigment content shall not vary more than +
two percent from the pigment content of the original qualified paint.

White Pigment shall be Titanium Dioxide meeting ASTM D 476 Type Il, Rutile.

Yellow Pigment shall be Organic Yellow and contain no heavy metals.

(c) Environmental: Upon heating to application temperature, the material shall not exude fumes,
which are toxic or injurious to persons or property when handled according to manufacturer

specifications. The modified urethane pavement marking material compositions shall not contain
free isocyanate functionality.
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(d) Daylight Reflectance: The daylight directional reflectance of the cured modified urethane

material (without reflective media) shall be a minimum of 80 percent (white) and 50 percent

(yellow) relative to magnesium oxide when tested using a color spectrophotometer with a 45

degree circumferential / zero degrees geometry, illuminant C, and two degrees observer angle.

The color instrument shall measure the visible spectrum from 380 to 720 nm with a wavelength

measurement interval and spectral bandpass of 10 nm. In addition, the color of the yellow

modified urethane shall visually match Color Number 33538 of Federal Standard 595a with
chromaticity limits as follows:

x 0.490 0.475 0.485 0.539
y 0.470 0.438 0.425 0.456

(e) Weathering Resistance: The modified urethane, when mixed in the proper ratio and applied
at 0.35 to 0.41 mm (14 to 16 mils) wet film thickness to an aluminum alloy panel (Federal Test
Std. No. 141, Method 2013) and allowed to cure for 72 hours at room temperature, shall be
subjected to accelerated weathering for 75 hours. The accelerated weathering shall be
completed by using the light and water exposure apparatus (fluorescent UV — condensation
type) and tested according to ASTM G 53.

The cycle shall consist of four hours UV exposure at 50 °C (122 °F) and four hours of
condensation at 40 °C (104 °F). UVB 313 bulbs shall be used. At the end of the exposure
period, the material shall show no substantial change in color or gloss.

(f) Drying Time: The modified urethane material, when mixed in the proper ratio and applied at
0.35 to 0.41 mm (14 to 16 mils) wet film thickness and with the proper saturation of glass
spheres, shall exhibit a no-tracking time of three minutes or less when tested according to
ASTM D 711.

(g) Adhesion: The catalyzed modified urethane pavement marking materials when applied to a
100 x 100 x 50 mm (4 x 4 x2 in) concrete block shall have a degree of adhesion which results in
a 100 percent concrete failure in the performance of this test.

The concrete block shall be brushed on one side and have a minimum strength of 24,100 kPa
(3,500 psi). A 50 mm (2 in) square film of the mixed modified urethane shall be applied to the
brushed surface and allowed to cure for 72 hours at room temperature. A 50 mm (2 in) square
cube shall be affixed to the surface of the modified urethane by means of an epoxy glue. After
the glue has cured for 24 hours, the modified urethane specimen shall be placed on a dynamic
testing machine in such a fashion so that the specimen block is in a fixed position and the 50
mm (2 in) cube (glued to the modified urethane surface) is attached to the dynamometer head.
Direct upward pressure shall be slowly applied until the modified urethane system fails. The
location of the break and the amount of concrete failure shall be recorded.

HOT-MIX ASPHALT BASE COURSE WIDENING, 12~

All of the hot-mix asphalt base course 12" placed will be measured and paid for as HOT-MIX
ASPHALT BASE COURSE WIDENING, 12” regardless of the width placed.
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COMPLETION DATE

Date of Completion: The Contractor shall schedule his/her operations so as to complete all
work, except as specified below, and open all the roadway to traffic on or before November 25
2009. The Contractor shall note that this completion date is based on an expedited work
schedule. The Contractor will be allowed 15 working days, after the November 25, 2009
completion date, to complete any remaining seeding.

FAILURE TO COMPLETE THE WORK ON TIME: Should the Contractor fail to complete the
work on or before the specified date of completion, or within such extended time allowed by the
Department, the Contractor shall be liable to the Department in the amount of $5,000, not as a
penalty but as liquidated and ascertained damages for each calendar day beyond the date of
completion or extended time as may be allowed. Such damages may be deducted by the
Department from any monies due the Contractor.

In fixing the damages as set out herein, the desire is to establish a certain mode of calculation
for the work because the Department’s actual loss, in the event of delay, cannot be
predetermined, would be difficult of ascertainment, and a matter of argument and unprofitable
litigation. This mode is an equitable rule for measurement of the Department’s actual loss and
fairly takes into account the loss of use of the roadway if the project is delayed in completion.
The Department shall not be required to provide any actual loss to recover these liquidated
damages provided herein, as these damages are very difficult to ascertain. Furthermore, no
provision of this clause shall be construed as a penalty, as such is not the intention of the
parties.

A calendar day is every day on the calendar and starts at 12:00 midnight and ends at the
following 12:00 midnight, twenty-four hours later. No payment will be paid for any day less than
twenty-four hours.

INCENTIVE PAYMENT PLAN: The nature of this project is such that the use of this roadway
cannot be safely and efficiently used until all roadway work is essentially complete. On this
basis, the Contractor shall be entitled to an Incentive Payment for the completion of all work
including clean up as set forth by the date of completion.

The Incentive Payment shall be paid at the rate of $5,000 per calendar day for each day of
completion prior to November 25, 2009. The maximum payment under this incentive plan will
be limited to 20 calendar days.

A calendar day is every day on the calendar and starts at 12:00 midnight and ends at the
following 12:00 midnight, twenty-four hours later. No payment will be paid for any day less than
twenty-four hours.

Should the Contractor be delayed in the commencement, prosecution, or completion of the work
for any reason, there shall be no extension of the incentive payment calculation date even
though there may be granted an extension of time for completion of the work unless significant
extra work is added to the contract by the Department. No Incentive Payment will be made if
the Contractor fails to complete the work before the specified date of completion or within such
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extended time allowed by the Department. Failure of the Contractor to complete all work as

required by the contract before November 25, 2009 shall release and discharge the State, the

Department and all of its officers, agents, and employees from any and all claims and demands

for the payment of any incentive amount or damages arising from the refusal to pay any
incentive amount.

If the contract is part of a combination award, no Incentive Payment shall commence on this
contract which is part of the combination until all work on contracts which are part of the
combination award has been completed.

COOPERATION BETWEEN CONTRACTORS

The Contractor is to be aware that at and within the limits of this project additional projects may
be under construction. The district will provide the contractor with information regarding other
projects at and within this contract.

The Contractor shall coordinate his/her work with the other Contractors and notify the Engineer
5 working days in advance of any work that may affect this Contract.

REMOVAL OF EXISTING BEARINGS

Description: This work shall consist of the removal of existing bearings as detailed on the plans.
All bearing assemblies shown on the existing plans will be included for payment.

Method of Measurement: This work shall be measured on an Each basis for every bearing
removed.

Basis of Payment: This work will be paid for at the contract unit price per Each for REMOVAL
OF EXISTING BEARINGS.

STRUCTURAL STEEL REMOVAL

Description: This work shall consist of structural steel removal as detailed on the plans and per
the applicable portions of Section 501 of the Standard Specifications. The following items shall
be included in structural steel removal:

o Exterior welded plate girders

¢ End cross frames at each abutment

e Interior cross frames between Girder Line No. 1 & No. 2 and Girder Line No. 5 & No. 6

e Bearing stiffeners at each abutment

12
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Burning of existing rivets or bolts will only be allowed near steel surfaces which are to be

removed and discarded. Burning of existing rivets or bolts will not be allowed for members to

remain in place and members that are to be removed and reinstalled at a later date. When

burning of rivets or bolts is not allowed the head of the rivet or bolt shall be sheared off and the

shank driven or drilled out. Extreme care shall be taken while removing the rivets or bolts so as

not to damage the existing structural steel which is to remain. Unless noted otherwise on the

plans, the cost of rivet or bolt removal shall be included in this item of work. All damage to

existing members, which are to remain, shall be repaired or the member replaced to the

satisfaction of the Engineer. Repair or replacement of damaged members shall be at the
Contractor’s expense and at no additional cost to the State.

Basis of Payment: This work will be paid for at the contract unit price per Lump Sum for
STRUCTURAL STEEL REMOVAL.

STRUCTURAL STEEL REPAIR

Description: This work shall consist of structural steel repair as detailed on the plans and per
the applicable portions of Section 505 of the Standard Specifications. Only the bearing
stiffeners shown on the plans shall be repaired.

Method of Measurement: The structural steel repaired shall be weighed and its weight recorded
in pounds.

Basis of Payment: This work will be paid for at the contract unit price per Pound for
STRUCTURAL STEEL REPAIR.

STATUS OF UTILITIES TO BE ADJUSTED

The following utilities are involved in this project. The utility companies have provided the
estimated dates.

No Conflicts Anticipated

The above represents the best information of the Department and is only included for the
convenience of the bidder. The applicable provisions of Articles 105.07, 107.20, 107.31, and
108.02 of the Standard Specifications for Road and Bridge Construction shall apply.

The estimated utility relocation dates should be part of the progress schedule submitted by the
Contractor. If any utility adjustments or relocations have not been completed by the above
dates specified and when required by the Contractor's operations after these dates, the
Contractor should notify the Engineer in writing. A request for an extension of time will be
considered to the extent the Contractor's critical path schedule is affected.
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JACKING EXISTING SUPERSTRUCTURE

Effective: January 11, 1993 Revised: January 1, 2007

Description: This work shall consist of furnishing all material, equipment and labor for the
construction and subsequent removal of jacking support systems complete, including jacks, jack
supports, shims and all necessary cribbing. Included under this item shall be all work to raise
and support the existing structure as specified on the plans and as noted herein.

Construction Requirements: Jacking and cribbing shall be done only under main beams, with
jacking against diaphragms prohibited unless specifically allowed on the plans. Mud sills for
timber cribbing shall be placed on firm, level, tamped ground that has been inspected by probes
for soft spots. Uneven settlement should be anticipated and correction shims provided for mud
sills that are partially on stabilized shoulders or pavement.

At any time during the bridge raising operations, the Engineer may require the Contractor to
provide additional supports or measures in order to furnish an added degree of safety. The
Contractor shall provide such additional supports or measures at no additional cost to the
Department. Neither added precautions nor the failure of the Engineer to order additional
protection will in any way relieve the Contractor of sole responsibility for the safety of lives,
equipment and structure.

Jacks shall be provided with a ram head plate approximately equal in contact area as the sole
plate at the beam. This plate shall be "C" clamped to the beam flange when clearances will not
allow the jack to be placed equidistant from the ends of the plate. The centerline of the ram
head must be in line with the centerline of the beam. A needle beam or fabricated jacking yoke
with two jacks will be allowed provided the design meets with the approval of the Engineer.

The jacking support system shall be such that all beams that are attached transversely by a
bridge deck and/or diaphragms or crossframes, for each individual structure, shall be raised
simultaneously in the sequence prescribed in the plans and all jacking tolerances stated below
apply. If the bridge deck is removed and the diaphragms or crossframes between adjacent
beams are detached, then the beams do not need to be raised simultaneously and only the
longitudinal jacking tolerances stated below apply. The system shall be installed in such a
manner to prevent lateral movement and remain stable during all phases of the work. In all
cases where multiple jacks are used for a lift the hydraulic jacks shall be equipped with gages
so that jacking pressures can be equalized or the needle and blocking beams equipped with
adjustable machinist levels so that a uniform amount of lift can be accomplished. The jacking
tolerances shall be as follows:

(a) Jacking Existing Superstructure with bridge deck in place. The differential jacking
height shall not exceed 1/8 in. (4 mm) transversely between adjacent beams and 1/4 in. (7 mm)
longitudinally between adjacent supports.

(b) Jacking Existing Superstructure when entire bridge deck is removed. The
differential jacking height shall not exceed 1/4 in. (7 mm) transversely between adjacent beams
and 3/4 in. (19 mm) longitudinally between adjacent supports.
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The Contractor shall be responsible for restoring to their original condition, prior to jacking, the

drainage ditches, pavement, or slopewall disturbed by the cribbing footings. If applicable,

existing diaphragms or cross frames at the stage construction line shall be disconnected prior to
jacking and reconnected using new H.S. bolts after jacking is completed.

The Contractor shall submit details and calculations of his/her proposed jacking systems,
cribbing and procedures for approval of the Engineer before commencing work. The system
shall be designed and sealed by a Structural Engineer licensed in lllinois. Approval will not
relieve the Contractor of responsibility for the safety of the structure.

Basis of Payment: This work, as herein specified, will be paid for at the contract lump sum price
for JACKING EXISTING SUPERSTRUCTURE.

MODULAR EXPANSION JOINT
Effective: May 19, 1994 Revised: January 1, 2007

Description. This work shall consist of furnishing and installing a modular expansion joint(s) as
shown on the plans, and according to applicable portions of the Standard Specifications.

General. The expansion joint device shall be capable of handling the specified longitudinal
movement. In addition, when specified, the joint shall also be capable of handling the
differential non-parallel longitudinal movement. The expansion joint device shall effectively seal
the joint opening in the deck surface and barrier curbs against the entrance of water and foreign
materials. There shall be no appreciable change in the deck surface plane with the expansion
and contraction movements of the bridge.

The device shall consist of a shop-fabricated modular assembly of transverse neoprene seals,
edge and separation beams, bearing on support bars spanning the joint opening. The assembly
shall maintain equal distances between intermediate support rails, at any cross section, for the
entire length of the joint. The assembly shall be stable under all conditions of expansion and
contraction, using a system of longitudinal control springs and upper and lower support beam
bearings and springs.

At sidewalks, concrete median barriers and concrete parapet joints, a sliding steel plate shall be
fabricated and installed according to the plans. Painting or galvanizing of sliding steel plates
shall be as specified on the plans.

The expansion joint system options shall be limited to the following pre-approved systems:

For Modular Expansion Joints:
Steelflex system, by the D.S. Brown Company
WABO system, by the Watson Bowman Acme Corporation
LG System, by TechStar Incorporated.
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For Swivel Modular Expansion Joints:
MAURER Swivel system, by the D.S. Brown Company
WABO X-CEL system, by the Watson Bowman Acme Corporation.

Pre-approval of the expansion joint system does not include material acceptance at the jobsite.

Submittals: Shop drawings and a copy of the calculations and support documents shall be
submitted to the Engineer for approval according to Article 105.04 of the Standard
Specifications. Submittals will be required for each modular expansion joint device specified. In
addition the Contractor shall provide the Department with a certification of compliance by the
manufacturer listing all materials in the system. The certification shall attest that the system
conforms to the design and material requirements and be supported by a copy of the successful
results of the fatigue tests performed on the system as herein specified. Submittals with
insufficient test data and supporting certifications will be rejected.

The shop drawings shall include tables showing the total anticipated movements for each joint
and the required setting width of the joint assemblies at various temperatures.

Design Requirements: The maximum vertical, transverse and horizontal rotations and
displacements shall be defined and included in the design.

The expansion joint device(s) shall be designed, detailed and successfully tested, for non
AASHTO LRFD designed structures, according to the requirements specified in NCHRP Report
402 “Fatigue Design of Modular Bridge Expansion Joints” and NCHRP Report 467
“Performance Testing for Modular Bridge Joint Systems” and for LRFD designed structures
according Section 14 of the AASHTO LRFD Bridge Design Specifications.

Top, bottom and sides of support bars shall be restrained to prevent uplift, transmit bearing
loads, and maintain the lateral position of the bars.

The total movement of each individual sealing element shall not exceed 3 in. (75 mm).
Materials:

(a) Metals. The hot-rolled or extruded steel sections and the support bars shall meet the
material requirements specified by the manufacturer.

Stainless steel sheets for the sliding surfaces of the support bars shall conform to the
requirements of ASTM A240 (A240M) type 302 or 304.

The use of aluminum components in the modular joint will not be allowed.
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(b) Preformed Elastomeric Seals. The elastomeric sealing element shall be either an
elastomeric compression seal meeting the requirements of AASHTO M 220 or strip seal
meeting the requirements of Article 1052.02(a) of the Standard Specifications.

Lubricant/Adhesive for installing the preformed elastomeric elements in place shall be a
one-part, moisture-curing, polyurethane and hydrocarbon solvent mixture as recommended
by the manufacturer and containing not less than 65 percent solids.

(c) Support Bar Bearings. Support bar bearings shall be fabricated from elastomeric pads with
polytetrafluorethylene (PTFE) surfacing or from polyurethane compound with PTFE sliding
surfaces. The elastomeric and PTFE materials shall meet the requirements of Section 1083
of the Standard Specifications.

(d) Control Springs. Suitable elastomeric type springs which work longitudinally shall be used
to maintain the equidistant spacing between transverse edge and separation beams when
measured at any given cross section through the joint.

(e) Support Bars. Support bars shall incorporate stainless steel sliding surfaces to permit
joint movement.

Construction Requirements
General. Installation of expansion devices shall be according to the plans and shop drawings.

The fabricator of the modular joint assembly shall be AISC certified according to Article
106.08(a) of the Standard Specifications. In lieu of AISC certification, the Contractor may have
all welding on main members (support bars and separation beams) observed and inspected by
independent (third party) personnel at the Contractor's expense. Welding shall then be
observed by a Certified Welding Inspector (CWI) in addition to the manufacturer's own welding
inspection. Third party Non Destructive Examination (NDE) shall be performed by inspector(s),
certified as level Il in applicable methods, and all complete penetration beam-to-bar welds and
butt joints in beams shall be UT inspected and 10 percent of fillets and partial pen welds shall
be MT inspected.

The manufacturer of the expansion device shall provide a qualified technical service
representative to supervise installation. Modular expansion joint devices shall be factory
prefabricated assemblies, preset by the manufacturer prior to shipment with provisions for field
adjustment for the ambient temperature at the time of installation.

Unless otherwise shown on the plans, the neoprene seals shall be continuous without any field
splices.

All steel surfaces of the prefabricated assembly shall be shop painted with the primer specified

for structural steel, except areas in direct contact with the seals, galvanized items and stainless
steel surfaces.
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The metal surfaces in direct contact with the neoprene seals shall be blast cleaned to permit a

high strength bond of the lubricant/adhesive between the neoprene seal and mating metal
surfaces.

The prefabricated joint assembly shall be properly positioned and attached to the structure
according to the manufacturer’s approved shop drawings. The attachment shall be sufficiently
rigid to prevent non-thermal rotation, distortion, or misalignment of the joint system relative to
the deck prior to casting the concrete. The joints shall be adjusted to the proper opening based
on the ambient temperature at the time of installation and then all restraints preventing thermal
movement shall be immediately released and/or removed. The joint assembly units shall be
straight, parallel and in proper vertical alignment or reworked until proper adjustment is obtained
prior to casting of the concrete around the joint.

After the joint system is installed, the joint area shall be flooded with water and inspected, from
below for leakage. If leakage is observed, the joint system shall be repaired, at the expense of
the Contractor, as recommended by the manufacturer and approved by the Engineer.

Method of Measurement. This work will be measured for payment in place, in feet (meters),
along the centerline of the joint from face to face of the parapets or curbs. All sliding plate
assemblies at the sidewalks, parapets and median barriers will not be measured for payment.
The size will be defined as the specified longitudinal movement rounded up to the nearest 3
inch (75 mm) increment.

Basis of Payment: When only a longitudinal movement is specified, this work will be paid for at
the contract unit price per foot (meter) for the MODULAR EXPANSION JOINT, of the size
specified. When a differential non parallel movement is also specified, this work will be paid for
at the contract unit price per foot (meter) for the MODULAR EXPANSION JOINT-SWIVEL, of
the size specified.

All materials, equipment and labor required to fabricate, paint and install the sliding plate
assemblies at the sidewalks, parapets and median barriers will not be paid for separately but
shall be included in the price for the expansion joint specified.

When the fabrication and erection of modular expansion joint is accomplished under separate
contracts, the applicable requirements of Article 505.09 shall apply, except the furnishing pay
items shall include storage and protection of fabricated materials up to 75 days after the
completion dates.

Fabricated modular expansion joints and other materials complying with the requirements of this
item, furnished and accepted, will be paid for at the contract unit price per foot (meter) for
FURNISHING MODULAR EXPANSION JOINT or FURNISHING MODULAR EXPANSION
JOINT — SWIVEL of the size specified.

Storage and care of fabricated joints and other materials complying with the requirements of this
item by the Fabrication Contractor beyond the specified storage period, will be paid for at the
contract unit price per calendar day for STORAGE OF MODULAR EXPANSION JOINTS if a
pay item is provided for in the contract, or will be paid for according to Article 109.04 if a pay
item is not provided in the contract.
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Modular expansion joints and other materials erected according to the requirements of the

specifications, and accepted, will be paid for at the contract unit price per foot (meter) for

ERECTING MODULAR EXPANSION JOINT or ERECTING MODULAR EXPANSION JOINT
SWIVEL of the size specified.

CLEANING AND PAINTING CONTACT SURFACE AREAS OF EXISTING STEEL
STRUCTURES
Effective: June 30, 2003 Revised: January 1, 2007

Description. This work shall consist of the surface preparation and painting of existing steel
structures in areas that will be in contact with new steel.

The existing steel at primary connections (faying surfaces) shall be prepared, and primed as
specified herein prior to connecting new structural steel to the existing structure.

The existing steel at secondary connections shall be prepared, and if bare metal is exposed,
primed as specified herein prior to connecting new structural steel to the existing structure.

General. The existing coatings shall be assumed to contain lead and may also contain other
toxic metals. Any plans that may be furnished for the work, and any dimensions or other
information given regarding a structure, are only for the purpose of assisting bidders in
determining the type and location of steel to be cleaned and painted. It is the responsibility of
the Contractor to verify this information and the accuracy of the information provided shall in no
way affect the price bid for structural steel.

Materials. The Bureau of Materials and Physical Research has established a list of all products
that have met preliminary requirements. Each batch of material must be tested and approved
before use.

The paint materials shall meet the requirements of the following articles of the Standard
Specification:

Item Article
a) Organic Zinc Rich Primer (Note 1)
b) Aluminum Epoxy Mastic 1008.03

Note 1: These material requirements shall be according to the Special Provision for the
Organic Zinc-Rich Paint System.

Submittals:
a) Manufacturer's application instructions and product data sheets. Copies of the paint

manufacturer's application instructions and product data sheets shall be furnished to the
Engineer at the field site before steel cleaning begins.
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b) Waste Management Plan. The Waste Management Plan shall address all aspects of waste

handling, storage, testing, hauling and disposal. Include the names, addresses, and a

contact person for the proposed licensed waste haulers and disposal facilities. Submit the

name and qualifications of the laboratory proposed for Toxicity Characteristic Leaching
Procedure (TCLP) analysis.

¢) Quality Control (QC) Program. The QC Program shall identify the following; the
instrumentation that will be used, a schedule of required measurements and observations,
procedures for correcting unacceptable work, and procedures for improving surface
preparation and painting quality as a result of quality control findings.

Construction Reguirements. The Contractor shall perform first line, in process QC
inspections. The Contractor shall implement the submitted and accepted QC Program to insure
that the work accomplished complies with these specifications. The designated Quality Control
inspector shall be onsite full time during any operations that affect the quality of the coating
system (e.g., surface preparation, coating mixing and application, and evaluations between
coats and upon completion of the work). The Contractor shall provide artificial lighting in areas
where natural light is inadequate, as determined by the Engineer, to allow proper cleaning,
inspection, and painting. lllumination for inspection shall be at least 30 foot candles (325 LUX).
lllumination for cleaning and priming, including the working platforms, access, and entryways
shall be at least 20 foot candles (215 LUX).

The Contractor shall be responsible for any damage caused to persons, vehicles, or property,
except as indemnified by the Response Action Contractor Indemnification Act. Whenever the
intended purposes of the protective devices are not being accomplished, as determined by the
Engineer, work shall be immediately suspended until corrections are made. Painted surfaces
damaged by any Contractor's operation shall be removed and repainted, as directed by the
Engineer, at the Contractor's expense.

Weather Conditions. Surfaces to be primed after cleaning shall remain free of moisture and
other contaminants. The Contractor shall control his/her operations to insure that dust, dirt, or
moisture does not come in contact with surfaces cleaned prior to painting. Surfaces painted
shall be protected until the coating is sufficiently cured to protect itself from damage.

Restrictions on ambient conditions shall be as per the coating manufacturer's written
specifications.

Surface Preparation: Prior to making connections or painting, all loose abrasives, paint, and
residue shall be contained, collected, removed from the surface area and properly disposed of
as specified later in this specification.

Painted surfaces of new steel damaged by abrasive blasting or by the Contractor's operations
shall be repainted, as directed by the Engineer, at the Contractor's expense.

a) Primary Connections. Primary connections shall be defined as faying (contact) surfaces of
high-strength bolted splices in main, load-carrying members, end diaphragms, end cross-
frames, and other areas specifically noted in plans (such as cross-frame connections on
curved girders, etc.). These will typically occur where existing splices are replaced or new
splices are added.
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The surfaces of existing steel in all areas that will be in direct contact with new steel shall be

prepared according to SSPC-SP15, Commercial Grade Power Tool Cleaning using vacuum-

shrouded power tools equipped with HEPA filtration. The surface preparation shall remove

all rust, mill scale, and existing paint from the contact surface. At the Contractors option,

vacuum blast cleaning according to SSPC-SP6, Commercial Blast Cleaning may be

substituted for SSPC-SP15 at no additional cost to the Department. The surface profile for
primary connection surfaces shall be 1.5 to 3.5 mils (38 to 90 microns).

b) Secondary Connections. Secondary connections shall be defined as all surface areas of
existing members that will be in contact with new steel except as previously defined as
primary connections.

These surfaces of existing steel in all areas that will be in direct contact with new steel shall
be prepared according to SSPC-SP3, Power Tool Cleaning using vacuum-shrouded power
tools equipped with HEPA filtration. The surface preparation shall remove all loose rust,
loose mill scale, and loose, checked, alligatored and peeling paint from the contact surface.
At the Contractors option, vacuum blast cleaning according to SSPC-SP6, Commercial Blast
Cleaning or SSPC-SP15, Commercial Grade Power Tool Cleaning may be substituted for
SSPC-SP3 at no additional cost to the Department. The surface profile for abrasive blast
cleaning and Commercial Grade Power Tool Cleaning shall be 1.5 to 3.5 mils (38 to 90
microns).

Painting. The manufacturer’'s written instructions shall be followed for paint storage, mixing,
thinning, application, ambient conditions, and drying times between coats. The surface shall be
free of dirt, dust, and debris prior to the application of any coat. The coatings shall be applied
as a continuous film of uniform thickness free of defects including, but not limited to, runs, sags,
overspray, dryspray, pinholes, voids, skips, misses, and shadow-through. Defects such as runs
and sags shall be brushed out immediately during application.

The Engineer will approve surface preparation prior to priming.

a) For Primary connections the surface of the prepared steel cleaned to bare metal shall be
primed with an organic zinc rich primer between 3.5 and 5.0 mils (90 and 125 microns) dry
film thickness.

b) For Secondary Connections the surface of the prepared steel cleaned to bare metal shall be
painted with one coat of epoxy mastic between 5 and 7 mils (125 microns to 180 microns) in
thickness. Areas not cleaned to bare metal need not be painted.

The primer shall cure according to the manufacturers instructions prior to connecting new
structural steel to the existing structure.

The surrounding coating at each prepared location shall be feathered for a minimum distance of

1 1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and the existing
coating.
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Collection, Temporary Storage, Transportation and Disposal of Waste. The Contractor and
the Department are considered to be co-generators of the waste.

The Contractor is responsible for all aspects of waste collection, testing and identification,
handling, storage, transportation, and disposal according to these specifications and all
applicable Federal, State, and Local regulations. The Contractor shall provide for Engineer
review and acceptance a Waste Management Plan that addresses all aspects of waste
handling, storage, and testing, and provides the names, addresses, and a contact person for the
proposed licensed waste haulers and disposal facilities. The Department will not perform any
functions relating to the waste other than provide EPA identification numbers, provide the
Contractor with the emergency response information, the emergency response telephone
number required to be provided on the manifest, and to sign the waste manifest. The Engineer
will obtain the identification numbers from the state and federal environmental protection
agencies for the bridge(s) to be painted and furnish those to the Contractor.

All surface preparation/paint residues shall be collected daily and deposited in all-weather
containers supplied by the Contractor as temporary storage. The storage area shall be secure
to prevent unauthorized entry or tampering with the containers. Acceptable measures include
storage within a fully enclosed (e.g., fenced in) and locked area, within a temporary building, or
implementing other reasonable means to reduce the possibility of vandalism or exposure of the
waste to the public or the environment (e.g., securing the lids or covers of waste containers and
roll-off boxes). Waste shall not be stored outside of the containers. Waste shall be collected
and transferred to bulk containers taking extra precautions as necessary to prevent the
suspension of residues in air or contamination of surrounding surfaces. Precautions may
include the transfer of the material within a tarpaulin enclosure. Transfer into roll-off boxes shall
be planned to minimize the need for workers to enter the roll-off box.

No residues shall remain on uncontained surfaces overnight. Waste materials shall not be
removed through floor drains or by throwing them over the side of the bridge. Flammable
materials shall not be stored around or under any bridge structures.

The all-weather containers shall meet the requirements for the transportation of hazardous
materials and as approved by the Department. Acceptable containers include covered roll-off
boxes and 55-gallon drums (17H). The Contractor shall insure that no breaks and no
deterioration of these containers occurs and shall maintain a written log of weekly inspections of
the condition of the containers. A copy of the log shall be furnished to the Engineer upon
request. The containers shall be kept closed and sealed from moisture except during the
addition of waste. Each container shall be permanently identified with the date that waste was
placed into the container, contract number, hazardous waste name and ID number, and other
information required by the IEPA.

The Contractor shall have each waste stream sampled for each project and tested by TCLP and
according to EPA and disposal company requirements. The Engineer shall be notified in
advance when the samples will be collected. The samples shall be collected and shipped for
testing within the first week of the project, with the results due back to the Engineer within 10
days. The costs of testing shall be considered included in this work. Copies of the test results
shall be provided to the Engineer prior to shipping the waste.
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The existing paint removed, together with the surface preparation media (e.g. abrasive) shall be

handled as a hazardous waste, regardless of the TCLP results. The waste shall be transported

by a licensed hazardous waste transporter, treated by an IEPA permitted treatment facility to a
non-hazardous special waste and disposed of at an IEPA permitted disposal facility in Illinois.

The treatment/disposal facilities shall be approved by the Engineer, and shall hold an IEPA
permit for waste disposal and waste stream authorization for this cleaning residue. The IEPA
permit and waste stream authorization must be obtained prior to beginning cleaning, except that
if necessary, limited paint removal will be permitted in order to obtain samples of the waste for
the disposal facilities. The waste shall be shipped to the facility within 90 days of the first
accumulation of the waste in the containers. When permitted by the Engineer, waste from
multiple bridges in the same contract may be transported by the Contractor to a central waste
storage location(s) approved by the Engineer in order to consolidate the material for pick up,
and to minimize the storage of waste containers at multiple remote sites after demobilization.
Arrangements for the final waste pickup shall be made with the waste hauler by the time blast
cleaning operations are completed or as required to meet the 90 day limit stated above.

The Contractor shall submit a waste accumulation inventory table to the Engineer no later than

the 5 day of the month. The table shall show the number and size of waste containers filled
each day in the preceding month and the amount of waste shipped that month, including the
dates of shipments.

The Contractor shall prepare a manifest supplied by the IEPA for off-site treatment and disposal
before transporting the hazardous waste off-site. The Contractor shall prepare a land ban
notification for the waste to be furnished to the disposal facility. The Contractor shall obtain the
handwritten signature of the initial transporter and date of the acceptance of the manifest. The
Contractor shall send one copy of the manifest to the IEPA within two working days of
transporting the waste off-site. The Contractor shall furnish the generator copy of the manifest
and a copy of the land ban notification to the Engineer. The Contractor shall give the
transporter the remaining copies of the manifest.

All other project waste shall be removed from the site according to Federal, State and Local
regulations, with all waste removed from the site prior to final Contractor demobilization.

The Contractor shall make arrangements to have other hazardous waste, which he/she
generates, such as used paint solvent, transported to the Contractor's facility at the end of each
day that this waste is generated. These hazardous wastes shall be manifested using the
Contractor's own generator number to a treatment or disposal facility from the Contractor's
facility. The Contractor shall not combine solvents or other wastes with cleaning residue wastes.
All waste streams shall be stored in separate containers.

The Contractor is responsible for the payment of any fines and undertaking any clean up

activities mandated by State or federal environmental agencies for improper waste handling,
storage, transportation, or disposal.
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Contractor personnel shall be trained in the proper handling of hazardous waste, and the

necessary notification and clean up requirements in the event of a spill. The Contractor shall
maintain a copy of the personnel training records at each bridge site.

It is understood and agreed that the cost of all work outlined above, unless otherwise specified,
has been included in the bid, and no extra compensation will be allowed.

Basis of Payment: This work will be considered included in the cost of "Furnishing and Erecting
Structural Steel”, "Erecting Structural Steel", or “Structural Steel Repair”, as applicable,
according to the Standard Specifications, unless otherwise specified on the plans.

CLEANING AND PAINTING NEW METAL STRUCTURES
Effective Date: September 13, 1994 Revised Date: March 6, 2009

Description. The material and construction requirements that apply to cleaning and painting
new structural steel shall be according to the applicable portion of Sections 506 of the Standard
Specifications except as modified herein. The three coat paint system shall be the system as
specified on the plans and as defined herein. Unless stated otherwise, requirements imposed
on the “Contactor” in this specification apply to both the shop painting contractor and the field
painting contractor.

Materials. All materials to be used on an individual structure shall be produced by the same
manufacturer. The Bureau of Materials and Physical Research has established a list of all
products that have met preliminary requirements. Each batch of material must be tested and
approved by that bureau before use.

The paint materials shall meet the requirements of the following articles of the Standard
Specification:

ltem Article
a) Inorganic Zinc-Rich Primer 1008.02

b) Waterborne Acrylic 1008.04

¢) Aluminum Epoxy Mastic 1008.03
d
e

) Organic Zinc-Rich Primer (Note 1)
) Epoxy Intermediate (Note 1)
f) Aliphatic Urethane (Note 1)

.~ N A~~~ A~

Note 1: These material requirements shall be according to the Special Provision for the
Organic Zinc-Rich Paint System.

Submittals. At least 30 days prior to beginning shop or field painting respectively, the
Contractor shall submit for the Engineer’s review and acceptance, the following applicable
plans, certifications and information for completing the field work. Painting work shall not
proceed until the submittals are accepted by the Engineer. Qualifications, certifications and QC
plans for shop and field cleaning and painting shall be available for review by the QA Inspector.
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a) Contractor Shop Qualifications. Except for miscellaneous steel items such as bearings, side

retainers, expansion joint devices, and other items allowed by the Engineer, or unless stated
otherwise in the contract, the shop painting Contractors-shall be certified to perform the work
as follows: the shop painting Contractor shall possess AISC Sophisticated Paint
Endorsement or SSPC-QP3 certification. Evidence of current qualifications shall be
provided.

b) Contractor Field Qualifications. Unless indicated otherwise in the contract plans, the field

painting contractor shall possess current SSPC QP1 certification. Evidence of current
qualifications shall be provided.

c) QC Personnel Qualifications. Personnel managing the shop and field Quality Control

program(s) for this work shall possess a minimum classification as a National Association of
Corrosion Engineers (NACE) Coating Inspector Level 2-Certified, or shall provide evidence
of successful inspection of 3 projects of similar or greater complexity and scope that have
been completed in the last 2 years. Copies of the certification and/or experience shall be
provided, including names, addresses and telephone numbers of contact persons employed
by the bridge owner.

The personnel performing the QC tests for this work shall be trained in coatings inspection
and the use of the testing instruments. Documentation of training shall be provided. The
QC personnel shall not perform hands on surface preparation or paint activities unless
otherwise approved by the Engineer. Painters shall perform wet film thickness
measurements, with QC personnel conducting random spot checks of the wet film. The
Contractor shall not replace the QC personnel assigned to the project without advance
notice to the Engineer, and acceptance of the replacement(s), by the Engineer.

d) Quality Control (QC) Program. The shop and field QC Programs shall identify the following;

the instrumentation that will be used, a schedule of required measurements and
observations, procedures for correcting unacceptable work, and procedures for improving
surface preparation and painting quality as a result of quality control findings. The shop
program shall include a copy of the quality control form(s) that will be completed daily. The
field program shall incorporate the IDOT Quality Control Daily Report form, as supplied by
the Engineer.

e) Field Cleaning and Painting Inspection Access Plan. The inspection access plan for use by

Contractor QC personnel for ongoing inspections and by the Engineer during Quality
Assurance (QA) observations.

Surface Preparation/Painting Plan. The surface preparation/painting plan shall include the
methods of surface preparation and type of equipment to be utilized for solvent cleaning,
abrasive blast cleaning, washing, and power tool cleaning. The plan shall include the
manufacturer's names of the materials that will be used, including Product Data Sheets and
Material Safety Data Sheets (MSDS).
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A letter or written instructions from the coating manufacturer shall be included, indicating the

required drying time for each coat at the minimum, normal, and maximum application

temperatures before the coating can be exposed to temperatures or moisture conditions that

are outside of the published application parameters. Application shall be performed in
accordance with the coating manufacturer’s instructions.

Quality Control (QC) Inspections. The Contractor shall perform first line, in process QC
inspections of each phase of the work. The submitted and accepted QC Program(s) shall be
used to insure that the work accomplished complies with these specifications. The shop painting
Contractor shall use their forms as supplied in their submittal. These shop reports shall be made
available for review when requested by the Engineer. The field painting Contractor shall use the
IDOT Quality Control Daily Report form supplied by the Engineer to record the results of quality
control tests. These field reports shall be turned into the Engineer before work resumes the
following day.

The Contractor shall supply all necessary equipment to perform the QC inspections. Equipment
shall include the following at a minimum:

Psychrometer or comparable equipment for the measurement of dew point and relative
humidity, together with all necessary weather bureau tables or psychrometric charts.
Surface temperature thermometer.

Bresle Cell Kits or CHLOR*TEST kits for chloride determinations, or equivalent.(only
required when erected steel is exposed through the winter prior to field painting.)

Wet Film Thickness Gage.

Blotter paper for compressed air cleanliness checks.

Type 2 Magnetic Dry Film Thickness Gage per SSPC - PA2.

Calibration standards for dry film thickness gage.

Light meter for measuring light intensity during cleaning, painting, and inspection activities.
All applicable ASTM and SSPC Standards used for the work.

Commercially available putty knife of a minimum thickness of 40 mils (1 mm) and a width
between 1 and 3 in. (25 and 75 mm). Note that the putty knife is only required in touch-up
areas where the coating is being feathered and must be tested with a dull putty knife.

The instruments shall be calibrated by the Contractor's personnel according to the equipment
manufacturer's recommendations and the Contractor's QC Program. All inspection equipment
shall be made available to the Engineer for QA observations on an as needed basis.

Quality Assurance (QA) Observations. The Engineer may conduct QA observations of any or all
phases of the shop or field work. The Engineer’s observations in no way relieve the Contractor
of the responsibility to provide all necessary daily QC inspections of his/her own and to comply

with all requirements of this Specification.
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Inspection Access and Lighting. The Contractor shall facilitate the Engineer’s observations as
required, including allowing ample time to view the work. The field Contractor shall furnish,
erect and move scaffolding or other mechanical equipment to permit close observation of all
surfaces to be cleaned and painted. This equipment shall be provided during all phases of the
work. Examples of acceptable access structures include:

Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc.

Platforms suspended from the structure comprised of trusses or other stiff supporting
members and including rails and kick boards.

Simple catenary supports are permitted only if independent life lines for attaching a fall
arrest system according to Occupational Safety and Health Administration (OSHA) regulations
are provided.

When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface,
and fall protection is not provided (e.g. guardrails) the Contractor shall provide the Engineer with
a safety harness and a lifeline according to OSHA regulations. The lifeline and attachment shall
not direct the fall into oncoming traffic. The Contractor shall provide a method of attaching the
lifeline to the structure independent of the inspection facility or any support of the platform.
When the inspection facility is more than 2 1/2 ft. (800 mm) above the ground, the Contractor
shall provide an approved means of access onto the platform.

The Contractor shall provide artificial lighting in areas where natural light is inadequate, as
determined by the Engineer, to allow proper cleaning, inspection, and painting. lllumination for
inspection shall be at least 30 foot candles (325 LUX). Illumination for cleaning and painting,
including the working platforms, access, and entryways shall be at least 20 foot candles (215
LUX).

Construction Requirements for Field Painting. The Contractor shall be responsible for any
damage caused to persons, vehicles, or property, except as indemnified by the Response
Action Contractor Indemnification Act. Whenever the intended purposes of the protective
devices are not being accomplished, as determined by the Engineer, work shall be immediately
suspended until corrections are made. Painted surfaces damaged by any Contractor's
operation shall be removed and repainted, as directed by the Engineer, at the Contractor's
expense.

The Contractor shall comply with the provisions of the lllinois Environmental Protection Act.
Paint drips, spills, and overspray are not permitted to escape into the air or onto any other
surfaces or surrounding property not intended to be painted. Containment shall be used to
control paint drips, spills, and overspray, and shall be dropped and all equipment secured when
sustained wind speeds of 40 mph (64 kph) or greater occur, unless the containment design
necessitates action at lower wind speeds. When the containment needs to be attached to the
structure, it shall be attached by clamping or similar means. Welding or drilling into the structure
shall be prohibited unless otherwise approved by the Engineer in writing. The Contractor shall
evaluate project-specific conditions to determine the specific type and extent of containment
needed to control the paint emissions and shall submit a plan for containing or controlling paint
debris (droplets, spills, overspray, etc.) to the Engineer for approval prior to starting the work.
Approval shall not relieve the Contractor of their ultimate responsibility for controlling paint
debris from escaping the work zone.
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Hold Point Notification for Field Painting. Specific inspection items throughout this specification

are designated as Hold Points. Unless other arrangements are made at the project site, the

Contractor shall provide the Engineer with a minimum 4-hour notification before a Hold Point

inspection will be reached. If the 4-hour notification is provided and the Work is ready for

inspection at that time, the Engineer will conduct the necessary observations. If the Work is not

ready at the appointed time, unless other arrangements are made, an additional 4-hour

notification is required. Permission to proceed beyond a Hold Point without a QA inspection will

be granted solely at the discretion of the Engineer, and only on a case by case basis. The

Engineer has the right to reject any work that was performed without adequate provision for QA
observations

Field Surface Preparation (HOLD POINT). The following processes shall be used to prepare
the shop-coated steel surfaces for field painting.

1. Low Pressure Water Cleaning and Solvent Cleaning. The Contractor shall notify the
Engineer 24 hours in advance of beginning surface preparation operations.

Washing shall involve the use of potable water at a minimum of 1000 psi (7 MPa) and
less than 5000 psi (34 MPa) according to “Low Pressure Water Cleaning” of SSPCSP12.
Paint spray equipment shall not be used to perform the water cleaning. The cleaning
shall be performed in such a manner as to remove dust, dirt, chalk, insect and animal
nests, bird droppings, and other foreign matter prior to solvent cleaning.

If detergents or other additives are added to the water, the detergents/additives shall be
included in the submittals and not used until accepted by the Engineer. When
detergents or additives are used, the surface shall be rinsed with potable water before
the detergent water dries.

After washing has been accepted by the Engineer, all traces of asphaltic cement, oil,
grease, diesel fuel deposits, and other soluble contaminants which remain on the steel
surfaces to be painted shall be removed according to SSPC — SP1 Solvent Cleaning,
supplemented with scraping (e.g., to remove large deposits of asphaltic cement) as
required. The solvent(s) used for cleaning shall be compatible with the primer. The
Contractor shall identify the proposed solvent(s) in the submittals. If the primer is
softened, wrinkled, or shows other signs of attack from the solvents, the Contractor shall
immediately discontinue their use. The name and composition of replacement solvents,
together with MSDS, shall be submitted for Engineer acceptance prior to use. If solvent
cleaning/scraping is not successful in removing the foreign matter, the Contractor shall
use other methods identified in SP1, such as steam cleaning as necessary.

1 Water Cleaning Between Coats. When foreign matter has accumulated on a newly
applied coat, washing shall be performed prior to the application of subsequent coats.
2 Power Tool Cleaning of Shop-Coated Steel. Damaged and rusted areas shall be spot

cleaned according Power Tool Cleaning SSPC-SP3 (Modified). The edges of the coating
surrounding the spot repairs shall be feathered. A power tool cleaned surface shall be free of all
loose rust, loose and peeling paint, and loose rust that is bleeding through and/or penetrating
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the coating. All locations of visible corrosion and rust bleed, and lifting or loose paint shall be
prepared using the power tools.

Upon completion of the cleaning, rust, rust bleed, and surrounding paint are permitted to
remain if they cannot be lifted using a dull putty knife.

Field Soluble Salt Remediation (HOLD POINT). If the erected steel is exposed to winter weather
prior to field painting, the Contractor shall implement surface preparation procedures and
processes that will remove chloride from the surfaces prior to field painting. Surfaces that may
be contaminated with chloride include, but are not limited to, expansion joints and all areas that
are subject to roadway splash or run off such as fascia beams and stringers.

Methods of chloride removal may include, but are not limited to, steam cleaning or pressure
washing with or without the addition of a chemical soluble salt remover as approved by the
coating manufacturer, and scrubbing before or after initial paint removal. The water does not
need to be collected. The Contractor shall provide the proposed procedures for chloride
remediation in the Surface Preparation/Painting Plan.

Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to
test representative surfaces for the presence of remaining chlorides. Remaining chloride levels
shall be no greater than 7ug/sq cm as read directly from the surface without any multiplier
applied to the results. The testing must be performed, and the results must be acceptable.

Surface and Weather Conditions (HOLD POINT). Surfaces to be painted after cleaning
shall remain free of moisture and other contaminants. The Contractor shall control
his/her operations to insure that dust, dirt, or moisture does not come in contact with
surfaces cleaned or painted that day.

Prepared surfaces, shall meet the requirements of the respective degrees of cleaning
immediately prior to painting, and shall be painted before rusting appears on the surface. If rust
appears or bare steel remains unpainted for more than 12 hours, the affected area shall be
prepared again at the expense of the Contractor.

The surface temperature shall be at least 5°F (3°C) above the dew point during final surface
preparation operations. The paint manufacturers’ published literature shall be followed for
specific temperature, dew point, and humidity restrictions during the application of each coat,
and for the minimum and maximum time between coats.

The Contractor shall monitor temperature, dew point, and humidity every 4 hours during surface
preparation and coating application in the specific areas where the work is being performed.
The frequency of monitoring shall increase if weather conditions are changing. The Engineer
has the right to reject any work that was performed under unfavorable weather conditions.
Rejected work shall be removed, and repainted at the Contractor’s expense.

Seasonal Restrictions on Field Cleaning and Painting. Field cleaning and painting work shall be
accomplished between April 15 and October 31 unless authorized otherwise by the Engineer in
writing.
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Inorganic Zinc-rich/ Waterborne Acrylic Paint system. This system shall be for shop and

field application of the coating system. Shop application of the intermediate and top coats will
not be allowed.

In the shop, all structural steel designated to be painted shall be given one coat of inorganic zinc
rich primer. In the field, before the application of the intermediate coat, the prime coat and any
newly installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces
pressure washed as specified above. All damaged shop primed areas shall be spot cleaned per
SSPC-SP3 Modified, All damaged areas and all installed fasteners shall be fully primed with
aluminum epoxy mastic. The structural steel shall then receive one full intermediate coat and
one full topcoat of waterborne acrylic paint.

a) Coating Dry Film Thickness (dft), measured according to SSPC-PA2:
Zinc Primer: 3 mils (75 microns) min., 6 mils (150 microns) max.
Epoxy Mastic(spot coat): 5 mils (125 microns) min., 7 mils (180 microns) max.
Intermediate Coat: 2 mils (50 microns) min., 4 mils (100 microns) max.
Topcoat: 2 mils (50 microns) min., 4 mils (100 microns) max.

The total dry film thickness, excluding the spot areas touched up with epoxy mastic, shall
be between 7 and 14 mils (180 and 355 microns).

b) The pressure washing requirement above may be waived if the QC and QA Inspectors verify
the primed surfaces have not been contaminated.

d) Damage to the completed paint system shall be spot cleaned using SSPC-SP3 (Modified).
The cleaned areas shall be spot painted with a penetrating sealer as recommended by the
manufacturer, which shall overlap onto the existing topcoat. Then the aluminum epoxy
mastic shall be spot applied not to go beyond the area painted with the sealer. The acrylic
intermediate and topcoat shall be spot applied to the mastic with at least a 6 inch (150 mm)
overlap onto the existing topcoat.

Organic Zinc-Rich/ Epoxy/ Urethane Paint System. This system shall be for full shop
application of the coating system, or when specified on the plans, for the application of two
coats in the shop with the finish coat applied in the field. All contact surfaces shall be masked
off prior to shop-application of the intermediate and top coats.

In addition to the requirements of Section 3.2.9 of the AASHTO/AWS D1.5/D1.5:2002 Bridge
Welding Code (breaking thermal cut corners of stress carrying members), rolled and thermal cut
corners to be painted with organic zinc primer shall be broken if they are sharper than a 1/16 in.
(1.5 mm) radius. Corners shall be broken by a single pass of a grinder or other suitable device
at a 45 degree angle to each adjoining surface prior to final blast cleaning, so the resulting
corner approximates a 1/16 in. (1.5 mm) or larger radius after blasting. Surface anomalies
(burrs, fins, deformations) shall also be treated to meet this criteria before priming.

In the shop, all structural steel designated to be painted shall be given one coat of organic zinc

rich primer, one coat of epoxy intermediate, and unless stated otherwise in the plans, one coat
of urethane finish. Before the application of the field coats, the shop coats and any newly
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installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces pressure

washed as specified above to remove dirt, oil, lubricants, oxidation products, and foreign

substances. All damaged shop coated areas shall then be spot cleaned per SSPC-SP3

(Modified). The surrounding coating at each repair location shall be feathered for a minimum

distance of 1 1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and

the existing coating. The existing coating in the feathered area shall be roughened to insure
proper adhesion of the repair coats.

All damaged areas and all newly installed fasteners shall be fully primed with epoxy mastic. One
intermediate coat of epoxy shall be applied over the epoxy mastic and on exposed shop primer.
One topcoat of aliphatic urethane shall be applied to all areas where the intermediate coat is
visible, whether the intermediate coat was applied in the shop or in the field. The field applied
coats shall only overlap onto the existing finish coat where sanding has been performed.

When the plans require the urethane coat to be applied in the field, the maximum recoat time for
the intermediate coat shall be observed. If the recoat time for the intermediate coat is
exceeded, the Contractor shall remove the shop-applied system, or submit for approval by the
Engineer, written recommendations from the coating manufacturer for the procedures
necessary to extend that recoat window or otherwise prepare the intermediate coat to receive
the finish.

0 (a) Coating Dry Film Thickness (dft), measured according to SSPC-PA2: Organic Zinc-
Rich Primer: 3 mils (75 microns) min., 5 mils (125 microns) max. Aluminum Epoxy Mastic (spot
coat): 5 mils (125 microns) min., 7 mils (180 microns) max. Epoxy Intermediate Coat: 3 mils (75
microns) min., 6 mils (150 microns) max. Aliphatic Urethane Top Coat: 2.5 mils (65 microns)
min., 4 mils (100 microns) max.

0 (b) The total dry film thickness, excluding the spot areas touched up with epoxy mastic,
shall be between 8.5 and 15 mils (215 and 375 microns).
O (c) All faying surfaces of field connections shall be masked off after priming and shall not

receive the intermediate or top coats in the shop. The intermediate and top coats for field
connections shall be applied, in the field, after erection of the structural steel is completed.

Special Instructions.

Painting Date/System Code. At the completion of the work, the Contractor shall stencil in
contrasting color paint the date of painting the bridge, the painting Contractors name, and the
paint type code from the Structure Information and Procedure Manual for the system used. The
letters shall be capitals, not less than 2 in. (50 mm) and not more than 3 in. (75 mm) in height.
When all coats are applied in the shop the shop Contractor shall do the stenciling. When 1 or
more coats are applied in the field, the field contractor shall do the stenciling.

The stencil shall contain the following wording "PAINTED BY (insert the name of the painting
Contractor)" and shall show the month and year in which the painting was completed, followed
by “CODE S” for the Inorganic Zinc/ Acrylic System, “CODE X” for the Organic Zinc/ Epoxy/
Urethane System (field applied finish coats), “CODE AB” for the Organic Zinc/ Epoxy/ Urethane
System (shop applied), all stenciled on successive lines. This information shall be stenciled on
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the cover plate of a truss end post near the top of the railing, or on the outside face of an

outside stringer near both ends of the bridge facing traffic, or at some equally visible surface
designated by the Engineer.

Method of Measurement. Shop cleaning and painting new structures will not be measured for
payment. Field cleaning and painting will not be measured for payment except when performed
under a contract that contains a separate pay item for this work.

Basis of Payment. This work will be paid for according to Article 506.07.

TEMPORARY SOIL RETENTION SYSTEM
Effective: December 30, 2002 Revised: January 1, 2007

Description: This work shall consist of designing, furnishing, installing, adjusting for stage
construction when required and subsequent removal of the temporary soil retention system
according to the dimensions and details shown on the plans and in the approved design
submittal.

General: The temporary soil retention system shall be designed by the Contractor as a
minimum, to retain the exposed surface area specified in the plans or as directed by the
Engineer.

The design calculations and details for the temporary soil retention system proposed by the
Contractor shall be submitted to the Engineer for approval. The calculations shall be prepared
and sealed by an lllinois Licensed Structural Engineer. This approval will not relieve the
Contractor of responsibility for the safety of the excavation. Approval shall be contingent upon
acceptance by all involved utilities and/or railroads.

Construction: The Contractor shall verify locations of all underground utilities before installing
any of the soil retention system components or commencing any excavation. Any disturbance
or damage to existing structures, utilities or other property, caused by the Contractor's
operation, shall be repaired by the Contractor in a manner satisfactory to the Engineer at no
additional cost to the Department. The soil retention system shall be installed according to the
Contractor’s approved design, or as directed by the Engineer, prior to commencing any related
excavation. If unable to install the temporary soil retention system as specified in the approved
design, the Contractor shall have the adequacy of the design re-evaluated. Any reevaluation
shall be submitted to the Engineer for approval prior to commencing the excavation adjacent to
the area in question. The Contractor shall not excavate below the maximum excavation line
shown in the approved design without the prior permission of the Engineer. The temporary soil
retention system shall remain in place until the Engineer determines it is no longer required.

The temporary soil retention system shall be removed and disposed of by the Contractor when
directed by the Engineer. When allowed, the Contractor may elect to cut off a portion of the
temporary soil retention system leaving the remainder in place. The remaining temporary soil
retention system shall be removed to a depth which will not interfere with the new construction,
and as a minimum, to a depth of 12 in. (300 mm) below the finished grade, or as directed by the
Engineer. Removed system components shall become the property of the Contractor.
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When an obstruction is encountered, the Contractor shall notify the Engineer and upon

concurrence of the Engineer, the Contractor shall begin working to break up, push aside, or

remove the obstruction. An obstruction shall be defined as any object (such as but not limited

to, boulders, logs, old foundations etc.) where its presence was not obvious or specifically noted

on the plans prior to bidding, that cannot be driven or installed through or around, with normal

driving or installation procedures, but requires additional excavation or other procedures to
remove or miss the obstruction.

Method of Measurement: The temporary soil retention system furnished and installed according
to the Contractor's approved design or as directed by the Engineer will be measured for
payment in place, in square feet (square meters). The area measured shall be the vertical
exposed surface area envelope of the excavation supported by temporary soil retention system.

Any temporary soil retention system cut off, left in place, or installed beyond those dimensions
shown on the contract plans or the approved contractor’s design without the written permission
of the Engineer, shall not be measured for payment but shall be done at the contractor’s own
expense.

Basis of Payment: This work will be paid for at the contract unit price per square foot (square
meter) for TEMPORARY SOIL RETENTION SYSTEM.

Payment for any excavation, related solely to the installation and removal of the temporary soil
retention system and/or its components, shall not be paid for separately but shall be included
in the unit bid price for TEMPORARY SOIL RETENTION SYSTEM. Other excavation,
performed in conjunction with this work, will not be included in this item but shall be paid for as
specified elsewhere in this contract.

Obstruction mitigation shall be paid for according to Article 109.04 of the Standard
Specifications.

PIPE UNDERDRAINS FOR STRUCTURES

Effective: May 17, 2000 Revised: January 1, 2007

Description: This work shall consist of furnishing and installing a pipe underdrain system as
shown on the plans, as specified herein, and as directed by the Engineer.

Materials: Materials shall meet the requirements as set forth below:

The perforated pipe drain shall be according to Article 601.02 of the Standard Specifications.
Outlet pipes or pipes connecting to a separate storm sewer system shall not be perforated.

The drainage aggregate shall be a combination of one or more of the following gradations, FA1,

FA2, CA5, CA7, CA8, CA11, or CA13 thru 15, according to Sections 1003 and 1004 of the
Standard Specifications.
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The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains
according to Article 1080.05 of the Standard Specifications.

Construction Requirements: All work shall be according to the applicable requirements of
Section 601 of the Standard Specifications except as modified below.

The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area of
drainage aggregate wrapped completely in geotechnical fabric and shall be installed to the lines
and gradients as shown on the plans.

Method of Measurement: Pipe Underdrains for Structures shall be measured for payment in
feet (meters), in place. Measurement shall be along the centerline of the pipe underdrains. All
connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the
measurement. Concrete headwalls shall be included in the cost of Pipe Underdrains for
Structures, but shall not be included in the measurement for payment.

Basis of Payment: This work will be paid for at the contract unit price per foot (meter) for PIPE
UNDERDRAINS FOR STRUCTURES of the diameter specified,. Furnishing and installation of
the drainage aggregate, geotechnical fabric, forming holes in structural elements and any
excavation required, will not be paid for separately, but shall be included in the cost of the pipe
underdrains for structures.

POROUS GRANULAR EMBANKMENT, SPECIAL
Effective: September 28, 2005 Revised: November 14, 2008

Description. This work shall consist of furnishing and placing porous granular embankment
special material as detailed on the plans, according to Section 207 except as modified herein.

Materials. The gradation of the porous granular material may be any of the following CA 8 thru
CA 18, FA 1 thru FA 4, FA 7 thru FA 9, and FA 20 according to Articles 1003 and 1004.

Construction. The porous granular embankment special shall be installed according to Section
207, except that it shall be uncompacted except as noted on the plans.

Basis of Payment. This work will be paid for at the contract unit price per Cubic Yard (Cubic
Meter) for POROUS GRANULAR EMBANKMENT, SPECIAL.

STRUCTURAL REPAIR OF CONCRETE
Effective: March 15, 2006 Revised: April 2, 2008

Description. This work shall consist of structurally repairing concrete.
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Materials. Materials shall be according to the following.

(
(
(
(
(
(
(
(
(

Item Article/Section

a) Portland Cement Concrete (Note 1)........cccccevnnnnee. 1020
b) R1 or R2 Mortar (Note2)

c) Normal Weight Concrete (Note 3)

d) Shotcrete (High Performance) (Note 4)

e
f

) Reinforcement Bars ..........ccccceeieiiiniiieiiiiiiinniinns 1006.10
) ANChOr BOIS.......ouvviiiiiiiiiiiiiiii e 1006.09
) WALEE oo 1002
h) Curing Compound (Type I) ....coooiiiiiiiiiiiiiiiieeeeeen 1022
i)Cotton Mats ... 1022.02
(j) Protective Coat .......oooeiiiiiiiiieiiei 1023.01
K) EPOXY (NOtE ) ..o 1025

(
(I) Mechanical Bar Splicers (Note 6)

Note 1.

Note 2.

Note 3.

The concrete shall be Class Sl, except the cement factor shall be a minimum 6.65
cwt/cu. yd. (395 kg/cu. m), the coarse aggregate shall be a CA 16, and the strength
shall be a minimum 4000 psi (27,500 kPa) compressive or 675 psi (4650 kPa)
flexural at 14 days. A high range water-reducing admixture shall be used to obtain
a 5-7 in. (125-175 mm) slump, but the cement factor shall not be reduced. This
cement factor restriction shall also apply if a water-reducing admixture is used.

The R1 or R2 mortar shall be from the Department’s approved list of Packaged,
Dry, Rapid Hardening, Cementitious Materials for Concrete Repairs with coarse
aggregate added. The amount of coarse aggregate added to the R1 or R2 Mortar
shall be per the manufacturer's recommendations. The coarse aggregate
gradation shall be CA 16 from an Aggregate Gradation Control System source or a
packaged aggregate meeting Article 1004.02 with a maximum size of 1/2 in. (12.5
mm). The R1 or R2 Mortar and coarse aggregate mixture shall comply with the air
content and strength requirements for Class Sl concrete as indicated in Note 1.
Mixing shall be per the manufacturer's recommendations, except the water/cement
ratio shall not exceed the value specified for Class Sl concrete as indicated in Note

1. A high range water-reducing admixture shall be used to obtain a 5-7 in. (125175
mm) slump.

The packaged concrete mixture shall be from the Department’s approved list of
Packaged, Dry, Formed, Concrete Repair Mixtures. The materials and preparation
of aggregate shall be according to ASTM C 387. Proportioning shall be according
to ASTM C 387, except the minimum cement factor shall be 6.65 cwt/cu. yd. (395
kg/cu. m). Cement replacement with fly ash or ground granulated blast-furnace
slag shall be according to Section 1020. The coarse aggregate shall be a
maximum size of 1/2 in. (12.5 mm). The packaged concrete mixture shall comply
with the air content and strength requirements for Class Sl concrete as indicated in
Note 1. Mixing shall be per the manufacturer’'s recommendations, except the
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water/cement ratio shall not exceed the value specified for Class S| concrete as

indicated in Note 1. A high range water-reducing admixture shall be used to obtain
a 5-7in. (125-175 mm) slump.

Note 4. A packaged, pre-blended, and dry combination of materials, for the wet-mix shotcrete
method shall be provided according to ASTM C 1480. An accelerator is prohibited,
except the shotcrete may be modified at the nozzle with a non-chloride accelerator for
overhead applications. The shotcrete shall be Type FA, Grade FR, and Class I. The
fibers shall be Type Il synthetic according to ASTM C 1116.

The 7 and 28 day compressive strength requirements in ASTM C 1480 shall not apply.
Instead the shotcrete shall obtain a minimum compressive strength of 4000 psi
(27,500 kPa) at 14 days.

The packaged shotcrete shall be limited to the following proportions:

The cement and finely divided minerals shall be 6.05 cwt/cu. yd. (360 kg/cu. m) to 7.50
cwt/cu. yd. (445 kg/cu. m), and the cement shall not be below 4.70 cwt/cu. yd. (279
kg/cu. m).

Class F fly ash is optional and the maximum shall be 15 percent by weight (mass) of
cement.

Class C fly ash is optional and the maximum shall be 20 percent by weight (mass) of
cement.

Ground granulated blast-furnace slag is optional and the maximum shall be 25 percent
by weight (mass) of cement.

Microsilica is required and shall be a minimum of 5 percent by weight (mass) of
cement, and a maximum of 10 percent. As an alternative to microsilica, high-reactivity
metakaolin may be used at a minimum of 5 percent by weight (mass) of cement, and a
maximum of 10 percent.

Fly ash shall not be used in combination with ground granulated blast-furnace slag.
Class F fly ash shall not be used in combination with Class C fly ash. Microsilica shall
not be used in combination with high-reactivity metakaolin. A finely divided mineral
shall not be used in combination with a blended hydraulic cement, except for
microsilica or high-reactivity metakaolin.

The water/cement ratio shall be a maximum of 0.42.

The air content as shot shall be 4.0 — 8.0 percent.
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Note 5. In addition ASTM C 881, Type IV, Grade 2 or 3, Class A, B, or C may be used.

Note 6. Mechanical bar splicers shall be from the approved list of Mechanical Reinforcing
Bar Splicers / Coupler Systems, and shall be capable of developing in tension at
least 125 percent of the yield strength of the existing reinforcement bar.

Equipment. Equipment shall be according to Article 503.03 and the following.

Chipping Hammer — The chipping hammer for removing concrete shall be a light-duty
pneumatic or electric tool with a 15 Ib. (7 kg) maximum class or less.

Blast Cleaning Equipment — Blast cleaning equipment for concrete surface preparation shall be
the abrasive type, and the equipment shall have oil traps.

Hydrodemolition Equipment — Hydrodemolition equipment for removing concrete shall be
calibrated, and shall use water according to Section 1002.

High Performance Shotcrete Equipment — The batching, mixing, pumping, hose, nozzle, and
auxiliary equipment shall be for the wet-mix shotcrete method, and shall meet the requirements
of ACI 506R.

Construction Requirements

General. The repair methods shall be either formed concrete repair or shotcrete. The repair
method shall be selected by the Contractor with the following rules.

(a) Rule 1. For formed concrete repair, a subsequent patch to repair the placement
point after initial concrete placement will not be allowed. As an example, this may occur in a
vertical location located at the top of the repair.

(b) Rule 2. Formed concrete repair shall not be used for overhead applications.

(c) Rule 3. Shotcrete shall not be used for column repairs greater than 4 in. (100
mm) in depth, or any repair location greater than 8 in. (205 mm) in depth. The only exception to
this rule would be for a horizontal application, where the shotcrete may be placed from above in
one lift.

(d) Rule 4. If formed concrete repair is used for locations that have reinforcement
with less than 0.75 in. (19 mm) of concrete cover, the concrete mixture shall contain fly ash or
ground granulated blast-furnace slag at the maximum cement replacement allowed.

Temporary Shoring or Cribbing. When a temporary shoring or cribbing support system is
required, the Contractor shall provide details and computations, prepared and sealed by an
lllinois licensed Structural Engineer, to the Department for review and approval. When ever
possible the support system shall be installed prior to starting the associated concrete removal.
If no system is specified, but during the course of removal the need for temporary shoring or
cribbing becomes apparent or is directed by the Engineer due to a structural concern, the
Contractor shall not proceed with any further removal work until an appropriate and approved
support system is installed.
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Concrete Removal. The Contractor shall provide ladders or other appropriate equipment for the

Engineer to mark the removal areas. Repair configurations will be kept simple, and squared

corners will be preferred. The repair perimeter shall be sawed a depth of 1/2 in. (13 mm) or

less, as required to avoid cutting the reinforcement. If the concrete is broken or removed

beyond the limits of the initial saw cut, the new repair perimeter shall be recut. The areas to be

repaired shall have all loose, unsound concrete removed completely by the use of chipping

hammers, hydrodemolition equipment, or other methods approved by the Engineer. The

concrete removal shall extend along the reinforcement bar until the reinforcement is free of

bond inhibiting corrosion. The outermost layer of reinforcement bar within the repair area shall

be undercut to a depth of 3/4 in. (19 mm) or the diameter of the reinforcement bar, whichever

value is larger. The underlying transverse reinforcement bar shall also be undercut as

previously described, unless the reinforcement is not corroded, and the reinforcement bar is
encased and well bonded to the surrounding concrete.

If sound concrete is encountered before existing reinforcement bars are exposed, further
removal of concrete shall not be performed unless the minimum repair depth is not met.

The repair depth shall be a minimum of 1 in. (25 mm). The substrate profile shall be £ 1/16 in.
(£ 1.5 mm). The perimeter of the repair area shall have a vertical face.

If a repair is located at the ground line, any excavation required below the ground line to
complete the repair shall be included in this work.

The Contractor shall have a maximum of 14 calendar days to complete each repair location with
concrete or shotcrete, once concrete removal has started for the repair.

The Engineer shall be notified of concrete removal that exceeds 6 in. (150 mm) in depth, one
fourth the cross section of a structural member, more than half the vertical column
reinforcement is exposed in a cross section, more than 6 consecutive reinforcement bars are
exposed in any direction, within 1.5 in. (38 mm) of a bearing area, or other structural concern.
Excessive deterioration or removal may require further evaluation of the structure or installation
of temporary shoring and cribbing support system.

Surface Preparation. Prior to placing the concrete or shotcrete, the Contractor shall prepare the
repair area and exposed reinforcement by blast cleaning. The blast cleaning shall provide a
surface that is free of oil, dirt, and loose material.

If a succeeding layer of shotcrete is to be applied, the initial shotcrete surface and remaining
exposed reinforcement shall be free of curing compound, oil, dirt, loose material, rebound (i.e.
shotcrete material leaner than the original mixture which ricochets off the receiving surface),
and overspray. Preparation may be by lightly brushing or blast cleaning if the previous
shotcrete surface is less than 36 hours old. If more than 36 hours old, the surface shall be
prepared by blast cleaning.

The repair area and perimeter vertical face shall have a rough surface. Care shall be taken to
ensure the perimeter sawcut is roughened. Just prior to concrete or shotcrete placement,
saturate the repair area with water to a saturated surface-dry condition. Any standing water
shall be removed.
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Concrete or shotcrete placement shall be done within 3 calendar days of the surface
preparation or the repair area shall be prepared again.

Reinforcement. Exposed reinforcement bars shall be cleaned of concrete and corrosion by
blast cleaning. After cleaning, all exposed reinforcement shall be carefully evaluated to
determine if replacement or additional reinforcement bars are required.

Reinforcing bars that have been cut or have lost 25 percent or more of their original cross
sectional area shall be supplemented by new in kind reinforcement bars. New bars shall be
lapped a minimum of 32 bar diameters to existing bars. A mechanical bar splicer shall be
used when it is not feasible to provide the minimum bar lap. No welding of bars shall be
performed.

Intersecting reinforcement bars shall be tightly secured to each other using 0.006 in. (1.6 mm)
or heavier gauge tie wire, and shall be adequately supported to minimize vibration during
concrete placement or application of shotcrete.

For reinforcement bar locations with less than 0.75 in. (19 mm) of cover, protective coat shall
be applied to the completed repair. The application of the protective coat shall be according
to Article 503.19, 2nd paragraph, except blast cleaning shall be performed to remove curing
compound.

The Contractor shall anchor the new concrete to the existing concrete with 3/4 in. (19 mm)
diameter hook bolts for all repair areas where the depth of concrete removal is greater than 8 in.
(205 mm) and there is no existing reinforcement extending into the repair area. The hook bolts
shall be spaced at 15 in. (380 mm) maximum centers both vertically and horizontally, and shall
be a minimum of 12 in. (305 mm) away from the perimeter of the repair. The hook bolts shall be
installed according to Section 584.

Repair Methods. All repair areas shall be inspected and approved by the Engineer prior to
placement of the concrete or application of the shotcrete.

(a) Formed Concrete Repair. Falsework shall be according to Article 503.05. Forms
shall be according to Article 503.06. Formwork shall provide a smooth and uniform
concrete finish, and shall approximately match the existing concrete structure.
Formwork shall be mortar tight and closely fitted where they adjoin the existing
concrete surface to prevent leakage. Air vents may be provided to reduce voids and
improve surface appearance. The Contractor may use exterior mechanical vibration,
as approved by the Engineer, to release air pockets that may be entrapped.

The concrete for formed concrete repair shall be a Class S| Concrete, or a packaged R1 or
R2 Mortar with coarse aggregate added, or a package Normal Weight Concrete at the
Contractor’s option. The concrete shall be placed and consolidated according to Article
503.07. The concrete shall not be placed when frost is present on the surface of the repair
area, or the surface temperature of the repair area is less than 40 °F (4 °C). All repaired
members shall be restored as close as practicable to their original dimensions.

Curing shall be done according to Article 1020.13.
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If temperatures below 45°F (7°C) are forecast during the curing period, protection methods

shall be used. Protection Method | according to Article 1020.13(d)(1), or Protection Method

Il according to Article 1020.13(d)(2) shall be used during the curing period.

The surfaces of the completed repair shall be finished according to Article 503.15.

(b) Shotcrete. Shotcrete shall be tested by the Engineer for air content according to lllinois
Modified AASHTO T 152. Obtain the sample in a damp, non-absorbent container from the
discharge end of the nozzle.

For compressive strength of shotcrete, a 18 x 18 x 3.5 in. (457 x 457 x 89 mm) test panel
shall be shot by the Contractor for testing by the Engineer. A steel form test panel shall
have a minimum thickness of 3/16 in. (5 mm) for the bottom and sides. A wood form test
panel shall have a minimum 3/4 in. (19 mm) thick bottom, and a minimum 1.5 in. (38 mm)
thickness for the sides. The test panel shall be cured according to Article 1020.13 (a) (3) or
(5) while stored at the jobsite and during delivery to the laboratory. After delivery to the
laboratory for testing, curing and testing shall be according to ASTM C 1140.

The method of alignment control (i.e. ground wires, guide strips, depth gages, depth probes,
and formwork) to ensure the specified shotcrete thickness and reinforcing bar cover is
obtained shall be according to ACI 506R. Ground wires shall be removed after completion
of cutting operations. Guide strips and formwork shall be of dimensions and a configuration
that do not prevent proper application of shotcrete. Metal depth gauges shall be cut 1/4 in.
(6 mm) below the finished surface. All repaired members shall be restored as close as
practicable to their original dimensions.

The shotcrete shall not be applied when the air temperature is below 45°F (7°C) and falling
or below 40°F (4°C). Shotcrete shall not be applied when the air temperature is greater than
90°F (32°C). The applied shotcrete shall have a minimum temperature of 50°F (10°C) and a
maximum temperature of 90°F (32°C). The shotcrete shall not be applied during periods of
rain unless protective covers or enclosures are installed. The shotcrete shall not be applied
when frost is present on the surface of the repair area, or the surface temperature of the
repair area is less than 40°F (4°C). If necessary, lighting shall be provided to provide a clear
view of the shooting area.

The shotcrete shall be applied according to ACI 506R, and shall be done in a manner that does
not result in cold joints, laminations, sandy areas, voids, sags, or separations. In addition, the
shotcrete shall be applied in a manner that results in maximum densification of the shotcrete.
Shotcrete which is identified as being unacceptable while still plastic shall be removed and re-
applied.

The nozzle shall normally be at a distance of 2 to 5 ft. (0.6 to 1.5 m) from the receiving surface,
and shall be oriented at right angles to the receiving surface. Exceptions to this requirement will
be permitted to fill corners, encase large diameter reinforcing bars, or as approved by the
Engineer. For any exception, the nozzle shall never be oriented more than 45 degrees from the
surface. Care shall be taken to keep the front face of the reinforcement bar clean during
shooting operations.  Shotcrete shall be built up from behind the reinforcement bar.
Accumulations of rebound and overspray shall be continuously removed prior to application of
new shotcrete. Rebound material shall not be incorporated in the work.
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Whenever possible, shotcrete shall be applied to the full thickness in a single layer. The

maximum thickness shall be 4 in. (100 mm) unless the shotcrete is applied from above on a

horizontal surface, or a thicker application is approved by the Engineer. When two or more

layers are required, the minimum number shall be used and shall be done in a manner without

sagging or separation. A flash coat (i.e. a thin layer of up to 1/4 in. (6 mm) applied shotcrete)
may be used as the final lift for overhead applications.

Prior to application of a succeeding layer of shotcrete, the initial layer of shotcrete shall be
prepared according to the surface preparation and reinforcement bar cleaning requirements.
Upon completion of the surface preparation and reinforcement bar treatment, water shall be
applied according to the surface preparation requirements unless the surface is moist. The
second layer of shotcrete shall then be applied within 30 minutes.

Shotcrete shall be cut back to line and grade using trowels, cutting rods, screeds or other
suitable devices. The shotcrete shall be allowed to stiffen sufficiently before cutting. Cutting
shall not cause cracks or delaminations in the shotcrete. For depressions, cut material may be
used for small areas. Rebound material shall not be incorporated in the work. For the final
finish, a wood float shall be used to approximately match the existing concrete texture. All
repaired members shall be restored as close as practicable to their original dimensions.

Cotton mats shall be applied, according to Article 1020.13(a)(5), to the exposed layer of
shotcrete within 10 minutes after finishing, and wet curing shall begin immediately. As an
alternative, Type | curing compound shall be applied within 10 minutes and moist curing with
cotton mats shall begin within 3 hours.

When a shotcrete layer is to be covered by a succeeding shotcrete layer within 36 hours,
the repair area shall be protected with intermittent hand fogging, or wet curing with either
burlap or cotton mats shall begin within 10 minutes. Intermittent hand fogging may be
used only for the first hour. Thereafter, wet curing with burlap or cotton mats shall be
used until the succeeding shotcrete layer is applied. Intermittent hand fogging may be
extended to the first hour and a half if the succeeding shotcrete layer is applied by the
end of this time.

The curing period shall be for 7 days, except when there is a succeeding layer of
shotcrete. In this instance, the initial shotcrete layer shall be cured until the surface
preparation and reinforcement bar treatment is started.

If temperatures below 45°F (7°C) are forecast during the curing period, protection
methods shall be used. Protection Method | according to Article 1020.13(d)(1), or
Protection Method Il according to Article 1020.13(d)(2) shall be used during the curing
period.

Inspection of Completed Work. The Contractor shall provide ladders or other appropriate
equipment for the Engineer to inspect the repaired areas. After curing but no sooner than 28
days after placement of concrete or shooting of shotcrete, the repair shall be examined for
conformance with original dimensions, cracks, voids, and delaminations. Sounding for
delaminations will be done with a hammer or by other methods determined by the Engineer.
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The repaired area shall be removed and replaced, as determined by the Engineer, for

nonconformance with original dimensions, surface cracks greater than 0.01 in. (0.25 mm) in

width, map cracking with a crack spacing in any direction of 18 in. (0.45 m) or less, voids, or
delaminations.

If a nonconforming repair is allowed to remain in place, cracks 0.01 in. (0.25 mm) or less shall
be repaired with epoxy according to Section 590. For cracks less than 0.007 in. (2 mm), the
epoxy may be applied to the surface of the crack. Voids shall be repaired according to Article
503.15.

Publications and Personnel Requirements. The Contractor shall provide a current copy of ACI
506R to the Engineer a minimum of one week prior to start of construction.

The shotcrete crew foreman shall have current American Concrete Institute (ACI) nozzlemen
certification for vertical wet and overhead wet applications. A copy of the certificate shall be
given to the Engineer.

Method of Measurement. This work will be measured for payment in place and the area
computed in square feet (square meters). For a repair at a corner, both sides will be measured.

Basis of Payment. This work will be paid for at the contract unit price per square foot (square
meter) for STRUCTURAL REPAIR OF CONCRETE (DEPTH GREATER THAN 5 IN. (125 MM),
STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 IN. (125 MM).

When there is no pay item for temporary shoring or cribbing, the work to design, install, and
remove the temporary shoring and cribbing will be paid for according to Article 109.04.

The furnishing and installation of supplemental reinforcement bars, mechanical bar splicers,
hook bolts, and protective coat will be paid according to Article 109.04.

DEMOLITION PLANS FOR REMOVAL OF EXISTING STRUCTURES
Effective: September 5, 2007

Add to the beginning of Article 501.02 of the Standard Specifications.

“The Contractor shall submit a demolition plan to the Engineer for approval, detailing the
proposed methods of demolition and the amount, location(s) and type(s) of equipment to be
used. With the exception of removal of single box culverts, for work adjacent to or over an
active roadway, railroad or navigable waterway, the demolition plan shall include an assessment
of the structure’s condition and an evaluation of the structure’s strength and stability during
demolition and shall be sealed by an lllinois Licensed Structural Engineer.”

POLYMER CONCRETE NOSING

The Polymer Concrete Nosing, as shown in the plans, shall be completed prior to traffic being
on Stage 1 for the staged construction of the deck replacement.
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APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS
INSIDE ILLINOIS STATE BORDERS (BDE)

Effective: November 1, 2008

Revise the title of Article 107.22 of the Standard Specifications to read:

“107.22 Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside
lllinois State Borders.”

Add the following sentence to the end of the first paragraph of Article 107.22 of the Standard
Specifications:

“Proposed borrow areas, use areas, and/or waste areas outside of lllinois shall comply with
Article 107.01.”

CEMENT (BDE)
Effective: January 1, 2007 Revised: April 1, 2009

Revise Section 1001 of the Standard Specifications to read:
“SECTION 1001. CEMENT
1001.01 Cement Types. Cement shall be according to the following.

(a) Portland Cement. Acceptance of portland cement shall be according to the current
Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”.

Portland cement shall be according to ASTM C 150, and shall meet the standard
physical and chemical requirements. Type | or Type Il may be used for cast-in-place,
precast, and precast prestressed concrete. Type Il may be used according to
Article 1020.04, or when approved by the Engineer. All other cements referenced in
ASTM C 150 may be used when approved by the Engineer.

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. The total of all inorganic processing additions shall be a
maximum of 4.0 percent by weight (mass) of the cement. However, a cement kiln dust
inorganic processing addition shall be limited to a maximum of 1.0 percent. Organic
processing additions shall be limited to grinding aids that improve the flowability of
cement, reduce pack set, and improve grinding efficiency. Inorganic processing
additions shall be limited to granulated blast-furnace slag according to the chemical
requirements of AASHTO M 302, Class C fly ash according to the chemical
requirements of AASHTO M 295, and cement kiln dust.
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Portland-Pozzolan Cement. Acceptance of portland-pozzolan cement shall be according

to the current Bureau of Materials and Physical Research’s Policy Memorandum,

“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified
Plants”.

Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the
standard physical and chemical requirements. Type IP may be used for cast-in-place,
precast, and precast prestressed concrete, except when Class PP concrete is used.
The pozzolan constituent for Type IP shall be a maximum of 21 percent of the weight
(mass) of the portland-pozzolan cement.

For cast-in-place construction, portland-pozzolan cement shall not be used in concrete
mixtures when the air temperature is below 40 °F (4 °C) without permission of the
Engineer. If permission is given, the mix design strength requirement may require the
Contractor to increase the cement or eliminate the cement factor reduction for a water-
reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall be limited to cement
kiln dust at a maximum of 1.0 percent.

Portland Blast-Furnace Slag Cement. Acceptance of portland blast-furnace slag cement
shall be according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and
Non-Qualified Plants”.

Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet
the standard physical and chemical requirements. Type IS portland blast-furnace slag
cement may be used for cast-in-place, precast, and precast prestressed concrete,
except when Class PP concrete is used. The blast-furnace slag constituent for Type IS
shall be a maximum of 25 percent of the weight (mass) of the portland blast-furnace slag
cement.

For cast-in-place construction, portland blast-furnace slag cement shall not be used in
concrete mixtures when the air temperature is below 40 °F (4 °C) without permission of
the Engineer. If permission is given, the mix design strength requirement may require
the Contractor to increase the cement or eliminate the cement factor reduction for a
water-reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall be limited to cement
kiln dust at a maximum of 1.0 percent.
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(d) Rapid Hardening Cement. Rapid hardening cement shall be used according to

Article 1020.04 or when approved by the Engineer. The cement shall be on the

Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious
Materials for Concrete Repairs”, and shall be according to the following.

(1) The cement shall have a maximum final set of 25 minutes, according to lllinois
Modified ASTM C 191.

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at
3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at
24.0 hours, according to lllinois Modified ASTM C 109.

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days,
according to lllinois Modified ASTM C 596.

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according
to lllinois Modified ASTM C 1038.

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity;
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass)
loss in excess of 1.0 percent, after 100 cycles, according to AASHTO T 161,
Procedure B.

(e) Calcium Aluminate Cement. Calcium aluminate cement shall be used only where
specified by the Engineer. The cement shall meet the standard physical requirements
for Type | cement according to ASTM C 150, except the time of setting shall not apply.
The chemical requirements shall be determined according to ASTM C 114 and shall be
as follows: minimum 38 percent aluminum oxide (Al,O3), maximum 42 percent calcium
oxide (Ca0), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble
residue.

1001.02 Uniformity of Color. Cement contained in single loads or in shipments of several
loads to the same project shall not have visible differences in color.

1001.03 Mixing Brands and Types. Different brands or different types of cement from the
same manufacturing plant, or the same brand or type from different plants shall not be mixed or
used alternately in the same item of construction unless approved by the Engineer.

1001.04 Storage. Cement shall be stored and protected against damage, such as
dampness which may cause partial set or hardened lumps. Different brands or different types
of cement from the same manufacturing plant, or the same brand or type from different plants
shall be kept separate.”
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CONCRETE ADMIXTURES (BDE)
Effective: January 1, 2003 Revised: April 1, 2009

Replace the first paragraph of Article 1020.05(b) of the Standard Specifications to read:

“(b) Admixtures. The use of admixtures to increase the workability or to accelerate the
hardening of the concrete will be permitted when approved by the Engineer. Admixture
dosages shall result in the mixture meeting the specified plastic and hardened
properties. The Department will maintain an Approved List of Corrosion Inhibitors.
Corrosion inhibitor dosage rates shall be according to Article 1020.05(b)(12). The
Department will also maintain an Approved List of Concrete Admixtures, and an
admixture technical representative shall be consulted when determining an admixture
dosage from this list. The dosage shall be within the range indicated on the approved
list unless the influence by other admixtures, jobsite conditions (such as a very short
haul time), or other circumstances warrant a dosage outside the range. The Engineer
shall be notified when a dosage is proposed outside the range. To determine an
admixture dosage, air temperature, concrete temperature, cement source and quantity,
finely divided mineral sources(s) and quantity, influence of other admixtures, haul time,
placement conditions, and other factors as appropriate shall be considered. The
Engineer may request the Contractor to have a batch of concrete mixed in the lab or
field to verify the admixture dosage is correct. An admixture dosage or combination of
admixture dosages shall not delay the initial set of concrete by more than one hour.
When a retarding admixture is required or appropriate for a bridge deck or bridge deck
overylay pour, the initial set time shall be delayed until the deflections due to the
concrete dead load are no longer a concern for inducing cracks in the completed work.
However, a retarding admixture shall not be used to further extend the pour time and
justify the alteration of a bridge deck pour sequence.

When determining water in admixtures for water/cement ratio, the Contractor shall
calculate 70 percent of the admixture dosage as water, except a value of 50 percent
shall be used for a latex admixture used in bridge deck latex concrete overlays.”

Revise Section 1021 of the Standard Specifications to read:
“SECTION 1021. CONCRETE ADMIXTURES

1021.01General. Admixtures shall be furnished in liquid form ready for use. The
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such
containers or tanks as are acceptable to the Engineer. Delivery shall be accompanied by a
ticket which clearly identifies the manufacturer and trade name of the material. Containers shall
be readily identifiable as to manufacturer and trade name of the material they contain.

Corrosion inhibitors will be maintained on the Department’s Approved List of Corrosion
Inhibitors. All other concrete admixture products will be maintained on the Department’s
Approved List of Concrete Admixtures. For the admixture submittal, a report prepared by an
independent laboratory accredited by the AASHTO Materials Reference Laboratory (AMRL) for
Portland Cement Concrete shall be provided. The report shall show the results of physical tests
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conducted no more than five years prior to the time of submittal, according to applicable

specifications. However, for corrosion inhibitors the ASTM G 109 test information specified in

ASTM C 1582 is not required to be from and independent lab. All other information in
ASTM C 1582 shall be from and independent lab.

Tests shall be conducted using materials and methods specified on a "test" concrete and a
"reference" concrete, together with a certification that no changes have been made in the
formulation of the material since the performance of the tests. Per the manufacturer’s option,
the cement content for all required tests shall either be according to applicable specifications or
5.65 cwt/cu yd (335 kg/cu m). Compressive strength test results for six months and one year
will not be required.

Prior to the approval of an admixture, the Engineer reserves the right to request a sample
for testing. The test and reference concrete mixtures tested by the Engineer will contain a
cement content of 5.65 cwt/cu yd (335 kg/cu m). For freeze-thaw testing, the Department will
perform the test according to AASHTO T 161, Procedure B. The flexural strength test will be
performed according to AASHTO T 177. If the Engineer decides to test the admixture, the
manufacturer shall submit AASHTO T 197 water content and set time test results on the
standard cement used by the Department. The test and reference concrete mixture shall
contain a cement content of 5.65 cwt/cu yd (335 kg/cu m). The manufacturer may select their
lab or an independent lab to perform this testing. The laboratory is not required to be accredited
by AASHTO.

The manufacturer shall include in the submittal the following admixture information: the
manufacturing range for specific gravity, the midpoint and manufacturing range for residue by
oven drying, and the manufacturing range for pH. The submittal shall also include an infrared
spectrophotometer trace no more than five years old.

For air-entraining admixtures according to Article 1021.02, the specific gravity allowable
manufacturing range shall be established by the manufacturer and the test method shall be
according to ASTM C 494. For residue by oven drying and pH, the allowable manufacturing
range and test methods shall be according to ASTM C 260.

For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, and 1021.07, the
pH allowable manufacturing range shall be established by the manufacturer and the test method
shall be according to ASTM E 70. For specific gravity and residue by oven drying, the allowable
manufacturing range and test methods shall be according to ASTM C 494.

When test results are more than seven years old, the manufacturer shall re-submit the
infrared spectrophotometer trace and the report prepared by an independent laboratory
accredited by AASHTO.

All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent
chloride by weight (mass).
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Random field samples may be taken by the Department to verify an admixture meets

specification. A split sample will be provided to the manufacturer if requested. Admixtures that

do not meet specification requirements or an allowable manufacturing range established by the
manufacturer shall be replaced with new material.

1021.02Air-Entraining Admixtures. Air-entraining admixtures shall be according to
AASHTO M 154.

1021.03Retarding and Water-Reducing Admixtures. The admixture shall be according to
the following.

(a) The retarding admixture shall be according to AASHTO M 194, Type B (retarding) or
Type D (water-reducing and retarding).

(b) The water-reducing admixture shall be according to AASHTO M 194, Type A.

(c) The high range water-reducing admixture shall be according to AASHTO M 194, Type F
(high range water-reducing) or Type G (high range water-reducing and retarding).

1021.04Accelerating Admixtures. The admixture shall be according to AASHTO M 194,
Type C (accelerating) or Type E (water reducing and accelerating).

1021.05Self-Consolidating Admixtures. The self-consolidating admixture system shall
consist of either a high range water-reducing admixture only or a high range water-reducing
admixture combined with a separate viscosity modifying admixture. The one or two component
admixture system shall be capable of producing a concrete mixture that can flow around
reinforcement and consolidate under its own weight without additional effort and without
segregation.

The high range water-reducing admixture shall be according to AASHTO M 194, Type F.

The viscosity modifying admixture shall be according to ASTM C 494, Type S (specific
performance).

1021.06Rheology-Controlling Admixture. The rheology-controlling admixture shall be
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for
slipform applications used by the Contractor. The rheology-controlling admixture shall be
according to ASTM C 494, Type S (specific performance).

1021.07Corrosion Inhibitor. The corrosion inhibitor shall be according to one of the
following.

(a) Calcium Nitrite. The corrosion inhibitor shall contain a minimum 30 percent calcium
nitrite by weight (mass) of solution, and shall comply with the requirements of
AASHTO M 194, Type C (accelerating).

(b) Other Materials. The corrosion inhibitor shall be according to ASTM C 1582.”
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CONCRETE BARRIER (BDE)
Effective: January 1, 2008

Add the following paragraph, after the first paragraph of Article 637.12 of the Standard
Specifications:

“When a double face concrete barrier with a variable cross-section is required, and the
variation exceeds 3 in. (75 mm), the barrier will be paid for at the contract unit price per foot
(meter) for CONCRETE BARRIER, VARIABLE CROSS-SECTION, of the height specified.”

CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE)
Effective: April 1, 2009

Idling Restrictions. The Contractor shall establish truck-staging areas for all diesel powered
vehicles that are waiting to load or unload material at the jobsite. Staging areas shall be located
where the diesel emissions from the equipment will have a minimum impact on adjacent
sensitive receptors. The Department will review the selection of staging areas, whether within
or outside the existing highway right-of-way, to avoid locations near sensitive areas or
populations to the extent possible. Sensitive receptors include, but are not limited to, hospitals,
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent
facilities. Diesel powered engines shall also be located as far away as possible from fresh air
intakes, air conditioners, and windows. The Engineer will approve staging areas before
implementation.

Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any
of the following circumstances:

1) The motor vehicle has a gross vehicle weight rating of less than 8000 Ib (3630 kg).

2) The motor vehicle idles while forced to remain motionless because of on-highway traffic,
an official traffic control device or signal, or at the direction of a law enforcement official.

3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other
equipment solely to prevent a safety or health emergency.

4) A police, fire, ambulance, public safety, other emergency or law enforcement motor
vehicle, or any motor vehicle used in an emergency capacity, idles while in an
emergency or training mode and not for the convenience of the vehicle operator.

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic
purposes if idling is necessary for such activity.

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in
good working order, provided idling is required as part of the inspection.

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo;
controlling cargo temperature; construction operations, lumbering operations; oil or gas
well servicing; or farming operations), provided that this exemption does not apply when
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such
as air conditioning, heating, microwave ovens, or televisions.
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8) When the motor vehicle idles due to mechanical difficulties over which the operator has
no control.
9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C).

When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal
to 80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not
cause or allow the motor vehicle to idle for a period greater than 30 minutes in any 60
minute period while waiting to weigh, load, or unload cargo or freight, unless the vehicle is in
a line of vehicles that regularly and periodically moves forward.

The above requirements do not prohibit the operation of an auxiliary power unit or generator
set as an alternative to idling the main engine of a motor vehicle operating on diesel fuel.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an
environmental control deficiency exists based on non-compliance with the idling restrictions,
he/she will notify the Contractor, and direct the Contractor to correct the deficiency.

If the Contractor fails to correct the deficiency a monetary deduction will be imposed. The
monetary deduction will be $1,000.00 for each deficiency identified.

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: November 1, 2008

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory or
most recent addendum.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.
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CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor:

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. This determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 13.0% of the work. This percentage is set as the DBE participation goal for
this contract. Consequently, in addition to the other award criteria established for this contract,
the Department will award this contract to a bidder who makes a good faith effort to meet this
goal of DBE participation in the performance of the work. A bidder makes a good faith effort for
award consideration if either of the following is done in accordance with the procedures set forth
in this Special Provision:

(a) The bidder documents that firmly committed DBE participation has been obtained to
meet the goal; or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders may consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department's web site at www.dot.il.gov.
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BIDDING PROCEDURES. Compliance with the bidding procedures of this Special Provision is

required prior to the award of the contract and the failure of the as-read low bidder to comply will
render the bid not responsive.

(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven
working days after the date of letting. To meet the seven day requirement, the bidder
may send the Plan by certified mail or delivery service within the seven working day
period. If a question arises concerning the mailing date of a Plan, the mailing date will
be established by the U.S. Postal Service postmark on the original certified mail receipt
from the U.S. Postal Service or the receipt issued by a delivery service. It is the
responsibility of the bidder to ensure that the postmark or receipt date is affixed within
the seven working days if the bidder intends to rely upon mailing or delivery to satisfy the
submission day requirement. The Plan is to be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-
1524). It is the responsibility of the bidder to obtain confirmation of telefax delivery. The
Department will not accept a Utilization Plan if it does not meet the seven day submittal
requirement and the bid will be declared not responsive. In the event the bid is declared
not responsive due to a failure to submit a Plan or failure to comply with the bidding
procedures set forth herein, the Department may elect to cause the forfeiture of the
penal sum of the bidder's proposal guaranty, and may deny authorization to bid the
project if re-advertised for bids. The Department reserves the right to invite any other
bidder to submit a Utilization Plan at any time for award consideration or to extend the
time for award.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. The signatures on these forms must be original signatures.
All elements of information indicated on the said form shall be provided, including but not
limited to the following:

(1) The name and address of each DBE to be used;

(2) A description, including pay item numbers, of the commercially useful work to be
done by each DBE;

(3) The price to be paid to each DBE for the identified work specifically stating the
quantity, unit price, and total subcontract price for the work to be completed by the
DBE. If partial pay items are to be performed by the DBE, indicate the portion of
each item, a unit price where appropriate and the subcontract price amount;
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(4) A commitment statement signed by the bidder and each DBE evidencing availability
and intent to perform commercially useful work on the project; and

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the plan must also include a clear identification of the portion of the work
to be performed by the DBE partner(s).

(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is
approved. The Utilization Plan will be approved by the Department if the Plan commits
sufficient commercially useful DBE work performance to meet the contract goal. The
Utilization Plan will not be approved by the Department if the Plan does not commit
sufficient DBE performance to meet the contract goal unless the bidder documents that it
made a good faith effort to meet the goal. The good faith procedures of Section VIl of
this special provision apply. If the Utilization Plan is not approved because it is deficient
in a technical matter, unless waived by the Department, the bidder will be notified and
will be allowed no less than a five working day period in order to cure the deficiency.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contact. Credit will be given for the full value of all such DBE
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trucks operated using DBE employed drivers. Goal credit will be limited to the value of

the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.

GOOD FAITH EFFORT PROCEDURES. If the bidder cannot obtain sufficient DBE
commitments to meet the contract goal, the bidder must document in the Utilization Plan the
good faith efforts made in the attempt to meet the goal. This means that the bidder must show
that all necessary and reasonable steps were taken to achieve the contract goal. Necessary
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE
participation. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts are not good faith efforts; rather, the
bidder is expected to have taken those efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's

responsibility to make a portion of the work available to DBE subcontractors and

suppliers and to select those portions of the work or material needs consistent

with the available DBE subcontractors and suppliers, so as to facilitate DBE

participation. Evidence of such negotiation includes the names, addresses, and

telephone numbers of DBE companies that were considered; a description of the

information provided regarding the plans and specifications for the work selected

for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also, the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonabile.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

If the Department determines that the bidder has made a good faith effort to secure the
work commitment of DBE companies to meet the contract goal, the Department will
award the contract provided that it is otherwise eligible for award. If the Department
determines that a good faith effort has not been made, the Department will notify the
bidder of that preliminary determination by contacting the responsible company official
designated in the Utilization Plan. The preliminary determination shall include a
statement of reasons why good faith efforts have not been found, and may include
additional good faith efforts that the bidder could take. The notification will designate a
five working day period during which the bidder shall take additional efforts. The bidder

55



FAI Route 55 (I-55)

Project IM-055-3(142)092

Section (84-3HB-6)BR

Sangamon County

Contract No. 72A64

is not limited by a statement of additional efforts, but may take other action beyond any

stated additional efforts in order to obtain additional DBE commitments. The bidder shall

submit an amended Utilization Plan if additional DBE commitments to meet the contract

goal are secured. If additional DBE commitments sufficient to meet the contract goal are

not secured, the bidder shall report the final good faith efforts made in the time allotted.

All additional efforts taken by the bidder will be considered as part of the bidder’'s good

faith efforts. If the bidder is not able to meet the goal after taking additional efforts, the

Department will make a pre-final determination of the good faith efforts of the bidder and

will notify the designated responsible company official of the reasons for an adverse
determination.

(c) The bidder may request administrative reconsideration of a pre-final determination
adverse to the bidder within the five working days after the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The pre-final determination shall become final if a request is not made and
delivered. A request may provide additional written documentation and/or argument
concerning the issue of whether an adequate good faith effort was made to meet the
contract goal. In addition, the request shall be considered a consent by the bidder to
extend the time for award. The request will be forwarded to the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person in order to consider all issues of whether the bidder made a
good faith effort to meet the goal. After the review by the Reconsideration Officer, the
bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the
Reconsideration Officer that a good faith effort was made shall approve the Utilization
Plan submitted by the bidder and shall clear the contract for award. A final decision that
a good faith effort was not made shall render the bid not responsive.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Plan and award
of the contract, the Utilization Plan and individual DBE Participation Statements become part of
the contract. If the Contractor did not succeed in obtaining enough DBE participation to achieve
the advertised contract goal, and the Utilization Plan was approved and contract awarded based
upon a determination of good faith, the total dollar value of DBE work calculated in the approved
Utilization Plan as a percentage of the awarded contract value shall become the amended
contract goal.
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(a) No amendment to the Utilization Plan may be made without prior written approval from

the Department’s Bureau of Small Business Enterprises. All requests for amendment to

the Utilization Plan shall be submitted to the Department of Transportation, Bureau of

Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen

Parkway, Room 319, Springdfield, Illinois 62764. Telephone number (217) 785-4611.
Telefax number (217) 785-1524.

(b) All work indicated for performance by an approved DBE shall be performed, managed,
and supervised by the DBE executing the Participation Statement. The Contractor shall
not terminate for convenience a DBE listed in the Utilization Plan and then perform the
work of the terminated DBE with its own forces, those of an affiliate or those of another
subcontractor, whether DBE or not, without first obtaining the written consent of the
Bureau of Small Business Enterprises to amend the Utilization Plan. If a DBE listed in
the Utilization Plan is terminated for reasons other than convenience, or fails to complete
its work on the contract for any reason, the Contractor shall make good faith efforts to
find another DBE to substitute for the terminated DBE. The good faith efforts shall be
directed at finding another DBE to perform at least the same amount of work under the
contract as the DBE that was terminated, but only to the extent needed to meet the
contract goal or the amended contract goal. The Contractor shall notify the Bureau of
Small Business Enterprises of any termination for reasons other than convenience, and
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan. If good
faith efforts following a termination of a DBE for cause are not successful, the Contractor
shall contact the Bureau of Small Business Enterprises and provide a full accounting of
the efforts undertaken to obtain substitute DBE participation. The Bureau of Small
Business Enterprises will evaluate the good faith efforts in light of all circumstances
surrounding the performance status of the contract, and determine whether the contract
goal should be amended.

(c) The Contractor shall maintain a record of payments for work performed to the DBE
participants. The records shall be made available to the Department for inspection upon
request. After the performance of the final item of work or delivery of material by a DBE
and final payment therefore to the DBE by the Contractor, but not later than thirty
calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Regional Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Plan, the Department will deduct from
contract payments to the Contractor the amount of the goal not achieved as liquidated
and ascertained damages.

(d) The Department reserves the right to withhold payment to the Contractor to enforce the
provisions of this Special Provision. Final payment shall not be made on the contract
until such time as the Contractor submits sufficient documentation demonstrating
achievement of the goal in accordance with this Special Provision or after liquidated
damages have been determined and collected.
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(e) Notwithstanding any other provision of the contract, including but not limited to

Article 109.09 of the Standard Specifications, the Contractor may request administrative

reconsideration of a decision to deduct the amount of the goal not achieved as liquidated

damages. A request to reconsider shall be delivered to the Contract Compliance

Section and shall be handled and considered in the same manner as set forth in

paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final

decision that a good faith effort was not made during contract performance to achieve

the goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department.

ENGINEER’S FIELD OFFICE TYPE A (BDE)
Effective: April 1, 2007 Revised: August 1, 2008

Revise Article 670.02 of the Standard Specifications to read:

“670.02 Engineer's Field Office Type A. Type A field offices shall have a minimum ceiling
height of 7 ft (2 m) and a minimum floor space 450 sq ft (42 sq m). The office shall be provided
with sufficient heat, natural and artificial light, and air conditioning.

The office shall have an electronic security system that will respond to any breach of exterior
doors and windows. Doors and windows shall be equipped with locks. Doors shall also be
equipped with dead bolt locks or other secondary locking device.

Windows shall be equipped with exterior screens to allow adequate ventilation. All windows
shall be equipped with interior shades, curtains, or blinds. Adequate all-weather parking space
shall be available to accommodate a minimum of ten vehicles.

Suitable on-site sanitary facilities meeting Federal, State, and local health department
requirements shall be provided, maintained clean and in good working condition, and shall be
stocked with lavatory and sanitary supplies at all times.

Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as an
integral part of the office where available. Solid waste disposal consisting of two waste baskets
and an outside trash container of sufficient size to accommodate a weekly provided pick-up
service.

In addition, the following furniture and equipment shall be furnished.

(a) Four desks with minimum working surface 42 x 30 in. (1.1 m x 750 mm) each and five
non-folding chairs with upholstered seats and backs.

(b) One desk with minimum working surface 48 x 72 in. (1.2 x 1.8 m) with height adjustment
of 23 to 30 in. (585 to 750 mm).
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(c) One four-post drafting table with minimum top size of 37 1/2 x 48 in. (950 mm x 1.2 m).

The top shall be basswood or equivalent and capable of being tilted through an angle of

50 degrees. An adjustable height drafting stool with upholstered seat and back shall
also be provided.

(d) Two free standing four drawer legal size file cabinet with lock and an underwriters'
laboratories insulated file device 350 degrees one hour rating.

(e) One 6 ft (1.8 m) folding table with six folding chairs.

(f) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in.
(600 mm) wide x 30 in. (750 mm) deep with lock. The walls shall be of steel with a
3/32in. (2 mm) minimum thickness with concealed hinges and enclosed lock
constructed in such a manner as to prevent entry by force. The cabinet assembly shall
be permanently attached to a structural element of the field office in a manner to prevent
theft of the entire cabinet.

(g) One refrigerator with a minimum size of 16 cu ft (0.45 cu m) with a freezer unit.

(h) One electric desk type tape printing calculator.

(i) A minimum of two communication paths. The configuration shall include:

(1) Internet Connection. An internet service connection using telephone DSL, cable
broadband, or CDMA wireless technology. Additionally, an 802.11g/N wireless
router shall be provided, which will allow connection by the Engineer and up to four
Department staff.

(2) Telephone Lines. Three separate telephone lines.

(i) One plain paper copy machine capable of reproducing prints up to 11 x 17 in. (280 x
432 mm) with an automatic feed tray capable of storing 30 sheets of paper. Letter size
and 11 x 17 in. (280 x 432 mm) paper shall be provided.

(k) One plain paper fax machine with paper.

() Two telephones, with touch tone, where available, and a digital telephone answering
machine, for exclusive use by the Engineer.

(m)One electric water cooler dispenser.
(n) One first-aid cabinet fully equipped.
(o) One microwave oven, 1 cu ft (0.03 cu m) minimum capacity.

(p) One fire-proof safe, 0.5 cu ft (0.01 cu m) minimum capacity.

59



FAI Route 55 (I-55)
Project IM-055-3(142)092
Section (84-3HB-6)BR
Sangamon County
Contract No. 72A64
(q) One electric paper shredder.

(r) One post mounted rain gauge, located on the project site for each 5 miles (8 km) of
project length.”

Revise the first sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“The building or buildings fully equipped as specified will be paid for on a monthly basis until
the building or buildings are released by the Engineer.”

Revise the last sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“This price shall include all utility costs and shall reflect the salvage value of the building or
buildings, equipment, and furniture which become the property of the Contractor after release by
the Engineer, except that the Department will pay that portion of the monthly long distance
telephone bills that, when combined, exceed $150.”

EQUIPMENT RENTAL RATES (BDE)
Effective: August 2, 2007 Revised: January 2, 2008

Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard
Specifications with the following:

“Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).”

Replace Article 109.04(b)(4) of the Standard Specifications with the following:
“(4) Equipment. Equipment used for extra work shall be authorized by the Engineer.

The equipment shall be specifically described, be of suitable size and capacity for

the work to be performed, and be in good operating condition. For such equipment,

the Contractor will be paid as follows.

a. Contractor Owned Equipment. Contractor owned equipment will be paid for by
the hour using the applicable FHWA hourly rate from the “Equipment Watch
Rental Rate Blue Book” (Blue Book) in effect when the force account work
begins. The FHWA hourly rate is calculated as follows.
FHWA hourly rate = (monthly rate/176) x (model year adj.) x (lllinois adj.) + EOC

Where: EOC = Estimated Operating Costs per hour (from the Blue Book)
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The time allowed will be the actual time the equipment is operating on the extra

work. For the time required to move the equipment to and from the site of the

extra work and any authorized idle (standby) time, payment will be made at the
following hourly rate: 0.5 x (FHWA hourly rate - EOC).

All time allowed shall fall within the working hours authorized for the extra work.

The rates above include the cost of fuel, oil, lubrication, supplies, small tools,
necessary attachments, repairs, overhaul and maintenance of any kind,
depreciation, storage, overhead, profits, insurance, and all incidentals. The rates
do not include labor.

The Contractor shall submit to the Engineer sufficient information for each piece
of equipment and its attachments to enable the Engineer to determine the proper
equipment category. If a rate is not established in the Blue Book for a particular
piece of equipment, the Engineer will establish a rate for that piece of equipment
that is consistent with its cost and use in the industry.

b. Rented Equipment. Whenever it is necessary for the Contractor to rent
equipment to perform extra work, the rental and transportation costs of the
equipment plus five percent for overhead will be paid. In no case shall the rental
rates exceed those of established distributors or equipment rental agencies.

All prices shall be agreed to in writing before the equipment is used.”

HOT-MIX ASPHALT - FIELD VOIDS IN THE MINERAL AGGREGATE (BDE)
Effective: April 1, 2007 Revised: April 1, 2008

Add the following to the table in Article 1030.05(d)(2)a. of the Standard Specifications:

Frequency of Tests Frequency of Tests Test Method
“Parameter See Manual of Test
High ESAL Mixture All Other Mixtures Procedures for
Low ESAL Mixture Materials
VMA Day’s production = 1200 tons: N/A lllinois-Modified
AASHTO R 35

1 per half day of production

Note 5. Day’s production < 1200 tons:

1 per half day of production for
first 2 days and 1 per day
thereafter (first sample of the day)

Note 5. The Gg, used in the voids in the mineral aggregate (VMA) calculation
shall be the same average Gg, value listed in the mix design.”
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Add the following to the Control Limits table in Article 1030.05(d)(4) of the Standard
Specifications:

“‘CONTROL LIMITS

Parameter High ESAL High ESAL All Other
Low ESAL Low ESAL

Individual Test Moving Avg. of 4 Individual Test
VMA 0.7%% -05% 7% N/A

2/ Allowable limit below minimum design VMA requirement”

Add the following to the table in Article 1030.05(d)(5) of the Standard Specifications:

“CONTROL CHART High ESAL All Other
REQUIREMENTS Low ESAL
VMA”

Revise the heading of Article 1030.05(d)(6)a.1. of the Standard Specifications to read:
“1. Voids, VMA, and Asphalt Binder Content.”

Revise the first sentence of the first paragraph of Article 1030.05(d)(6)a.1.(a.) of the Standard
Specifications to read:

“If the retest for voids, VMA, or asphalt binder content exceeds control
limits, HMA production shall cease and immediate corrective action shall
be instituted by the Contractor.”

Revise the table in Article 1030.05(e) of the Standard Specifications to read:

“Test Parameter Acceptable Limits of
Precision
% Passing: "
1/2in. (12.5 mm) 5.0%
No. 4 (4.75 mm) 5.0 %
No. 8 (2.36 mm) 3.0%
No. 30 (600 um) 20%

Total Dust Content

No. 200 (75 um) " 2:2%
Asphalt Binder Content 0.3%
MaX|_mum Specific Gravity 0026

of Mixture

Bulk Specific Gravity 0.030

VMA 1.4 %
Density (% Compaction) 1.0 % (Correlated)

1/ Based on washed ignition.”
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Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read:

“Parameter

Frequency of Tests

High ESAL Mixture
Low ESAL Mixture

Frequency of Tests

All Other Mixtures

Test Method
See Manual of Test
Procedures for Materials

Aggregate Gradation

Hot bins for batch
and continuous
plants.

Individual cold-feed
or combined belt-
feed for drier drum
plants.

% passing sieves:
1/2in. (12.5 mm),
No. 4 (4.75 mm),
No. 8 (2.36 mm),

1 dry gradation per
day of production
(either morning or
afternoon sample).

and

1 washed ignition
oven test on the mix
per day of production
(conduct in the
afternoon if dry
gradation is
conducted in the
morning or  vice

1 gradation per day
of production.

The first day of
production shall be a
washed ignition
oven test on the mix.
Thereafter, the
testing shall
alternate  between
dry gradation and
washed ignition
oven test on the mix.

Illinois Procedure

production

Day’s production <
1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)

No. 30 (600 pum) versa). Note 4.
No. 200 (75 um)
Note 3.
Note 1.
Note 4.
Asphalt Binder
Content by Ignition | 1 per half day of 1 per day lllinois-Modified AASHTO
Oven production T 308
Note 2.
Air Voids Day’s production =
1200 tons:
Bulk Specific Gravity 1 per day lllinois-Modified AASHTO
of Gyratory Sample 1 per half day of T 312
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Day’s production =

Maximum  Specific | 1200 tons: 1 per day lllinois-Modified AASHTO
Gravity of Mixture T 209”

1 per half day of

production

Day’s production <
1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)

HOT-MIX ASPHALT — TRANSPORTATION (BDE)
Effective: April 1, 2008

Revise Article 1030.08 of the Standard Specifications to read:

“1030.08 Transportation. Vehicles used in transporting HMA shall have clean and tight
beds. The beds shall be sprayed with asphalt release agents from the Department’s approved
list. In lieu of a release agent, the Contractor may use a light spray of water with a light scatter
of manufactured sand (FA 20 or FA 21) evenly distributed over the bed of the vehicle. After
spraying, the bed of the vehicle shall be in a completely raised position and it shall remain in this
position until all excess asphalt release agent or water has been drained.

When the air temperature is below 60 °F (15 °C), the bed, including the end, endgate, sides
and bottom shall be insulated with fiberboard, plywood or other approved insulating material and
shall have a thickness of not less than 3/4 in (20 mm). When the insulation is placed inside the
bed, the insulation shall be covered with sheet steel approved by the Engineer. Each vehicle
shall be equipped with a cover of canvas or other suitable material meeting the approval of the
Engineer which shall be used if any one of the following conditions is present.

(a) Ambient air temperature is below 60 °F (15 °C).
(b) The weather is inclement.

(c) The temperature of the HMA immediately behind the paver screed is below 250 °F
(120 °C).

The cover shall extend down over the sides and ends of the bed for a distance of

approximately 12 in. (300 mm) and shall be fastened securely. The covering shall be rolled
back before the load is dumped into the finishing machine.”
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IMPACT ATTENUATORS, TEMPORARY (BDE)
Effective: November 1, 2003 Revised: January 1, 2007

Description. This work shall consist of furnishing, installing, maintaining, and removing
temporary impact attenuators of the category and test level specified.

Materials. Materials shall meet the requirements of the impact attenuator manufacturer and the
following:

Item Article/Section
(a) Fine Aggregate (Note 1) 003.01
(b) Steel Posts, Structural Shapes, and Plates 1006.04
(c) Rail Elements, End Section Plates, and Splice Plates 1006.25
(d) Bolts, Nuts, Washers and Hardware 1006.25
(e) Hollow Structural Tubing 1006.27(b)
(f) Wood Posts and Wood Blockouts 1007.01, 1007.02, 1007.06
(g) Preservative Treatment 1007.12
(h) Packaged Rapid Hardening Mortar 1018.01

Note 1. Fine aggregate shall be FA 1 or FA 2, Class A quality. The sand shall be unbagged
and shall have a maximum moisture content of five percent.

CONSTRUCTION REQUIREMENTS

General. Impact Attenuators shall meet the testing criteria contained in National Cooperative
Highway Research Program (NCHRP) Report 350 for the test level specified and shall be on the
Department’s approved list.

Installation. Regrading of slopes or approaches for the installation shall be as shown on the
plans.

Attenuator bases, when required by the manufacturer, shall be constructed on a prepared
subgrade according to the manufacturer’'s specifications. The surface of the base shall be
slightly sloped or crowned to facilitate drainage.

Impact attenuators shall be installed according to the manufacturer’'s specifications and include
all necessary transitions between the impact attenuator and the item to which it is attached.

When water filled attenuators are used between November 1 and April 15, they shall contain
anti-freeze according to the manufacturer’'s recommendations.

Markings. Sand module impact attenuators shall be striped with alternating reflectorized
Type AA or Type AP fluorescent orange and reflectorized white horizontal, circumferential
stripes. There shall be at least two of each stripe on each module.

Other types of impact attenuators shall have a terminal marker applied to their nose and
reflectors along their sides.
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Maintenance. All maintenance of the impact attenuators shall be the responsibility of the
Contractor until removal is directed by the Engineer.

Relocate. When relocation of temporary impact attenuators is specified, they shall be removed,
relocated and reinstalled at the new location. The reinstallation requirements shall be the same
as those for a new installation.

Removal. When the Engineer determines the temporary impact attenuators are no longer
required, the installation shall be dismantled with all hardware becoming the property of the
Contractor.

Surplus material shall be disposed of according to Article 202.03. Anti-freeze, when present,
shall be disposed of/recycled according to local ordinances.

When impact attenuators have been anchored to the pavement, the anchor holes shall be
repaired with rapid set mortar Only enough water to permit placement and consolidation by
rodding shall be used and the material shall be struck-off flush.

Method of Measurement. This work will be measured for payment as each, where each is
defined as one complete installation.

Basis of Payment. This work will be paid for at the contract unit price per each for IMPACT
ATTENUATORS, TEMPORARY  (FULLY  REDIRECTIVE, NARROW); IMPACT
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, WIDE); IMPACT ATTENUATORS,
TEMPORARY (FULLY REDIRECTIVE, RESETTABLE); IMPACT ATTENUATORS,
TEMPORARY (SEVERE USE, NARROW); IMPACT ATTENUATORS, TEMPORARY (SEVERE
USE, WIDE); or IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE) of the test
level specified.

Relocation of the devices will be paid for at the contract unit price per each for IMPACT
ATTENUATORS, RELOCATE (FULLY REDIRECTIVE); IMPACT ATTENUATORS, RELOCATE
(SEVERE USE); or IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE); of the test
level specified.

Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204
of the Standard Specifications.
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LIQUIDATED DAMAGES (BDE)
Effective: April 1, 2009

Revise the table in Article 108.09 of the Standard Specifications to read:

“Schedule of Deductions for Each
Day of Overrun in Contract Time
Original Contract Amount Daily Charges
From More To and Calendar Work
Than Including Day Day
$ 0 $ 100,000 $ 375 $ 500
100,000 500,000 625 875
500,000 1,000,000 1,025 1,425
1,000,000 3,000,000 1,125 1,550
3,000,000 5,000,000 1,425 1,950
5,000,000 10,000,000 1,700 2,350
10,000,000 And over 3,325 4,650”

METAL HARDWARE CAST INTO CONCRETE (BDE)
Effective: April 1, 2008 Revised: April 1, 2009

Add the following to Article 503.02 of the Standard Specifications:

“(g) Metal Hardware Cast into Concrete ...........ccvvviiiiiiiii i 1006.13”
Add the following to Article 504.02 of the Standard Specifications:

“() Metal Hardware Cast into Concrete ... 1006.13”
Revise Article 1006.13 of the Standard Specifications to read:

“1006.13 Metal Hardware Cast into Concrete. Unless otherwise noted, all steel hardware
cast into concrete, such as inserts, brackets, cable clamps, metal casings for formed holes, and
other miscellaneous items, shall be galvanized according to AASHTO M 232 or
AASHTO M 111. Aluminum inserts will not be allowed. Zinc alloy inserts shall be according to

ASTM B 86, Alloys 3, 5, or 7.

The inserts shall be UNC threaded type anchorages having the following minimum certified
proof load.

Insert Diameter

Proof Load

5/8 in. (16 mm)

6600 Ib (29.4 kN)

3/4in. (19 mm)

6600 Ib (29.4 kN)

1in. (25 mm)

9240 Ib (41.1 kN)”
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NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT

CONTROL DEFICIENCY DEDUCTION (BDE)

Effective: April 1, 2007 Revised: November 1, 2008

Revise Article 105.03(a) of the Standard Specifications to read:

“(a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment
Control Deficiency Deduction. When the Engineer is notified or determines an erosion
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a
violation of the Department’'s NPDES permits, the Engineer will notify and direct the
Contractor to correct the deficiency within a specified time. The specified time, which
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the
urgency of the situation and the nature of the work effort required. The Engineer will be
the sole judge.

A deficiency may be any lack of repair, maintenance, or implementation of erosion
and/or sediment control devices included in the contract, or any failure to comply with the
conditions of the Department’s NPDES permits. A deficiency may also be applied to
situations where corrective action is not an option such as the failure to participate in a
jobsite inspection of the project, failure to install required measures prior to initiating
earth moving operations, disregard of concrete washout requirements, or other disregard
of the NPDES permit.

If the Contractor fails to correct a deficiency within the specified time, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency exists.
The calendar day(s) will begin with notification to the Contractor and end with the
Engineer’s acceptance of the correction. The daily monetary deduction will be either
$1000.00 or 0.05 percent of the awarded contract value, whichever is greater. For those
deficiencies where corrective action was not an option, the monetary deduction will be
immediate and will be valued at one calendar day.”

NIGHTTIME WORK ZONE LIGHTING (BDE)
Effective: November 1, 2008

Description. This work shall consist of furnishing, installing, maintaining, moving, and removing
lighting for nighttime work zones. Nighttime shall be defined as occurring shortly before sunset
until after sunrise.

Materials. The lighting shall consist of mobile and/or stationary lighting systems as required
herein for the specific type of construction. Mobile lighting systems shall consist of luminaires
attached to construction equipment or moveable carts. Stationary lighting systems shall consist
of roadway luminaires mounted on temporary poles or trailer mounted light towers at fixed
locations. Some lighting systems, such as balloon lights, may be adapted to both mobile and
stationary applications.
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Equipment. The Contractor shall furnish an illuminance meter for use by the Engineer. The

meter shall have a digital display calibrated to NIST standards, shall be cosine and color

corrected, and shall have an accuracy of + five percent. The sensor shall have a level indicator
to ensure measurements are taken in a horizontal plane.

CONSTRUCTION REQUIREMENTS

General. At the preconstruction conference, the Contractor shall submit the type(s) of lighting
system to be used and the locations of all devices.

Before nighttime construction may begin, the lighting system shall be demonstrated as being
operational.

Nighttime Flagging. The requirements for nighttime flagging shall be according to Article 701.13
of the Standard Specifications and the glare control requirements contained herein.

Lighting System Design. The lighting system shall be designed to meet the following.

(a) Lighting Levels. The lighting system shall provide a minimum of 5 foot candles (54 lux)
throughout the work area. For mobile operations, the work area shall be defined as 25 ft
(9 m) in front of and behind moving equipment. For stationary operations, the work area
shall be defined as the entire area where work is being performed.

Lighting levels will be measured with an illuminance meter. Readings will be taken in a
horizontal plane 3 ft (1 m) above the pavement or ground surface.

(b) Glare Control. The lighting system shall be designed and operated so as to avoid glare
that interferes with traffic, workers, or inspection personnel. Lighting systems with flood,
spot, or stadium type luminaires shall be aimed downward at the work and rotated
outward no greater than 30 degrees from nadir (straight down). Balloon lights shall be
positioned at least 12 ft (3.6 m) above the roadway.

As a large component of glare, the headlights of construction vehicles and equipment
shall not be operated within the work zone except as allowed for specific construction
operations. Headlights shall never be used when facing oncoming traffic.

(c) Light Trespass. The lighting system shall be designed to effectively light the work area
without spilling over to adjoining property. When, in the opinion of the Engineer, the
lighting is disturbing adjoining property, the Contractor shall modify the lighting
arrangement or add hardware to shield the light trespass.

Construction Operations. The lighting design required above shall be provided at any location
where construction equipment is operating or workers are present on foot. When multiple
operations are being carried on simultaneously, lighting shall be provided at each separate work
area.
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The lighting requirements for specific construction operations shall be as follows.

(a) Installation or Removal of Work Zone Traffic Control. The required lighting level shall be
provided at each truck and piece of equipment used during the installation or removal of
work zone traffic control. Headlights may be operated in the work zone.

(b) Milling and Paving. The required lighting level shall be provided by mounting a minimum
of one balloon light to each piece of mobile construction equipment used in the work
zone. This would include milling machines, mechanical sweepers, material transfer
devices, spreading and finishing machines, and rollers; but not include trucks used to
transport materials and personnel or other vehicles that are continuously moving in and
out of the work zone. The headlights of construction equipment shall not be operated
within the work zone.

(c) Patching. The required lighting level shall be provided at each patching location where
work is being performed.

(d) Pavement Marking and Raised Reflective Pavement Marker Removal/Installation. The
striping truck and the attenuator/arrow board trucks may by operated by headlights
alone; however, additional lighting may be necessary for the operator of the striping
truck to perform the work.

For raised reflective pavement marker removal and installation and other pavement
marking operations where workers are on foot, the required lighting level shall be
provided at each truck and piece of equipment.

(e) Layout, Testing, and Inspection. The required lighting level shall be provided for each
active area of construction layout, material testing, and inspection. The work area shall
be defined as 15 ft (7.6 m) in front and back of the individual(s) performing the tasks.

Basis of Payment. This work will be paid for at the contract lump sum price for NIGHTTIME
WORK ZONE LIGHTING.

NOTIFICATION OF REDUCED WIDTH (BDE)
Effective: April 1, 2007

Add the following after the first paragraph of Article 701.06 of the Standard Specifications:
“Where the clear width through a work zone with temporary concrete barrier will be 16.0 ft

(4.88 m) or less, the Contractor shall notify the Engineer at least 21 days in advance of
implementing the traffic control for that restriction.”
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PAVEMENT MARKING REMOVAL (BDE)
Effective: April 1, 2009

Add the following to the end of the first paragraph of Article 783.03(a) of the Standard
Specifications:

“The use of grinders will not be allowed on new surface courses.”

PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: June 1, 2000 Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.

State law also addresses the timing of payments to be made to subcontractors and material
suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a
Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing
work or supplying material within 15 calendar days after receipt of the Department payment.
Section 7 of the Act further provides that interest in the amount of two percent per month, in
addition to the payment due, shall be paid to any subcontractor or material supplier by the
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.
The Act also provides that the time for payment required and the calculation of any interest due
applies to transactions between subcontractors and lower-tier subcontractors and material
suppliers throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the
following payment obligations.

When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hold
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all
payments made to lower tier subcontractors and material suppliers throughout the contracting
chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.
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This Special Provision does not create any rights in favor of any subcontractor or material

supplier against the State or authorize any cause of action against the State on account of any

payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt

Payment Act. The Department will not approve any delay or postponement of the 15 day

requirement except for reasonable cause shown after notice and hearing pursuant to Section

7(b) of the State Prompt Payment Act. State law creates other and additional remedies

available to any subcontractor or material supplier, regardless of tier, who has not been paid for

work properly performed or material furnished. These remedies are a lien against public funds

set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550.

PAYROLLS AND PAYROLL RECORDS (BDE)
Effective: March 1, 2009

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include each worker's name, address, telephone number, social
security number, classification, rate of pay, number of hours worked each day, starting and
ending times of work each day, total hours worked each week, itemized deductions made, and
actual wages paid.

The Contractor and each subcontractor shall submit payroll records to the Engineer each
week from the start to the completion of their respective work, except that full social security
numbers and home addresses shall not be included on weekly transmittals. Instead the payrolls
shall include an identification number for each employee (e.g., the last four digits of the
employee’s social security number.). The submittals shall be on the Department’s form SBE 48,
or an approved facsimile. When there has been no activity during a work week, a payroll record
shall still be submitted with the appropriate box (“No Work”, “Suspended”, or “Complete”)
checked on the form.”

STATE CONTRACTS. Revise Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“IV.COMPLIANCE WITH THE PREVAILING WAGE ACT

1. Prevailing Wages. All wages paid by the Contractor and each subcontractor shall be in
compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal
law, order, or ruling shall govern. The Contractor shall be responsible to notify each
subcontractor of the wage rates set forth in this contract and any revisions thereto. If the
Department of Labor revises the wage rates, the Contractor will not be allowed
additional compensation on account of said revisions.
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2. Payroll Records. The Contractor and each subcontractor shall make and keep, for a

period of three years from the date of completion of this contract, records of the wages

paid to his/her workers. The payroll records shall include each worker’'s name, address,

telephone number, social security number, classification, rate of pay, number of hours

worked each day, starting and ending times of work each day, total hours worked each

week, itemized deductions made, and actual wages paid. Upon two business days’

notice, these records shall be available, at all reasonable hours at a location within the
State, for inspection by the Department or the Department of Labor.

3. Submission of Payroll Records. The Contractor and each subcontractor shall submit
payroll records to the Engineer each week from the start to the completion of their
respective work, except that full social security numbers and home addresses shall not
be included on weekly transmittals. Instead the payrolls shall include an identification
number for each employee (e.g., the last four digits of the employee’s social security
number). The submittals shall be on the Department’s form SBE 48, or an approved
facsimile. When there has been no activity during a work week, a payroll record shall
still be submitted with the appropriate box (“No Work”, “Suspended”, or “Complete”)
checked on the form.

Each submittal shall be accompanied by a statement signed by the Contractor or
subcontractor which avers that: (i) such records are true and accurate; (ii) the hourly
rate paid to each worker is not less than the general prevailing rate of hourly wages
required by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll
record that he/she knows to be false is a Class B misdemeanor.

4. Employee Interviews. The Contractor and each subcontractor shall permit his/her

employees to be interviewed on the job, during working hours, by compliance
investigators of the Department or the Department of Labor.”

PERSONAL PROTECTIVE EQUIPMENT (BDE)
Effective: November 1, 2008
Revise the first sentence of Article 701.12 of the Standard Specifications to read:
“All personnel on foot, excluding flaggers, within the highway right-of-way shall wear a
fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and

fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 for Conspicuity
Class 2 garments.”

PLASTIC BLOCKOUTS FOR GUARDRAIL (BDE)
Effective: November 1, 2004 Revised: January 1, 2007
Add the following to Article 630.02 of the Standard Specifications:

“(g) Plastic Blockouts (Note 1.)
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Note 1. Plastic blockouts may be used in lieu of wood blockouts for steel plate beam

guardrail. The plastic blockouts shall be the minimum dimensions shown on the plans
and shall be on the Department’s approved list.”

RECLAIMED ASPHALT PAVEMENT (RAP) (BDE)
Effective: January 1, 2007 Revised: April 1, 2009

In Article 1030.02(g), delete the last sentence of the first paragraph in (Note 2).
Revise Section 1031 of the Standard Specifications to read:
“SECTION 1031. RECLAIMED ASPHALT PAVEMENT

1031.01 Description. Reclaimed asphalt pavement (RAP) is reclaimed asphalt pavement
resulting from cold milling or crushing of an existing dense graded hot-mix asphalt (HMA)
pavement. The Contractor shall supply written documentation that the RAP originated from
routes or airfields under federal, state, or local agency jurisdiction.

1031.02 Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. No additional RAP shall be added to the pile after the
pile has been sealed. Stockpiles shall be sufficiently separated to prevent intermingling at the
base. Stockpiles shall be identified by signs indicating the type as listed below (i.e.
‘Homogeneous Surface”).

Prior to milling, the Contractor shall request the District to provide verification of the quality
of the RAP to clarify appropriate stockpile.

(a) Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures and represent:
1) the same aggregate quality, but shall be at least C quality; 2) the same type of
crushed aggregate (either crushed natural aggregate, ACBF slag, or steel slag);
3) similar gradation; and 4) similar asphalt binder content. If approved by the Engineer,
combined single pass surface/binder millings may be considered “homogenous” with a
quality rating dictated by the lowest coarse aggregate quality present in the mixture.

(b) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality but shall be at least C quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. All
conglomerate RAP shall be processed prior to testing by crushing to where all RAP shall
pass the 5/8 in. (16 mm) or smaller screen. Conglomerate RAP stockpiles shall not
contain steel slag or other expansive material as determined by the Department.
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(c) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of RAP

from Class |, Superpave (High or Low ESAL), HMA (High or Low ESAL), or equivalent

mixtures. The coarse aggregate in this RAP may be crushed or round but shall be at

least D quality. This RAP may have an inconsistent gradation and/or asphalt binder

content. Conglomerate DQ RAP stockpiles shall not contain steel slag or other
expansive material as determined by the Department.

(d) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer. Sheet
asphalt shall be stockpiled separately.

1031.03 Testing. When used in HMA, the RAP shall be sampled and tested either during
or after stockpiling.

For testing during stockpiling, washed extraction samples shall be run at the minimum
frequency of one sample per 500tons (450 metrictons) for the first 2000 tons
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter. A minimum of
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons).

For testing after stockpiling, the Contractor shall submit a plan for approval to the District
proposing a satisfactory method of sampling and testing the RAP pile either in-situ or by
restockpiling. The sampling plan shall meet the minimum frequency required above and detail
the procedure used to obtain representative samples throughout the pile for testing.

Before extraction, each field sample shall be split to obtain two samples of test sample size.
One of the two test samples from the final split shall be labeled and stored for Department use.
The Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor
test results.

Evaluation of Test Results. All of the extraction results shall be compiled and averaged for
asphalt binder content and gradation and, when applicable G,,. Individual extraction test
results, when compared to the averages, will be accepted if within the tolerances listed below.

Homogeneous /

Parameter c Conglomerate “D” Quality
onglomerate

1in. (25 mm) +5%

1/2 in. (12.5 mm) +8% +15%

No. 4 (4.75 mm) +6 % +13 %

No. 8 (2.36 mm) +5%

No. 16 (1.18 mm) +15%

No. 30 (600 um) +5%

No. 200 (75 um) +2.0% +4.0%

Asphalt Binder +04%" +0.5%
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1/ The tolerance for fractionated reclaimed asphalt pavement (FRAP) shall be + 0.3 %.

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if
more than 20 percent of the asphalt binder content test results fall outside the appropriate
tolerances, the RAP shall not be used in HMA unless the RAP representing the failing tests is
removed from the stockpile. All test data and acceptance ranges shall be sent to the District for
evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose of
Characterizing Reclaimed Asphalt Pavement (RAP)”.

1031.04 Quality Designation of Aggregate in RAP. The quality of the RAP shall be set
by the lowest quality of coarse aggregate in the RAP stockpile and are designated as follows.

(a) RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) surface mixtures are
designated as containing Class B quality coarse aggregate.

(b) RAP from Superpave (Low ESAL)/HMA (Low ESAL) IL-19.0L binder and IL-9.5L surface
mixtures are designated as Class D quality coarse aggregate.

(c) RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) binder mixtures,
bituminous base course mixtures, and bituminous base course widening mixtures are
designated as containing Class C quality coarse aggregate.

(d) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

1031.05 Use of RAP in HMA. The use of RAP shall be a Contractor's option when
constructing HMA in all contracts. The use of RAP in HMA shall be as follows.

(a) Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less than
the nominal maximum size requirement for the HMA mixture to be produced.

(b) Steel Slag Stockpiles. RAP stockpiles containing steel slag or other expansive material,
as determined by the Department, shall be homogeneous and will be approved for use
in HMA (High ESAL and Low ESAL) surface mixtures only.

(c) Use in HMA Surface Mixtures (High and Low ESAL). RAP stockpiles for use in HMA
surface mixtures (High and Low ESAL) shall be homogeneous in which the coarse
aggregate is Class B quality or better.

(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base
Course Widening. RAP stockpiles for use in HMA binder mixtures (High and Low
ESAL), HMA base course, and HMA base course widening shall be homogeneous, or
conglomerate, in which the coarse aggregate is Class C quality or better.
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(e) Use in Shoulders and Subbase. RAP stockpiles for use in HMA shoulders and stabilized
subbase (HMA) shall be homogeneous, conglomerate, or conglomerate DQ.

(f) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed
the amounts indicated in the table below for a given N Design.

Max RAP Percentage

HMA Mixtures "% Maximum % RAP

Ndesign Binder/Leveling Surface Polymer
Binder Modified

30 30 30 10

50 25 15 10

70 15/25% 10/157? 10

90 10 10 10

105 10 10 10

1/ For HMA shoulder and stabilized subbase (HMA) N-30, the amount of RAP shall not

exceed 50% of the mixture.

2/ Value of Max % RAP if homogeneous RAP stockpile of IL-9.5 RAP is utilized.

3/

When RAP exceeds 20 percent, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-28). If warm mix asphalt (WMA)
technology is utilized, and production temperatures do not exceed 275°°F (135 °C)
the grades shall be reduced as follows:

Overlays:
When WMA contains between 20 and 30 percent RAP the high temperature shall

be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-22). When WMA contains
30 percent or more RAP the high and low temperature grades shall each be
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder
grade of PG64-22 to be reduced to a PG58-28).

Full Depth:
When WMA contains between 20 and 30 percent RAP, the low temperature shall

be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG64-28). When the WMA contains
30 percent or more RAP the high and low temperature grades shall each be
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder
grade of PG64-22 to be reduced to a PG58-28).

(g) When the Contractor chooses the FRAP option, the percentage of FRAP shall not
exceed the amounts indicated in the table below for a given N Design.
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Max FRAP Percentage”

HMA Mixtures *" ¥ Maximum % FRAP

Ndesign Binder/Leveling Surface Polymer
Binder Modified

30 35 35 10

50 30 25 10

70 25 20 10

90 20 15 10

105 10 10 10

1/ Minumum of two fractions for surface and binder applications.

2/ For HMA shoulder and stabilized subbase (HMA) N30, the amount of RAP shall not
exceed 50 percent of the mixture.

3/ When FRAP exceeds 20 percent, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-28). If warm mix asphalt (WMA)
technology is utilized, and production temperatures do not exceed 275°°F (135 °C)
the grades shall be reduced as follows:

Overlays:
When WMA contains between 20 and 30 percent FRAP the high temperature

shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-22). When WMA
contains 30 percent or more FRAP the high and low temperature grades shall
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-28).

Full Depth:
When WMA contains between 20 and 30 percent FRAP, the low temperature

shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG64-28). When the WMA
contains 30 percent or more FRAP the high and low temperature grades shall
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-28).

1031.06 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP material meeting the above detailed requirements.

RAP designs shall be submitted for volumetric verification. If additional RAP stockpiles are
tested and found that no more than 20 percent of the results, as defined under “Testing” herein,
are outside of the control tolerances set for the original RAP stockpile and HMA mix design, and
meets all of the requirements herein, the additional RAP stockpiles may be used in the original
mix design at the percent previously verified.
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1031.07 HMA Production. The coarse aggregate in all RAP used shall be equal to or less
than the nominal maximum size requirement for the HMA mixture being produced.

To remove or reduce agglomerated material, a scalping screen, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed system to
remove or reduce oversized material. If material passing the sizing device adversely affects the
mix production or quality of the mix, the sizing device shall be set at a size specified by the
Engineer.

If the RAP control tolerances or QC/QA test results require corrective action, the Contractor
shall cease production of the mixture containing RAP and either switch to the virgin aggregate
design or submit a new RAP design.

HMA plants utilizing RAP shall be capable of automatically recording and printing the
following information.

(a) Dryer Drum Plants.
(1) Date, month, year, and time to the nearest minute for each print.
(2) HMA mix number assigned by the Department.

(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to
the nearest 0.1 ton (0.1 metric ton).

(4) Accumulated dry weight of RAP in tons (metric tons) to the nearest 0.1 ton
(0.1 metric ton).

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

(7) Residual asphalt binder in the RAP material as a percent of the total mix to the
nearest 0.1 percent.

(8) Aggregate and RAP moisture compensators in percent as set on the control panel.
(Required when accumulated or individual aggregate and RAP are printed in wet
condition.)

(b) Batch Plants.

(1) Date, month, year, and time to the nearest minute for each print.

(2) HMA mix number assigned by the Department.
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(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).

(4) Mineral filler weight to the nearest pound (kilogram).
(5) RAP weight to the nearest pound (kilogram).
(6) Virgin asphalt binder weight to the nearest pound (kilogram).

(7) Residual asphalt binder in the RAP material as a percent of the total mix to the
nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system will be
inspected by the Engineer prior to production and verified at the beginning of each construction
season thereafter.

1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of RAP
in aggregate surface course and aggregate shoulders shall be as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Other”. The testing requirements of Article 1031.03 shall not apply.

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)
sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded or single sized will not be accepted.”

REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE)
Effective: April 1, 2007 Revised: November 1, 2008

Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read:

“At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the
following table. Measurements shall be conducted according to ASTM E 810, without
averaging. Sheeting used on cones, drums and flexible delineators shall be reboundable as
tested according to ASTM D 4956. Prestriped sheeting for rigid substrates on barricades shall
be white and orange. The sheeting shall be uniform in color and devoid of streaks throughout
the length of each roll. The color shall conform to the latest appropriate standard color tolerance
chart issued by the U.S. Department of Transportation, Federal Highway Administration, and to
the daytime and nighttime color requirements of ASTM D 4956.
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Initial Minimum Coefficient of Retroreflection
candelas/foot candle/sq ft (candelas/lux/sq m) of material

Observation Entrance Angle Fluorescent
Angle (deg.) (deg.) White Orange Orange

0.2 -4 365 160 150

0.2 +30 175 80 70

0.5 -4 245 100 95

0.5 +30 100 50 40”

Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard
Specifications to read:

“Barricades and vertical panels shall have alternating white and orange stripes sloping
downward at 45 degrees toward the side on which traffic will pass.”

Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard
Specifications to read:

“The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange
stripes sloping downward at 45 degrees toward the side on which traffic will pass.”

REINFORCEMENT BARS (BDE)
Effective: November 1, 2005 Revised: April 1, 2009

Revise Article 1006.10(a) of the Standard Specifications to read:

“(a) Reinforcement Bars. Reinforcement bars will be accepted according to the current
Bureau of Materials and Physical Research Policy Memorandum, “Reinforcement Bar
and/or Dowel Bar Plant Certification Procedure”. The Department will maintain an
approved list of producers.

(1) Reinforcement Bars (Non-Coated). Reinforcement bars shall be according to
ASTM A 706 (A 706M), Grade 60 (420) for deformed bars and the following.

a. For straight bars furnished in cut lengths and with a well-defined yield point, the
yield point shall be determined as the elastic peak load, identified by a halt or
arrest of the load indicator before plastic flow is sustained by the bar and dividing
it by the nominal cross-sectional area of the bar.

b. Tensile strength shall be a minimum of 1.20 times the yield strength.
c. For bars straightened from coils or bars bent from fabrication, there shall be no

upper limit on yield strength; and for bar designation Nos. 3 - 6 (10 - 19), the
elongation after rupture shall be at least 9%.
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d. Heat Numbers. Bundles or bars at the construction site shall be marked or
tagged with heat identification numbers of the bar producer.

e. Guided Bend Test. Bars may be subject to a guided bend test across two pins
which are free to rotate, where the bending force shall be centrally applied with a
fixed or rotating pin of a certain diameter as specified in Table 3 of ASTM A 706
(A 706M). The dimensions and clearances of this guided bend test shall be
according to ASTM E 190.

f. Spiral Reinforcement. Spiral reinforcement shall be deformed or plain bars
conforming to the above requirements or cold-drawn steel wire conforming to
AASHTO M 32.

(2) Epoxy Coated Reinforcement Bars. Epoxy coated reinforcement bars shall be
according to Article 1006.10(a)(1) and shall be epoxy coated according to
AASHTO M 284 (M 284M) and the following.

a. Certification. The epoxy coating applicator shall be certified according to the
current Bureau of Materials and Physical Research Policy Memorandum, “Epoxy
Coating Plant Certification Procedure”. The Department will maintain an
approved list.

b. Coating Thickness. When spiral reinforcement is coated after fabrication, the
thickness of the epoxy coating shall be 7 to 20 mils (0.18 to 0.50 mm).

c. Cutting Reinforcement. Reinforcement bars may be sheared or sawn to length
after coating, providing the end damage to the coating does not extend more
than 0.5in. (13 mm) back and the cut is patched before any visible rusting
appears. Flame cutting will not be permitted.”

REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE)
Effective: August 1, 2008 Revised: April 1, 2009

Revise Article 508.03 of the Standard Specifications to read:

“508.03 Storage and Protection. Reinforcement bars shall be stored off the ground using
platforms, skids, or other supports; and shall be protected from mechanical injury and from
deterioration by exposure. Epoxy coated bars shall be stored on wooden or padded steel
cribbing and all systems for handling shall have padded contact areas. The bars or bundles
shall not be dragged or dropped.

When epoxy coated bars are stored in a manner where they will be exposed to the weather
more than 60 days prior to use, they shall be protected from deterioration such as that caused
by sunlight, salt spray, and weather exposure. The protection shall consist of covering with
opaque polyethylene sheeting or other suitable opaque material. The covering shall be secured
and allow for air circulation around the bars to minimize condensation under the cover.
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Covering of the epoxy coated bars will not be required when the bars are installed and tied,
or when they are partially incorporated into the concrete.”

SEEDING (BDE)
Effective: July 1, 2004 Revised: January 1, 2009

Revise the following seeding mixtures shown in Table 1 of Article 250.07 of the Standard
Specifications to read:

“Table 1 - SEEDING MIXTURES
Ib/acre
Class — Type Seeds (kg/hectare)
2 Roadside Mixture 7/ Tall Fescue 100 (110)
(Inferno, Tarheel Il, Quest,
Blade Runner, or Falcon 1V)
Perennial Ryegrass 50 (55)
Creeping Red Fescue 40 (50)
Red Top 10 (10)
2A  Salt Tolerant Tall Fescue 60 (70)
Roadside Mixture 7/ (Inferno, Tarheel Il, Quest,
Blade Runner, or Falcon 1V)
Perennial Ryegrass 20 (20)
Red Fescue 30 (20)
(Audubon, Sea Link, or Epic)
Hard Fescue 30 (20)
(Rescue 911, Spartan Il, or
Reliant IV)
Fults Salt Grass 1/ 60 (70)”

Revise Note 7 of Table 1 — Seeding Mixtures of Article 250.07 of the Standard Specifications to

read:

“7/ In Districts 1 through 6, the planting times shall be April 1 to June 15 and August 1 to

November 1. In Districts 7 through 9, the planting times shall be March 1 to June 1
and August 1 to November 15. Seeding may be performed outside these dates
provided the Contractor guarantees a minimum of 75 percent uniform growth over
the entire seeded area(s) after a period of establishment. Inspection dates for the
period of establishment will be as follows: Seeding conducted in Districts 1 through
6 between June 16 and July 31 will be inspected after April 15 and seeding
conducted between November 2 and March 31 will be inspected after September 15.
Seeding conducted in Districts 7 through 9 between June 2 and July 31 will be
inspected after April 15 and seeding conducted between November 16 and
February 28 will be inspected after September 15. The guarantee shall be submitted
to the Engineer in writing prior to performing the work. After the period of
establishment, areas not exhibiting 75 percent uniform growth shall be interseeded
or reseeded, as determined by the Engineer, at no additional cost to the
Department.”
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Revise Table Il of Article 1081.04(c)(6) of the Standard Specifications to read:

TABLE Il
Hard Pure Secondary *
Seed Purity Live Weed Noxious Weeds
% % Seed % % No. per oz (kg)

Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes
Alfalfa 20 92 89 0.50 6 (211) 1/
Clover, Alsike 15 92 87 0.30 6 (211) 2/
Red Fescue, Audubon 0 97 82 0.10 3 (105) -
Red Fescue, Creeping - 97 82 1.00 6 (211) -
Red Fescue, Epic - 98 83 0.05 1(35) -
Red Fescue, Sea Link - 98 83 0.10 3 (105) -
Tall Fescue, Blade Runner - 98 83 0.10 2 (70) -
Tall Fescue, Falcon IV - 98 83 0.05 1(35) -
Tall Fescue, Inferno 0 98 83 0.10 2 (70) -
Tall Fescue, Tarheel Il - 97 82 1.00 6 (211) -
Tall Fescue, Quest 0 98 83 0.10 2 (70)

Fults Salt Grass 0 98 85 0.10 2(70) -
Kentucky Bluegrass - 97 80 0.30 7 (247) 4/
Oats - 92 88 0.50 2(70) 3/
Redtop - 90 78 1.80 5(175) 3/
Ryegrass, Perennial, Annual - 97 85 0.30 5(175) 3/
Rye, Grain, Winter - 92 83 0.50 2(70) 3/
Hard Fescue, Reliant IV - 98 83 0.05 1(35) -
Hard Fescue, Rescue 911 0 97 82 0.10 3 (105) -
Hard Fescue, Spartan Il - 98 83 0.10 3 (105) -
Timothy - 92 84 0.50 5(175) 3/
Wheat, hard Red Winter - 92 89 0.50 2 (70) 3/

Revise the first sentence of the first paragraph of Article 1081.04(c)(7) of the Standard
Specifications to read:

“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A,

6, and 6A in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each
species listed.”

SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE)
Effective: July 1, 2004 Revised: January 1, 2007

Definition. Self-consolidating concrete is a flowable mixture that does not require mechanical
vibration for consolidation.

Usage. Self-consolidating concrete may be used for precast concrete products.
Materials. Materials shall be according to Section 1021 of the Standard Specifications.

Mix Design Criteria. The mix design criteria shall be as follows:

(a) The minimum cement factor shall be according to Article 1020.04 of the Standard
Specifications. If the maximum cement factor is not specified, it shall not exceed
7.05 cwt/cu yd (418 kg/cu m).
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(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the
Standard Specifications or 0.44, whichever is lower.

(c) The slump requirements of Article 1020.04 of the Standard Specifications shall not
apply.

(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these
gradations. CA 11 may be used when the Contractor provides satisfactory evidence to
the Engineer that the mix will not segregate. The fine aggregate proportion shall be a
maximum 50 percent by weight (mass) of the total aggregate used.

(e) The slump flow range shall be £ 2 in. (£ 50 mm) of the Contractor target value, and
within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm)
maximum.

(f) The visual stability index shall be a maximum of 1.

(9) The J-ring value shall be a maximum of 4 in. (100 mm). The Contractor may specify a
lower maximum in the mix design.

(h) The L-box blocking ratio shall be a minimum of 60 percent. The Contractor may specify
a higher minimum in the mix design.

(i) The column segregation index shall be a maximum 15 percent.
(i) The hardened visual stability index shall be a maximum of 1.

Placing and Consolidating. The maximum distance of horizontal flow from the point of deposit
shall be 25 ft (7.6 m), unless approved otherwise by the Engineer.

Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its
fluidity prior to placement of additional concrete. The vibrator shall be the pencil head type with
a maximum diameter or width of 1 in. (25 mm). Any other method for restoring the fluidity of the
concrete shall be approved by the Engineer.

Mix_Design Approval. The Contractor shall obtain mix design approval according to the
Department’'s Policy Memorandum “Quality Control/Quality Assurance Program for Precast
Concrete Products”.

SIGN PANELS AND SIGN PANEL OVERLAYS (BDE)
Effective: November 1, 2008

Description. This work shall consist of furnishing, fabricating, and installing sign panels and/or

sign panel overlays. Work shall be according to Sections 720 and 721 of the Standard
Specifications, except as modified herein.
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Materials. Type AP and AZ sheeting shall meet the requirements of the special provision,

“‘Retroreflective Sheeting, Nonreflective Sheeting, and Translucent Overlay Film for Highway

Signs”. Type ZZ sheeting shall meet the requirements of the special provision, “Type ZZ

Retroreflective Sheeting, Nonreflective Sheeting, and Translucent Overlay Film for Highway
Signs”.

The sheeting for the background, legend, border, shields, and symbols shall be provided by the
same manufacturer.

CONSTRUCTION REQUIREMENTS

Fabrication. Signs shall be fabricated according to the current Bureau of Operations Policy
Memorandum, “Fabrication of Highway Signs”, the MUTCD, the FHWA Standard Highway
Signs manual, the lllinois standard highway signs, and as shown on the plans.

Signs shall be fabricated such that the material for the background, legend, border, shields, and
symbols is applied in the preferred orientation for the maximum retroreflectivity per the
manufacturer’'s recommendation. The nesting of legend, border, shields, or symbols will not be
permitted.

SILT FILTER FENCE (BDE)
Effective: January 1, 2008

For silt filter fence fabric only, revise Article 1080.02 of the Standard Specifications to read:

“1080.02 Geotextile Fabric. The fabric for silt filter fence shall be a woven fabric meeting
the requirements of AASHTO M 288 for unsupported silt fence with less than 50 percent
geotextile elongation.”

Replace the last sentence of Article 1081.15(b) of the Standard Specifications with the following:

“Silt filter fence stakes shall be a minimum of 4 ft (1.2 m) long and made of either wood or
metal. Wood stakes shall be 2 in. x 2in. (50 mm x 50 mm). Metal stakes shall be a
standard T or U shape having a minimum weight (mass) of 1.32 Ib/ft (600 g/300 mm).”

STEEL PLATE BEAM GUARDRAIL (BDE)
Effective: November 1, 2005 Revised: August 1, 2007

Revise the first paragraph of Article 1006.25 of the Standard Specifications to read:

"1006.25 Steel Plate Beam Guardrail. Steel plate beam guardrail, including bolts, nuts,
and washers, shall be according to AASHTO M 180. The guardrail shall be Class A, with a
Type Il galvanized coating; except the weight (mass) of the coating for each side of the guardrail
shall be at least 2.00 oz/sq ft (610 g/sq m). The coating will be determined for each side of the
guardrail using the average of at least three non-destructive test readings taken on that side of
the guardrail. The minimum average thickness for each side shall be 3.4 mils (86 ym).”
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STONE GRADATION TESTING (BDE)
Effective: November 1, 2007

Revise the first sentence of note 1/ of the Erosion Protection and Sediment Control Gradations
table of Article 1005.01(c)(1) of the Standard Specifications to read:

“A maximum of 15 percent of the total test sample by weight may be oversize
material.”

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor
shall make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.

This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.

TEMPORARY EROSION CONTROL (BDE)
Effective: November 1, 2002 Revised: January 1, 2008

Revise the third paragraph of Article 280.03 of the Standard Specifications to read:

“Erosion control systems shall be installed prior to beginning any activities which will
potentially create erodible conditions. Erosion control systems for areas outside the limits of
construction such as storage sites, plant sites, waste sites, haul roads, and Contractor furnished
borrow sites shall be installed prior to beginning soil disturbing activities at each area. These
offsite systems shall be designed by the Contractor and be subject to the approval of the
Engineer.”

Add the following paragraph after the third paragraph of Article 280.03 of the Standard
Specifications:

“The temporary erosion and sediment control systems shown on the plans represent the
minimum systems anticipated for the project. Conditions created by the Contractor’s
operations, or for the Contractor’'s convenience, which are not covered by the plans, shall be
protected as directed by the Engineer at no additional cost to the Department. Revisions or
modifications of the erosion and sediment control systems shall have the Engineer’s written
approval.”
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Add the following paragraph after the ninth paragraph of Article 280.07 of the Standard
Specifications:

“Temporary or permanent erosion control systems required for areas outside the limits of
construction will not be measured for payment.”

Delete the tenth (last) paragraph of Article 280.08 of the Standard Specifications.

FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 1, 2009

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name and sign and date the form shall
make this contract exempt of fuel cost adjustments for all categories of work. Failure to indicate
“Yes” for any category of work will make that category of work exempt from fuel cost
adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category.
The adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and work added by adjusted unit price will be subject to
fuel cost adjustment only when the category representing the added work was subject to the
fuel cost adjustment. Added work paid for by time and materials will not be subject to fuel cost
adjustment. Category descriptions and thresholds for application and the fuel usage factors
which are applicable to each are as follows:

(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204,
and 206 including any modified standard or nonstandard items where the character
of the work to be performed is considered earthwork. The cumulative total of all
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for
trucking.

(2) Category B: Subbases and Aggregate Base Courses. Contract pay items
constructed under Sections 311, 312 and 351 including any modified standard or
nonstandard items where the character of the work to be performed is considered
construction of a subbase or aggregate, stabilized or modified base course. The
cumulative total of all applicable item plan quantities shall exceed 5000 tons
(4500 metric tons). Included in the fuel usage factor is a 0.60 gal/ton
(2.50 liters/metric ton) factor for trucking.
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(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract

pay items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.

Contract pay items constructed under Sections 353, 420, 421 and 483 including any
modified standard or nonstandard items where the character of the work to be
performed is considered PCC base, pavement or shoulder. The cumulative total of
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m). Included in
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds

$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.

(b) Fuel Usage Factors.

English Units

Category Factor Units

A - Earthwork 0.34 gal/ cu yd
B — Subbase and Aggregate Base courses 0.62 gal/ ton

C - HMA Bases, Pavements and Shoulders 1.05 gal / ton
D — PCC Bases, Pavements and Shoulders 2.53 gal / cu yd

E — Structures 8.00 gal / $1000
Metric Units

Category Factor Units

A - Earthwork 1.68 liters / cum

B — Subbase and Aggregate Base courses 2.58 liters / metric ton
C — HMA Bases, Pavements and Shoulders 4.37 liters / metric ton
D — PCC Bases, Pavements and Shoulders 12.52 liters / cu m

E — Structures 30.28 liters / $1000

(c) Quantity Conversion Factors.

Category Conversion Factor
B sq yd to ton 0.057 ton / sq yd / in depth

sq m to metric ton 0.00243 metric ton / sq m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth

sq m to metric ton 0.00239 m ton / sq m / mm depth
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D sq yd to cu yd 0.028 cu yd / sq yd / in depth
sqgmtocum 0.001 cu m/sq m/ mm depth

Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPIp - FPI) x (FUF /100) x Q

Where: CA = Cost Adjustment, $
FPIr = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)
FPI. = Fuel Price Index, as published by the Department for the month prior to the
letting, $/gal ($/liter)
FUF = Fuel Usage Factor in the pay item(s) being adjusted
Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform
the work.

Progress Payments. Fuel cost adjustments will be calculated for each calendar month in which
applicable work is performed; and will be paid or deducted when all other contract requirements
for the items of work are satisfied. The adjustments shall not apply during contract time subject
to liquidated damages for completion of the entire contract.

Final Quantities. Upon completion of the work and determination of final pay quantities, an
adjustment will be prepared to reconcile any differences between estimated quantities
previously paid and the final quantities. The value for the balancing adjustment will be based on
a weighted average of FPlp and Q only for those months requiring the cost adjustment. The
cost adjustment will be applicable to the final measured quantities of all applicable pay items.

Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made
when there is a difference between the FPI_. and FPIp in excess of five percent, as calculated
by:

Percent Difference = {(FPI_ - FPIp) + FPI_} x 100
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RETURN WITH BID

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION FUEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of fuel cost adjustments in all categories. Failure to indicate “Yes” for any
category of work at the time of bid will make that category of work exempt from fuel cost
adjustment. After award, this form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following categories of work?

Category A Earthwork. Yes []
Category B Subbases and Aggregate Base Courses Yes [ ]
Category C HMA Bases, Pavements and Shoulders Yes []
Category D PCC Bases, Pavements and Shoulders Yes []
Category E Structures Yes []
Signature: Date:
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 2, 2004 Revised: April 1, 2009

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name, and sign and date the form shall
make this contract exempt of steel cost adjustments for all items of steel. Failure to indicate
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in has a
contract value of $10,000 or greater.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD
Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)
D = MPIly — MPI_
Where: MPIly =  The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).
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MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI_ and MPI,, in excess of five percent, as calculated
by:

Percent Difference = {(MPI_ — MPly) + MPI_} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 1b/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 —15.2 m))
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 —48.5 m)

11 Ib/ft (16 kg/m)
14 Ib/ft (21 kg/m)
21 Ib/ft (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 Ib/ft (46 kg/m)
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft
39 Ib/ft
53 Ib/ft
52 Ib/ft

95 kg/m
58 kg/m
79 kg/m
77 kg/m

b~ —~ —~ —~
NNt

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)

94



FAI Route 55 (I-55)
Project IM-055-3(142)092
Section (84-3HB-6)BR
Sangamon County
Contract No. 72A64

RETURN WITH BID

ILLINOIS DEPARTMENT OPTION EOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of steel cost adjustments for all items of steel. Failure to indicate “Yes” for any
item of work will make that item of steel exempt from steel cost adjustment. After award, this
form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following items of work?

Metal Piling Yes []
Structural Steel Yes []
Reinforcing Steel Yes []
Dowel Bars, Tie Bars and Mesh Reinforcement Yes []
Guardrail Yes []
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes []
Metal Railings (excluding wire fence) Yes []
Frames and Grates Yes []
Signature: Date:
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FAI Route 55 (I-55)
Project IM-055-3(142)092
Section (84-3HB-6)BR
Sangamon County
Contract No. 72A64
STORM WATER POLLUTION PREVENTION PLAN

llinois Department

of Transportation Storm Water Pollution Prevention Plan
Route FAIl 55 Marked Rt. I-55 & BL-55
Section (84-3HB-6)BR Project No.
County _Sangamon Contract No. _72A64

This plan has been prepared to comply with the provisions of the NPDES Permit Number ILR10, issued by the lllinois
Environmental Protection Agency on May 30, 2003 for storm water discharges from Construction Site Activities. This plan
has also been prepared to comply with the provisions of NPDES Permit Number ILR40 for discharges from small municipal
separate storm sewer systems if checked below.

NPDES permits associated with this project:
X ILR10 Permit No. (if applicable):
[0 ILR40 Permit No. (if applicable):

I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete. |
am aware that there are significant penalties for submitting false information, including the possibility of fine and imprisonment
for knowing violations.

Foj,gf . Deasey] P M

Print Name = Signature
Lvosie W & itnir 3”8‘-5
Title Date
T Derr o TessmerArs-
Agency

I Site Description:
A. The following is a description of the project location:
The project is located on NB BL-55 over SB-55 at the 6" St. Interchange.
B. The following is a description of the construction activity which is the subject of this plan:

Replacement of the existing deck of NB BL-55 over SB-55 with the superstructure being raised to increase
vertical clearance on SB-55.

C. The following is a description of the intended sequence of major activities which will disturb soils for major
portions of the construction site, such as grubbing, excavation and grading:

The anticipated construction is excavation at the abutments and grading slopes to accommodate raising the
superstructure.

D. The total area of the construction site is estimated to be 1.5 acres.
The total area of the site that is estimated will be disturbed by excavation, grading or other activities is 1.5 acres.

E. The following is a weighted average of the runoff coefficient for this project after construction activities are
completed:

Printed 3/18/2008 Page 1of7 BDE 2342 (Rev. 07/25/08)
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F. The following is a description of the soil types found at the project site followed by information regarding their
erosivity:

G. The following is a description of potentially erosive areas associated with this project:
Embankment slopes.

H. The following is a description of soil disturbing activities, their locations, and their erosive factors (e.g. steepness
of slopes, length of slopes, etc):

Grading and seeding embankment slopes.

I.  See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns,
approximate slopes anticipated before and after major grading activities, locations where vehicles enter or exit
the site and controls to prevent offsite sediment tracking (to be added after contractor identifies locations), areas
of soil disturbance, the location of major structural and non-structural controls identified in the plan, the location
of areas where stabilization practices are expected to occur, surface waters (including wetlands) and locations
where storm water is discharged to surface water including wetlands.

J. The following is a list of receiving water(s) and the ultimate receiving water(s), and areal extent of wetland
acreage at the site. The location of the receiving waters can be found on the erosion and sediment control
plans:

Roadside ditches leading to lake Springfield.

K. The following pollutants of concern will be associated with this construction project:

X Soil Sediment [0 Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids)
[ Concrete 0 Antifreeze / Coolants

O Concrete Truck Waste 0  Waste water from cleaning construction equipment

[0 Concrete Curing Compounds [0  Other (specify)

[0 Solid Waste Debris [0  Other (specify)

0 Paints O  Other (specify)

[0 Solvents [0 Other (specify)

O Fertilizers / Pesticides 0  Other (specify)

L. Controls:

This section of the plan addresses the controls that will be implemented for each of the major construction activities
described in |.C. above and for all use areas, borrow sites, and waste sites. For each measure discussed, the
contractor will be responsible for its implementation as indicated. The contractor shall provide to the resident
engineer a plan for the implementation of the measures indicated. The contractor, and subcontractors, will notify the
resident engineer of any proposed changes, maintenance, or modifications to keep construction activities compliant
with the permit. Each such contractor has signed the required certification on forms which are attached to, and are a
part of, this plan:

A. Erosion and Sediment Controls

1. Stabilized Practices: Provided below is a description of interim and permanent stabilization practices,
including site specific scheduling of the implementation of the practices. Site plans will ensure that existing
vegetation is preserved where attainable and disturbed portions of the site will be stabilized. Stabilization
practices may include but are not limited to: temporary seeding, permanent seeding, mulching, geotextiles,
sodding, vegetative buffer strips, protection of trees, preservation of mature vegetation, and other
appropriate measures. Except as provided below in Il{(A)(1)(a) and II(A)(3), stabilization measures shall be
initiated as soon as practicable in portions of the site where construction activities have temporarily or
permanently ceased, but in no case more than 14 days after the construction activity in that portion of the
site has temporarily or permanently ceases on all disturbed portions of the site where construction will not
occur for a period of 21 or more calendar days.

Printed 3/18/2009 Page 2 of 7 BDE 2342 (Rev. 07/25/08)
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a. Where the initiation of stabilization measures by the 14" day after construction activity temporarily or
permanently ceases is precluded by snow cover, stabilization measures shall be initiated as soon as
practicable thereatfter.

The following Stabilization Practices will be used for this project:

B Preservation of Mature Vegetation &  Erosion Control Blanket / Mulching
O Vegetated Buffer Strips O Sodding

[J Protection of Trees [0 Geotextiles

X Temporary Erosion Control Seeding [0 Other (specify)

Temporary Turf (Seeding, Class 7) [0  Other (specify)

¥ Temporary Mulching [0  Other (specify)

X Permanent Seeding O  Other (specify)

Describe how the Stabilization Practices listed above will be utilized:

Existing vegetation outside the construction limits will be preserved. Perimeter erosion barrier will be
installed at the toe of slopes. Temporary seeding and mulch will be used on the slopes.

2. Structural Practices: Provided below is a description of structural practices that will be implemented, to
the degree attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the
discharge of pollutants from exposed areas of the site. Such practices may include but are not limited to:
perimeter erosion barrier, earth dikes, drainage swales, sediment traps, ditch checks, subsurface drains,
pipe slope drains, level spreaders, storm drain inlet protection, rock outlet protection, reinforced soil
retaining systems, gabions, and temporary or permanent sediment basins. The installation of these devices
may be subject to Section 404 of the Clean Water Act.

The following Structural Practices will be used for this project:

<] Perimeter Erosion Barrier [0  Rock Outlet Protection
[J Temporary Ditch Check [0  Riprap

[0 Storm Drain Inlet Protection O Gabions

[0 Sediment Trap O Slope Mattress

[0 Temporary Pipe Slope Drain [0 Retaining Walls

[J Temporary Sediment Basin [J  Slope walls

[0 Temporary Stream Crossing [0 Concrete Revetment Mats
[0 Stabilized Construction Exits [0 Level Spreaders

[0 Turf Reinforcement Mats O  Other (specify)

O Permanent Check Dams [0  Other (specify)

[0 Permanent Sediment Basin O  Other (specify)

[0 Aggregate Ditch O  Other (specify)

[0 Paved Ditch O Other (specify)

Describe how the Structural Practices listed above will be utilized:
Perimeter erosion barrier will be used at the toe of the slopes.

3. Storm Water Management: Provided below is a description of measures that will be installed during the
construction process to control pollutants in storm water discharges that will occur after construction
operations have been completed. The installation of these devices may be subject to Section 404 of the
Clean Water Act.

a. Such practices may include but are not limited to: storm water detention structures (including wet
ponds), storm water retention structures, flow attenuation by use of open vegetated swales and natural
depressions, infiltration of runoff on site, and sequential systems (which combine several practices).

The practices selected for implementation were determined on the basis of the technical guidance in
Section 59-8 (Erosion and Sediment Control) in Chapter 59 (Landscape Design and Erosion Control) of
the lllinois Department of Transportation Bureau of Design and Environment Manual. If practices other
than those discussed in Section 59-8 are selected for implementation or if practices are applied to

Printed 3/18/2009 Page 3of 7 BDE 2342 (Rev. 07/25/08)
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situations different from those covered in Section 59-8, the technical basis for such decisions will be
explained below.

b. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall
channel as necessary to provide a non-erosive velocity flow from the structure to a water course so that
the natural physical and biological characteristics and functions are maintained and protected (e.g.
maintenance of hydrologic conditions such as the hydroperiod and hydrodynamics present prior to the
initiation of construction activities).

Description of Storm Water Management Controls.

Perimeter erosion barrier will be installed at the toe of the slopes to prevent sediment from leaving the job
site.

4. Other Controls:

a. Vehicle Entrances and Exits — Stabilized construction entrances and exits must be constructed to
prevent tracking of sediments onto roadways.

The contractor will provide the resident engineer with a written plan identifying the location of stabilized
entrances and exits and the procedures (s)he will use to construct and maintain them.

b. Material Delivery, Storage, and Use — The following BMPs shall be implemented to help prevent
discharges of construction materials during delivery, storage, and use:

e All products delivered to the project site must be properly labeled.

* Water tight shipping containers and/or semi trailers shall be used to store hand tools, small parts,
and most construction materials that can be carried by hand, such as paint cans, solvents, and
grease.

e A storage/containment facility should be chosen for larger items such as drums and items
shipped or stored on pallets. Such material is to be covered by a tin roof or large sheets of
plastic to prevent precipitation from coming in contact with the products being stored.

e Large items such as light stands, framing materials and lumber shall be stored in the open in a
general storage area. Such material shall be elevated with wood blocks to minimize contact with
storm water runoff.

* Spill clean-up materials, material safety data sheets, an inventory of materials, and emergency
contact numbers shall be maintained and stored in one designated area and each Contractor is
to inform his/her employees and the resident engineer of this location.

c. Stockpile Management — BMPs shall be implemented to reduce or eliminate pollution of storm water
from stockpiles of soil and paving materials such as but not limited to portland cement concrete rubble,
asphalt concrete, asphalt concrete rubble, aggregate base, aggregate sub base, and pre-mixed
aggregate. The following BMPs may be considered:

e Perimeter Erosion Barrier

Temporary Seeding

Temporary Mulch

Plastic Covers

Soil Binders

Storm Drain Inlet Protection

® & o o o

The contractor will provide the resident engineer with a written plan of the procedures (s)he will use on
the project and how they will be maintained.

d. Waste Disposal. No materials, including building materials, shall be discharged into Waters of the State,
except as authorized by a Section 404 permit.

e. The provisions of this plan shall ensure and demonstrate compliance with applicable State and/or local
waste disposal, sanitary sewer or septic system regulations.

f.  The contractor shall provide a written and graphic plan to the resident engineer identifying where each
of the above areas will be located and how they are to be managed.

Printed 3/18/2009 Page 4 of 7 BDE 2342 (Rev. 07/25/08)
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5. Approved State or Local Laws

The management practices, controls and provisions contained in this plan will be in accordance with IDOT
specifications, which are at least as protective as the requirements contained in the lllinois Environmental
Protection Agency’s lllinois Urban Manual, 1995. Procedures and requirements specified in applicable
sediment and erosion site plans or storm water management plans approved by local officials shall be
described or incorporated by reference in the space provided below. Requirements specified in sediment
and erosion site plans, site permits, storm water management site plans or site permits approved by local
officials that are applicable to protecting surface water resources are, upon submittal of an NOI, to be
authorized to discharge under permit ILR10 incorporated by reference and are enforceable under this permit
even if they are not specifically included in the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or storm
water management plans approved by local officials:

1. Maintenance:

The following is a description of procedures that will be used to maintain, in good and effective operating conditions,
the vegetation, erosion and sediment control measures and other protective measures identified in this plan. The
resident engineer will provide maintenance guides to the contractor for the practices associated with this project.

Iv. Inspections:

Qualified personnel shall inspect disturbed areas of the construction site which have not yet been finally stabilized,
structural control measures, and locations where vehicles and equipment enter and exit the site. Such inspections
shall be conducted at least once every seven (7) calendar days and within 24 hours of the end of a storm that is 0.5
inches or greater or equivalent snowfall.

A. Disturbed areas, use areas (storage of materials, stockpiles, machine maintenance, fueling, etc.), borrow sites,
and waste sites shall be inspected for evidence of, or the potential for, pollutants entering the drainage system.
Erosion and sediment control measures identified in the plan shall be observed to ensure that they are operating
correctly. Discharge locations or points that are accessible, shall be inspected to ascertain whether erosion
control measures are effective in preventing significant impacts to receiving waters. Locations where vehicles
enter or exit the site shall be inspected for evidence of off site sediment tracking.

B. Based on the results of the inspection, the description of potential pollutant sources identified in section | above
and pollution prevention measures identified in section Il above shall be revised as appropriate as soon as
practicable after such inspection. Any changes to this plan resulting from the required inspections shall be
implemented within ¥z hour to 1 week based on the urgency of the situation. The resident engineer will notify
the contractor of the time required to implement such actions through the weekly inspection report.

C. A report summarizing the scope of the inspection, name(s) and qualifications of personnel making the
inspection, the date(s) of the inspection, major observations relating to the implementation of this storm water
pollution prevention plan, and actions taken in accordance with section IV(B) shall be made and retained as part
of the plan for at least three (3) years after the date of the inspection. The report shall be signed in accordance
with Part VI. G of the general permit.

D. If any violation of the provisions of this plan is identified during the conduct of the construction work covered by
this plan, the resident engineer shall complete and file an “Incidence of Noncompliance” (ION) report for the
identified violation. The resident engineer shall use forms provided by the lllinois Environmental Protection
Agency and shall include specific information on the cause of noncompliance, actions which were taken to
prevent any further causes of noncompliance, and a statement detailing any environmental impact which may
have resulted from the noncompliance. All reports of noncompliance shall be signed by a responsible authority
in accordance with Part VI. G of the general permit.
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The Incidence of Non-Compliance shall be mailed to the following address:

lllinois Environmental Protection Agency
Division of Water Pollution Control

Attn: Compliance Assurance Section
1021 North Grand East

Post Office Box 19276

Springfield, lllinois 62794-9276

V. Non-Storm Water Discharges:

Except for flows from fire fighting activities, sources of non-storm water that is combined with storm water discharges
associated with the industrial activity addressed in this plan must be described below. Appropriate pollution
prevention measures, as described below, will be implemented for the non-storm water component(s) of the
discharge.

A. Spill Prevention and Control — BMPs shall be implemented to contain and clean-up spills and prevent material
discharges to the storm drain system. The contractor shall produce a written plan stating how his/her company
will prevent, report, and clean up spills and provide a copy to all of his/her employees and the resident engineer.
The contractor shall notify all of his/her employees on the proper protocol for reporting spills. The contractor
shall notify the resident engineer of any spills immediately.

B. Concrete Residuals and Washout Wastes — The following BMPs shall be implemented to control residual
concrete, concrete sediments, and rinse water:

¢ Temporary Concrete Washout Facilities shall be constructed for rinsing out concrete trucks. Signs shall
be installed directing concrete truck drivers where designated washout facilities are located.

¢ The contractor shall have the location of temporary concrete washout facilities approved by the resident
engineer.

* All temporary concrete washout facilities are to be inspected by the contractor after each use and all
spills must be reported to the resident engineer and cleaned up immediately.

¢ Concrete waste solids/liquids shall be disposed of properly.

C. Litter Management — A proper number of dumpsters shall be provided on site to handle debris and litter
associated with the project. The Contractor is responsible for ensuring his/her employees place all litter
including marking paint cans, soda cans, food wrappers, wood lathe, marking ribbon, construction string, and all
other construction related litter in the proper dumpsters.

D. Vehicle and Equipment Cleaning — Vehicles and equipment are to be cleaned in designated areas only,
preferably off site.

E. Vehicle and Equipment Fueling — A variety of BMPs can be implemented during fueling of vehicles and
equipment to prevent pollution. The contractor shall inform the resident engineer as to which BMPs will be used
on the project. The contractor shall inform the resident engineer how (s)he will be informing his/her employees
of these BMPs (i.e. signs, training, etc.). Below are a few examples of these BMPs:

e Containment

Spill Prevention and Control

Use of Drip Pans and Absorbents

Automatic Shut-Off Nozzles

Topping Off Restrictions

Leak Inspection and Repair

e & & o o

F. Vehicle and Equipment Maintenance — On site maintenance must be performed in accordance with all
environmental laws such as proper storage and no dumping of old engine oil or other fluids on site.

VI. Failure to Comply:
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Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation
of an Erosion and Sediment Control Deficiency Deduction against the contractor and/or penalties under the NPDES
permit which could be passed onto the contractor.

linois
of Transportation Contractor Certification Statement

The Resident Engineer is to make copies of this form and every contractor and sub-contractor will be required to complete
their own separate form.

This certification statement is part of the Storm Water Pollution Prevention Plan for the project described below, in
accordance with General NPDES Permit No. ILR10 issued by the lllinois Environmental Protection Agency.

Route FAIl 55 Marked Rt. |-565 & BL-55
Section (84-3HB-6)BR Project No.
County _Sangamon Contract No. _72A64

| certify under penalty of law that | understand the terms of the general National Pollutant Discharge Elimination System
(NPDES) permit (ILR 10) that authorizes the storm water discharges associated with industrial activity from the construction
site identified as part of this certification. | have read and understand all of the information and requirements stated in the
Storm Water Pollution Prevention Plan for the above mentioned project. | have provided all documentation required to be in
compliance with the ILR10 and Storm Water Pollution Prevention Plan and will provide timely updates to these documents as
necessary.

[ Contractor

[J Sub-Contractor

Print Name Signature
Title Date
Name of Firm Telephone
Street Address City/State/ZIP
Printed 3/18/2009 Page 7 of 7 BDE 2342 (Rev. 07/25/08)
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FHWA-1273 Electronic version - March 10, 1994

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I GENETAl ..ouieie i
II. Nondiscrimination
Il Nonsegregated Facilities

V. Payment of Predetermined Minimum Wage................. 3
V. Statements and Payrolls 5
VI. Record of Materials, Supplies, and Labor................. ... 6
VII. Subletting or Assigning the Contract.................c........ 6
VIII. Safety: Accident Prevention ............cc.cooiii i, 7
IX. False Statements Concerning Highway Projects....... ... 7
X. Implementation of Clean Air Act and Federal
............. Water Pollution Control Act ...........ccovvviiiiiiiiiin 7
XI. Certification Regarding Debarment, Suspension,
Ineligibility, and Voluntary Exclusion ........................ .8
XII. Certification Regarding Use of Contract Funds for
LOBDYING . 9
ATTACHMENTS
A. Employment Preference for Appalachian Contracts

(included in Appalachian contracts only)
.  GENERAL

1. These contract provisions shall apply to all word performed on
the contract by the contractor’'s own organization and with the
assistance of workers under the contractor’s immediate
superintendence and to all work performed on the contract by
piecework, station work, or by subcontract.

2. Except as otherwise provided for in each section, the contractor
shall insert in each subcontract all of the stipulations contained in
these Required Contract Provisions, and further require their inclusion
in any lower tier subcontract or purchase order that may in turn be
made. The Required Contract Provisions shall not be incorporated by
reference in any case. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor with
these Required Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract
Provisions may also be grounds for debarment as provided in 29 CFR
5.12:

Section |, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4 and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of Section
IV (except paragraph 5) and Section V of these Required Contract
Provisions shall not be subject to the general disputes clause of this
contract. Such disputes shall be resolved in accordance with the
procedures of the U.S. Department of Labor (DOL) as set forth in 29
CFR 5, 6 and 7. Disputes within the meaning of this clause include
disputes between the contractor (or any of its subcontractors) and
the contracting agency, the DOL, or the contractor's employees or
their representatives.

6. Selection of Labor: During the performance of this contract, the
contractor shall not:

a. Discriminate against labor from any other State, possession,
or

territory of the United States (except for employment preference
for

Appalachian contracts, when applicable, as specified in
Attachment

A), or

b. Employ convict labor for any purpose within the limits of the

project unless it is labor performed by convicts who are on
parole,
supervised release, or probation.

II. NONDISCRIMINATION
(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action
to assure equal opportunity as set forth under laws, executive orders,
rules, regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and
orders of the Secretary of Labor as modified by the provisions
prescribed herein, and imposed pursuant to 23 U.S.C. 140 shall
constitute the EEO and specific affirmative action standards for the
contractor’s project activities under this contract. The Equal
Opportunity Construction Contract Specifications set forth under 41
CFR 60-4.3 and the provisions of the American Disabilities Act of
1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29
CFR 1630 are incorporated by reference in this contract. In the
execution of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the State highway agency
(SHA) and

the Federal Government in carrying out EEO obligations and in
their

review of his/her activities under the contract.

b. The contractor will accept as his operating policy the
following

statement: “It is the policy of this Company to assure that
applicants

are employed, and that employees are treated during
employment,

without regard to their race, religion, sex, color, national origin,
age or

disability. Such action shall include: employment, upgrading,

demotion, or transfer; recruitment or recruitment advertising;
layoff or

termination; rates of pay or other forms of compensation; and

selection for training, including apprenticeship,
preapprenticeship,

and/or on-the-job-training.”

2. EEO Officer: The contractor will designate and make known to
the SHA contracting officers an EEO Officer who will have the
responsibility for an must be capable of effectively administering and
promoting an active contractor program of EEO and who must be
assigned adequate authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor’s staff
who are authorized to hire, supervise, promote, and discharge
employees, or who recommend such action, or who are substantially
involved in such action, will be made fully cognizant of, and will
implement, the contractor’'s EEO policy and contractual
responsibilities to provide EEO in each grade and classification of
employment. To ensure that the above agreement will be met, the
following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all
major aspects of the contractor’'s EEO obligations within thirty
days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor’'s
procedures for locating and hiring minority group employees.

d. Notices and posters setting forth the contractor’'s EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to



implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: “An Equal
Opportunity Employer.” All such advertisements will be placed in
publications having a large circulation among minority groups in the area
from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through
public and private employees referral sources likely to yield
qualified minority group applicants. To meet this requirement,
the contractor will identify sources of potential minority group
employees, and establish which such identified sources
procedures whereby minority group applicants may be referred
to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the
extent that the system permits the contractor’s compliance
with EEO contract provisions. (The DOL has held that where
implementation of such agreements have the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Executive Order 11246, as amended.)

c. The contractor will encourage his present employees to
refer minority group applicants for employment. Information
and procedures with regard to referring minority group
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that
the discrimination may extend beyond the actions reviewed,
such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with his obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of his avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees,
and applicants for employment.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25
percent of apprentices or trainees in each occupation shall be
in their first year of apprenticeship or training. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special

provision.

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of minority group and women employees
and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best
efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions, and
to effect referrals by such unions of minority and female employees.
Actions by the contractor either directly or through a contractor’'s
association acting as agent will include the procedures set forth
below:

a. The contractor will use best efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minority group members and women
for membership in the unions and increasing the skills of
minority group employees and women so that they may qualify
for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union
will be contractually bound to refer applicants without regard
to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the SHA and shall set forth what efforts have been made to
obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within
the time limit set forth in the collective bargaining agreement,
the contractor will, through independent recruitment efforts, fill
the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full
efforts to obtain qualified and/or quailifiable minority group
persons and women. (The DOL has held that it shall be no
excuse that the union with which the contractor has a
collective bargaining agreement providing for exclusive referral
failed to refer minority employees.) In the event the union
referral practice prevents the contractor from meeting the
obligations pursuant to Executive Order 11246, as amended,
and these special provisions, such contractor shall immediately
notify the SHA.

8. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability
in the selection and retention of subcontractors, including
procurement of materials and leases of equipment.

a. The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined in 49
CFR 23, shall have equal opportunity to compete for and perform
subcontracts which the contractor enters into pursuant to this
contract. The contractor will use his best efforts to solicit bids

from
and to utilize DBE subcontractors or subcontractors with

meaningful
minority group and female representation among their
employees.
Contractors shall obtain lists of DBE construction firms from SHA
personnel.

c. The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.



9. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements.
Such records shall be retained for a period of three years following
completion of the contract work and shall be available at reasonable
times and places for inspection by authorized representatives of the
SHA and the FHWA.

a. The records kept by the contractor shall document the
following:
(1) The number of minority and non-minority group members
and women employed in each work classification on the
project;
(2) The progress and efforts being made in cooperation with
unions, when applicable, to increase employment
opportunities for minorities and women,;
(3) The progress and efforts being made in locating, hiring,
training,
qualifying, and upgrading minority and female employees; and
(4) The progress and efforts being made in securing the
services of
DBE subcontractors or subcontractors with meaningful minority
and
female representation among their employees.
b. The contractors will submit an annual report to the SHA
each July for the duration of the project, indicating the number
of minority, women, and non-minority group employees
currently engaged in each work classification required by the
contract work. This information is to be reported on Form
FHWA-1391. If on-the-job training is being required by special
provision, the contractor will be required to collect and report
training data.

IIl. NONSEGREGATED FACILITIES
(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement
or purchase order, as appropriate, the bidder, Federal-aid
construction contractor, subcontractor, material supplier, or vendor,
as appropriate, certifies that the firm does not maintain or provide for
its employees any segregated facilities at any of its establishments,
and that the firm does not permit its employees to perform their
services at any location, under its control, where segregated facilities
are maintained. The firm agrees that a breach of this certification is
a violation of the EEO provisions of this contract. The firm further
certifies that no employee will be denied access to adequate facilities
on the basis of sex or disability.

b. As used in this certification, the term “segregated facilities”
means any waiting rooms, work areas, restrooms and washrooms,
restaurants and other eating areas, timeclocks, locker rooms, and
other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
facilities provided for employees which are segregated by explicit
directive, or are, in fact, segregated on the basis of race, color,
religion, national origin, age or disability, because of habit, local
custom, or otherwise. The only exception will be for the disabled
when the demands for accessibility override (e.g. disabled parking).

c. The contractor agrees that it has obtained or will obtain
identical certification from proposed subcontractors or material
suppliers prior to award of subcontracts or consummation of material
supply agreements of $10,000 or more and that it will retain such
certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located
on roadw ays classified as local roads or rural minor collectors, which
are exempt.)

1. General:

a. All mechanics and laborers employed or working upon the
site of the work will be paid unconditionally and not less often
than once a week and without subsequent deduction or rebate
on any account [except such payroll deductions as are
permitted by regulations (29 CFR 3) issued by the Secretary of
Labor under the Copeland Act (40 U.S.C. 276c)] the full
amounts of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment. The payment
shall be computed at wage rates not less than those contained
in the wage determination of the Secretary of Labor
(hereinafter “the wage determination”) which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the
contractor or its subcontractors and such laborers and
mechanics. The wage determination (including any additional
classifications and wage rates conformed under paragraph 2 of
this Section IV and the DOL poster (WH-1321) or Form FHWA.-
1495) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.
For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under
Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on
behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of
Section IV, paragraph 3b, hereof. Also, for the purpose of this
Section, regular contributions made or costs incurred for more
than a weekly period (but not less often than quarterly) under
plans, funds, or programs, which cover the particular weekly
period, are deemed to be constructively made or incurred
during such weekly period. Such laborers and mechanics shall
be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually
performed, without regard to skill, except as provided in
paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for
each classification for the time actually worked therein,
provided, that the employer’s payroll records accurately set
forth the time spent in each classification in which work is
performed.

c. All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein
incorporated by reference in this contract.

Classification:

a. The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is
not listed in the wage determination, shall be classified in
conformance with the wage determination.
b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the
following criteria have been met:
(1) the work to be performed by the additional classification
requested is not performed by a classification in the wage
determination;
(2) the additional classification is utilized in the area by the
construction industry;
(3) the proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination; and
(4) with respect to helpers, when such a classification
prevails in the area in which the work is performed.
c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the
additional classification or their representatives, and the
contracting officer agree on the classification and wage rate
(including the amount designated for fringe benefits where
appropriate), a report of the action taken shall be sent by the
contracting officer to the DOL, Administrator of the Wage and



3.

Hour Division, Employment Standards Administration,
Washington, D.C. 20210. The Wage and Hour Administrator,
or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days
of receipt and so advise the contracting officer or will notify
the contracting officer within the 30-day period that additional
time is necessary.

d. In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the
contracting officer do not agree on the proposed classification
and wage rate (including the amount designated for fringe
benefits, where appropriate), the contracting officer shall refer
the question, including the views of all interested parties and
the recommendation of the contracting officer, to the Wage
and Hour Administrator for determination. Said Administrator,
or an authorized representative, will issue a determination
within 30 days of receipt and so advised the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

e. The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c or 2d of this Section IV
shall be paid to all workers performing work in the additional
classification from the first day on which work is performed in
the classification.

Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the contract

for a

not

4.

class of laborers or mechanics includes a fringe benefit which is

expressed as an hourly rate, the contractor or subcontractors, as

appropriate, shall either pay the benefit as stated in the wage
determination or shall pay another bona fide fringe benefit or an
hourly case equivalent thereof.

b. If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any cost reasonably anticipated in providing bona
fide fringe benefits under a plan or program, provided that the
Secretary of Labor has found, upon the written request of the
contractor, that the applicable standards of the Davis-Bacon
Act have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

Apprentices and Trainees (Programs of the U.S. DOL) and
Helpers:

a. Apprentices:
(1) Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona
fide apprenticeship program registered with the DOL,
Employment and Training Administration, Bureau of
Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau, or if a person is employed
in his/her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a
State apprenticeship agency (where appropriate) to be eligible
for probationary employment as an apprentice.
(2) The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not
be greater than the ratio permitted to the contractor as to the
entire work force under the registered program. Any
employee listed on a payroll at an apprentice wage rate, who
is not registered or otherwise employed as stated above, shall
be paid not less than the applicable wage rate listed in the
wage determination for the classification of work actually

paid

performed. In addition, any apprentice performing work on

the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually
performed. Where a contractor or subcontractor is

performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman-level

hourly rate) specified in the contractor’s or subcontractor’s
registered program shall be observed.

(3) Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s level

of progress, expressed as a percentage of the journeyman-
level hourly rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship
program does not specify fringe benefits, apprentices must be

the full amount of fringe benefits listed on the wage

determination

Wage

for

for the applicable classification. If the Administrator for the
and Hour Division determines that a different practice prevails

the applicable apprentice classification, fringes shall be paid in

accordance with that determination.

(4) In the event the Bureau of Apprenticeship and Training,
or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the
contractor or subcontractor will no longer be permitted to
utilize apprentices at less than the applicable predetermined
rate for the comparable work performed by regular employees
until an acceptable program is approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the DOL,
Employment and Training Administration.

(2) The ratio of trainees to journeyman-level employees on
the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.

Any employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less
than the applicable wage rate on the wage determination for
the classification of work actually performed. In addition, any
trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for
the work actually performed.

(3) Every trainee must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding
journeyman-level wage rate on the wage determination which
provides for less than full fringe benefits for apprentices, in
which cases such trainees shall receive the same fringe benefits
as apprentices.

(4) In the event the Employment and Training Administration
withdraws approval of a training program, the contractor or
subcontractor will no longer be permitted to utilize trainees at
less than the applicable predetermined rate for the work
performed until an acceptable program is approved.



c. Helpers:

Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance
procedure set forth in Section IV. 2. Any worker listed on a
payroll at a helper wage rate, who is not a helper under a
approved definition, shall be paid not less than the applicable
wage rate on the wage determination for the classification of
work actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-aid
highway construction programs are not subject to the requirements
of paragraph 4 of this Section IV. The straight time hourly wage
rates for apprentices and trainees under such programs will be
established by the particular programs. The ratio of apprentices and
trainees to journeymen shall not be greater than permitted by the
terms of the particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of an
authorized representative of the DOL withhold, or cause to be
withheld, from the contractor or subcontractor under this contract or
any other Federal contract with the same prime contractor or any
other Federally-assisted contract subject to Davis-Bacon prevailing
wage requirements which is held by the same prime contractor, as
much of the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including apprentices,
trainee’s and helpers, employed by the contractor or any
subcontractor the full amount of wages required by the contract. In
the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the
work, all or part of the wages required by the contract, the SHA
contracting officer may, after written notice to the contractor, take
such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds until such violations
have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of
laborers, mechanics, watchmen, or guards (including apprentices,
trainees, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in any
workweek in which he/she is employed on such work, to work in
excess of 40 hours in such workweek unless such laborer, mechanic,
watchman, or guard receives compensation at a rate not less than
one-and-one-half times his/her basic rate of pay for all hours worked
in excess of 40 hours in such workw eek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the event of
any violation of the clause set forth in paragraph 7 above, the
contractor and any subcontractor responsible thereof shall be liable
to the affected employee for his/her unpaid wages. In addition, such
contractor and subcontractor shall be liable to the United States (in
the case of work done under contract for the District of Columbia or
a territory, to such District or to such territory) for liquidated
damages. Such liquidated damages shall be computed with respect
to each individual laborer, mechanic, watchman, or guard employed
in violation of the clause set forth in paragraph 7, in the sum of $10
for each calendar day on which such employee was required or
permitted to work in excess of the standard work week of 40 hours
without payment of the overtime wages required by the clause set
forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall; upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed
by the contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liguidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects
located on roadways classified as local roads or rural collectors,
which are exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of
the Secretary of Labor which are herein incorporated by
reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during
the course of the work and preserved for a period of 3 years
from the date of completion of the contract for all laborers,
mechanics, apprentices, trainees, watchmen, helpers, and
guards working at the site of the work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits
or cash equivalent thereof the types described in Section
1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of
hours worked; deductions made; and actual wages paid. In
addition, for Appalachian contracts, the payroll records shall
contain a notation indicating whether the employee does, or
does not, normally reside in the labor area as defined in
Attachment A, paragraph 1. Whenever the Secretary of Labor,
pursuant to Section 1V, paragraph 3b, has found that the
wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan
or program described in Section 1(b)(2)(B) of the Davis Bacon
Act, the contractor and each subcontractor shall maintain
records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially
responsible, that the plan or program has been communicated
in writing to the laborers or mechanics affected, and show the
cost anticipated or the actual cost incurred in providing
benefits. Contractors or subcontractors employing apprentices
or trainees under approved programs shall maintain written
evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.

c. Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages paid each of its employees
(including apprentices trainees, and helpers, described in
Section IV, paragraphs 4 and 5, and watchmen and guards
engaged on work during the preceding weekly payroll period).
The payroll submitted shall set out accurately and completely
all of the information required to be maintained under
paragraph 2b of this Section V. This information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose and may be purchased from the



Superintendent of Documents (Federal stock number 029-005-
0014-1), U.S. Government Printing Office, Washington, D.C.
20402. The prime contractor is responsible for submitting
payroll copies of all subcontractors.
d. Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the Contractor or
subcontractor or his/her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:
(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b
of this Section V and that such information is correct and
complete;
(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly
from the full wages earned, other than permissible deductions
as set forth in the Regulations, 29 CFR 3;
(3) that each laborer or mechanic has been paid not less that
the applicable wage rate and fringe benefits or cash equivalent
for
the classification of worked performed, as specified in the
applicable
wage determination incorporated into the contract.
e. The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall
satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph 2d of this Section V.
f. The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18
U/S. C. 1001 and 31 U.S.C. 231.
g. The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized
representatives of the SHA, the FHWA, or the DOL, and shall
permit such representatives to interview employees during
working hours on the job. If the contractor or subcontractor
fails to submit the required records or to make them available,
the SHA, the FHWA, the DOL, or all may, after written notice
to the contractor, sponsor, applicant, or owner, take such
actions as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds. Furthermore,
failure to submit the required records upon request or to make
such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all federal-aid contracts on the national highway system,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed
on a force account or direct labor basis, highway beautification
contracts, and contracts for which the total final construction
cost for roadway and bridge is less than $1,000,000 (23 CFR
635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, “ Statement of Materials
and Labor Used by Contractor of Highway Construction
Involving Federal Funds,” prior to the commencement of work
under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also
of the quantities of those specific materials and supplies listed
on Form FHWA-47, and in the units shown on Form FHWA-47.
c. Furnish, upon the completion of the contract, to the SHA
resident engineer on /Form FHWA-47 together with the data
required in paragraph 1b relative to materials and supplies, a
final labor summary of all contract work indicating the total
hours worked and the total amount earned.

2. At the prime contractor’s option, either a single report

covering all contract work or separate reports for the contractor
and for each subcontract shall be submitted.

VIl.  SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated
by the State. Specialty items may be performed by subcontract
and the amount of any such specialty items performed may be
deducted from the total original contract price before computing
the amount of work required to be performed by the contractors’
own organization (23 CFR 635).

a. “lts own organization” shall be construed to include only
workers employed and paid directly by the prime contractor
and equipment owned or rented by the prime contractor, with
or without operators. Such term does not include employees
or equipment of a subcontractor, assignee, or agent of the
prime contractor.
b. “Specialty Items” shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a
whole and in general are to be limited to minor components of
the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VIl is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
SHA contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the contract.
Written consent will be given only after the SHA has assured that
each subcontract is evidenced in writing and that it contains all
pertinent provisions and requirements of the prime contract.

VIIl. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635). The contractor shall provide
all safeguards, safety devices and protective equipment and take
any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reasonably necessary to
protect the life and health of employees on the job and the safety
of the public and to protect property in connection with the
performance of the work covered by the contract.

2. It is a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to
this contract, that the contractor and any subcontractor shall not
permit any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous
or dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, in accordance with



Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S. C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof,
shall have right of entry to any site of contract performance to
inspect or investigate the matter of compliance with the
construction safety and health standards and to carry out the
duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid
highway projects, it is essential that all persons concerned
with the project perform their functions as carefully,
thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent
any misunderstanding regarding the seriousness of these and
similar acts, the following notice shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID
HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

“Whoever, being an officer, agent or employee of the United States,
or of any State or Territory, or whoever, whether a person,
association, firm, or corporation, knowingly makes any false
statement, false representation, or false report as to the character,
quality, quantity, or cost of the material used or to be used, or the
quantity or quality of the work performed or to be performed, or the
cost thereof in connection with the submission of plans, maps,
specifications, contracts, or costs of construction on any highway or
related project submitted for approval to the Secretary of
Transportation; or

Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality,
quantity, or cost of any work performed or to be performed, or
materials furnished or to be furnished, in connection with the
construction of any highway or related project approved by the
Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate, or
report submitted pursuant to provisions of the Federal-aid Roads Act
approved July 1, 1916, (39 Stat. 355), as amended and
supplemented;

Shall be fined not more than $10,000 or imprisoned not more
than 5 years or both.”

X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or more).

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to
have stipulated as follows:

1. That any facility that is or will be utilized in the performance
of this contract, unless such contract is exempt under the Clean
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by
Pub.L. 91-604), and under the Federal Water Pollution Control
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.
92-500), Executive Order 11738, and regulations in
implementation thereof (40 CFR 15) is not listed, on the date of
contract award, on the U.S. Environmental Protection Agency
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of
any communication from the Director, Office of Federal Activities,
EPA indicating that a facility that is or will be utilized for the
contract is under consideration to be listed on the EPA List of
Violating Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as
the government may direct as a means of enforcing such
requirements.

XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

1. Instructions for Certification - Primary Covered Transactions:
(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.
b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective participant shall submit
an an explanation of why it cannot provide the certification set
out below. The certification or explanation will be considered
in connection with the department or agency’s determination
whether to enter into this transaction. However, failure of the
prospective primary participant to furnish a certification or an
explanation shall disqualify such a person from participation in
this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the department
or agency determined to enter into this transaction. If it is
later determined that the prospective primary participant
knowingly rendered an erroneous certification, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
of default.

d. The prospective primary participant shall provide immediate
written notice to the department or agency to whom this

proposal is
submitted if any time the prospective primary participant learns
that

its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.
e. The terms “covered transaction,” “debarred,” “suspended,”
“ineligible,”” low er tier covered transaction,” “participant,”
“person,” “primary covered transaction,” “principal,”
“proposal,” and “voluntarily excluded,” as used in this clause,
have the meanings set out in the Definitions and Coverage
sections of rules implementing Executive Order 12549. You
may contact the department or agency to which this proposal
is submitted for assistance in obtaining a copy of those
regulations.
f. The prospective primary participant agrees by submitting
this proposal that, should the proposed covered transaction be
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entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency entering into this transaction.

g. The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
provided by the department or agency entering into this covered
transaction, without modification in all lower tier covered

transactions

and in all solicitations for lower tier covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the nonprocurement portion of the “Lists of
Parties Excluded from Federal Procurement or Nonprocurement
Programs” (Nonprocurement List) which is compiled by the
General Services Administration.

i. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.
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2. Instructions for Certification - Lower Tier Covered
Transactions:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal
is submitted if at any time the prospective lower tier
participant learns that its certification was erroneous by reason
of changed circumstances.

d. The terms “covered transaction,” “debarred,”
“suspended,” “ineligible,” “primary covered transaction,”
“participant,” “person,” “principal,” “proposal,” and
“voluntarily excluded,” as used in this clause, have the
meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact
the person to which this proposal is submitted for assistance in
obtaining a copy of those regulations.

e. The prospective lower tie participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
without modification, in all lower tier covered transactions and
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in all solicitations for lower tier covered transactions.
g. A participant in a covered transaction may rely upon a

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Primary Covered Transactions

1. The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgment rendered against
them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing

a public (Federal, State or local) transaction or contract under a

public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph 1b of this certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify

certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the Nonprocurement List.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealing.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or

debarment.
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to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.
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Certification Regarding Debarment, Suspension, Ineligibility And
Voluntary Exclusion-Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission



of this proposal, that neither it nor its principals is presently
debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from participation in this transaction by
any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this

proposal.
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XIl. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and
belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, “Disclosure Form to Report
Lobbying,” in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C.
1352. Any person who fails to file the required certification shall
be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language
of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify
and disclose accordingly.



MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as
amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as
such additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the
Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe
benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with t he provisions of
the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics
of the specified classes engaged on contract work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29
CFR Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for
performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing w age law and 29
CFR Part 5. The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors
and subcontractors to laborers and mechanics.

NOTICE

The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and
Bidding page at http://www.dot.state.il.us/desenv/delett.html.

In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers. It is recommended that all
contractors subscribe to the Federal Wage Rates List or the Contractor's Packet through IDOT’s subscription service.

PLEASE NOTE: if you have already subscribed to the Contractor’s Packet you will automatically receive the Federal Wage Rates.

The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html.

If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.
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