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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
June 12, 2020 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 97737 
   MONROE County 
   Section 18-00054-00-RS (Columbia) 
   Project Q3K8-630 () 
   Route FAU 9311 (Quarry Road) 
   District 8 Construction Funds 

 
 Resurfacing, curb & gutter, sidewalks, HMA multi-use path, storm sewers and pavement markings on 
Quarry Road from Ghent Road to Palmer Creek Drive in Columbia. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Acting Secretary 
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SPECIAL PROVISIONS 

FAU ROUTE 9311 (QUARRY ROAD) 
SECTION: 18-000541-00-RS 

PROJECT: Q3K8(630) 
COLUMBIA, ILLINOIS 
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BDE SPECIAL PROVISIONS 
 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new 
or revised special provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

* 80099   Accessible Pedestrian Signals (APS) April 1, 2003 April 1, 2020 
 80274   Aggregate Subgrade Improvement April 1, 2012 April 1, 2016 
 80192   Automated Flagger Assistance Device Jan. 1, 2008  
 80173   Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80246 30 X Bituminous Surface Treatment with Fog Seal Jan. 1, 2020  
 80241   Bridge Demolition Debris July 1, 2009  
 5026I   Building Removal-Case I (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5048I   Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5049I   Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5053I   Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010 
 80425   Cape Seal Jan. 1, 2020  
 80384 32 X Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198   Completion Date (via calendar days) April 1, 2008  
 80199   Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80293   Concrete Box Culverts with Skews > 30 Degrees and Design Fills ≤ 

5 Feet 
April 1, 2012 July 1, 2016 

 80311   Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016  
 80277   Concrete Mix Design – Department Provided Jan. 1, 2012 April 1, 2016 
 80261 36 X Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80387   Contrast Preformed Plastic Pavement Marking Nov. 1, 2017  
 80029 39 X Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
 80402 49 X Disposal Fees Nov. 1, 2018  
 80378 51 X Dowel Bar Inserter Jan. 1, 2017 Jan. 1, 2018 
 80405   Elastomeric Bearings Jan. 1, 2019  
 80421   Electric Service Installation Jan. 1, 2020  
 80415 58 X Emulsified Asphalts Aug. 1, 2019  
 80423   Engineer’s Field Office Laboratory Jan. 1, 2020  
 80388 61 X Equipment Parking and Storage  Nov. 1, 2017  
 80229   Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80417   Geotechnical Fabric for Pipe Underdrains and French Drains Nov. 1, 2019  
 80420   Geotextile Retaining Walls Nov. 1, 2019  
 80304   Grooving for Recessed Pavement Markings Nov. 1, 2012 Nov. 1, 2017 
 80422   High Tension Cable Median Barrier Reflectors Jan. 1, 2020  
 80416 62 X Hot-Mix Asphalt – Binder and Surface Course July 2, 2019 Nov. 1, 2019 
 80398   Hot-Mix Asphalt – Longitudinal Joint Sealant Aug. 1, 2018 Nov. 1, 2019 
* 80406   Hot-Mix Asphalt – Mixture Design Verification and Production 

(Modified for I-FIT Data Collection) 
Jan. 1, 2019 Jan. 2, 2020 

 80347   Hot-Mix Asphalt – Pay for Performance Using Percent  
     Within Limits – Jobsite Sampling 

Nov. 1, 2014 July 2, 2019 

 80383   Hot-Mix Asphalt – Quality Control for Performance April 1, 2017 July 2, 2019 
 80411   Luminaires, LED April 1, 2019  
 80393 69 X Manholes, Valve Vaults, and Flat Slab Tops Jan. 1, 2018 Mar. 1, 2019 
 80045   Material Transfer Device June 15, 1999 Aug. 1, 2014 
 80418   Mechanically Stabilized Earth Retaining Walls Nov. 1, 2019  
 80424   Micro-Surfacing and Slurry Sealing Jan. 1, 2020  
* 80428 71 X Mobilization April 1, 2020  
 80165   Moisture Cured Urethane Paint System Nov. 1, 2006 Jan. 1, 2010 
 80412   Obstruction Warning Luminaires, LED Aug. 1, 2019  
 80349   Pavement Marking Blackout Tape Nov. 1, 2014 April 1, 2016 
 80371   Pavement Marking Removal July 1, 2016  
 80389 72 X Portland Cement Concrete  Nov. 1, 2017  



File 
Name 

Pg.  Special Provision Title Effective Revised 

 80359   Portland Cement Concrete Bridge Deck Curing April 1, 2015 Nov. 1, 2019 
 80300   Preformed Plastic Pavement Marking Type D - Inlaid April 1, 2012 April 1, 2016 
 3426I   Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2006 
 80157   Railroad Protective Liability Insurance (5 and 10) Jan. 1, 2006  
* 80306 73 X Reclaimed Asphalt Pavement (RAP) and Reclaimed  

    Asphalt Shingles (RAS)  
Nov. 1, 2012 Jan. 2, 2020 

 80407 83 X Removal and Disposal of Regulated Substances Jan. 1, 2019 Jan. 1, 2020 
* 80419 94 X Silt Fence, Inlet Filters, Ground Stabilization and Riprap Filter 

Fabric 
Nov. 1, 2019 April 1, 2020 

 80395   Sloped Metal End Section for Pipe Culverts Jan. 1, 2018  
 80340   Speed Display Trailer April 2, 2014 Jan. 1, 2017 
 80127   Steel Cost Adjustment April 2, 2014 Aug. 1, 2017 
 80408   Steel Plate Beam Guardrail Manufacturing Jan. 1, 2019  
 80413   Structural Timber Aug. 1, 2019  
 80397 100 X Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 101 X Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
 80317   Surface Testing of Hot-Mix Asphalt Overlays Jan. 1, 2013 Aug. 1, 2019 
 80298 102 X Temporary Pavement Marking April 1, 2012 April 1, 2017 
 80403   Traffic Barrier Terminal, Type 1 Special Nov. 1, 2018  
 80409 105 X Traffic Control Devices – Cones Jan. 1, 2019  
 80410   Traffic Spotters Jan. 1, 2019  
 20338   Training Special Provisions Oct. 15, 1975  
 80318   Traversable Pipe Grate for Concrete End Sections  Jan. 1, 2013 Jan. 1, 2018 
* 80429   Ultra-Thin Bonded Wearing Course April 1, 2020  
 80288 106 X Warm Mix Asphalt Jan. 1, 2012 April 1, 2016 
 80302 108 X Weekly DBE Trucking Reports June 2, 2012 April 2, 2015 
* 80414   Wood Fence Sight Screen Aug. 1, 2019 April 1, 2020 
* 80427   Work Zone Traffic Control Devices Mar. 2, 2020  
 80071 109 X Working Days Jan. 1, 2002  

 
 

The following special provisions are in the 2020 Supplemental Specifications and Recurring Special Provisions. 
 

File 
Name 

Special Provision Title New Location(s) Effective Revised 

80404 Coarse Aggregate Quality for 
Micro-Surfacing and Cape Seals   

Article 1004.01(b) Jan. 1, 2019 
 

 

80392 Lights on Barricades Articles 701.16, 701.17(c)(2) 
& 603.07 

Jan. 1, 2018  

80336 Longitudinal Joint and Crack Patching  Check Sheet #36  April 1, 2014 April 1, 2016 
80400 Mast Arm Assembly and Pole Article 1077.03(b) Aug. 1, 2018  
80394 Metal Flared End Section for Pipe Culverts Articles 542.07(c) and 542.11 Jan. 1, 2018 April 1, 2018 
80390 Payments to Subcontractors Article 109.11 Nov. 2, 2017  

 
 

The following special provisions have been deleted from use. 
 

File 
Name 

Special Provision Title  Effective Revised 

80328 Progress Payments 
   

 Nov. 2, 2013 
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SPECIAL PROVISIONS 

FAU ROUTE 9311 (QUARRY ROAD) 
SECTION: 18-000541-00-RS 

PROJECT: Q3K8(630) 
COLUMBIA, ILLINOIS 

The following Special Provisions supplement the "Standard Specifications for Road and 
Bridge Construction", Adopted April 1, 2016, the latest edition of the "Manual on Uniform 
Traffic Control Devices for Streets and Highways" and the “Manual of Test Procedures of 
Materials” in effect on the date of the invitation for bids, and the Supplemental 
Specifications and Recurring Special Provisions indicated on the Check Sheet included 
herein which apply to and govern the construction of FAU 9311 (QUARRY ROAD), 
Section 18-000541-00-RS, Columbia, Illinois, and in case of conflict with any part, or parts, 
of said Specifications, the said Special Provisions shall take precedence and shall govern. 

DESCRIPTION OF WORK 

The proposed resurfacing project is located on Quarry Road on the north side of the City 
of Columbia, Illinois.  The project begins just 65’ east of the intersection of Quarry Road 
and Ghent Road.  The project extends easterly and terminates 250’ west of the 
intersection of Quarry Road and Palmer Creek Road / Fr. Carl Scherrer Drive.  The project 
is 2,443 feet (0.463 miles) in length.     

The work on this project consists of removals, earthwork, aggregate base, PCC base 
course widening, HMA binder and surface courses, HMA multi-use path, driveway 
pavement, box culverts, storm sewer and drainage structures, thermoplastic pavement 
markings, seeding, and all incidental and collateral work necessary to complete the work 
in the above-described Section according to the plans, specifications and special 
provisions. 

COORDINATION OF CONTRACT DOCUMENTS 

If a conflict exists between the “Standard Specifications for Road and Bridge Construction” 
and the “Standard Specifications for Water and Sewer Construction in Illinois”, the 
“Standard Specifications for Road and Bridge Construction” shall govern. 

SHOP DRAWINGS 

The Contractor shall submit shop drawings of the following items according to Articles 
1042.03(b) and 105.04 of the "Standard Specifications for Road and Bridge Construction": 

Precast Concrete Inlets 
Precast Concrete Manholes 
Type 1 Frame and Grate 
Type 3 Frame and Grate 
Type 24 Frame and Grate 
Box Culvert 
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Detectable Warnings 
Sign Panel Type 1 

Submit shop drawings for review and approval to: 

Mr. Chris Smith, PE, City Engineer 
City of Columbia 
208 South Rapp Avenue 
Columbia, Illinois 62236 

A maximum of two reviews by the Engineer will be provided for each shop drawing 
submittal.  If any additional reviews are required, the Contractor shall pay the Engineer 
for all costs incurred at an hourly rate of $150.  Payment for additional reviews shall be 
made directly to the City. 

CONSTRUCTION STAKING 

This work shall consist of construction staking according to Article 105.09 of the 
“Standard Specifications for Road and Bridge Construction”, except as modified herein. 

The Local Agency will provide adequate reference points to the centerline of survey and 
bench marks as shown on the plans and listed herein.  All additional control points set 
by the Local Agency will be identified in the field to the Contractor and all field notes will 
be kept in the office of the Resident Engineer. 

The Contractor shall provide labor, equipment and material to set all additional stakes 
for this project, which are needed to establish offset stakes, reference points, and all 
other horizontal or vertical controls, including supplementary bench marks, necessary to 
secure a correct layout for the roadway portion of the work. 

The Contractor shall be responsible for having the finished work conform to the lines, 
grades, elevations and dimensions called for on the plans.  Inspection or checking of 
the Contractor’s layout by the Engineer and the acceptance of all or any part of it shall 
not relieve the Contractor of his/her responsibility to secure the proper dimensions, 
grades and elevations of the several parts of the work.  The Contractor shall exercise 
care in the preservation of stakes and benchmarks and shall have them reset at his/her 
expense when any are disturbed. 

Responsibility of the Local Agency 

• Centerline will be painted on the existing pavement surface one time only.
• Control points referenced to the survey centerline will be provided at intervals not

exceeding 1000 ft.
• Bench marks will be established along the project outside of the construction

limits lines not exceeding 1000 ft. intervals horizontally and 20 ft. vertically.
• Critical points for proposed curb ramps and corner radii will be staked to

establish proper grades.
• Main line concrete curb and gutter will be staked.  The horizontal and vertical

alignment of the multi-use trail parallel to Quarry Road will be established using
the proposed curb staking.
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• Proposed centerline will be staked prior to HMA milling and then again prior to
HMA overlay to establish new horizontal and vertical profiles.

• Proposed Connector Trail PGL will be staked.
• Proposed right of way limits will be staked at break points and on tangent at

intervals not to exceed 100 ft.
• Drainage structures and culverts will be staked by the Local Agency to establish

the proposed horizontal and vertical locations for the drainage system.
• The Local Agency will accept responsibility for the accuracy of the initial control

points and stakes as provided herein.  The Contractor shall assume full
responsibility for all dimensions and measurements taken or derived by the
Contractor from control points or stakes set by the Local Agency.  It is not the
responsibility of the Local Agency, except as provided herein, to check the
correctness of the Contractor’s stakes.

• The Local Agency will set all stakes that are the responsibility of the Local
Agency one time only.  If any additional staking or re-staking is required, the
Contractor shall pay the Local Agency for all costs incurred at an hourly rate of
$150.  Payment for additional staking shall be made directly to the City.

Responsibility of the Contractor 

• The Contractor shall provide written requests for all staking to be provided by the
Local Agency.  A minimum 48 hour advance notice will be required prior to the
commencement of all requested staking activities.

• The Contractor shall establish from the given survey points and bench marks, all
additional control points necessary to construct the individual project elements.  It
is the Contractor’s responsibility to tie in centerline control points in order to
preserve them during construction operations.

• The Contractor shall provide all additional staking required to assure completion
of the work in substantial conformance with the plans.

• The Contractor shall be responsible for re-establishing all stakes removed or
disturbed by construction operations.

• All work shall be according to normally accepted surveying practices.  Field notes
shall be kept in standard survey field notebooks and those books shall become
the property of the Local Agency at the completion of the project.  All notes shall
be neat, orderly, and in accepted form.

This work will not be measured separately for payment.  The cost incurred by the 
Contractor in complying with this requirement shall be considered as included in the 
contract unit prices bid for the various items of work. 

RESET MAILBOX AND SUPPORT 

This work shall consist of furnishing and installing a new mailbox support according to 
Article 107.20 of the “Standard Specifications for Road and Bridge Construction” and the 
United States Postal Service (USPS) Domestic Mail Manual (DMM) and resetting the 
existing mailbox. 

Mailbox supports shall be 4 in. X 4 in. cedar wood post.  Mailbox supports shall be 
installed so that the bottom of the mailbox is 42 in. above the ground line and the wood 



4 

post is buried 24 in. into the ground. The existing plastic mailbox sleeve shall be slid on top 
of the new mailbox support and attached to prevent the plastic covering from moving. 

The Contractor shall notify the property owners prior to removing the existing mailbox and 
support and erecting it at a temporary location.  The mailbox and support not retained by 
the property owner shall become the property of the Contractor and shall be satisfactorily 
disposed outside the limits of construction after the new mailbox and support has been 
installed. 

This cost for this work shall be included in the earthwork unit price. 

NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) PERMIT 

The Contractor and Owner will be required to complete the attached Notice of Intent (NOI) 
form and the Contractor’s Certification Statement, in compliance with the NPDES Phase II 
guidelines.  These forms will be completed by the Engineer, prior to the pre-construction 
meeting.  Work may commence 30 calendar days after the NOI form is submitted to the 
Illinois Environmental Protection Agency for the purpose of obtaining a General 
Construction Permit. 

The Storm Water Pollution Prevention Plan, the General Permit, and the Contractor’s 
Certification Statement must be kept on site during working hours.  Compliance with this 
special provision shall be considered as included in the contract unit prices for the various 
items of work involved. 

SEQUENCE OF CONSTRUCTION OPERATIONS 

The Contractor shall conduct his work within the approved Sequence of Construction 
Operations at all times.  The work shall be done in a manner that will minimize the 
inconvenience to local traffic. 

The Contractor shall conduct his operations to insure local access to all properties 
throughout the project limits according to Article 107.09 and Section 701 and 703 of the 
"Standard Specifications for Road and Bridge Construction".  If required, Type I, Type II or 
vertical barricades shall be used to channel traffic from the following locations to the 
adjoining side streets or private entrances.  The number required will be determined by the 
Engineer during construction. 

Quarry Road shall be open to two-way traffic at the end of each work day other than 
during the installation period of the proposed box culverts.  Temporary signals are required 
to restrict Quarry Road to one lane (10’ minimum width) during culvert installation.  It may 
be reduced to one lane temporarily during patching, storm sewer installation, PCC 
widening, curb installation, and paving operations.  All road closure must be approved in 
advance by the City of Columbia Department of Public Works.  The Contractor shall notify 
the City of Columbia Fire and Police Departments at least 48 hours prior to enacting any 
road closures. 
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SUGGESTED SEQUENCE 

During construction, the Contractor will be required to maintain access to all properties 
affected by this work.  AGGREGATE FOR TEMPORARY ACCESS according to Section 
402 of the “Standard Specifications for Road and Bridge Construction” will be used for this 
purpose. 

The Contractor will not be allowed to begin subsequent construction operations until the 
preceding work is substantially complete.  The construction sequence shall be 
compressed as much as possible to minimize the inconvenience to local traffic. 

Unless authorized by the Engineer, the Contractor shall complete the construction in the 
following suggested sequence: 

STAGE 1a: 
Install temporary signals for box culvert replacement at station 40+90.  Set up traffic 
control to begin working on improvements on the south side of Quarry Road and 
one lane of traffic on the north side.  While constructing the box culvert, install PCC 
base course widening, storm sewer, rip rap, and concrete curb & gutter within traffic 
control limits. 

STAGE 1b: 
Adjust temporary traffic signals to flip traffic from the north side to the south side of 
Quarry Road.  Complete box culvert installation on the north side of Quarry Road. 
Install rip rap and erosion control measures.  Remove temporary signals once 
completed with box culvert installation.   

STAGE 2: 
Install remaining storm sewer along Quarry Road.  Perform earthwork necessary to 
construct PCC base course widening, concrete curb & gutter, & multi use path 
installation.  Construct PCC base course widening and concrete curb & gutter. 
Reconstruct the apron at Gedern Drive in stages to permit use by residents during 
the duration of construction.  Construct the PCC sidewalk ramps.   

STAGE 3: 
Install pavement patches, HMA surface removal, HMA placement along Quarry 
Road, incidental HMA, install aggregate subbase for multi-use path, and pave HMA 
multi-use path. 

STAGE 4: 
Place pavement markings, reflectors, sign panels and posts, install top-soil, and 
seeding. 

Seeding operations shall be completed as soon as possible to minimize erosion potential. 
TEMPORARY EROSION CONTROL SEEDING will be paid for according to Section 280 
of the “Standard Specifications for Road and Bridge Construction”. 

The Contractor may submit an alternate sequence of operations and traffic control plan 
that would expedite construction and still maintain traffic control.  Any and all changes to 
these plans must be submitted in writing and approved in advance by the Engineer.  No 
additional compensation will be allowed if alternate plans are approved. 
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TRAFFIC CONTROL PLAN 

Traffic control shall be according to the applicable Sections of the "Standard Specifications 
for Road and Bridge Construction", the applicable guidelines contained in the "Illinois 
Manual on Uniform Traffic Control Devices for Streets and Highways", these special 
provisions, and all special details and Highway Standards contained herein and on the 
plans. 

At the preconstruction meeting, the Contractor shall furnish the name of the individual in 
his/her direct employ who is responsible for the installation and maintenance of the traffic 
control for this project.  If the actual installation and maintenance are to be accomplished 
by the Subcontractor, consent shall be requested of the Engineer at the time of the 
preconstruction meeting according to Article 108.01 of the "Standard Specifications for 
Road and Bridge Construction".  This shall not relieve the Contractor of the foregoing 
requirement for a responsible individual in his direct employ.  The Department will provide 
the Contractor the name of its representative who will be responsible for the observation of 
the Traffic Control Plan. 

The Contractor shall furnish, erect, maintain and remove all warning signs, flags, 
barricades and lights according to Article 107.14 and Sections 701 and 703 of the 
"Standard Specifications for Road and Bridge Construction", the latest edition of the 
"Manual of Uniform Traffic Control Devices for Construction and Maintenance Operations", 
the Special Provisions, and/or as directed by the Engineer. 

Articles 107.09 and 107.14 and Sections 701 and 703 of the "Standard Specifications for 
Road and Bridge Construction" and the following Highway Standards relating to traffic 
control apply to this contract: 

701001 701006 701011 701201 701321 701801
701901 704001 

At the end of each work day, Quarry Road shall have two lanes of traffic open except 
during the culvert replacement when there will be temporary signals installed.  Short-term, 
daytime lane closures will be allowed on Quarry Road when workers are present 
according to Highway Standard 701201.  During the reconstruction of Gedern Drive apron, 
one lane must remain open for local traffic.   

In addition, the following special provision(s) will also govern traffic control for this project: 

SEQUENCE OF CONSTRUCTION OPERATIONS 
TRAFFIC CONTROL PLAN 
CONSTRUCTION AND MAINTENANCE SIGN SUPPORTS 
CHANGEABLE MESSAGE SIGN 
TRAFFIC CONTROL AND PROTECTION, STANDARD 701321 (SPECIAL) 
TRAFFIC CONTROL AND PROTECTION, (SPECIAL) 
TEMPORARY PORTABLE BRIDGE TRAFFIC SIGNALS 
WORK ZONE TRAFFIC CONTROL SURVEILLANCE 
FLAGGERS IN WORK ZONES 
EQUIPMENT PARKING AND STORAGE 
TRAFFIC CONTROL DEVICES – CONES 
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EARTH EXCAVATION 

This work shall be constructed according to Section 202 of the "Standard Specifications for 
Road and Bridge Construction,” except as modified herein: 

At locations where existing bituminous treated surface lies at or below the elevation of the 
proposed subgrade, the Contractor shall scarify the existing surface, reducing all particles 
to a size not larger than 4 in. in the largest dimension and recompact the existing surface 
prior to placing earth embankment or other subbase material. 

This work will be paid for at the contract unit price per cubic yard for EARTH 
EXCAVATION, measured as specified in Article 202.07 of the “Standard Specifications for 
Road and Bridge Construction”. 

REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL 

This work shall consist of the removal and disposal of unsuitable subgrade and 
replacement with compacted, granular material according to Sections 202 and 311 of the 
"Standard Specifications for Road and Bridge Construction,” except as modified herein: 

This work shall be as directed by the Engineer dependent upon conditions that are found 
at the bottom of the pavement patch areas. 

After removal, the Contractor shall place SUBBASE GRANULAR MATERIAL, TYPE B 
12" according to Section 311 of the "Standard Specifications for Road and Bridge 
Construction” and the details on the plans. 

This work shall be measured in square yards and depth of excavation and shall be 
agreed upon by the Engineer and the Contractor in the field prior to granular material 
placement.  An assumed quantity has been included in the plans for bidding purposes. 

This work will be paid for at the contract unit price per cubic yard for REMOVAL AND 
DISPOSAL OF UNSUITABLE MATERIAL, measured as specified in Article 202.07 of 
the “Standard Specifications for Road and Bridge Construction”, which price shall 
include the SUBBASE GRANULAR MATERIAL, TYPE B. 

EMBANKMENT 

This work shall consist of the construction of embankments according to Section 205 of 
the “Standard Specifications for Road and Bridge Construction”, except as modified 
herein. 

Material, which is proposed for use by the Contractor to be used for embankment 
construction, must be inspected and approved by the Engineer.  In order to be approved 
for use as embankment material, it must meet all applicable requirements of Sections 
202, 203, 204, 205, and 502 of the “Standard Specifications for Road and Bridge 
Construction”, and meet the following requirements: 
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1. It must fall in one of the following Highway Research Board Classifications:
A-1, A-2, A-3, A-4, A-6, or A-7-6.

2. It shall have a Liquid Limit of 49 or less.

3. Any A-4, A-6, or A-7-6 material to be used as borrow for embankment
construction shall not have an organic content greater than 7 percent.

4. Classification of the material for points 1 and 2 shall be determined according
to the latest AASHTO Designation:  M 145.

5. When tested for density in place, all soil classified as A-4 shall not contain
more than 100 percent of optimum moisture content determined according to
AASHTO T-99.

The outside 10 ft. of those portions of the embankment that will be permanently 
exposed in the completed roadway shall be constructed using native materials of a 
classification that will support vegetation and contain a plasticity index of 12 or greater 
as directed by the Engineer. 

Those portions of the lime modified soil layer shall be constructed with a minimum 
thickness of 18 in. of “reactive” soil as defined by Article 1009.02 of the “Standard 
Specifications for Road and Bridge Construction”. 

Existing slopes steeper than 5H:1V shall be benched to provide a level surface prior to 
placing any fill material. 

This work will not be paid for separately but shall be considered as included in the 
contract unit prices bid for the various items of earthwork involved. 

TRENCH BACKFILL 

This work shall be constructed according to Section 208 of the "Standard Specifications for 
Road and Bridge Construction", except as modified herein: 

Fine aggregate according to Article 1003.04 may be used for bedding only, except as 
follows:  Fine aggregate will be required for trench backfill within 2 ft. of all gas mains and 
gas service lines that are exposed during trenching operations. 

Material for trench backfill shall be coarse aggregate gradation CA 6, CA 10 or CA 18 as 
specified in Article 1004.05.  

Trench backfill material shall be compacted according to Method 1, as specified in Article 
550.07(a) of the "Standard Specifications for Road and Bridge Construction". 

This work will be paid for at the contract unit price per cubic yard for TRENCH BACKFILL, 
measured as specified in Article 208.03 of the "Standard Specifications for Road and 
Bridge Construction". 
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SEEDING, CLASS 2A 

This work shall consist of preparing the seed bed, and furnishing, transporting and 
placing the seed required to restore all disturbed earth surfaces according to Sections 
250 and 251 of the “Standard Specifications for Road and Bridge Construction”. 

The Contractor shall guarantee a minimum of 90 percent uniform growth over the entire 
seeded areas(s).  Areas sustaining less than 90 percent uniform growth shall be 
interseeded or reseeded, as determined by the Engineer, at no additional cost. 

This work will be paid for at the contract unit price per acre for SEEDING of the Class 
2A. 

TIE BARS & REINFORCEMENT BARS 

This work shall consist of furnishing and placing tie bars and reinforcement bars in 
concrete pavement and concrete curb and gutter according to Sections 420 and 606 of 
the “Standard Specifications for Road and Bridge Construction”, except as modified 
herein: 

All tie bars and reinforcement bars used in Portland cement concrete pavement  and 
concrete curb and gutter shall be epoxy coated. 

This work will not be paid for separately, but shall be included in the contract unit price 
of the various concrete pavement and concrete curb and gutter items for which the tie 
bars and reinforcement bars are required. 

EXPANSION JOINTS 

This work shall consist of constructing expansion joints in concrete pavement and 
sidewalk according to Articles 423.07 and 424.07 of the “Standard Specifications for 
Road and Bridge Construction” and Highway Standard 424001 except as modified 
herein: 

Expansion joints required under Article 423.07 and 424.07(b) shall be preformed fiber 
joint filler according to Article 1051.04 of the “Standard Specifications for Road and 
Bridge Construction” and shall have a perforated tear off wood or plastic strip to provide 
a uniform 3/4 in. reservoir/channel for the required sealant.   

Expansion joints required under Article 424.07(a) shall consist of preformed flexible 
foam expansion joint filler according to Article 1051.09 of the “Standard Specifications 
for Road and Bridge Construction” and shall have a pre-scored removable strip to 
provide a uniform 1/2 in. reservoir/channel for the required sealant. 

Expansion joint filler and backer rod materials shall be a non-impregnated type that will 
not bond with the sealant. 
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Expansion joints shall be sealed with self-leveling (pour grade), or nonsag (gun) grade 
urethane sealant.  The color of the sealant shall be limestone, unless otherwise 
approved by the Engineer. 

This work will not be paid separately, but shall be included in the contract unit price of 
the various concrete items for which the expansion joints are required. 

DETECTABLE WARNINGS 

This work shall consist of constructing detectable warning surfaces in curb ramps and 
other locations shown on the plans according to Articles 424.09 of the “Standard 
Specifications for Road and Bridge Construction” and Highway Standards 424001, 
424006, 424011 and 424016, and as modified herein: 

Materials shall be: 

Fiberglass reinforced composite replaceable panels.  Panels shall be a minimum 
of ¼” thick with uniform color throughout with raised, truncated domes. 

Material color shall be red. 

Panel sections shall be of equal size and dimensions with no fragments unless 
approved by the Engineer.  Radial panels shall be utilized where shown in the plans and 
shall be of a radius as close as practical to the actual curb radius to the satisfaction of 
the Engineer. 

Detectable warning panels shall be protected when applying curing compound to the 
adjoining concrete sidewalk.  Any overspray on the panels shall be cleaned immediately 
to the satisfaction of the Engineer. 

Joints between panels and around the perimeter of the panels shall be caulked with a 
self-leveling (pour grade), or nonsag (gun) grade urethane sealant.  The color of the 
sealant shall be limestone, unless otherwise approved by the Engineer. 

The concrete thickness under the panels shall be increased 1 inch.  The subgrade shall 
be well-drained and properly compacted.  Forms shall be positioned for proper grade, 
slope, and uniform slab thickness. 

Detectable warning panels shall be placed as shown in the drawings and shall have 
visual contrast with the adjoining concrete surface.  Adequate drainage shall be 
provided to prevent the accumulation of water and debris at the bottom of the ramp. 

Panels shall be installed immediately in fresh concrete and adjusted to grade to ensure 
100% surface contact with square edges of panels butted tightly together.  The base of 
the truncated domes shall be set flush with the adjoining concrete surface.  The 
maximum tolerance between the panels and the adjoining surface is 1/16 inch. 
Immediately after placement, the panels shall be checked for slope, elevation and 
proper grade.  The concrete around the panels shall be edged with 1/8 in. radius edger 
and finished according to the contract specifications. 
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This work will be paid for at the contract unit price per square foot for DETECTABLE 
WARNINGS as specified herein. 

HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH 

This work shall consist of removing hot-mix asphalt (HMA) surfaces to the limits 
specified on the plans according to Section 440 of the “Standard Specifications for Road 
and Bridge Construction”, except as modified herein. 

Materials resulting from the HMA surface removal process shall become the property of 
the Contractor unless otherwise noted in the General Notes and their salvage value 
shall be reflected in the contract unit price for HOT-MIX ASPHALT SURFACE 
REMOVAL, VARIABLE DEPTH. 

Concrete patches which have to be partially removed will be paid for as HOT-MIX 
ASPHALT SURFACE REMOVAL, VARIABLE DEPTH. 

Manholes and valve vaults which are exposed by the HMA surface removal and 
transverse cuts at the end of the day that are more than 1/2 in. deep shall be tamped 
with a cold-mix asphalt.  The cost of this temporary taper shall be included in the cost of 
HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH. 

When the removal width of the machine is less than the width of the lane, the operations 
shall be planned such that after the asphalt surface for a portion of the lane has been 
removed, the remaining portion shall have been removed by the end of the day so that 
the two passes begin and terminate even with each other. 

If the depth of removal is greater than 1/2 in., the removal shall be tapered at the 
terminating point at the end of each day’s operation when the lane is open to traffic. 

All materials, equipment, and labor necessary to complete the work and maintenance of 
the tapers as specified above shall be included in the contract unit price for HOT-MIX 
ASPHALT SURFACE REMOVAL, VARIABLE DEPTH. 

Where HMA surface removal has been performed and water would be pocketed on the 
pavement prior to resurfacing, the Contractor shall construct temporary ditches through 
the shoulder to permit drainage as directed by the Engineer.  Where the existing 
shoulders are HMA, narrow strips of surface removal to permit drainage will be done 
only on the specific instructions from the Engineer.  The Contractor shall repair the 
shoulder to its original condition after the resurfacing is completed. 

After any HMA surface removal operation has been completed, the Contractor shall 
erect special “ROUGH GROOVED SURFACE” signs, as shown on the attached sheet, 
in advance of the construction zone in both directions, if applicable.  In addition, these 
signs shall also be erected along side streets (over 100 ADT) in advance of the 
construction zone. 

These signs shall remain in place until they are no longer applicable as determined by 
the Engineer.  They shall then be removed by the Contractor and become his property. 
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The cost of furnishing, erecting, maintaining, and removing these signs will not be paid 
for separately, but shall be considered as included in the cost of the HOT-MIX 
ASPHALT SURFACE REMOVAL, VARIABLE DEPTH. 

This work will be paid for at the contract unit price per square yard for HOT-MIX 
ASPHALT SURFACE REMOVAL, VARIABLE DEPTH. 
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CLASS C PATCHES 

This work shall consist of the removal of the existing pavement, the necessary 
excavation and the replacement with Class C patches of the type and thickness 
specified at the designated locations, according to Section 442 of the “Standard 
Specifications for Road and Bridge Construction”, Highway Standard 442101 and as 
modified herein. 

The existing pavement thickness, including both the concrete pavement and HMA 
surfacing is approximately 10-1/2 in.  The existing pavement thickness shall be field 
verified.  The existing pavement shall be replaced with a full-depth patch.  If necessary, 
the pavement patching quantity will be adjusted according to Article 442.10 of the 
“Standard Specifications for Road and Bridge Construction”. 

Calcium chloride according to Article 1013.01 of the “Standard Specifications for Road 
and Bridge Construction” shall be added to the concrete mix.  Each patch shall be 
opened to traffic by the end of the working day in which it is constructed. 

Patches at locations that will not be resurfaced shall be finished according to Article 
420.09 of the “Standard Specifications for Road and Bridge Construction”, with a Type 
B final finish. 

This work will be paid for at the contract unit price per square yard for CLASS C 
PATCHES, of the type and thickness specified, which price shall include the cost of the 
calcium chloride additive and supplementary finishing requirements. 

TYPE 3 FRAME AND GRATE 

This work shall consist of furnishing and installing cast iron frames and grates, together 
with the necessary inlets and manholes as shown on the plans according to Section 602 
of the “Standard Specifications for Road and Bridge Construction”, except as modified 
herein. 

All Type 3 Frames and grates shall conform to Highway Standards 604006 and 604011, 
except the curb box shall have a single opening extending across the full width of the 
casting.  The Contractor shall submit a shop drawing of the proposed frame and grate to 
the Engineer for approval according to Article 505.03 of the “Standard Specifications for 
Road and Bridge Construction”. 

This work will not be measured separately for payment.  The cost of this work shall be 
included in the contract unit price per each inlet and manhole, of the type and diameter 
specified. 

WOOD POST AND RAIL FENCE 

This work shall consist of constructing wood fence at the locations shown on the plans, 
according to the construction details included in the plans and as directed by the 
Engineer. 
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Wood railing and post material requirements shall be according to Section 1007 of the 
“Standard Specifications for Road and Bridge Construction”.  Posts and railing shall be 
Micronized Copper Azole Pressure Treated.  Non ground contact members shall have a 
minimum retention of 0.15 lb/cu ft.  Ground contact members shall have a minimum 
retention of 0.40 lb/cu ft.  Each member shall carry a No. 1 grade stamp and quality 
assurance stamp indicating species and class of timber, and chemical retention. 

Fasteners for attaching the wood decking and railing shall be stainless steel according 
to Article 1006.29(d) of the “Standard Specifications for Road and Bridge Construction”.  

The timber posts shall be installed according to Article 634.05 of the “Standard 
Specifications for Road and Bridge Construction”.  The timber railing shall be installed 
closely fitted, accurately set in place, and secured using fasteners and braces as shown 
on the plans.  All joints shall be bevel cut as required by the specific layout prior to fitting 
and securing the timber sections.   

Store all timber and repair all cuts, abrasions, and bored holes according to Article 
1007.13 of the “Standard Specifications for Road and Bridge Construction”. 

WOOD FENCE will be measured for payment in feet along the top of the fence from 
center to center of end posts. 

This work will be paid for at the contract unit price per foot for WOOD FENCE. 

CONSTRUCTION AND MAINTENANCE SIGN SUPPORTS 

This work shall be done according to Section 1106 of the “Standard Specifications for 
Road and Bridge Construction” and Highway Standard 701901 except as modified herein. 

All construction signs mounted on permanent support for use in temporary traffic control 
having an area of 10 square feet or more shall be mounted on two 4 in. x 4 in. or two 4 in. 
x 6 in. wood posts. 

Type A metal posts (two for each sign) conforming to Article 1006.29 of the “Standard 
Specifications for Road and Bridge Construction” may be used in lieu of wood posts.  Type 
A metal posts used for these signs may be unfinished.  

The cost incurred by the Contractor in complying with this requirement shall be considered 
included in the contract unit prices bid for the various items of traffic control work involved. 

CHANGEABLE MESSAGE SIGN 

The Contractor shall provide and maintain two trailer mounted variable message signs. 
Each sign shall have the capability to display three lines of eight characters.   

One sign shall be located on Quarry Road just east of the intersection with Ghent Road, 
visible to eastbound traffic.  Another sign shall be located on Quarry Road just east of 
the intersection with Palmer Creek Drive visible to westbound traffic. 
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The locations of these signs shall be approved by the Engineer.  These signs shall be 
installed one week prior to the commencement of construction and shall remain in 
operation until construction operations begin. 

The message displayed on the sign shall inform the motorists of the pending 
construction activities and planned lane closures.  An example message follows: 

CONSTR      LANE 
STARTS  CLOSURES 
MONDAY   PLANNED 

Screen 1 Screen 2 

Each screen shall be displayed for 3 seconds.  The messages displayed on the signs 
shall be approved by the Engineer. 

This work will not be measured separately for payment, but shall be included in the cost 
of the lump sum TRAFFIC CONTROL AND PROTECTION, (SPECIAL) pay item 
included in the contract 

TEMPORARY BRIDGE TRAFFIC SIGNALS 

This work shall consist of furnishing, installing, maintaining and removing the temporary 
bridge traffic signals, according to Section 701 of the "Standard Specifications for Road 
and Bridge Construction", as directed by the Engineer and as specified herein. 

In lieu of detector loops, the traffic signals shall be equipped with microwave sensors or 
other approved non-destructive vehicle detection and traffic actuation sensors. 

This work will be measured and paid for at the contract unit price as detailed in Section 
701 of the Standard Specifications. 

TRAFFIC CONTROL AND PROTECTION, STANDARD 701321 (SPECIAL) 

This work shall consist of furnishing, installing, maintaining and removing all traffic control 
devices for traffic control and protection for the staged construction of the precast box 
culvert construction at Sta. 40+89, as shown on Highway Standard 701321, according to 
the TRAFFIC CONTROL PLAN, according to Section 701 of the "Standard Specifications 
for Road and Bridge Construction", as directed by the Engineer and as specified herein. 

The temporary rumble strips, temporary pavement markings, and temporary concrete 
barrier as shown in the Highway Standard will not be measured for payment, their 
installation, relocation, and removal shall be included in the unit price each, for TRAFFIC 
CONTROL AND PROTECTION, STANDARD 701321 (SPECIAL). 
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TRAFFIC CONTROL AND PROTECTION, (SPECIAL) 

This work shall consist of furnishing, installing, maintaining and removing all traffic control 
devices for traffic control and protection as shown on Highway Standards 701001, 701006, 
701011, 701201, 701801, 701901, and 704001 included in the plans, according to the 
TRAFFIC CONTROL PLAN, according to Section 701 of the "Standard Specifications for 
Road and Bridge Construction", as directed by the Engineer and as specified herein. 

Prior to beginning work on the project, the Contractor shall furnish and install advance 
warning signs as shown on the TRAFFIC CONTROL PLAN and as detailed in the 
applicable Highway Standards.  Barricade placement and sign spacing may be adjusted 
by the Engineer to suit field conditions. 

Throughout the construction period, all material piles, equipment, open excavations or 
other obstructions or hazards to motorists or pedestrians shall be enclosed by fences or 
protected by barricades and proper lighting.  Excavations adjacent to the edge of 
pavement shall be protected with extended leg barricades with appropriate lights. 

Traffic control and protection according to Highway Standard 701001 will be required for 
seeding and earth excavation more than 15’ away from Quarry Road. 

Traffic control and protection according to Highway Standard 701006 will be required for 
work on the trail, earth excavation, or seeding within 15’ from the edge of pavement. 

Traffic control and protection according to Highway Standard 701011 will be required for 
PCC widening and CC&G installation when applicable. 

Traffic control and protection according to Highway Standard 701201 will be required for 
daytime lane closures when workers, vehicles, or equipment are on the pavement and 
restricting the flow of traffic for periods greater than one hour. 

Traffic control and protection according to Highway Standard 701801 will be required for 
sidewalk closures on Gedern Drive 

Traffic control and protection according to Highway Standard 701901 will be required for 
all traffic control devices on this project. 

Traffic Control and Protection required for the successful completion of this project will be 
furnished, installed, maintained, removed, measured and paid for at the contract lump sum 
price for TRAFFIC CONTROL AND PROTECTION, (SPECIAL), which price shall include 
all work as specified herein and all other provisions required by law for the protection and 
safety of property and individuals in a construction zone.  The exception to this is 
TRAFFIC CONTROL AND PROTECTION, STANDARD 701321 (SPECIAL) which shall 
be paid for as detailed in Article 701.20 and as specified in these specifications. 

TEMPORARY PAVEMENT MARKING REMOVAL 

This work shall consist of removing temporary pavement markings as shown on the 
plans and according to Section 783 of the “Standard Specifications for Road and Bridge 
Construction”. 
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The method used for pavement marking removal shall be water blasting with vacuum 
recovery as detailed in Article 783.02 (c).  No other removal technique will be allowed. 

This work will be paid for at the contract unit price per square foot for TEMPORARY 
PAVEMENT MARKING REMOVAL, which price shall include the work as specified 
herein. 

PAINT CURB 

This work shall consist of furnishing and applying paint pavement marking on curbs at 
the locations shown on the plans according to Section 780 of the “Standard 
Specifications for Road and Bridge Construction”. 

The top and face of curbs shall be painted yellow as shown on the plans. 

This work will be paid for at the contract unit price per foot for PAINT CURB, measured 
along the face of curb. 
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STATUS OF UTILITIES TO BE ADJUSTED 

NAME AND ADDRESS OF 
UTILITY TYPE LOCATION 

ESTIMATED 
COMPLETION 
DATE 

City of Columbia 
110 West Sand Bank Rd 
Columbia, IL 62236 
Contact Person:  
Tim Ahrens 
Phone: 618-281-4264 

Water 

Sanitary 

Existing water main runs along left side of Quarry Road for the 
length of the project.  Water line should not interfere with any 
proposed elements, but contractor may need to adjust meter vault 
elevations.  The line will have to be protected during the box culvert 
installation. 

Sanitary sewer runs along the right side of the project.  Average line 
depth is below 10’.  Contractor will be required to adjust manhole 
lids to higher elevations. 

N/A 

Ameren Illinois 
1050 West Boulevard 
Belleville, IL 62222 
Contact Person:  
Josh Zeter (electric) 
Ken Keleher (gas) 
Phone: 618-236-4372 

Electric 

Gas 

A buried electric line runs along the right side of the project from 
sta. 35+00 to the end of the project.  The proposed bike trail will be 
constructed on top of the electric line.  There is a junction box at 
sta. 35+25 RT that needs to be relocated by the utility company. 
The line will have to be protected during the box culvert installation. 

An existing gas line runs parallel along the left side of Quarry Road 
the length of the project. The line will not be in conflict of proposed 
features except at the box culvert installation.  The line will have to 
be protected during the box culvert installation. 

7/1/20 

N/A 

Harrisonville Telephone Co. 
213 S. Main Street 
PO Box 149 
Waterloo, IL 62298 
Contact Person:  
Randy Throne 
Phone: 618-939-4080 

Comm 

An existing communications line runs parallel along the right side of 
the project until Sta. 33+90.  The line runs underneath the proposed 
curb from Sta. 31+00 to Sta. 33+90.  There is a communication 
vault that will have the lid adjusted by the utility company at Sta. 
33+90 RT.  From Sta. 33+90 the line crosses the road 
perpendicular and runs along the left side of Quarry Road outside of 
the project limits. 

7/1/20 

Charter Communications 
815 Charter Commons 
Town & Country, MO 63107 
Phone: 618-779-4179 

Comm 

A J.U.L.I.E. locate did not identify any Charter facilities within the 
project, but the database still lists them in the area.  We have 
provided their contact info for information if something is uncovered 
during construction. 

N/A 

Minor adjustments of residential service lines may be necessary to accommodate 
construction.  All such adjustments will be made by their respective owners during 
construction. 

Underground facilities, structures and utilities have been plotted from available surveys 
and records. Their locations must be considered to be approximate only.  It is possible 
there may be others, the existence of which is not presently known or shown.  Such 
information represents only the opinion of the Local Agency and their Engineer as to the 
location of such utilities and is only included for the convenience of the bidder.  The Local 
Agency and their Engineer assume no responsibility in respect to the sufficiency or the 
accuracy of the information shown on the plans relative to the location of underground 
utility facilities. 
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Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

INSURANCE 

Effective:  February 1, 2007 
Revised: August 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

The Contractor shall name the following entities as additional insured under the Contractor’s 
general liability insurance policy in accordance with Article 107.27: 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 
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SUBMITTAL OF EEO/LABOR DOCUMENTATION 

Effective: April 2016 

This work shall be done in accordance with Check Sheets No. 1, 3 and 5 of the IDOT 
Supplemental Specifications and Recurring Special Provisions and the "Weekly DBE Trucking 
Reports (BDE)" Special Provision, except as here-in modified. 

PAYROLL AND STATEMENT OF COMPLIANCE: 

Certified payroll, (FORM SBE 48 OR AN APPROVED FACSIMILE) and the Statement of 
Compliance, (FORM SBE 348) shall be submitted by two methods: 

1. By Mail (United States Postal Service): The ORIGINAL of the certified payroll and
the Statement of Compliance for the Prime Contractor and each Subcontractor
shall be submitted by mail to the Regional Engineer for District 8.

2. Electronically: Scan both the ORIGINAL of the certified payroll and the Statement
of Compliance to the same PDF file and email to the District at the email address
designated by the District EEO Officer.

SBE 48 and SBE 348 forms shall be submitted weekly and will be considered late if 
received after midnight seven (7) business days after the payroll ending date. 

WEEKLY DBE TRUCKING REPORT: 

The Weekly DBE Trucking Report, (FORM SBE 723) shall be submitted electronically. 
Scan the form to a PDF file and email to the District at the email address designated by 
the District EEO Officer. 

SBE 723 forms shall be submitted weekly and will be considered late if received after 
midnight ten (10) business days following the reporting period. 

MONTHLY LABOR SUMMARY & MONTHLY CONTRACT ACTIVITY REPORTS: 

The Monthly Labor Summary Report (MLSR) shall be submitted by one of two methods: 

1. For contractors having I DOT contracts valued in the aggregate at $250,000 or less,
the report may be typed or clearly handwritten using Form D8 PI0148. Submit the
ORIGINAL report by mail to the Regional Engineer for District Eight. Contractors
also have the option of using the method #2 outlined below.

2. For contractors having IDOT contracts valued in the aggregate at more than
$250,000, the report must be submitted in a specific "Fixed Length Comma
Delimited ASCII Text File Format". This file shall be submitted by e-mail using
specific file formatting criteria provided by the District EEO Officer. Contractors
must submit a sample text file to District 8 for review at least fourteen (14) days
prior to the start of construction.
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The Monthly Contract Activity Report (MCAR) may be typed or clearly handwritten using 
Form D8 PI0149. 

The Monthly Labor Summary Report and the Monthly Contract Activity Report shall be 
submitted concurrently. If the method of transmittal is method #1 above then both the 
MLSR and the MCAR shall be mailed together in the same envelope. If the method of 
transmittal is method #2 above then the MCAR shall be scanned to a .pdf file and 
attached to the email containing the MLSR .txt file. 

The MLSR and MCAR must be submitted for each consecutive month, for the duration 
of the project, and will be considered late if received after midnight ten (10) calendar 
days following the reporting period. 

REQUEST FOR APPROVAL OF SUBCONTRACTOR: 

The ORIGINAL and one copy of the Request for Approval of Subcontractor (FORM BC 
260A) shall be submitted to the District at the IDOT Preconstruction Conference. 

SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION: 

The ORIGINAL and one copy of the Substance Abuse Prevention Program Certification 
(FORM BC 261) shall be submitted to the District at the IDOT Preconstruction 
Conference. 

The Contractor is required to follow submittal procedures as provided by the EEO Officer at the 
preconstruction conference and to follow all revisions to those procedures as issued thereafter. 

If a report is rejected, it is the contractor's responsibility to make required adjustments and/or 
corrections and resubmit the report. Reports not submitted and accepted within the established 
timeframes will be considered late. 

Disclosure of this information is necessary to accomplish the statutory purpose as outlined 
under 23CFR part 230 and 41 CFR part 60.4 and the Illinois Human Rights Act. Disclosure of 
this information is REQUIRED. Failure to comply with this special provision may result in 
the withholding of payments to the contractor, and/or cancellation, termination, or 
suspension of the contract in whole or part. 

This Special Provision must be included in each subcontract agreement. 

ALL HARD COPY FORMS TO BE SUBMITTED TO: 

Region 5 Engineer 
Illinois Department of Transportation 

ATTN: EEO/LABOR OFFICE 
1102 Eastport Plaza Drive 
Collinsville, IL 62234-6198 

Compliance with this Special Provision shall be included in the cost of the contract and no 
additional compensation will be allowed for any costs incurred. 

2 
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{ii;]\ Illinois Department
� of lransportation 

R oute FAU 9311 

Section 18-00054-00- R S 

County MON R OE 

Storm Water Pollution Prevention Plan 

Marked Rte. __::Q:..;:uc:::a.:...:.rry.L...C..R.;:.:o:...::a:..::d'-----------

Project No. _Q=3K'--"8::..l(-=..63:;..;0:..L) ________ _ 
Contract No. --=-97'""'7:....:3:....:.7 __________ _ 

This plan has been prepared to comply with the provisions of the National Pollutant Discharge Elimination System (NPDES) 
Permit No. ILR10 (Permit IL R 10), issued by the Illinois Environmental Protection Agency (IEPA) for storm water discharges 
from construction site activities. 

I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in 
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information 
submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for 

gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete. 
I am aware that there are significant penalties for submitting false information, including the possibility of fine and 
imprisonment for knowing violations. 

/Jh'-a.� f-/-e-;/ PE � 72&: 
Print Name 

f H,: � M� Nt, c.-,-
V 

"Title 
()4. -r-es lfs,t>cr«k$ Ac .. 

Agency 

/ Signature 
3 -�ft? - � 2- 0

Date 

Note: Guidance on preparing each section of BOE 2342 can be found in Chapter 41 of the IDOT Bureau of Design and 
Environment Manual. Chapter 41 and this form also reference the IDOT Drainage Manual which should be readily available. 
I. Site Description:

A. Provide a description of the project location (include latitude and longitude, Section, Town, and Range):

The project is located in the City of Columbia, Illinois. Phase I of this project begins at the intersection of Quarry
Road and Ghent Road and ends at the intersection of Quarry Road and Palmer Creek Road. This is located in
Township 1 South Range 10 West Sections 8 and 9.

Provide a description of the construction activity which is the subject of this plan. Include the number of construction
B. stages, drainage improvements, in-stream work, installation, maintenance, removal of erosion measures, and

permanent stabilization:

Quarry Road will be milled and resurfaced with HMA pavement for the length described above. Additonally, a multi­
use path will be installed along the south side. Curb and gutter as well as storm sewer will be installed as well. The
culvert carrying Palmer Creek under the road will be removed and replaced. The culvert replacement will required
two stages of construction, but full road closures will not be necessary for the resurfacing portion.

C. Provide the estimated duration of this project:

45 Working Days

D. The total area of the construction site is estimated to be 3.90 acres.

The total area of the site estimated to be disturbed by excavation, grading or other activities is 3.90 acres.

E. The following are weighted averages of the runoff coefficient for this project before and after construction activities
are completed (See Section 4-102 of the IDOT Drainage Manual):

Prior to construction the runoff coefficient is 0.50
After construction the runoff coeeficient will be 0. 60. Largely due to the increase in paved area due to the multi-use
path.

F. List all soils found within project boundaries. Include map unit name, slope information, and erosivity:

Menfro Silty Clay Loam (79F3) - 18 to 35 percent slopes, severely eroded
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Wakeland Silt Loam (3333A) - 0 to 2 percent slopes, frequently flooded 

Wilbur Silt Loam (3336A) – 0 to 2 percent slopes, frequently flooded  

G. If wetlands were delineated for this project, provide an extent of wetland acreage at the site (See Phase I report):

N/A

H. Provide a description of potentially erosive areas associated with this project:

The downstream end of the proposed culvert and the outlet of the storm sewer may be potential erosive areas.

I. The following is a description of soil disturbing activities by stages, their locations, and their erosive factors
(e.g., steepness of slopes, length of slopes, etc.):

Soil disturbing operation will include the installation of storm sewer, the removal and replacement of the culvert,
and grading of sideslopes. The typical minimum sideslope will be 3:1

J. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns,
approximate slopes anticipated before and after major grading activities, locations where vehicles enter or exit the
site and controls to prevent offsite sediment tracking (to be added after contractor identifies locations), areas of soil
disturbance, the location of major structural and non-structural controls identified in the plan, the location of areas
where stabilization practices are expected to occur, surface waters (including wetlands) and locations where storm
water is discharged to surface water including wetlands.

K. Identify who owns the drainage system (municipality or agency) this project will drain into:

City of Columbia

L. The following is a list of General NPDES ILR40 permittees within whose reporting jurisdiction this project is located.

Monroe County
City of Columbia

M. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site.  In addition, include
receiving waters that are listed as Biologically Significant Streams by the IDNR.  The location of the receiving
waters can be found on the erosion and sediment control plans:

The receiving waters are Palmer Creek and its unnamed tributaries, which ultimately discharges to the Mississippi
River

N. Describe areas of the site that are to be protected or remain undisturbed.  These areas may include steep slopes
(i.e., 1:3 or steeper), highly erodible soils, streams, stream buffers, specimen trees, natural vegetation, nature
preserves, etc.  Include any commitments or requirements to protect adjacent wetlands.

For any storm water discharges from construction activities within 50-feet of Waters of the US (except for activities
for water-dependent structures authorized by a Section 404 permit, describe: a) How a 50-foot undisturbed natural
buffer will be provided between the construction activity and the Waters of the United States, or b) How additional
erosion and sediment controls will be provided within that area.

The only water discharges within 50 feet of a US waterway are related to the 404 permit for the project.

O. Per the Phase I document, the following sensitive environmental resources are associated with this project and
may have the potential to be impacted by the proposed development.  Further guidance on these resources is
available in Section 41-4 of the BDE Manual.

303(d) Listed receiving waters for suspended solids, turbidity, or siltation 

The name(s) of the listed water body, and identification of all pollutants causing impairment: 

Provide a description of how erosion and sediment control practices will prevent a discharge of sediment  
resulting from a storm event equal to or greater than a twenty-five (25) year, twenty-four (24) hour rainfall event: 

Provide a description of the location(s) of direct discharge from the project site to the 303(d) water body: 
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Provide a description of the location(s) of any dewatering discharges to the MS4 and/or water body: 

Applicable Federal, Tribal, State or Local Programs 

Floodplain 

Historic Preservation 

Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity or 
siltation 

TMDL (fill out this section if checked above) 

The name(s) of the listed water body: 

Provide a description of the erosion and sediment control strategy that will be incorporated into the site design 
that is consistent with the assumptions and requirements of the TMDL: 

If a specific numeric waste load allocation has been established that would apply to the project’s discharges, 
provide a description of the necessary steps to meet that allocation: 

Threatened and Endangered Species/Illinois Natural Areas (INAI)/Nature Preserves 

Other 

Wetland 

P. The following pollutants of concern will be associated with this construction project:

Antifreeze / Coolants Solid Waste Debris 
Concrete Solvents 
Concrete Curing Compounds Waste water from cleaning construction equipment 
Concrete Truck Waste Other (specify) 
Fertilizers / Pesticides Other (specify) 
Paints Other (specify) 
Petroleum (gas, diesel, oil, kerosene, 
hydraulic oil / fluids) 

Other (specify) 

Soil Sediment Other (specify) 

II. Controls:

This section of the plan addresses the controls that will be implemented for each of the major construction activities
described in I.C. above and for all use areas, borrow sites, and waste sites.  For each measure discussed, the Contractor
will be responsible for its implementation as indicated.  The Contractor shall provide to the Resident Engineer a plan for
the implementation of the measures indicated.  The Contractor, and subcontractors, will notify the Resident Engineer of
any proposed changes, maintenance, or modifications to keep construction activities compliant with the Permit ILR10.
Each such Contractor has signed the required certification on forms which are attached to, and are a part of, this plan:

A. Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed and maintained to:

1. Minimize the amount of soil exposed during construction activity;
2. Minimize the disturbance of steep slopes;
3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment

removal and maximize storm water infiltration, unless infeasible;
4. Minimize soil compaction and, unless infeasible, preserve topsoil.

B. Stabilization Practices:  Provided below is a description of interim and permanent stabilization practices,
including site- specific scheduling of the implementation of the practices.  Site plans will ensure that existing
vegetation is preserved where attainable and disturbed portions of the site will be stabilized.  Stabilization
practices may include but are not limited to:  temporary seeding, permanent seeding, mulching, geotextiles,
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sodding, vegetative buffer strips, protection of trees, preservation of mature vegetation, and other appropriate 
measures.  Except as provided below in II(B)(1) and II(B)(2), stabilization measures shall be initiated 
immediately where construction activities have temporarily or permanently ceased, but in no case more than 
one (1) day after the construction activity in that portion of the site has temporarily or permanently ceases on 
all disturbed portions of the site where construction will not occur for a period of fourteen (14) or more calendar 
days. 

1. Where the initiation of stabilization measures is precluded by snow cover, stabilization measures shall
be initiated as soon as practicable.

2. On areas where construction activity has temporarily ceased and will resume after fourteen (14) days,
a temporary stabilization method can be used.

The following stabilization practices will be used for this project: 

Erosion Control Blanket / Mulching Temporary Turf (Seeding, Class 7) 
Geotextiles Temporary Mulching 
Permanent Seeding Vegetated Buffer Strips 
Preservation of Mature Vegetation Other (specify) Perimeter Barrier 
Protection of Trees Other (specify) Inlet and Pipe Protection 
Sodding Other (specify)   
Temporary Erosion Control Seeding Other (specify)   

Describe how the stabilization practices listed above will be utilized during construction: 

Mulching – This item will be applied with the permanent seeding immediately following seeding. 

Temporary Erosion Control Seeding – This item will be applied to bare areas every seven days to minimize 
the amount of exposed surface area. 

Describe how the stabilization practices listed above will be utilized after construction activities have been 
completed: 

Permanent Seeding – Seeding, Class 2A will be installed per IDOT specifications throughout the project. 

C. Structural Practices:  Provided below is a description of structural practices that will be implemented, to the
degree attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the discharge
of pollutants from exposed areas of the site.  Such practices may include but are not limited to: perimeter
erosion barrier, earth dikes, drainage swales, sediment traps, ditch checks, subsurface drains, pipe slope
drains, level spreaders, storm drain inlet protection, rock outlet protection, reinforced soil retaining systems,
gabions, and temporary or permanent sediment basins.  The installation of these devices may be subject to
Section 404 of the Clean Water Act.

The following structural practices will be used for this project:

Aggregate Ditch Stabilized Construction Exits 
Concrete Revetment Mats Stabilized Trench Flow 
Dust Suppression Slope Mattress 
Dewatering Filtering Slope Walls 
Gabions Temporary Ditch Check 
In-Stream or Wetland Work Temporary Pipe Slope Drain 
Level Spreaders Temporary Sediment Basin 
Paved Ditch Temporary Stream Crossing 
Permanent Check Dams Turf Reinforcement Mats 
Perimeter Erosion Barrier Other (specify) 
Permanent Sediment Basin Other (specify) 
Retaining Walls Other (specify) 
Riprap Other (specify) 
Rock Outlet Protection Other (specify) 
Sediment Trap Other (specify) 
Storm Drain Inlet Protection Other (specify) 

Describe how the structural practices listed above will be utilized during construction: 

As soon as reasonable access is available to all locations where water drains away from the site, inlet and 
pipe control and perimeter erosion control barrier will be placed along the construction limits in an effort to 
contain silt and runoff from leaving the site.  
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Inlet and pipe protection will be provided for storm sewers. Sediment filters will be placed at all inlets during 
construction and will be cleaned on a regular basis.  

All erosion control products furnished shall be specifically recommended by the manufacturer for the use 
specified in the erosion control plan. Prior to the approval and use of the product, the contractor shall submit 
to the engineer a notarized certification by the producer stating the intended use of the product and the 
physical properties required fir this application are met or exceeded. The contractor shall provide manufacturer 
installation procedures to facilitate the engineer in construction inspection.  

Describe how the structural practices listed above will be utilized after construction activities have been 
completed: 

Strone Riprap Class A4 with filter fabric will be used as protection at the downstream end, of the proposed 
cross road culvert and the outfall of the proposed storm sewer. 

D. 

E. 

Treatment Chemicals 

Will polymer flocculants or treatment chemicals be utilized on this project:   Yes  No 

If yes above, identify where and how polymer flocculants or treatment chemicals will be utilized on this project. 

Permanent (i.e., Post-Construction) Storm Water Management Controls: Provided below is a 
description of measures that will be installed during the construction process to control volume and 
pollutants in storm water discharges that will occur after construction operations have been completed.  The 
installation of these devices may be subject to Section 404 of the Clean Water Act. 

1. Such practices may include but are not limited to: storm water detention structures (including wet ponds),
storm water retention structures, flow attenuation by use of open vegetated swales and natural depressions,
infiltration of runoff on site, and sequential systems (which combine several practices).

The practices selected for implementation were determined based on the technical guidance in Chapter 41
(Construction Site Storm Water Pollution Control) of the IDOT Bureau of Design and Environment Manual.
If practices other than those discussed in Chapter 41 are selected for implementation or if practices are
applied to situations different from those covered in Chapter 41, the technical basis for such decisions will
be explained below.

2. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall channel
as necessary to provide a non-erosive velocity flow from the structure to a water course so that the natural
physical and biological characteristics and functions are maintained and protected (e.g., maintenance of
hydrologic conditions such as the hydroperiod and hydrodynamics present prior to the initiation of
construction activities).

Description of permanent storm water management controls:

No additional storm water controls are required on this project.

F. Approved State or Local Laws:  The management practices, controls and provisions contained in this plan
will be in accordance with IDOT specifications, which are at least as protective as the requirements contained
in the Illinois Environmental Protection Agency’s Illinois Urban Manual.  Procedures and requirements
specified in applicable sediment and erosion site plans or storm water management plans approved by local
officials shall be described or incorporated by reference in the space provided below.  Requirements specified
in sediment and erosion site plans, site permits, storm water management site plans or site permits approved
by local officials that are applicable to protecting surface water resources are, upon submittal of an NOI, to be
authorized to discharge under the Permit ILR10 incorporated by reference and are enforceable under this
permit even if they are not specifically included in the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or storm
water management plans approved by local officials:

All management practices, controls, and other provisions provided in thjs plan are according to the “IDOT
Standard Specifications for Road and Bridge Construction”.
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G. Contractor Required Submittals:  Prior to conducting any professional services at the site covered by this
plan, the Contractor and each subcontractor responsible for compliance with the permit shall submit to the
Resident Engineer a Contractor Certification Statement, BDE 2342a.

1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major
activities with implementation of pollution prevention BMPs, including the following items:

• Approximate duration of the project, including each stage of the project

• Rainy season, dry season, and winter shutdown dates

• Temporary stabilization measures to be employed by contract phases

• Mobilization timeframe

• Mass clearing and grubbing/roadside clearing dates

• Deployment of Erosion Control Practices

• Deployment of Sediment Control Practices (including stabilized construction entrances/exits)

• Deployment of Construction Site Management Practices (including concrete washout facilities, chemical
storage, refueling locations, etc.)

• Paving, saw-cutting, and any other pavement related operations

• Major planned stockpiling operations

• Timeframe for other significant long-term operations or activities that may plan non-storm water
discharges such as dewatering, grinding, etc.

• Permanent stabilization activities for each area of the project

2. During the pre-construction meeting, the Contractor and each subcontractor shall provide, as an attachment
to their signed Contractor Certification Statement, a discussion of how they will comply with the requirements
of the permit in regard to the following items and provide a graphical representation showing location and type
of BMPs to be used when applicable:

• Temporary Ditch Checks - Identify what type and the source of Temporary Ditch Checks that will be
installed as part of the project.  The installation details will then be included with the SWPPP.

• Vehicle Entrances and Exits – Identify type and location of stabilized construction entrances and exits to
be used and how they will be maintained.

• Material Delivery, Storage and Use – Discuss where and how materials including chemicals, concrete
curing compounds, petroleum products, etc. will be stored for this project.

• Stockpile Management – Identify the location of both on-site and off-site stockpiles.  Discuss what BMPs
will be used to prevent pollution of storm water from stockpiles.

• Waste Disposal – Discuss methods of waste disposal that will be used for this project.

• Spill Prevention and Control – Discuss steps that will be taken in the event of a material spill (chemicals,
concrete curing compounds, petroleum, etc.)

• Concrete Residuals and Washout Wastes – Discuss the location and type of concrete washout facilities
to be used on this project and how they will be signed and maintained.

• Litter Management – Discuss how litter will be maintained for this project (education of employees, number
of dumpsters, frequency of dumpster pick-up, etc.).

• Vehicle and Equipment Fueling – Identify equipment fueling locations for this project and what BMPs will
be used to ensure containment and spill prevention.

• Vehicle and Equipment Cleaning and Maintenance – Identify where equipment cleaning and maintenance
locations for this project and what BMPs will be used to ensure containment and spill prevention.

• Dewatering Activities – Identify the controls which will be used during dewatering operations to ensure
sediments will not leave the construction site.

• Polymer Flocculants and Treatment Chemicals – Identify the use and dosage of treatment chemicals and
provide the Resident Engineer with Material Safety Data Sheets.  Describe procedures on how the
chemicals will be used and identify who will be responsible for the use and application of these chemicals.
The selected individual must be trained on the established procedures.

• Additional measures indicated in the plan.

III. Maintenance:

When requested by the Contractor, the Resident Engineer will provide general maintenance guides (e.g., IDOT Erosion
and Sediment Control Field Guide) to the Contractor for the practices associated with this project.  Describe how all
items will be checked for structural integrity, sediment accumulation and functionality.  Any damage or undermining
shall be repaired immediately.  Provide specifics on how repairs will be made.  The following additional procedures will
be used to maintain, in good and effective operating conditions, the vegetation, erosion and sediment control measures
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and other protective measures identified in this plan.  It will be the Contractor’s responsibility to attain maintenance 
guidelines for any manufactured BMPs which are to be installed and maintained per manufacture’s specifications. 

The Resident Engineer will conduct regular inspections as described in Section IV. 

IV. Inspections:

Qualified personnel shall inspect disturbed areas of the construction site including Borrow, Waste, and Use Areas,
which have not yet been finally stabilized, structural control measures, and locations where vehicles and equipment
enter and exit the site using IDOT Storm Water Pollution Prevention Plan Erosion Control Inspection Report (BC 2259).
Such inspections shall be conducted at least once every seven (7) calendar days and within twenty-four (24) hours of
the end of a storm or by the end of the following business or work day that is 0.5 inch or greater or equivalent snowfall.

Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions.
Weekly inspections will recommence when construction activities are conducted, or if there is 0.5” or greater rain event,
or a discharge due to snowmelt occurs.

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this
plan, the Resident Engineer shall notify the appropriate IEPA Field Operations Section office by email at:
epa.swnoncomp@illinois.gov, telephone or fax within twenty-four (24) hours of the incident.  The Resident Engineer
shall then complete and submit an “Incidence of Non-Compliance” (ION) report for the identified violation within five (5)
days of the incident.  The Resident Engineer shall use forms provided by IEPA and shall include specific information
on the cause of noncompliance, actions which were taken to prevent any further causes of noncompliance, and a
statement detailing any environmental impact which may have resulted from the noncompliance.  All reports of non-
compliance shall be signed by a responsible authority in accordance with Part VI. G of the Permit ILR10.

The Incidence of Non-Compliance shall be mailed to the following address: 

Illinois Environmental Protection Agency 
Division of Water Pollution Control 
Attn:  Compliance Assurance Section 
1021 North Grand East 
Post Office Box 19276 
Springfield, Illinois 62794-9276 

V. Failure to Comply:

Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of
a National Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the
Contractor and/or penalties under the Permit ILR10 which could be passed on to the Contractor.
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Contractor Certification Statement 

Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor must 
complete and return to the Resident Engineer the following certification.  A separate certification must be submitted by each 
firm.  Attach to this certification all items required by Section II.G of the Storm Water Pollution Prevention Plan (SWPPP) which 
will be handled by the Contractor/subcontractor completing this form. 

Route FAU 9311 Marked Rte. Quarry Road 

Section 18-00054-00-RS Project No. Q3K8(630) 

County MONROE Contract No. 97737 

This certification statement is a part of SWPPP for the project described above, in accordance with the General NPDES Permit 
No. ILR10 issued by the Illinois Environmental Protection Agency. 

I certify under penalty of law that I understand the terms of the Permit No. ILR 10 that authorizes the storm water discharges 
associated with industrial activity from the construction site identified as part of this certification. 

In addition, I have read and understand all of the information and requirements stated in SWPPP for the above mentioned 
project; I have received copies of all appropriate maintenance procedures; and, I have provided all documentation required to 
be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as necessary. 

Contractor 

Sub-Contractor 

Print Name Signature 

Title Date 

Name of Firm Telephone 

Street Address City/State/ZIP 

Items which this Contractor/subcontractor will be responsible for as required in Section II.G. of SWPPP: 
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BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) 

Effective: November 2, 2006 
Revised: August 1, 2017 

Description. Bituminous material cost adjustments will be made to provide additional 
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of 
bituminous materials when optioned by the Contractor. The bidder shall indicate with their bid 
whether or not this special provision will be part of the contract. 

The adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) rnixtures, 
bituminous surface treatments (cover and seal coats), and preventative maintenance type 
surface treatments that are part of the original proposed construction, or added as extra work 
and paid for by agreed unit prices. The adjustments shall not apply to bituminous prime coats, 
tack coats, crack filling/sealing, joint filling/sealing, or extra work paid for at a lump sum price or 
by force account. 

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows. 

CA = (BPlp - BPIL) x (%ACv / 100) x Q 

Where: CA 
BPlp 

%ACv 

Q 

= Cost Adjustment, $. 
= Bituminous Price Index, as published by the Department for the month the 

work is performed, $/ton ($/metric ton). 
= Bituminous Price Index, as published by the Department for the month prior 

to the letting for work paid for at the contract price; or for the month the 
agreed unit price letter is submitted by the Contractor for extra work paid for 
by agreed unit price, $/ton ($/metric ton). 

= Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA 
mixtures, the % ACv will be determined from the adjusted job mix formula. 
For bituminous materials applied, a performance graded or cutback asphalt 
will be considered to be 100% ACv and undiluted emulsified asphalt will be 
considered to be 65% ACv. 

= Authorized construction Quantity, tons (metric tons) (see below). 

For HMA mixtures measured in square yards: Q, tons = A x D x (Gmb x 46.8) / 2000. For HMA 
mixtures measured in square meters: Q, metric tons = A x D x (Gmb x 1) / 1000. When 
computing adjustments for full-depth HMA pavement, separate calculations will be made for the 
binder and surface courses to account for their different Gmb and % ACv. 

For bituminous materials measured in gallons: Q, tons = V x 8.33 lb/gal x SG / 2000 
For bituminous materials measured in liters: Q, metric tons = V x 1.0 kg/L x SG / 1000 

Where: A 
D 
Gmb 

= Area of the HMA mixture, sq yd (sq m). 
= Depth of the HMA mixture, in. (mm). 
= Average bulk specific gravity of the mixture, from the approved mix design. 
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V = Volume of the bituminous material, gal (L). 
SG = Specific Gravity of bituminous material as shown on the bill of lading. 

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will 
only be made when there is a difference between the BPI L and BPlp in excess of five percent, 
as calculated by: 

Percent Difference = {(BPI L - BPlp) 7 BPI L} x 100 

Bituminous materials cost adjustments will be calculated for each calendar month in which 
applicable bituminous material is placed; and will be paid or deducted when all other contract 
requirements for the work placed during the month are satisfied. The adjustments shall not 
apply during contract time subject to liquidated damages for completion of the entire contract. 
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COMPENSABLE DELAY COSTS (BDE) 

Effective:  June 2, 2017 
Revised:  April 1, 2019 

Revise Article 107.40(b) of the Standard Specifications to read: 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 

(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read: 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 

(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay.  Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less. 
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

Revise Article 108.04(b) of the Standard Specifications to read: 

“ (b) No working day will be charged under the following conditions. 

(1) When adverse weather prevents work on the controlling item.

(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read: 

“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 
in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 

The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

Add the following to Section 109 of the Standard Specifications. 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4)

No working days have been charged for two 
consecutive weeks.

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08.

Payment for each of the various costs will be according to the following. 

(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid.  Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor.  Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead.  For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 - 
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 - 
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to
the delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 

Effective:  June 1, 2010 
Revised:  November 1, 2014 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 

Effective Dates Horsepower Range Model Year 

June 1, 2010 1/ 600-749 2002
750 and up 2006 

June 1, 2011 2/ 100-299 2003
300-599 2001
600-749 2002

750 and up 2006 

June 1, 2012 2/ 50-99 2004
100-299 2003
300-599 2001
600-749 2002

750 and up 2006 
1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 

contract. 
2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 

equipment assigned to the contract. 

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
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device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 

Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices. 
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 

The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 

If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 

Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 

Diesel Retrofit Deficiency Deduction 

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 

The deficiency will be based on lack of diesel retrofit emissions control. 

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected. 
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 

Effective:  September 1, 2000 
Revised:  March 2, 2019 

FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 

STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 

CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 

39



good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected to 
perform _______% of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set for 
in this Special Provision: 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 

BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   

GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal.  Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract.  The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation.  The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved.  This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the Contractor might otherwise prefer to
perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable.  Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts.  Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.  In accordance
with the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities.  The bidder’s standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award.  If the Department determines the
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bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is 
not approved because it is deficient as a technical matter, unless waived by the 
Department, the bidder will be notified and will be allowed no more than a five calendar 
day period to cure the deficiency. 

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days
after the receipt of the notification of the determination.  The determination shall become
final if a request is not made on or before the fifth calendar day.  A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid.  The request will be reviewed by the
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an
opportunity to the bidder to meet in person to consider all issues of documentation and
whether the bidder made a good faith effort to meet the goal.  After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working
days after receipt of the request for reconsideration, explaining the basis for finding that
the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A
final decision by the Reconsideration Officer that a good faith effort was made shall
approve the Utilization Plan submitted by the bidder and shall clear the contract for
award.  A final decision that a good faith effort was not made shall render the bid not
responsive.

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.
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(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the Contractor or its affiliates.  Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible.  At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract.  Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE.  The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises.  All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract.  The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract.  Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted.  If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, a new Request for Approval of Subcontractor will
not be required.  However, the Contractor must document efforts to assure the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has
agreed in writing to the change.  If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) The DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price.  If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part.  Unless Department consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to
any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent.  This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor,
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the
reason for the request.  The Contractor shall give the DBE five days to respond to the
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subcontract and why
the Bureau should not approve the Contractor’s action.  If required in a particular case
as a matter of public necessity, the Bureau may provide a response period shorter than
five days.

For purposes of this paragraph, good cause includes the following circumstances:

(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards.  Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200
or applicable state law.
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor.  Provided, that good cause does not exist if the Contractor seeks to
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the
Contractor can substitute another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any
reason, the Contractor shall make a good faith effort to find another DBE to
substitute for the original DBE to perform at least the same amount of work under the
contract as the terminated DBE to the extent needed to meet the established
Contract goal.  The good faith efforts shall be documented by the Contractor.  If the
Department requests documentation under this provision, the Contractor shall submit
the documentation within seven days, which may be extended for an additional
seven days if necessary at the request of the Contractor.  The Department will
provide a written determination to the Contractor stating whether or not good faith
efforts have been demonstrated.

(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed.  If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted
as damages pursuant to subsection (h) of this part.

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be
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made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages.  A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department.  The result of the reconsideration process is not
administratively appealable to the U.S. Department of Transportation.

80029 
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DISPOSAL FEES (BDE) 

Effective:  November 1, 2018 

Replace Articles 109.04(b)(5) – 109.04(b)(8) of the Standard Specifications with the following: 

“ (5) Disposal Fees.  When the extra work performed includes paying for disposal fees at a 
clean construction and demolition debris facility, an uncontaminated soil fill operation or 
a landfill, the Contractor shall receive, as administrative costs, an amount equal to five 
percent of the first $10,000 and one percent of any amount over $10,000 of the total 
approved costs of such fees. 

(6) Miscellaneous.  No additional allowance will be made for general superintendence, the
use of small tools, or other costs for which no specific allowance is herein provided.

(7) Statements.  No payment will be made for work performed on a force account basis until
the Contractor has furnished the Engineer with itemized statements of the cost of such
force account work.  Statements shall be accompanied and supported by invoices for all
materials used and transportation charges.  However, if materials used on the force
account work are not specifically purchased for such work but are taken from the
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit
certifying that such materials were taken from his/her stock, that the quantity claimed
was actually used, and that the price and transportation claimed represent the actual
cost to the Contractor.

Itemized statements at the cost of force account work shall be detailed as follows.

a. Name, classification, date, daily hours, total hours, rate, and extension for each
laborer and foreman.  Payrolls shall be submitted to substantiate actual wages paid if
so requested by the Engineer.

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of
machinery and equipment.

c. Quantities of materials, prices and extensions.

d. Transportation of materials.

e. Cost of property damage, liability and workmen’s compensation insurance premiums,
unemployment insurance contributions, and social security tax.

(8) Work Performed by an Approved Subcontractor.  When extra work is performed by an
approved subcontractor, the Contractor shall receive, as administrative costs, an amount
equal to five percent of the total approved costs of such work with the minimum payment
being $100.

49



(9) All statements of the cost of force account work shall be furnished to the Engineer not
later than 60 days after receipt of the Central Bureau of Construction form “Extra Work
Daily Report”.  If the statement is not received within the specified time frame, all
demands for payment for the extra work are waived and the Department is released
from any and all such demands.  It is the responsibility of the Contractor to ensure that
all statements are received within the specified time regardless of the manner or method
of delivery.”

80402 
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DOWEL BAR INSERTER (BDE) 

Effective:  January 1, 2017 
Revised:  January 1, 2018 

Add the following to Article 420.03 of the Standard Specifications. 

“ (l) Mechanical Dowel Bar Inserter  ........................................................................... 1103.20” 

Revise the first paragraph of Article 420.05(b)(1) of the Supplemental Specifications to read: 

“ Preformed or Drilled Holes.  If applicable, the tie bars shall be installed after the 
dowel bars have been tested with the MIT Scan-2 device according to 
Article 420.05(c)(2)b.2.  The tie bars shall be installed with a nonshrink grout or 
chemical adhesive providing a minimum pull-out strength as follows.” 

Revise Article 420.05(c) of the Standard Specifications to read: 

“ (c) Transverse Contraction Joints.  Transverse contraction joints shall consist of planes of 
weakness created by sawing grooves in the surface of the pavement and shall include 
load transfer devices consisting of dowel bars.  Transverse contraction joints shall be 
according to the following.” 

Revise Article 420.05(c)(2) of the Standard Specifications to read: 

“ (2) Dowel Bars.  Dowel Bars shall be installed parallel to the centerline of the pavement 
and parallel to the proposed pavement surface.  Installation shall be according to one 
of the following methods. 

a. Dowel Bar Assemblies.  The assembly shall act as a rigid unit with each
component securely held in position relative to the other members of the
assembly.  The entire assembly shall be held securely in place by means of nails
which shall penetrate the stabilized subbase.  At least ten nails shall be used for
each 10, 11, or 12 ft (3, 3.3, or 3.6 m) section of assembly.

Metal stakes shall be used instead of nails, with soil or granular subbase.  The
stakes shall loop over or attach to the top parallel spacer bar of the assembly and
penetrate the subgrade or subbase at least 12 in. (300 mm).

At the location of each dowel bar assembly, the subgrade or subbase shall be
reshaped and re-tamped when necessary.

Prior to placing concrete, any deviation of the dowel bars from the correct
horizontal or vertical alignment (horizontal skew or vertical tilt) greater than 3/8 in.
in 12 in (9 mm in 300 mm) shall be corrected and a light coating of oil shall be
uniformly applied to all dowel bars.

51



Care shall be exercised in depositing the concrete at the dowel bar assemblies 
so the horizontal and vertical alignment will be retained. 

b. Dowel Bar Insertion.  The dowel bars may be placed in the pavement slab with a
mechanical dowel bar inserter (DBI) attached to a formless paver for pavements
≥ 7.0 in. (175 mm) in thickness.  A light coating of oil shall be uniformly applied to
all dowel bars.

The DBI shall insert the dowel bars with vibration into the plastic concrete after
the concrete has been struck off and consolidated without deformation of the
slab.  After the bars have been inserted, the concrete shall be refinished and no
voids shall exist around the dowel bars.  The forward movement of the paver
shall not be interrupted by the inserting of the dowel bars.

The location of each row of dowel bars shall be marked in a manner to facilitate
where to insert the bars, and where to saw the transverse joint.

1. Placement Tolerances for Dowel Bars.  The DBI shall place the dowel bars in
the concrete pavement within the following tolerances.

(a.) Longitudinal Translation (Mislocation).  Longitudinal translation
(mislocation) shall be defined as the position of the center of the dowel
bar along the longitudinal axis, in relation to the sawed joint.

The quality control tolerance for longitudinal translation shall not exceed 
2.0 in (50 mm).  If this tolerance is exceeded, adjustments shall be made 
to the paving operation. 

Any joint having two or more dowel bars with an embedment length less 
than 4.0 in. (100 mm) within 12 in. (300 mm) of the same wheelpath will 
be considered unacceptable.  The left and right wheelpaths shall be 
determined by excluding the middle 2.5 ft (0.8 m) of the pavement lane, 
and by excluding the outer 1.0 ft (0.3 m) measured from each pavement 
lane edge.  Any joint having an average dowel bar embedment length 
less than 5.25 in. (130 mm) will also be considered unacceptable. 
Embedment length shall be defined as the length of dowel bar embedded 
on the short side of the sawed joint.  An unacceptable joint shall be 
replaced with a minimum of 6 ft (1.8 m) of pavement centered over the 
joint according to Section 442 for Class B patches. 

(b.) Horizontal Translation (Mislocation).  Horizontal translation (mislocation) 
shall be defined as the difference in the actual dowel bar location parallel 
to the longitudinal or edge joint from its theoretical position as shown on 
the plans. 
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The quality control tolerance for horizontal translation shall not exceed 
2.0 in. (50 mm).  If this tolerance is exceeded, adjustments shall be made 
to the paving operation. 

Any joint having a dowel bar with a translation greater than 4.0 in. 
(100 mm) will be considered unacceptable, but may remain in place 
unless the Engineer determines the joint will not function.  If the joint is 
unable to remain in place, the joint shall be replaced with a minimum of 
6 ft (1.8 m) of pavement centered over the joint according to Section 442 
for Class B patches. 

(c.) Vertical Translation (Mislocation).  Vertical translation (mislocation) shall 
be defined as the difference in the vertical position of the dowel bar 
relative to the theoretical midpoint of the slab. 

The quality control tolerance for vertical translation shall be as shown in 
the following table.  If these tolerances are exceeded, adjustments shall 
be made to the paving operation. 

Pavement Thickness Dowel Bar 
Diameter 

Vertical 
Translation 
Tolerance 

Above 
Midpoint 

Vertical 
Translation 
Tolerance 

Below 
Midpoint 

≥7 in. to <8 in. 
(≥175 mm to <200 mm) 

1.25 in. 
(31 mm) 

0.25 in. 
(6 mm) 

0.5 in. 
(13 mm) 

≥8 in. to <9 in. 
(≥200 mm to <225 mm) 

1.50 in. 
(38 mm) 

0.25 in. 
(6 mm) 

0.5 in. 
(13 mm) 

≥9 in. to <10 in. 
(≥225 mm to <250 mm) 

1.50 in. 
(38 mm) 

0.75 in. 
(19 mm) 

0.75 in. 
(19 mm) 

≥10 in. 
(≥250 mm) 

1.50 in. 
(38 mm) 

0.75 in. 
(19 mm) 

1.0 in. 
(25 mm) 

Any joint having a dowel bar with top concrete cover less than T/3, where 
T is slab thickness, will be considered unacceptable.  Any joint having 2 
or more dowel bars with bottom concrete cover less than 2.0 in. (50 mm) 
will also be considered unacceptable.  An unacceptable joint shall be 
replaced with a minimum of 6 ft (1.8 m) of pavement according to 
Section 442 for Class B patches. 

(d.) Vertical Tilt or Horizontal Skew (Misalignment).  Vertical tilt or horizontal 
skew (misalignment) shall be defined as the difference in position of the 
dowel bar ends with respect to each other.  Vertical tilt is measured in the 
vertical axis whereas horizontal skew is measured in the horizontal axis. 
Misalignment shall be measured in terms of a joint score.  The joint score 
shall be defined as the degree of misalignment evaluated for a single 
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transverse joint for each lane of pavement.  The joint score shall be 
determined as follows: 

𝐽𝐽𝐽𝐽𝐽𝐽𝐽𝐽𝐽𝐽 𝑆𝑆𝑆𝑆𝐽𝐽𝑆𝑆𝑆𝑆 =  �1 + �
𝑥𝑥

𝑥𝑥 − 𝐽𝐽
��𝑊𝑊𝑖𝑖

𝑥𝑥−𝑛𝑛

𝑖𝑖=1

� 

where: 

Wi = weighting factor (Table 1) for dowel i  
x = number of dowels in a single joint 
n = number of dowels excluded from the joint score calculation due to 

measurement interference 

Single Dowel Misalignment – The degree of misalignment applicable to 
a single dowel bar, calculated as: 

Table 1. Weighting Factors in Joint Score Determination 

Single Dowel Bar Misalignment (SDM) W, Weighting Factor 
SDM ≤ 0.6 in. (15 mm) 0 
0.6 in. (15 mm) < SDM ≤ 0.8 in. (20 mm) 2 
0.8 in. (20 mm) < SDM ≤ 1 in. (25 mm) 4 
1 in. (25 mm) < SDM ≤ 1.5 in. (38 mm) 5 
1.5 in. (38 mm) < SDM 10 

The quality control tolerance for vertical tilt or horizontal skew shall not 
exceed 0.6 in. (15 mm).  If the tolerance is exceeded for either one, 
adjustments shall be made to the paving operation. 

Any joint having a dowel bar with a vertical tilt or horizontal skew greater 
than 1.5 in. (38 mm) shall be cut.  If more than one dowel bar is required 
to be cut in the joint, the joint will be considered unacceptable and shall 
be replaced with a minimum of 6 ft (1.8 m) of pavement centered over the 
joint according to Section 442 for Class B patches. 

Single dowel bar misalignment shall be controlled to provide the joint 
scores shown in the following table.   

Number of Dowel Bars in the Joint Maximum Joint Score 
< 5 4 

≥ 5 but ≤ 9 8 
> 9 12 
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A joint score greater than the specified maximum will be considered 
locked.  Three consecutive joints with a score greater than the specified 
maximum total score will all be considered unacceptable. 

Three consecutive locked joints shall be corrected by selecting one joint 
and cutting a dowel bar.  Preference shall be given to cutting a dowel bar 
within the middle 2.5 ft (0.8 m) of the pavement lane to avoid the 
wheelpaths.  If none of the three locked joints will have a joint score less 
than or equal to the specified maximum after selecting one dowel bar to 
cut, one of the joints shall be replaced with a minimum of 6 ft (1.8 m) of 
pavement centered over the joint according to Section 442 for Class B 
patches. 

(e.) For unacceptable work, the Contractor may propose alternative repairs 
for consideration by the Engineer. 

2. Testing of Dowel Bar Placement.  The placement of the dowel bars shall be
tested within 24 hours of paving with a calibrated MIT Scan-2 device
according to “Use of Magnetic Tomography Technology to Evaluate Dowel
Placement” (Publication No. FHWA-IF-06-006) by the Federal Highway
Administration.

A trained operator shall perform the testing, and all testing shall be performed
in the presence of the Engineer.  The device shall be calibrated to the type
and size dowel bar used in the work according to the manufacturer’s
instructions.  Calibration documentation shall be provided to the Engineer
prior to construction.  The device shall be recalibrated and/or validate
readings as required by the Engineer.  The device may be utilized as a
process control and make necessary adjustments to ensure the dowel bars
are placed in the correct location.

(a.) Test Section.  Prior to start of production paving, a test section consisting
of 30 transverse joints shall be constructed.  The test section may be 
performed on the actual pavement, but production paving shall not begin 
until an acceptable test section has been constructed.  The test section 
will be considered acceptable when all of the following are met:   

(1.) 90 percent of the dowel bars meet the quality control tolerance for 
longitudinal, horizontal, or vertical translation (mislocation); 

(2.) 90 percent of the dowel bars meet the quality control tolerance for 
vertical tilt or horizontal skew deviation (misalignment); and 

(3.) none of the joints are considered unacceptable prior to a corrective 
measure for mislocation or misalignment.  

55



If the test section fails, another test section consisting of 30 joints shall be 
constructed. 

The test section requirement may be waived by the Engineer if the 
Contractor has constructed an acceptable test section and successfully 
used the DBI on a Department contract within the same calendar year. 

(b.) Production Paving.  After the test section is approved, production paving 
may begin.  The mislocation and misalignment of each dowel bar for the 
first ten joints constructed, and every tenth joint thereafter, shall be 
tested. 

If two consecutive days of paving result in 5 percent or more of the joints 
on each day being unacceptable prior to a corrective measure, production 
paving shall be discontinued and a new test section shall be constructed. 

If any joint is found to be unacceptable prior to a corrective measure, 
testing of additional joints on each side of the unacceptable joint shall be 
performed until acceptable joints are found. 

(c.) Test Report.  Test reports shall be provided to the Engineer within two 
working days of completing each day’s testing.  The test report shall 
include the following. 

(1.) Contract number, placement date, county-route-section, direction of 
traffic, scan date, Contractor, and name of individual performing the 
tests. 

(2.) Provide the standard report generated from the on-board printer of the 
imaging technology used for every dowel and joint measured. 

(3.) For every dowel measured, provide the joint identification number, 
lane number and station, dowel bar number or x-location, direction of 
testing and reference joint location/edge location, longitudinal 
translation, horizontal translation, vertical translation, vertical tilt, and 
horizontal skew. 

(4.) Identify each dowel bar with a maximum longitudinal, horizontal, or 
vertical translation that has been exceeded.  Identify each dowel bar 
with a maximum vertical tilt or horizontal skew deviation that has been 
exceeded. 

(5.) Joint Score Details:  Provide the joint identification number, lane 
number, station, and calculated joint score for each joint. 
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(6.) Locked Joint Identification:  Identify each joint where the maximum 
joint score is exceeded. 

(d.) Exclusions.  Exclude the following from dowel bar mislocation and 
misalignment measurements. 

(1.) Transverse construction joints (headers). 

(2.) Dowel bars within 24 in. (610 mm) of metallic manholes, inlets, 
metallic castings, or other nearby or underlying steel reinforced 
objects. 

(3.) The outside dowel bar when tie bars are installed with mechanical 
equipment in fresh concrete.  For tie bar installations involving 
preformed or drilled holes, installation of the tie bar shall be performed 
after testing with the MIT Scan-2 device. 

(4.) Joints located directly under high voltage power lines. 

(5.) Subject to the approval of the Engineer, any other contributors to 
magnetic interference. 

(e.) Deficiency Deduction.  When the Contractor has cut 25 dowel bars to 
correct unacceptable joints, the Contractor shall be liable and shall pay to 
the Department a deficiency deduction of $500.00 for the cost of the bars. 
Thereafter, an additional deficiency deduction of $20.00 for each 
additional bar cut will be assessed.” 

Add the following to Section 1103 of the Standard Specifications. 

“1103.20 Mechanical Dowel Bar Inserter.  The mechanical dowel bar inserter (DBI) shall 
be self-contained and supported on the formless paver with the ability to move separately from 
the paver.  The DBI shall be equipped with insertion forks along with any other devices 
necessary for finishing the concrete the full width of the pavement.  The insertion forks shall 
have the ability to vibrate at a minimum frequency of 3000 VPM.” 

80378 
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EMULSIFIED ASPHALTS (BDE) 

Effective:  August 1, 2019 

Revise Article 1032.06 of the Standard Specifications to read: 

“1032.06 Emulsified Asphalts.  Emulsified asphalts will be accepted according to the 
current Bureau of Materials Policy Memorandum, “Emulsified Asphalt Acceptance Procedure”. 
These materials shall be homogeneous and shall show no separation of asphalt after thorough 
mixing, within 30 days after delivery, provided separation has not been caused by freezing.  They 
shall coat the aggregate being used in the work to the satisfaction of the Engineer and shall be 
according to the following requirements. 

(a) Anionic Emulsified Asphalt.  Anionic emulsified asphalts RS-1, RS-2, HFRS-2, SS-1h, and
SS-1 shall be according to AASHTO M 140, except as follows.

(1) The cement mixing test will be waived when the emulsion is being used as a tack coat.

(2) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu
of Ash Content and shall meet a minimum of 97.5 percent.

(b) Cationic Emulsified Asphalt.  Cationic emulsified asphalts CRS-1, CRS-2, CSS-1h, and
CSS-1 shall be according to AASHTO M 208, except as follows.

(1) The cement mixing test will be waived when the emulsion is being used as a tack coat.

(2) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu
of Ash Content and shall meet a minimum of 97.5 percent.

(c) High Float Emulsion.  High float emulsions HFE-90, HFE-150, and HFE-300 are medium
setting and shall be according to the following table.

Test HFE-90 HFE-150 HFE-300 
Viscosity, Saybolt Furol, at 122 °F (50 °C), 
(AASHTO T 59), SFS 1/ 50 min. 50 min. 50 min. 

Sieve Test, No. 20 (850 µm), retained on 
sieve, (AASHTO T 59), % 0.10 max. 0.10 max. 0.10 max. 

Storage Stability Test, 1 day, 
(AASHTO T 59), % 1 max. 1 max. 1 max. 

Coating Test (All Grades), 
(AASHTO T 59), 3 minutes stone coated thoroughly 

Distillation Test, (AASHTO T 59): 
Residue from distillation test to 
500 °F (260 °C), % 65 min. 65 min. 65 min. 

Oil distillate by volume, % 7 max. 7 max. 7 max. 

58



Characteristics of residue from distillation 
test to 500 °F (260 °C):  Penetration at 
77 °F (25 °C), (AASHTO T 49), 100 g, 
5 sec, dmm 90-150 150-300 300 min. 

Float Test at 140 °F (60 °C), 
(AASHTO T 50), sec. 1200 min. 1200 min. 1200 min. 

1/ The emulsion shall be pumpable. 

(d) Penetrating Emulsified Prime.  Penetrating Emulsified Prime (PEP) shall be according to
AASHTO T 59, except as follows.

Test Result 
Viscosity, Saybolt Furol, at 77 °F (25 °C), SFS 75 max. 
Sieve test, retained on No. 20 (850 µm) sieve, % 0.10 max. 
Distillation to 500 °F (260 °C) residue, % 38 min. 
Oil distillate by volume, % 4 max. 

The PEP shall be tested according to the current Bureau of Materials Illinois Laboratory 
Test Procedure (ILTP), "Sand Penetration Test of Penetrating Emulsified Prime (PEP)".  
The time of penetration shall be equal to or less than that of MC-30.  The depth of 
penetration shall be equal to or greater than that of MC-30. 

(e) Delete this subparagraph.

(f) Polymer Modified Emulsified Asphalt.  Polymer modified emulsified asphalts, e.g. SS-1hP,
CSS-1hP, CRS-2P (formerly CRSP), CQS-1hP (formerly CSS-1h Latex Modified) and
HFRS-2P (formerly HFP) shall be according to AASHTO M 316, except as follows.

(1) The cement mixing test will be waived when the polymer modified emulsion is being
used as a tack coat.

(2) CQS-1hP (formerly CSS-1h Latex Modified) emulsion for micro-surfacing treatments
shall use latex as the modifier.

(3) Upon examination of the storage stability test cylinder after standing undisturbed for
24 hours, the surface shall show minimal to no white, milky colored substance and
shall be a homogenous brown color throughout.

(4) The distillation for all polymer modified emulsions shall be performed according to
AASHTO T 59, except the temperature shall be 374 ± 9 °F (190 ± 5 °C) to be held for
a period of 15 minutes and measured using an ASTM 16F (16C) thermometer.

(5) The specified temperature for the Elastic Recovery test for all polymer modified
emulsions shall be 50.0 ± 1.0 °F (10.0 ± 0.5 °C).
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(6) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu
of Ash Content and shall meet a minimum of 97.5 percent.

(g) Non-Tracking Emulsified Asphalt.  Non-tracking emulsified asphalt NTEA (formerly SS-
1vh) shall be according to the following.

Test Requirement 
Saybolt Viscosity at 77 °F (25 °C), 
  (AASHTO T 59), SFS 20-100

Storage Stability Test, 24 hr, (AASHTO T 59), % 1 max. 
Residue by Distillation, 500 ± 10 °F (260 ± 5 °C), or 
Residue by Evaporation, 325 ± 5 °F (163 ± 3 °C), 
  (AASHTO T 59), % 50 min. 

Sieve Test, No. 20 (850 µm), (AASHTO T 59), % 0.3 max. 
Tests on Residue from Evaporation 

Penetration at 77 °F (25 °C), 100 g, 5 sec, 
  (AASHTO T 49), dmm 40 max. 

Softening Point, (AASHTO T 53), °F (°C) 135 (57) min. 
Ash Content, (AASHTO T 111), % 1/ 1 max. 

1/ The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in 
lieu of Ash Content and shall meet a minimum of 97.5 percent 

The different grades are, in general, used for the following. 

Grade Use 
SS-1, SS-1h, RS-1, RS-2, CSS-1, CRS-1, CRS-2, 
CSS-1h, HFE-90, SS-1hP, CSS-1hP,  
NTEA (formerly SS-1vh) 

Tack Coat 

PEP Prime Coat 
RS-2, HFE-90, HFE-150, HFE-300,  
CRS-2P (formerly CRSP), HFRS-2P (formerly HFP), 
CRS-2, HFRS-2 

Bituminous Surface Treatment 

CQS-1hP (formerly CSS-1h Latex Modified) Micro-Surfacing 
Slurry Sealing 
Cape Seal” 

80415 
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EQUIPMENT PARKING AND STORAGE (BDE) 

Effective:  November 1, 2017 

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following. 

“ 701.11 Equipment Parking and Storage.  During working hours, all vehicles and/or 
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft 
(2.5 m) from the open traffic lane.  For other periods of time during working and for all 
nonworking hours, all vehicles, materials, and equipment shall be parked or stored as follows. 

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04.  The 24 in.
or 6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”

80388 
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HOT-MIX ASPHALT – BINDER AND SURFACE COURSE (BDE) 

Effective:  July 2, 2019 
Revised:  November 1, 2019 

Description.  This work shall consist of constructing a hot-mix asphalt (HMA) binder and/or surface 
course on a prepared base.  Work shall be according to Sections 406 and 1030 of the Standard 
Specifications, except as modified herein. 

Materials.  Add the following after the second paragraph of Article 1003.03(c): 

“ For mixture IL-9.5FG, at least 67 percent of the required fine aggregate fraction shall 
consist of either stone sand, slag sand, steel slag sand, or combinations thereof meeting 
FA 20 gradation.”

Revise Article 1004.03(c) to read: 

“ (c) Gradation.  The coarse aggregate gradations shall be as listed in the following table. 

Use Size/Application Gradation No. 
Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 or CA 20 
Class A-1 1/2 in. (13 mm) Seal CA 15 
Class A-2 & A-3 Cover Coat CA 14 

HMA High ESAL 

IL-19.0 CA 11 1/ 

SMA 12.5 2/ CA 13, CA 14, or CA 16 
SMA 9.5 2/ CA 13 or CA 16 3/ 

IL-9.5 CA 16 
IL-9.5FG CA 16 

HMA Low ESAL 
IL-19.0L CA 11 1/ 

IL-9.5L CA 16 

1/ CA 16 or CA 13 may be blended with the CA 11. 

2/ The coarse aggregates used shall be capable of being combined with stone sand, slag 
sand, or steel slag sand meeting the FA/FM 20 gradation and mineral filler to meet the 
approved mix design and the mix requirements noted herein. 

3/ The specified coarse aggregate gradations may be blended.” 

HMA Nomenclature.  Revise the “High ESAL” portion of the table in Article 1030.01 to read: 

“High ESAL Binder Courses IL-19.0, IL-9.5, IL-9.5FG, IL-4.75, 
SMA 12.5, SMA 9.5 
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Surface Courses IL-9.5, IL-9.5FG, 
SMA 12.5, SMA 9.5” 

Mixture Design.  Revise the table in Article 1030.04(a)(1) and add SMA 9.5 and IL-9.5FG mixture 
compositions as follows: 

“HIGH ESAL, MIXTURE COMPOSITION (% PASSING) 1/ 

Sieve Size SMA 12.5 5/ SMA 9.5 5/ IL-9.5FG 

min. max. min. max. min. max. 
1 in. 

(25 mm) 
3/4 in. 

(19 mm) 100 100 

1/2 in. 
(12.5 mm) 90 99 95 100 100 

3/8 in. 
(9.5 mm) 50 85 70 95 90 100 

#4 
4.75 mm) 20 40 30 50 60 75 

#8 
(2.36 mm) 16 24 4/ 20 30 45 60 

#16 
(1.18 mm) 21 25 40 

#30 
(600 m) 18 15 30 

#50 
(300 m) 15 8 15 

#100 
(150 m) 6 10 

#200 
(75 m) 8.0 11.0 3/ 8.0 11.0 3/ 4.0 6.5 

#635 
(20 m) ≤ 3.0 ≤ 3.0 

Ratio of 
Dust/Asphalt 

Binder 
1.0 

1/ Based on percent of total aggregate weight. 

2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) sieve 
for surface courses with Ndesign = 90. 
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3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall be 
mineral filler, unless otherwise approved by the Engineer. 

4/ When establishing the adjusted job mix formula (AJMF) the percent passing the #8 
(2.36 mm) sieve shall not be adjusted above 24 percent. 

5/ When the bulk specific gravity (Gsb) of the component aggregates vary by more than 
0.2, the blend gradations shall be based on volumetric percentage.” 

Revise the table in Article 1030.04(b)(1) to read: 

“VOLUMETRIC REQUIREMENTS, High ESAL 

Ndesign 
Voids in the Mineral Aggregate 

(VMA), % minimum 
Voids Filled with 
Asphalt Binder 

(VFA),% IL-19.0 IL-9.5 
IL-9.5FG IL-4.75 1/ 

50 
13.5 15.0 

18.5 65 - 78 2/ 
70 65 – 75 3/ 90 

1/ Maximum draindown for IL-4.75 shall be 0.3 percent. 

2/ VFA for IL-4.75 shall be 76-83 percent. 

3/ VFA for IL-9.5FG shall be 65-78 percent.” 

Revise the table in Article 1030.04(b)(3) to read: 

“VOLUMETRIC REQUIREMENTS, SMA 12.5 1/ and SMA 9.5 1/ 

ESALs 
(million) Ndesign 

Design 
Air Voids 
Target, % 

Voids in the 
Mineral 

Aggregate 
(VMA), % min. 

Voids 
Filled with 
Asphalt 

(VFA), % 
 10 50 4.0 16.0 75 – 80 
> 10 80 4.0 17.0 75 – 80 

1/ Maximum draindown shall be 0.3 percent.” 

Quality Control/Quality Assurance (QC/QA).  Revise the third paragraph of Article 1030.05(d)(3) 
to read: 

“ If the Contractor and Engineer agree the nuclear density test method is not appropriate 
for the mixture, cores shall be taken at random locations determined according to the 
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QC/QA document "Determination of Random Density Test Site Locations".  Core 
densities shall be determined using the Illinois Modified AASHTO T 166 or T 275 
procedure.” 

Add the following paragraphs to the end of Article 1030.05(d)(3): 

“ Longitudinal joint density testing shall be performed at each random density test 
location.  Longitudinal joint testing shall be located at a distance equal to the lift 
thickness or a minimum of 4 in. (100 mm), from each pavement edge (i.e. for a 5 in. 
(125 mm) lift the near edge of the density gauge or core barrel shall be within 5 in. 
(125 mm) from the edge of pavement).  Longitudinal joint density testing shall be 
performed using either a correlated nuclear gauge or cores. 

a. Confined Edge.  Each confined edge density shall be represented by a one-minute
nuclear density reading or a core density and shall be included in the average of
density readings or core densities taken across the mat which represents the
Individual Test.

b. Unconfined Edge.  Each unconfined edge joint density shall be represented by an
average of three one-minute density readings or a single core density at the given
density test location and shall meet the density requirements specified herein.  The
three one-minute readings shall be spaced 10 ft (3 m) apart longitudinally along
the unconfined pavement edge and centered at the random density test location.

When a longitudinal joint sealant (LJS) is applied, longitudinal joint density testing will 
not be required on the joint(s) sealed.”

Revise the second table in Article 1030.05(d)(4) and its notes to read: 

“DENSITY CONTROL LIMITS 

Mixture 
Composition Parameter 

Individual Test 
(includes confined 

edges) 

Unconfined Edge 
Joint Density, 

minimum 
IL-4.75 Ndesign = 50 93.0 – 97.4 % 1/ 91.0% 
IL-9.5FG Ndesign = 50 - 90 93.0 – 97.4 % 91.0% 
IL-9.5 Ndesign = 90 92.0 – 96.0 % 90.0% 
IL-9.5, IL-9.5L, Ndesign < 90 92.5 – 97.4 % 90.0% 
IL-19.0 Ndesign = 90 93.0 – 96.0 % 90.0% 
IL-19.0, IL-19.0L Ndesign < 90 93.0 2/ – 97.4 % 90.0% 
SMA Ndesign = 50 or 80 93.5 – 97.4 % 91.0% 

1/ Density shall be determined by cores or by correlated, approved thin lift nuclear 
gauge. 
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2/ 92.0 % when placed as first lift on an unimproved subgrade.” 

Equipment.  Add the following to Article 1101.01 of the Standard Specifications: 

“ (h) Oscillatory Roller.  The oscillatory roller shall be self-propelled and provide a smooth 
operation when starting, stopping, or reversing directions.  The oscillatory roller shall be 
able to operate in a mode that will provide tangential impact force with or without vertical 
impact force by using at least one drum.  The oscillatory roller shall be equipped with water 
tanks and sprinkling devices, or other approved methods, which shall be used to wet the 
drums to prevent material pickup.  The drum(s) amplitude and frequency of the tangential 
and vertical impact force shall be approximately the same in each direction and meet the 
following requirements: 

(1) The minimum diameter of the drum(s) shall be 42 in. (1070 mm);

(2) The minimum length of the drum(s) shall be 57 in. (1480 mm);

(3) The minimum unit static force on the drum(s) shall be 125 lb/in. (22 N/m); and

(4) The minimum force on the oscillatory drum shall be 18,000 lb (80 kN).”

CONSTRUCTION REQUIREMENTS 

Add the following to Article 406.03 of the Standard Specifications: 

“(j) Oscillatory Roller  ................................................................................................ 1101.01” 

Revise the third paragraph of Article 406.05(a) to read: 

“ All depressions of 1 in. (25 mm) or more in the surface of the existing pavement shall be 
filled with binder.  At locations where heavy disintegration and deep spalling exists, the 
area shall be cleaned of all loose and unsound material, tacked, and filled with binder 
(hand method).” 

Revise Article 406.05(c) to read. 

“ (c) Binder (Hand Method).  Binder placed other than with a finishing machine will be 
designated as binder (hand method) and shall be compacted with a roller to the 
satisfaction of the Engineer.  Hand tamping will be permitted when approved by the 
Engineer.”

Revise the special conditions for mixture IL-4.75 in Article 406.06(b)(2)e. to read: 

“ e. The mixture shall be overlaid within 5 days of being placed.” 
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Revise Article 406.06(d) to read: 

“ (d) Lift Thickness.  The minimum compacted lift thickness for HMA binder and surface 
courses shall be as follows. 

MINIMUM COMPACTED LIFT THICKNESS 

Mixture Composition Thickness, in. (mm) 

IL-4.75 3/4 (19) - over HMA surfaces 1/ 
1 (25) - over PCC surfaces 1/ 

IL-9.5FG 1 1/4 (32) 
IL-9.5, IL-9.5L 1 1/2 (38) 

SMA 9.5 1 1/2 (38) 
SMA 12.5 2 (51) 

IL-19.0, IL-19.0L 2 1/4 (57) 

1/ The maximum compacted lift thickness for mixture IL-4.75 shall 
be 1 1/4 in. (32 mm).” 

Revise Table 1 and Note 3/ of Table 1 in Article 406.07(a) of the Standard Specifications to read: 

“TABLE 1 - MINIMUM ROLLER REQUIREMENTS FOR HMA 

Breakdown Roller 
(one of the 
following) 

Intermediate 
Roller 

Final Roller 
(one or more of 
the following) 

Density 
Requirement 

Binder and Surface 1/ VD, P 3/, TB, 3W, 
OT, OB 

P 3/, OT, OB VS, TB, TF, OT As specified in 
Articles:   

1030.05(d)(3), 
(d)(4), and 

(d)(7). 
IL-4.75 and SMA 4/ 5/ TB, 3W, OT - - TF, 3W, OT 

Bridge Decks 2/ TB - - TF As specified in 
Articles 582.05 

and 582.06. 

3/ A vibratory roller (VD) or oscillatory roller (OT or OB) may be used in lieu of the pneumatic-tired 
roller on mixtures containing polymer modified asphalt binder.”

Add the following to EQUIPMENT DEFINITION in Article 406.07(a) contained in the Errata of the 
Supplemental Specifications: 
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“ OT - Oscillatory roller, tangential impact mode.  Maximum speed is 3.0 mph (4.8 km/h) or 
264 ft/min (80 m/min). 

OB -  Oscillatory roller, tangential and vertical impact mode, operated at a speed to produce 
not less than 10 vertical impacts/ft (30 impacts/m).” 

Basis of Payment.  Replace the second through the fifth paragraphs of Article 406.14 with the 
following: 

“ HMA binder and surface courses will be paid for at the contract unit price per ton (metric ton) 
for MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS; HOT-MIX ASPHALT BINDER 
COURSE (HAND METHOD), of the Ndesign specified; HOT-MIX ASPHALT BINDER COURSE, 
of the mixture composition and Ndesign specified; HOT-MIX ASPHALT SURFACE COURSE, of 
the mixture composition, friction aggregate, and Ndesign specified; POLYMERIZED HOT-MIX 
ASPHALT BINDER COURSE (HAND METHOD), of the Ndesign specified; POLYMERIZED HOT-
MIX ASPHALT BINDER COURSE, of the mixture composition and Ndesign specified; 
POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, of the mixture composition, friction 
aggregate, and Ndesign specified; POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, 
STONE MATRIX ASPHALT, of the mixture composition and Ndesign specified; POLYMERIZED 
HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, of the mixture 
composition, friction aggregate, and Ndesign specified.” 

80416 
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MANHOLES, VALVE VAULTS, AND FLAT SLAB TOPS (BDE) 

Effective:  January 1, 2018 
Revised:   March 1, 2019 

Description.  In addition to those manufactured according to the current standards included in this 
contract, manholes, valve vaults, and flat slab tops manufactured prior to March 1, 2019, 
according to the previous Highway Standards listed below will be accepted on this contract: 

Product Previous Standards 
Precast Manhole Type A, 4’ (1.22 m) Diameter 602401-05 602401-04 602401-03 
Precast Manhole Type A, 5’ (1.52 m) Diameter 602402-01 602402 602401-03 
Precast Manhole Type A, 6’ (1.83 m) Diameter 602406-09 602406-08 602406-07 
Precast Manhole Type A, 7’ (2.13 m) Diameter 602411-07 602411-06 602411-05 
Precast Manhole Type A, 8’ (2.44 m) Diameter 602416-07 602416-06 602416-05 
Precast Manhole Type A, 9’ (2.74 m) Diameter 602421-07 602421-06 602421-05 
Precast Manhole Type A, 10’ (3.05 m) Diameter 602426-01 602426 
Precast Valve Vault Type A, 4’ (1.22 m) Diameter 602501-04 602501-03 602501-02 
Precast Valve Vault Type A, 5’ (1.52 m) Diameter 602506-01 602506 602501-02 
Precast Reinforced Concrete Flat Slab Top 602601-05 602601-04 

The following revisions to the Standard Specifications shall apply to manholes, valve vaults, and 
flat slab tops manufactured according to the current standards included in this contract: 

Revise Article 602.02(g) of the Standard Specifications to read: 

“ (g) Structural Steel (Note 4) ....................................................................................... 1006.04 

Note 4.  All components of the manhole joint splice shall be galvanized according to the 
requirements of AASHTO M 111 or M 232 as applicable.” 

Add the following to Article 602.02 of the Standard Specifications: 

“ (s) Anchor Bolts and Rods (Note 5) ........................................................................... 1006.09 

Note 5.  The threaded rods for the manhole joint splice shall be according to the 
requirements of ASTM F 1554, Grade 55, (Grade 380).” 

Revise the second paragraph of Article 1042.10 of the Standard Specifications to read: 

“ Catch basin Types A, B, C, and D; Manhole Type A; Inlet Types A and B; Drainage Structures 
Types 1, 2, 3, 4, 5, and 6; Valve Vault Type A; and reinforced concrete flat slab top (Highway 
Standard 602601) shall be manufactured according to AASHTO M 199 (M 199M), except the 
minimum wall thickness shall be as shown on the plans.  Additionally, catch basins, inlets, and 
drainage structures shall have a minimum concrete compressive strength of 4500 psi 
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(31,000 kPa) at 28 days and manholes, valve vaults, and reinforced concrete flat slab tops shall 
have a minimum concrete compressive strength of 5000 psi (34,500 kPa) at 28 days.” 

80393 
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MOBILIZATION (BDE) 

Effective:  April 1, 2020 

Replace Articles 671.02(a), (b), and (c) of the Standard Specifications with the following: 

“ (a) Upon execution of the contract, 90 percent of the pay item will be paid. 

(b) When 90 percent of the adjusted contract value is earned, the remaining ten percent of
the pay item will be paid along with any amount bid in excess of six percent of the original
contract amount.”

80428 
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PORTLAND CEMENT CONCRETE (BDE) 

Effective:  November 1, 2017 

Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design 
Criteria in Article 1020.04 of the Standard Specifications to read: 

“TABLE 1.  CLASSES OF CONCRETE AND 
MIX DESIGN CRITERIA 

Class 
of 

Conc. 

Use Air 
Content 

% 

PP Pavement Patching 
Bridge Deck Patching (10) 
  PP-1 

4.0 - 8.0” 
  PP-2 
  PP-3 
  PP-4 
  PP-5 

Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article 
1020.04 of the Standard Specifications to read: 

“ (4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm) 
when a high range water-reducing admixture is used.  For Class SC, the maximum 
slump may be increased to 8 in. (200 mm).  For Class PS, the maximum slump may be 
increased to 8 1/2 in. (215 mm) if the high range water-reducing admixture is the 
polycarboxylate type.” 

80389 
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RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (BDE) 

Effective:  November 1, 2012 
Revised:  January 2, 2020 

Revise Section 1031 of the Standard Specifications to read: 

“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT 
SHINGLES 

1031.01 Description.  Reclaimed asphalt pavement and reclaimed asphalt shingles shall be 
according to the following. 

(a) Reclaimed Asphalt Pavement (RAP).  RAP is the material produced by cold milling or
crushing an existing hot-mix asphalt (HMA) pavement.  The Contractor shall supply written
documentation that the RAP originated from routes or airfields under federal, state, or local
agency jurisdiction.

(b) Reclaimed Asphalt Shingles (RAS).  Reclaimed asphalt shingles (RAS).  RAS is from the
processing and grinding of preconsumer or post-consumer shingles.  RAS shall be a clean
and uniform material with a maximum of 0.5 percent unacceptable material, as defined in
Central Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Shingle (RAS)
Sources”, by weight of RAS.  All RAS used shall come from a Central Bureau of Materials
approved processing facility where it shall be ground and processed to 100 percent
passing the 3/8 in. (9.5 mm) sieve and 93 percent passing the #4 (4.75 mm) sieve based
on a dry shake gradation.  RAS shall be uniform in gradation and asphalt binder content
and shall meet the testing requirements specified herein.  In addition, RAS shall meet the
following Type 1 or Type 2 requirements.

(1) Type 1.  Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged from
the manufacture of residential asphalt roofing shingles.

(2) Type 2.  Type 2 RAS shall be processed post-consumer shingles only, salvaged from
residential, or four unit or less dwellings not subject to the National Emission Standards
for Hazardous Air Pollutants (NESHAP).

1031.02 Stockpiles.  RAP and RAS stockpiles shall be according to the following. 

(a) RAP Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles meeting
one of the following definitions.  No additional RAP shall be added to the pile after the pile
has been sealed.  Stockpiles shall be sufficiently separated to prevent intermingling at the
base.  Stockpiles shall be identified by signs indicating the type as listed below (i.e.
“Homogeneous Surface”).

Prior to milling, the Contractor shall request the District provide documentation on the
quality of the RAP to clarify the appropriate stockpile.
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(1) Fractionated RAP (FRAP).  FRAP shall consist of RAP from Class I, HMA (High and
Low ESAL) mixtures.  The coarse aggregate in FRAP shall be crushed aggregate and
may represent more than one aggregate type and/or quality, but shall be at least
C quality.  All FRAP shall be fractionated prior to testing by screening into a minimum
of two size fractions with the separation occurring on or between the #4 (4.75 mm) and
1/2 in. (12.5 mm) sieves.  Agglomerations shall be minimized such that 100 percent of
the RAP shall pass the sieve size specified below for the mix into which the FRAP will
be incorporated.

Mixture FRAP will be used in: Sieve Size that 100 % 
of FRAP Shall Pass 

IL-19.0 1 1/2 in. (37.5 mm) 
SMA 12.5 1 in. (25.0 mm) 

IL-9.5, IL-9.5FG, SMA 9.5 3/4 in. (19.0 mm) 
IL-4.75 1/2 in. (12.5 mm) 

(2) Homogeneous.  Homogeneous RAP stockpiles shall consist of RAP from Class I, HMA
(High and Low ESAL) mixtures and represent:  1) the same aggregate quality, but
shall be at least C quality; 2) the same type of crushed aggregate (either crushed
natural aggregate, ACBF slag, or steel slag); 3) similar gradation; and 4) similar
asphalt binder content.  If approved by the Engineer, combined single pass
surface/binder millings may be considered “homogeneous” with a quality rating
dictated by the lowest coarse aggregate quality present in the mixture.

(3) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, HMA
(High and Low ESAL) mixtures.  The coarse aggregate in this RAP shall be crushed
aggregate and may represent more than one aggregate type and/or quality, but shall
be at least C quality.  This RAP may have an inconsistent gradation and/or asphalt
binder content prior to processing.  All conglomerate RAP shall be processed prior to
testing by crushing to where all RAP shall pass the 5/8 in. (16 mm) or smaller screen.
Conglomerate RAP stockpiles shall not contain steel slag.

(4) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt, 
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be 
unacceptable unless the contaminants are removed to the satisfaction of the Engineer. 
Sheet asphalt shall be stockpiled separately. 

(b) RAS Stockpiles.  Type 1 and Type 2 RAS shall be stockpiled separately and shall not be
intermingled.  Each stockpile shall be signed indicating what type of RAS is present.

Unless otherwise specified by the Engineer, mechanically blending manufactured sand
(FM 20 or FM 22) up to an equal weight of RAS with the processed RAS will be permitted
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to improve workability.  The sand shall be “B Quality” or better from an approved 
Aggregate Gradation Control System source.  The sand shall be accounted for in the mix 
design and during HMA production. 

Records identifying the shingle processing facility supplying the RAS, RAS type, and lot 
number shall be maintained by project contract number and kept for a minimum of 
three years. 

1031.03 Testing.  RAP/FRAP and RAS testing shall be according to the following. 

(a) RAP/FRAP Testing.  When used in HMA, the RAP/FRAP shall be sampled and tested
either during or after stockpiling.

(1) During Stockpiling.  For testing during stockpiling, washed extraction samples shall be
run at the minimum frequency of one sample per 500 tons (450 metric tons) for the
first 2000 tons (1800 metric tons) and one sample per 2000 tons (1800 metric tons)
thereafter.  A minimum of five tests shall be required for stockpiles less than 4000 tons
(3600 metric tons).

(2) After Stockpiling.  For testing after stockpiling, the Contractor shall submit a plan for
approval to the District proposing a satisfactory method of sampling and testing the
RAP/FRAP pile either in-situ or by restockpiling.  The sampling plan shall meet the
minimum frequency required above and detail the procedure used to obtain
representative samples throughout the pile for testing.

Each sample shall be split to obtain two equal samples of test sample size.  One of the 
two test samples from the final split shall be labeled and stored for Department use.  The 
Contractor shall extract the other test sample according to Department procedure.  The 
Engineer reserves the right to test any sample (split or Department-taken) to verify 
Contractor test results. 

(b) RAS Testing.  RAS or RAS blended with manufactured sand shall be sampled and tested
during stockpiling according to Central Bureau of Materials Policy Memorandum,
“Reclaimed Asphalt Shingle (RAS) Source”.

Samples shall be collected during stockpiling at the minimum frequency of one sample
per 200 tons (180 metric tons) for the first 1000 tons (900 metric tons) and one sample
per 250 tons (225 metric tons) thereafter.  A minimum of five samples are required for
stockpiles less than 1000 tons (900 metric tons).  Once a ≤ 1000 ton (900 metric ton), five-
sample/test stockpile has been established it shall be sealed.  Additional incoming RAS
or RAS blended with manufactured sand shall be stockpiled in a separate working pile as
designated in the Quality Control plan and only added to the sealed stockpile when the
test results of the working pile are complete and are found to meet the tolerances specified
herein for the original sealed RAS stockpile.
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Before testing, each sample shall be split to obtain two test samples.  One of the two test 
samples from the final split shall be labeled and stored for Department use.  The 
Contractor shall perform a washed extraction and test for unacceptable materials on the 
other test sample according to Department procedures.  The Engineer reserves the right 
to test any sample (split or Department-taken) to verify Contractor test results. 

If the sampling and testing was performed at the shingle processing facility in accordance 
with the QC Plan, the Contractor shall obtain and make available all of the test results 
from start of the initial stockpile. 

1031.04 Evaluation of Tests.  Evaluation of test results shall be according to the following. 

(a) Evaluation of RAP/FRAP Test Results.  All of the extraction results shall be compiled and
averaged for asphalt binder content and gradation, and when applicable Gmm.  Individual
extraction test results, when compared to the averages, will be accepted if within the
tolerances listed below.

Parameter FRAP/Homogeneous/
Conglomerate 

1 in. (25 mm) 
1/2 in. (12.5 mm)  8 % 
No. 4 (4.75 mm)  6 % 
No. 8 (2.36 mm)  5 % 
No. 16 (1.18 mm) 
No. 30 (600 µm)  5 % 
No. 200 (75 µm)  2.0 % 
Asphalt Binder  0.4 % 1/ 
Gmm  0.03 

1/ The tolerance for FRAP shall be  0.3 %. 

If more than 20 percent of the individual sieves and/or asphalt binder content tests are out 
of the above tolerances, the RAP/FRAP shall not be used in HMA unless the RAP/FRAP 
representing the failing tests is removed from the stockpile.  All test data and acceptance 
ranges shall be sent to the District for evaluation. 

With the approval of the Engineer, the ignition oven may be substituted for extractions 
according to the ITP, “Calibration of the Ignition Oven for the Purpose of Characterizing
Reclaimed Asphalt Pavement (RAP)”.

(b) Evaluation of RAS and RAS Blended with Manufactured Sand Test Results.  All of the test
results, with the exception of percent unacceptable materials, shall be compiled and
averaged for asphalt binder content and gradation.  Individual test results, when compared
to the averages, will be accepted if within the tolerances listed below.
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Parameter RAS 
No. 8 (2.36 mm) ± 5 % 

No. 16 (1.18 mm) ± 5 % 
No. 30 (600 µm) ± 4 % 
No. 200 (75 µm) ± 2.0 % 

Asphalt Binder Content ± 1.5 % 

If more than 20 percent of the individual sieves and/or asphalt binder content tests are out 
of the above tolerances, or if the percent unacceptable material exceeds 0.5 percent by 
weight of material retained on the # 4 (4.75 mm) sieve, the RAS or RAS blend shall not 
be used in Department projects.  All test data and acceptance ranges shall be sent to the 
District for evaluation. 

1031.05 Quality Designation of Aggregate in RAP/FRAP. 

(a) RAP.  The aggregate quality of the RAP for homogeneous and conglomerate stockpiles
shall be set by the lowest quality of coarse aggregate in the RAP stockpile and are
designated as follows.

(1) RAP from Class I, Superpave/HMA (High ESAL), or (Low ESAL) IL-9.5L surface
mixtures are designated as containing Class B quality coarse aggregate.

(2) RAP from Class I binder, Superpave/HMA (High ESAL) binder, or (Low ESAL)
IL-19.0L binder mixtures are designated as containing Class C quality coarse
aggregate.

(b) FRAP.  If the Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer.

If the quality is not known, the quality shall be determined as follows.  Coarse and fine
FRAP stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a
maximum tonnage of 5000 tons (4500 metric tons).  The Contractor shall obtain a
representative sample witnessed by the Engineer.  The sample shall be a minimum of
50 lb (25 kg).  The sample shall be extracted according to Illinois Modified AASHTO T 164
by a consultant laboratory prequalified by the Department for the specified testing.  The
consultant laboratory shall submit the test results along with the recovered aggregate to
the District Office.  The cost for this testing shall be paid by the Contractor.  The District
will forward the sample to the Central Bureau of Materials Aggregate Lab for MicroDeval
Testing, according to ITP 327.  A maximum loss of 15.0 percent will be applied for all HMA
applications.

1031.06 Use of RAP/FRAP and/or RAS in HMA.  The use of RAP/FRAP and/or RAS shall 
be the Contractor’s option when constructing HMA in all contracts.  
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(a) RAP/FRAP.  The use of RAP/FRAP in HMA shall be as follows.

(1) Coarse Aggregate Size.  The coarse aggregate in all RAP shall be equal to or less
than the nominal maximum size requirement for the HMA mixture to be produced.

(2) Steel Slag Stockpiles.  Homogeneous RAP stockpiles containing steel slag will be
approved for use in all HMA (High ESAL and Low ESAL) Surface and Binder Mixture
applications.

(3) Use in HMA Surface Mixtures (High and Low ESAL).  RAP/FRAP stockpiles for use in
HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in which
the coarse aggregate is Class B quality or better.  FRAP from Conglomerate stockpiles
shall be considered equivalent to limestone for frictional considerations.  Known
frictional contributions from plus #4 (4.75 mm) homogeneous FRAP stockpiles will be
accounted for in meeting frictional requirements in the specified mixture.

(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA
Base Course Widening.  RAP/FRAP stockpiles for use in HMA binder mixtures (High
and Low ESAL), HMA base course, and HMA base course widening shall be FRAP,
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or
better.

(5) Use in Shoulders and Subbase.  RAP/FRAP stockpiles for use in HMA shoulders and
stabilized subbase (HMA) shall be FRAP, homogeneous, or conglomerate.

(6) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed
the amounts indicated in Article 1031.06(c)(1) below for a given Ndesign.

(b) RAS.  RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA
applications as specified herein.

(c) RAP/FRAP and/or RAS Usage Limits.  Type 1 or Type 2 RAS may be used alone or in
conjunction with RAP or FRAP in HMA mixtures up to a maximum of 5.0 percent by weight
of the total mix.

(1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the
percentage of virgin asphalt binder replacement shall not exceed the amounts listed
in the following table.

RAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage 

HMA Mixtures 1/ 2/ RAP/RAS Maximum ABR % 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 

30 30 30 10 

78



50 25 15 10 
70 15 10 10 
90 10 10 10 

1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not 
exceed 50 percent of the mixture. 

2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG 64-22 to be reduced to a PG 58-28).  If warm mix 
asphalt (WMA) technology is utilized and production temperatures do not exceed 
275 °F (135 °C), the high and low virgin asphalt binder grades shall each be 
reduced by one grade when RAP/RAS ABR exceeds 25 percent (i.e. 26 percent 
RAP/RAS ABR would require a virgin asphalt binder grade of 
PG 64-22 to be reduced to a PG 58-28). 

(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, the
percentage of virgin asphalt binder replacement shall not exceed the amounts listed
in the following table.

FRAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage 

HMA Mixtures 1/ 2/ FRAP/RAS Maximum ABR % 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 

30 50 40 10 
50 40 35 10 
70 40 30 10 
90 40 30 10 

SMA - - - - 20 
IL-4.75 - - - - 30 

1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall 
not exceed 50 percent of the mixture. 

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a 
PG 58-28).  If warm mix asphalt (WMA) technology is utilized and production 
temperatures do not exceed 275 °F (135 °C), the high and low virgin asphalt binder 
grades shall each be reduced by one grade when FRAP/RAS ABR exceeds 
25 percent (i.e. 26 percent ABR would require a virgin asphalt binder grade of 
PG 64-22 to be reduced to a PG 58-28). 
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1031.07 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein. 

(a) RAP/FRAP and/or RAS.  RAP/FRAP and/or RAS mix designs shall be submitted for
verification.  If additional RAP/FRAP and/or RAS stockpiles are tested and found that no
more than 20 percent of the results, as defined under “Testing” herein, are outside of the
control tolerances set for the original RAP/FRAP and/or RAS stockpile and HMA mix
design, and meets all of the requirements herein, the additional RAP/FRAP and/or RAS
stockpiles may be used in the original mix design at the percent previously verified.

(b) RAS.  Type 1 and Type 2 RAS are not interchangeable in a mix design.

The RAP, FRAP, and RAS stone bulk specific gravities (Gsb) shall be according to the 
“Determination of Aggregate Bulk (Dry) Specific Gravity (Gsb) of Reclaimed Asphalt Pavement 
(RAP) and Reclaimed Asphalt Shingles (RAS)” procedure in the Department’s Manual of Test
Procedures for Materials. 

1031.08 HMA Production.  HMA production utilizing RAP/FRAP and/or RAS shall be as 
follows. 

(a) RAP/FRAP.  The coarse aggregate in all RAP/FRAP used shall be equal to or less than
the nominal maximum size requirement for the HMA mixture being produced.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed system
to remove or reduce oversized material.

If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the
Contractor shall cease production of the mixture containing RAP/FRAP and either switch
to the virgin aggregate design or submit a new RAP/FRAP design.

(b) RAS.  RAS shall be incorporated into the HMA mixture either by a separate weight
depletion system or by using the RAP weigh belt.  Either feed system shall be interlocked
with the aggregate feed or weigh system to maintain correct proportions for all rates of
production and batch sizes.  The portion of RAS shall be controlled accurately to within
± 0.5 percent of the amount of RAS utilized.  When using the weight depletion system,
flow indicators or sensing devices shall be provided and interlocked with the plant controls
such that the mixture production is halted when RAS flow is interrupted.

(c) RAP/FRAP and/or RAS.  HMA plants utilizing RAP/FRAP and/or RAS shall be capable of
automatically recording and printing the following information.

(1) Dryer Drum Plants.

a. Date, month, year, and time to the nearest minute for each print.
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b. HMA mix number assigned by the Department.

c. Accumulated weight of dry aggregate (combined or individual) in tons (metric tons)
to the nearest 0.1 ton (0.1 metric ton).

d. Accumulated dry weight of RAP/FRAP/RAS in tons (metric tons) to the nearest
0.1 ton (0.1 metric ton).

e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

g. Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to
the nearest 0.1 percent.

h. Aggregate and RAP/FRAP moisture compensators in percent as set on the control
panel.  (Required when accumulated or individual aggregate and RAP/FRAP are
printed in wet condition.)

(2) Batch Plants.

a. Date, month, year, and time to the nearest minute for each print.

b. HMA mix number assigned by the Department.

c. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).

d. Mineral filler weight to the nearest pound (kilogram).

e. RAP/FRAP/RAS weight to the nearest pound (kilogram).

f. Virgin asphalt binder weight to the nearest pound (kilogram).

g. Residual asphalt binder in the RAP/FRAP/RAS material as a percent of the total
mix to the nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as 
directed by the Engineer and shall be made available upon request.  The printing system 
will be inspected by the Engineer prior to production and verified at the beginning of each 
construction season thereafter. 

1031.09 RAP in Aggregate Surface Course and Aggregate Wedge Shoulders, Type B.  
The use of RAP in aggregate surface course (temporary access entrances only) and aggregate 
wedge shoulders, Type B shall be as follows. 
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(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”.  The testing requirements of Article 1031.03 shall not
apply.  RAP used shall be according to the current Central Bureau of Materials Policy
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”.

(b) Gradation.  One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)
sieve.  The RAP material shall be reasonably well graded from coarse to fine.  RAP
material that is gap-graded or single sized will not be accepted.”

80306 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 

Effective:  January 1, 2019 
Revised:  January 1, 2020 

Revise Section 669 of the Standard Specifications to read: 

“SECTION 669.  REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 

669.01 Description.  This work shall consist of the transportation and proper disposal of 
regulated substances.  This work shall also consist of the removal, transportation, and proper 
disposal of underground storage tanks (UST), their contents and associated underground piping 
to the point where the piping is above the ground, including determining the content types and 
estimated quantities. 

669.02 Equipment.  The Contractor shall notify the Engineer of the delivery of all excavation, 
storage, and transportation equipment to a work area location.  The equipment shall comply with 
OSHA and American Petroleum Institute (API) guidelines and shall be furnished in a clean 
condition.  Clean condition means the equipment does not contain any residual material classified 
as a non-special waste, non-hazardous special waste, or hazardous waste.  Residual materials 
include, but are not limited to, petroleum products, chemical products, sludges, or any other 
material present in or on equipment. 

Before beginning any associated soil or groundwater management activity, the Contractor 
shall provide the Engineer with the opportunity to visually inspect and approve the equipment.  If 
the equipment contains any contaminated residual material, decontamination shall be performed 
on the equipment as appropriate to the regulated substance and degree of contamination present 
according to OSHA and API guidelines.  All cleaning fluids used shall be treated as the 
contaminant unless laboratory testing proves otherwise. 

669.03 Pre-Construction Submittals and Qualifications.  Prior to beginning this work, or 
working in areas with regulated substances, the Contractor shall submit a “Regulated Substances 
Pre-Construction Plan (RSPCP)” to the Engineer for review and approval using form BDE 2730. 
The form shall be signed by an Illinois licensed Professional Engineer or Professional Geologist. 

As part of the RSPCP, the Contractor(s) or firm(s) performing the work shall meet the following 
qualifications. 

(a) Regulated Substances Monitoring.  Qualification for environmental observation and field
screening of regulated substances work and environmental observation of UST removal
shall require either pre-qualification in Hazardous Waste by the Department or
demonstration of acceptable project experience in remediation and operations for
contaminated sites in accordance with applicable Federal, State, or local regulatory
requirements using BDE 2730.
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Qualification for each individual performing regulated substances monitoring shall require 
a minimum of one-year of experience in similar activities as those required for the project. 

(b) Underground Storage Tank Removal.  Qualification for underground storage tank (UST)
removal work shall require licensing and certification with the Office of the State Fire
Marshall (OSFM) and possession of all permits required to perform the work.  A copy of
the permit shall be provided to the Engineer prior to tank removal.

The qualified Contractor(s) or firm(s) shall also document it does not have any current or 
former ties with any of the properties contained within, adjoining, or potentially affecting the work. 

The Engineer will require up to 21 calendar days for review of the RSPCP.  The review may 
involve rejection or revision and resubmittal; in which case, an additional 21 days will be required 
for each subsequent review.  Work shall not commence until the RSPCP has been approved by 
the Engineer.  After approval, the RSPCP shall be revised as necessary to reflect changed 
conditions in the field and documented using BDE 2730A “Regulated Substances Pre-
Construction Plan (RSPCP) Addendum” and submitted to the Engineer for approval. 

CONSTRUCTION REQUIREMENTS 

669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 
environmental observation and field screening during regulated substances management 
activities at the contract specific work areas.  As part of the regulated substances monitoring, the 
monitoring personnel shall perform and document the applicable duties listed on form BDE 2732 
“Regulated Substances Monitoring Daily Record (RSMDR)”. 

(a) Environmental Observation.  Prior to beginning excavation, the Contractor shall mark the
limits of the contract specific work areas.  Once work begins, the monitoring personnel
shall be present on-site continuously during the excavation and loading of material.

(b) Field Screening.  Field screening shall be performed during the excavation and loading of
material from the contract specific work areas, except for material classified according to
Article 669.05(b)(1) or 669.05(c) where field screening is not required.

Field screening shall be performed with either a photoionization detector (PID) (minimum
10.6eV lamp) or a flame ionization detector (FID), and other equipment as appropriate, to
monitor for potential contaminants associated with regulated substances.  The PID or FID
shall be calibrated on-site, and background level readings taken and recorded daily, and
as field and weather conditions change.  Field screen readings on the PID or FID in excess
of background levels indicates the potential presence of regulated substances requiring
handling as a non-special waste, special waste, or hazardous waste.  PID or FID readings
may be used as the basis of increasing the limits of removal with the approval of the
Engineer but shall in no case be used to decrease the limits.
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669.05 Regulated Substances Management and Disposal.  The management and 
disposal of soil and/or groundwater containing regulated substances shall be according to the 
following: 

(a) Soil Analytical Results Exceed Most Stringent MAC.  When the soil analytical results
indicate detected levels exceed the most stringent maximum allowable concentration
(MAC) for chemical constituents in soil established pursuant to Subpart F of 35 Ill. Adm.
Code 1100.605, the soil shall be managed as follows:

(1) When analytical results indicate inorganic chemical constituents exceed the most
stringent MAC, but still considered within area background levels by the Engineer, the
excavated soil can be utilized within the right-of-way as embankment or fill, when
suitable.  If the soils cannot be utilized within the right-of-way, they shall be managed
and disposed of at a landfill as a non-special waste.

(2) When analytical results indicate inorganic chemical constituents exceed the most
stringent MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA)
County identified in 35 Ill. Admin. Code 742 Appendix A. Table G, the excavated soil
can be utilized within the right-of-way as embankment or fill, when suitable, or
managed and disposed of at a clean construction and demolition debris (CCDD) facility
or an uncontaminated soil fill operation (USFO) within an MSA County provided the
pH of the soil is within the range of 6.25 - 9.0, inclusive.

(3) When analytical results indicate chemical constituents exceed the most stringent MAC
but do not exceed the MAC for an MSA County excluding Chicago, or the MAC within
the Chicago corporate limits, the excavated soil can be utilized within the right-of-way
as embankment or fill, when suitable, or managed and disposed of off-site at a CCDD
facility or an USFO within an MSA County excluding Chicago or within the Chicago
corporate limits provided the pH of the soil is within the range of 6.25 - 9.0, inclusive.

(4) When analytical results indicate chemical constituents exceed the most stringent MAC
but do not exceed the MAC for an MSA County excluding Chicago, the excavated soil
can be utilized within the right-of-way as embankment or fill, when suitable, or
managed and disposed of off-site at a CCDD facility or an USFO within an MSA
County excluding Chicago provided the pH of the soil is within the range of 6.25 - 9.0,
inclusive.

(5) When the Engineer determines soil cannot be managed according to
Articles 669.05(a)(1) through (a)(4) above and the materials do not contain special
waste or hazardous waste, as determined by the Engineer, the soil shall be managed
and disposed of at a landfill as a non-special waste.

(6) When analytical results indicate soil is hazardous by characteristic or listing pursuant
to 35 Ill. Admin. Code 721, contains radiological constituents, or the Engineer
otherwise determines the soil cannot be managed according to Articles 669.05(a)(1)
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through (a)(5) above, the soil shall be managed and disposed of off-site as a special 
waste or hazardous waste as applicable. 

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC.  When the soil analytical
results indicate that detected levels do not exceed the most stringent MAC, the excavated
soil can be utilized within the right-of-way as embankment or fill, when suitable, or
managed and disposed of off-site according to Article 202.03.  However, the excavated
soil cannot be taken to a CCDD facility or an USFO for any of the following reasons.

(1) The pH of the soil is less than 6.25 or greater than 9.0.

(2) The soil exhibited PID or FID readings in excess of background levels.

(c) Soil Analytical Results Exceed Most Stringent MAC but Do Not Exceed Tiered Approach
to Corrective Action Objectives (TACO) Residential.  When the soil analytical results
indicate that detected levels exceed the most stringent MAC but do not exceed TACO
Tier 1 Soil Remediation Objectives for Residential Properties pursuant to 35 Ill. Admin.
Code 742 Appendix B Table A, the excavated soil can be utilized within the right-of-way
as embankment or fill, when suitable, or managed and disposed of off-site according to
Article 202.03.  However, the excavated soil cannot be taken to a CCDD facility or an
USFO.

(d) Groundwater.  When groundwater analytical results indicate the detected levels are above
Appendix B, Table E of 35 Ill. Admin. Code 742, the most stringent Tier 1 Groundwater
Remediation Objectives for Groundwater Component of the Groundwater Ingestion Route
for Class 1 groundwater, the groundwater shall be managed off-site as a special waste or
hazardous waste as applicable.  Special waste groundwater shall be containerized and
trucked to an off-site treatment facility, or may be discharged to a sanitary sewer or
combined sewer when permitted by the local sewer authority.  Groundwater discharged
to a sanitary sewer or combined sewer shall be pre-treated to remove particulates and
measured with a calibrated flow meter to comply with applicable discharge limits.  A copy
of the permit shall be provided to the Engineer prior to discharging groundwater to the
sanitary sewer or combined sewer.

Groundwater encountered within trenches may be managed within the trench and allowed
to infiltrate back into the ground.  If the groundwater cannot be managed within the trench,
it may be discharged to a sanitary sewer or combined sewer when permitted by the local
sewer authority, or it shall be containerized and trucked to an off-site treatment facility as
a special waste or hazardous waste.  The Contractor is prohibited from discharging
groundwater within the trench through a storm sewer.  The Contractor shall install backfill
plugs within the area of groundwater contamination.

One backfill plug shall be placed down gradient to the area of groundwater contamination.
Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).  Backfill plugs are
to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width and depth.  Backfill
plugs shall not have any fine aggregate bedding or backfill, but shall be entirely cohesive
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soil or any class of concrete.  The Contractor shall provide test data that the material has 
a permeability of less than 10-7 cm/sec according to ASTM D 5084, Method A or per 
another test method approved by the Engineer. 

The Contractor shall use due care when transferring contaminated material from the area of 
origin to the transporter.  Should releases of contaminated material to the environment occur (i.e., 
spillage onto the ground, etc.), the Contractor shall clean-up spilled material and place in the 
appropriate storage containers as previously specified.  Clean-up shall include, but not be limited 
to, sampling beneath the material staging area to determine complete removal of the spilled 
material. 

The Contractor shall provide engineered barriers, when required, and shall include materials 
sufficient to completely line excavation surfaces, including sloped surfaces, bottoms, and sidewall 
faces, within the areas designated for protection. 

The Contractor shall obtain all documentation including any permits and/or licenses required 
to transport the material containing regulated substances to the disposal facility.  The Contractor 
shall coordinate with the Engineer on the completion of all documentation.  The Contractor shall 
make all arrangements for collection and analysis of landfill acceptance testing.  The Contractor 
shall coordinate waste disposal approvals with the disposal facility. 

The Contractor shall provide the Engineer with all transport-related documentation within two 
days of transport or receipt of said document(s).  For management of special or hazardous waste, 
the Contractor shall provide the Engineer with documentation that the Contractor is operating with 
a valid Illinois special waste transporter permit at least two weeks before transporting the first load 
of contaminated material. 

Transportation and disposal of material classified according to Article 669.05(a)(5) or 
669.05(a)(6) shall be completed each day so that none of the material remains on-site by the 
close of business, except when temporary staging has been approved. 

Any waste generated as a special or hazardous waste from a non-fixed facility shall be 
manifested off-site using the Department's county generator number provided by the Bureau of 
Design and Environment.  An authorized representative of the Department shall sign all manifests 
for the disposal of the contaminated material and confirm the Contractor's transported volume. 
Any waste generated as a non-special waste may be managed off-site without a manifest, a 
special waste transporter, or a generator number. 

The Contractor shall select a landfill permitted for disposal of the contaminant within the State 
of Illinois.  The Department will review and approve or reject the facility proposed by the Contractor 
to use as a landfill.  The Contractor shall verify whether the selected disposal facility is compliant 
with those applicable standards as mandated by their permit and whether the disposal facility is 
presently, has previously been, or has never been, on the United States Environmental Protection 
Agency (U.S. EPA) National Priorities List or the Resource Conservation and Recovery Act 
(RCRA) List of Violating Facilities.  The use of a Contractor selected landfill shall in no manner 
delay the construction schedule or alter the Contractor's responsibilities as set forth. 

87



669.06 Non-Special Waste Certification.  An authorized representative of the Department 
shall sign and date all non-special waste certifications.  The Contractor shall be responsible for 
providing the Engineer with the required information that will allow the Engineer to certify the 
waste is not a special waste. 

(a) Definition. A waste is considered a non-special waste as long as it is not:

(1) a potentially infectious medical waste;

(2) a hazardous waste as defined in 35 Ill. Admin. Code 721;

(3) an industrial process waste or pollution control waste that contains liquids, as
determined using the paint filter test set forth in subdivision (3)(A) of subsection (m) of
35 Ill. Admin. Code 811.107;

(4) a regulated asbestos-containing waste material, as defined under the National
Emission Standards for Hazardous Air Pollutants in 40 CFR Part 61.141;

(5) a material containing polychlorinated biphenyls (PCB's) regulated pursuant to 40 CFR
Part 761;

(6) a material subject to the waste analysis and recordkeeping requirements of
35 Ill. Admin. Code 728.107 under land disposal restrictions of
35 Ill. Admin. Code 728;

(7) a waste material generated by processing recyclable metals by shredding and
required to be managed as a special waste under Section 22.29 of the Environmental
Protection Act; or

(8) an empty portable device or container in which a special or hazardous waste has been
stored, transported, treated, disposed of, or otherwise handled.

(b) Certification Information.  All information used to determine the waste is not a special
waste shall be attached to the certification.  The information shall include but not be limited
to:

(1) the means by which the generator has determined the waste is not a hazardous waste;

(2) the means by which the generator has determined the waste is not a liquid;

(3) if the waste undergoes testing, the analytic results obtained from testing, signed and
dated by the person responsible for completing the analysis;

(4) if the waste does not undergo testing, an explanation as to why no testing is needed;
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(5) a description of the process generating the waste; and

(6) relevant material safety data sheets.

669.07 Temporary Staging.  Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) 
may be temporarily staged at the Contractor’s option.  Soil classified according to 
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of 
without temporary staging to the greatest extent practicable.  If circumstances beyond the 
Contractor’s control require temporary staging of these latter materials, the Contractor shall 
request approval from the Engineer in writing. 

Temporary staging shall be accomplished within the right-of-way and the Contractor’s means
and methods shall be described in the approved or amended RSPCP.  Staging areas shall not be 
located within 200 feet (61 m) of a public or private water supply well; nor within 100 feet (30 m) 
of sensitive environmental receptor areas, including wetlands, rivers, streams, lakes, or 
designated habitat zones. 

The method of staging shall consist of containerization or stockpiling as applicable for the 
type, classification, and physical state (i.e., liquid, solid, semisolid) of the material.  Materials of 
different classifications shall be staged separately with no mixing or co-mingling. 

When containers are used, the containers and their contents shall remain intact and 
inaccessible to unauthorized persons until the manner of disposal is determined.  The Contractor 
shall be responsible for all activities associated with the storage containers including, but not 
limited to, the procurement, transport, and labeling of the containers.  The Contractor shall not 
use a storage container if visual inspection of the container reveals the presence of free liquids 
or other substances that could cause the waste to be reclassified as a hazardous or special waste. 

When stockpiles are used, they shall be covered with a minimum 20-mil plastic sheeting or 
tarps secured using weights or tie-downs.  Perimeter berms or diversionary trenches shall be 
provided to contain and collect for disposal any water that drains from the soil.  Stockpiles shall 
be managed to prevent or reduce potential dust generation. 

When staging non-special waste, special waste, or hazardous waste, the following additional 
requirements shall apply: 

(a) Non-Special Waste.  When stockpiling soil classified according to Article 669.05(a)(1) or
669.05(a)(5), an impermeable surface barrier between the materials and the ground
surface shall be installed.  The impermeable barrier shall consist of a minimum 20-mil
plastic liner material and the surface of the stockpile area shall be clean and free of debris
prior to placement of the liner.  Measures shall also be taken to limit or discourage access
to the staging area.

(b) Special Waste and Hazardous Waste.  Soil classified according to Article 669.05(a)(6)
shall not be stockpiled but shall be containerized immediately upon generation in
containers, tanks or containment buildings as defined by RCRA, Toxic Substances Control
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Act (TSCA), and other applicable State or local regulations and requirements, including 
35 Ill. Admin. Code Part 722, Standards Applicable to Generators of Hazardous Waste. 

The staging area(s) shall be enclosed (by a fence or other structure) to restrict direct 
access to the area, and all required regulatory identification signs applicable to a staging 
area containing special waste or hazardous waste shall be deployed. 

Storage containers shall be placed on an all-weather gravel-packed, asphalt, or concrete 
surface.  Containers shall be in good condition and free of leaks, large dents, or severe 
rusting, which may compromise containment integrity.  Containers must be constructed 
of, or lined with, materials that will not react or be otherwise incompatible with the 
hazardous or special waste contents.  Containers used to store liquids shall not be filled 
more than 80 percent of the rated capacity.  Incompatible wastes shall not be placed in 
the same container or comingled. 

All containers shall be legibly labeled and marked using pre-printed labels and permanent 
marker in accordance with applicable regulations, clearly showing the date of waste 
generation, location and/or area of waste generation, and type of waste.  The Contractor 
shall place these identifying markings on an exterior side surface of the container.   

Storage containers shall be kept closed, and storage pads covered, except when access 
is needed by authorized personnel. 

Special waste and hazardous waste shall be transported and disposed within 90 days 
from the date of generation. 

669.08 Underground Storage Tank Removal.  For the purposes of this section, an 
underground storage tank (UST) includes the underground storage tank, piping, electrical 
controls, pump island, vent pipes and appurtenances.   

Prior to removing an UST, the Engineer shall determine whether the Department is considered 
an "owner" or "operator" of the UST as defined by the UST regulations (41 Ill. Adm. Code Part 
176).  Ownership of the UST refers to the Department's owning title to the UST during storage, 
use or dispensing of regulated substances.  The Department may be considered an "operator" of 
the UST if it has control of, or has responsibility for, the daily operation of the UST.  The 
Department may however voluntarily undertake actions to remove an UST from the ground 
without being deemed an "operator" of the UST. 

In the event the Department is deemed not to be the "owner" or "operator" of the UST, the 
OSFM removal permit shall reflect who was the past "owner" or "operator" of the UST.  If the 
"owner" or "operator" cannot be determined from past UST registration documents from OSFM, 
then the OSFM removal permit will state the "owner" or "operator" of the UST is the Department. 
The Department’s Office of Chief Counsel (OCC) will review all UST removal permits prior to 
submitting any removal permit to the OSFM.  If the Department is not the “owner” or “operator” of
the UST then it will not register the UST or pay any registration fee. 
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The Contractor shall be responsible for obtaining permits required for removing the UST, 
notification to the OSFM, using an OSFM certified tank contractor, removal and disposal of the 
UST and its contents, and preparation and submittal of the OSFM Site Assessment Report in 
accordance with 41 Ill. Admin. Code Part 176.330. 

The Contractor shall contact the Engineer and the OSFM's office at least 72 hours prior to 
removal to confirm the OSFM inspector's presence during the UST removal.  Removal, transport, 
and disposal of the UST shall be according to the applicable portions of the latest revision of the 
"American Petroleum Institute (API) Recommended Practice 1604". 

The Contractor shall collect and analyze tank content (sludge) for disposal purposes.  The 
Contractor shall remove as much of the regulated substance from the UST system as necessary 
to prevent further release into the environment.  All contents within the tank shall be removed, 
transported and disposed of, or recycled.  The tank shall be removed and rendered empty 
according to IEPA definition. 

The Contractor shall collect soil samples from the bottom and sidewalls of the excavated area 
in accordance with 35 Ill. Admin. Code Part 734.210(h) after the required backfill has been 
removed during the initial response action, to determine the level of contamination remaining in 
the ground, regardless if a release is confirmed or not by the OSFM on-site inspector.  

In the event the UST is designated a leaking underground storage tank (LUST) by the OSFM’s 
inspector, or confirmation by analytical results, the Contractor shall notify the Engineer and the 
District Environmental Studies Unit (DESU).  Upon confirmation of a release of contaminants and 
notifications to the Engineer and DESU, the Contractor shall report the release to the Illinois 
Emergency Management Agency (IEMA) (e.g., by telephone or electronic mail) and provide them 
with whatever information is available (“owner” or “operator” shall be stated as the past registered 
“owner” or “operator”, or the IDOT District in which the tank is located and the DESU Manager). 

The Contractor shall perform the following initial response actions if a release is indicated by 
the OSFM inspector: 

(a) Take immediate action to prevent any further release of the regulated substance to the
environment, which may include removing, at the Engineer’s discretion, and disposing of
up to 4 ft (1.2 m) of the contaminated material, as measured from the outside dimension
of the tank;

(b) Identify and mitigate fire, explosion and vapor hazards;

(c) Visually inspect any above ground releases or exposed below ground releases and
prevent further migration of the released substance into surrounding soils and
groundwater; and

(d) Continue to monitor and mitigate any additional fire and safety hazards posed by vapors
and free product that have migrated from the tank excavation zone and entered into
subsurface structures (such as sewers or basements).
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The tank excavation shall be backfilled according to applicable portions of Sections 205, 208, 
and 550 with a material that will compact and develop stability.  All uncontaminated concrete and 
soil removed during tank extraction may be used to backfill the excavation, at the discretion of the 
Engineer. 

After backfilling the excavation, the site shall be graded and cleaned. 

669.09 Regulated Substances Final Construction Report.  Not later than 90 days after 
completing this work, the Contractor shall submit a “Regulated Substances Final Construction 
Report (RSFCR)” to the Engineer using form BDE 2733 and required attachments.  The form shall 
be signed by an Illinois licensed Professional Engineer or Professional Geologist. 

669.10 Method of Measurement.  Non-special waste, special waste, and hazardous waste 
soil will be measured for payment according to Article 202.07(b) when performing earth 
excavation, Article 502.12(b) when excavating for structures, or by computing the volume of the 
trench using the maximum trench width permitted and the actual depth of the trench. 

Groundwater containerized and transported off-site for management, storage, and disposal 
will be measured for payment in gallons (liters).  

Backfill plugs will be measured in cubic yards (cubic meters) in place, except the quantity for 
which payment will be made shall not exceed the volume of the trench, as computed by using the 
maximum width of trench permitted by the Specifications and the actual depth of the trench, with 
a deduction for the volume of the pipe. 

Engineered Barriers will be measured for payment in square yards (square meters). 

669.11 Basis of Payment.  The work of preparing, submitting and administering a Regulated 
Substances Pre-Construction Plan will be paid for at the contract lump sum price for REGULATED 
SUBSTANCES PRE-CONSTRUCTION PLAN.   

Regulated substances monitoring, including completion of form BDE 2732 for each day of 
work, will be paid for at the contract unit price per calendar day, or fraction thereof to the nearest 
0.5 calendar day, for REGULATED SUBSTANCES MONITORING. 

The installation of engineered barriers will be paid for at the contract unit price per square 
yard (square meter) for ENGINEERED BARRIER. 

The work of UST removal, soil excavation, soil and content sampling, the management of 
excavated soil and UST content, and UST disposal, will be paid for at the contract unit price per 
each for UNDERGROUND STORAGE TANK REMOVAL. 

The transportation and disposal of soil and other materials from an excavation determined to 
be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for 
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NON-SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE 
DISPOSAL. 

The transportation and disposal of groundwater from an excavation determined to be 
contaminated will be paid for at the contract unit price per gallon (liter) for SPECIAL WASTE 
GROUNDWATER DISPOSAL or HAZARDOUS WASTE GROUNDWATER DISPOSAL.  When 
groundwater is discharged to a sanitary or combined sewer by permit, the cost will be paid for 
according to Article 109.05. 

Backfill plugs will be paid for at the contract unit price per cubic yard (cubic meter) for 
BACKFILL PLUGS. 

Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3), 
(a)(4), (a)(5), (a)(6), or (b)(2) will be paid for according to Article 109.04.  The Department will not 
be responsible for any additional costs incurred, if mismanagement of the staging area, storage 
containers, or their contents by the Contractor results in excess cost expenditure for disposal or 
other material management requirements. 

Payment for accumulated stormwater removal and disposal will be according to 
Article 109.04.  Payment will only be allowed if appropriate stormwater and erosion control 
methods were used. 

Payment for decontamination, labor, material, and equipment for monitoring areas beyond the 
specified areas, with the Engineer's prior written approval, will be according to Article 109.04. 

When the waste material for disposal requires sampling for landfill disposal acceptance, the 
samples shall be analyzed for TCLP VOCs, SVOCs, RCRA metals, pH, ignitability, and paint filter 
test.  The analysis will be paid for at the contract unit price per each for SOIL DISPOSAL 
ANALYSIS using EPA Methods 1311 (extraction), 8260B for VOCs, 8270C for SVOCs, 6010B 
and 7470A for RCRA metals, 9045C for pH, 1030 for ignitability, and 9095A for paint filter.  

The work of preparing, submitting and administering a Regulated Substances Final 
Construction Report will be paid for at the contract lump sum price REGULATED SUBSTANCES 
FINAL CONSTRUCTION REPORT.” 

80407 
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SILT FENCE, INLET FILTERS, GROUND STABILIZATION AND RIPRAP FILTER FABRIC 
(BDE) 

Effective:  November 1, 2019 
Revised:  April 1, 2020 

Revise Article 280.02(m) and add Article 280.02(n) so the Standard Specifications read: 

“ (m) Above Grade Inlet Filter (Fitted)....................................................................... 1081.15(j) 
(n) Above Grade Inlet Filter (Non-Fitted) ............................................................... 1081.15(k)” 

Revise the last sentence of the first paragraph in Article 280.04(c) of the Standard Specifications 
to read: 

“ The protection shall be constructed with hay or straw bales, silt filter fence, above grade 
inlet filters (fitted and non-fitted), or inlet filters. 

Revise the first sentence of the second paragraph in Article 280.04(c) of the Standard 
Specifications to read: 

“ When above grade inlet filters (fitted and non-fitted) are specified, they shall be of sufficient 
size to completely span and enclose the inlet structure.” 

Revise Article 1080.02 of the Standard Specifications to read: 

“ 1080.02  Geotextile Fabric.  The fabric for silt filter fence shall consist of woven fabric 
meeting the requirements of AASHTO M 288 for unsupported silt fence. 

The fabric for ground stabilization shall consist of woven yarns or nonwoven filaments of 
polyolefins or polyesters.  Woven fabrics shall be Class 2 and nonwoven fabrics shall be Class 1 
according to AASHTO M 288. 

The physical properties for silt fence and ground stabilization fabrics shall be according to the 
following. 

PHYSICAL PROPERTIES 

Silt Fence 
Woven 1/ 

Ground 
Stabilization 

Woven 2/ 

Ground 
Stabilization 
Nonwoven 2/ 

Grab Strength, lb (N) 3/ 
ASTM D 4632 

123 (550) MD 
101 (450) XD 247 (1100) min. 4/ 202 (900) min. 4/ 

Elongation/Grab Strain, % 
ASTM D 4632 4/ 49 max. 49 max. 50 min. 

Trapezoidal Tear Strength, lb (N) 
ASTM D 4533 4/ -- 90 (400) min. 79 (350) min. 
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Puncture Strength, lb (N) 
ASTM D 6241 4/ -- 494 (2200) min. 433 (1925) min. 

Apparent Opening Size, Sieve No. (mm) 
ASTM D 4751 5/ 30 (0.60) max. 40 (0.43) max. 40 (0.43) max. 

Permittivity, sec-1 
ASTM D 4491 0.05 min. 

Ultraviolet Stability, % retained strength 
after 500 hours of exposure 
ASTM D 4355 

70 min. 50 min. 50 min. 

1/ NTPEP results or manufacturer’s certification to meet test requirements. 

2/ NTPEP results to meet test requirements.  Manufacturer shall have public release 
status and current reports on laboratory results in Test Data of NTPEP’s DataMine. 

3/ MD = Machine direction. XD = Cross-machine direction. 

4/ Values represent the minimum average roll value (MARV) in the weaker principle 
direction, MD or XD. 

5/ Values represent the maximum average roll value.” 

Revise Article 1080.03 of the Standard Specifications to read: 

“ 1080.03  Filter Fabric.  The filter fabric shall consist of woven yarns or nonwoven filaments 
of polyolefins or polyesters.  Woven fabrics shall be Class 3 for riprap gradations RR 4 and RR 5, 
and Class 2 for RR 6 and RR 7 according to AASHTO M 288.  Woven slit film geotextiles (i.e. 
geotextiles made from yarns of a flat, tape-like character) shall not be permitted.  Nonwoven 
fabrics shall be Class 2 for riprap gradations RR 4 and RR 5, and Class 1 for RR 6 and RR 7 
according to AASHTO M 288.  After forming, the fabric shall be processed so that the yarns or 
filaments retain their relative positions with respect to each other.  The fabric shall be new and 
undamaged. 

The filter fabric shall be manufactured in widths of not less than 6 ft (2 m).  Sheets of fabric 
may be sewn together with thread of a material meeting the chemical requirements given for the 
yarns or filaments to form fabric widths as required.  The sheets of filter fabric shall be sewn 
together at the point of manufacture or another approved location. 

The filter fabric shall be according to the following. 
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PHYSICAL PROPERTIES 1/ 
Gradation Nos. 
RR 4 & RR 5 

Gradation Nos. 
RR 6 & RR 7 

Woven Nonwoven Woven Nonwoven 
Grab Strength, lb (N) 
ASTM D 4632 2/ 

180 (800) 
min. 

157 (700) 
min. 

247 (1100) 
min. 

202 (900) 
min. 

Elongation/Grab Strain, % 
ASTM D 4632 2/ 49 max. 50 min. 49 max. 50 min. 

Trapezoidal Tear Strength, lb (N) 
ASTM D 4533 2/ 

67 (300) 
min. 

56 (250) 
min. 

90 (400) 
min. 

79 (350) 
min. 

Puncture Strength, lb (N) 
ASTM D 6241 2/ 

370 (1650) 
min. 

309 (1375) 
min. 

494 (2200) 
min. 

433 (1925) 
min. 

Ultraviolet Stability, % retained 
strength after 500 hours of 
exposure - ASTM D 4355 

50 min. 

1/ NTPEP results to meet test requirements.  Manufacturer shall have public release 
status and current reports on laboratory results in Test Data of NTPEP’s DataMine. 

2/ Values represent the minimum average roll value (MARV) in the weaker principle 
direction [machine direction (MD) or cross-machine direction (XD)]. 

As determined by the Engineer, the filter fabric shall meet the requirements noted in the 
following after an onsite investigation of the soil to be protected. 

Soil by Weight (Mass) Passing 
the No. 200 sieve (75 µm), % 

Apparent Opening Size, 
Sieve No. (mm) - ASTM D 4751 1/ 

Permittivity, sec-1 
ASTM D 4491

49 max. 60 (0.25) max. 0.2 min. 
50 min. 70 (0.22) max. 0.1 min. 

1/ Values represent the maximum average roll value.” 

Revise Article 1081.15(h)(3)a of the Standard Specifications to read: 

“ a. Inner Filter Fabric Bag.  The inner filter fabric bag shall be constructed of woven 
yarns or nonwoven filaments made of polyolefins or polyesters with a minimum silt 
and debris capacity of 2.0 cu ft (0.06 cu m).  Woven fabric shall be Class 3 and 
nonwoven fabric shall be Class 2 according to AASHTO M 288.  The fabric bag 
shall be according to the following. 
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PHYSICAL PROPERTIES 
Woven Nonwoven 

Grab Strength, lb (N) 
ASTM D 4632 1/ 180 (800) min. 157 (700) min. 

Elongation/Grab Strain, % 
ASTM D 4632 1/ 49 max. 50 min. 

Trapezoidal Tear Strength, lb (N) 
ASTM D 4533 1/ 67 (300) min. 56 (250) min. 

Puncture Strength, lb (N) 
ASTM D 6241 1/ 370 (1650) min. 309 (1375) min. 

Apparent Opening Size, Sieve No. (mm) 
ASTM D 4751 2/ 60 (0.25) max. 

Permittivity, sec-1 
ASTM D 4491 2.0 min. 

Ultraviolet Stability, % retained strength after 
500 hours of exposure – ASTM D 4355 70 min. 

1/ Values represent the minimum average roll value (MARV) in the weaker principle 
direction [machine direction (MD) or cross-machine direction (XD)]. 

2/ Values represent the maximum average roll value.” 

Revise Article 1081.15(i)(1) of the Standard Specifications to read: 

“ (i) Urethane Foam/Geotextile.  Urethane foam/geotextile shall be triangular shaped having a 
minimum height of 10 in. (250 mm) in the center with equal sides and a minimum 20 in. 
(500 mm) base.  The triangular shaped inner material shall be a low density urethane 
foam.  The outer geotextile fabric cover shall consist of woven yarns or nonwoven 
filaments made of polyolefins or polyesters placed around the inner material and shall 
extend beyond both sides of the triangle a minimum of 18 in. (450 mm).  Woven filter fabric 
shall be Class 3 and nonwoven filter fabric shall be Class 2 according to AASHTO M 288. 

(1) The geotextile shall meet the following properties.

PHYSICAL PROPERTIES 
Woven Nonwoven 

Grab Strength, lb (N) 
ASTM D 4632 1/ 180 (800) min. 157 (700) min. 

Elongation/Grab Strain, % 
ASTM D 4632 1/ 49 max. 50 min. 

Trapezoidal Tear Strength, lb (N) 
ASTM D 4533 1/ 67 (300) min. 56 (250) min. 

Puncture Strength, lb (N) 
ASTM D 6241 1/ 370 (1650) min. 309 (1375) min. 
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Apparent Opening Size, Sieve No. (mm) 
ASTM D 4751 2/ 30 (0.60) max. 

Permittivity, sec-1 
ASTM D 4491 2.0 min. 

Ultraviolet Stability, % retained strength after 
500 hours of exposure – ASTM D 4355 70 min. 

1/ Values represent the minimum average roll value (MARV) in the weaker principle 
direction [machine direction (MD) or cross-machine direction (XD)]. 

2/ Values represent the maximum average roll value.” 

Add the following to Article 1081.15(i) of the Standard Specifications. 

“ (3) Certification.  The manufacturer shall furnish a certificate with each shipment of 
urethane foam/geotextile assemblies stating the amount of product furnished and that 
the material complies with these requirements.” 

Revise the title and first sentence of Article 1081.15(j) of the Standards Specifications to read: 

“ (j) Above Grade Inlet Filters (Fitted).  Above grade inlet filters (fitted) shall consist of a rigid 
polyethylene frame covered with a fitted geotextile filter fabric.” 

Revise Article 1081.15(j)(2) of the Standard Specifications to read: 

(2) Fitted Geotextile Filter Fabric.  The fitted geotextile filter fabric shall consist of woven
yarns or nonwoven filaments made of polyolefins or polyesters.  Woven filter fabric
shall be Class 3 and nonwoven filter fabric shall be Class 2 according to
AASHTO M 288.  The filter shall be fabricated to provide a direct fit to the frame.  The
top of the filter shall integrate a coarse screen with a minimum apparent opening size
of 1/2 in. (13 mm) to allow large volumes of water to pass through in the event of heavy
flows.  The filter shall have integrated anti-buoyancy pockets capable of holding a
minimum of 3.0 cu ft (0.08 cu m) of stabilization material.  Each filter shall have a label
with the following information sewn to or otherwise permanently adhered to the
outside: manufacturer’s name, product name, and lot, model, or serial number.  The
fitted geotextile filter fabric shall be according to the table in Article 1081.15(h)(3)a
above.”

Add Article 1081.15(k) to the Standard Specifications to read: 

“ (k) Above Grade Inlet Filters (Non-Fitted).  Above grade inlet filters (non-fitted) shall consist 
of a geotextile fabric surrounding a metal frame.  The frame shall consist of either a) a 
circular cage formed of welded wire mesh, or b) a collapsible aluminum frame, as 
described below. 

(1) Frame Construction.
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a) Welded Wire Mesh Frame.  The frame shall consist of 6 in. x 6 in. (150 mm x
150 mm) welded wire mesh formed of #10 gauge (3.42 mm) steel conforming to
ASTM A 185.  The mesh shall be 30 in. (750 mm) tall and formed into a 42 in.
(1.05 m) minimum diameter cylinder.

b) Collapsible Aluminum Frame.  The collapsible aluminum frame shall consist of
grade 6036 aluminum.  The frame shall have anchor lugs that attach it to the inlet
grate, which shall resist movement from water and debris.  The collapsible joints
of the frame shall have a locking device to secure the vertical members in place,
which shall prevent the frame from collapsing while under load from water and
debris.

(2) Geotextile Fabric.  The geotextile fabric shall consist of woven yarns or nonwoven
filaments made of polyolefins or polyesters.  The woven filter fabric shall be a Class 3
and the nonwoven filter fabric shall be a Class 2 according to AASHTO M 288.  The
geotextile fabric shall be according to the table in Article 1081.15(h)(3)a above.

(3) Geotechnical Fabric Attachment to the Frame.

a) Welded Wire Mesh Frame.  The woven or nonwoven geotextile fabric shall be
wrapped 3 in. (75 mm) over the top member of a 6 in. x 6 in. (150 mm x 150 mm)
welded wire mesh frame and secured with fastening rings constructed of wire
conforming to ASTM A 641, A 809, A 370, and A 938 at 6 in. (150 mm) on center.
The fastening rings shall penetrate both layers of geotextile and securely close
around the steel mesh.  The geotextile shall be secured to the sides of the welded
wire mesh with fastening rings at a spacing of 1 per sq ft (11 per sq m) and
securely close around a steel member.

b) Collapsible Aluminum Frame.  The woven or nonwoven fabric shall be secured to
the aluminum frame along the top and bottom of the frame perimeter with strips of
aluminum secured to the perimeter member, such that the anchoring system
provides a uniformly distributed stress throughout the geotechnical fabric.

(4) Certification.  The manufacturer shall furnish a certificate with each shipment of above
grade inlet filter assemblies stating the amount of product furnished and that the
material complies with these requirements.”

80419 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 

Effective:  April 2, 2018 

Add the following to Section 109 of the Standard Specifications. 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

(a) first tier subcontractors;

(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting 
system within 21 days of making the payment.” 

80397 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 

Effective:  November 2, 2017 
Revised:  April 1, 2019 

Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

Value of Subcontract Reported on Form BC 260A Mobilization Percentage 
Less than $10,000 25% 

$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

80391 
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TEMPORARY PAVEMENT MARKING (BDE) 

Effective: April 1, 2012 
Revised: April 1, 2017 

Revise Article 703.02 of the Standard Specifications to read: 

"703.02 Materials. Materials shall be according to the following. 

(a) Pavement Marking Tape, Type I and Type Ill ...................................................... 1095.06 
(b) Paint Pavement Markings ................................................................................... 1095.02 
(c) Pavement Marking Tape, Type IV ....................................................................... 1095.11" 

Revise the second paragraph of Article 703.05 of the Standard Specifications to read: 

"Type I marking tape or paint shall be used at the option of the Contractor, except paint shall 
not be applied to the final wearing surface unless authorized by the Engineer for late season 
applications where tape adhesion would be a problem. Type Ill or Type IV marking tape shall 
be used on the final wearing surface when the temporary pavement marking will conflict with the 
permanent pavement marking such as on tapers, crossovers and lane shifts." 

Revise Article 703.07 of the Standard Specifications to read: 

"703.07 Basis of Payment. This work will be paid for as follows. 

a) Short Term Pavement Marking. Short term pavement marking will be paid for at the
contract unit price per foot (meter) for SHORT TERM PAVEMENT MARKING. Removal
of short term pavement markings will be paid for at the contract unit price per square foot
(square meter) for SHORT TERM PAVEMENT MARKING REMOVAL.

b) Temporary Pavement Marking. Where the Contractor has the option of material type,
temporary pavement marking will be paid for at the contract unit price per foot (meter) for
TEMPORARY PAVEMENT MARKING of the line width specified, and at the contract unit
price per square foot (square meter) for TEMPORARY PAVEMENT MARKING
LETTERS AND SYMBOLS.

Where the Department specifies the use of pavement marking tape, the Type Ill or Type
IV temporary pavement marking will be paid for at the contract unit price per foot (meter)
for PAVEMENT MARKING TAPE, TYPE Ill or PAVEMENT MARKING TAPE, TYPE IV
of the line width specified and at the contract unit price per square feet (square meter)
for PAVEMENT MARKING TAPE, TYPE Ill - LETTERS AND SYMBOLS or PAVEMENT
MARKING TAPE, TYPE IV - LETTERS AND SYMBOLS.

Removal of temporary pavement markings will be paid for at the contract unit price per
square foot (square meter) for TEMPORARY PAVEMENT MARKING REMOVAL.
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When temporary pavement marking is shown on the Standard, the cost of the temporary 
pavement marking and its removal will be included in the cost of the Standard." 

Add the following to Section 1095 of the Standard Specifications: 

"1095.11 Pavement Marking Tape, Type IV. The temporary, preformed, patterned 
markings shall consist of a white or yellow tape with wet retroreflective media incorporated to 
provide immediate and continuing retroreflection during both wet and dry conditions. The tape 
shall be manufactured without the use of heavy metals including lead chromate pigments or 
other similar, lead-containing chemicals. 

The white and yellow Type IV marking tape shall meet the Type Ill requirements of 
Article 1095.06 and the following. 

(a) Composition. The retroreflective pliant polymer pavement markings shall consist of a
mixture of high-quality polymeric materials, pigments and glass beads distributed
throughout its base cross-sectional area, with a layer of wet retroreflective media bonded
to a durable polyurethane topcoat surface. The patterned surface shall have
approximately 40% ± 10% of the surface area raised and presenting a near vertical face
to traffic from any direction. The channels between the raised areas shall be
substantially free of exposed beads or particles.

(b) Retro reflectance. The white and yellow markings shall meet the following for initial dry
and wet retroreflectance.

(1) Dry Retroreflectance. Dry retroreflectance shall be measured under dry conditions
according to ASTM D 4061 and meet the values described in Article 1095.06 for
Type 111 tape.

(2) Wet Retroreflectance. Wet retroreflectance shall be measured under wet conditions
according to ASTM E 2177 and meet the values shown in the following table.

Wet Retroreflectance, Initial RL 
Color RL 1.05/88. 76 

White 300 
Yellow 200 

( c) Color. The material shall meet the following requirements for daylight reflectance and
color, when tested, using a color spectrophotometer with 45 degrees 
circumferential/zero degree geometry, illuminant 065, and a two degree observer angle. 
The color instrument shall measure the visible spectrum from 380 to 720 nm with a 
wavelength measurement interval and spectral bandpass of 10 nm. 

Color Daylight Reflectance % Y 
White 65 minimum 

*Yellow 36-59 
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*Shall match Federal 595 Color No. 33538 and the chromaticity limits as follows.

X 0.490 0.475 0.485 0.530 

y 0.470 0.438 0.425 0.456 

(d) Skid Resistance. The surface of the markings shall provide an average minimum skid
resistance of 50 BPN when tested according to ASTM E 303.

(e) Sampling, Testing, Acceptance, and Certification. Prior to approval and use of the wet
reflective, temporary, removable pavement marking tape, the manufacturer shall submit
a notarized certification from an independent laboratory, together with the results of all
tests, stating that the material meets the requirements as set forth herein. The
certification test report shall state the lot tested, manufacturer's name, and date of
manufacture.

80298 

After approval by the Department, samples and certification by the manufacturer shall be
submitted for each batch used. The manufacturer shall submit a certification stating that
the material meets the requirements as set forth herein and is essentially identical to the
material sent for qualification. The certification shall state the lot tested, manufacturer's
name, and date of manufacture.

· All costs of testing (other than tests conducted by the Department) shall be borne by the
manufacturer."
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TRAFFIC CONTROL DEVICES - CONES (BDE) 

Effective:  January 1, 2019 

Revise Article 701.15(a) of the Standard Specifications to read: 

“ (a) Cones.  Cones are used to channelize traffic.  Cones used to channelize traffic at night 
shall be reflectorized; however, cones shall not be used in nighttime lane closure tapers 
or nighttime lane shifts.” 

Revise Article 1106.02(b) of the Standard Specifications to read: 

“ (b) Cones.  Cones shall be predominantly orange.  Cones used at night that are 28 to 36 in. 
(700 to 900 mm) in height shall have two white circumferential stripes.  If non-reflective 
spaces are left between the stripes, the spaces shall be no more than 2 in. (50mm) in 
width.  Cones used at night that are taller than 36 in. (900 mm) shall have a minimum of 
two white and two fluorescent orange alternating, circumferential stripes with the top 
stripe being fluorescent orange.  If non-reflective spaces are left between the stripes, the 
spaces shall be no more than 3 in. (75 mm) in width. 

The minimum weights for the various cone heights shall be 4 lb for 18 in. (2 kg for 
450 mm), 7 lb for 28 in. (3 kg for 700 mm), and 10 lb for 36 in. (5 kg for 900 mm) with a 
minimum of 60 percent of the total weight in the base.  Cones taller than 36 in. shall be 
weighted per the manufacturer’s specifications such that they are not moved by wind or 
passing traffic.” 

80409 
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WARM MIX ASPHALT (BOE) 

Effective: January 1, 2012 
Revised: April 1, 2016 

Description. This work shall consist of designing, producing and constructing Warm Mix Asphalt 
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor's option. Work shall be according to 
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified 
herein. In addition, any references to HMA in the Standard Specifications, or the special 
provisions shall be construed to include WMA. 

WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA 
utilizing approved WMA technologies. WMA technologies are defined as the use of additives or 
processes which allow a reduction in the temperatures at which HMA mixes are produced and 
placed. WMA is produced by the use of additives, a water foaming process, or combination of 
both. Additives include minerals, chemicals or organics incorporated into the asphalt binder 
stream in a dedicated delivery system. The process of foaming injects water into the asphalt 
binder stream, just prior to incorporation of the asphalt binder with the aggregate. 

Approved WMA technologies may also be used in HMA provided all the requirements specified 
herein, with the exception of temperature, are met. However, asphalt mixtures produced at 
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the 
grade reduction of the virgin asphalt binder grade. 

Equipment. 

Revise the first paragraph of Article 1102.01 of the Standard Specifications to read: 

"1102.01 Hot-Mix Asphalt Plant. The hot-mix asphalt (HMA) plant shall be the batch-type, 
continuous-type, or dryer drum plant. The plants shall be evaluated for prequalification rating 
and approval to produce HMA according to the current Bureau of Materials and Physical 
Research Policy Memorandum, "Approval of Hot-Mix Asphalt Plants and Equipment". Once 
approved, the Contractor shall notify the Bureau of Materials and Physical Research to obtain 
approval of all plant modifications. The plants shall not be used to produce mixtures 
concurrently for more than one project or for private work unless permission is granted in writing 
by the Engineer. The plant units shall be so designed, coordinated and operated that they will 
function properly and produce HMA having uniform temperatures and compositions within the 
tolerances specified. The plant units shall meet the following requirements." 

Add the following to Article 1102.01(a) of the Standard Specifications. 

"(11) Equipment for Warm Mix Technologies. 

a. Foaming. Metering equipment for foamed asphalt shall have an accuracy of
± 2 percent of the actual water metered. The foaming control system shall be
electronically interfaced with the asphalt binder meter.
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b. Additives. Additives shall be introduced into the plant according to the supplier's
recommendations and shall be approved by the Engineer. The system for
introducing the WMA additive shall be interlocked with the aggregate feed or
weigh system to maintain correct proportions for all rates of production and batch
sizes."

Mix Design Verification. 

Add the following to Article 1030.04 of the Standard Specifications. 

"(e) Warm Mix Technologies. 

(1) Foaming. WMA mix design verification will not be required when foaming technology
is used alone (without WMA additives). However, the foaming technology shall only
be used on HMA designs previously approved by the Department.

(2) Additives. WMA mix designs utilizing additives shall be submitted to the Engineer for
mix design verification."

Construction Requirements. 

Revise the second paragraph of Article 406.06(b )(1) of the Standard Specifications to read: 

"The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C). 
WMA shall be delivered at a minimum temperature of 215 °F (102 °C)." 

Basis of Payment. 

This work will be paid at the contract unit price bid for the HMA pay items involved. Anti-strip 
will not be paid for separately, but shall be considered as included in the cost of the work. 

80288 
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WEEKLY DBE TRUCKING REPORTS (BDE) 

Effective:  June 2, 2012 
Revised:  April 2, 2015 

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   

The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Monday through 
Sunday for each week reportable trucking activities occur. 

Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 

80302 
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WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within  working days.

80071
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 

 

 

I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution 

Control Act 
X.  Compliance with Governmentwide Suspension and Debarment 

Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development 
Highway System or Appalachian Local Access Road Contracts (included 
in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and further 
require its inclusion in all lower tier subcontracts (excluding purchase 
orders, rental agreements and other agreements for supplies or 
services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by 
reference for work done under any purchase order, rental agreement or 
agreement for other services.  The prime contractor shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor or service 
provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build 
contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements 
and other agreements for supplies or services).  The design-builder shall 
be responsible for compliance by any subcontractor, lower-tier 
subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal 
or request for proposal documents, however, the Form FHWA-1273 must 
be physically incorporated (not referenced) in all contracts, subcontracts 
and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, 
these contract provisions shall apply to all work performed on the 
contract by the contractor's own organization and with the assistance of 
workers under the contractor's immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
  
3.   A breach of any of the stipulations contained in these Required 
Contract Provisions may be sufficient grounds for withholding of progress 
payments, withholding of final payment, termination of the contract, 
suspension / debarment or any other action determined to be appropriate 
by the contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor 

performed by convicts who are on parole, supervised release, or 
probation.  The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are applicable 
to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR Part 230 are 
not applicable to material supply, engineering, or architectural service 
contracts.   
 
In addition, the contractor and all subcontractors must comply with the 
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; 
and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, 
for all construction contracts exceeding $10,000, the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications in 
41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine 
compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627.  The contracting 
agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR Parts 21, 
26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with 
appropriate revisions to conform to the U.S. Department of Labor (US 
DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 
shall constitute the EEO and specific affirmative action standards for the 
contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set 
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference 
in this contract. In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 

a. The contractor will work with the contracting agency and the Federal 
Government to ensure that it has made every good faith effort to provide 
equal opportunity with respect to all of its terms and conditions of 
employment and in their review of activities under the contract. 
 
    b. The contractor will accept as its operating policy the following 
statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, religion, sex, color, national origin, age or 
disability.  Such action shall include: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection 
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for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the 
contracting officers an EEO Officer who will have the responsibility for 
and must be capable of effectively administering and promoting an active 
EEO program and who must be assigned adequate authority and 
responsibility to do so. 
 
3.  Dissemination of Policy: All members of the contractor's staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment.  To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office employees 
will be conducted before the start of work and then not less often than 
once every six months, at which time the contractor's EEO policy and its 
implementation will be reviewed and explained.  The meetings will be 
conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given a 
thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their 
reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the project 
will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy will be 
placed in areas readily accessible to employees, applicants for 
employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement such 
policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 
 
4. Recruitment: When advertising for employees, the contractor will 
include in all advertisements for employees the notation: "An Equal 
Opportunity Employer."  All such advertisements will be placed in 
publications having a large circulation among minorities and women in 
the area from which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through public and 
private employee referral sources likely to yield qualified minorities and 
women.  To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified 
sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 
 

b.  In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is expected to 
observe the provisions of that agreement to the extent that the system 
meets the contractor's compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer 
minorities and women as applicants for employment.  Information and 
procedures with regard to referring such applicants will be discussed with 
employees. 
 
5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, 
layoff, and termination, shall be taken without regard to race, color, 
religion, sex, national origin, age or disability.  The following procedures 
shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites to 
insure that working conditions and employee facilities do not indicate 
discriminatory treatment of project site personnel. 
 

b.  The contractor will periodically evaluate the spread of wages paid 
within each classification to determine any evidence of discriminatory 
wage practices. 
 

c.  The contractor will periodically review selected personnel actions in 
depth to determine whether there is evidence of discrimination.  Where 
evidence is found, the contractor will promptly take corrective action.  If 
the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected 
persons. 
 

d.  The contractor will promptly investigate all complaints of alleged 
discrimination made to the contractor in connection with its obligations 
under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other 
than the complainant, such corrective action shall include such other 
persons.  Upon completion of each investigation, the contractor will 
inform every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing the 
skills of minorities and women who are applicants for employment or 
current employees.  Such efforts should be aimed at developing full 
journey level status employees in the type of trade or job classification 
involved.  
 

b.  Consistent with the contractor's work force requirements and as 
permissible under Federal and State regulations, the contractor shall 
make full use of training programs, i.e., apprenticeship, and on-the-job 
training programs for the geographical area of contract performance.  In 
the event a special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the special 
provision.  The contracting agency may reserve training positions for 
persons who receive welfare assistance in accordance with 23 U.S.C. 
140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance requirements 
for each. 
 

d.  The contractor will periodically review the training and promotion 
potential of employees who are minorities and women and will 
encourage eligible employees to apply for such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as a 
source of employees, the contractor will use good faith efforts to obtain 
the cooperation of such unions to increase opportunities for minorities 
and women.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in cooperation 
with the unions, joint training programs aimed toward qualifying more 
minorities and women for membership in the unions and increasing the 
skills of minorities and women so that they may qualify for higher paying 
employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO 
clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, 
religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral practices 
and policies of the labor union except that to the extent such information 
is within the exclusive possession of the labor union and such labor 
union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts 
have been made to obtain such information. 
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d.  In the event the union is unable to provide the contractor with a 
reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent 
recruitment efforts, fill the employment vacancies without regard to race, 
color, religion, sex, national origin, age or disability; making full efforts to 
obtain qualified and/or qualifiable minorities and women.  The failure of a 
union to provide sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this paragraph.   
In the event the union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 11246, as 
amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
 
8.  Reasonable Accommodation for Applicants / Employees with 
Disabilities:  The contractor must be familiar with the requirements for 
and comply with the Americans with Disabilities Act and all rules and 
regulations established there under.  Employers must provide 
reasonable accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in 
the selection and retention of subcontractors, including procurement of 
materials and leases of equipment.  The contractor shall take all 
necessary and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and suppliers 
and lessors of their EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure subcontractor 
compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. 
DOT-approved DBE program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following the date of 
the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation with unions, 
when applicable, to increase employment opportunities for minorities 
and women; and 

 
(3) The progress and efforts being made in locating, hiring, training, 

qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual report to 
the contracting agency each July for the duration of the project, 
indicating the number of minority, women, and non-minority group 
employees currently engaged in each work classification required by the 
contract work.  This information is to be reported on Form FHWA-1391.  

The staffing data should represent the project work force on board in all 
or any part of the last payroll period preceding the end of July.  If on-the-
job training is being required by special provision, the contractor will be 
required to collect and report training data.  The employment data should 
reflect the work force on board during all or any part of the last payroll 
period preceding the end of July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees are 
provided in such a manner that segregation on the basis of race, color, 
religion, sex, or national origin cannot result.  The contractor may neither 
require such segregated use by written or oral policies nor tolerate such 
use by employee custom.  The contractor's obligation extends further to 
ensure that its employees are not assigned to perform their services at 
any location, under the contractor's control, where the facilities are 
segregated.  The term "facilities" includes waiting rooms, work areas, 
restaurants and other eating areas, time clocks, restrooms, washrooms, 
locker rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements apply to 
all projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  This excludes roadways 
functionally classified as local roads or rural minor collectors, which are 
exempt.  Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related matters” with 
minor revisions to conform to the FHWA-1273 format and FHWA 
program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site of 
the work, will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the 
full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and 
such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe 
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph 1.d. of this section; 
also, regular contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR 
5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each 



6 

 

 

classification for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination 
(including any additional classification and wage rates conformed under 
paragraph 1.b. of this section) and the Davis-Bacon poster (WH–1321) 
shall be posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting 
officer shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met: 

(i) The work to be performed by the classification requested is not 
performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction 
industry; and 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates contained 
in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed 
in the classification (if known), or their representatives, and the 
contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and 
so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, 
shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a 
class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as 
stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third 
person, the contractor may consider as part of the wages of any laborer 
or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a 

separate account assets for the meeting of obligations under the plan or 
program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor, withhold or 
cause to be withheld from the contractor under this contract, or any other 
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the 
contracting agency may, after written notice to the contractor, take such 
action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained by 
the contractor during the course of the work and preserved for a period 
of three years thereafter for all laborers and mechanics working at the 
site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon 
Act), daily and weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has found under 29 
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, 
the contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and 
records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs. 

b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the contracting 
agency.   The payrolls submitted shall set out accurately and completely 
all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses 
shall not be included on weekly transmittals. Instead the payrolls shall 
only need to include an individually identifying number for each 
employee ( e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be submitted in 
any form desired. Optional Form WH–347 is available for this purpose 
from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. 
The prime contractor is responsible for the submission of copies of 
payrolls by all subcontractors. Contractors and subcontractors shall 
maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the contracting 
agency for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a subcontractor 
to provide addresses and social security numbers to the prime contractor 
for its own records, without weekly submission to the contracting 
agency.. 
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(2) Each payroll submitted shall be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor or his or her 
agent who pays or supervises the payment of the persons employed 
under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the information 
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR 
part 5, the appropriate information is being maintained under §5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the 
applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set 
forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required 
by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the 
contractor or subcontractor to civil or criminal prosecution under 
section 1001 of title 18 and section 231 of title 31 of the United States 
Code. 

c. The contractor or subcontractor shall make the records required 
under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the 
State DOT, the FHWA,  or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required records 
or to make them available, the FHWA may, after written notice to the 
contractor, the contracting agency or the State DOT, take such action as 
may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined rate 
for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency recognized by the 
Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has 
been certified by the Office of Apprenticeship Training, Employer and 
Labor Services or a State Apprenticeship Agency (where appropriate) to 
be eligible for probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any 
worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less 
than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice 

performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in 
the contractor's or subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified in the 
registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and Labor 
Services, or a State Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, the contractor will no 
longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program 
is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted to work 
at less than the predetermined rate for the work performed unless they 
are employed pursuant to and individually registered in a program which 
has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training 
Administration.  

Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program does 
not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator 
of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a 
trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed.  

In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be permitted 
to utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with the 
equal employment opportunity requirements of Executive Order 11246, 
as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 
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Apprentices and trainees working under apprenticeship and skill training 
programs which have been certified by the Secretary of Transportation 
as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular 
programs. The ratio of apprentices and trainees to journeymen shall not 
be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor shall 
comply with the requirements of 29 CFR part 3, which are incorporated 
by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form 
FHWA-1273 in any subcontracts and also require the subcontractors to 
include Form FHWA-1273 in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any subcontractor 
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract clauses 
in 29 CFR 5.5 may be grounds for termination of the contract, and for 
debarment as a contractor and a subcontractor as provided in 29 CFR 
5.12. 

8. Compliance with Davis-Bacon and Related Act requirements.  All 
rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the 
labor standards provisions of this contract shall not be subject to the 
general disputes clause of this contract. Such disputes shall be resolved 
in accordance with the procedures of the Department of Labor set forth 
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor's 
firm is a person or firm ineligible to be awarded Government contracts by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm 
ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  

The following clauses apply to any Federal-aid construction contract in 
an amount in excess of $100,000 and subject to the overtime provisions 
of the Contract Work Hours and Safety Standards Act. These clauses 
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6.  As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor contracting 
for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on 
such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one 

and one-half times the basic rate of pay for all hours worked in excess of 
forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In the 
event of any violation of the clause set forth in paragraph (1.) of this 
section, the contractor and any subcontractor responsible therefor shall 
be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the 
clause set forth in paragraph (1.) of this section, in the sum of $10 for 
each calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of forty hours without payment 
of the overtime wages required by the clause set forth in paragraph (1.) 
of this section. 

3. Withholding for unpaid wages and liquidated damages. The 
FHWA or the contacting agency shall upon its own action or upon written 
request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account 
of work performed by the contractor or subcontractor under any such 
contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (2.) 
of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any 
subcontracts the clauses set forth in paragraph (1.) through (4.) of this 
section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of 
this section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts on 
the National Highway System. 
 
1. The contractor shall perform with its own organization contract work 
amounting to not less than 30 percent (or a greater percentage if 
specified elsewhere in the contract) of the total original contract price, 
excluding any specialty items designated by the contracting agency.  
Specialty items may be performed by subcontract and the amount of any 
such specialty items performed may be deducted from the total original 
contract price before computing the amount of work required to be 
performed by the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to workers 
employed or leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  Such term 
does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees.  
The term may include payments for the costs of hiring leased employees 
from an employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be included in this 
term if the prime contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the 
work of the leased employees; 

   (3) the prime contractor retains all power to accept 
or exclude individual employees from work on the project; and 
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(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal regulatory 
requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that 

requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations qualified and 
expected to bid or propose on the contract as a whole and in general are 
to be limited to minor components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract requirements, 
and is in charge of all construction operations (regardless of who 
performs the work) and (b) such other of its own organizational 
resources (supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the performance of 
the contract. 
 
4. No portion of the contract shall be sublet, assigned or otherwise 
disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be 
construed to relieve the contractor of any responsibility for the fulfillment 
of the contract.  Written consent will be given only after the contracting 
agency has assured that each subcontract is evidenced in writing and 
that it contains all pertinent provisions and requirements of the prime 
contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not 
applicable to design-build contracts; however, contracting agencies may 
establish their own self-performance requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall comply with all 
applicable Federal, State, and local laws governing safety, health, and 
sanitation (23 CFR 635). The contractor shall provide all safeguards, 
safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to 
be reasonably necessary to protect the life and health of employees on 
the job and the safety of the public and to protect property in connection 
with the performance of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of each 
subcontract, which the contractor enters into pursuant to this contract, 
that the contractor and any subcontractor shall not permit any employee, 
in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and health 
standards (29 CFR 1926) promulgated by the Secretary of Labor, in 
accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the 
Secretary of Labor or authorized representative thereof, shall have right 
of entry to any site of contract performance to inspect or investigate the 
matter of compliance with the construction safety and health standards 
and to carry out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 

 
  In order to assure high quality and durable construction in conformity 
with approved plans and specifications and a high degree of reliability on 
statements and representations made by engineers, contractors, 
suppliers, and workers on Federal-aid highway projects, it is essential 
that all persons concerned with the project perform their functions as 
carefully, thoroughly, and honestly as possible.  Willful falsification, 
distortion, or misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 
shall be posted on each Federal-aid highway project (23 CFR 635) in 
one or more places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United States, or 
of any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost thereof in connection with 
the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false representation 
as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 
1916, (39 Stat. 355), as amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years or 
both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER 
POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this contract, or 
subcontract, as appropriate, the bidder, proposer, Federal-aid 
construction contractor, or subcontractor, as appropriate, will be deemed 
to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of this 
contract is not prohibited from receiving an award due to a violation of 
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the 
requirements of paragraph (1) of this Section X in every subcontract, and 
further agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction contracts, 
design-build contracts, subcontracts, lower-tier subcontracts, purchase 
orders, lease agreements, consultant contracts or any other covered 
transaction requiring FHWA approval or that is estimated to cost $25,000 
or more –  as defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
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    a. By signing and submitting this proposal, the prospective first tier 
participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out below will 
not necessarily result in denial of participation in this covered transaction. 
The prospective first tier participant shall submit an explanation of why it 
cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a certification or 
an explanation shall disqualify such a person from participation in this 
transaction. 
 
    c. The certification in this clause is a material representation of fact 
upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined that the 
prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the 
contracting agency may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide immediate written 
notice to the contracting agency to whom this proposal is submitted if 
any time the prospective first tier participant learns that its certification 
was erroneous when submitted or has become erroneous by reason of 
changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,"  "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  “First 
Tier Covered Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” refers to 
any covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by submitting this 
proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all 
lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require the 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 
 

    j. Except for transactions authorized under paragraph (f) of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction 
for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion – First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency; 
 
    (2)   Have not within a three-year period preceding this proposal been 
convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or 
State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly 
charged by a governmental entity (Federal, State or local) with 
commission of any of the offenses enumerated in paragraph (a)(2) of this 
certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions (Federal, State 
or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of the 
statements in this certification, such prospective participant shall attach 
an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier 
transactions requiring prior FHWA approval or estimated to cost $25,000 
or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower tier is 
providing the certification set out below. 
 
    b. The certification in this clause is a material representation of fact 
upon which reliance was placed when this transaction was entered into. 
If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department, or 
agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide immediate 
written notice to the person to which this proposal is submitted if at any 
time the prospective lower tier participant learns that its certification was 
erroneous by reason of changed circumstances. 
 
    d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  You 
may contact the person to which this proposal is submitted for assistance 
in obtaining a copy of those regulations.  “First Tier Covered 
Transactions” refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the prime or 
general contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
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Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by submitting 
this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions 
exceeding the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous. A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
participant is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion--Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of this 
proposal, that neither it nor its principals is presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participating in covered transactions by any Federal 
department or agency. 
 
  2. Where the prospective lower tier participant is unable to certify to any 
of the statements in this certification, such prospective participant shall 
attach an explanation to this proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting this 
bid or proposal, to the best of his or her knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be paid, by or 
on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of 

Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have been paid 
or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering 
into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or 
proposal that the participant shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and disclose 
accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE 
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR 
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded under the 
Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor undertaking to 
do work which is, or reasonably may be, done as on-site work, shall give 
preference to qualified persons who regularly reside in the labor area as 
designated by the DOL wherein the contract work is situated, or the 
subregion, or the Appalachian counties of the State wherein the contract 
work is situated, except: 
 
    a. To the extent that qualified persons regularly residing in the area 
are not available. 
 
    b. For the reasonable needs of the contractor to employ supervisory or 
specially experienced personnel necessary to assure an efficient 
execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to present 
or former employees as the result of a lawful collective bargaining 
contract, provided that the number of nonresident persons employed 
under this subparagraph (1c) shall not exceed 20 percent of the total 
number of employees employed by the contractor on the contract work, 
except as provided in subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State Employment 
Service indicating (a) the classifications of the laborers, mechanics and 
other employees required to perform the contract work, (b) the number of 
employees required in each classification, (c) the date on which the 
participant estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment Service to 
complete the job order form.  The job order may be placed with the State 
Employment Service in writing or by telephone.  If during the course of 
the contract work, the information submitted by the contractor in the 
original job order is substantially modified, the participant shall promptly 
notify the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified job 
applicants referred to him by the State Employment Service.  The 
contractor is not required to grant employment to any job applicants who, 
in his opinion, are not qualified to perform the classification of work 
required. 
 
  4. If, within one week following the placing of a job order by the 
contractor with the State Employment Service, the State Employment 
Service is unable to refer any qualified job applicants to the contractor, or 
less than the number requested, the State Employment Service will 
forward a certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the contractor's 
permanent project records.  Upon receipt of this certificate, the contractor 
may employ persons who do not normally reside in the labor area to fill 
positions covered by the certificate, notwithstanding the provisions of 
subparagraph (1c) above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the contracting 
agency to provide a contractual preference for the use of mineral 
resource materials native to the Appalachian region.   
 
  6. The contractor shall include the provisions of Sections 1 through 4 of 
this Attachment A in every subcontract for work which is, or reasonably 
may be, done as on-site work. 
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Contract Provision - Cargo Preference Requirements  

In accordance with Title 46 CFR § 381.7 (b), the contractor agrees— 

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 

(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 

material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for 

United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 

working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 

‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 

section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the 

Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.” 

 

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project.  The two provisions do not 

apply to goods or materials that come into inventories independent of the project, such as shipments of Portland 

cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish 

existing inventories.  
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY 

ASSISTED CONSTRUCTION CONTRACTS 

 

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as 

amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such 

additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the 

Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.  The prevailing rates and fringe 

benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions 

of the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and 

mechanics of the specified classes engaged on contract work of the character and in the localities described therein. 

 

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 

CFR Parts 1 and 5.  Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for 

performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 

CFR Part 5.  The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors 

and subcontractors to laborers and mechanics. 

 

 

 

 

 
 
 

 


	97737spl.pdf
	COMPENSABLE DELAY COST .pdf
	compensable delay costs (BDE)

	DOWEL BAR INSERT.pdf
	80378m
	80378

	DBE PARTICIPATION.pdf
	disadvantaged business enterprise participation (bde)

	EMULSIFIED ASPHALT.pdf
	Emulsified asphalts (bde)

	EQUIP PARK AND STORAGE.pdf
	80388m
	80388

	PORTLAND CC.pdf
	80389m
	80389

	SUB MOB PAYMENT.pdf
	subcontractor mobilization payments (bde)

	TRAFFIC CONTROL DEVICES.pdf
	80409.pdf
	TRAFFIC CONTROL DEVICES - CONES (bde)




	Line1: City of Columbia, Illinois
	Line 2: 
	Line3: 
	Line4: 
	Line5: 
	Line6: 
	Line7: 


