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 Item No. 211, June 13th, 2025 Letting 

Addendum A 
 
 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page 6 of the Special Provisions. 
 
 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
 
 
 
 
 
 
MTS 
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Stage 1 
STAGE / LOCATION TYPE DESCRIPTION OWNER 
Mitchel Rd to East limit telecom Aerial lines south of roadway Verizon 

At Michell Rd and at Raddant Rd telecom Underground line west of roadway Verizon 
At Raddant Rd Sanitary Sewer 16” interceptor along west crossing Fox MWRD 

throughout Water 12” main south of road North Aurora 
throughout Storm Sewer 12”-60” main North Aurora 
throughout Natural Gas Underground north of road Nicor 
throughout Fiber Optic Underground north of road Lumen 
throughout Electric Overhead south of road ComEd 

 
Stage 2 

STAGE / 
LOCATION TYPE DESCRIPTION OWNER 

    
 
No facilities requiring extra consideration (or listed as noted above) 
 
The following contact information is what was used during the preparation of the plans as provided 
by the owner of the facility.  
 

Agency/Company Responsible 
to Resolve Conflict 

Name of contact Phone E-mail address 

Verizon Joe Chaney 312-617-2131 Joe.Chaney@Verizon.com 
AT&T Tom Landowski 630-573-5643 tl7895@att.com 

Fox MWRD Kerry Behr 630-301-6805 KBehr@foxmetro.org 
North Aurora Brandon Tonarelli 331-385-6432 btonarelli@northaurora.org 

Nicor Kerey Johnson 224-471-9356 karejohn@southernco.com 
Lumen Katherine Waltz 312-253-1800 kwaltz@hbkengineering.com 
ComEd Daniel McQuillan 779-231-2107 Daniel.McQuillan@Comed.com 

 
The above represents the best information available to the Department and is included for the 
convenience of the bidder.  The days required for conflict resolution should be considered in the 
bid as this information has also been factored into the timeline identified for the project when 
setting the completion date. The applicable portions of the Standard Specifications for Road and 
Bridge Construction shall apply.   
 
Estimated duration of time provided above for the first conflicts identified will begin on the date of 
the executed contract regardless of the status of the utility relocations.  The responsible agencies 
will be working toward resolving subsequent conflicts in conjunction with contractor activities in 
the number of days noted.  
 
The estimated relocation duration must be part of the progress schedule submitted by the 
contractor.  A utility kickoff meeting will be scheduled between the Department, the Contractor, 
and the utility companies when necessary.  
 
The Department’s contractor is responsible for contacting JULIE or DIGGER within city of Chicago 
prior to all excavation work. State electrical contractor shall be notified 72 hours in advance of 
construction to locate IDOT underground electrical facilities at 773-287-7600 or 
dispatch@meade100.com.  
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