



- LEGEND**
- ① TEMPORARY CONCRETE BARRIER WITH BARRIER WALL MARKERS, TYPE C
 - ② RELOCATE TEMPORARY CONCRETE BARRIER
 - ③ DRUMS AT 50'C-C WITH BIDIRECTIONAL STEADY BURN LIGHTS
 - ④ PAVEMENT MARKING TAPE, TYPE III 4" WHITE
 - ⑤ PAVEMENT MARKING TAPE, TYPE III 4" YELLOW
 - ⑥ PAVEMENT MARKING TAPE, TYPE III 5" WHITE, 10' DASH 30' SKIP
 - ⑦ PAVEMENT MARKING TAPE, TYPE III 8" WHITE
 - ⑧ TEMPORARY PAVEMENT MARKING-LINE 6"
 - ⑨ WORK ZONE PAVEMENT MARKING REMOVAL
 - ⑩ FINAL PAVEMENT MARKINGS, SEE SHEETS
 - ⑪ INSTALLED IS PREVIOUS STAGE
 - ⑫ TEMPORARY PAVEMENT
TEMP PAVT (INTERSTATE) (HMA BINDER IL-19.0mm), 10"
HMA SURFACE COURSE, MIX "D", N70 (IL 9.5mm), 2"
- WORKZONE: FULL REHABILITATION
 WORKZONE: SCARIFICATION AND OVERLAY
 LANE CLOSED TO TRAFFIC

BOWMAN, BARRETT & ASSOCIATES INC.
 CONSULTING ENGINEERS
 Chicago, Illinois
 312.228.0100
 www.bbandainc.com

USER NAME = default	DESIGNED - RA	REVISED -
FILE NAME = #FILEL#	DRAWN - RA	REVISED -
PLOT SCALE = #SCALE#	CHECKED - RGR	REVISED -
PLOT DATE = 3/29/2013	DATE - 03/29/2013	REVISED -

**STATE OF ILLINOIS
 DEPARTMENT OF TRANSPORTATION**

MAINTENANCE OF TRAFFIC - TYPICAL SECTIONS
 SCALE: NA SHEET NO. 3 OF 6 SHEETS STA. NA TO STA. NA

F.A.I. RTE. 94	SECTION 2012-059-BR	COUNTY COOK	TOTAL SHEETS 631	SHEET NO. 88
CONTRACT NO. 60J12				
ILLINOIS FED. AID PROJECT				

S:\1072-05-CADD\01680112_Sheets\01680112-shr-MOT_tgn.dgn