
June 5, 2013 
 
SUBJECT:  FAU Route 1360(US 41/Foster Ave.) 
  Section 2012-009RS 
  Cook County 
  Contract No. 60T51 
  Item No. 133, June 14, 2013 Letting 
  Addendum A 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Replaced the Schedule of Prices. 
2. Revised page ii of the Table of Contents to the Special Provisions. 
3. Revised page 38 of the Special Provisions. 
4. Added pages 151-156 to the Special Provisions. 
5. Revised sheets 1, 2, 4, 5, 10-13, 15, 16 & 18-20 of the Plans. 
6. Added sheets 33A & 33B to the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
John D. Baranzelli, P. E.  
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
cc: John Fortmann, Region 1, District 1; Mike Renner; D. Carl Puzey; 
Estimates 
 
 
dp 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
6/7/2013

60T51

State Job # - C-91-368-12

Project Number Route

County Name - COOK- - FAU 1360

Code - 31 -  - *REVISED: JUNE 5, 2013

District - 1 -  - 

Section Number - 2012-009RS 52

52

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

X5537800 SS CLEANED 12 FOOT 1,100.000

X6030310 FR & LIDS ADJUST SPL EACH 220.000

*ADD    X7011015 TR C-PROT EXPRESSWAYS L SUM 1.000

Z0004562 COMB C C&G REM & REPL FOOT 11,728.000

Z0018500 DRAINAGE STR CLEANED EACH 110.000

Z0030850 TEMP INFO SIGNING SQ FT 51.400

Z0048665 RR PROT LIABILITY INS L SUM 1.000

Z0076604 TRAINEES TPG HOUR 500.000 10.000 5,000.000

21101615 TOPSOIL F & P  4 SQ YD 682.000

25200110 SODDING SALT TOLERANT SQ YD 682.000

40600200 BIT MATLS PR CT TON 132.000

40600300 AGG PR CT TON 660.000

40600400 MIX CR JTS FLANGEWYS TON 247.000

40600827 P LB MM IL-4.75  N50 TON 6,270.000

40600895 CONSTRUC TEST STRIP EACH 2.000
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Project Number Route

County Name - COOK- - FAU 1360

Code - 31 -  - *REVISED: JUNE 5, 2013

District - 1 -  - 

Section Number - 2012-009RS 52

52

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

40600982 HMA SURF REM BUTT JT SQ YD 3,523.000

40601005 HMA REPL OVER PATCH TON 459.000

40603595 P HMA SC "F"   N90 TON 16,181.000

42001300 PROTECTIVE COAT SQ YD 3,876.000

42300100 PCC DRIVEWAY PAVT  5 SQ YD 676.000

42400200 PC CONC SIDEWALK 5 SQ FT 5,373.000

44000156 HMA SURF REM    1 3/4 SQ YD 13,112.000

44000159 HMA SURF REM    2 1/2 SQ YD 152,000.000

44000200 DRIVE PAVEMENT REM SQ YD 676.000

44000600 SIDEWALK REM SQ FT 5,373.000

44002216 HMA RM OV PATCH 4 SQ YD 2,045.000

44201765 CL D PATCH T2 10 SQ YD 253.000

44201769 CL D PATCH T3 10 SQ YD 519.000

44201771 CL D PATCH T4 10 SQ YD 984.000

60257900 MAN RECONST EACH 5.000
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Project Number Route

County Name - COOK- - FAU 1360

Code - 31 -  - *REVISED: JUNE 5, 2013

District - 1 -  - 

Section Number - 2012-009RS 52

52

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

60265700 VV ADJUST EACH 11.000

60406520 FR & LIDS OL (CHGO) EACH 27.000

60406530 FR & LIDS CL (CHGO) EACH 186.000

67000400 ENGR FIELD OFFICE A CAL MO 10.000

67100100 MOBILIZATION L SUM 1.000

70102620 TR CONT & PROT 701501 L SUM 1.000

70102625 TR CONT & PROT 701606 L SUM 1.000

70102635 TR CONT & PROT 701701 L SUM 1.000

70102640 TR CONT & PROT 701801 L SUM 1.000

70300100 SHORT TERM PAVT MKING FOOT 11,796.000

70300210 TEMP PVT MK LTR & SYM SQ FT 996.000

*REV    70300220 TEMP PVT MK LINE 4 FOOT 25,100.000

*REV    70300240 TEMP PVT MK LINE 6 FOOT 7,500.000

70300250 TEMP PVT MK LINE 8 FOOT 417.000

*REV    70300260 TEMP PVT MK LINE 12 FOOT 1,000.000
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Project Number Route

County Name - COOK- - FAU 1360

Code - 31 -  - *REVISED: JUNE 5, 2013

District - 1 -  - 

Section Number - 2012-009RS 52

52

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

*REV    70300280 TEMP PVT MK LINE 24 FOOT 21,500.000

70301000 WORK ZONE PAVT MK REM SQ FT 56,566.000

*ADD    72000100 SIGN PANEL T1  SQ FT 22.000

*ADD    72900100 METAL POST TY A FOOT 16.000

78000100 THPL PVT MK LTR & SYM SQ FT 996.000

*REV    78000200 THPL PVT MK LINE  4 FOOT 25,100.000

*REV    78000400 THPL PVT MK LINE  6 FOOT 7,500.000

78000500 THPL PVT MK LINE  8 FOOT 417.000

*REV    78000600 THPL PVT MK LINE 12 FOOT 1,000.000

*REV    78000650 THPL PVT MK LINE 24 FOOT 21,500.000

78300200 RAISED REF PVT MK REM EACH 773.000



FAU 1360 (US 41 / Foster Ave) 
Section  2012-009 RS 

Cook County 
Contract 60T51 

 

 ii

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) .......................................... 120 

REMOVAL AND DISPOSAL OF SURPLUS MATERIALS (BDE) ................................................... 124 

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) .............................................................. 125 

TRACKING THE USE OF PESTICIDES (BDE) .............................................................................. 125 

TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE) ............................................................... 125 

IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION (TPG)

 ........................................................................................................................................................ 126 

UTILITY COORDINATION AND CONFLICTS (BDE) ..................................................................... 128 

WARM MIX ASPHALT (BDE) ......................................................................................................... 134 

WEEKLY DBE TRUCKING REPORTS (BDE) ................................................................................ 140 

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) ............. 140 

FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) ................................................. 143 

STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) ............................................... 147 

KEEPING THE EXPRESSWAY OPEN TO TRAFFIC ..................................................................... 151 

FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC ..................................................................... 152 

TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) ....................................................... 152 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Revised 6-5-13 
 



FAU 1360 (US 41 / Foster Ave) 
Section  2012-009 RS 

Cook County 
Contract 60T51 

 

 38

 
TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985 
Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS: 
 
701101, 701301, 701311, 701427, 701501, 701606, 701701, 701801, 701901 
 
DETAILS:  
 
Traffic Control and Protection for Side Roads, Intersections and Driveways (TC-10) 
Traffic Control and Protection at Turn Bays (To Remain Open to Traffic) (TC-14) 
Pavement Markings Letters and Symbols for Traffic Staging (TC-16) 
Arterial Road Information Signing (TC-22) 
City of Chicago Typical Pavement Markings (TC-24) 
Entrance and Exit Ramp Closure Details (TC-08) 
Partial Ramp and Shoulder Closure Detail (TC-17) 
 
SPECIAL PROVISIONS:  
 
Maintenance of Roadways 
Public Convenience and Safety (Dist-1) 
Temporary Information Signing 
Pavement Marking Removal (BDE) 
Pavement Patching (BDE) 
Traffic Control Deficiency Deduction (BDE) 
Keeping Expressway Open to Traffic 
Failure to Open Traffic Lanes to Traffic 
Traffic Control and Protection (Expressways) 
 
 
 
 
 
       Revised 6-5-13 
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KEEPING THE EXPRESSWAY OPEN TO TRAFFIC 
Effective: March 22, 1996 
Revised:  February 9, 2005 
  
Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the 
necessary traffic control devices to warn the public and to delineate the work zone as required 
in these Special Provisions, the Standard Specifications, the State Standards and the District 
Freeway details.  All Contractors’ personnel shall be limited to these barricaded work zones and 
shall not cross the expressway. 
 
The Contractor shall request and gain approval from the Illinois Department of Transportation's 
Expressway Traffic Operations Engineer (847-705-4151) twenty-four (24) hours in advance of 
all daily lane, ramp and shoulder closures and seventy-two (72) hours in advance of all 
permanent and weekend closures on all Freeways and/or Expressways in District One.  This 
advance notification is calculated based on workweek of Monday through Friday and shall not 
include weekends or Holidays. 
 
LOCATION: I-90 Kennedy: @ Foster Ave 
WEEKNIGHT TYPE OF 

CLOSURE 
ALLOWABLE LANE CLOSURE HOURS 
 

Sunday - Thursday 1-Lane 9:00 PM to 5:00 AM 
Friday 1-Lane 10:00 (Fri) to 8:00 AM (Sat) 
Saturday 1-Lane 9:00PM (Sat) to 10:00 AM (Sun) 

 
In addition to the hours noted above, temporary shoulder and partial ramp closures are allowed 
weekdays between 9:00 A.M. and 3:00 P.M. and between 7:00 P.M. and 5:00 A.M. 
 
Narrow lanes and permanent shoulder closures will not be allowed between Dec. 1st and April 
1st. 
 
All daily lane closures shall be removed during adverse weather conditions such as rain, snow, 
and/or fog and as determined by the Engineer. 
 
Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to 
and from major sporting events and/or other events. 
 
All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting 
hours listed above.  Also, these signs should be taken down within one-half (1/2) hour after the 
closure is removed. 
 
Temporary ramp closures for service interchanges will only be permitted at night during the 
restricted hours listed for temporary one-lane closures within the project limits.  However, no two 
(2) adjacent entrance and exit ramps in one direction of the expressway shall be closed at the 
same time. 
 
 
 
 
         Added pages 6-5-13 
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Should the Contractor fail to completely open, and keep open, the ramps to traffic in accordance 
with the above limitations, the Contractor shall be liable to the Department for liquidated 
damages as noted under the Special Provision, “Failure to Open traffic Lanes to Traffic”. 
 
The Contractor will be required to cooperate with all other contractors when erecting lane 
closures on the expressway.  All lane closures (includes the taper lengths) without a three (3) 
mile gap between each other, in one direction of the expressway, shall be on the same side of 
the pavement.  Lane closures on the same side of the pavement with a half (1/2) mile or less 
gap between the end of one work zone and the start of taper of next work zone should be 
connected.  The maximum length of any lane closure on the project and combined with any 
adjacent projects shall be three (3) miles.  Gaps between successive permanent lane closures 
shall be no less than two (2) miles in length. 
 
Private vehicles shall not be parked in the work zone.  Contractor's equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved 
by the Engineer. 
 
 
FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC 
Effective: March 22, 1996 
Revised:  February 9, 2005 

 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified under the Special Provisions for "Keeping the 
Expressway Open to Traffic", the Contractor shall be liable to the Department for the amount of: 
 

One lane or ramp blocked = $1,000 
 

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute 
interval or a portion thereof that a lane is blocked outside the allowable time limitations.  Such 
damages may be deducted by the Department from any monies due the Contractor.  These 
damages shall apply during the contract time and during any extensions of the contract time. 
 
 
TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) 
Effective: 3/8/96 
Revised: 2/20/13 
 
Description.  This work shall include furnishing, installing, maintaining, replacing, relocating, and 
removing all traffic control devices used for the purpose of regulating, warning, or directing 
traffic.  Traffic control and protection shall be provided as called for in the plans, applicable 
Highway Standards, District One Expressway details, Standards and Supplemental 
Specifications, these Special Provisions, or as directed by the Engineer.  
 
 
 
 
         Added pages 6-5-13 
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General.  The governing factor in the execution and staging of work for this project is to provide 
the motoring public with the safest possible travel conditions on the expressway through the 
construction zone.  The Contractor shall arrange his operations to keep the closing of lanes 
and/or ramps to a minimum. 
 
The Contractor shall be responsible for the proper location, installation, and arrangement of all 
traffic control devices.  Special attention shall be given to existing warning signs and overhead 
guide signs during all construction operations.  Warning signs and existing guide signs with 
down arrows shall be kept consistent with the barricade placement at all times.  The Contractor 
shall immediately remove, completely cover, or turn from the motorist's view all signs which are 
inconsistent with lane assignment patterns. 
 
The Contractor shall coordinate all traffic control work on this project with adjoining or 
overlapping projects, including barricade placement necessary to provide a uniform traffic 
detour pattern.  When directed by the Engineer, the Contractor shall remove all traffic control 
devices that were furnished, installed, or maintained by him under this contract, and such 
devices shall remain the property of the Contractor.  All traffic control devices shall remain in 
place until specific authorization for relocation or removal is received from the Engineer. 
 
Additional requirements for traffic control devices shall be as follows. 
 

(a) Traffic Control Setup and Removal.  The setting and removal of barricades for the taper 
portion of a lane closure shall be done under the protection of a vehicle with a 
truck/trailer mounted attenuator and arrow board.  The attenuator vehicle shall be 
positioned in the live lane that is being closed or opened in advance of the workers and 
shall have the arrow panel directing traffic to the adjacent open lane.  Failure to meet 
this requirement will be subject to a Traffic Control Deficiency charge.  The deficiency 
will be calculated as outlined in Article 105.03 of the Standard Specifications and the 
Traffic Control Deficiency Deduction (BDE special provision).  Truck/trailer mounted 
attenuators shall comply with Article 1106.02(g) or shall meet the requirements of 
NCHRP 350 Test Level 3 with vehicles used in accordance with manufacturer’s 
recommendations and requirements. 

 
(b) Sign Requirements 

 
(1) Sign Maintenance.  Prior to the beginning of construction operations, the 

Contractor will be provided a sign log of all existing signs within the limits of 
the construction zone.  The Contractor is responsible for verifying the 
accuracy of the sign log.  Throughout the duration of this project, all existing 
traffic signs shall be maintained by the Contractor.  All provisions of Article 
107.25 of the Standard Specifications shall apply except the third paragraph 
shall be revised to read:  "The Contractor shall maintain, furnish, and replace 
at his own expense, any traffic sign or post which has been damaged or lost 
by the Contractor or a third party.  The Contractor will not be held liable for 
third party damage to large freeway guide signs". 
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(2) Work Zone Speed Limit Signs.  Work zone speed limit signs shall be installed as 

required in Article 701.14(b) and as shown in the plans and Highway Standards.  
Based upon the exiting posted speed limit, work zone speed limits shall be 
established and signed as follows. 

 
a. Existing Speed Limit of 55mph or higher.  The initial work zone speed limit 

assembly, located approximately 3200’ before the closure, and shall be 55mph 
as shown in 701400.  Additional work zone 45mph assemblies shall be used as 
required according to Article 701.14(b) and as shown in the Highway Standards 
and plans.  WORK ZONE SPEED LIMIT 55 PHOTO ENFORCED assemblies 
may be omitted when this assembly would normally be placed within 1500 feet of 
the END WORK ZONE SPEED LIMIT sign. 

 
b. Existing Speed Limit of 45mph.  The advance 55mph work zone speed limit 

assembly shown in 701400 shall be replaced with a 45mph assembly.  Additional 
work zone 45mph assemblies shall be used as required according to Article 
701.14(b) and as shown in the Highway Standards and plans.  WORK ZONE 
SPEED LIMIT 55 PHOTO ENFORCED assemblies shall be eliminated in all 
cases.  END WORK ZONE SPEED LIMIT signs are required. 

 
(3) Exit Signs.  The exit gore signs as shown in Standard 701411 shall be a minimum 

size of 48 inch by 48 inch with 12 inch capital letters and a 20 inch arrow.  EXIT 
OPEN AHEAD signs shown in Standard 701411 shall be a minimum size of 48 inch 
by 48 inch with 8 inch capital letters. 

 
(4) Uneven Lanes Signs.  The Contractor shall furnish and erect “UNEVEN LANES” 

signs (W8-11) on both sides of the expressway, at any time when the elevation 
difference between adjacent lanes open to traffic equals or exceeds one inch.  Signs 
shall be placed 500’ in advance of the drop-off, within 500’ of every entrance, and a 
minimum of every mile. 

 
(c) Drums/Barricades.  Check barricades shall be placed in work areas perpendicular to 

traffic every 1000', one per lane and per shoulder, to prevent motorists from using work 
areas as a traveled way.  Check barricades shall also be placed in advance of each 
open patch, or excavation, or any other hazard in the work area, the first at the edge of 
the open traffic lane and the second centered in the closed lane.  Check barricades, 
either Type I or II, or drums shall be equipped with a flashing light. 

 
To provide sufficient lane widths (10' minimum) for traffic and also working room, the 
Contractor shall furnish and install vertical barricades with steady burn lights, in lieu of 
Type II or drums, along the cold milling and asphalt paving operations.  The vertical 
barricades shall be placed at the same spacing as the drums. 
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(d) Vertical Barricades.  Vertical barricades shall not be used in lane closure tapers, lane 

shifts, and exit ramp gores.  Also, vertical barricades shall not be used as patch 
barricades or check barricades.  Special attention shall be given, and ballast provided 
per manufacture’s specification, to maintain the vertical barricades in an upright position 
and in proper alignment. 
 

(e) Temporary Concrete Barrier Wall.  Prismatic barrier wall reflectors shall be installed on 
both the face of the wall next to traffic, and the top of sections of the temporary concrete 
barrier wall as shown in Standard 704001.  The color of these reflectors shall match the 
color of the edgelines (yellow on the left and crystal or white on the right).  If the base of 
the temporary concrete barrier wall is 12 inches or less from the travel lane, then the 
lower slope of the wall shall also have a 6 inch wide temporary pavement marking 
edgeline (yellow on the left and white on the right). 

 
Method of Measurement.  This item of work will be measured on a lump sum basis for 
furnishing, installing, maintaining, replacing, relocating, and removing traffic control devices 
required in the plans and these Special Provisions.  Traffic control and protection required under 
Standards 701101, 701400, 701401, 701402, 701406, 701411, 701416, 701426, 701446, 
701901 and District details TC-8, TC-9, TC-17, TC-18 and TC-25 will be included with this item. 
 
Basis of Payment. 

 
(a) This work will be paid for at the contract lump sum price for TRAFFIC CONTROL AND 

PROTECTION (EXPRESSWAYS).  This price shall be payment in full for all labor, 
materials, transportation, handling, and incidental work necessary to furnish, install, 
maintain, replace, relocate, and remove all Expressway traffic control devices required in 
the plans and specifications. 

 
In the event the sum total value of all the work items for which traffic control and 
protection is required is increased or decreased by more than ten percent (10), the 
contract bid price for TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) will 
be adjusted as follows: 

 
Adjusted contract price = .25P + .75P [1±(X-0.1)] 

 
Where: "P" is the bid unit price for Traffic Control and Protection 

 

Where: "X" = 

Difference between original and final sum total value of all 
work items for which traffic control and protection is required 
Original sum total value of all work items for which traffic 
control and protection is required. 

 
The value of the work items used in calculating the increase and decrease will include 
only items that have been added to or deducted from the contract under Article 104.02 of 
the Standard Specifications and only items which require use of Traffic Control and 
Protection. 
 
         Added pages 6-5-13 
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(b) The Engineer may require additional traffic control be installed in accordance with 

standards and/or designs other than those included in the plans.  In such cases, the 
standards and/or designs will be made available to the Contractor at least one week in 
advance of the change in traffic control.  Payment for any additional traffic control 
required will be in accordance with Article 109.04 of the Standard Specifications. 

 
(c) Revisions in the phasing of construction or maintenance operations, requested by the 

Contractor, may require traffic control to be installed in accordance with standards 
and/or designs other than those included in the plans.  Revisions or modifications to the 
traffic control shown in the contract shall be submitted by the Contractor for approval by 
the Engineer.  No additional payment will be made for a Contractor requested 
modification. 

 
(d) Temporary concrete barrier wall will be measured and paid for according to Section 704. 
 
(e) Impact attenuators, temporary bridge rail, and temporary rumble strips will be paid for 

separately. 
 
(f) Temporary pavement markings shown not shown on the Standard will be measured and 

paid for according to Section 703 and Section 780. 
 
(g) All pavement marking removal will be measured and paid for according to Section 703 or 

Section 783. 
 
(h) Temporary pavement marking on the lower slope of the temporary concrete barrier wall 

will be measured and paid for as TEMPORARY PAVEMENT MARKING, 6”. 
 
(i) All prismatic barrier wall reflectors will be measured and paid for according to the 

Recurring Special Provision Guardrail and Barrier Wall Delineation. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
          Added pages 6-5-13 
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