RETURN WITH BID

State of )

County of )

AFFIDAVIT

(name of affiant), of ,

, being first duly sworn upon oath, states as follows:

1. Thatlam the (officer or position) of
(bidder) and have personal knowledge of the facts

herein stated.

2. That, if selected under this proposal, (bidder)
will maintain a business office in the State of lllinois which will be located in

County, Illinois.

3. That this business office will serve as the primary place of employment for any persons
employed in the construction contemplated by this proposal.

4. That this Affidavit is given as a requirement of state law as provided in Section 30-22(8) of
the lllinois Procurement Code.

Signature

Print Name of Affiant

This instrument was acknowledged before me on the day of ,
20 by

Notary Public

(SEAL)



INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals. Each proposal contains all
certifications and affidavits, a proposal signature sheet and a proposal bid bond.

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the
properly completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective
through the date of letting.

WHO CAN BID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from
IDOT’s Central Bureau of Construction.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the
letting date.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124) he/she must indicate at that
time which items are being requested For Bidding purposes. Only those items requested For Bidding
will be analyzed. After the request has been analyzed, the bidder will be issued an Authorization to
Bid or Not for Bid Report, approved by the Central Bureau of Construction and the Chief Procurement
Officer that indicates which items have been approved For Bidding. If Authorization to Bid cannot be
approved, the Authorization to Bid or Not for Bid Report will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an Authorization to Bid or Not For Bid
Report within a reasonable time of complete and correct original document submittal should contact the
department as to the status. Firms unsure as to authorization status should call the Prequalification
Section of the Bureau of Construction at the number listed at the end of these instructions. These
documents must be received three days before the letting date.

ADDENDA AND REVISIONS: It is the bidder’s responsibility to determine which, if any, addenda or
revisions pertain to any project they may be bidding. Failure to incorporate all relevant addenda or
revisions may cause the bid to be declared unacceptable.

Each addendum or revision will be included with the Electronic Plans and Proposals. Addenda and
revisions will also be placed on the Addendum/Revision Checklist and each subscription service
subscriber will be notified by e-mail of each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription service emails are an
added courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.dot.il.gov/desenv/delett.html| before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or
Timothy.Garman@illinois.gov.




BID SUBMITTAL GUIDELINES AND CHECKLIST

In an effort to eliminate confusion and standardize the bid submission process the Contracts Office has
created the following guidelines and checklist for submitting bids.

This information has been compiled from questions received from contractors and from inconsistencies noted
on submitted bids. If you have additional questions please refer to the contact information listed below.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bid proposals in person to ensure they
arrive at the proper location prior to the time specified for the receipt of bids. Any proposals received at the
place of letting after the time specified will not be read.

STANDARD GUIDELINES FOR SUBMITTING BIDS

e All pages should be single sided.

e Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first
page of your submitted bid. This page has the Iltem number in the upper left-hand corner and lines
provided for your company name and address in the upper right-hand corner.

e Do not use report covers, presentation folders or special bindings and do not staple multiple times on
left side like a book. Use only 1 staple in the upper left hand corner. Make sure all elements of your
bid are stapled together including the bid bond or guaranty check (if required).

¢ Do not include any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of
availability.

¢ Do not include the Subcontractor Documentation with your bid (pages i — iii and pages a — g). This
documentation is required only after you are awarded the contract.

e Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope.

¢ Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day. It will not be
read if it is delivered after 10 AM.

¢ Do not submit your Substance Abuse Prevention Program (SAPP) with your bid. If you are awarded
the contract this form is to be submitted to the district engineer at the pre-construction conference.

Use the following checklist to ensure completeness and the correct order in assembling your bid

[ linois Office Affidavit (Not applicable to federally funded projects) insert your affidavit after page 4 along

with your Cost Adjustments for Steel, Bituminous and Fuel (if applicable).

[] Cover page (the sheet that has the item number on it) followed by your bid (the Pay Items). If you are
using special software or CBID to generate your schedule of prices, do not include the blank pages of the
schedule of prices that came with the proposal package.

[] Page 4 (Item 9) — Check “YES” if you will use a subcontractor(s). Include the subcontractor(s) name,
address, general type of work to be performed and the dollar amount (if over $50,000). If you will use
subcontractor(s) but are uncertain who or the dollar amount; check “YES” but leave the lines blank.

[] Page 10 (Paragraph J) — Check “YES” or “NO” whether your company has any business in Iran.

[] Page 10 (Paragraph K) — (Not applicable to federally funded projects) List the Union Local Name and
number or certified training programs that you have in place. Your bid will not be read if this is not
completed. Do not include certificates with your bid. Keep the certificates in your office in case they are
requested by IDOT.

[] Page 11 (Paragraph L) - A copy of your State Board of Elections certificate of registration is no longer
required with your bid.

[] Page 11 (Paragraph M) — Indicate if your company has hired a lobbyist in connection with the job for
which you are submitting the bid proposal.

[] Page 12 (Paragraph C) — This is a work sheet to determine if a completed Form A is required. It is not
part of the form and you do not need to make copies for each Form A that is filled out.



[] Pages 14-17 (Form A) — One Form A (4 pages) is required for each applicable person in your company.
Copies of the Forms can be used and only need to be changed when the financial information changes. The
certification signature and date must be original for each letting. Do not staple the forms together.

If you answered “NO” to all of the questions in Paragraph C (page 12), complete the first section (page 14)
with your company information and then sign and date the Not Applicable statement on page 17.

[] Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use
the phrase, “See Affidavit of Availability on file”. Ownership Certification (at the bottom of the page) - Check
N/A if the Form A you submitted accounts for 100 percent of the company ownership. Check YES if any
percentage of ownership falls outside of the parameters that require reporting on the Form A. Checking NO
indicates that the Form A you submitted is not correct and you will be required to submit a revised Form A.

[] Page 20 (Workforce Projection) — Be sure to include the Duration of the Project. It is acceptable to use
the phrase “Per Contract Specifications”.

[] Bid Bond — Submit your bid bond using the current Bid Bond Form provided in the proposal package.
The Power of Attorney page should be stapled to the Bid Bond. If you are using an electronic bond, include
your bid bond number on the form and attach the Proof of Insurance printed from the electronic bond Web
Site.

[] Disadvantaged Business Utilization Plan and/or Good Faith Effort — The last item in your bid should
be the DBE Utilization Plan (SBE 2026), followed by the DBE Participation Statement (SBE 2025) and
supporting paperwork. If you have documentation for a Good Faith Effort, it should follow the SBE Forms.

The Bid Letting is nhow available in streaming Audio/Video from the IDOT Web Site. A link to the stream
will be placed on the main page of the current letting on the day of the Letting. The stream will not begin until
10 AM. The actual reading of the bids does not begin until approximately 10:20 AM.

Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day. You will find the
link on the main page of the current letting.

QUESTIONS: pre-letting up to execution of the contract

Contractor/Subcontractor pre-qualification 217-782-3413
Small Business, Disadvantaged Business Enterprise (DBE) 217-785-4611
Contracts, Bids, Letting process or Internet downloads 217-782-7806
Estimates Unit 217-785-3483
Aeronautics 217-785-8515
IDNR (Land Reclamation, Water Resources, Natural Resources) 217-782-6302

QUESTIONS: following contract execution

Including Subcontractor documentation, payments 217-782-3413
Railroad Insurance 217-785-0275
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Proposal Submitted By

Name
2 Address

City
Letting June 14, 2013
NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes by only
those companies that request and receive written
AUTHORIZATION TO BID from IDOT’s Central Bureau

of Construction.
BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

Notice to Bidders,
Specifications,
Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 76G06

MADISON County

Section (101,102)RS-2,202RS-4
Route FAP 2

District 8 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:
[1 A Bid Bond is included.

[] A _Cashier's Check or a Certified Check is included.

Prepared by

S

Checked by

(Printed by authority of the State of lllinois)




Page intentionally left blank
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llinois Department
of Transportation
PROPOSAL
TO THE DEPARTMENT OF TRANSPORTATION
1. Proposal of
Taxpayer |dentification Number (Mandatory) a

For the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 76G06

MADISON County

Section (101,102)RS-2,202RS-4
Route FAP 2

District 8 Construction Funds

This project consists of patching, milling and resurfacing of intersection approaches on lllinois Route

3 at lllinois Route 143, New Poag Road, Chain of Rocks Road and Pontoon Road in Wood River,
Hartford and Granite City.

The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the

Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 8/2012)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, addenda, form of contract and contract bond, and special provisions, and that he/she
has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal
he/she waives all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’'s check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000.....cccccuveeennnee. $150 $2,000,000 to $3,000,000.................. $100,000
$5,000 to $10,000.......ccuuerenneee. $300 $3,000,000 to $5,000,000.................. $150,000
$10,000 to $50,000......ccuee...e. $1,000 $5,000,000 to $7,500,000.................. $250,000
$50,000 to $100,000.................. $3,000 $7,500,000 to $10,000,000.................. $400,000
$100,000 to $150,000.................. $5,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000.................. $7,500 $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000................ $12,500 $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000................ $25,000 $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000................ $50,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000................ $75,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of lllinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is
the awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Iltem

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the
contract. The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or
omitted as provided elsewhere in the contract.

8. AUTHORITY TO DO BUSINESS IN ILLINOIS. Section 20-43 of the lllinois Procurement Code (the Code) (30 ILCS
500/20-43) provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to
do business in the State of lllinois prior to submitting the bid.

9. The services of a subcontractor will be used.

Check box Yes []
Checkbox No [

For known subcontractors with subcontracts with an annual value of more than $50,000, the contract shall include
their name, address, general type of work to be performed, and the dollar allocation for each subcontractor.
(30 ILCS 500/20-120)

10. EXECUTION OF CONTRACT: The Department of Transportation will, in accordance with the rules governing Department
procurements, execute the contract and shall be the sole entity having the authority to accept performance and make
payments under the contract. Execution of the contract by the Chief Procurement Officer (CPO) or the State Purchasing
Officer (SPO) is for approval of the procurement process and execution of the contract by the Department. Neither the CPO
nor the SPO shall be responsible for administration of the contract or determinations respecting performance or payment there
under except as otherwise permitted in the Code.

4-



ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 1

SCHEDULE OF PRICES 5/21/2013
NUMBER -
State Job # - C-98-005-13
Project Number Route
County Name - MADISON- - FAP 2
Code - 119 - -
District - 8- -
Section Number - (101,102)RS-2, 202RS-4
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

X4060110| BIT MATLS PR CT POUND 34,480.000

Z0036200| PAINT CURB FOOT 1,036.000

40600985| PCC SURF REM BUTT JT SQ YD 189.000

40600990 TEMPORARY RAMP SQ YD 1,963.000

40603243| P HMA BC IL19.0FGN90 TON 3,358.000

40603570/ P HMA SC "E" N90 TON 10,192.000

44000157 HMA SURF REM 2 SQ YD 11,980.000

44000159| HMA SURF REM 2 1/2 SQ YD 37,428.000

44000168| HMA SURF REM 4 3/4 SQ YD 21,705.000

44000173| HMA SURF REM 6 SQ YD 3,204.000

44200934| CL B PATCH T2 8 SQ YD 151.000

44200942| CL B PATCHT3 8 SQ YD 32.000

44200944| CL B PATCH T4 8 SQ YD 117.000

44200956 CL B PATCHT2 9 SQ YD 11.000

44200976| CL B PATCH T4 10 SQ YD 200.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 2

SCHEDULE OF PRICES 5/21/2013
frifias
State Job # - C-98-005-13
Project Number Route
County Name - MADISON- - FAP 2
Code - 119 - -
District - 8- -
Section Number - (101,102)RS-2, 202RS-4
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

44201007| CL B PATCH T2 13 SQ YD 192.000

44201011| CL B PATCH T3 13 SQ YD 116.000

44201013| CL B PATCH T4 13 SQ YD 267.000

44201019| CL B PATCH T2 14 SQ YD 8.000

44201299| DOWEL BARS 1 1/2 EACH 1,084.000

44201769| CL D PATCH T3 10 SQ YD 20.000

44213100 PAVEMENT FABRIC SQ YD 732.000

44213200f SAW CUTS FOOT 4,316.000

44213204| TIE BARS 3/4 EACH 176.000

48203100 HMA SHOULDERS TON 230.000

67000400| ENGR FIELD OFFICE A CAL MO 6.000

67100100/ MOBILIZATION L SUM 1.000

70100310| TRAF CONT-PROT 701421 L SUM 1.000

70100320| TRAF CONT-PROT 701422 L SUM 1.000

70100820| TRAF CONT-PROT 701451 L SUM 1.000
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SCHEDULE OF PRICES 5/21/2013
frifias
State Job # - C-98-005-13
Project Number Route
County Name - MADISON- - FAP 2
Code - 119 - -
District - 8- -
Section Number - (101,102)RS-2, 202RS-4
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

70102620 TR CONT & PROT 701501 L SUM 1.000

70102632| TR CONT & PROT 701602 L SUM 1.000

70102635| TR CONT & PROT 701701 L SUM 1.000

70300100/ SHORT TERM PAVT MKING FOOT 10,940.000

70300210| TEMP PVT MK LTR & SYM SQFT 669.000

70300220| TEMP PVT MK LINE 4 FOOT 56,604.000

70300250, TEMP PVT MK LINE 8 FOOT 566.000

70300260| TEMP PVT MK LINE 12 FOOT 635.000

70300280 TEMP PVT MK LINE 24 FOOT 547.000

70301000, WORK ZONE PAVT MK REM SQFT 23,833.000

78000100 THPL PVT MK LTR & SYM SQFT 669.000

78000200 THPL PVT MK LINE 4 FOOT 56,604.000

78000500 THPL PVT MK LINE 8 FOOT 566.000

78000600 THPL PVT MK LINE 12 FOOT 635.000

78000650 THPL PVT MK LINE 24 FOOT 547.000
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SCHEDULE OF PRICES 5/21/2013
frifias
State Job # - C-98-005-13
Project Number Route
County Name - MADISON- - FAP 2
Code - 119 - -
District - 8- -
Section Number - (101,102)RS-2, 202RS-4
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

78100100| RAISED REFL PAVT MKR EACH 493.000

78200300| PRISMATIC CURB REFL EACH 198.000

78300200| RAISED REF PVT MK REM EACH 494.000

80300100 LOCATE UNDERGR CABLE FOOT 230.000

88600600| DET LOOP REPL FOOT 5,027.000




CONTRACT NUMBER 76G06

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES. CERTIFICATIONS
AND DISCLOSURES

. GENERAL

A. Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public
moneys in procuring goods, services, and contracts for the State of lllinois and to act in a manner that maintains the integrity and public trust of
State government. In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to
protect, safeguard, and maintain the procurement process of the State of lllinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. Except as otherwise
required in _subsection Ill, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been
understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for the CPO to void the contract, and may result in the suspension or debarment of the bidder or subcontractor. If a
false certification is made by a subcontractor the contractor’'s submitted bid and the executed contract may not be declared void unless the
contractor refuses to terminate the subcontract upon the State’s request after a finding that the subcontractor’s certification was false.

Il. ASSURANCES

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder.

A. Conflicts of Interest
1. The Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

B. Negotiations
1. The Code provides in pertinent part:
Section 50-15. Negotiations.

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that
person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

C. Inducements
1. The Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money

or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

D. Revolving Door Prohibition

1. The Code provides:

Section 50-30. Revolving door prohibition. CPOs, SPOs, procurement compliance monitors, their designees whose principal duties are
directly related to State procurement, and executive officers confirmed by the Senate are expressly prohibited for a period of 2 years after
terminating an affected position from engaging in any procurement activity relating to the State agency most recently employing them in an
affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying the procurement process; specifying;
bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, partnership, association, or corporation.
This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Reporting Anticompetitive Practices

1. The Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, CPO, SPO, designee, elected
official, or State employee suspects collusion or other anticompetitive practice among any bidders, offerors, contractors, proposers, or
employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the CPO.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

F. Confidentiality
1. The Code provides:

Section 50-45. Confidentiality. Any CPO, SPO, designee, or executive officer who willfully uses or allows the use of specifications,
competitive bid documents, proprietary competitive information, proposals, contracts, or selection information to compromise the fairness or
integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of the Personnel code, any
contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.



RETURN WITH BID
G. Insider Information
1. The Code provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

lll. CERTIFICATIONS

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every
subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the
responsible CPO whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of
the circumstances leading to the change in certification status. A contractor or subcontractor that makes a false statement material to any given
certification required under Atrticle 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the
Whistleblower Reward and Protection Act for submission of a false claim.

A. Bribery
1. The Code provides:

Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the
Criminal Code of 1961.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any
certifications required by this Section are false. A contractor who makes a false statement, material to the certification, commits a Class 3
felony.

2. The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5.

B. Felons
1. The Code provides:

Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any
involvement with the business.

2. Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the
certifications required by this Section are false.
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C. Debt Delinquency
1. The Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract
or subcontract under the Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into
a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by
the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a
subcontract, if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property into the
State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The bidder or contractor or subcontractor, respectively,
further acknowledges that the CPO may declare the related contract void if this certification is false or if the bidder, contractor, or
subcontractor, or any affiliate, is determined to be delinquent in the payment of any debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

1. The Code provides:

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director,
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002
or a Class 3 or Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years
from the date of conviction. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the CPO shall
declare the related contract void if any of the certifications completed pursuant to this Section are false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-14 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the
bidding on or entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to
the Code by a person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of
Section 42 of the Environmental Protection Act for a period of five years from the date of the order. The bidder or contractor or
subcontractor, respectively, acknowledges that the CPO may declare the contract void if this certification is false.

F. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an

educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

G. Bid-Rigqind/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.

(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.
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A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

H. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

I. Druqg Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated
in this certification.
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J. Disclosure of Business Operations in Iran

Section 50-36 of the Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract shall include a
disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries,
within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or provision of
supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share,
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the
Government of Iran and either of the following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least
$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid, offer, or proposal or awarding the contract. The name of each Company disclosed as doing business
or having done business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/___/ Company has no business operations in Iran to disclose.

/___/ Company has business operations in Iran as disclosed the attached document.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the Code, the bidder certifies that it is a participant, either as an individual
or as part of a group program, in the approved apprenticeship and training programs applicable to each type of work or craft that the
bidder will perform with its own forces. The bidder further certifies for work that will be performed by subcontract that each of its
subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, applicable apprenticeship
and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, begin participation in an
approved apprenticeship and training program applicable to the work of the subcontract. The Department, at any time before or after
award, may require the production of a copy of each applicable Certificate of Registration issued by the United States Department of
Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable apprenticeship and training
programs are those that have been approved and registered with the United States Department of Labor. The bidder shall list in the
space below, the official name of the program sponsor holding the Certificate of Registration for all of the types of work or crafts in
which the bidder is a participant and that will be performed with the bidder’'s forces. Types of work or craft work that will be
subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or craft job category that
does not have an applicable apprenticeship or training program. The bidder is responsible for making a complete report and
shall make certain that each type of work or craft job category that will be utilized on the project as reported on the
Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for and listed.

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this certification
provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an applicable program
sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the performance of the work of this
contract.
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L. Political Contributions and Registration with the State Board of Elections

Sections 20-160 and 50-37 of the Code regulate political contributions from business entities and any affiliated entities or affiliated persons
bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or affiliated person of the
business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are prohibited from making any
contributions to any political committees established to promote the candidacy of the officeholder responsible for the awarding of the contracts
or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder or a period 2 years after the
termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons whose state contracts in the
current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on state contracts exceed
$50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political contributions to any
political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract during the period
beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award or selection if the
entity was not awarded or selected. Section 20-160 requires certification of registration of affected business entities in accordance with
procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the Code, and that it makes the following certification:

The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a
continuing duty to update the registration in accordance with the above referenced statutes. If the business entity is required to
register, the CPO shall verify that it is in compliance on the date the bid or proposal is due. The CPO shall not accept a bid or
proposal if the business entity is not in compliance with the registration requirements.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the Code. This provision does not apply to Federal-aid contracts.

M. Lobbyist Disclosure

Section 50-38 of the Code requires that any bidder or offeror on a State contract that hires a person required to register under the Lobbyist
Registration Act to assist in obtaining a contract shall:

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the

contract,

(ii)  Not bill or otherwise cause the State of lllinois to pay for any of the lobbyist’s costs, fees, compensation, reimbursements, or
other remuneration, and

(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were

billed to the State.

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.
The CPO shall post this information, together with the contract award notice, in the online Procurement Bulletin.

Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a
procurement decision made under the Code for compensation contingent in whole or in part upon the decision or procurement. Any person
who violates this subsection is guilty of a business offense and shall be fined not more than $10,000.

Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the lllinois Lobbyist Registration Act
(25 ILCS 170) in connection with this contract.

[J Bidder has not hired any person required to register pursuant to the lllinois Lobbyist Registration Act in connection with this
contract.

Or

[ Bidder has hired the following persons required to register pursuant to the lllinois Lobbyist Registration Act in connection with the
contract:

Name and address of person:
All costs, fees, compensation, reimbursements and other remuneration paid to said person:

-11-
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The bidder further certifies that the Department has received the disclosure forms for each bid.

The CPO may void the bid, or contract, respectively, if it is later determined that the bidder or subcontractor rendered a false or erroneous
disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Code. Furthermore, the CPO may void the contract
and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Code provides that all bids of more than $25,000 shall be accompanied by disclosure of the financial interests of the bidder.
This disclosed information for the successful bidder, will be maintained as public information subject to release by request pursuant to the Freedom
of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the contract. Furthermore, pursuant to
Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and issue a recommendation to void a contract or reject a
proposal or bid based on any violation of the Code or the existence of a conflict of interest as provided in subsections (b) and (d) of Section 50-35.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements. In addition, a
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies
and a total ownership certification. The forms must be included with each bid.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by a person that is
authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES __ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s
distributive income? YES ___ NO __

(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.)

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by a person
that is authorized to execute contracts for your company.
-12-
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each bid submitted by the bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form
A does not allow the bidder to ignore Form B. Form B must be completed, checked, and dated or the bidder may be considered nonresponsive
and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I: If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.
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Form A

Financial Information &
Potential Conflicts of Interest

Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number

Email Address

Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).
Vendors desiring to enter into a contract with the State of lllinois must disclose the financial information and potential
conflict of interest information as specified in this Disclosure Form. This information shall become part of the publicly
available contract file. This Form A must be completed for bids in excess of $25,000, and for all open-ended contracts.
A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of the

requirements set forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure
Form A for each individual meeting these requirements)

NAME:

FOR INDIVIDUAL (type or print information)

ADDRESS

stock sole proprietorship
% or $ value of ownership/distributable income share:

Type of ownership/distributable income share:

Partnership

other: (explain on separate sheet):

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages

and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.

Yes __ _No__

If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State

Toll Highway Authority?

Yes __ _No___

2. Are you currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor, provide the name the State

agency for which you are employed and your annual salary.

-14-
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If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?

Yes No

If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse

or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (ii) an amount in excess of two times
the salary of the Governor? Yes __ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services
in the previous 2 years.

Yes ___No

If your answer is yes, please answer each of the following questions.

1.

4.

Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes__ _No__

. Is your spouse or any minor children currently appointed to or employed by any agency of the State

of lllinois? If your spouse or minor children is/are currently appointedto or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the

annual salary of the Governor, provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,

are you entitled to receive (i) more than 71/2% of the total distributable income of your

firm, partnership, association or corporation, or (ii) an amount in excess of 100% of the

annual salary of the Governor? Yes _ No__

If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you
and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or
(ii) an amount in excess of two times the salary of the Governor?

Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes_ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ No__

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.

Yes __ _No___
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes__ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes _ No__

(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of

State or the Federal Board of Elections.
Yes ___No

3. Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the process and throughout the term of the contract. If no person is
identified, enter “None” on the line below:

Name and address of person(s):

-16-
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose whether
any of the following has occurred within the previous 10 years: debarment from contracting with any governmental
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and criminal
felony convictions. This disclosure is a continuing obligation and must be promptly supplemented for accuracy
throughout the procurement process and term of the contract. If no person is identified, enter “None” on the line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: []

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT
Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[l

Signature of Authorized Representative Date

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Code.

17-
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ILLINOIS DEPARTMENT Othengglr?tlgCts &
OF TRANSPORTATION Financial Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500). This
information shall become part of the publicly available contract file. This Form B must be completed for bids in excess of
$25,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State of
lllinois agency: Yes__ No__

If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other
descriptive information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE
FORM INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date

OWNERSHIP CERTIFICATION

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not
total 100% of ownership.

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding
entity’s or parent entity’s distributive income or holding less than a 5% ownership interest.

[] Yes [] No [ N/A (Form A disclosure(s) established 100% ownership)
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to
bidders on all construction contracts advertised by the lllinois Department of Transportation:

(a)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce
intended to be hired and/or allocated to such contract work by the bidder including a projection of minority and
female employee utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons
and/or women in any job classification in accordance with the Equal Employment Opportunity Clause and Section
7.2 of the lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended
on September 17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of
minority persons and/or women in any job classification, it shall be advised in writing of the manner in which it is
underutilizing and such awardee shall be considered to be in breach of the contract unless, prior to
commencement of work on the contract project, it submits revised satisfactory projections or an acceptable written
affirmative action plan to correct such underutilization including a specific timetable geared to the completion
stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract
awardee's Employee Utilization Form, a copy of any required written affirmative action plan, and any written
correspondence related thereto. The Department of Human Rights may review and revise any action taken by the
Department of Transportation with respect to these requirements.
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llinois Department
of Transportation
Contract No. 76G06
MADISON County
Section (101,102)RS-2,202RS-4
Route FAP 2

District 8 Construction Funds
PART I. IDENTIFICATION

Dept. Human Rights # Duration of Project:
Name of Bidder:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A TABLE B

[ CURRENT EMPLOYEES
TOTAL Workforce Projection for Contract TO BE ASSIGNED

TO CONTRACT
MINORITY EMPLOYEES TRAINEES

JOB TOTAL *OTHER APPREN- [ ON THE JOB TOTAL MINORITY
CATEGORIES EMPLOYEES BLACK | HISPANIC MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F M F M F M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for Contract FOR DEPARTMENT USE ONLY

EMPLOYEES TOTAL *OTHER
IN EMPLOYEES BLACK HISPANIC MINOR.
TRAINING M F M F M F M F

APPRENTICES

ON THE JOB
TRAINEES

* Other minorities are defined as Asians (A) or Native Americans (N).
Please specify race of each employee shown in Other Minorities column. BC 1256 (Rev. 12/11/07)

Note: See instructions on page 2
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Contract No. 76 G06
MADISON County
Section (101,102)RS-2,202RS-4
Route FAP 2
District 8 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A.

Company Telephone Number

The undersigned bidder understands and agrees that in the event the foregoing minority and female employee
utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block
needs to be completed if revisions are required.

Signature: [] Title: Date:

Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.

Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/07)
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Contract No. 76 G06
MADISON County
Section (101,102)RS-2,202RS-4
Route FAP 2
District 8 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
(IF A CORPORATION)
Attest
(IF A JOINT VENTURE, USE THIS SECTION Signature

FOR THE MANAGING PARTY AND THE
SECOND PARTY SHOULD SIGN BELOW)  Business Address

Corporate Name

By

Signature of Authorized Representative

Typed or printed name and title of Authorized Representative
(IF A JOINT VENTURE)
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.

-22-



Return with Bid

llinois Department Division of Highways
of Transportation Proposal Bid Bond
(Effective November 1, 1992)
Item No.

Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount
specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well and truly
to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and
assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin ltem Number
and Letting Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if,
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure
of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays to the
Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for which the
Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, otherwise,
it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full
payment within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by

their respective officers this day of A.D.,
PRINCIPAL SURETY
(Company Name) (Company Name)
By By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINQIS,
County of

I, , @ Notary Public in and for said County, do hereby certify that

and
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free
and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of A.D.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing the proposal and
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed and
the Principal and Surety are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

|

Electronic Bid Bond ID# Company / Bidder Name Signature and Title
BDE 356B (Rev. 9/26/11)



llinois Department
of Transportation DBE Utilization Plan

(1) Policy

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds. Consequently the
requirements of 49 CFR Part 26 apply to this contract.

(2) Obligation

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds. The
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said
businesses have the maximum opportunity to compete for and perform under this contract. The contractor shall not discriminate on the
basis of race, color, national origin or sex in the award and performance of contracts.

(3) Project and Bid Identification

Complete the following information concerning the project and bid:

Route Total Bid
Section Contract DBE Goal
(Percent) (Dollar Amount)
Project
County

Letting Date

Contract No.

Letting ltem No.

(4) Assurance

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this
project my company : (check one)

|:| Meets or exceeds contract award goals and has provided documented participation as follows:
Disadvantaged Business Participation percent

Attached are the signed participation statements, forms SBE 2025, required by the Special Provision evidencing availability and
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the
work of the contract.

|:| Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has
provided participation as follows:

Disadvantaged Business Participation percent

The contract goals should be accordingly modified or waived. Attached is all information required by the Special Provision in
support of this request including good faith effort. Also attached are the signed participation statements, forms SBE 2025,
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each
business will perform a commercially useful function in the work of the contract.

Company The “as read” Low Bidder is required to comply with the Special Provision.
By Submit only one utilization plan for each project. The utilization plan shall be
submitted in accordance with the special provision.
Title Bureau of Small Business Enterprises Local Let Projects
2300 South Dirksen Parkway Submit forms to the
Springfield, lllinois 62764 Local Agency
Date

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law. Disclosure of this information is
REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been approved by the State Forms Manager Center.

SBE 2026 (Rev. 11/23/09)



lllinois Department

of Transportation DBE Participation Statement
Subcontractor Registration Letting
Participation Statement Item No.
(1) Instructions Contract

This form must be completed for each disadvantaged business participating in the Utilization Plan. This form shall
be submitted in accordance with the special provision and will be attached to the Utilization Plan form. If
additional space is needed complete an additional form for the firm.

(2) Work

Pay ltem
No. Description Quantity Unit Price Total

Total

(3) Partial Payment ltems
For any of the above items which are partial pay items, specifically describe the work and subcontract dollar
amount:

(4) Commitment

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below
has agreed to perform a commercially useful function in the work of the contract item(s) listed above and to
execute a contract with the prime contractor. The undersigned further understand that no changes to this
statement may be made without prior approval from the Department’s Bureau of Small Business Enterprises and
that complete and accurate information regarding actual work performed on this project and the payment therefore
must be provided to the Department.

Signature for Prime Contractor Signature for DBE Firm
Title Title
Date Date
Contact Contact
Phone Phone
Firm Name Firm Name
Address Address
City/State/Zip City/State/Zip

E

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and WC

federal law. Disclosure of this information is REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been
approved by the State Forms Management Center.

SBE 2025 (Rev. 11/03/09)



PROPOSAL ENVELOPE

llinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

ltem No. ltem No. ltem No.

Submitted By:

Name:
Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 76G06

MADISON County

Section (101,102)RS-2,202RS-4
Route FAP 2

District 8 Construction Funds

@ lllinois Department of Transportation



SUBCONTRACTOR DOCUMENTATION

Public Acts 96-0795, 96-0920, and 97-0895 enacted substantial changes to the
provisions of the Code (30 ILCS 500). Among the changes are provisions affecting
subcontractors. The Contractor awarded this contract will be required as a material
condition of the contract to implement and enforce the contract requirements
applicable to subcontractors that entered into a contractual agreement with a total
value of $50,000 or more with a person or entity who has a contract subject to the
Code and approved in accordance with article 108.01 of the Standard Specifications
for Road and Bridge Construction.

If the Contractor seeks approval of subcontractors to perform a portion of the work, and
approval is granted by the Department, the Contractor shall provide a copy of the
subcontract to the lllinois Department of Transportation’s CPO upon request within 15
calendar days after execution of the subcontract.

Financial disclosures required pursuant to Sec. 50-35 of the Code must be submitted
for all applicable subcontractors. The subcontract shall contain the certifications
required to be made by subcontractors pursuant to Article 50 of the Code. This Notice
to Bidders includes a document incorporating all required subcontractor certifications
and disclosures for use by the Contractor in compliance with this mandate. The
document is entitled State Required Ethical Standards Governing Subcontractors.
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STATE ETHICAL STANDARDS
GOVERNING SUBCONTRACTORS

Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public moneys
in procuring goods, services, and contracts for the State of lllinois and to act in a manner that maintains the integrity and public trust of State
government. In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to
protect, safeguard, and maintain the procurement process of the State of lllinois.

The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the
Department approve the subcontractor. The CPO may terminate or void the contract approval if it is later determined that the bidder or
subcontractor rendered a false or erroneous certification. If a false certification is made by a subcontractor the contractor’'s submitted bid and the
executed contract may not be declared void unless the contractor refuses to terminate the subcontract upon the State’s request after a finding that
the subcontractor’s certification was false.

Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every subcontractor with a multi-year
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible CPO whether it
continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or subcontractor is not able to
truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of the circumstances leading to
the change in certification status. A contractor or subcontractor that makes a false statement material to any given certification required under
Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the Whistleblower Reward and
Protection Act for submission of a false claim.

A. Bribery
1. The Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of
Section 5-4 of the Criminal Code of 1961.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any
certifications required by this Section are false. A contractor who makes a false statement, material to the certification, commits a Class 3
felony.

2. The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5.

B. Felons
1. The Code provides:

Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any
involvement with the business.

2. Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the
certifications required by this Section are false.
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C. Debt Delinquency
1. The Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract
or subcontract under the Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into
a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by
the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a
subcontract, if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property into the
State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The bidder or contractor or subcontractor, respectively,
further acknowledges that the CPO may declare the related contract void if this certification is false or if the bidder, contractor, or
subcontractor, or any affiliate, is determined to be delinquent in the payment of any debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

1. The Code provides:

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director,
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002
or a Class 3 or Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years
from the date of conviction. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the CPO shall
declare the related contract void if any of the certifications completed pursuant to this Section are false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the
bidding on or entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to
the Code by a person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of
Section 42 of the Environmental Protection Act for a period of five years from the date of the order. The bidder or contractor or
subcontractor, respectively, acknowledges that the CPO may declare the contract void if this certification is false.

The undersigned, on behalf of the subcontracting company, has read and
understands the above certifications and makes the certifications as required by law.

Name of Subcontracting Company

Authorized Officer Date
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SUBCONTRACTOR DISCLOSURES

|. DISCLOSURES

A. The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed. The subcontractor
further certifies that the Department has received the disclosure forms for each subcontract.

The CPO may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor rendered a false or
erroneous disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Code. Furthermore, the CPO may void the
contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Code provides that all subcontracts with a total value of $50,000 or more from subcontractors identified in Section 20-120
of the Code, shall be accompanied by disclosure of the financial interests of the subcontractor. This disclosed information for the subcontractor, will
be maintained as public information subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy
Board, and shall be incorporated as a material term of the Prime Contractor’s contract. Furthermore, pursuant to this Section, the Procurement
Policy Board may recommend to allow or void a contract or subcontract based on a potential conflict of interest.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a subcontractor is a
privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract,
proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements. In addition, a
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies
and a total ownership certification. The forms must be included with each bid.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form
A. If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in
excess of 5%. If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to
complete a financial disclosure form. To do this, the subcontractor should answer each of the following questions. A “YES” answer indicates Form
A must be completed. If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company. Note: These questions are
for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES ___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent
entity’s distributive income? YES __ NO __.

(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.)

4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer
to more than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The subcontractor must determine each individual in the
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”. Each form must be
signed and dated by a person that is authorized to execute contracts for your organization. Photocopied or stamped signatures are not
acceptable. The person signing can be, but does not have to be, the person for which the form is being completed. The subcontractor is
responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

-a-
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity. Note: Checking the NOT APPLICABLE

STATEMENT on Form A does not allow the subcontractor to ignore Form B. Form B must be completed, checked, and dated or the subcontract
will not be approved.

The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or
other ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the subcontractor only needs to
complete the check box on the bottom of Form B. If “Yes” is checked, the subcontractor must list all non-IDOT State of lllinois agency pending
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts and are not to be included.

Contracts or subcontracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development Board
must be included.
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ILLINOIS DEPARTMENT Form A

Subcontractor: Financial
OF TRANSPORTATION Information & Potential Conflicts

of Interest Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).
Subcontractors desiring to enter into a subcontract of a State of lllinois contract must disclose the financial
information and potential conflict of interest information as specified in this Disclosure Form. This information
shall become part of the publicly available contract file. This Form A must be completed for subcontracts with a
total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-
ended contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in
satisfaction of the requirements set forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the SUBCONTRACTOR (or
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of
more than 60% of the annual salary of the Governor. (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional
pages and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No___
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes __ _No__

2. Are you currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor, provide the name the State
agency for which you are employed and your annual salary.

-C-
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?
Yes No

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (ii) an amount in excess of two times
the salary of the Governor? Yes _ No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services

in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois Toll Highway Authority? Yes__ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the
annual salary of the Governor, provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
as of 7/1/07) are you entitled to receive (i) more then 7 1/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of 100% of the
annual salary of the Governor? Yes _ No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or

(i) an amount in excess of two times the annual salary of the Governor?
Yes __No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes_ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(9) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ _No__

(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __ No

Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the process and throughout the term of the contract. If no person is
identified, enter “None” on the line below:

Name and address of person(s):




RETURN WITH SUBCONTRACT

4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose
whether any of the following has occurred within the previous 10 years: debarment from contracting with any
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative
findings; and criminal felony convictions. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the procurement process and term of the contract. If no person is
identified, enter “None” on the line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: []

Signature of Individual or Authorized Officer Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page.

[l

Signature of Authorized Officer Date
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ILLINOIS DEPARTMENT Subcontractolrz'orgt'hzr Contracts &
OF TRANSPORTATION Financial Related Information
Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500). This
information shall become part of the publicly available contract file. This Form B must be completed for subcontracts with
a total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-ended
contracts.

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes _ No__

If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date

OWNERSHIP CERTIFICATION

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 100%
of ownership

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding entity’s or
parent entity’s distributive income or holding less than a 5% ownership interest.

[] Yes [] No [ N/A (Form A disclosure(s) established 100% ownership)



1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springfield, lllinois until 10:00 o’clock a.m., June 14, 2013. All bids will be gathered, sorted,
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building
shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 76G06

MADISON County

Section (101,102)RS-2,202RS-4
Route FAP 2

District 8 Construction Funds

This project consists of patching, milling and resurfacing of intersection approaches on lllinois Route
3 at lllinois Route 143, New Poag Road, Chain of Rocks Road and Pontoon Road in Wood River,
Hartford and Granite City.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Ann L. Schneider,
Secretary
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INDEX
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AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2013

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING SPECIAL
PROVISIONS, and LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS.
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction, Adopted January 1, 2012", the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways", and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the "Supplemental Specifications and Recurring
Special Provisions" indicated on the Check Sheet included herein, which apply to and govern
the construction of FAP Route 2(IL 3); Section (101,102)RS-2, 202RS-4; Madison County;
Contract No. 76G06 and in case of conflict with any part, or parts, of said Specifications, the
said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

IL Route 3 from New Poag Road to Industrial Drive and the intersections of IL 3 at IL 143, IL 3
at Chain of Rocks Road, IL 3 at New Poag Road and IL 3 at Pontoon Road.

DESCRIPTION OF PROJECT

Patching, milling and resurfacing the right southbound lane of IL 3 from New Poag Road to
Industrial Drive, all lanes of IL 3 at the intersections of IL 143, Chain of Rocks Road, New Poag
Road and Pontoon Road and all lanes on IL 143 and Chain of Rocks Road at their intersection
with IL 3.

MONTHLY LABOR SUMMARY AND ACTIVITY REPORTING SYSTEM

Effective: 1-1-1995 Revised June 2001

l. Monthly Labor Summary Report, Form SBE 148

The_prime contractor and each first and second tier sub-contractor, (hereinafter referred to as

“subcontractor”) shall submit a certified Monthly Labor Summary Report directly to the District
Engineer.

This report is in lieu of submittal of the Monthly Workforce Analysis Report, Form SBE 956.
This report must be received in District Eight no later than the tenth day of the next month.

This Report shall be submitted by the prime contractor and each subcontractor, for each
consecutive month, from the start, to the completion of their work on the contract.
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The data source for this Report will be a summation of all personnel and hours worked on each

subject contract for the month based on weekly payrolls for that month.

The Monthly Labor Summary Report is required to be submitted in one of the following formats:

a.) For contractors having IDOT contracts valued in the aggregate at $250,000 or less, the
report may be typed or clearly handwritten using Form SBE 148 for submittal to the
District Engineer for District Eight.

b.) For contractors having IDOT contracts valued in the aggregate at more than $250,000,
the report must be submitted in a specific “Fixed Length Comma Delimited ASCII Text
File Format”. The subject file format is detailed on the next page. Submittal of this file
may be by 3.5 inch disk, modem, or by e-mail.

Il. Monthly Contract Activity Report, Form SBE 248

The prime contractor and each subcontractor shall submit a monthly report directly to the

District Engineer reflecting their contract activity on all lllinois Department of Transportation

contracts they have in force in District Eight.

This report shall be submitted for each consecutive month, from the start, to the completion of
all contracts in District Eight.

The report must be received in the District Office no later than the tenth day of the next month.
Monthly Labor Summary and Activity Reporting System Codes and Formats

Indicated below for your reference are the Employee Codes and File Formats required for this
system.

1) Monthly Labor Summary Report, Form SBE 148

The following employee codes are to be used to identify each individual on the Summary
Report:

1. Gender: M - Male F - Female
2. Ethnic Group: 1 - White 2 - Black 3 - Hispanic
4 - American Indian/Alaskan Native 5 - Asian/Pacific Islander
3. Work Classification: OF - Official SU - Supervisor FO - Foremen
CL - Clerical CA - Carpenter EO — Operator ME - Mechanic
TD - Truck Driver IW - Ironworker PA - Painter OT - Other
EL - Electrician PP - Pipefitter TE — Technical LA — Laborer
CM - Cement Mason
4, Employee Status: O - Owner Operator J - Journeyman
C - Company A — Apprentice T - Trainee
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Specific “Fixed Length Comma Delimited ASCII File Format”

Order Field Name Type | Size
1 Contractor Number A 4

2 Contractor Reference Number A 6

3 Contract Number A 5

4 Period (07/28/2000) D 10
5 SSN  (111-11-1111) A 11
6 Name A 40
7 Gender A 1

8 Ethnic Group A 1

9 Work Classification A 1

10 Employee Status A 1

11 Total Hours (0000060.00) N 10

File Name Conventions: (Contractor Number + Report Month/Year). Txt

i.e. 20001298.Txt
Il.) Monthly Contract Activity Report, Form SBE 248

The following activity codes are to be used to identify the contractor’'s contract status each
month on the Monthly Activity Report, Form SBE 248:

A. Contract Status: 1 - Not Started 2 - Active 3 - No Work
4 - Suspended 5 - Complete

Failure to comply with this special provision may result in the withholding of payments to the
contractor, and/or cancellation, termination, or suspension of the contract in whole or part.

Compliance with this Special Provision shall be considered incidental to the cost of the contract
and no additional compensation will be allowed for any costs incurred.

All prime and subcontractors having contracts in the aggregate exceeding $250,000 must
provide a “Fixed Length Comma Delimited ASCIl File” for approval prior to the start of
construction.

This Special Provision must be included in each subcontract agreement.

The Department of Transportation is requesting disclosure of information necessary to
accomplish the statutory purpose as outlined under 23CFR part 230 and 41CFR part 60.4 and
the lllinois Human Rights Act. Disclosure of this information is REQUIRED. Failure to comply
with this special provision may result in the withholding of payments to the contractor, and/or
cancellation, termination, or suspension of the contract in whole or part.

Compliance with this Special Provision shall be considered incidental to the cost of the contract
and no additional compensation will be allowed for any costs incurred.

This Special Provision must be included in each subcontract agreement.
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HOT-MIX ASPHALT SURFACE REMOVAL W/SKETCH OF ILLINOIS STANDARD W8-1106
Effective: October 1, 1985 Revised: August 10, 2007

This work shall consist of removing bituminous surface to the limits specified on the plans
according to Section 440 of the Standard Specifications except as herein modified.

The cuttings from the hot-mix asphalt surface removal shall become the property of the
Contractor, unless otherwise noted in the General Notes, and their salvage value shall be
reflected in the contract unit price for HOT-MIX ASPHALT SURFACE REMOVAL.

Concrete patches which have to be partially removed will be paid for as HOT-MIX ASPHALT
SURFACE REMOVAL.

Manholes and valve vaults which are exposed by the hot-mix asphalt surface removal and
transverse cuts at the end of the day which are more than 1/2 inch (12 mm) deep shall be
tamped with a bituminous cold mix. The cost of this temporary taper shall be included in HOT-
MIX ASPHALT SURFACE REMOVAL.

When the removal width of the machine is less than the width of the lane, the operations shall
be planned such that after the hot-mix asphalt surface for a portion of the lane has been
removed the remaining portion shall have been removed by the end of the day so that the two
passes begin and terminate even with each other.

If the depth of removal is greater than 1/2 inch (12 mm), the removal shall be tapered at the
terminating point at the end of each day’s operation when the lane is open to traffic.

All materials, equipment, and labor necessary to complete the work and maintenance of the
tapers as specified above will be included in the contract unit bid price for HOT-MIX ASPHALT
SURFACE REMOVAL.

Where hot-mix asphalt surface removal has been performed and water would be pocketed on
the pavement prior to resurfacing, the Contractor shall construct temporary ditches through the
shoulder to permit drainage as directed by the Engineer. Where the existing shoulders are hot-
mix asphalt, narrow strips of surface removal to permit drainage will be done only on the specific
instructions from the Engineer. The Contractor shall repair the shoulder to its original condition
after the resurfacing is completed.

After any hot-mix asphalt removal operation has been performed, the Contractor shall erect
special “ROUGH GROOVED SURFACE” signs, as shown on the attached sheet, in advance of
the construction zone in both directions, if applicable. In addition, these signs shall also be
erected along major side streets in advance of the construction zone.

These signs shall remain in place until they are no longer applicable as determined by the
Engineer. They shall then be removed by the Contractor and become his property.
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The cost of furnishing, erecting, maintaining, and removing these signs will not be paid for
separately, but shall be considered in the cost of the HOT-MIX ASPHALT SURFACE
REMOVAL.

At the end of each day’s work, temporary pavement marking line shall be in place on the planed
surface in accordance with Section 703 of the Standard Specifications.



Section (101,
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HOT-MIX ASPHALT
Eff.: 12/1/2009

Revise the first paragraph of Article 1030.05(d)(3) to read as follows:

Required Field Tests. The Contractor shall control the compaction process by testing the mix
density at random locations determined by the Engineer in accordance with the QC/QA
document, “Determination of Random Density Test Site Locations”, and recording the results on
forms approved by the Engineer. The density locations will be disclosed and marked by the
Engineer after all compaction efforts have been completed. Locations shall be laid out using a
tape measure or an approved measuring wheel. The Contractor shall follow the density testing
procedures detailed in the QC/QA document, “lllinois-Modified ASTM D 2950, Standard Test
Method for Determination of Density of Bituminous Concrete In-Place by Nuclear Method”.

Revise the third paragraph of Article 1030.05(d)(3) to read as follows:

If the Engineer determines the nuclear density test method is not appropriate for the mixture,
cores shall be taken at random locations determined by the Engineer in accordance with the
QC/QA document, “Determination of Random Density Test Site Locations”. The density
locations will be disclosed and marked by the Engineer after all compaction efforts have been
completed. Locations shall be laid out using a tape measure or approved measuring wheel.
Three QC cores shall be taken at equal distances transversely across the test site. Three QA
cores shall be taken 1.0 foot longitudinally to the location of the QC cores using the same
transverse offset. Each set of three cores shall be averaged to provide a single test site result
for acceptance. Core densities shall be determined using the lllinois-Modified AASHTO T 166
or T 275 procedure.

HOT MIX ASPHALT - MIXTURE DESIGN VERIFICATION AND PRODUCTION (BMPR)
Effective: January 1, 2012

Description. This special provision states the requirements for Hamburg Wheel and Tensile
Strength testing for High ESAL, 1L-4.75, and SMA hot mix asphalt (HMA) mixes during mix
design verification and production. This special provision also states the plant requirements for
hydrated lime addition systems used in the production of High ESAL, IL-4.75, and SMA mixes.

When the options of Warm Mix Asphalt, Reclaimed Asphalt Shingles, or Reclaimed Asphalt
Pavement are used by the Contractor, the Hamburg Wheel and tensile strength requirements in
this special provision will be superseded by the special provisions for Warm Mix Asphalt,
Reclaimed Asphalt Shingles, or Reclaimed Asphalt Pavement as applicable.

In addition to the requirements in the December 1, 2011 HMA Special Provisions for Pay for
Performance Using Percent Within Limits, a Hamburg Wheel test and tensile strength test will
be conducted during mix design on mixtures used for Pay For Performance projects.
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Mix Design Testing. Add the following to Article 1030.04 of the Standard Specifications:

“(d) Verification Testing. High ESAL, IL-4.75, and SMA mix designs submitted for verification
will be tested to ensure that the resulting mix designs will pass the required criteria for
the Hamburg Wheel Test (IL mod AASHTO T-324) and the Tensile Strength Test (IL
mod AASHTO T-283). The Department will perform a verification test on gyratory
specimens compacted by the Contractor. If the mix fails the Department’s verification
test, the Contractor shall make necessary changes to the mix and provide passing
Hamburg Wheel and Tensile Strength test results from a private lab. The Department
will verify the passing results.

All new and renewal mix designs shall meet the following requirements for verification
testing.

(1) Hamburg Wheel Test criteria. The maximum allowable rut depth shall be 0.5 in.
(12.5 mm). The minimum number of wheel passes at the 0.5 in. (12.5 mm) rut depth
criteria shall be based on the high temperature binder grade of the mix as specified
in the plans for the mix design.

PG Grade Number of Passes
PG 64-xx (or lower) 10,000

PG 70-xx 15,000
PG 76-xx (or higher) 20,000

(2) Tensile Strength Criteria. The minimum allowable conditioned tensile strength shall
be 415 kPa (60 psi) for non-polymer modified performance graded (PG) asphalt
binder and 550 kPa (80 psi) for polymer modified PG asphalt binder. The maximum
allowable unconditioned tensile strength shall be 1380 kPa (200 psi).”

Production Testing. Add the following to Article 1030.06 of the Standard Specifications:

“(c) Hamburg Wheel Test. A Hamburg Wheel test will be conducted on each High ESAL, IL-
4.75, and SMA mix produced that has been verified by the Hamburg Wheel process.

The Contractor shall obtain a sample during the startup for each mix and compact
gyratory specimens to the air void percentage as specified in IL-modified AASHTO
T-324 to be provided to the Department for testing. The Department may conduct
additional Hamburg Wheel Tests on production material as determined by the Engineer.”

System for Hydrated Lime Addition. Revise the last sentence of the third paragraph of Article
1030.04(c) of the Standard Specifications to read:

“The method of application shall be according to Article 1102.01(a)(10).”
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Revise the first three sentences of the second paragraph of Article 1102.01(a)(10) of the
Standard Specifications to read:

“When hydrated lime is used as the anti-strip additive, a separate bin or tank and
feeder system shall be provided to store and accurately proportion the lime onto the
aggregate either as a slurry, as dry lime applied to damp aggregates, or as dry lime
injected onto the hot aggregates prior to adding the liquid asphalt cement. If the
hydrated lime is added either as a slurry or as dry lime on damp aggregates, the lime
and aggregates shall be mixed by a power driven pugmill to provide a uniform
coating of the lime prior to entering the dryer. If dry hydrated lime is added to the hot
dry aggregates in a drum plant, the lime will be added in such a manner that the lime
will not become entrained into the air stream of the dryer and that thorough dry
mixing will occur prior to the injection point of the liquid asphalt. When a batch plant
is used, the hydrated lime shall be added to the mixture in the weigh hopper or as
approved by the Engineer.”

Basis of Payment. Revise the seventh paragraph of Article 406.14 of the Standard
Specifications to read:

“For mixes designed and verified under the Hamburg Wheel criteria, the cost of furnishing and
introducing anti-stripping additives in the HMA will not be paid for separately, but shall be
considered as included in the contract unit price of the HMA item involved.

If an anti-stripping additive is required for any other HMA mix, the cost of the additive will be
paid for according to Article 109.04. The cost incurred in introducing the additive into the HMA
will not be paid for separately, but shall be considered as included in the contract unit price of
the HMA item involved.

No additional compensation will be awarded to the Contractor because of reduced production
rates associated with the addition of the anti-stripping additive.”

HOT-MIX ASPHALT — PRIME COAT (BMPR)

Effective: February 19, 2013

Revise Note 1 of Article 406.02 of the Standard Specifications to read:

“Note 1. The bituminous material used for prime coat shall be one of the types listed in
the following table.

When emulsified asphalts are used, any dilution with water shall be performed by the
emulsion producer. The emulsified asphalt shall be thoroughly agitated within 24
hours of application and show no separation of water and emulsion.
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Application Bituminous Material Types

Prime Coat on Brick, Concrete, or SS-1, SS-1h, SS-1hP, SS-1vh, CSS-1,
HMA Bases CSS-1h, CSS-1hP, HFE-90, RC-70

Prime Coat on Aggregate Bases MC-30, PEP”

Revise Article 406.05(b) of the Standard Specifications to read:

“(b) Prime Coat. The bituminous material shall be prepared according to Article 403.05
and applied according to Article 403.10. The use of RC-70 shall be limited to air
temperatures less than 60 °F (15 °C).”

(1) Brick, Concrete or HMA Bases. The base shall be cleaned of all dust, debris and

(2)

any substance that will prevent the prime coat from adhering to the base.
Cleaning shall be accomplished by sweeping and vacuuming or sweeping and air
blasting methods, as approved by the Engineer. The base shall be free of
standing water at the time of application. The prime coat shall be applied
uniformly and at a rate that will provide a residual asphalt rate on the prepared
surface as specified in the following table.

Type of Surface to be Primed Residual Asphalt Rate
Ib/sq ft (kg/sq m)

Milled HMA, Aged Non-Milled HMA, Milled Concrete, 0.05

Non-Milled Concrete & Tined Concrete

Fog Coat between HMA Lifts, IL-4.75 & Brick 0.025

The bituminous material for the prime coat shall be placed one lane at a time.
The primed lane shall remain closed until the prime coat is fully cured and does
not pickup under traffic. When placing prime coat through an intersection where
it is not possible to keep the lane closed, the prime coat may be covered
immediately following its application with fine aggregate mechanically spread at a
uniform rate of 2 to 4 Ib/sq yd (1 to 2 kg/sq m).

Aggregate Bases. The prime coat shall be applied uniformly and at a rate that
will provide a residual asphalt rate on the prepared surface of 0.25 Ib/sq ft + 0.01
(1.21 kg/sg m = 0.05).

The prime coat shall be permitted to cure until the penetration has been
approved by the Engineer, but at no time shall the curing period be less than 24
hours for MC-30 or four hours for PEP. Pools of prime occurring in the
depressions shall be broomed or squeegeed over the surrounding surface the
same day the prime coat is applied.

The base shall be primed 1/2 width at a time. The prime coat on the second

half/width shall not be applied until the prime coat on the first half/width has cured
so that it will not pick up under traffic.

10
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The residual asphalt binder rate will be verified a minimum of once per type of surface
to be primed as specified herein for which at least 2000 tons of HMA will be placed.
The test will be according to the “Determination of Residual Asphalt in Prime and Tack
Coat Materials” test procedure.

Prime coat shall be fully cured prior to placement of HMA to prevent pickup by haul
trucks or paving equipment. If pickup occurs, paving shall cease in order to provide
additional cure time.

Prime coat shall be placed no more than five days in advance of the placement of
HMA. If after five days loss of prime coat is evident prior to covering with HMA,
additional prime coat shall be placed as determined by the Engineer at no additional
cost to the Department.”

Revise the second paragraph of Article 406.13(b) of the Standard Specifications to read:
“Aggregate for covering prime coat will not be measured for payment.”

Revise the first paragraph of Article 406.14 of the Standard Specifications to read:

“Prime Coat will be paid for at the contract unit price per pound (kilogram) of residual asphalt
applied for BITUMINOUS MATERIALS (PRIME COAT), POLYMERIZED BITUMINOUS
MATERIALS (PRIME COAT) or NON-TRACKING BITUMINOUS MATERIALS (PRIME COAT).”
Revise Article 1032.02 of the Standard Specifications to read:

“1032.02 Measurement. Asphalt binders, emulsified asphalts, rapid curing liquid asphailt,
medium curing liquid asphalts, slow curing liquid asphalts, asphalt fillers, and road oils will be
measured by weight.

A weight ticket for each truck load shall be furnished to the inspector. The truck shall be
weighed at a location approved by the Engineer. The ticket shall show the weight of the empty
truck (the truck being weighed each time before it is loaded), the weight of the loaded truck, and

the net weight of the bituminous material.

When emulsion is used, the proportions of emulsion and any water added to the emulsion
shall be shown on the Bill of Lading.

Payment will not be made for bituminous materials in excess of 105 percent of the amount
specified by the Engineer.”

Add the following to the table in article 1032.04 of the Standard Specifications:

“SS-1vh | 160 - 180 | 70 — 80”

11
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Add the following to Article 1032.06 of the Standard Specifications:

“(9) Non Tracking Emulsified Asphalt SS-1vh:

Requirements for SS-1vh
Test SPEC AASHTO Test Method
Saybolt Viscosity @ 25C, SFS 20-200 T72
Storage Stability, 24hr., % 1 max. T59
Residue by Evaporation, % 50 min. T59
Sieve Test, % 0.3 max. T 59
Tests on Residue from Evaporation
Penetration @25°C, 100g., 5 sec., dmm 20 max. T49
Softening Point, °C 65 min. T53
Solubility, % 97.5 min. T44
Orig. DSR @ 82°C, kPa 1.00 min. T 315"

Revise the last table of Article 1032.06 to read:

“Grade Use

SS-1, SS-1h, CSS-1, CSS-1h,| Prime or fog seal
HFE-90, SS-1hP, CSS-1hP,
SS-1vh

PEP Bituminous surface treatment
prime

RS-2, HFE-90, HFE-150, HFE- Bituminous surface treatment
300, CRSP, HFP, CRS-2,
HFRS-2

CSS-1h Latex Modified Microsurfacing”

OFFICE COPY MACHINE
Effective: January 1, 1987 Revised: November 1, 2006
The copier specified in Article 670.02 shall meet the following specifications:

(1) Edge-to-edge copying.

(2) Upto 11in x 17 in (275 mm x 425 mm) size for copy-size capabilities.

(3) A detachable platen cover in order to copy portions of large-bound
documents.

(4) A cabinet stand for the copier.
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TELEPHONE ANSWERING MACHINE
Effective: January 11, 1990 Revised: November 1, 2006

The telephone answering machine specified in Article 670.02 shall meet the following minimum
specifications:

(1) Time/Day Indication - A computerized voice records the date and time
that each message is received.

(2) Beeperless Remote - Any remote touch-tone phone can be used to
review all messages by the use of an access code.

(3) Digital System - Pre-recorded and received messages are managed on
separate cassettes.

(4) Conversation Record - The operator can record any phone call.

(5) Remote Turn-On - Any remote touch-tone phone can be used to turn on
the answering machine by the use of an access code.

(6) Full Message - The Caller is advised if the memory is insufficient to
record the call.

(7) Battery Back-Up - The settings and messages are protected from power
failures.

(8) Two-Line Capacity - Projects that have a second phone line through the
provision of a 670.05 Engineer’s Field Laboratory shall provide a single
phone answering machine that services both lines.

Prior to the purchase of this item, the Contractor shall submit specifications for the proposed
machine to the Engineer for his approval.
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PORTABLE CHANGEABLE MESSAGE SIGN
This work shall be according to Section 701 and the following:

Each portable changeable message sign shall be equipped with a cellular — Ethernet/IP-based
digital modem meeting the following specifications:

PHYSICAL CHARACTERISTICS

* Weight: < 1 Ib.

+ Size: 3" wide x 1.1” high x 5.1" long

« Status LEDs

* RF Primary Antenna Connector: 50 Ohm SMA

* RF Receive Diversity Antenna Connector: 50 Ohm SMA
* Ethernet 10/100 Mbps Interface: RJ-45 Connector

+ RS-232: DB9 DCE (1200-230400 baud)

DATA SERVICES

*CDMA EV-DO Rev A
*CDMA 1xEVDO Release 0
*CDMA 1xRTT

*CDMS 1S-95

ENVIRONMENTAL

* Operating ranges: -30°C to 70°C
* Humidity: 5%-95% Non-condensing

RF FEATURES

* Full duplex transceiver
* Dual-band support for both 800 MHz cellular and 1.9 GHz PCS bands
* Dual band Receive Diversity

POWER MANAGEMENT FEATURES

* Transmit/Receive (Typ/Max) 239/270 mA

* Low power consumption

* Dormant connection: 85 ma at 12 VDC

The Contractor shall acquire the cellular carrier data plan needed to communicate to each

portable changeable message sign. The Contractor shall be responsible for all fees associated
with the cellular service plan.
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The ethernet cellular modem shall be configured by the Contractor in order to maximize the data
transmission for the area where the modem is being installed. The modem shall communicate
to the Department’s local area network over the public internet protocol (IP) address procured
with the modem. The Contractor shall provide the Department the IP address and
communication data port of each modem one week in advance of delivering the portable
changeable message sign. The IP address configuration shall be static, non-changing, and only
one IP address shall be provided for the modem. All necessary cabling, antennas, and ancillary
equipment shall be included in the cost of this pay item. The device’s necessary configuration
software shall be made available to the Department and up to three licenses shall be included in
the cost of this item. The licenses shall be valid for a minimum of one (1) year.

The Department owns and utilizes NTCIP-compliant sign control software at its Traffic
Management Center (TMC) at 1102 Eastport Plaza Drive in Collinsville, IL 62234. All portable
changeable message signs for this contract shall be compatible and fully operational with the
Department’s existing NTCIP-compliant sign control software.

When portable changeable message signs are shown on the Standard, this work will not be
paid for separately but shall be considered as included in the cost of the Standard.

For all other portable changeable message signs, this work will be paid for at the contract unit
price per calendar month for each sigh as CHANGEABLE MESSAGE SIGN.

TRAFFIC CONTROL AND PROTECTION STANDARD 701501

Effective: October 1, 1984 Revised: November 1, 2006

This work shall conform to the applicable portions of Section 700 of the Standard Specifications,
the details as shown on the plans, and as specified herein.

Traffic control and protection during patching operations will be in accordance with TRAFFIC
CONTROL AND PROTECTION STANDARD 701501 except when the distance between
successive patches is less than 700 ft (210 m), the entire operation may be considered as one
work area for signing purposes; and, when the distance between successive patches exceeds
700 ft (210 m), additional warning signs and taper shall be placed as shown on the plans.

This work shall be measured according to Article 701.19(c) of the Standard Specifications.

This work will be paid for according to Article 701.20(b) at the contract lump sum price for
TRAFFIC CONTROL AND PROTECTION STANDARD 701501.
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TRAFFIC CONTROL AND PROTECTION STANDARD 701451

The intent of this standard is to close the ramp from northbound IL 3 to westbound IL 143 and
the ramp from eastbound IL 143 to southbound IL 3.

Each ramp may be closed for a total of three (3) days to complete all work within the limits of the
ramp, including, but not limited to, patching, milling, resurfacing and detector loop replacement.
The ramps may be closed in a minimum of one (1) day intervals, provided the total number of
days each ramp is closed does not exceed three (3) days. Both ramps shall not be closed at
the same time.

Work under this standard shall include rerouting traffic thru the IL 3 at IL 143 intersection,
including any required flagging, modifications of signal timing and the erection of all necessary
signs.

In addition to traffic control devices included in Standard 701451, one changeable message sign

detailing the day(s) of closure shall be erected, at locations directed by the Engineer, in the
affected direction of travel one (1) week prior to each closure for each ramp.

TRAFFIC CONTROL PLAN

Effective: July 12, 1993 Revised: May 12, 1997

Traffic control shall be in accordance with the applicable sections of the “Standard
Specifications for Road and Bridge Construction”, the applicable guidelines contained in the
“‘National Manual on Uniform Traffic Control Devices for Streets and Highways”, lllinois
Supplement to the National Manual of Uniform Traffic Control Devices, these Special

Provisions, and any special details and Highway Standards contained herein and in the plans.

Special attention is called to Articles 107.09 and 107.14 of the “Standard Specifications for
Road and Bridge Construction and the following Highway Standards relating to traffic control:

701006 701101 701301 701311 701421 701422
701426 701451 701501 701602 701701 701901

In addition, the following Special Provision(s) will also govern traffic control for this project:

Construction and Maintenance Sign Supports
Traffic Control Deficiency Deduction(BDE)
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TRAFFIC CONTROL, SPECIAL
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Madison County
Contract No. 76G06

Vertical drop-off between the lanes being resurfaced shall conform to the policy described in
Table 1 Below at all times.

Normal . .
Drop-off Drop-off Height (x) . (12 Additional
) Locztion I;osted and Type Physical Treatment Requirements
peed
< 1 in lift difference
or Nene None
< 1 in vertical milled face
1in<x< 2inlift Uneven lane signs
difference or _ None {2 mile spacing on
1in<x< 1.5in vertical Interstate &
milled face Expressway)
Between |, 4z mph 2in<x< 4inlift Notched longitudinal (1 mile spacing on
Lanes |~ difference wedge™ rural highway}
) ; - - T (Spacing as per the
1.5in< x < 4in vertical Temporary wedg_e or m(nllll)ed TCP on urban
milled face " sloped edge min 1:3 sections) .
. (@) Lane closure using )
4ln<xs 12in channelizing devices As per lane closure
>12in Lane closure using standard
i temporary fraffic barrier
< 1 in lift difference '
or
< 1.5 in vertical milled None None
face
1Ln<_xs 2.51n lift None
difference _
Between 25in<x< 4inlift Notched longitudinal Uneven lane Signs
Lanes | <45 mph difference wedge™
1.5in<x £ 4in vertical Temporary or milled sloped
milled face edge min of 1:3 @
- @ Lane closure using ‘
4in<x<12in channelizing devices As per lane closure
~12in Lane closure using standard
temporary traffic barrier
Notes:

) Place channelizing devices and/or temporary barrier at the same level as the traveling lane.

@ Channelizing devices may be placed at the drop-off elevation to preserve lane width. Raise the
" reflective area and wamning light (if required) to the required elevation above the traveling lane as per
Highway Standard 701901.

® Drop-off4in <x< 12inis permitted for less than 0.5 mile length of drop-off exposure in work zone or
less than 48-hour closure time. |.ength and duration of drop-off in excess of limits require temporary
traffic barrier. Adjacent work spaces that are essentially continuous in drop-off exposure should be
considerad as one work zone.

“  Or the same physical treatment and sign requirements as 4 in <x <12 in.

No special payment will be made for TRAFFIC CONTROL, SPECIAL.

It shall be considered

included in the cost of TRAFFIC CONTROL AND PROTECTION 701421 and TRAFFIC
CONTROL AND PROTECTION 701422.
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TEMPERATURE CONTROL FOR CONCRETE PLACEMENT
Effective: October 17, 2008

Delete the second and third sentences of the second paragraph of Article 1020.14(a) of the
Standard Specifications.

RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-8)
Effective: January 1, 2013
Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT
SHINGLES

1031.01 Description. Reclaimed asphalt pavement and reclaimed asphalt shingles shall be
according to the following.

(a) Reclaimed Asphalt Pavement (RAP). RAP is the material produced by cold milling or
crushing an existing hot-mix asphalt (HMA) pavement. The Contractor shall supply written
documentation that the RAP originated from routes or airfields under federal, state, or local
agency jurisdiction. RAP will be considered Fractionated RAP (FRAP) if processed as
described in Article 1031.02(a)(1).

(b) Reclaimed Asphalt Shingles (RAS). Reclaimed asphalt shingles (RAS). RAS is from the
processing and grinding of preconsumer or post-consumer shingles. RAS shall be a clean
and uniform material with a maximum of 0.5 percent unacceptable material, as defined in
Bureau of Materials and Physical Research Policy Memorandum “Reclaimed Asphalt Shingle
(RAS) Sources”, by weight of RAS. All RAS used shall come from a Bureau of Materials and
Physical Research approved processing facility where it shall be ground and processed to
100 percent passing the 3/8 in. (9.5 mm) sieve and 93 percent passing the #4 (4.75 mm)
sieve based on a dry shake gradation. RAS shall be uniform in gradation and asphalt binder
content and shall meet the testing requirements specified herein. In addition, RAS shall
meet the following Type 1 or Type 2 requirements.

(1) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged from
the manufacture of residential asphalt roofing shingles.

(2) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged from

residential, or four unit or less dwellings not subject to the National Emission Standards
for Hazardous Air Pollutants (NESHAP).
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1031.02 Stockpiles. RAP and RAS stockpiles shall be according to the following.

(a) RAP Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. No additional RAP shall be added to the pile after
the pile has been sealed. Stockpiles shall be sufficiently separated to prevent intermingling
at the base. Stockpiles shall be identified by signs indicating the type as listed below (i.e.
‘Homogeneous Surface”).

Prior to milling, the Contractor shall request the District provide documentation on the
quality of the RAP to clarify the appropriate stockpile.

(1) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class |, HMA (High and
Low ESAL) mixtures. The coarse aggregate in FRAP shall be crushed aggregate and
may represent more than one aggregate type and/or quality but shall be at least C quality.
All FRAP shall be fractionated prior to testing by screening into a minimum of two size
fractions with the separation occurring on or between the #4 (4.75 mm) and 1/2 in. (12.5
mm) sieves. Agglomerations shall be minimized such that 100 percent of the RAP shall
pass the sieve size specified below for the mix the FRAP will be incorporated.

Mixture FRAP will be used in: | Sieve Size that 100% of
FRAP Shall Pass

IL-25.0 2in. (50 mm)

IL-19.0 1 1/2in. (40 mm)

IL-12.5 1in. (25 mm)

IL-9.5 3/4 in. (20 mm)

IL-4.75 1/2 in. (13 mm)

(2) Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class |, HMA
(High and Low ESAL) mixtures and represent: 1) the same aggregate quality, but shall be
at least C quality; 2) the same type of crushed aggregate (either crushed natural
aggregate, ACBF slag, or steel slag); 3) similar gradation; and 4) similar asphalt binder
content. If approved by the Engineer, combined single pass surface/binder millings may
be considered “homogenous” with a quality rating dictated by the lowest coarse aggregate
quality present in the mixture.

(3) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |, HMA
(High and Low ESAL) mixtures. The coarse aggregate in this RAP shall be crushed
aggregate and may represent more than one aggregate type and/or quality but shall be at
least C quality. This RAP may have an inconsistent gradation and/or asphalt binder
content prior to processing. All conglomerate RAP shall be processed prior to testing by
crushing to where all RAP shall pass the 5/8 in. (16 mm) or smaller screen.
Conglomerate RAP stockpiles shall not contain steel slag.

(4) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of
RAP from Class |, HMA (High or Low ESAL), or "All Other” (as defined by Article
1030.04(a)(3)) mixtures. The coarse aggregate in this RAP may be crushed or round but
shall be at least D quality. This RAP may have an inconsistent gradation and/or asphalt
binder content. Conglomerate DQ RAP stockpiles shall not contain steel slag.
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(5) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.
Sheet asphalt shall be stockpiled separately.

(b) RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall not be
intermingled. Each stockpile shall be signed indicating what type of RAS is present.

Upon written approval by the Engineer, mechanically blending fine aggregate, up to an
equal weight of RAS, with the processed RAS will be permitted to improve workability.
The fine aggregate shall be “B Quality” or better from an approved Aggregate Gradation
Control System source. The fine aggregate shall be on that is approved for use in the
HMA mixture and shall be accounted for in the mix design and during HMA production.

Records identifying the shingle processing facility supplying the RAS, RAS type and lot
number shall be maintained by project contract number and kept for a minimum of three
years.

1031.03 Testing. RAP/FRAP and RAS testing shall be according to the following.

(a) RAP/FRAP Testing. When used in HMA, the RAP/FRAP shall be sampled and tested
either during or after stockpiling.

(1) During Stockpiling. For testing during stockpiling, washed extraction samples shall be
run at the minimum frequency of one sample per 500 tons (450 metric tons) for the first
2000 tons (1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter.
A minimum of five tests shall be required for stockpiles less than 4000 tons (3600 metric
tons).

(2) After Stockpiling. For testing after stockpiling, the Contractor shall submit a plan for
approval to the District proposing a satisfactory method of sampling and testing the
RAP/FRAP pile either in-situ or by re-stockpiling. The sampling plan shall meet the
minimum frequency required above and detail the procedure used to obtain representative
samples throughout the pile for testing.

Each sample shall be split to obtain two equal samples of test sample size. One of the
two test samples from the final split shall be labeled and stored for Department use. The
Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify
Contractor test results.
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(b) RAS Testing. RAS or RAS blended with manufactured sand shall be sampled and tested
during stockpiling according to lllinois Department of Transportation Policy Memorandum,
“Reclaimed Asphalt Shingle (RAS) Source”.

Samples shall be collected during stockpiling at the minimum frequency of one sample per
200 tons (180 metric tons) for the first 1000 tons (900 metric tons) and one sample per
1000 tons (900 metric tons) thereafter. A minimum of five samples are required for
stockpiles less than 1000 tons (900 metric tons). Once a < 1000 ton (900 metric ton),
five-sample/test stockpile has been established it shall be sealed. Additional incoming
RAS or RAS blended with manufactured sand shall be stockpiled in a separate working
pile as designated in the Quality Control plan and only added to the sealed stockpile when
the test results of the working pile are complete and are found to meet the tolerances
specified herein for the original sealed RAS stockpile.

Before testing, each sample shall be split to obtain two test samples. One of the two test
samples from the final split shall be labeled and stored for Department use. The
Contractor shall perform a washed extraction and test for unacceptable materials on the
other test sample according to Department procedures. The Engineer reserves the right
to test any sample (split or Department-taken) to verify Contractor test results.

If the sampling and testing were performed at the shingle processing facility in accordance
with the QC Plan, the Contractor shall obtain and make available all of the test results
from start of the initial stockpile.

1031.04 Evaluation of Tests. Evaluation of tests results shall be according to the following.

(a) Evaluation of RAP/FRAP Test Results. All of the extraction results shall be compiled and
averaged for asphalt binder content and gradation and, when applicable Gmm. Individual
extraction test results, when compared to the averages, will be accepted if within the
tolerances listed below.

Parameter FRAP/Homogeneous | Conglomerate “D”
/Conglomerate Quality

1in. (25 mm) 5%

1/2in. (12.5 mm) +8 % +15%

No. 4 (4.75 mm) 16 % +13 %

No. 8 (2.36 mm) 5%

No. 16 (1.18 mm) +15%

No. 30 (600 ym) 5%

No. 200 (75 ym) +2.0% +4.0%

Asphalt Binder +04%" +0.5%

Gmm +0.03

1/ The tolerance for FRAP shall be + 0.3 %.

21



FAP Route 2(IL 3)

Section (101,102)RS-2, 202RS-4
Madison County

Contract No. 76G06

If more than 20 percent of the individual sieves and/or asphalt binder content tests are out
of the above tolerances, the RAP/FRAP shall not be used in HMA unless the RAP/FRAP
representing the failing tests is removed from the stockpile. All test data and acceptance
ranges shall be sent to the District for evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose
of Characterizing Reclaimed Asphalt Pavement (RAP)”.

(b) Evaluation of RAS and RAS Blended with Manufactured Sand Test Results. All of the
test results, with the exception of percent unacceptable materials, shall be compiled and
averaged for asphalt binder content and gradation. Individual test results, when compared to
the averages, will be accepted if within the tolerances listed below.

Parameter RAS
No. 8 (2.36 mm) 5%
No. 16 (1.18 mm) 5%
No. 30 (600 uym) +4 %
No. 200 (75 pym) +2.0%
Asphalt Binder Content +1.5%

If more than 20 percent of the individual sieves and/or asphalt binder content tests are out
of the above tolerances, or if the percent unacceptable material exceeds 0.5 percent by
weight of material retained on the # 4 (4.75 mm) sieve, the RAS or RAS blend shall not be
used in Department projects unless the RAS or RAS blend representing the failing tests is
removed from the stockpile. All test data and acceptance ranges shall be sent to the
District for evaluation.

1031.05 Quality Designation of Aggregate in RAP/FRAP.

(@) RAP. The aggregate quality of the RAP for homogenous, conglomerate, and
conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse aggregate in
the RAP stockpile and are designated as follows.

(1) RAP from Class |, Superpave/HMA (High ESAL), or (Low ESAL) IL-9.5L surface
mixtures are designated as containing Class B quality coarse aggregate.

(2) RAP from Superpave/HMA (Low ESAL) IL-19.0L binder mixture is designated as Class
D quality coarse aggregate.

(3) RAP from Class |, Superpave/HMA (High ESAL) binder mixtures, bituminous base
course mixtures, and bituminous base course widening mixtures are designated as
containing Class C quality coarse aggregate.

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.
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(b) FRAP. If the Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer.

If the quality is not known, the quality shall be determined as follows. Coarse and fine
FRAP stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a
maximum tonnage of 5,000 tons (4,500 metric tons). The Contractor shall obtain a
representative sample witnessed by the Engineer. The sample shall be a minimum of 50
Ib (25 kg). The sample shall be extracted according to lllinois Modified AASHTO T 164 by
a consultant prequalified by the Department for the specified testing. The Consultant shall
submit the test results along with the recovered aggregate to the District Office. The cost
for this testing shall be paid by the Contractor. The District will forward the sample to the
BMPR Aggregate Lab for MicroDeval Testing, according to lllinois Modified AASHTO T
327. If the test results indicate a loss of 15.0 percent or less, the FRAP stockpile will be
considered equal to Class “B” quality. If the test results indicate a loss greater than 15.0
percent, the quality of the FRAP stockpile shall be set by the lowest quality of coarse
aggregate in the original RAP stockpile from which the FRAP stockpile was created. The
fine aggregate portion of the fractionated RAP shall not be used in any HMA mixtures that
require a minimum of Class “B” quality aggregate or better, until the coarse aggregate
fraction has been determined to be equal to Class “B” quality by MicroDeval Testing.

1031.06 Use of RAP/FRAP and/or RAS in HMA. The use of RAP/FRAP and/or RAS shall
be a Contractor’s option when constructing HMA in all contracts.

(a) RAP/FRAP. The use of RAP/FRAP in HMA shall be as follows.

(1) Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less
than the nominal maximum size requirement for the HMA mixture to be produced.

(2) Steel Slag Stockpiles. Homogeneous RAP stockpiles containing steel slag will be
approved for use in all HMA (High ESAL and Low ESAL) Surface and Binder Mixture
applications.

(3) Use in HMA Surface Mixtures (High and Low ESAL). RAP/FRAP stockpiles for use in
HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in which the
coarse aggregate is Class B quality or better. RAP/FRAP from Conglomerate stockpiles
shall be considered equivalent to limestone for frictional considerations. Known frictional
contributions from plus #4 (4.75 mm) homogeneous RAP and FRAP stockpiles will be
accounted for in meeting frictional requirements in the specified mixture.

(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA
Base Course Widening. RAP/FRAP stockpiles for use in HMA binder mixtures (High and
Low ESAL), HMA base course, and HMA base course widening shall be FRAP,
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or
better.

(5) Use in Shoulders and Subbase. RAP/FRAP stockpiles for use in HMA shoulders and
stabilized subbase (HMA) shall be FRAP, homogeneous, conglomerate, or conglomerate
DQ.
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(6) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed
the amounts indicated in Article 1031.06(c)(1) below for a given N Design.

(b) RAS. RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA
applications as specified herein.

(c) RAP/FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone, or in
conjunction with RAP or FRAP, in HMA mixtures up to a maximum of 5.0% by weight of the
total mix.

(1) RAP. When RAP is used, the percentage of virgin asphalt binder replacement shall
not exceed the amounts listed in the RAP Max ABR table listed below for the given
Ndesign.

RAP Only - Maximum Asphalt Binder Replacement (ABR) Percentage

HMA Mixtures "% Maximum % Asphalt Binder replacement (ABR)
Ndesign Binder/Leveling Surface Polymer Modified
Binder

30L 25 15 10

50 25 15 10

70 15 10 10

90 10 10 10

105 10 10 10

4.75 mm N-50 15

SMA N-80 10

1/ For HMA “All Other” (shoulder and stabilized subbase) N-30, the ABR shall not
exceed 50 percent of the total binder for the mixture.

2/ When ABR exceeds 20 percent, the high and low virgin asphalt binder grades
shall each be reduced by one grade (i.e. 25 percent ABR would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-28).

(2) FRAP or RAS. When FRAP or RAS is used alone, the percentage of virgin asphalt

binder replacement shall not exceed the amounts listed in the FRAP or RAS Max ABR
table listed below for the given N design.
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FRAP or RAS - Maximum Asphalt Binder Replacement (ABR) Percentage

HMA Mixtures "% Level 1 - Maximum % ABR

Ndesign Binder/Leveling | Surface Polymer
Binder Modified

30L 35 30 15

50 30 25 15

70 30 20 15

90 20 15 15

105 20 15 15

4.75 mm N-50 25

SMA N-80 15

1/ For HMA “All Other” (shoulder and stabilized subbase) N30, the ABR shall not
exceed 50 percent of the total binder for the mixture.

2/ When ABR exceeds 20 percent for all mixes the high and low virgin asphalt
binder grades shall each be reduced by one grade (i.e. 25 percent ABR would
require a virgin asphalt binder grade of PG64-22 to be reduced to a PG58- 28).

(3) FRAP/RAS Combination. When FRAP is used in conjunction with RAS, the percent
asphalt binder replacement shall be split equally between the FRAP and the RAS, and the
total replacement shall not exceed the amounts listed in the FRAP/RAS Max ABR table
listed below for the given N design.

Combination FRAP/RAS — Max. Asphalt Binder Replacement (ABR) Percentage

HMA Mixtures " Level 2 - Maximum % ABR

Ndesign Binder/Leveling Surface Polymer
Binder Modified

30L 50 40 20

50 40 35 20

70 40 30 20

90 40 30 20

105 40 30 20

4.75 mm N-50 40

SMA N-80 30

1/ For HMA “All Other” (shoulder and stabilized subbase) N30, the ABR shall not
exceed 50 percent of the total binder for mixture.

2/ When ABR exceeds 20 percent for all mixes the high and low virgin asphalt

binder grades shall each be reduced by one grade (i.e. 25 percent ABR would
require a virgin asphalt binder grade of PG64-22 to be reduced to a PG58-28.
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1031.07 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP, FRAP and/or RAS material meeting the above detailed requirements.

All HMA mix designs shall be tested prior to submittal for verification, according to lllinois
Modified AASHTO T 324 (Hamburg Wheel) and shall meet the following requirements.

Asphalt Binder Grade | # Repetitions Max. Rut Depth
in. (mm)
PG76-XX 20,000 1/2 (12.5)
PG70-XX 15,000 1/2 (12.5)
PG64-XX 7,500 1/2 (12.5)
PG58-XX 5,000 1/2 (12.5)

Note: For SMA designs (N80) the maximum rut depth is 6.0mm at 20,000 repetitions.
For IL 4.75 mm designs (N50) the maximum rut depth is 9.0 mm at 15,000 repetitions.

(a) RAP/FRAP and/or RAS. RAP/FRAP and/or RAS designs shall be submitted for
volumetric verification. If additional RAP/FRAP stockpiles are tested and found that no more
than 20 percent of the results, as defined under “Testing” herein, are outside of the control
tolerances set for the original RAP/FRAP stockpile and HMA mix design, and meets all of the
requirements herein, the additional RAP/FRAP stockpiles may be used in the original mix
design at the percent previously verified.

(b) RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design. A RAS stone
bulk specific gravity (Gsb) of 2.500 shall be used for mix design purposes.

1031.08 HMA Production. All HMA mixtures shall be sampled within the first 500 tons (450
metric tons) on the first day of production with a split reserved for the Department. The mix
sample shall be tested according to the lllinois Modified AASHTO T 324 and shall meet the
requirements specified herein. Mix production shall not exceed 1500 tons (1350 metric tons)
or one day’s production, whichever comes first, until the testing is completed and the mixture
is found to be in conformance. The requirement to cease mix production may be waived if
the plant produced mixture conformance is demonstrated prior to start of mix production for a
State contract.

(a) RAP/FRAP. The coarse aggregate in all RAP/FRAP used shall be equal to or less than
the nominal maximum size requirement for the HMA mixture being produced.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed system
to remove or reduce oversized material. If material passing the sizing device adversely
affects the mix production or quality of the mix, the sizing device shall be set at a size
specified by the Engineer.

If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the

Contractor shall cease production of the mixture containing RAP/FRAP and either switch
to the virgin aggregate design or submit a new RAP/FRAP design.
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(b) RAS. RAS shall be incorporated into the HMA mixture either by a separate weight
depletion system or by using the RAP weigh belt. Either feed system shall be interlocked
with the aggregate feed or weigh system to maintain correct proportions for all rates of
production and batch sizes. The portion of RAS shall be controlled accurately to within £ 0.5
percent of the amount of RAS utilized. When using the weight depletion system, flow
indicators or sensing devices shall be provided and interlocked with the plant controls such
that the mixture production is halted when RAS flow is interrupted.

(c) RAP/FRAP and/or RAS. When producing HMA containing RAP, FRAP and/or RAS, a
positive dust control system shall be utilized. HMA plants utilizing RAP/FRAP and/or RAS
shall be capable of automatically recording and printing the following information.
(1) Dryer Drum Plants.
a. Date, month, year, and time to the nearest minute for each print.

b. HMA mix number assigned by the Department.

c. Accumulated weight of dry aggregate (combined or individual) in tons (metric tons)
to the nearest 0.1 ton (0.1 metric ton).

d. Accumulated dry weight of RAP/FRAP/RAS in tons (metric tons) to the nearest 0.1
ton (0.1 metric ton).

e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 0.1
unit.

f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

g. Residual asphalt binder in the RAP/FRAP and RAS material as a percent of the total
mix to the nearest 0.1 percent.

h. Aggregate and RAP, FRAP and RAS moisture compensators in percent as set on
the control panel. (Required when accumulated or individual aggregate and RAP,
FRAP, RAS are printed in wet condition.)

i. Accumulated mixture tonnage.

j- Dust Removed (accumulated to the nearest 0.1 ton).
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(2) Batch Plants.
a. Date, month, year, and time to the nearest minute for each print.
b. HMA mix number assigned by the Department.
c. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
d. Mineral filler weight to the nearest pound (kilogram).
e. RAP/FRAP/RAS weight to the nearest pound (kilogram).
f. Virgin asphalt binder weight to the nearest pound (kilogram).

g. Residual asphalt binder in the RAP/FRAP and RAS material as a percent of the total
mix to the nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system
will be inspected by the Engineer prior to production and verified at the beginning of each
construction season thereafter.

1031.09 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of RAP
in aggregate surface course (temporary access entrances only) and aggregate wedge
shoulders Type B shall be as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not
apply. RAP used to construct aggregate surface course and aggregate shoulders shall be
according to the current Bureau of Materials and Physical Research’s Policy Memorandum,
“Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”.

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)

sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP material
that is gap-graded or single sized will not be accepted.”
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CONSTRUCTION AND MAINTENANCE SIGN SUPPORTS
Effective: April 21, 1981 Revised: November 1, 2006

This work shall be done according to Section 1106 of the Standard Specifications and Highway
Standard 701901 except as herein modified.

All construction signs mounted on permanent support for use in temporary traffic control having
an area of 10 square feet (1 square meter) or more shall be mounted on two 4 in x 4 in (100 mm
x 100 mm) or two 4 in x 6 in (100 mm x 150 mm) wood posts.

Type A metal post (two for each sign) conforming to Article 1006.29 of the Standard
Specifications may be used in lieu of wood posts. Type A metal posts used for these signs may
be unfinished.

This work shall not be paid for separately; but shall be considered included in the cost of the
traffic control items in this contract.

HOT MIX ASPHALT - MIXTURE DESIGN COMPOSITION AND VOLUMETRIC
REQUIREMENTS (BMPR)

Effective: December 19, 2012 Revised: January 1, 2013
Revise Article 406.14(b) of the Standard Specifications to read.

“(b) If the HMA placed during the initial test strip (1) is determined to be unacceptable to
remain in place by the Engineer, and (2) was not produced within 2.0 to 6.0
percent air voids or within the individual control limits of the JMF, the mixture and
test strip will not be paid for and the mixture shall be removed at the Contractor’s
expense. An additional test strip and mixture will be paid for in full, if produced
within 2.0 to 6.0 percent air voids and within the individual control limits of the
JMF.”

Revise Article 406.14(c) of the Standard Specifications to read.

“(c) If the HMA placed during the initial test strip (1) is determined to be unacceptable to
remain in place by the Engineer, and (2) was produced within 2.0 to 6.0 percent air
voids and within the individual control limits of the JMF, the mixture shall be
removed. Removal will be paid in accordance to Article 109.04 of the Standard
Specifications. This initial mixture and test strip will be paid for at the contract unit
prices. The additional mixture will be paid for at the contract unit price, and any
additional test strips will be paid for at one half the unit price of each test strip.”

Revise Article 1030.04(a)(1) of the Standard Specifications to read.

“(1)High ESAL Mixtures. The Job Mix Formula (JMF) shall fall within the following limits.
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High ESAL, MIXTURE COMPOSITION (% PASSING) "
Sieve IL-25.0 mm IL-19.0 mm IL-12.5 mm IL-9.5 mm IL-4.75 mm
Size min [ max | min | max | min [ max | min | max | min [ max
11/2in
(37.5 mm) 100
1in.
(25 mm) 90 100 100
3/4 in.
(19 mm) 90 82 100 100
1/2 in.
(12.5 mm) 45 75 50 85 90 100 100 100
3/8 in.
(9.5 mm) 89 90 100 100
#4 2 2
(4.75 mm) 24 42 24 50 28 65 32 69 90 100
#8 3/ 3/
(2.36 mm) 16 31 20 36 28 48 32 52 70 90
#16
(1.18 mm) 10 22 10 25 10 32 10 32 50 65
#50
(300 um) 4 12 4 12 4 15 4 15 15 30
#100
(150 um) 3 9 3 9 3 10 3 10 10 18
#200
(75 um) 3 6 3 6 4 6 4 6 7 9
Ratio
Dust/Asphalt 1.0 1.0 1.0 1.0 1.0"
Binder

1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 40 percent passing the #4 (4.75 mm)
sieve for binder courses with Ndesign > 90.

3/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm)
sieve for surface courses with Ndesign > 90.

4/ Additional minus No. 200 (0.075 mm) material required by the mix design shall
be mineral filler, unless otherwise approved by the Engineer.”

Delete Article 1030.04(a)(4) of the Standard Specifications.

Revise Article 1030.04(b)(1) of the Standard Specifications to read.

(1)

High ESAL Mixtures. The target value for the air voids of the HMA shall be 4.0
percent at the design number of gyrations. The VMA and VFA of the HMA design
shall be based on the nominal maximum size of the aggregate in the mix, and
shall conform to the following requirements.
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VOLUMETRIC REQUIREMENTS
High ESAL
Voids in the Mineral Aggregate Voids Filled
(VMA), with Asphalt
% minimum Binder
Ndesign | IL-25.0 | IL-19.0 | IL-12.5 IL-9.5 | IL-4.75" (VFA),
%
50 18.5 65-78"7
70
% 12.0 13.0 14.0 15 65 - 75
105

1/ Maximum Draindown for IL-4.75 shall be 0.3%
2/ VFA for IL-4.75 shall be 76-83%"

Delete Article 1030.04(b)(4) of the Standard Specifications.

Revise the Control Limits Table in Article 1030.05(d)(4) of the Standard Specifications to read.

“CONTROL LIMITS
Parameter High ESAL |High ESAL | All Other IL-4.75 IL-4.75
Low ESAL |Low ESAL
Individual Moving Avg. | Individual Individual Moving
Test of 4 Test Test Avg. of 4
% Passing: "
1/2 in. (12.5 mm) +6 % +4 % +15 %
No. 4 (4.75 mm) +5% 4% +10 %
No. 8 (2.36 mm) +5% +3%
No. 16 (1.18 mm) 4 % 3%
No. 30 (600 um) 4% +25%
Total Dust Content £15% | +10% | +25% | +15% | +1.0%
No. 200 (75 um)
Asphalt Binder Content £0.3% +0.2% £0.5% £0.3% £0.2%
Voids +1.2% +1.0% £1.2% +1.2% £1.0%
VMA 07%% | 05%7 07%% | -05%7

1/ Based on washed ignition oven
2/ Allowable limit below minimum design VMA requirement”

31



FAP Route 2(IL 3)

Section (101,102)RS-2, 202RS-4
Madison County

Contract No. 76G06

PAINT CURB

This work shall consist of painting a 6-inch stripe on the concrete curb as shown in the plans.
Surface preparation and paint application shall be in accordance with Section 780 of the
Standard Specifications.

This work shall also consist of painting the median ramped noses as shown in the plans.
Surface preparation and paint application shall be in accordance with Section 780 of the
Standard Specifications. Painting of the median ramped noses shall be considered incidental to
painting of the curb, and no special payment will be made for this work.

This work will be paid for at the contract unit price per foot for PAINT CURB, which price shall
include all necessary equipment, labor and materials required to the complete the work.

WORK DURING PEAK HOURS

The Contractor shall have all lanes open to traffic during peak hours for the specified direction of
travel. The Contractor will not be permitted to conduct any operation in the open lanes nor will
the Contractor be permitted to restrict or impede the flow of traffic during peak hours for the
specified direction of travel.

Peak hours for this project are defined as occurring from 6:00 AM to 9:00 AM in the southbound
direction, and 3:00 PM to 6:00 PM in the northbound direction, Monday through Friday. These
peak hours apply to IL 3 south of Interstate 270.

Failure To Open Traffic Lanes To Traffic For Peak Periods

If the Contractor fails to completely open and keep open all lanes of traffic open during the peak
hours described elsewhere in these Special Provisions, he shall be liable to the Department in
the amount of $1000 for each and every 15 minute interval or portion thereof that a lane is
blocked outside the allowable time limitations. No provision of this clause shall be construed as
a penalty but as liquidated and ascertained damages. Such damages may be deducted by the
Department from any monies due to the Contractor. These damages shall apply during the
length of the Contract and includes any extensions of the Contract time.

STATUS OF UTILITIES TO BE ADJUSTED

NO UTILITIES TO BE ADJUSTED
The above represents the best information of the Department and is only included for the
convenience of the bidder. The applicable provisions of Sections 102, 103, and Articles 105.07
and 107.20 of the Standard Specifications for Road and Bridge Construction shall apply.
If any utility adjustment or removal has not been completed when required by the Contractor's

operation, the Contractor should notify the Engineer in writing. A request for an extension of
time will be considered to the extent the Contractor's operations were affected.
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CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)
Effective: June 1, 2010

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1,2010 " 600-749 2002
750 and up 2006
June 1,20117 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1, 20127 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road
equipment assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/otag/retrofit/verif-list.htm), or verified by the
California Air Resources Board (CARB) (http://www.arb.ca.gov/diesel/verde/verdev.htm);
or

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.
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Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name; and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.

Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: August 2, 2011

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of 49
CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 10.00% of the work. This percentage is set as the DBE participation goal
for this contract. Consequently, in addition to the other award criteria established for this
contract, the Department will only award this contract to a bidder who makes a good faith effort
to meet this goal of DBE participation in the performance of the work. A bidder makes a good
faith effort for award consideration if either of the following is done in accordance with the
procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal: or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department’s website at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement. The failure of the bidder to comply will render the bid not responsive.

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms
SBE 2025 and 2026 with the bid.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.

(c) The Ultilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as
the original is available and provided upon request. All elements of information indicated
on the said form shall be provided, including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;

(2) A description, including pay item numbers, of the work each DBE will perform;
36



FAP Route 2(IL 3)

Section (101,102)RS-2, 202RS-4
Madison County

Contract No. 76G06

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) if the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the plan must also include a clear identification of the portion of the work
to be performed by the DBE partner(s); and,

(6) If the contract goal if not met, evidence of good faith efforts.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation
has been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of
the contract by the bidder. The Utilization Plan will be approved by the Department if the
Utilization Plan documents sufficient commercially useful DBE work performance to meet the
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the
contract goal pursuant to 49 CFR Part 26, Appendix A. The Utilization Plan will not be approved
by the Department if the Utilization Plan does not document sufficient DBE participation to meet
the contract goal unless the apparent successful bidder documented in the Utilization Plan that
it made a good faith effort to meet the goal. This means that the bidder must show that all
necessary and reasonable steps were taken to achieve the contract goal. Necessary and
reasonable steps are those which, by their scope, intensity and appropriateness to the
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were
not successful. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts, in other words, efforts done as a
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain
DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.
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(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.
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(b) If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive. The notification shall include a statement of reasons for the
determination.

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The determination shall become final if a request is not made and delivered. A
request may provide additional written documentation and/or argument concerning the
issues raised in the determination statement of reasons, provided the documentation
and arguments address efforts made prior to submitting the bid. The request will be
forwarded to the Department’s Reconsideration Officer. The Reconsideration Officer will
extend an opportunity to the bidder to meet in person in order to consider all issues of
documentation and whether the bidder made a good faith effort to meet the goal. After
the review by the Reconsideration Officer, the bidder will be sent a written decision
within ten working days after receipt of the request for consideration, explaining the
basis for finding that the bidder did or did not meet the goal or make adequate good faith
efforts to do so. A final decision by the Reconsideration Officer that a good faith effort
was made shall approve the Utilization Plan submitted by the bidder and shall clear the
contract for award. A final decision that a good faith effort was not made shall render the
bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total

dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.
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(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the Participation
Statement.
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(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217)785-4611. Telefax number (217)785-1524.

(b) TERMINATION OR REPLACEMENT. The Contractor shall not terminate or replace a
DBE listed on the approved Utilization Plan, or perform with other forces work
designated for a listed DBE except as provided in the Special Provision.

(c) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A, must be signed and
submitted. If the commitment of work is in the form of additional tasks assigned to an
existing subcontract, than a new Request for Approval of Subcontractor shall not be
required. However, the Contractor must document efforts to assure that the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE
is certified in the respective item of work) in a modification of the condition of award;
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.
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(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE subcontractor listed in the approved Utilization Plan without
prior written consent. This includes, but is not limited to, instances in which the
Contractor seeks to perform work originally designated for a DBE subcontractor with its
own forces or those of an affiliate, a non-DBE firm, or with another DBE firm. Written
consent will be granted only if the Bureau of Small Business Enterprises agrees, for
reasons stated in its concurrence document, that the Contractor has good cause to
terminate or replace the DBE firm. Before transmitting to the Bureau of Small Business
Enterprises any request to terminate and/or substitute a DBE subcontractor, the
Contractor shall give notice in writing to the DBE subcontractor, with a copy to the
Bureau, of its intent to request to terminate and/or substitute, and the reason for the
request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons,
if any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
prime contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and
1,200 or applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal,

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor
is unable to complete its work on the contract;
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(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the prime Contractor
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Contractor can self-perform the work for which the DBE contractor was engaged or
so that the prime Contractor can substitute another DBE or non-DBE contractor after
contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any
reason the Contractor shall make a good faith effort to find another DBE to substitute
for the original DBE to perform at least the same amount of work under the contract
as the terminated DBE to the extent needed to meet the established Contract goal.

PAYMENT RECORDS. The Contractor shall maintain a record of payments for work
performed to the DBE participants. The records shall be made available to the
Department for inspection upon request. After the performance of the final item of work
or delivery of material by a DBE and final payment therefore to the DBE by the
Contractor, but not later than thirty calendar days after payment has been made by the
Department to the Contractor for such work or material, the Contractor shall submit a
DBE Payment Agreement on Department form SBE 2115 to the Regional Engineer. If
full and final payment has not been made to the DBE, the DBE Payment Agreement
shall indicate whether a disagreement as to the payment required exists between the
Contractor and the DBE or if the Contractor believes that the work has not been
satisfactorily completed. If the Contractor does not have the full amount of work
indicated in the Utilization Plan performed by the BDE companies indicated in the
Utilization Plan and after good faith efforts are reviewed, the Department may deduct
from contract payments to the Contractor the amount of the goal not achieved as
liquidated and ascertained damages. The Contractor may request an administrative
reconsideration of any amount deducted as damages pursuant to subsection (h) of this
part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department.
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FRICTION AGGREGATE (BDE)
Effective: January 1, 2011
Revise Article 1004.01(a)(4) of the Standard Specifications to read:

“(4) Crushed Stone. Crushed stone shall be the angular fragments resulting from
crushing undisturbed, consolidated deposits of rock by mechanical means. Crushed
stone shall be divided into the following, when specified.

a. Carbonate Crushed Stone. Carbonate crushed stone shall be either dolomite or
limestone. Dolomite shall contain 11.0 percent or more magnesium oxide (MgO).
Limestone shall contain less than 11.0 percent magnesium oxide (MgO).

b. Crystalline Crushed Stone. Crystalline crushed stone shall be either
metamorphic or igneous stone, including but is not limited to, quartzite, granite,
rhyolite and diabase.”

Revise Article 1004.03(a) of the Standard Specifications to read:

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA). The aggregate shall be according
to Article 1004.01 and the following.

(a) Description. The coarse aggregate for HMA shall be according to the following table.

Use Mixture Aggregates Allowed
Class A Seal or Cover Allowed Alone or in Combination:
Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete

HMA Stabilized Allowed Alone or in Combination:
All Other Subbase or
Shoulders Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag”
Crushed Concrete
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Use Mixture Aggregates Allowed
HMA Binder Allowed Alone or in Combination:
0 0 : Carbonate Crushed Stone?
. Crystalline Crushed Stone
SMA Binder Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete®
HMA C Surface and | Allowed Alone or in Combination:
iahESAL | Lora MBS | Grugned rave
o IL05L Carbonate Crushed Stone?
' Crystalline Crushed Stone
SMA Crushed Sandstone
Ndesian 50 Crushed Slag (ACBF)
Sy rfacge Crushed Steel Slag”
Crushed Concrete®
HMA D Surface and | Allowed Alone or in Combination:
High ESAL :_Le_zzllggofnnder Crushed Gravel
IL-9 5 Carbonate Crushed Stone (other than
' Limestone)?
SMA Crystalline Crushed Stone
Ndesian 50 Crushed Sandstone
S rfage Crushed Slag (ACBF)®
u Crushed Steel Slag”
Crushed Concrete™
Other Combinations Allowed:
Up to... With...
25% Limestone Dolomite
50% Limestone Any  Mixture D
aggregate other
than Dolomite
75% Limestone Crushed Slag
(ACBF)” or
Crushed
Sandstone
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Use Mixture Aggregates Allowed
HMA E Surface Allowed Alone or in Combination:
High ESAL :t:;zss or Crushed Gravel
' Crystalline Crushed Stone
SMA Crushed Sandstone
Ndesian 80 Crushed Slag (ACBF)”
Su rfalc?e Crushed Steel Slag®
Crushed Concrete”
No Limestone.
Other Combinations Allowed:
Up to... With...
50% Dolomite? Any  Mixture E
aggregate
75% Dolomite? Crushed Sandstone,
Crushed Slag
(ACBF)”,  Crushed
Steel Slag®, or
Crystalline Crushed
Stone
75% Crushed | Crushed Sandstone,
Gravel or Crushed | Crystalline Crushed
Concrete® Stone, Crushed Slag
(ACBF)?, or
Crushed Steel Slag”
HMA F Surface Allowed Alone or in Combination:
High ESAL | IL-12.5or
IL-9.5 Crystalline Crushed Stone
Crushed Sandstone
SMA Crushed Slag (ACBF)”
Ndesign 80 Crushed Steel Slag®
Surface No Limestone.
Other Combinations Allowed:
Up to... With...
50% Crushed | Crushed Sandstone,
Gravel, Crushed | Crushed Slag
Concrete?, or | (ACBF)®, Crushed
Dolomite? Steel Slag®, or
Crystalline Crushed
Stone
1/ Crushed steel slag allowed in shoulder surface only.

2/

Carbonate crushed stone shall not be used in SMA Ndesign 80. In SMA Ndesign 50,
carbonate crushed stone shall not be blended with any of the other aggregates allowed
alone in Ndesign 50 SMA binder or Ndesign 50 SMA surface.
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3/ Crushed concrete will not be permitted in SMA mixes.

4/ Crushed steel slag shall not be used as leveling binder.

5/ When either slag is used, the blend percentages listed shall be by volume.”
HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE)
Effective: January 1, 2010 Revised: April 1, 2012
Description. This work shall consist of testing the density of longitudinal joints as part of the
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA). Work shall be according to

Section 1030 of the Standard Specifications except as follows.

Quality Control/Quality Assurance (QC/QA). Delete the second and third sentence of the third
paragraph of Article 1030.05(d)(3) of the Standard Specifications.

Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications:

“Longitudinal joint density testing shall be performed at each random density test
location. Longitudinal joint testing shall be located at a distance equal to the lift
thickness or a minimum of 4 in. (100 mm), from each pavement edge. (i.e. fora 5 in.
(125 mm) lift the near edge of the density gauge or core barrel shall be within 5 in.
(125 mm) from the edge of pavement.) Longitudinal joint density testing shall be
performed using either a correlated nuclear gauge or cores.

a. Confined Edge. Each confined edge density shall be represented by a one-
minute nuclear density reading or a core density and shall be included in the
average of density readings or core densities taken across the mat which
represents the Individual Test.

b. Unconfined Edge. Each unconfined edge joint density shall be represented by
an average of three one-minute density readings or a single core density at the
given density test location and shall meet the density requirements specified
herein. The three one-minute readings shall be spaced ten feet apart
longitudinally along the unconfined pavement edge and centered at the random
density test location.”
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Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to

read:
“Mixture Parameter Individual Test Unconfined Edge
Composition (includes confined Joint Density
edges) Minimum

IL-4.75 Ndesign = 50 93.0 - 97.4% 91.0%
IL-9.5, IL-12.5 Ndesign = 90 92.0 — 96.0% 90.0%
IL-9.5,IL-9.5L, Ndesign < 90 92.5-97.4% 90.0%
IL-12.5

IL-19.0, IL-25.0 Ndesign = 90 93.0 — 96.0% 90.0%
IL-19.0, IL-19.0L, Ndesign < 90 93.0 —97.4% 90.0%
IL-25.0

SMA Ndesign = 50 & 80 93.5-97.4% 91.0%
All Other Ndesign = 30 93.0 - 97.4% 90.0%”

LIQUIDATED DAMAGES (BDE)

Effective: April 1, 2013

Revise the table in Article 108.09 of the Standard Specifications to read:

“Schedule of Deductions for Each
Day of Overrun in Contract Time
Original Contract Amount Daily Charges
From More To and Calendar Work
Than Including Day Day

$ 0 $ 100,000 $ 475 $ 675
100,000 500,000 750 1,050
500,000 1,000,000 1,025 1,425
1,000,000 3,000,000 1,275 1,725
3,000,000 6,000,000 1,425 2,000
6,000,000 12,000,000 2,300 3,450
12,000,000 And over 6,775 9,525”

PAVEMENT MARKING REMOVAL (BDE)

Effective: April 1, 2009

Add the following to the end of the first paragraph of Article 783.03(a) of the Standard

Specifications:

“The use of grinders will not be allowed on new surface courses.”
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PAVEMENT PATCHING (BDE)
Effective: January 1, 2010

Revise the first sentence of the second paragraph of Article 701.17(e)(1) of the Standard
Specifications to read:

“In addition to the traffic control and protection shown elsewhere in the contract for
pavement, two devices shall be placed immediately in front of each open patch, open hole, and
broken pavement where temporary concrete barriers are not used to separate traffic from the
work area.”

PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: June 1, 2000 Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.

State law also addresses the timing of payments to be made to subcontractors and material
suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a
Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing
work or supplying material within 15 calendar days after receipt of the Department payment.
Section 7 of the Act further provides that interest in the amount of two percent per month, in
addition to the payment due, shall be paid to any subcontractor or material supplier by the
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.
The Act also provides that the time for payment required and the calculation of any interest due
applies to transactions between subcontractors and lower-tier subcontractors and material
suppliers throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the
following payment obligations.
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When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hold
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all
payments made to lower tier subcontractors and material suppliers throughout the contracting
chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.

This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to
Section 7(b) of the State Prompt Payment Act. State law creates other and additional remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550.

PLACING AND CONSOLIDATING CONCRETE (BDE)
Effective: January 1, 2013

Revise the first paragraph of Article 503.06 of the Standard Specifications to read:

“503.06 Forms. Forms shall be set and maintained to the lines and grades shown on the
plans, and shall be tight to prevent concrete leakage.”

Revise Article 503.07 of the Standard Specifications to read:

“503.07 Placing and Consolidating. No concrete shall be placed on ice, snow, or frozen
foundation material.

The method and manner of placing concrete shall be such as to avoid segregation or
separation of the aggregates or the displacement of the reinforcement. The external surface of
all concrete shall be thoroughly worked during the operations of placing in such a manner as to
work the mortar against the forms to produce a smooth finish free of honeycomb and with a
minimum of water and air pockets.
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Open troughs and chutes shall extend as nearly as practicable to the point of deposit.
Dropping the concrete a distance of more than 5 ft (1.5 m) or depositing a large quantity at any
point and running or working it along the forms will not be permitted. The concrete for walls with
an average thickness of 12 in. (300 mm) or less shall be placed with tubes so that the drop is
not greater than 5 ft (1.5 m).

For self-consolidating concrete, the maximum distance of horizontal flow from the point of
deposit shall be 15 ft (4.6 m). The distance may be increased if the dynamic segregation index
(DSI) at the maximum flow distance is 10.0 percent or less according to lllinois Test Procedure
SCC-8 (Option C). The maximum distance using the DSI shall be 25 ft (7.6 m). In addition, this
specified horizontal flow distance shall apply to precast products. In the case of precast
prestressed concrete products, refer to the Department’s “Manual of Fabrication for Precast
Prestressed Concrete Products” for the specified horizontal flow distance requirements.

When the form height for placing the self-consolidating concrete is greater than 10 ft (3.0 m),
direct monitoring of form pressure shall be performed by the Contractor according to lllinois Test
Procedure SCC-10. The monitoring requirement is a minimum, and the Contractor shall remain
responsible for adequate design of the falsework and forms. The Contractor shall record the
formwork pressure during concrete placement. This information shall be used by the Contractor
to prevent the placement rate from exceeding the maximum formwork pressure allowed, to
monitor the thixotropic change in the concrete during the pour, and to make appropriate
adjustments to the mix design. This information shall be provided to the Engineer during the
pour.

When concrete is pumped, the equipment shall be suitable in kind and adequate in capacity
for the work and arranged so that vibrations will not damage freshly placed concrete. Aluminum
pipe or conduit will not be permitted in pumping or placing concrete. Mixed concrete shall be
supplied to maintain continuous operation of the pumping equipment.

When air entrained concrete is pumped, an accessory or accessories shall be incorporated
in the discharge components to minimize air loss. The maximum allowable air loss caused by
the pumping operation shall be 3.0 percent with the minimum air content at the point of
discharge meeting the requirements of Article 1020.04.

Placing of concrete shall be regulated so that the pressures caused by the wet concrete will
not exceed those used in the design of the forms. Special care shall be taken to fill each part of
the forms by depositing the concrete as near its final position as possible, to work the coarser
aggregates back from the face, and to force the concrete under and around the reinforcement
bars without displacing them. Leakage through forms onto beams or girders shall not be
allowed to harden and shall be removed while in a plastic state.

The concrete shall be consolidated by internal vibration unless self-consolidating concrete is
used. Self-consolidating concrete may be used for inaccessible locations where consolidation
by internal vibration is not practicable. The self consolidating concrete shall be rodded with a
piece of lumber, conduit, or vibrator if the material has lost its fluidity prior to placement of
additional concrete. The vibrator may only be permitted if it can be used in a manner that does
not cause segregation as determined by the Engineer. Any other method for restoring the
fluidity of the concrete shall be approved by the Engineer.

The Contractor shall provide and use a sufficient number of vibrators to ensure that
consolidation can be started immediately after the concrete has been deposited in the forms.
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The vibrators shall be inserted into the concrete immediately after it is deposited and shall
be moved throughout the mass so as to thoroughly work the concrete around the reinforcement,
embedded fixtures, and into the corners and angles of the forms. Vibrators shall not be
attached to the forms, reinforcement bars, or the surface of the concrete.

Application of vibrators shall be at points uniformly spaced and not farther apart than twice
the radius over which the vibration is visibly effective. The duration of the vibration at the points
of insertion shall be sufficient to thoroughly consolidate the concrete into place but shall not be
continued so as to cause segregation. When consolidating concrete in bridge decks, the
vibrator shall be vertically inserted into the concrete for 3 - 5 seconds or for a period of time
determined by the Engineer. Vibration shall be supplemented by spading when required by the
Engineer. In addition to the internal vibration required herein, formed surfaces which will be
exposed to view after completion of the work shall be spaded with a spading tool approved by
the Engineer.

Concrete shall be placed in continuous horizontal layers. When it is necessary by reason of
an emergency to place less than a complete horizontal layer in one operation, such layer shall
terminate in a vertical bulkhead. Separate batches shall follow each other closely and in no
case shall the interval of time between the placing of successive batches be greater than
20 minutes.

If mix foaming or detrimental material is observed during placement or at the completion of a
pour, the material shall be removed while the concrete is still plastic

After the concrete has taken its initial set, care shall be exercised to avoid jarring the forms
or placing any strain on the ends of projecting reinforcement.”

Revise Article 516.12(a) of the Standard Specifications to read:

“(a) Free Fall Placement. The free fall placement shall only be permitted in shafts that can
be dewatered to ensure less than 3 in. (75 mm) of standing water exist at the time of
placement without causing side wall instability. The height of free fall placement shall be
a maximum of 60 ft (18.3 m) as measured from the discharge end, but it shall be
reduced to a maximum of 30 ft (9.1 m) when self-consolidating concrete is used. The
Contractor shall obtain approval from the Engineer to place self-consolidating concrete
by free fall.

Concrete placed by free fall shall fall directly to the base without contacting either the
rebar cage or shaft sidewall. Drop chutes may be used to direct concrete to the base
during free fall placement.

Drop chutes used to direct placement of free fall concrete shall consist of a smooth tube
of either one continuous section or multiple pieces that can be added and removed.
Concrete may be placed through either a hopper at the top of the tube or side openings
as the drop chute is retrieved during concrete placement. The drop chute shall be
supported so that free fall does not exceed the specified maximum 60 ft (18.3 m) or 30 ft
(9.1 m) at all times from the discharge end, and to ensure the concrete does not strike
the rebar cage. If placement cannot be satisfactorily accomplished by free fall in the
opinion of the Engineer, either a tremie or pump shall be used to accomplish the pour.”
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PORTLAND CEMENT CONCRETE (BDE)
Effective: January 1, 2012 Revised: January 1, 2013
Revise Notes 1 and 2 of Article 312.24 of the Standard Specifications to read:

“‘Note 1. Coarse aggregate shall be gradation CA6, CA7, CA9, CA 10, or CA 11,
Class D quality or better. Article 1020.05(d) shall apply.

Note 2. Fine aggregate shall be FA 1 or FA 2. Article 1020.05(d) shall apply.”
Revise the first paragraph of Article 312.26 of the Standard Specifications to read:

“312.26  Proportioning and Mix Design. At least 60 days prior to start of placing CAM II,
the Contractor shall submit samples of materials for proportioning and testing. The mixture shall
contain a minimum of 200 Ib (90 kg) of cement per cubic yard (cubic meter). Portland cement
may be replaced with fly ash according to Article 1020.05(c)(1), however the minimum portland
cement content in the mixture shall be 170 Ibs/cu yd (101 kg/cu m). Blends of coarse and fine
aggregates will be permitted, provided the volume of fine aggregate does not exceed the
volume of coarse aggregate. The Engineer will determine the proportions of materials for the
mixture. However, the Contractor may substitute their own mix design. Article 1020.05(a) shall
apply and a Level lll PCC Technician shall develop the mix design.”

Revise the second paragraph of Article 503.22 of the Standard Specifications to read:

Other cast-in-place concrete for structures will be paid for at the contract unit price per cubic
yard (cubic meter) for CONCRETE HANDRAIL, CONCRETE ENCASEMENT, and SEAL COAT
CONCRETE.”

Add the following to Article 1003.02 of the Standard Specifications:
(e) Alkali Reaction.

(1) ASTM C 1260. Each fine aggregate will be tested by the Department for alkali
reaction according to ASTM C 1260. The test will be performed with Type | or Il
portland cement having a total equivalent alkali content (Na,O + 0.658K,0) of
0.90 percent or greater. The Engineer will determine the assigned expansion value
for each aggregate, and these values will be made available on the Department’s
Alkali-Silica Potential Reactivity Rating List. The Engineer may differentiate
aggregate based on ledge, production method, gradation number, or other factors.
An expansion value of 0.03 percent will be assigned to limestone or dolomite fine
aggregates (manufactured stone sand). However, the Department reserves the right
to perform the ASTM C 1260 test.

(2) ASTM C 1293 by Department. In some instances, such as chert natural sand or

other fine aggregates, testing according to ASTM C 1260 may not provide accurate
test results. In this case, the Department may only test according to ASTM C 1293.
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(3) ASTM C 1293 by Contractor. If an individual aggregate has an ASTM C 1260
expansion value that is unacceptable to the Contractor, an ASTM C 1293 test may
be performed by the Contractor to evaluate the Department's ASTM C 1260 test
result. The laboratory performing the ASTM C 1293 test shall be approved by the
Department according to the current Bureau of Materials and Physical Research
Policy Memorandum “Minimum Laboratory Requirements for Alkali-Silica Reactivity
(ASR) Testing”.

The ASTM C 1293 test shall be performed with Type | or |l portland cement having a
total equivalent alkali content (Na,O + 0.658K,0) of 0.80 percent or greater. The
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half
covered with a wick of absorbent material consisting of blotting paper. If the testing
laboratory desires to use an alternate container, wick of absorbent material, or
amount of coverage inside the container with blotting paper, ASTM C 1293 test
results with an alkali-reactive aggregate of known expansion characteristics shall be
provided to the Engineer for review and approval. If the expansion is less than
0.040 percent after one year, the aggregate will be assigned an ASTM C 1260
expansion value of 0.08 percent that will be valid for two years, unless the Engineer
determines the aggregate has changed significantly. If the aggregate is
manufactured into multiple gradation numbers, and the other gradation numbers
have the same or lower ASTM C 1260 value, the ASTM C 1293 test result may apply
to multiple gradation numbers.

The Engineer reserves the right to verify a Contractor's ASTM C 1293 test result.
When the Contractor performs the test, a split sample shall be provided to the
Engineer. The Engineer may also independently obtain a sample at any time. The
aggregate will be considered reactive if the Contractor or Engineer obtains an
expansion value of 0.040 percent or greater.

Revise the first paragraph of Article 1004.01(e)(5) of the Standard Specifications to read:

“Crushed concrete, crushed slag, or lightweight aggregate for portland cement
concrete shall be stockpiled in a moist condition (saturated surface dry or greater)
and the moisture content shall be maintained uniformly throughout the stockpile by
periodic sprinkling.”

Revise Article 1004.02(d) of the Standard Specifications to read:

“(d)Combining Sizes. Each size shall be stored separately and care shall be taken to
prevent them from being mixed until they are ready to be proportioned. Separate
compartments shall be provided to proportion each size.

(1) When Class BS concrete is to be pumped, the coarse aggregate gradation shall
have a minimum of 45 percent passing the 1/2 in. (12.5 mm) sieve. The Contractor
may combine two or more coarse aggregate sizes, consisting of CA7, CA 11,
CA 13, CA 14, and CA 16, provided a CA 7 or CA 11 is included in the blend.

(2) If the coarse aggregate is furnished in separate sizes, they shall be combined in

proportions to provide a uniformly graded coarse aggregate grading within the
following limits.
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Class . Sieve Size and Percent Passing
of Combined 3R 2 [134] 11| 1 | 12 | No.
Concrete in. | in. | in. | in. in. in. 4
Pv?¥
CA5&CA7 | -- - 100 9812 72+22 22+12 3%3
CA5&CA 11| -- --- 100 9842 72+22 22+12 3%3
Sland SC?
CA3&CA7|100 9545 --- ---  55+25 20£10 3%3
CA3&CA11| 100 9515 ---  55+25 20+10 3%3
CA5&CA7 | - - 100 9812 72+22 22+12 3%3
CA5&CA 11| -- --- 100 9842 72422 22+12 3%3
Class . Sieve Size (metric) and Percent Passing
of Copbined 63 | 50 | 45 [ 375 | 25 | 125 [475
Concrete mm| mm [mm| mm | mm | mm | mm
Pv?¥
CA5&CA7 | -- - 100 9812 72+22 22+12 3%3
CA5&CA11| - - 100 9842 72422 22+12 3%3
Sland SC?
CA3&CA7|100 9545 --- ---  55+25 20£10 3%3
CA3&CA11| 100 95t5 - -~ 55+25 20+10 3%3
CA5&CA7 | -- - 100 9812 72+22 22+12 3%3
CA5&CA11| - - 100 98+2 72422 22+12 3%3

1/ See Table 1 of Article 1020.04.

2/ Any of the listed combination of sizes may be used.”

Add the following to Article 1004.02 of the Standard Specifications:

(9) Alkali Reaction.

(1) ASTM C 1260. Each coarse aggregate will be tested by the Department for alkali

reaction according to ASTM C 1260. The test will be performed with Type | or Il
portland cement having a total equivalent alkali content (Na,O + 0.658K,;0) of 0.90
percent or greater. The Engineer will determine the assigned expansion value for
each aggregate, and these values will be made available on the Department’s Alkali-
Silica Potential Reactivity Rating List. The Engineer may differentiate aggregate
based on ledge, production method, gradation number, or other factors. An
expansion value of 0.05 percent will be assigned to limestone or dolomite coarse
aggregates. However, the Department reserves the right to perform the ASTM
C 1260 test.

(2) ASTM C 1293 by Department. In some instances testing a coarse aggregate

according to ASTM C 1260 may not provide accurate test results. In this case, the
Department may only test according to ASTM C 1293.

(3) ASTM C 1293 by Contractor. If an individual aggregate has an ASTM C 1260

expansion value that is unacceptable to the Contractor, an ASTM C 1293 test may
be performed by the Contractor according to Article 1003.02(e)(3).
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Revise the first paragraph of Article 1019.06 of the Standard Specifications to read:

“1019.06 Contractor Mix Design. A Contractor may submit their own mix design and
may propose alternate fine aggregate materials, fine aggregate gradations, or material
proportions. Article 1020.05(a) shall apply and a Level lll PCC Technician shall develop the mix

design.”

Revise Section 1020 of the Standard Specifications to read:

“SECTION 1020. PORTLAND CEMENT CONCRETE

1020.01 Description. This item shall consist of the materials, mix design, production,
testing, curing, low air temperature protection, and temperature control of concrete.

1020.02 Materials. Materials shall be according to the following.

Item Article/Section
€= ) BT 41T o | ST PPPPP R SPPPPPPPR 1001
o) TR AT 1 TN 1002
(o LTSI Yo [ (=T e = (= TR 1003
(d) Coarse AQOregate .......cooiiiuiiiiiiie e a s 1004
(€) Concrete ADMIXEUIES .......oouiiiiii et e e e e e e e e e e eeeens 1021
(f) Finely Divided MINEIAIS .........uuuuiecceeece e 1010
(g) Concrete Curing MaterialS .........oooiiiiiiiiii e 1022
(M) SEAW e 1081.06(a)(1)
(i) Calcium ChIOFIAE ......eeeeiii e e e e e 1013.01
1020.03 Equipment. Equipment shall be according to the following.

Item Article/Section
(@) Concrete Mixers and TIUCKS ........ooiiiiiiiiiiiie e 1103.01
(b) Batching and Weighing EQUIPDMENt ........cooiiiiiii e 1103.02
(c) Automatic and Semi-Automatic Batching Equipment ...........cccoooeiiiiiiiiiiiin. 1103.03
(d) Water Supply EQUIPMENT ........u e 1103.11
(e) Membrane Curing EQUIPMENT ..o 1101.09
(f) Mobile Portland Cement Concrete Plants .........cccooooiiiiiiiiiiiiiiiiieeecee e, 1103.04

1020.04 Concrete Classes and General Mix Design Criteria. The classes of concrete
shown in Table 1 identify the various mixtures by the general uses and mix design criteria. If
the class of concrete for a specific item of construction is not specified, Class Sl concrete shall
be used.

For the minimum cement factor in Table 1, it shall apply to portland cement, portland-

pozzolan cement, and portland blast-furnace slag except when a particular cement is specified
in the Table.
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The Contractor shall not assume that the minimum cement factor indicated in Table 1 will
produce a mixture that will meet the specified strength. In addition, the Contractor shall not
assume that the maximum finely divided mineral allowed in a mix design according to Article
1020.05(c) will produce a mixture that will meet the specified strength. The Contractor shall
select a cement factor within the allowable range that will obtain the specified strength. The
Contractor shall take into consideration materials selected, seasonal temperatures, and other
factors which may require the Contractor to submit multiple mix designs.

For a portland-pozzolan cement, portland blast-furnace slag cement, or when replacing
portland cement with finely divided minerals per Articles 1020.05(c) and 1020.05(d), the
portland cement content in the mixture shall be a minimum of 375 Ibs/cu yd (222 kg/cu m).
When the total of organic processing additions, inorganic processing additions, and limestone
exceed 5.0 percent in the cement, the minimum portland cement content in the mixture shall be
400 Ibs/cu yd (237 kg/cu m). When calculating the portland cement portion in the portland-
pozzolan or portland blast-furnace slag cement, the AASHTO M 240 tolerance may be ignored.

Special classifications may be made for the purpose of including the concrete for a particular

use or location as a separate pay item in the contract. The concrete used in such cases shall
conform to this section.
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TABLE 1. CLASSES OF CONCRETE AND MIX DESIGN CRITERIA

S Mix Design
Class Use Specification Cement Water / | Compressive Air Coarse
of Section Factor Cement u Strength Content Aggregate
Conc. Reference Ratio m (Flexural Strength) % Gradations
cwt/cu yd p (14)
(3) Ib/lb psi, minimum
in. Days
Min. Max “4) | 3 14 28
Pavement 420 or 421
Base Course 353 Ty Il | 3500 CA5&CA7,
PV |Base Course Widening 354 5.65 (1) 7.05 0.32-0.42 | 2-4 | 3500 | (650) 5.0-8.0 |[CA5&CA 11,
Driveway Pavement 423 6.05 (2) (5) | (650) (5) CA7,CA11,
Shoulders 483 or CA 14
Shoulder Curb 662
Pavement Patching 3200
PP |Bridge Deck Patching (10) 442 (600)
Article 701.17()(3)b.
6.50 7.50
PP-2 7.35 8.20 0.32-0.38]2-6 at 24 hours 4.0-6.0 |CA 13, CA14,
PP-3 7.35 (Ty 1) (8) | 7.35 (Ty 1) (8) | 0.32-0.35 | 2-4 at 16 hours 4.0-6.0 |orCA16
PP-4 6.00 (9) 6.25 (9) 0.32-050]2-6 at 8 hours 4.0-6.0
PP-5 6.75(9) 6.75(9) 0.32-040|2-8 at 4 hours 4.0-6.0
) . 6.50 7.50 3500 (650 CA7,CA11,
RR |Railroad Crossing 422 6.20 (Ty Ill) 7.20 (Ty IIl) 0.32-044|2-4 at 48 r(10urg 40-7.0 or CA 14
Bridge Superstructure 2-4 4000 5.0-8.0 |CA7,CA11,
BS Bridge Apgroach Slab 503 6.05 7.05 0.32-044 | (5 ‘ (675) 5)  lorcA14 (@)
Various Precast Concrete ltems CA7, CA11,CA 13,
PC Wet Cast 1042 5.65 7.05 0.32-044|1-4 See Section 1042 5.0-8.0 |CA 14, CA 16, or
Dry Cast 5.65 (TY 1II) 7.05(TYlll) |0.25-0.40]|0-1 N/A CA7&CA 16
Precast Prestressed Members 504 Plans CA 11 (11),
PS [Precast Prestressed Piles and| 512 5 655‘%?( " . 057-‘%?( | 032-044 | 1-4 5000 | >0-80 |cA 13, CA 14 (11),
Extensions 65 ( ) 05¢ ) or CA 16
Precast Prestressed Sight Screen 639 3500
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TABLE 1. CLASSES OF CONCRETE AND MIX DESIGN CRITERIA

S
Class Use Specification Cement Water / | Mix Design Air Coarse
of Section Factor Cement u Compressive Strength | Content Aggregate
Conc. Reference Ratio m (Flexural Strength) % Gradations
cwt/cu yd p (14)
(3) Ib/lb psi, minimum
in. Days
Min. Max (4) 3 14 28
DS |Drilled Shaft (12) 516 6.65 7.05 0.32-044 | 6-8 4000 5.0-8.0 [CA13,CA 14,
Metal Shell Piles (12) 512 (6) (675) CA 16, or a blend
Sign Structures 734 of these gradations.
Drilled Shaft (12)
Light Tower Foundation (12) 837
CA3&CA7,
SC |Seal Coat 503 5.65 (1) 7.05 0.32-044 | 3-5 3500 Optional |CA 3 & CA 11,
6.05 (2) (650) 6.0 max. [CA5&CA7,
CA5&CA 11,
CA7,orCA11
Structures (except Superstructure) 503
Sidewalk 424
Slope Wall 511
Encasement 512
Box Culverts 540
S| |End Section and Collar 542 5.65 (1) 7.05 0.32-044 | 2-4 3500 50-80|CA3&CA7,
Curb, Gutter, Curb & Gutter, 6.05 (2) (5) (650) (5) |CA3&CA11,
Median, and Paved Ditch 606 CA5&CA7,
Concrete Barrier 637 CA5&CA 11,
Sign Structures 734 CA7,CA11,CA 13,
Spread Footing CA 14, 0r CA 16
Concrete Foundation (13)
Pole Foundation (12) 836
Traffic Signal Foundation 878
Drilled Shaft (12)
Square or Rectangular
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Notes: (1) Central-mixed.

(2)  Truck-mixed or shrink-mixed.

(3) For Class SC concrete and for any other class of concrete that is to be placed underwater, except Class DS concrete,
the cement factor shall be increased by ten percent.

(4) The maximum slump may be increased to 7 in. when a high range water-reducing admixture is used for all classes of
concrete, except Class PV, SC, and PP. For Class SC, the maximum slump may be increased to 8 in. For Class PP-
1, the maximum slump may be increased to 6 in. For Class PS, the 7 in. maximum slump may be increased to 8
1/2 in. if the high range water-reducing admixture is the polycarboxylate type.

(6) The slump range for slipform construction shall be 1/2 to 2 1/2 in. and the air content range shall be 5.5 to 8.0 percent.

(6) If concrete is placed to displace drilling fluid, or against temporary casing, the slump shall be 8 - 10 in. at the point of
placement. If a water-reducing admixture is used in lieu of a high range water-reducing admixture according to
Article 1020.05(b)(7), the slump shall be 2 - 4 in.

(7) For Class BS concrete used in bridge deck patching, the coarse aggregate gradation shall be CA 13, CA 14, or CA 16,
except CA 11 may be used for full-depth patching.

(8) In addition to the Type Ill portland cement, 100 Ib/cu yd of ground granulated blast-furnace slag and 50 Ib/cu yd of
microsilica (silica fume) shall be used. For an air temperature greater than 85 °F, the Type lll portland cement may be
replaced with Type | or Il portland cement.

(9) The cement shall be a rapid hardening cement from the Department’'s “Approved List of Packaged, Dry, Rapid
Hardening Cementitious Materials for Concrete Repairs” for PP-4 and calcium aluminate cement for PP-5.

(10) For Class PP concrete used in bridge deck patching, the coarse aggregate gradation shall be CA 13, CA 14, or CA 16,
except CA 11 may be used for full-depth patching. In addition, the mix design shall have 72 hours to obtain a
4,000 psi compressive or 675 psi flexural strength for all PP mix designs.

(11) The nominal maximum size permitted is 3/4 in. Nominal maximum size is defined as the largest sieve which retains
any of the aggregate sample particles.

(12) The concrete mix shall be designed to remain fluid throughout the anticipated duration of the pour plus one hour. At
the Engineer’s discretion, the Contractor may be required to conduct a minimum 2 cu yd trial batch to verify the mix
design.

(13) CA 3 or CA 5 may be used when the nominal maximum size does not exceed two-thirds the clear distance between
parallel reinforcement bars, or between the reinforcement bar and the form. Nominal maximum size is defined in Note
11.

(14) Alternate combinations of gradation sizes may be used with the approval of the Engineer. Refer also to
Article 1004.02(d) for additional information on combining sizes.
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TABLE 1. CLASSES OF CONCRETE AND MIX DESIGN CRITERIA (metric)

S Mix Design
Class Use Specification Cement Water / | Compressive Strength Air Coarse
of Section Factor Cement u (Flexural Strength) Content Aggregate
Conc. Reference Ratio m % Gradations
kg/cu m p kPa, minimum (14)
@) kg/kg o @) Days
Min. Max 3 14 28
Pavement 420 or 421
Base Course 353 Ty Il | 24,000 CA5&CA7,
PV |Base Course Widening 354 335 (1) 418 0.32-0.42 | 50 - 100 | 24,000 | (4500) 5.0-8.0[CA5&CA 11,
Driveway Pavement 423 360 (2) (5) (4500) (5) CA7,CA11,0r
Shoulders 483 CA 14
Shoulder Curb 662
Pavement Patching 22,100
PP |Bridge Deck Patching (10) 442 (4150)
Article 701.17(e)(3)b.
385 445 CA7,CA11,
PP-1 365 (Ty IIl) 425 (Ty Ill) 0.32-0.44 |50 - 100 at 48 hours 4.0-7.0|cA 13, CA 14,
PP-2 435 485 0.32-0.38 | 50 - 150 at 24 hours 4.0-6.0|or CA16
PP-3 435 (Ty lI) (8) [ 435 (Ty ) (8) | 0.32 - 0.35 | 50 - 100 at 16 hours 4.0-6.0
PP-4 355 (9) 370 (9) 0.32-0.50 | 50 - 150 at 8 hours 4.0-6.0
PP-5 400 (9) 400 (9) 0.32-0.40| 50 - 200 at 4 hours 4.0-6.0
) . 385 445 24,000 (4500 CA7,CA11,
RR |Railroad Crossing 422 365 (Ty Ill) 425 (Ty IIl) 0.32-0.44 |50 - 100 at 48 r$ours ) 40-7.0 |5 cA 14
Bridge Superstructure 50 - 100 27,500 50-8.0(CA7, CA11,
BS |Bridge Approach Slab 503 360 418 032-044 | (5 (4650) (5) lorcA14 (1)
Various Precast Concrete ltems CA7, CA11, CA13,
PC Wet Cast 1042 335 418 0.32-0.44 | 25-100 See Section 1042 5.0-8.0 [CA 14, CA 16, or
Dry Cast 335 (TY 1) 418 (TYlll) [0.25-040| 0-25 N/A_ |CA7&CA 16
Precast Prestressed Members 504 Plans CA 11 (11),
PS [Precast Prestressed Piles and| 512 3353:;?( " 41841T§( i | 0:32-0.44 | 25- 100 32,500 9080 |cA 13, CA 14 (11),
Extensions ( ) ( ) or CA 16
Precast Prestressed Sight Screen 639 24,000
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TABLE 1. CLASSES OF CONCRETE AND MIX DESIGN CRITERIA (metric)
S
Class Specification Cement Water / | Mix Design Air Coarse
of Use Section Factor Cement u Compressive Strength | Content Aggregate
Conc. Reference Ratio m (Flexural Strength) % Gradations
kg/cu m p (14)
3) kg/kg kPa, minimum
mm Days
Min. Max 4) 3 14 28
DS |Drilled Shaft (12) 516 395 418 0.32 - 0.44 | 150 -200 27,500 5.0-8.0|CA 13, CA 14,
Metal Shell Piles (12) 512 (6) (4650) CA 16,0ra
Sign Structures 734 blend of these
Drilled Shaft (12) gradations.
Light Tower Foundation (12) 837
CA3&CA7,
SC |Seal Coat 503 335 (1) 418 0.32-0.44 | 75-125 24,000 Optional |CA 3 & CA 11,
360 (2) (4500) 6.0 max. [CA5& CA7,
CA5&CA 11,
CA7,0orCA11
Structures (except Superstructure) 503
Sidewalk 424
Slope Wall 511
Encasement 512
Box Culverts 540 CA3&CA7,
S| |End Section and Collar 542 335 (1) 418 0.32-0.44 | 50 - 100 24,000 5.0-8.0 [CA3&CA 11,
Curb, Gutter, Curb & Gutter, 360 (2) (5) (4500) (5) |CA5&CA7,
Median, and Paved Ditch 606 CA5&CA 11,
Concrete Barrier 637 CA7,CA11,
Sign Structures 734 CA 13, CA 14, or
Spread Footing CA 16
Concrete Foundation (13)
Pole Foundation (12) 836
Traffic Signal Foundation 878
Drilled Shaft (12)
Square or Rectangular
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Notes: (1) Central-mixed.

(2)  Truck-mixed or shrink-mixed.

(8) For Class SC concrete and for any other class of concrete that is to be placed underwater, except Class

DS concrete, the cement factor shall be increased by ten percent.

(4) The maximum slump may be increased to 175 mm when a high range water-reducing admixture is used
for all classes of concrete except Class PV, SC, and PP. For Class SC, the maximum slump may be
increased to 200 mm. For Class PP-1, the maximum slump may be increased to 150 mm. For Class
PS, the 175 mm maximum slump may be increased to 215 mm if the high range water-reducing
admixture is the polycarboxylate type.

(5) The slump range for slipform construction shall be 13 to 64 mm and the air content range shall be 5.5 to
8.0 percent.

(6) If concrete is placed to displace drilling fluid, or against temporary casing, the slump shall be 200 -
250 mm at the point of placement. If a water-reducing admixture is used in lieu of a high range water-
reducing admixture according to Article 1020.05(b)(7), the slump shall be 50 — 100 mm.

(7) For Class BS concrete used in bridge deck patching, the coarse aggregate gradation shall be CA 13,
CA 14, or CA 16, except CA 11 may be used for full-depth patching.

(8) In addition to the Type Ill portland cement, 60 kg/cu m of ground granulated blast-furnace slag and
30 kg/cu m of microsilica (silica fume) shall be used. For an air temperature greater than 30 °C, the
Type Il portland cement may be replaced with Type | or Il portland cement.

(9) The cement shall be a rapid hardening cement from the Department’s “Approved List of Packaged, Dry,
Rapid Hardening Cementitious Materials for Concrete Repairs” for PP-4 and calcium aluminate cement
for PP-5.

(10) For Class PP concrete used in bridge deck patching, the coarse aggregate gradation shall be CA 13,
CA 14, or CA 16, except CA 11 may be used for full-depth patching. In addition, the mix design shall
have 72 hours to obtain a 27,500 kPa compressive or 4,650 kPa flexural.

(11) The nominal maximum size permitted is 19 mm. Nominal maximum size is defined as the largest sieve
which retains any of the aggregate sample particles.

(12) The concrete mix shall be designed to remain fluid throughout the anticipated duration of the pour plus
one hour. At the Engineer's discretion, the Contractor may be required to conduct a minimum 1.5 cu m
trial batch to verify the mix design.

(13) CA 3 or CA 5 may be used when the nominal maximum size does not exceed two-thirds the clear
distance between parallel reinforcement bars, or between the reinforcement bar and the form. Nominal
maximum size is defined in Note 11.

(14) Alternate combinations of gradation sizes may be used with the approval of the Engineer. Refer also to
Article 1004.02(d) for additional information on combining sizes.
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Self-consolidating concrete is a flowable mixture that does not require mechanical vibration
for consolidation. Self-consolidating concrete mix designs may be developed for Class BS, PC,
PS, DS, and Sl concrete. Self-consolidating concrete mix designs may also be developed for
precast concrete products that are not subjected to Class PC concrete requirements according
to Section 1042. The mix design criteria for the concrete mixture shall be according to
Article 1020.04 with the following exceptions.

(a) The slump requirements shall not apply.

(b) The concrete mixture should be uniformly graded, and information in the “Portland
Cement Concrete Level lll Technician Course — Manual of Instructions for Design of
Concrete Mixtures” may be used to develop the uniformly graded mix design. The
coarse aggregate gradations shall be CA 11, CA 13, CA 14, CA 16, or a blend of these
gradations. However, the final gradation when using a single coarse aggregate or
combination of coarse aggregates shall have 100 percent pass the 1in. (25 mm) sieve,
and minimum 95 percent pass the 3/4 in. (19 mm) sieve. The fine aggregate proportion
shall be a maximum 50 percent by weight (mass) of the total aggregate used.

(c) The slump flow range shall be 22 in. (560 mm) minimum to 28 in. (710 mm) maximum
and tested according to lllinois Test Procedure SCC-2.

(d) The visual stability index shall be a maximum of 1 and tested according to lllinois Test
Procedure SCC-2.

(e) The J-Ring value shall be a maximum of 2 in. (50 mm) and tested according to lllinois
Test Procedure SCC-3. The L-Box blocking ratio shall be a minimum of 80 percent and
tested according to lllinois Test Procedure SCC-3. The Contractor has the option to
select either test.

(f) The hardened visual stability index shall be a maximum of 1 and tested according to
lllinois Test Procedure SCC-6.

(g) If Class PC concrete requirements do not apply to the precast concrete product
according to Section 1042, the maximum cement factor shall be 7.05 cwt/cu yd
(418 kg/cu m) and the maximum allowable water/cement ratio shall be 0.44.

(h) If the measured slump flow, visual stability index, J-Ring value, or L-Box blocking ratio
fall outside the limits specified, a check test will be made. In the event of a second
failure, the Engineer may refuse to permit the use of the batch of concrete represented.

The Contractor may use water or self-consolidating admixtures at the jobsite to obtain
the specified slump flow, visual stability index, J-ring value, or L-box blocking ratio. The
maximum design water/cement ratio shall not be exceeded.

1020.05 Other Concrete Criteria. The concrete shall be according to the following.

(a) Proportioning and Mix Design. For all Classes of concrete, it shall be the Contractor’'s
responsibility to determine mix design material proportions and to proportion each batch
of concrete. A Level lll PCC Technician shall develop the mix design for all Classes of
concrete, except Classes PC and PS. The mix design, submittal information, trial batch,
and Engineer verification shall be according to the “Portland Cement Concrete Level lli
Technician” course material.
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The Contractor shall provide the mix designs a minimum of 45 calendar days prior to
production. More than one mix design may be submitted for each class of concrete.

The Engineer will verify the mix design submitted by the Contractor. Verification of a mix
design shall in no manner be construed as acceptance of any mixture produced. Once a
mix design has been verified, the Engineer shall be notified of any proposed changes.

Tests performed at the jobsite will determine if a mix design can meet specifications. If
the tests indicate it cannot, the Contractor shall make adjustments to a mix design, or
submit a new mix design if necessary, to comply with the specifications.

(b) Admixtures. The Contractor shall be responsible for using admixtures and determining
dosages for all Classes of concrete, cement aggregate mixture Il, and controlled low-
strength material that will produce a mixture with suitable workability, consistency, and
plasticity. In addition, admixture dosages shall result in the mixture meeting the
specified plastic and hardened properties. The Contractor shall obtain approval from the
Engineer to use an accelerator when the concrete temperature is greater than 60 °F
(16 °C). However, this accelerator approval by the Engineer will not be required for
Class PP, RR, PC, and PS concrete. The accelerator shall be the non-chloride type
unless otherwise specified in the contract plans.

The Department will maintain an Approved List of Corrosion Inhibitors. Corrosion
inhibitor dosage rates shall be according to Article 1020.05(b)(10). For information on
approved controlled low-strength material air-entraining admixtures, refer to
Article 1019.02. The Department will also maintain an Approved List of Concrete
Admixtures, and an admixture technical representative shall be consulted by the
Contractor prior to the pour when determining an admixture dosage from this list or when
making minor admixture dosage adjustments at the jobsite. The dosage shall be within
the range indicated on the approved list unless the influence by other admixtures, jobsite
conditions (such as a very short haul time), or other circumstances warrant a dosage
outside the range. The Engineer shall be notified when a dosage is proposed outside
the range. To determine an admixture dosage, air temperature, concrete temperature,
cement source and quantity, finely divided mineral sources and quantity, influence of
other admixtures, haul time, placement conditions, and other factors as appropriate shall
be considered. The Engineer may request the Contractor to have a batch of concrete
mixed in the lab or field to verify the admixture dosage is correct. An admixture dosage
or combination of admixture dosages shall not delay the initial set of concrete by more
than one hour. When a retarding admixture is required or appropriate for a bridge deck
or bridge deck overlay pour, the initial set time shall be delayed until the deflections due
to the concrete dead load are no longer a concern for inducing cracks in the completed
work. However, a retarding admixture shall not be used to further extend the pour time
and justify the alteration of a bridge deck pour sequence.

When determining water in admixtures for water/cement ratio, the Contractor shall
calculate 70 percent of the admixture dosage as water, except a value of 50 percent
shall be used for a latex admixture used in bridge deck latex concrete overlays.

The sequence, method, and equipment for adding the admixtures shall be approved by

the Engineer. Admixtures shall be added to the concrete separately. An accelerator
shall always be added prior to a high range water-reducing admixture, if both are used.
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Admixture use shall be according to the following.

(1)

(2)

)

(4)

(6)

When the atmosphere or concrete temperature is 65 °F (18 °C) or higher, a retarding
admixture shall be used in the Class BS concrete and concrete bridge deck overlays.
The proportions of the ingredients of the concrete shall be the same as without the
retarding admixture, except that the amount of mixing water shall be reduced, as
may be necessary, in order to maintain the consistency of the concrete as required.
In addition, a high range water-reducing admixture shall be used in bridge deck
concrete. At the option of the Contractor, a water-reducing admixture may be used
with the high range water-reducing admixture in Class BS concrete.

At the Contractor’s option, admixtures in addition to an air-entraining admixture may
be used for Class PP-1 or RR concrete. When the air temperature is less than 55 °F
(13 °C) and an accelerator is used, the non-chloride accelerator shall be calcium
nitrite.

When Class C fly ash or ground granulated blast-furnace slag is used in Class PP-1
or RR concrete, a water-reducing or high range water-reducing admixture shall be
used.

For Class PP-2 or PP-3 concrete, a non-chloride accelerator followed by a high
range water-reducing admixture shall be used, in addition to the air-entraining
admixture. The Contractor has the option to use a water-reducing admixture with the
high range water-reducing admixture. For Class PP-3 concrete, the non-chloride
accelerator shall be calcium nitrite. For Class PP-2 concrete, the non-chloride
accelerator shall be calcium nitrite when the air temperature is less than 55 °F
(13 °C).

For Class PP-4 concrete, a high range water-reducing admixture shall be used in
addition to the air-entraining admixture. The Contractor has the option to use a
water-reducing admixture with the high range water-reducing admixture. An
accelerator shall not be used. For stationary or truck-mixed concrete, a retarding
admixture shall be used to allow for haul time. The Contractor has the option to use
a mobile portland cement concrete plant, but a retarding admixture shall not be used
unless approved by the Engineer.

For PP-5 concrete, a non-chloride accelerator, high range water-reducing admixture,
and air-entraining admixture shall be used. The accelerator, high range water-
reducing admixture, and air-entraining admixture shall be per the Contractor’s
recommendation and dosage. The approved list of concrete admixtures shall not
apply. A mobile portland cement concrete plant shall be used to produce the
patching mixture.

When a calcium chloride accelerator is specified in the contract, the maximum
chloride dosage shall be 1.0 quart (1.0 L) of solution per 100 Ib (45 kg) of cement.
The dosage may be increased to a maximum 2.0 quarts (2.0 L) per 100 Ib (45 kg) of
cement if approved by the Engineer. When a calcium chloride accelerator for Class
PP-2 concrete is specified in the contract, the maximum chloride dosage shall be
1.3 quarts (1.3 L) of solution per 100 Ib (45 kg) of cement. The dosage may be
increased to a maximum 2.6 quarts (2.6 L) per 100 Ib (45 kg) of cement if approved
by the Engineer.
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(7) For Class DS concrete a retarding admixture and a high range water-reducing
admixture shall be used. For dry excavations that are 10 ft (3 m) or less, the high
range water-reducing admixture may be replaced with a water-reducing admixture if
the concrete is vibrated. The use of admixtures shall take into consideration the
slump loss limits specified in Article 516.12 and the fluidity requirement in
Article 1020.04 (Note 12).

(8) At the Contractor's option, when a water-reducing admixture or a high range water-
reducing admixture is used for Class PV, PP-1, RR, SC, and Sl concrete, the cement
factor may be reduced a maximum 0.30 hundredweight/cu yd (18 kg/cu m).
However, a cement factor reduction will not be allowed for concrete placed
underwater.

(9) When Type F or Type G high range water-reducing admixtures are used, the initial
slump shall be a minimum of 1 1/2 in. (40 mm) prior to addition of the Type F or
Type G admixture, except as approved by the Engineer.

(10) When specified, a corrosion inhibitor shall be added to the concrete mixture utilized
in the manufacture of precast, prestressed concrete members and/or other
applications. It shall be added, at the same rate, to all grout around post-tensioning
steel when specified.

When calcium nitrite is used, it shall be added at the rate of 4 gal/cu yd (20 L/cu m),
and shall be added to the mix immediately after all compatible admixtures have been
introduced to the batch.

When Rheocrete 222+ is used, it shall be added at the rate of 1.0 gal/cu yd
(5.0 L/cu m), and the batching sequence shall be according to the manufacturer's
instructions.

(c) Finely Divided Minerals. Use of finely divided minerals shall be according to the
following.

(1) Fly Ash. At the Contractor's option, fly ash from approved sources may partially
replace portland cement in cement aggregate mixture Il, Class PV, PP-1, PP-2, RR,
BS, PC, PS, DS, SC, and Sl concrete.

The use of fly ash shall be according to the following.

a. Measurements of fly ash and portland cement shall be rounded up to the nearest
51b (2.5 kg).

b. When Class F fly ash is used in cement aggregate mixture Il, Class PV, BS, PC,
PS, DS, SC, and SI concrete, the amount of portland cement replaced shall not
exceed 25 percent by weight (mass).

c. When Class C fly ash is used in cement aggregate mixture Il, Class PV, PP-1,

PP-2, RR, BS, PC, PS, DS, SC, and Sl concrete, the amount of portland cement
replaced shall not exceed 30 percent by weight (mass).
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d. Fly ash may be used in concrete mixtures when the air temperature is below
40 °F (4 °C), but the Engineer may request a trial batch of the concrete mixture to
show the mix design strength requirement will be met.

(2) Ground Granulated Blast-Furnace (GGBF) Slag. At the Contractor’s option, GGBF
slag may partially replace portland cement in Class PV, PP-1, PP-2, RR, BS, PC,
PS, DS, SC, and Sl concrete. For Class PP-3 concrete, GGBF slag shall be used
according to Article 1020.04.

The use of GGBF slag shall be according to the following.

a. Measurements of GGBF slag and portland cement shall be rounded up to the
nearest 5 Ib (2.5 kg).

b. When GGBF slag is used in Class PV, PP-1, PP-2, RR, BS, PC, PS, DS, SC and
S| concrete, the amount of portland cement replaced shall not exceed 35 percent
by weight (mass).

c. GGBF slag may be used in concrete mixtures when the air temperature is below
40 °F (4 °C), but the Engineer may request a trial batch of the concrete mixture to
show the mix design strength requirement will be met.

(3) Microsilica. At the Contractor’s option, microsilica may be added at a maximum of
5.0 percent by weight (mass) of the cement and finely divided minerals summed
together.

Microsilica shall be used in Class PP-3 concrete according to Article 1020.04.

(4) High Reactivity Metakaolin (HRM). At the Contractor’s option, HRM may be added
at a maximum of 5.0 percent by weight (mass) of the cement and finely divided
minerals summed together.

(5) Mixtures with Multiple Finely Divided Minerals. Except as specified for Class PP-3
concrete, the Contractor has the option to use more than one finely divided mineral
in Class PV, PP-1, PP-2, RR, BS, PC, PS, DS, SC, and SI concrete as follows.

a. The mixture shall contain a maximum of two finely divided minerals. The finely
divided mineral in portland-pozzolan cement or portland blast-furnace slag
cement shall count toward the total number of finely divided minerals allowed.
The finely divided minerals shall constitute a maximum of 35.0 percent of the
total cement plus finely divided minerals. The fly ash portion shall not exceed
30.0 percent for Class C fly ash or 25.0 percent for Class F fly ash. The Class C
and F fly ash combination shall not exceed 30.0 percent. The ground granulated
blast-furnace slag portion shall not exceed 35.0 percent. The microsilica or high-
reactivity metakaolin portion used together or separately shall not exceed
ten percent. The finely divided mineral in the portland-pozzolan cement or
portland blast-furnace slag blended cement shall apply to the maximum
35.0 percent.
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Central Mixed. For Class PV, SC, and Sl concrete, the mixture shall contain a
minimum of 565 Ibs/cu yd (335 kg/cu m) of cement and finely divided minerals
summed together. If a water-reducing or high-range water-reducing admixture is
used, the Contractor has the option to use a minimum of 535 Ibs/cu yd
(320 kg/cu m).

Truck-Mixed or Shrink-Mixed. For Class PV, SC, and Sl concrete, the mixture
shall contain a minimum of 605 Ibs/cu yd (360 kg/cu m) of cement and finely
divided minerals summed together. If a water-reducing or high-range water-
reducing admixture is used, the Contractor has the option to use a minimum of
575 Ibs/cu yd (345 kg/cu m).

Central-Mixed, Truck-Mixed or Shrink-Mixed. For Class PP-1 and RR concrete,
the mixture shall contain a minimum of 650 Ibs/cu yd (385 kg/cu m) of cement
and finely divided minerals summed together. For Class PP-1 and RR concrete
using Type Ill portland cement, the mixture shall contain a minimum of
620 Ibs/cu yd (365 kg/cu m).

For Class PP-2 concrete, the mixture shall contain a minimum of 735 Ibs/cu yd
(435 kg/cu m) of cement and finely divided minerals summed together. For
Class BS concrete, the mixture shall contain a minimum of 605 Ibs/cu yd
(360 kg/cu m). For Class DS concrete, the mixture shall contain a minimum of
665 Ibs/cu yd (395 kg/cu m).

If a water-reducing or high range water-reducing admixture is used in Class PP-1
and RR concrete, the Contractor has the option to use a minimum of
620 Ibs/cu yd (365 kg/cu m) of cement and finely divided minerals summed
together. If a water-reducing or high-range water-reducing admixture is used
with Type lll portland cement in Class PP-1 and RR concrete, the Contractor has
the option to use a minimum of 590 Ibs/cu yd (350 kg/cu m).

Central-Mixed or Truck-Mixed. For Class PC and PS concrete, the mixture shall
contain a minimum of 565 Ibs/cu yd (335 kg/cu m) of cement and finely divided
minerals summed together.

The mixture shall contain a maximum of 705 Ibs/cu yd (418 kg/cu m) of cement
and finely divided mineral(s) summed together for Class PV, BS, PC, PS, DS,
SC, and Sl concrete. For Class PP-1 and RR concrete, the mixture shall contain
a maximum of 750 Ibs/cu yd (445 kg/cu m). For Class PP-1 and RR concrete
using Type Il portland cement, the mixture shall contain a maximum of
720 Ibs/cu yd (425 kg/cu m). For Class PP-2 concrete, the mixture shall contain
a maximum of 820 Ibs/cu yd (485 kg/cu m).

For Class SC concrete and for any other class of concrete that is to be placed
underwater, except Class DS concrete, the allowable cement and finely divided
minerals summed together shall be increased by ten percent.

The combination of cement and finely divided minerals shall comply with Article
1020.05(d).
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(d) Alkali-Silica Reaction. For cast-in-place (includes cement aggregate mixture Il and latex
mixtures), precast, and precast prestressed concrete, one of the mixture options
provided in Article 1020.05(d)(2) shall be used to reduce the risk of a deleterious alkali-
silica reaction in concrete exposed to humid or wet conditions. The mixture options are
not intended or adequate for concrete exposed to potassium acetate, potassium
formate, sodium acetate, or sodium formate. The mixture options will not be required for
the dry environment (humidity less than 60 percent) found inside buildings for residential
or commercial occupancy.

The mixture options shall not apply to concrete revetment mats, insertion lining of pipe
culverts, portland cement mortar fairing course, controlled low-strength material,
miscellaneous grouts that are not prepackaged, Class PP-3 concrete, Class PP-4
concrete, and Class PP-5 concrete.

(1) Aggregate Groups. Each combination of aggregates used in a mixture will be
assigned to an aggregate group. The point at which the coarse aggregate and fine
aggregate expansion values intersect in the following table will determine the group.

Aggregate Groups

Coarse Aggregate Fine Aggregate
or Or
Coarse Aggregate Fine Aggregate Blend
Blend
ASTM C 1260 Expansion
ASTM C 1260
Expansion <0.16% >0.16% - 0.27% >0.27%
<0.16% Group | Group Il Group Il
>0.16% - 0.27% Group | Group Il Group Il
>0.27% Group I Group Il Group IV
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Based upon the aggregate group, the following mixture options
However, the Department may prohibit a mixture option if field

performance shows a deleterious alkali-silica reaction or Department testing
indicates the mixture may experience a deleterious alkali-silica reaction.

Reduction of Risk for Deleterious Alkali-Silica Reaction
Aggregate Mixture Options
Groups | Option1 | Option2 | Option3 | Option4 | Option 5
Group | Mixture options are not applicable.
Use any cement or finely divided mineral.
Group I X X X X
Combine | Combine
Group I Option 2 Option 2 X X
with with
Option 3 Option 3
Combine Combine
Group IV Option 2 Invalid Option 2 X
with Option with
Option 4 Option 4

“X” denotes valid mixture option for aggregate group.

a. Mixture Option 1. The coarse or fine aggregates shall be blended to place the
material in a group that will allow the selected cement or finely divided mineral to
be used. Coarse aggregate may only be blended with another coarse aggregate.
Fine aggregate may only be blended with another fine aggregate. Blending of
coarse with fine aggregate to place the material in another group will not be
permitted.

When a coarse or fine aggregate is blended, the weighted expansion value shall
be calculated separately for the coarse and fine aggregate as follows:

Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (¢/100 x C) + ...

Where: a, b,c... =percentage of aggregate in the blend;
A, B, C... =expansion value for that aggregate.

b. Mixture Option 2. A finely divided mineral shall be used as described in 1), 2), 3),
or 4) that follow. In addition, a blended cement with a finely divided mineral may
be added to a separate finely divided mineral to meet the following requirements,
provided the finely divided minerals are the same material. However, adding
together two different finely divided minerals to obtain the specified minimum
percentage of one material will not be permitted for 1), 2), 3), and 4). Refer to
Mixture Option 5 to address this situation.

1. Class F Fly Ash. For cement aggregate mixture Il, Class PV, BS, PC, PS,
MS, DS, SC and SI concrete, the Class F fly ash shall be a minimum
25.0 percent by weight (mass) of the cement and finely divided minerals
summed together.
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If the maximum total equivalent available alkali content (Na,O + 0.658K,0)
exceeds 4.50 percent for the Class F fly ash, it may be used only if it
complies with Mixture Option 5.

2. Class C Fly Ash. For cement aggregate mixture Il, Class PV, PP-1, PP-2,
RR, BS, PC, PS, DS, SC, and S| concrete, Class C fly ash shall be a
minimum of 25.0 percent by weight (mass) of the cement and finely divided
minerals summed together.

If the maximum total equivalent available alkali content (Na,O + 0.658K,0)
exceeds 4.50 percent or the calcium oxide exceeds 26.50 percent for the
Class C fly ash, it may be used only per Mixture Option 5.

3. Ground Granulated Blast-Furnace Slag. For Class PV, PP-1, PP-2, RR, BS,
PC, PS, DS, SC, and Sl concrete, ground granulated blast-furnace slag shall
be a minimum of 25.0 percent by weight (mass) of the cement and finely
divided minerals summed together.

If the maximum total equivalent available alkali content (Na,O + 0.658K,0)
exceeds 1.00 percent for the ground granulated blast-furnace slag, it may be
used only per Mixture Option 5.

4. Microsilica or High Reactivity Metakaolin, Microsilica solids or high reactivity
metakaolin shall be a minimum 5.0 percent by weight (mass) of the cement
and finely divided minerals summed together.

If the maximum total equivalent available alkali content (Na,O + 0.658K,0)
exceeds 1.00 percent for the Microsilica or High Reactivity Metakaolin, it may
be used only if it complies with Mixture Option 5.

Mixture Option 3. The cement used shall have a maximum total equivalent alkali
content (Na,O + 0.658K,0) of 0.60 percent. When aggregate in Group Il is
involved and the Contractor desires to use a finely divided mineral, any finely
divided mineral may be used with the cement unless the maximum total
equivalent available alkali content (Na,O + 0.658K,0) exceeds 4.50 percent for
the fly ash; or 1.00 percent for the ground granulated blast-furnace slag,
microsilica or high reactivity metakaolin. If the alkali content is exceeded, the
finely divided mineral may be used only per Mixture Option 5.

Mixture Option 4. The cement used shall have a maximum total equivalent alkali
content (Na,O + 0.658K,0) of 0.45 percent. When aggregate in Group Il or Il is
involved and the Contractor desires to use a finely divided mineral, any finely
divided mineral may be used with the cement unless the maximum total
equivalent available alkali content (Na,O + 0.658K,0) exceeds 4.50 percent for
the fly ash; or 1.00 percent for the ground granulated blast-furnace slag,
microsilica, or high reactivity metakaolin. If the alkali content is exceeded, the
finely divided mineral may be used only per Mixture Option 5.
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e. Mixture Option 5. The proposed cement or finely divided mineral may be used if
the ASTM C 1567 expansion value is < 0.16 percent when performed on the
aggregate in the concrete mixture with the highest ASTM C 1260 test result. The
laboratory performing the ASTM C 1567 test shall be approved by the
Department according to the current Bureau of Materials and Physical Research
Policy Memorandum “Minimum Laboratory Requirements for Alkali-Silica
Reactivity (ASR) Testing”. The ASTM C 1567 test will be valid for two years,
unless the Engineer determines the materials have changed significantly.

For latex concrete, the ASTM C 1567 test shall be performed without the latex.
The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not apply.

If during the two year time period the Contractor needs to replace the cement,
and the replacement cement has an equal or lower total equivalent alkali content
(Na,O + 0.658K,0), a new ASTM C 1567 test will not be required.

The Engineer reserved the right to verify a Contractor's ASTM C 1567 test result.
When the Contractor performs the test, a split sample may be requested by the
Engineer. The Engineer may also independently obtain a sample at any time.
The proposed cement or finely divided mineral will not be allowed for use if the
Contractor or Engineer obtains an expansion value greater than 0.16 percent.

1020.06 Water/Cement Ratio. The water/cement ratio shall be determined on a weight
(mass) basis. When a maximum water/cement ratio is specified, the water shall include mixing
water, water in admixtures, free moisture on the aggregates, and water added at the jobsite.
The quantity of water may be adjusted within the limit specified to meet slump requirements.

When fly ash, ground granulated blast-furnace slag, high-reactivity metakaolin, or microsilica
(silica fume) are used in a concrete mix, the water/cement ratio will be based on the total
cement and finely divided minerals contained in the mixture.

1020.07 Slump. The slump shall be determined according to lllinois Modified
AASHTO T 119.

If the measured slump falls outside the limits specified, a check test will be made. In the
event of a second failure, the Engineer may refuse to permit the use of the batch of concrete
represented.

If the Contractor is unable to add water to prepare concrete of the specified slump without
exceeding the maximum design water/cement ratio, a water-reducing admixture shall be added.

1020.08 Air Content. The air content shall be determined according to lllinois Modified
AASHTO T 152 or lllinois Modified AASHTO T 196. The air-entrainment shall be obtained by
the use of cement with an approved air-entraining admixture added during the mixing of the
concrete or the use of air-entraining cement.

If the air-entraining cement furnished is found to produce concrete having air content outside

the limits specified, its use shall be discontinued immediately and the Contractor shall provide
other air-entraining cement which will produce air contents within the specified limits.

73



FAP Route 2(IL 3)

Section (101,102)RS-2, 202RS-4
Madison County

Contract No. 76G06

If the air content obtained is above the specified maximum limit at the jobsite, the Contractor
may have the concrete further mixed, within the limits of time and revolutions specified, to
reduce the air content. If the air content obtained is below the specified minimum limit, the
Contractor may add to the concrete a sufficient quantity of an approved air-entraining admixture
at the jobsite to bring the air content within the specified limits.

1020.09 Strength Tests. The specimens shall be molded and cured according to lllinois
Modified AASHTO T 23. Specimens shall be field cured with the construction item as specified
in lllinois Modified AASHTO T 23. The compressive strength shall be determined according to
lllinois Modified AASHTO T 22. The flexural strength shall be determined according to lllinois
Modified AASHTO T 177.

Except for Class PC and PS concrete, the Contractor shall transport the strength specimens
from the site of the work to the field laboratory or other location as instructed by the Engineer.
During transportation in a suitable light truck, the specimens shall be embedded in straw,
burlap, or other acceptable material in a manner meeting with the approval of the Engineer to
protect them from damage; care shall be taken to avoid impacts during hauling and handling.
For strength specimens, the Contractor shall provide a field curing box for initial curing and a
water storage tank for final curing. The field curing box will be required when an air temperature
below 60 °F (16 °C) is expected during the initial curing period. The device shall maintain the
initial curing temperature range specified in lllinois Modified AASHTO T 23, and may be
insulated or power operated as appropriate.

1020.10 Handling, Measuring, and Batching Materials. Aggregates shall be handled in
a manner to prevent mixing with soil and other foreign material.

Aggregates shall be handled in a manner which produces a uniform gradation, before
placement in the plant bins. Aggregates delivered to the plant in a nonuniform gradation
condition shall be stockpiled. The stockpiled aggregate shall be mixed uniformly before
placement in the plant bins.

Aggregates shall have a uniform moisture content before placement in the plant bins. This
may require aggregates to be stockpiled for 12 hours or more to allow drainage, or water added
to the stockpile, or other methods approved by the Engineer. Moisture content requirements for
crushed concrete, crushed slag or lightweight aggregate shall be according to
Article 1004.01(e)(5).

Aggregates, cement, and finely divided minerals shall be measured by weight (mass).
Water and admixtures shall be measured by volume or weight (mass).

The Engineer may permit aggregates, cement, and finely divided minerals to be measured
by volume for small isolated structures and for miscellaneous items. Aggregates, cement, and
finely divided minerals shall be measured individually. The volume shall be based upon dry,
loose materials.
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1020.11 Mixing Portland Cement Concrete. The mixing of concrete shall be according
to the following.

(a) Ready-Mixed Concrete. Ready-mixed concrete is central-mixed, truck-mixed, or shrink-
mixed concrete transported and delivered in a plastic state ready for placement in the
work and shall be according to the following.

(1) Central-Mixed Concrete. Central-mixed concrete is concrete which has been
completely mixed in a stationary mixer and delivered in a truck agitator, a truck mixer
operating at agitating speed, or a nonagitator truck.

The stationary mixer shall operate at the drum speed for which it was designed. The
batch shall be charged into the drum so that some of the water shall enter in
advance of the cement, finely divided minerals, and aggregates. The flow of the
water shall be uniform and all water shall be in the drum by the end of the first
15 seconds of the mixing period. Water shall begin to enter the drum from zero to
two seconds in advance of solid material and shall stop flowing within two seconds of
the beginning of mixing time.

Some coarse aggregate shall enter in advance of other solid materials. For the
balance of the charging time for solid materials, the aggregates, finely divided
minerals, and cement (to assure thorough blending) shall each flow at acceptably
uniform rates, as determined by visual observation. Coarse aggregate shall enter
two seconds in advance of other solid materials and a uniform rate of flow shall
continue to within two seconds of the completion of charging time.

The entire contents of the drum, or of each single compartment of a multiple-drum
mixer, shall be discharged before the succeeding batch is introduced.

The volume of concrete mixed per batch shall not exceed the mixer's rated capacity
as shown on the standard rating plate on the mixer by more than ten percent.

The minimum mixing time shall be 75 seconds for a stationary mixer having a
capacity greater than 2 cu yd (1.5 cu m). For a mixer with a capacity equal to or less
than 2 cuyd (1.5 cum) the mixing time shall be 60 seconds. Transfer time in
multiple drum mixers is included in the mixing time. Mixing time shall begin when all
materials are in the mixing compartment and shall end when the discharge of any
part of the batch is started. The required mixing times will be established by the
Engineer for all types of stationary mixers.

When central-mixed concrete is to be transported in a truck agitator or a truck mixer,
the stationary-mixed batch shall be transferred to the agitating unit without delay and
without loss of any portion of the batch. Agitating shall start immediately thereafter
and shall continue without interruption until the batch is discharged from the agitator.
The ingredients of the batch shall be completely discharged from the agitator before
the succeeding batch is introduced. Drums and auxiliary parts of the equipment shall
be kept free from accumulations of materials.

The vehicles used for transporting the mixed concrete shall be of such capacity, or

the batches shall be so proportioned, that the entire contents of the mixer drum can
be discharged into each vehicle load.
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(2) Truck-Mixed Concrete. Truck-mixed concrete is completely mixed and delivered in a
truck mixer. When the mixer is charged with fine and coarse aggregates
simultaneously, not less than 60 nor more than 100 revolutions of the drum or blades
at mixing speed shall be required, after all of the ingredients including water are in
the drum. When fine and coarse aggregates are charged separately, not less than
70 revolutions will be required. For self-consolidating concrete, a minimum of
100 revolutions is required in all cases. Additional mixing beyond 100 revolutions
shall be at agitating speed unless additions of water, admixtures, or other materials
are made at the jobsite. The mixing operation shall begin immediately after the
cement and water, or the cement and wet aggregates, come in contact. The
ingredients of the batch shall be completely discharged from the drum before the
succeeding batch is introduced. The drum and auxiliary parts of the equipment shall
be kept free from accumulations of materials. If additional water or an admixture is
added at the jobsite, the concrete batch shall be mixed a minimum of 40 additional
revolutions after each addition.

(3) Shrink-Mixed Concrete. Shrink-mixed concrete is mixed partially in a stationary
mixer and completed in a truck mixer for delivery. The mixing time of the stationary
mixer may be reduced to a minimum of 30 seconds to intermingle the ingredients,
before transferring to the truck mixer. All ingredients for the batch shall be in the
stationary mixer and partially mixed before any of the mixture is discharged into the
truck mixer. The partially mixed batch shall be transferred to the truck mixer without
delay and without loss of any portion of the batch, and mixing in the truck mixer shall
start immediately. The mixing time in the truck mixer shall be not less than 50 nor
more than 100 revolutions of the drum or blades at mixing speed. For self-
consolidating concrete, a minimum of 100 revolutions is required in the truck mixer.
Additional mixing beyond 100 revolutions shall be at agitating speed, unless
additions of water, admixtures, or other materials are made at the jobsite. Units
designed as agitators shall not be used for shrink mixing. The ingredients of the
batch shall be completely discharged from the drum before the succeeding batch is
introduced. The drum and auxiliary parts of the equipment shall be kept free from
accumulations of materials. If additional water or an admixture is added at the
jobsite, the concrete batch shall be mixed a minimum of 40 additional revolutions
after each addition.

(4) Mixing Water. Wash water shall be completely discharged from the drum or
container before a batch is introduced. All mixing water shall be added at the plant
and any adjustment of water at the jobsite by the Contractor shall not exceed the
specified maximum water/cement ratio or slump. If strength specimens have been
made for a batch of concrete, and subsequently during discharge there is more water
added, additional strength specimens shall be made for the batch of concrete. No
additional water may be added at the jobsite to central-mixed concrete if the mix
design has less than 565 Ibs/cu yd (335 kg/cu m) of cement and finely divided
minerals summed together.

(5) Mixing and Agitating Speeds. The mixing or agitating speeds used for truck mixers
or truck agitators shall be per the manufacturer’s rating plate.
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(6) Capacities. The volume of plastic concrete in a given batch will be determined
according to AASHTO T 121, based on the total weight (mass) of the batch,
determined either from the weight (masses) of all materials, including water, entering
the batch or directly from the net weight (mass) of the concrete in the batch as
delivered.

The volume of mixed concrete in truck mixers or truck agitators shall in no case be
greater than the rated capacity determined according to the Truck Mixer, Agitator,
and Front Discharge Concrete Carrier Standards of the Truck Mixer Manufacturer's
Bureau, as shown by the rating plate attached to the truck. If the truck mixer does
not have a rating plate, the volume of mixed concrete shall not exceed 63 percent of
the gross volume of the drum or container, disregarding the blades. For truck
agitators, the value is 80 percent.

(7) Time of Haul. Haul time shall begin when the delivery ticket is stamped. The
delivery ticket shall be stamped no later than five minutes after the addition of the
mixing water to the cement, or after the addition of the cement to the aggregate
when the combined aggregates contain free moisture in excess of two percent by
weight (mass). If more than one batch is required for charging a truck using a
stationary mixer, the time of haul shall start with mixing of the first batch. Haul time
shall end when the truck is emptied for incorporation of the concrete into the work.

The time elapsing from when water is added to the mix until it is deposited in place at
the site of the work shall not exceed 30 minutes when the concrete is transported in
nonagitating trucks.

The maximum haul time for concrete transported in truck mixers or truck agitators
shall be according to the following.

Concrete Temperature at Point Haul Time
of Discharge °F (°C) Hours | Minutes

50-64 (10-17.5) 1 30

>64 (>17.5) - without retarder 1 0

>64 (>17.5) - with retarder 1 30

To encourage start-up testing for mix adjustments at the plant, the first two trucks will
be allowed an additional 15 minutes haul time whenever such testing is performed.

For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for
each load. The following information shall be recorded on each delivery ticket: (1)
ticket number; (2) name of producer and plant location; (3) contract number; (4)
name of Contractor; (5) stamped date and time batched; (6) truck number; (7)
quantity batched; (8) amount of admixture(s) in the batch; (9) amount of water in the
batch; and (10) Department mix design number.

For concrete mixed in jobsite stationary mixers, the above delivery ticket may be

waived, but a method of verifying the haul time shall be established to the
satisfaction of the Engineer.
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Production and Delivery. The production of ready-mixed concrete shall be such that
the operations of placing and finishing will be continuous insofar as the job
operations require. The Contractor shall be responsible for producing concrete that
will have the required workability, consistency, and plasticity when delivered to the
work. Concrete which is unsuitable for placement as delivered will be rejected. The
Contractor shall minimize the need to adjust the mixture at the jobsite, such as
adding water and admixtures prior to discharging.

Use of Multiple Plants in the Same Construction ltem. The Contractor may
simultaneously use central-mixed, truck-mixed, and shrink-mixed concrete from more
than one plant, for the same construction item, on the same day, and in the same
pour. However, the following criteria shall be met.

a. Each plant shall use the same cement, finely divided minerals, aggregates,
admixtures, and fibers.

b. Each plant shall use the same mix design. However, material proportions may
be altered slightly in the field to meet slump and air content criteria. Field water
adjustments shall not result in a difference that exceeds 0.02 between plants for
water/cement ratio. The required cement factor for central-mixed concrete shall
be increased to match truck-mixed or shrink-mixed concrete, if the latter two
types of mixed concrete are used in the same pour.

c. The maximum slump difference between deliveries of concrete shall be 3/4 in.
(19 mm) when tested at the jobsite. If the difference is exceeded, but test results
are within specification limits, the concrete may be used. The Contractor shall
take immediate corrective action and shall test subsequent deliveries of concrete
until the slump difference is corrected. For each day, the first three truck loads of
delivered concrete from each plant shall be tested for slump by the Contractor.
Thereafter, when a specified test frequency for slump is to be performed, it shall
be conducted for each plant at the same time.

d. The maximum air content difference between deliveries of concrete shall be
1.5 percent when tested at the jobsite. If the difference is exceeded, but test
results are within specification limits, the concrete may be used. The Contractor
shall take immediate corrective action and shall test subsequent deliveries of
concrete until the air content difference is corrected. For each day, the first three
truck loads of delivered concrete from each plant shall be tested for air content
by the Contractor. Thereafter, when a specified test frequency for air content is
to be performed, it shall be conducted for each plant at the same time.

e. Strength tests shall be performed and taken at the jobsite for each plant. When a
specified strength test is to be performed, it shall be conducted for each plant at
the same time. The difference between plants for strength shall not exceed
900 psi (6200 kPa) compressive and 90 psi (620 kPa) flexural. If the strength
difference requirements are exceeded, the Contractor shall take corrective
action.

f. The maximum haul time difference between deliveries of concrete shall be
15 minutes. If the difference is exceeded, but haul time is within specification
limits, the concrete may be used. The Contractor shall take immediate corrective
action and check subsequent deliveries of concrete.
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(b) Class PC Concrete. The concrete shall be central-mixed or truck-mixed. Variations in
plastic concrete properties shall be minimized between batches.

(c) Class PV Concrete. The concrete shall be central-mixed, truck-mixed, or shrink-mixed.

The required mixing time for stationary mixers with a capacity greater than 2 cu yd
(1.5cum) may be less than 75 seconds upon satisfactory completion of a mixer
performance test. Mixer performance tests may be requested by the Contractor when
the quantity of concrete to be placed exceeds 50,000 sq yd (42,000 sq m). The testing
shall be conducted according to the current Bureau of Materials and Physical
Research’s Policy Memorandum, "Field Test Procedures for Mixer Performance and
Concrete Uniformity Tests”.

The Contractor will be allowed to test two mixing times within a range of 50 to
75 seconds. |If satisfactory results are not obtained from the required tests, the mixing
time shall continue to be 75 seconds for the remainder of the contract. If satisfactory
results are obtained, the mixing time may be reduced. In no event will mixing time be
less than 50 seconds.

The Contractor shall furnish the labor, equipment, and material required to perform the
testing according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Field Test Procedures for Mixer Performance and Concrete Uniformity
Tests”.

A contract which has 12 ft (3.6 m) wide pavement or base course, and a continuous
length of 1/2 mile (0.8 km) or more, shall have the following additional requirements.

(1) The plant and truck delivery operation shall be able to provide a minimum of 50 cu yd
(38 cu m) of concrete per hour.

(2) The plant shall have automatic or semi-automatic batching equipment.

(d) All Other Classes of Concrete. The concrete shall be central-mixed, truck-mixed, or
shrink-mixed concrete.

1020.12 Mobile Portland Cement Concrete Plants. The use of a mobile portland
cement concrete plant may be approved under the provisions of Article 1020.10 for volumetric
proportioning in small isolated structures, thin overlays, and for miscellaneous and incidental
concrete items.

The first 1 cu ft (0.03 cu m) of concrete produced may not contain sufficient mortar and shall
not be incorporated in the work. The side plate on the cement feeder shall be removed
periodically (normally the first time the mixer is used each day) to see if cement is building up on
the feed drum.

Sufficient mixing capacity of mixers shall be provided to enable continuous placing and
finishing insofar as the job operations and the specifications require.

Slump and air tests made immediately after discharge of the mix may be misleading, since
the aggregates may absorb a significant amount of water for four or five minutes after mixing.
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The method of curing, curing period, and method of

protection for each type of concrete construction is included in the following Index Table.

INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTION

CURING CURING LOW AIR
TYPE OF CONSTRUCTION METHODS PERIOD TEMPERATURE
DAYS PROTECTION METHODS
Cast-in-Place Concrete '
Pavement
Shoulder 1020.13(a)(1)(2)(3)(4)(5) ¥¥ 3 1020.13(c)
Base Course
Base Course Widening 1020.13(a)(1)(2)(3)4)(5) ¥ 3 1020.13(c)
Driveway
Median
Barrier
Curb
Gutter 1020.13(a)(1)(2)(3)(4)(5) *¥ 3 1020.13(c) '
Curb & Gutter
Sidewalk
Slope Wall
Paved Ditch
Catch Basin
Manhole 1020.13(a)(1)(2)(3)(4)(5) ¥ 3 1020.13(c)
Inlet
Valve Vault
Pavement Patching 1020.13(a)(1)(2)(3)(4)(5) ¥ 3" 1020.13(c)
Bridge Deck Patching 1020.13(a)(3)(5) 3o0r7™  1020.13(c)
Railroad Crossing 1020.13(a)(3)(5) 1 1020.13(c)
Piles and Drilled Shafts 1020.13(a)(3)(5) 7 1020.13(d)(1)(2)(3)
Foundations & Footings
Seal Coat 1020.13(a)(1)(2)(3)(4)(5) ¥ 7 1020.13(d)(1)(2)(3)
Substructure 1020.13(a)(1)(2)3)4)5) " 7 1020.13(d)(1)(2)(3)
Superstructure (except deck)  1020.13(a)(1)(2)(3)(5) o 7 1020.13(d)(1)(2)
Deck
Bridge Approach Slab 1020.13(a)(5) 7 1020.13(d)(1)(2) "
Retaining Walls 1020.13(@)(1N)(2)3)4)5) " 7 1020.13(d)(1)(2)
Pump Houses 1020.13(a)(1)(2)(3)(4)(5) 7 1020.13(d)(1)(2)
Culverts 1020.13(a)(1)(2)(3)(4)(5) “¥ 7 1020.13(d)(1)(2) "
Other Incidental Concrete 1020.13(a)(1)(2)(3)(5) 3 1020.13(c)
Precast Concrete '
Bridge Slabs
Piles and Pile Caps 1020.13(a)(3)(5) ¥ As ™ 9/
Other Structural Members Required
All Other Precast Items 1020.13(a)(3)(4)(5) ¥ As ™ 9/
Required
Precast, Prestressed Concrete "
Until Strand
All ltems 1020(a)(3)(5) ¥ " Tensioning is 9/
Released”

Notes-General:

1/ Type |, membrane curing only

2/ Type ll, membrane curing only

3/ Type lll, membrane curing only

4/ Type |, Il and Il membrane curing
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5/ Membrane Curing will not be permitted between November 1 and April 15.

6/ The use of water to inundate foundations and footings, seal coats or the bottom slab
of culverts is permissible when approved by the Engineer, provided the water
temperature can be maintained at 45 °F (7 °C) or higher.

7/ Asphalt emulsion for waterproofing may be used in lieu of other curing methods
when specified and permitted according to Article 503.18.

8/ On non-traffic surfaces which receive protective coat according to Article 503.19, a
linseed oil emulsion curing compound may be used as a substitute for protective coat
and other curing methods. The linseed oil emulsion curing compound will be
permitted between April 16 and October 31 of the same year, provided it is applied
with a mechanical sprayer according to Article 1101.09(b).

9/ Steam, supplemental heat, or insulated blankets (with or without steam/supplemental
heat) are acceptable and shall be according to the Bureau of Materials and Physical
Research’s Policy Memorandum “Quality Control/Quality Assurance Program for
Precast Concrete Products” and the “Manual for Fabrication of Precast, Prestressed
Concrete Products”.

10/ A moist room according to AASHTO M 201 is acceptable for curing.

11/1f curing is required and interrupted because of form removal for cast-in-place
concrete items, precast concrete products, or precast prestressed concrete products,
the curing shall be resumed within two hours from the start of the form removal.

12/ Curing maintained only until opening strength is attained for pavement patching, with
a maximum curing period of three days. For bridge deck patching the curing period
shall be three days if Class PP concrete is used and 7 days if Class BS concrete is
used.

13/ The curing period shall end when the concrete has attained the mix design strength.
The producer has the option to discontinue curing when the concrete has attained
80 percent of the mix design strength or after seven days. All strength test
specimens shall remain with the units and shall be subjected to the same curing
method and environmental condition as the units, until the time of testing.

14/ The producer shall determine the curing period or may elect to not cure the product.
All strength test specimens shall remain with the units and shall be subjected to the
same curing method and environmental condition as the units, until the time of
testing.

15/ The producer has the option to continue curing after strand release.
16/ When structural steel or structural concrete is in place above slope wall,

Article 1020.13(c) shall not apply. The protection method shall be according to
Article 1020.13(d)(1).
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17/ When Article 1020.13(d)(2) is used to protect the deck, the housing may enclose
only the bottom and sides. The top surface shall be protected according to
Article 1020.13(d)(1).

18/ For culverts having a waterway opening of 10 sq ft (1 sq m) or less, the culverts may
be protected according to Article 1020.13(d)(3).

(a) Methods of Curing. Except as provided for in the Index Table of Curing and Protection
of Concrete Construction, curing shall be accomplished by one of the following
described methods. When water is required to wet the surface, it shall be applied as a
fine spray so that it will not mar or pond on the surface. Except where otherwise
specified, the curing period shall be at least 72 hours.

(1) Waterproof Paper Method. The surface of the concrete shall be covered with
waterproof paper as soon as the concrete has hardened sufficiently to prevent
marring the surface. The surface of the concrete shall be wetted immediately before
the paper is placed. The blankets shall be lapped at least 12 in. (300 mm) end to
end, and these laps shall be securely weighted with a windrow of earth, or other
approved method, to form a closed joint. The same requirements shall apply to the
longitudinal laps where separate strips are used for curing edges, except the lap
shall be at least 9 in. (225 mm). The edges of the blanket shall be weighted securely
with a continuous windrow of earth or any other means satisfactory to the Engineer
to provide an air-tight cover. Any torn places or holes in the paper shall be repaired
immediately by patches cemented over the openings, using a bituminous cement
having a melting point of not less than 180 °F (82 °C). The blankets may be reused,
provided they are air-tight and kept serviceable by proper repairs.

A longitudinal pleat shall be provided in the blanket to permit shrinkage where the
width of the blanket is sufficient to cover the entire surface. The pleat will not be
required where separate strips are used for the edges. Joints in the blanket shall be
sewn or cemented together in such a manner that they will not separate during use.

(2) Polyethylene Sheeting Method. The surface of the concrete shall be covered with
white polyethylene sheeting as soon as the concrete has hardened sufficiently to
prevent marring the surface. The surface of the concrete shall be wetted
immediately before the sheeting is placed. The edges of the sheeting shall be
weighted securely with a continuous windrow of earth or any other means
satisfactory to the Engineer to provide an air-tight cover. Adjoining sheets shall
overlap not less than 12 in. (300 mm) and the laps shall be securely weighted with
earth, or any other means satisfactory to the Engineer, to provide an air tight cover.
For surface and base course concrete, the polyethylene sheets shall be not less than
100 ft (30 m) in length nor longer than can be conveniently handled, and shall be of
such width that, when in place, they will cover the full width of the surface, including
the edges, except that separate strips may be used to cover the edges. Any tears or
holes in the sheeting shall be repaired. When sheets are no longer serviceable as a
single unit, the Contractor may select from such sheets and reuse those which will
serve for further applications, provided two sheets are used as a single unit;
however, the double sheet units will be rejected when the Engineer deems that they
no longer provide an air tight cover.
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(3) Wetted Burlap Method. The surface of the concrete shall be covered with wetted
burlap blankets as soon as the concrete has hardened sufficiently to prevent marring
the surface. The blankets shall overlap 6 in. (150 mm). At least two layers of wetted
burlap shall be placed on the finished surface. The burlap shall be kept saturated by
means of a mechanically operated sprinkling system. In place of the sprinkling
system, at the Contractor's option, two layers of burlap covered with impermeable
covering shall be used. The burlap shall be kept saturated with water. Plastic
coated burlap may be substituted for one layer of burlap and impermeable covering.

The blankets shall be placed so that they are in contact with the edges of the
concrete, and that portion of the material in contact with the edges shall be kept
saturated with water.

(4) Membrane Curing Method. Membrane curing will not be permitted where a
protective coat, concrete sealer, or waterproofing is to be applied, or at areas where
rubbing or a normal finish is required, or at construction joints other than those
necessary in pavement or base course. Concrete at these locations shall be cured
by another method specified in Article 1020.13(a).

After all finishing work to the concrete surface has been completed, it shall be sealed
with membrane curing compound of the type specified within ten minutes. The seal
shall be maintained for the specified curing period. The edges of the concrete shall,
likewise, be sealed within ten minutes after the forms are removed. Two separate
applications, applied at least one minute apart, each at the rate of not less than
1 gal/250 sq ft (0.16 L/sq m) will be required upon the surfaces and edges of the
concrete. These applications shall be made with the mechanical equipment
specified. Type Il compound shall be agitated immediately before and during the
application.

At locations where the coating is discontinuous or where pin holes show or where the
coating is damaged due to any cause and on areas adjacent to sawed joints,
immediately after sawing is completed, an additional coating of membrane curing
compound shall be applied at the above specified rate. The equipment used may be
of the same type as that used for coating variable widths of pavement. Before the
additional coating is applied adjacent to sawed joints, the cut faces of the joint shall
be protected by inserting a suitable flexible material in the joint, or placing an
adhesive width of impermeable material over the joint, or by placing the permanent
sealing compound in the joint. Material, other than the permanent sealing
compound, used to protect cut faces of the joint, shall remain in place for the
duration of the curing period. In lieu of applying the additional coating, the area of
the sawed joint may be cured according to any other method permitted.

When rain occurs before an application of membrane curing compound has dried,
and the coating is damaged, the Engineer may require another application be made
in the same manner and at the same rate as the original coat. The Engineer may
order curing by another method specified, if unsatisfactory results are obtained with
membrane curing compound.
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(5) Wetted Cotton Mat Method. After the surface of concrete has been textured or
finished, it shall be covered immediately with dry or damp cotton mats. The cotton
mats shall be placed in a manner which will not mar the concrete surface. A texture
resulting from the cotton mat material is acceptable. The cotton mats shall then be
wetted immediately and thoroughly soaked with a gentle spray of water. For bridge
decks, a foot bridge shall be used to place and wet the cotton mats.

The cotton mats shall be maintained in a wetted condition until the concrete has
hardened sufficiently to place soaker hoses without marring the concrete surface.
The soaker hoses shall be placed on top of the cotton mats at a maximum 4 ft
(1.2 m) spacing. The cotton mats shall be kept wet with a continuous supply of water
for the remainder of the curing period. Other continuous wetting systems may be
used if approved by the Engineer.

After placement of the soaker hoses, the cotton mats shall be covered with white
polyethylene sheeting or burlap-polyethylene blankets.

For construction items other than bridge decks, soaker hoses or a continuous wetting
system will not be required if the alternative method keeps the cotton mats wet.
Periodic wetting of the cotton mats is acceptable.

For areas inaccessible to the cotton mats on bridge decks, curing shall be according
to Article 1020.13(a)(3).

(b) Removing and Replacing Curing Covering. When curing methods specified above in

(c)

Article 1020.13(a), (1), (2), or (3) are used for concrete pavement, the curing covering for
each day's paving shall be removed to permit testing of the pavement surface with a
profilograph or straightedge, as directed by the Engineer.

Immediately after testing, the surface of the pavement shall be wetted thoroughly and
the curing coverings replaced. The top surface and the edges of the concrete shall not
be left unprotected for a period of more than 1/2 hour.

Protection of Concrete, Other Than Structures, From Low Air Temperatures. When the
official National Weather Service forecast for the construction area predicts a low of
32 °F (0 °C), or lower, or if the actual temperature drops to 32 °F (0 °C), or lower,
concrete less than 72 hours old shall be provided at least the following protection.

Minimum Temperature Protection

25-32 °F (-4 — 0 °C) | Two layers of polyethylene sheeting,
one layer of polyethylene and one
layer of burlap, or two layers of
waterproof paper.
Below 25 °F (-4 °C) | 6 in. (150 mm) of straw covered with
one layer of polyethylene sheeting

or waterproof paper.

These protective covers shall remain in place until the concrete is at least 96 hours old.
When straw is required on pavement cured with membrane curing compound, the
compound shall be covered with a layer of burlap, polyethylene sheeting or waterproof
paper before the straw is applied.
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After September 15, there shall be available to the work within four hours, sufficient
clean, dry straw to cover at least two days production. Additional straw shall be provided
as needed to afford the protection required. Regardless of the precautions taken, the
Contractor shall be responsible for protection of the concrete placed and any concrete
damaged by cold temperatures shall be removed and replaced.

Protection of Concrete Structures From Low Air Temperatures. When the official
National Weather Service forecast for the construction area predicts a low below 45 °F
(7 °C), or if the actual temperature drops below 45 °F (7 °C), concrete less than 72 hours
old shall be provided protection. Concrete shall also be provided protection when placed
during the winter period of December 1 through March 15. Concrete shall not be placed
until the materials, facilities, and equipment for protection are approved by the Engineer.

When directed by the Engineer, the Contractor may be required to place concrete during
the winter period. When winter construction is specified, the Contractor shall proceed
with the construction, including excavation, pile driving, concrete, steel erection, and all
appurtenant work required for the complete construction of the item, except at times
when weather conditions make such operations impracticable.

Regardless of the precautions taken, the Contractor shall be responsible for protection of
the concrete placed and any concrete damaged by cold temperatures shall be removed
and replaced.

(1) Protection Method I. The concrete shall be completely covered with insulating
material such as fiberglass, rock wool, or other approved commercial insulating
material having the minimum thermal resistance R, as defined in ASTM C 168, for
the corresponding minimum dimension of the concrete unit being protected as shown
in the following table.

Minimum Pour Dimension Thermal
in. (mm) Resistance R
6 or less (150 or less) R=16
>6t012 (> 150 to 300) R=10
>12t0 18 (> 300 to 450) R=6
>18 (> 450) R=4

The insulating material manufacturer shall clearly mark the insulating material with
the thermal resistance R value.

The insulating material shall be completely enclosed on sides and edges with an
approved waterproof liner and shall be maintained in a serviceable condition. Any
tears in the liner shall be repaired in a manner approved by the Engineer. The
Contractor shall provide means for checking the temperature of the surface of the
concrete during the protection period.
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On formed surfaces, the insulating material shall be attached to the outside of the
forms with wood cleats or other suitable means to prevent any circulation of air under
the insulation and shall be in place before the concrete is placed. The blanket
insulation shall be applied tightly against the forms. The edges and ends shall be
attached so as to exclude air and moisture. If the blankets are provided with nailing
flanges, the flanges shall be attached to the studs with cleats. Where tie rods or
reinforcement bars protrude, the areas adjacent to the rods or bars shall be
adequately protected in a manner satisfactory to the Engineer. Where practicable,
the insulation shall overlap any previously placed concrete by at least 1 ft (300 mm).
Insulation on the underside of floors on steel members shall cover the top flanges of
supporting members. On horizontal surfaces, the insulating material shall be placed
as soon as the concrete has set, so that the surface will not be marred and shall be
covered with canvas or other waterproof covering. The insulating material shall
remain in place for a period of seven days after the concrete is placed.

The Contractor may remove the forms, providing the temperature is 35 °F (2 °C) and
rising and the Contractor is able to wrap the particular section within two hours from
the time of the start of the form removal. The insulation shall remain in place for the
remainder of the seven days curing period.

(2) Protection Method Il. The concrete shall be enclosed in adequate housing and the
air surrounding the concrete kept at a temperature of not less than 50 °F (10 °C) nor
more than 80 °F (27 °C) for a period of seven days after the concrete is placed. The
Contractor shall provide means for checking the temperature of the surface of the
concrete or air temperature within the housing during the protection period. All
exposed surfaces within the housing shall be cured according to the Index Table.

The Contractor shall provide adequate fire protection where heating is in progress
and such protection shall be accessible at all times. The Contractor shall maintain
labor to keep the heating equipment in continuous operation.

At the close of the heating period, the temperature shall be decreased to the
approximate temperature of the outside air at a rate not to exceed 15 °F (8 °C) per
12 hour period, after which the housing maybe removed. The surface of the
concrete shall be permitted to dry during the cooling period.

(3) Protection Method Ill. As soon as the surface is sufficiently set to prevent marring,
the concrete shall be covered with 12 in. (300 mm) of loose, dry straw followed by a
layer of impermeable covering. The edges of the covering shall be sealed to prevent
circulation of air and prevent the cover from flapping or blowing. The protection shall
remain in place until the concrete is seven days old. If construction operations
require removal, the protection removed shall be replaced immediately after
completion or suspension of such operations.

1020.14 Temperature Control for Placement. Temperature control for concrete
placement shall be according to the following.

(a) Concrete other than Structures. Concrete may be placed when the air temperature is

above 35 °F (2 °C) and rising, and concrete placement shall stop when the falling
temperature reaches 40 °F (4 °C) or below, unless otherwise approved by the Engineer.
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The temperature of concrete immediately before placement shall be a minimum of 50 °F
(10 °C) and a maximum of 90 °F (32 °C). If concrete is pumped, the temperature of the
concrete at point of placement shall be a minimum of 50 °F (10 °C) and a maximum of
90 °F (32 °C). A maximum concrete temperature shall not apply to Class PP concrete.

(b) Concrete in Structures. Concrete may be placed when the air temperature is above
40 °F (4 °C) and rising, and concrete placement shall stop when the falling temperature
reaches 45 °F (7 °C) or below, unless otherwise approved by the Engineer.

The temperature of the concrete immediately before placement shall be a minimum of
50 °F (10 °C) and a maximum of 90 °F (32 °C). If concrete is pumped, the temperature
of the concrete at point of placement shall be a minimum of 50 °F (10 °C) and a
maximum of 90 °F (32 °C).

When insulated forms are used according to Article 1020.13(d)(1), the maximum
temperature of the concrete mixture immediately before placement shall be 80 °F
(25 °C).

When concrete is placed in contact with previously placed concrete, the temperature of
the freshly mixed concrete may be increased to 80 °F (25 °C) by the Contractor to offset
anticipated heat loss.

(c) All Classes of Concrete. Aggregates and water shall be heated or cooled uniformly and
as necessary to produce concrete within the specified temperature limits. No frozen
aggregates shall be used in the concrete.

(d) Temperature. The concrete temperature shall be determined according to lllinois
Modified AASHTO T 309.

1020.15 Heat of Hydration Control for Concrete Structures. The Contractor shall
control the heat of hydration for concrete structures when the least dimension for a drilled shaft,
foundation, footing, substructure, or superstructure concrete pour exceeds 5.0 ft (1.5 m). The
work shall be according to the following.

(a) Temperature Restrictions. The maximum temperature of the concrete after placement
shall not exceed 150 °F (66 °C). The maximum temperature differential between the
internal concrete core and concrete 2 to 3 in. (50 to 75 mm) from the exposed surface
shall not exceed 35 °F (19 °C). The Contractor shall perform temperature monitoring to
ensure compliance with the temperature restrictions.

(b) Thermal Control Plan. The Contractor shall provide a thermal control plan a minimum of
28 calendar days prior to concrete placement for review by the Engineer. Acceptance of
the thermal control plan by the Engineer shall not preclude the Contractor from
specification compliance, and from preventing cracks in the concrete. At a minimum, the
thermal control plan shall provide detailed information on the following requested items
and shall comply with the specific specifications indicated for each item.

(1) Concrete mix design(s) to be used. Grout mix design if post-cooling with embedded

pipe.

The mix design requirements in Articles 1020.04 and 1020.05 shall be revised to
include the following additional requirements to control the heat of hydration.
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a. The concrete mixture should be uniformly graded and preference for larger size
aggregate should be used in the mix design. Article 1004.02(d)(2) shall apply
and information in the “Portland Cement Concrete Level Il Technician Course —
Manual of Instructions for Design of Concrete Mixtures” may be used to develop
the uniformly graded mixture.

b. The following shall apply to all concrete except Class DS concrete or when self-
consolidating concrete is desired. For central-mixed concrete, the Contractor
shall have the option to develop a mixture with a minimum of 520 Ibs/cu yd
(309 kg/cu m) of cement and finely divided minerals summed together. For
truck-mixed or shrink-mixed concrete, the Contractor shall have the option to
develop a mixture with a minimum of 550 Ibs/cu yd (326 kg/cu m) of cement and
finely divided minerals summed together. A water-reducing or high range water-
reducing admixture shall be used in the central mixed, truck-mixed or shrink-
mixed concrete mixture. For any mixture to be placed underwater, the minimum
cement and finely divided minerals shall be 550 Ibs/cu yd (326 kg/cu m) for
central-mixed concrete, and 580 Ibs/cu yd (344 kg/cu m) for truck-mixed or
shrink-mixed concrete.

For Class DS concrete, CA 11 may be used. If CA 11 is used, the Contractor
shall have the option to develop a mixture with a minimum cement and finely
divided minerals of 605 Ibs/cu yd (360 kg/cu m) summed together. If CA11 is
used and either Class DS concrete is placed underwater or a self-consolidating
concrete mixture is desired, the Contractor shall have the option to develop a
mixture with a minimum cement and finely divided minerals of 635 Ibs/cu yd
(378 kg/cu m) summed together.

c. The minimum portland cement content in the mixture shall be 375 Ibs/cu yd
(222 kg/cum).  When the total of organic processing additions, inorganic
processing additions, and limestone addition exceed 5.0 percent in the cement,
the minimum portland cement content in the mixture shall be 400 Ibs/cu yd
(237 kg/cum). For a drilled shaft, foundation, footing, or substructure, the
minimum portland cement may be reduced to as low as 330 Ibs/cuyd
(196 kg/cu m) if the concrete has adequate freeze/thaw durability. The
Contractor shall provide freeze/thaw test results according to AASHTO T 161
Procedure A or B, and the relative dynamic modulus of elasticity of the mix
design shall be a minimum of 80 percent. Freeze/thaw testing will not be
required for concrete that will not be exposed to freezing and thawing conditions
as determined by the Engineer.

d. The maximum cement replacement with fly ash shall be 40.0 percent. The
maximum cement replacement with ground granulated blast-furnace slag shall
be 65.0 percent. When cement replacement with ground granulated blast-
furnace slag exceeds 35.0 percent, only Grade 100 shall be used.
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e. The mixture may contain a maximum of two finely divided minerals. The finely
divided mineral in portland-pozzolan cement or portland blast-furnace slag
cement shall count toward the total number of finely divided minerals allowed.
The finely divided minerals shall constitute a maximum of 65.0 percent of the
total cement plus finely divided minerals. The fly ash portion shall not exceed
40.0 percent. The ground granulated blast-furnace slag portion shall not exceed
65.0 percent. The microsilica or high-reactivity metakaolin portion used together
or separately shall not exceed 5.0 percent.

f. The time to obtain the specified strength may be increased to a maximum
56 days, provided the curing period specified in Article 1020.13 is increased to a
minimum of 14 days.

The minimum grout strength for filling embedded pipe shall be as specified for the
concrete, and testing shall be according to AASHTO T 106.

The selected mathematical method for evaluating heat of hydration thermal effects,
which shall include the calculated adiabatic temperature rise, calculated maximum
concrete temperature, and calculated maximum temperature differential between the
internal concrete core and concrete 2 to 3in. (50 to 75 mm) from the exposed
surface. The time when the maximum concrete temperature and maximum
temperature differential will occur is required.

Acceptable mathematical methods include ACI 207.2R “Report on Thermal and
Volume Change Effects on Cracking of Mass Concrete” as well as other proprietary
methods. The Contractor shall perform heat of hydration testing on the cement and
finely divided minerals to be used in the concrete mixture. The test shall be
according to ASTM C 186 or other applicable test methods, and the result for heat
shall be used in the equation to calculate adiabatic temperature rise. Other required
test parameters for the mathematical model may be assumed if appropriate.

The Contractor has the option to propose a higher maximum temperature differential
between the internal concrete core and concrete 2 to 3 in. (50 to 75 mm) from the
exposed surface, but the proposed value shall not exceed 50 °F (28 °C). In addition,
based on strength gain of the concrete, multiple maximum temperature differentials
at different times may be proposed. The proposed value shall be justified through a
mathematical method.

Proposed maximum concrete temperature or temperature range prior to placement.

Article 1020.14 shall apply except a minimum 40 °F (4 °C) concrete temperature will
be permitted.

Pre-cooling, post-cooling, and surface insulation methods that will be used to ensure
the concrete will comply with the specified maximum temperature and specified or
proposed temperature differential. For reinforcement that extends beyond the limits
of the pour, the Contractor shall indicate if the reinforcement is required to be
covered with insulation.
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Refer to ACI 207.4R “Cooling and Insulating Systems for Mass Concrete” for
acceptable methods that will be permitted. If embedded pipe is used for post-
cooling, the material shall be polyvinyl chloride or polyethylene. The embedded pipe
system shall be properly supported, and the Contractor shall subsequently inspect
glued joints to ensure they are able to withstand free falling concrete. The
embedded pipe system shall be leak tested after inspection of the glued joints, and
prior to the concrete placement. The leak test shall be performed at maximum
service pressure or higher for a minimum of 15 minutes. All leaks shall be repaired.
The embedded pipe cooling water may be from natural sources such as streams and
rivers, but shall be filtered to prevent system stoppages. When the embedded pipe
is no longer needed, the surface connections to the pipe shall be removed to a depth
of 4 in. (100 mm) below the surface of the concrete. The remaining pipe shall be
completely filled with grout. The 4 in. (100 mm) deep concrete hole shall be filled
with nonshrink grout. Form and insulation removal shall be done in a manner to
prevent cracking and ensure the maximum temperature differential is maintained.
Insulation shall be in good condition as determined by the Engineer and properly
attached.

Dimensions of each concrete pour, location of construction joints, placement
operations, pour pattern, lift heights, and time delays between lifts.

Refer to ACI 207.1R “Guide to Mass Concrete” for acceptable placement operations
that will be permitted.

Type of temperature monitoring system, the number of temperature sensors, and
location of sensors.

A minimum of two independent temperature monitoring systems and corresponding
sensors shall be used.

The temperature monitoring system shall have a minimum temperature range of
32 °F (0°C) to 212 °F (100 °C), an accuracy of +2 °F (£ 1 °C), and be able to
automatically record temperatures without external power. Temperature monitoring
shall begin once the sensor is encased in concrete, and with a maximum interval of
one hour. Temperature monitoring may be discontinued after the maximum concrete
temperature has been reached, post-cooling is no longer required, and the maximum
temperature differential between the internal concrete core and the ambient air
temperature does not exceed 35 °F (19 °C). The Contractor has the option to select
a higher maximum temperature differential, but the proposed value shall not exceed
50 °F (28 °C). The proposed value shall be justified through a mathematical method.

At a minimum, a temperature sensor shall be located at the theoretical hottest
portion of the concrete, normally the geometric center, and at the exterior face that
will provide the maximum temperature differential. At the exterior face, the sensor
shall be located 2 to 3 in. (50 to 75 mm) from the surface of the concrete. Sensors
shall also be located a minimum of 1in. (25 mm) away from reinforcement, and
equidistant between cooling pipes if either applies. A sensor will also be required to
measure ambient air temperature. The entrant/exit cooling water temperature for
embedded pipe shall also be monitored.
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Temperature monitoring results shall be provided to the Engineer a minimum of once
each day and whenever requested by the Engineer. The report may be electronic or
hard copy. The report shall indicate the location of each sensor, the temperature
recorded, and the time recorded. The report shall be for all sensors and shall include
ambient air temperature and entrant/exit cooling water temperatures. The
temperature data in the report may be provided in tabular or graphical format, and
the report shall indicate any corrective actions during the monitoring period. At the
completion of the monitoring period, the Contractor shall provide the Engineer a final
report that includes all temperature data and corrective actions.

(7) Indicate contingency operations to be used if the maximum temperature or
temperature differential of the concrete is reached after placement.

Temperature Restriction Violations. If the maximum temperature of the concrete after
placement exceeds 150 °F (66 °C), but is equal to or less than 158 °F (70 °C), the
concrete will be accepted if no cracking or other unacceptable defects are identified. If
cracking or unacceptable defects are identified, Article 105.03 shall apply. If the
concrete temperature exceeds 158 °F (70 °C), Article 105.03 shall apply.

If a temperature differential between the internal concrete core and concrete 2 to 3 in.
(50 to 75 mm) from the exposed surface exceeds the specified or proposed maximum
value allowed, the concrete will be accepted if no cracking or other unacceptable defects
are identified. If unacceptable defects are identified, Article 105.03 shall apply.

When the maximum 150 °F (66 °C) concrete temperature or the maximum allowed
temperature differential is violated, the Contractor shall implement corrective action prior
to the next pour. In addition, the Engineer reserves the right to request a new thermal
control plan for acceptance before the Contractor is allowed to pour again.

Inspection and Repair of Cracks. The Engineer will inspect the concrete for cracks after
the temperature monitoring is discontinued, and the Contractor shall provide access for
the Engineer to do the inspection. A crack may require repair by the Contractor as
determined by the Engineer. The Contractor shall be responsible for the repair of all
cracks. Protective coat or a concrete sealer shall be applied to a crack less than
0.007 in. (0.18 mm) in width. A crack that is 0.007 in. (0.18 mm) or greater shall be
pressure injected with epoxy according to Section 590.
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QUALITY CONTROL/QUALITY ASSURANCE OF CONCRETE MIXTURES (BDE)
Effective: January 1, 2012 Revised: January 1, 2013
Add the following to Section 1020 of the Standard Specifications:

“1020.16 Quality Control/Quality Assurance of Concrete Mixtures. This Article
specifies the quality control responsibilities of the Contractor for concrete mixtures (except
Class PC and PS concrete), cement aggregate mixture Il, and controlled low-strength material
incorporated in the project, and defines the quality assurance and acceptance responsibilities of

the Engineer.

A list of quality control/quality assurance (QC/QA) documents is provided in
Article 1020.16(g), Schedule D.

A Level | Portland Cement Concrete (PCC) Technician shall be defined as an individual who
has successfully completed the Department’s training for concrete testing.

A Level Il Portland Cement Concrete (PCC) Technician shall be defined as an individual
who has successfully completed the Department’s training for concrete proportioning.

A Level lll Portland Cement Concrete (PCC) Technician shall be defined as an individual
who has successfully completed the Department’s training for concrete mix design.

A Concrete Tester shall be defined as an individual who has successfully completed the
Department’s training to assist with concrete testing and is monitored on a daily basis.

Aggregate Technician shall be defined as an individual who has successfully completed the
Department’s training for gradation testing involving aggregate production and mixtures.

Mixture Aggregate Technician shall be defined as an individual who has successfully
completed the Department’s training for gradation testing involving mixtures.

Gradation Technician shall be defined as an individual who has successfully completed the
Department’s training to assist with gradation testing and is monitored on a daily basis.
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(a) Equipment/Laboratory. The Contractor shall provide a laboratory and test equipment to
perform their quality control testing.

The laboratory shall be of sufficient size and be furnished with the necessary equipment,
supplies, and current published test methods for adequately and safely performing all
required tests. The laboratory will be approved by the Engineer according to the current
Bureau of Materials and Physical Research Policy Memorandum “Minimum Private
Laboratory Requirements for Construction Materials Testing or Mix Design”. Production
of a mixture shall not begin until the Engineer provides written approval of the laboratory.
The Contractor shall refer to the Department's "Required Sampling and Testing
Equipment for Concrete" for equipment requirements.

Test equipment shall be maintained and calibrated as required by the appropriate test
method, and when required by the Engineer. This information shall be documented on
the Department's "Calibration of Concrete Testing Equipment" form.

Test equipment used to determine compressive or flexural strength shall be calibrated
each 12 month period by an independent agency, using calibration equipment traceable
to the National Institute of Standards and Technology (NIST). The Contractor shall have
the calibration documentation available at the test equipment location.

The Engineer will have unrestricted access to the plant and laboratory at any time to
inspect measuring and testing equipment, and will notify the Contractor of any
deficiencies. Defective equipment shall be immediately repaired or replaced by the
Contractor.

(b) Quality Control Plan. The Contractor shall submit, in writing, a proposed Quality Control
(QC) Plan to the Engineer. The QC Plan shall be submitted a minimum of 45 calendar
days prior to the production of a mixture. The QC Plan shall address the quality control
of the concrete, cement aggregate mixture Il, and controlled low-strength material
incorporated in the project. The Contractor shall refer to the Department's "Model
Quality Control Plan for Concrete Production" to prepare a QC Plan. The Engineer will
respond in writing to the Contractor's proposed QC Plan within 15 calendar days of
receipt.

Production of a mixture shall not begin until the Engineer provides written approval of the
QC Plan. The approved QC Plan shall become a part of the contract between the
Department and the Contractor, but shall not be construed as acceptance of any mixture
produced.

The QC Plan may be amended during the progress of the work, by either party, subject
to mutual agreement. The Engineer will respond in writing to a Contractor’s proposed
QC Plan amendment within 15 calendar days of receipt. The response will indicate the
approval or denial of the Contractor's proposed QC Plan amendment.

93



FAP Route 2(IL 3)

Section (101,102)RS-2, 202RS-4
Madison County

Contract No. 76G06

(c) Quality Control by Contractor. The Contractor shall perform quality control inspection,
sampling, testing, and documentation to meet contract requirements. Quality control
includes the recognition of obvious defects and their immediate correction. Quality
control also includes appropriate action when passing test results are near specification
limits, or to resolve test result differences with the Engineer. Quality control may require
increased testing, communication of test results to the plant or the jobsite, modification
of operations, suspension of mixture production, rejection of material, or other actions as
appropriate. The Engineer shall be immediately notified of any failing tests and
subsequent remedial action. Passing tests shall be reported no later than the start of the
next work day.

When a mixture does not comply with specifications, the Contractor shall reject the
material; unless the Engineer accepts the material for incorporation in the work,
according to Article 105.03.

(1) Personnel Requirements. The Contractor shall provide a Quality Control (QC)
Manager who will have overall responsibility and authority for quality control. The
jobsite and plant personnel shall be able to contact the QC Manager by cellular
phone, two-way radio or other methods approved by the Engineer.

The QC Manager shall visit the jobsite a minimum of once a week. A visit shall be
performed the day of a bridge deck pour, the day a non-routine mixture is placed as
determined by the Engineer, or the day a plant is anticipated to produce more than
1000 cu yd (765 cu m). Any of the three required visits may be used to meet the
once per week minimum requirement.

The Contractor shall provide personnel to perform the required inspections,
sampling, testing and documentation in a timely manner. The Contractor shall refer
to the Department's “Qualifications and Duties of Concrete Quality Control
Personnel” document.

A Level | PCC Technician shall be provided at the jobsite during mixture production
and placement, and may supervise concurrent pours on the project. For concurrent
pours, a minimum of one Concrete Tester shall be required at each pour location. If
the Level | PCC Technician is at one of the pour locations, a Concrete Tester is still
required at the same location. Each Concrete Tester shall be able to contact the
Level | PCC Technician by cellular phone, two-way radio or other methods approved
by the Engineer. A single Level | PCC Technician shall not supervise concurrent
pours for multiple contracts.

A Level Il PCC Technician shall be provided at the plant, or shall be available, during
mixture production and placement. A Level Il PCC Technician may supervise a
maximum of three plants. Whenever the Level || PCC Technician is not at the plant
during mixture production and placement, a Concrete Tester or Level | PCC
Technician shall be present at the plant to perform any necessary concrete tests.
The Concrete Tester, Level | PCC Technician, or other individual shall also be
trained to perform any necessary aggregate moisture tests, if the Level Il PCC
Technician is not at the plant during mixture production and placement. The
Concrete Tester, Level | PCC Technician, plant personnel, and jobsite personnel
shall have the ability to contact the Level || PCC Technician by cellular phone, two-
way radio, or other methods approved by the Engineer.
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For a mixture which is produced and placed with a mobile portland cement concrete
plant as defined in Article 1103.04, a Level Il PCC Technician shall be provided. The
Level Il PCC Technician shall be present at all times during mixture production and
placement. However, the Level || PCC Technician may request to be available if
operations are satisfactory. Approval shall be obtained from the Engineer, and
jobsite personnel shall have the ability to contact the Level Il PCC Technician by
cellular phone, two-way radio, or other methods approved by the Engineer.

A Concrete Tester, Mixture Aggregate Technician, and Aggregate Technician may
provide assistance with sampling and testing. A Gradation Technician may provide
assistance with testing. A Concrete Tester shall be supervised by a Level | or Level
Il PCC Technician. A Gradation Technician shall be supervised by a Level Il PCC
Technician, Mixture Aggregate Technician, or Aggregate Technician.

(2) Required Plant Tests. Sampling and testing shall be performed at the plant, or at a
location approved by the Engineer, to control the production of a mixture. The
required minimum Contractor plant sampling and testing is indicated in
Article 1020.16(g) Schedule A.

(3) Required Field Tests. Sampling and testing shall be performed at the jobsite to
control the production of a mixture, and to comply with specifications for placement.
For standard curing, after initial curing, and for strength testing; the location shall be
approved by the Engineer. The required minimum Contractor jobsite sampling and
testing is indicated in Article 1020.16(g), Schedule B.

(d) Quality Assurance by Engineer. The Engineer will perform quality assurance tests on
independent samples and split samples. An independent sample is a field sample
obtained and tested by only one party. A split sample is one of two equal portions of a
field sample, where two parties each receive one portion for testing. The Engineer may
request the Contractor to obtain a split sample. Aggregate split samples and any failing
strength specimen shall be retained until permission is given by the Engineer for
disposal. The results of all quality assurance tests by the Engineer will be made
available to the Contractor. However, Contractor split sample test results shall be
provided to the Engineer before Department test results are revealed. The Engineer's
quality assurance independent sample and split sample testing is indicated in Article
1020.16(g), Schedule C.

(1) Strength Testing. For strength testing, Article 1020.09 shall apply, except the
Contractor and Engineer strength specimens may be placed in the same field curing
box for initial curing and may be cured in the same water storage tank for final
curing.
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(2) Comparing Test Results. Differences between the Engineer's and the Contractor's
split sample test results will be considered reasonable if within the following limits:

Test Parameter Acceptable Limits of
Precision

Slump 0.75in. (20 mm)

Air Content 0.9%

Compressive Strength

900 psi (6200 kPa)

Flexural Strength

90 psi (620 kPa)

Slump Flow (Self-Consolidating Concrete (SCC)) 1.5in. (40 mm)
Visual Stability Index (SCC) Not Applicable
J-Ring (SCC) 1.5in. (40 mm)
L-Box (SCC) 10 %

Hardened Visual Stability Index (SCC) Not Applicable
Dynamic Segregation Index (SCC) 1.0 %

Flow (Controlled Low-Strength Material (CLSM)) 1.5in. (40 mm)

Strength (Controlled Low-Strength Material (CLSM))

40 psi (275 kPa)

Aggregate Gradation

See "Guideline for Sample
Comparison” in Appendix
"A" of the Manual of Test
Procedures for Materials.

When acceptable limits of precision have been met, but only one party is within
specification limits, the failing test shall be resolved before the material may be

considered for acceptance.

(3)Test Results and Specification Limits.

a. Split Sample Testing. If either the Engineer’s or the Contractor’s split sample test

result is not within specification limits, and the other party is within specification
limits; immediate retests on a split sample shall be performed for slump, air
content, slump flow, visual stability index, J-Ring, L-Box, dynamic segregation
index, flow (CLSM), or aggregate gradation. A passing retest result by each
party will require no further action. If either the Engineer’s or Contractor’s slump,
air content, slump flow, visual stability index, J-Ring, L-Box, dynamic segregation
index, flow (CLSM), or aggregate gradation split sample retest result is a failure;
or if either the Engineer’'s or Contractor's strength or hardened visual stability
index test result is a failure, and the other party is within specification limits; the
following actions shall be initiated to investigate the test failure:

1. The Engineer and the Contractor shall investigate the sampling method, test
procedure, equipment condition, equipment calibration, and other factors.

2. The Engineer or the Contractor shall replace test equipment, as determined
by the Engineer.

3. The Engineer and the Contractor shall perform additional testing on split
samples, as determined by the Engineer.
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For aggregate gradation, jobsite slump, jobsite air content, jobsite slump flow,
jobsite visual stability index, jobsite J-Ring, jobsite L-Box, jobsite dynamic
segregation index, and jobsite flow (CLSM); if the failing split sample test result is
not resolved according to 1., 2., or 3., and the mixture has not been placed, the
Contractor shall reject the material; unless the Engineer accepts the material for
incorporation in the work according to Article 105.03. If the mixture has already
been placed, or if a failing strength or hardened visual stability index test result is
not resolved according to 1., 2., or 3., the material will be considered
unacceptable.

If a continued trend of difference exists between the Engineer's and the
Contractor’s split sample test results, or if split sample test results exceed the
acceptable limits of precision, the Engineer and the Contractor shall investigate
according to items 1., 2., and 3.

b. Independent Sample Testing. For aggregate gradation, jobsite slump, jobsite air
content jobsite slump flow, jobsite visual stability index, jobsite J-Ring, jobsite L-
Box, jobsite dynamic segregation index, jobsite flow (CLSM); if the result of a
quality assurance test on a sample independently obtained by the Engineer is not
within specification limits, and the mixture has not been placed, the Contractor
shall reject the material, unless the Engineer accepts the material for
incorporation in the work according to Article 105.03. If the mixture has already
been placed or the Engineer obtains a failing strength or hardened visual stability
index test result, the material will be considered unacceptable.

(e) Acceptance by the Engineer. Final acceptance will be based on the Standard
Specifications and the following:

(1) The Contractor's compliance with all contract documents for quality control.

(2) Validation of Contractor quality control test results by comparison with the Engineer’s
quality assurance test results using split samples. Any quality control or quality
assurance test determined to be flawed may be declared invalid only when reviewed
and approved by the Engineer. The Engineer will declare a test result invalid only if
it is proven that improper sampling or testing occurred. The test result is to be
recorded and the reason for declaring the test invalid will be provided by the
Engineer.

(3) Comparison of the Engineer’s quality assurance test results with specification limits
using samples independently obtained by the Engineer.
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The Engineer may suspend mixture production, reject materials, or take other appropriate
action if the Contractor does not control the quality of concrete, cement aggregate mixture I, or
controlled low-strength material for acceptance. The decision will be determined according to
(1), (2), or (3).

(f) Documentation.

(1)

(2)

Records. The Contractor shall be responsible for documenting all observations,
inspections, adjustments to the mix design, test results, retest results, and corrective
actions in a bound hardback field book, bound hardback diary, or appropriate
Department form, which shall become the property of the Department. The
documentation shall include a method to compare the Engineer’s test results with the
Contractor’s results. The Contractor shall be responsible for the maintenance of all
permanent records whether obtained by the Contractor, the consultants, the
subcontractors, or the producer of the mixture. The Contractor shall provide the
Engineer full access to all documentation throughout the progress of the work.

The Department's form Ml 504M, form BMPR MI654, and form BMPR MI655 shall be
completed by the Contractor, and shall be submitted to the Engineer weekly or as
required by the Engineer. A correctly completed form M| 504M, form BMPR MI654,
and form BMPR MI655 are required to authorize payment by the Engineer, for
applicable pay items.

Delivery Truck Ticket. The following information shall be recorded on each delivery
ticket or in a bound hardback field book: initial revolution counter reading (final
reading optional) at the jobsite, if the mixture is truck-mixed; time discharged at the
jobsite; total amount of each admixture added at the jobsite; and total amount of
water added at the jobsite.

(g) Basis of Payment and Schedules. Quality Control/Quality Assurance of portland cement
concrete mixtures will not be paid for separately, but shall be considered as included in
the cost of the various concrete contract items.
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SCHEDULE A
CONTRACTOR PLANT SAMPLING AND TESTING
IL Modified AASHTO
ltem Test Frequency or Department Test Method K
As needed to check
(Afr?iﬁggtaefpl any | Gradation Z source  for  each, 11,27, and 248
gradation number
Aggregates oy 2,500 cu yd
(Stored at Plant in|Gradation (1,900 cu m) for eachf2, 11, 27, and 248
Stockpiles or Bins) gradation number ¥
Moisture ¥ Once per week for Flask, Dunagan,
: moisture sensor, Pvchnometer Jar
Aggregates Fine Aggregate otherwise daily for y2 ’
(Stored at Plant in each gradation or 255
Stockpiles or Bins) number
Moisture - As needed to control|Dunagan,
Coarse Aggregate production for each|Pychnometer Jar,
gradation number or 255
Slump T141and T 119
Mixture * Air Content As needed to control|T 141 and T 152 or T 196
Unit Weight / Yield production T141and T 121
Slump Flow (SCC) SCC-1 and SCC-2
Visual Stability Index (SCC) SCC-1 and SCC-2
J-Ring (sCC) ¥ SCC-1 and SCC-3
L-Box (SCC) ¥ SCC-1 and SCC-4
Temperature T 141 and T 309
Flow
Mixture (CLSM) " |Air Content As needed to control|lllinois Test Procedure 307
Temperature production

1/

2/

3/

4/

5/

Refer to the Department’s “Manual of Test Procedures for Materials”.

All gradation tests shall be washed. Testing shall be completed no later than 24 hours
after the aggregate has been sampled.

One per week (Sunday through Saturday) minimum unless the stockpile has not
received additional aggregate material since the previous test.

One per day minimum for a bridge deck pour unless the stockpile has not received
additional aggregate material since the previous test. The sample shall be taken and
testing completed prior to the pour. The bridge deck aggregate sample may be taken
the day before the pour or as approved by the Engineer.

If the moisture test and moisture sensor disagree by more than 0.5 percent, retest. If the
difference remains, adjust the moisture sensor to an average of two or more moisture
tests. The Department's "Water/Cement Ratio Worksheet" form shall be completed
when applicable.

The Contractor may also perform strength testing according to lllinois Modified

AASHTO T 141, T 23, and T 22 or T 177; or water content testing according to lllinois
Modified AASHTO T 318.
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The Contractor may also perform other available self-consolidating concrete (SCC) tests
at the plant to control mixture production.

6/ The Contractor shall select the J-Ring or L-Box test for plant sampling and testing.

7/ The Contractor may also perform strength testing according to lllinois Test
Procedure 307.
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SCHEDULE B

CONTRACTOR JOBSITE SAMPLING & TESTING "

Random Sample

ltem Measured Testing Frequency AR_ Modified
. - SHTO Test
Property per Mix Design and Method
per Plant 2 etho

1 per 500 cu yd
gﬁvement, Slump ¥ (400 cu m) or T141and T 119
Bagg CeorL‘Jrse minimum 1/day
Base , Course ) 3/ 1 per 100 cu yd T 141
Widening, Air Corgent (80 cum) or and

Driveway Pavement,

minimum 1/day

T 152 or T 196

Railroad Crossing, Compressive T141, T 22 and
Cement Aggregate | Strength /¥ 1 per 1250 cu yd T23
Mixture Il or (1000 cu m) or or
Flexural minimum 1/day T 141, T 177 and
Strength ¥ T23
Bridge Approach sl 1 per 50 cu yd
Slab 9/‘ Slump (40 cum) or T141and T 119
Bridge Deck ¥, minimum 1/day
Bridge Deck Overlay a5/ 1 per 50 cu yd T 141
9 Air Corgent (40 cu m) or and

Superstructure o

minimum 1/day

T 152 or T 196

Substructure,
Culvert, .
Miscellaneous Compressall\g/a T 141, T 22 and
- Strength 1 per 250 cu yd
Drainage T23
or (200 cu m) or

Structures, Flexural o 17d or
Retaining Wall, Strenath 7' ¥ minimum 1/day T 141, T 177 and
Building Wall, 9 T23
Drilled Shaft
Pile & Encasement
Footing,
Foundation,

Pavement Patching,
Structural Repairs

Seal Coat

Slump ¥

1 per 250 cu yd
(200 cu m)
or
minimum 1/day

T141and T 119

Air Content > % | 1 per 250 cu yd T 141
(200 cu m) and
or T 152 or T 196
minimum 1/day
when air is
entrained

%c:gﬁr?ﬁs%%? 1 per 250 cu yd T 1411|_T2§2 and
gr (200 cu m) o
Flexural or T 141, T 177 and

Strength "'

minimum 1/day

T23
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CONTRACTOR JOBSITE SAMPLING & TESTING "
Curb, 1 per 100 cu yd
Gutter, Slump ¥# (80 cu m) or T141and T 119
Median, minimum 1/day
Barrier, 1 per 50 cu yd T 141
Sidewalk, Air Content ¥ ¢ (40 cu m) or and
Slope Wall, minimum 1/day T 152 or T 196
Paved Ditch, Compressive
Fabric Formed Strerr:gth 78l 1 per 400 cu yd T141,T22and T 23
Concrete Revetment or (300 cu m) or
Mat 10/, Flexural or minimum 1/day T 141, T177 and
Miscellaneous Items, Strength ”'¥ T23
Incidental Items
The Item will use a Self- Slump Flow 7 Perform at same SCC-1 & SCC-2
Consolidating Concrete vst ¥ frequency that is SCC-1 & SCC-2
Mixture J-Ring ¥ specified for the Item’s SCC-1 & SCC-3
L-Box ¥ 1" slump SCC-1 & SCC-4
The Item will use a Self- HvsI ™ Minimum 1/day at start SCC-1
Consolidating Concrete of production for that and
Mixture day SCC-6
The Item will use a Self- Dynamic Minimum 1/week at SCC-1
Consolidating Concrete Segregation start of production for and
Mixture Index (DSI) that week SCC-8 (Option C)
The ltem will use a Self- Perform at same SCC-1
Consolidating Concrete | Air Content ¥ frequency that is and
Mixture specified for the Item’s T1520r T 196
air content
The Item will use a Self- Compressive Perform at same SCC-1, T 22 and
Consolidating Concrete Strength 7/ 8/ frequency that is T23
Mixture or specified for the ltem’s or
Flexural Strength e strength SCC-1, T177and T 23
3/ As needed to control T 141 and
All Temperature production T 309
Flow, Air Content,
Controlled Low-Strength Compressive First truck load lllinois Test Procedure
Material (CLSM) Stren%th delivered and as 307
(28-day) ™, and needed to control
Temperature production thereafter

Sampling and testing of small quantities of curb, gutter, median, barrier, sidewalk, slope
wall, paved ditch, miscellaneous items, and incidental items may be waived by the
Engineer if requested by the Contractor. However, quality control personnel are still
required according to Article 1020.16(c)(1) The Contractor shall also provide recent
evidence that similar material has been found to be satisfactory under normal sampling
and testing procedures. The total quantity that may be waived for testing shall not
exceed 100 cu yd (76 cu m) per contract.

If the Contractor's or Engineer’s test result for any jobsite mixture test is not within the

specification limits, all subsequent truck loads delivered shall be tested by the Contractor
until the problem is corrected.
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If one mix design is being used for several construction items during a day's production,
one testing frequency may be selected to include all items. The construction items shall
have the same slump, air content, and water/cement ratio specifications. For self-
consolidating concrete, the construction items shall have the same slump flow, visual
stability index, J-Ring, L-Box, air content, and water/cement ratio specifications. The
frequency selected shall equal or exceed the testing required for the construction item.

One sufficiently sized sample shall be taken to perform the required test(s). Random
numbers shall be determined according to the Department's "Method for Obtaining
Random Samples for Concrete". The Engineer will provide random sample locations.

The temperature, slump, and air content tests shall be performed on the first truck load
delivered, for each pour. For self consolidating concrete, the temperature, slump flow,
visual stability index, J-Ring or L-Box, and air content tests shall be performed on the
first truck load delivered, for each pour. Unless a random sample is required for the first
truck load, testing the first truck load does not satisfy random sampling requirements.

The slump random sample testing frequency shall be a minimum 1/day for a construction
item which is slipformed.

If a pump or conveyor is used for placement, a correction factor shall be established to
allow for a loss of air content during transport. The first three truck loads delivered shall
be tested, before and after transport by the pump or conveyor, to establish the correction
factor. Once the correction is determined, it shall be re-checked after an additional
50 cu yd (40 cu m) is pumped, or an additional 100 cu yd (80 cu m) is conveyored. This
shall continue throughout the pour. If the re-check indicates the correction factor has
changed, a minimum of two truckloads is required to re-establish the correction factor.
The correction factor shall also be re-established when significant changes in
temperature, distance, pump or conveyor arrangement, and other factors have occurred.
If the correction factor is >3.0 percent, the Contractor shall take corrective action to
reduce the loss of air content during transport by the pump or conveyor. The Contractor
shall record all air content test results, correction factors and corrected air contents. The
corrected air content shall be reported on form BMPR MI654.

If the Contractor's or Engineer's air content test result is within the specification limits,
and 0.2 percent or closer to either limit, the next truck load delivered shall be tested by
the Contractor. For example, if the specified air content range is 5.0 to 8.0 percent and
the test result is 5.0, 5.1, 5.2, 7.8, 7.9 or 8.0 percent, the next truck shall be tested by the
Contractor.

The test of record for strength shall be the day indicated in Article 1020.04. For cement
aggregate mixture Il, a strength requirement is not specified and testing is not required.
Additional strength testing to determine early falsework and form removal, early
pavement or bridge opening to traffic, or to monitor strengths is at the discretion of the
Contractor. Strength shall be defined as the average of at least two cylinder or two
beam breaks for field tests.

103



8/

9/

FAP Route 2(IL 3)

Section (101,102)RS-2, 202RS-4
Madison County

Contract No. 76G06

In addition to the strength test, a slump test, air content test, and temperature test shall
be performed on the same sample. For self-consolidating concrete, a slump flow test,
visual stability index test, J-Ring or L-Box test, air content test, and temperature test
shall be performed on the same sample as the strength test. For mixtures pumped or
conveyored, the Contractor shall sample according to lllinois Modified AASHTO T 141.

The air content test will be required for each delivered truck load.

10/ For fabric formed concrete revetment mat, the slump test is not required and the flexural

strength test is not applicable.

11/ The Contractor shall select the J-Ring or L-Box test for jobsite sampling and testing.

12/ In addition to the hardened visual stability index (HVSI) test, a slump flow test, visual

stability index (VSI) test, J-Ring or L-Box test, air content test, and temperature test shall
be performed on the same sample. The Contractor shall retain all hardened visual
stability index cut cylinder specimens until the Engineer notifies the Contractor that the
specimens may be discarded.

13/ The test of record for strength shall be the day indicated in Article 1019.04. In addition to

the strength test, a flow test, air content test, and temperature test shall be performed on
the same sample. The strength test may be waived by the Engineer if future removal of
the material is not a concern.
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SCHEDULE C

ENGINEER QUALITY ASSURANCE INDEPENDENT SAMPLE TESTING

Location Measured Property Testing Frequency "
Gradation of aggregates stored in | As determined by the
Plant ) ; . ;
stockpiles or bins, Slump and Air | Engineer.
Content

Slump, Air Content, Slump Flow, | As determined by the
Visual Stability Index, J-Ring, L-Box, | Engineer.

Jobsite Hardened Visual Stability Index,
Dynamic Segregation Index and
Strength

Flow, Air Content, Strength (28-day), | As determined by the
and Dynamic Cone Penetration for | Engineer

Controlled Low-Strength  Material
(CLSM)

ENGINEER QUALITY ASSURANCE SPLIT SAMPLE TESTING

Location Measured Property Testing Frequency K

At the beginning of the project, the first
Gradation of aggregates | test performed by the Contractor.
stored in stockpiles or | Thereafter, a minimum of 10% of total
Plant bins % tests required of the Contractor will be
performed per aggregate gradation
number and per plant.

Slump and

Air Content As determined by the Engineer.

At the beginning of the project, the first
three tests performed by the Contractor.
Slump 2 Air Content ¥, | Thereafter, a minimum of 20% of total

Slump Flow 4 tests required of the Contractor will be

Visual Stability Index 4 performed per plant, which will include a
Jobsite J-Ring ? and L-box ? minimum of one test per mix design.

Hardened Visual Stability | As determined by the Engineer.

Index ?

Dynamic Segregation | As determined by the Engineer.

Index ?

At the beginning of the project, the first
test performed by the Contractor.
Strength ? Thereafter, a minimum of 20% of total
tests required of the Contractor will be
performed per plant, which will include a
minimum of one test per mix design.
Flow, Air Content, and | As determined by the Engineer.

Strength  (28-day) for
Controlled Low-Strength
Material (CLSM)

1/ The Engineer will perform the testing throughout the period of quality control testing by
the Contractor.
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2/ The Engineer will witness and take immediate possession of or otherwise secure the
Department’s split sample obtained by the Contractor.

3/ Before transport by pump or conveyor, a minimum of 20 percent of total tests required of
the Contractor will be performed per mix design and per plant. After transport by pump
or conveyor, a minimum of 20 percent of total tests required of the Contractor will be
performed per mix design and per plant.
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SCHEDULE D

CONCRETE QUALITY CONTROL AND QUALITY ASSURANCE DOCUMENTS

(a) Model Quality Control Plan for Concrete Production (*)

(b) Qualifications and Duties of Concrete Quality Control Personnel (*)

(c) Development of Gradation Bands on Incoming Aggregate at Mix Plants (*)
(d) Required Sampling and Testing Equipment for Concrete (*)

(e) Method for Obtaining Random Samples for Concrete (*)

(f) Calibration of Concrete Testing Equipment (BMPR PCCQO01 through BMPR PCCQO09) (*)
(g) Water/Cement Ratio Worksheet (BMPR PCCWO01) (*)

(h) Field/Lab Gradations (MI 504M) (*)

(i) Concrete Air, Slump and Quantity (BMPR MI654) (*)

(j) P.C. Concrete Strengths (BMPR MI655) (*)

(k) Aggregate Technician Course or Mixture Aggregate Technician Course (*)
() Portland Cement Concrete Tester Course (*)

(m) Portland Cement Concrete Level | Technician Course - Manual of Instructions for Concrete
Testing (*)

(n) Portland Cement Concrete Level Il Technician Course - Manual of Instructions for Concrete
Proportioning (*)

(o) Portland Cement Concrete Level Il Technician Course - Manual of Instructions for Design of
Concrete Mixtures (*)

(p) Manual of Test Procedures for Materials

* Refer to Appendix C of the Manual of Test Procedures for Materials for more information.”
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)
Effective: January 1, 2012 Revised: November 2, 2012
Revise Article 669.01 of the Standard Specifications to read:

“669.01 Description. This work shall consist of the transportation and proper disposal of
contaminated soil and water. This work shall also consist of the removal, transportation, and
proper disposal of underground storage tanks (UST), their content and associated underground
piping to the point where the piping is above the ground, including determining the content types
and estimated quantities.”

Revise Article 669.08 of the Standard Specifications to read:

“669.08 Contaminated Soil and/or Groundwater Monitoring. The Contractor shall hire a
qualified environmental firm to monitor the area containing the regulated substances. The
affected area shall be monitored with a photoionization detector (PID) utilizing a lamp of 10.6eV
or greater or a flame ionization detector (FID). Any field screen reading on the PID or FID in
excess of background levels indicates the potential presence of contaminated material requiring
handling as a non-special waste, special waste, or hazardous waste. No excavated soils can
be taken to a clean construction and demolition debris (CCDD) facility or an uncontaminated soil
fill operation with detectable PID or FID meter readings that are above background. The PID or
FID meter shall be calibrated on-site and background level readings taken and recorded daily.
All testing shall be done by a qualified engineer/technician. Such testing and monitoring shall
be included in the work. The Contractor shall identify the exact limits of removal of non-special
waste, special waste, or hazardous waste. All limits shall be approved by the Engineer prior to
excavation. The Contractor shall take all necessary precautions.

Based upon the land use history of the subject property and/or PID or FID readings
indicating contamination, a soil or groundwater sample shall be taken from the same location
and submitted to an approved laboratory. Soil or groundwater samples shall be analyzed for
the contaminants of concern, including pH, based on the property's land use history or the
parameters listed in the maximum allowable concentration (MAC) for chemical constituents in
uncontaminated soil established pursuant to Subpart F of 35 lllinois Administrative Code
1100.605. The analytical results shall serve to document the level of soil contamination. Soil
and groundwater samples may be required at the discretion of the Engineer to verify the level of
soil and groundwater contamination.

Samples shall be grab samples (not combined with other locations). The samples shall be
taken with decontaminated or disposable instruments. The samples shall be placed in sealed
containers and transported in an insulated container to the laboratory. The container shall
maintain a temperature of 39 °F (4 °C). All samples shall be clearly labeled. The labels shall
indicate the sample number, date sampled, location and elevation, and any other observations.
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The laboratory shall use analytical methods which are able to meet the lowest appropriate
practical quantitation limits (PQL) or estimated quantitation limit (EQL) specified in "Test
Methods for Evaluating Solid Wastes, Physical/Chemical Methods", EPA Publication No. SW-
846 and "Methods for the Determination of Organic Compounds in Drinking Water", EPA,
EMSL, EPA-600/4-88/039. For parameters where the specified cleanup objective is below the
acceptable detection limit (ADL), the ADL shall serve as the cleanup objective. For other
parameters the ADL shall be equal to or below the specified cleanup objective.”

Replace the first two paragraphs of Article 669.09 of the Standard Specifications with the
following:

“669.09 Contaminated Soil and/or Groundwater Management and Disposal. The
management and disposal of contaminated soil and/or groundwater shall be according to the
following:

(a) Soil Analytical Results Exceed Most Stringent MAC. When the soil analytical results
indicate that detected levels exceed the most stringent maximum allowable
concentration (MAC) for chemical constituents in uncontaminated soil established
pursuant to Subpart F of 35 lllinois Administrative Code 1100.605, the soil shall be
managed as follows:

(1) When analytical results indicate inorganic chemical constituents exceed the most
stringent MAC but they are still considered within area background levels by the
Engineer, the excavated soil can be utilized within the construction limits as fill, when
suitable. Such soil excavated for storm sewers can be placed back into the
excavated trench as backfill, when suitable, unless trench backfill is specified. If the
soils cannot be utilized within the construction limits, they shall be managed and
disposed of off-site as a non-special waste, special waste, or hazardous waste as
applicable.

(2) When analytical results indicate chemical constituents exceed the most stringent
MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA) County,
the excavated soil can be utilized within the construction limits as fill, when suitable,
or managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or
an uncontaminated soil fill operation within an MSA County provided the pH of the
soil is within the range of 6.25 - 9.0, inclusive.

(3) When analytical results indicate chemical constituents exceed the most stringent
MAC but do not exceed the MAC for an MSA County excluding Chicago, or the MAC
within the Chicago corporate limits, the excavated soil can be utilized within the
construction limits as fill, when suitable, or managed and disposed of off-site as
‘uncontaminated soil” at a CCDD facility or an uncontaminated soil fill operation
within an MSA County excluding Chicago or within the Chicago corporate limits
provided the pH of the soil is within the range of 6.25 - 9.0, inclusive.
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(4) When analytical results indicate chemical constituents exceed the most stringent
MAC but do not exceed the MAC for an MSA County excluding Chicago, the
excavated soil can be utilized within the construction limits as fill, when suitable, or
managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or an
uncontaminated soil fill operation within an MSA County excluding Chicago provided
the pH of the soil is within the range of 6.25 - 9.0, inclusive.

(5) When the Engineer determines soil cannot be managed according to
Articles 669.09(a)(1) through (a)(4) above, the soil shall be managed and disposed
of off-site as a non-special waste, special waste, or hazardous waste as applicable.

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC. When the soil analytical
results indicate that detected levels do not exceed the most stringent MAC but the pH of
the soil is less than 6.25 or greater than 9.0, the excavated soil can be utilized within the
construction limits or managed and disposed of off-site as “uncontaminated soil”
according to Article 202.03. However the excavated soil cannot be taken to a CCDD
facility or an uncontaminated soil fill operation.

(c) Groundwater. When groundwater analytical results indicate the detected levels are
above Appendix B, Table E of 35 lllinois Administrative Code 742, the most stringent
Tier 1 Groundwater Remediation Objectives for Groundwater Component of the
Groundwater Ingestion Route for Class 1 groundwater, the groundwater shall be
managed off-site as a special waste.

All groundwater encountered within lateral trenches may be managed within the trench
and allowed to infiltrate back into the ground. If the groundwater cannot be managed
within the trench it must be removed as a special or hazardous waste. The Contractor is
prohibited from managing groundwater within the trench by discharging it through any
existing or new storm sewer. The Contractor shall install backfill plugs within the area of
groundwater contamination.

One backfill plug shall be placed down gradient to the area of groundwater
contamination. Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).
Backfill plugs are to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width
and depth. Backfill plugs shall not have any fine aggregate bedding or backfill, but shall
be entirely cohesive soil or any class of concrete. The Contractor shall provide test data
that the material has a permeability of less than 10 7 cm/sec according to ASTM D 5084,
Method A or per another test method approved by the Engineer.”
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Revise Article 669.14 of the Standard Specifications to read:

“669.14 Final Environmental Construction Report. At the end of the project, the
Contractor will prepare and submit three copies of the Environmental Construction Report on
the activities conducted during the life of the project, one copy shall be submitted to the
Resident Engineer, one copy shall be submitted to the District's Environmental Studies Unit,
and one copy shall be submitted with an electronic copy in Adode.pdf format to the Geologic
and Waste Assessment Unit, Bureau of Design and Environment, IDOT, 2300 South Dirksen
Parkway, Springfield, Illinois 62764. The technical report shall include all pertinent information
regarding the project including, but not limited to:

(a) Measures taken to identify, monitor, handle, and dispose of soil or groundwater
containing regulated substances, to prevent further migration of regulated substances,
and to protect workers,

(b) Cost of identifying, monitoring, handling, and disposing of soil or groundwater containing
regulated substances, the cost of preventing further migration of regulated substances,
and the cost for worker protection from the regulated substances. All cost should be in
the format of the contract pay items listed in the contract plans (identified by the
preliminary environmental site investigation (PESA) site number),

(c) Plan sheets showing the areas containing the regulated substances,

(d) Field sampling and testing results used to identify the nature and extent of the regulated
substances,

(e) Waste manifests (identified by the preliminary environmental site investigation (PESA)
site number) for special or hazardous waste disposal, and

(f) Landfill tickets (identified by the preliminary environmental site investigation (PESA) site
number) for non-special waste disposal.”

Revise the second paragraph of Article 669.16 of the Standard Specifications to read:
“The transportation and disposal of soil and other materials from an excavation determined to
be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for NON-

SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE
DISPOSAL.”
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REMOVAL AND DISPOSAL OF SURPLUS MATERIALS (BDE)
Effective: November 2, 2012
Revise the first four paragraphs of Article 202.03 of the Standard Specifications to read:

“202.03 Removal and Disposal of Surplus, Unstable, Unsuitable, and Organic
Materials. Suitable excavated materials shall not be wasted without permission of the
Engineer. The Contractor shall dispose of all surplus, unstable, unsuitable, and organic
materials, in such a manner that public or private property will not be damaged or endangered.

Suitable earth, stones and boulders naturally occurring within the right-of-way may be
placed in fills or embankments in lifts and compacted according to Section 205. Broken
concrete without protruding metal bars, bricks, rock, stone, reclaimed asphalt pavement with no
expansive aggregate, or uncontaminated dirt and sand generated from construction or
demolition activities may be used in embankment or in fill. If used in fills or embankments,
these materials shall be placed and compacted to the satisfaction of the Engineer; shall be
buried under a minimum of 2 ft (600 mm) of earth cover (except when the materials include only
uncontaminated dirt); and shall not create an unsightly appearance or detract from the natural
topographic features of an area. Broken concrete without protruding metal bars, bricks, rock, or
stone may be used as riprap as approved by the Engineer. If the materials are used for fill in
locations within the right-of-way but outside project construction limits, the Contractor must
specify to the Engineer, in writing, how the landscape restoration of the fill areas will be
accomplished. Placement of fill in such areas shall not commence until the Contractor’s
landscape restoration plan is approved by the Engineer.

Aside from the materials listed above, all other construction and demolition debris or waste
shall be disposed of in a licensed landfill, recycled, reused, or otherwise disposed of as allowed
by State or Federal laws and regulations. When the Contractor chooses to dispose of
uncontaminated soil at a clean construction and demolition debris (CCDD) facility or at an
uncontaminated soil fill operation, it shall be the Contractor’s responsibility to have the pH of the
material tested to ensure the value is between 6.25 and 9.0, inclusive. A copy of the pH test
results shall be provided to the Engineer.

A permit shall be obtained from IEPA and made available to the Engineer prior to open
burning of organic materials (i.e., plant refuse resulting from pruning or removal of trees or
shrubs) or other construction or demolition debris. Organic materials originating within the right-
of-way limits may be chipped or shredded and placed as mulch around landscape plantings
within the right-of-way when approved by the Engineer. Chipped or shredded material to be
placed as mulch shall not exceed a depth of 6 in. (150 mm).”
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: April 2, 2005 Revised: April 1, 2011

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting according to Article 108.01 of the Standard Specifications, the Contractor shall
make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.

The mobilization payment to the subcontractor is an advance payment of the reported amount
of the subcontract and is not a payment in addition to the amount of the subcontract; therefore,
the amount of the advance payment will be deducted from future progress payments.

This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.

TRACKING THE USE OF PESTICIDES (BDE)

Effective: August 1, 2012

Add the following paragraph after the first paragraph of Article 107.23 of the Standard
Specifications:

“Within 48 hours of the application of pesticides, including but not limited to herbicides,
insecticides, algaecides, and fungicides, the Contractor shall complete and return to the
Engineer, Operations form “OPER 2720".”

TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE)
Effective: August 1, 2011

Revise the third sentence of the third paragraph of Article 105.03(b) of the Standard
Specifications to read:

“The daily monetary deduction will be $2,500.”
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UTILITY COORDINATION AND CONFLICTS (BDE)
Effective: April 1, 2011 Revised: January 1, 2012
Revise Article 105.07 of the Standard Specifications to read:

“105.07 Cooperation with Utilities. The Department reserves the right at any time to allow
work by utilities on or near the work covered by the contract. The Contractor shall conduct
his/her work so as not to interfere with or hinder the progress or completion of the work being
performed by utilities. The Contractor shall also arrange the work and shall place and dispose
of the materials being used so as not to interfere with the operations of utility work in the area.

The Contractor shall cooperate with the owners of utilities in their removal and
rearrangement operations so work may progress in a reasonable manner, duplication or
rearrangement of work may be reduced to a minimum, and services rendered by those parties
will not be unnecessarily interrupted.

The Contractor shall coordinate with any planned utility adjustment or new installation and
the Contractor shall take all precautions to prevent disturbance or damage to utility facilities.
Any failure on the part of the utility owner, or their representative, to proceed with any planned
utility adjustment or new installation shall be reported promptly by the Contractor to the
Engineer.”

Revise the first sentence of the last paragraph of Article 107.19 of the Standard Specifications
to read:

“When the Contractor encounters unexpected regulated substances due to the presence of

utilities in unanticipated locations, the provisions of Article 107.40 shall apply; otherwise, if the
Engineer does not direct a resumption of operations, the provisions of Article 108.07 shall

apply.”
Revise Article107.31 of the Standard Specification to read:

“107.31 Reserved.”
Add the following four Articles to Section 107 of the Standard Specifications:

“107.37 Locations of Utilities within the Project Limits. All known utilities existing within
the limits of construction are either indicated on the plans or visible above ground. For the
purpose of this Article, the limits of proposed construction are defined as follows:

(a) Limits of Proposed Construction for Utilities Paralleling the Roadway.

(1) The horizontal limits shall be a vertical plane, outside of, parallel to, and 2 ft
(600 mm) distant at right angles from the plan or revised slope limits.

In cases where the limits of excavation for structures are not shown on the plans, the

horizontal limits shall be a vertical plane 4 ft (1.2 m) outside the edges of structure
footings or the structure where no footings are required.
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(2) The upper vertical limits shall be the regulations governing the roadbed clearance for
the specific utility involved.

(3) The lower vertical limits shall be either the top of the utility at the depth below the
proposed grade as prescribed by the governing agency or the limits of excavation,
whichever is less.

(b) Limits of Proposed Construction for Utilities Crossing the Roadway in a Generally
Transverse Direction.

(1) Utilities crossing excavations for structures that are normally made by trenching such
as sewers, underdrains, etc. and all minor structures such as manholes, inlets,
foundations for signs, foundations for traffic signals, etc., the limits shall be the space
to be occupied by the proposed permanent construction, unless otherwise required
by the regulations governing the specific utility involved.

(2) For utilities crossing the proposed site of major structures such as bridges, sign
trusses, etc., the limits shall be as defined above for utilities extending in the same
general direction as the roadway.

It is understood and agreed that the Contractor has considered in the bid all of the
permanent and temporary utilities in their present and/or adjusted positions as indicated in the
contract. It is further understood the actual location of the utilities may be located anywhere
within the tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92
Part 530.40(c), and the proximity of some utilities to construction may require extraordinary
measures by the Contractor to protect those utilities.

No additional compensation will be allowed for any delays, inconveniences, or damages
sustained by the Contractor due to the presence of or any claimed interference from known
utility facilities or any adjustment of them, except as specifically provided in the contract.

107.38 Adjustments of Utilities within the Project Limits. The adjustment of utilities
consists of the relocation, removal, replacement, rearrangements, reconstruction, improvement,
disconnection, connection, shifting, new installation, or altering of an existing utility facility in any
manner.

Utilities which are to be adjusted shall be adjusted by the utility owner or the owner’s
representative or by the Contractor as a contract item. Generally, arrangements for adjusting
known utilities will be made by the Department prior to project construction; however, utilities will
not necessarily be adjusted in advance of project construction and, in some cases, utilities will
not be removed from the proposed construction limits as described in Article 107.37. When
utility adjustments must be performed in conjunction with construction, the utility adjustment
work will be indicated in the contract.

The Contractor may make arrangements for adjustment of utilities indicated in the contract,
but not scheduled by the Department for adjustment, provided the Contractor furnishes the
Department with a signed agreement with the utility owner covering the adjustments to be
made. The cost of any such adjustments shall be the responsibility of the Contractor.
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107.39 Contractor’'s Responsibility for Locating and Protecting Utility Property and
Services. At points where the Contractor’s operations are adjacent to properties or facilities of
utility companies, or are adjacent to other property, damage to which might result in
considerable expense, loss, or inconvenience, work shall not be commenced until all
arrangements necessary for the protection thereof have been made.

Within the State of lllinois, a State-Wide One Call Notice System has been established for
notifying utilities. Outside the city limits of the City of Chicago, the system is known as the Joint
Utility Locating Information for Excavators (JULIE) System. Within the city limits of the City of
Chicago the system is known as DIGGER. All utility companies and municipalities which have
buried utility facilities in the State of lllinois are a part of this system.

The Contractor shall call JULIE (800-892-0123) or DIGGER (312-744-7000), a minimum of
48 hours in advance of work being done in the area, and they will notify all member utility
companies involved their respective utility should be located.

For utilities which are not members of JULIE or DIGGER, the Contractor shall contact the
owners directly. The plan general notes will indicate which utilities are not members of JULIE or
DIGGER.

The following table indicates the color of markings required of the State-Wide One Call
Notification System.

Utility Service Color
Electric Power, Distribution and Transmission Safety Red
Municipal Electric Systems Safety Red
Gas Distribution and Transmission High Visibility Safety Yellow
Oil Distribution and Transmission High Visibility Safety Yellow
Telephone and Telegraph System Safety Alert Orange
Community Antenna Television Systems Safety Alert Orange
Water Systems Safety Precaution Blue
Sewer Systems Safety Green
Non-Potable Water and Slurry Lines Safety Purple
Temporary Survey Safety Pink
Proposed Excavation (Black whenS ::Zt\yv\i/;”:)l;ethe ground)

The State-Wide One Call Notification System will provide for horizontal locations of utilities.
When it is determined that the vertical location of the utility is necessary to facilitate
construction, the Engineer may make the request for location from the utility after receipt of
notice from the Contractor. If the utility owner does not field locate their facilities to the
satisfaction of the Engineer, the Engineer will authorize the Contractor in writing to proceed to
locate the facilities in the most economical and reasonable manner, subject to the approval of
the Engineer, and be paid according to Article 109.04.

The Contractor shall be responsible for maintaining the excavations or markers provided by
the utility owners.
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The Contractor shall take all necessary precautions for the protection of the utility facilities.
The Contractor shall be responsible for any damage or destruction of utility facilities resulting
from neglect, misconduct, or omission in the Contractor's manner or method of execution or
nonexecution of the work, or caused by defective work or the use of unsatisfactory materials.
Whenever any damage or destruction of a utility facility occurs as a result of work performed by
the Contractor, the utility company will be immediately notified. The utility company will make
arrangements to restore such facility to a condition equal to that existing before any such
damage or destruction was done.

In the event of interruption of utility services as a result of accidental breakage or as a result
of being exposed or unsupported, the Contractor shall promptly notify the proper authority and
shall cooperate with the said authority in the restoration of service. If water service is
interrupted, repair work shall be continuous until the service is restored. No work shall be
undertaken around fire hydrants until provisions for continued service have been approved by
the local fire authority.

107.40 Conflicts with Utilities. Except as provided hereinafter, the discovery of a utility in
an unanticipated location will be evaluated according to Article 104.03. It is understood and
agreed that the Contractor has considered in the bid all facilities not meeting the definition of a
utility in an unanticipated location and no additional compensation will be allowed for any delays,
inconveniences, or damages sustained by the Contractor due to the presence of or any claimed
interference from such facilities.

When the Contractor discovers a utility in an unanticipated location, the Contractor shall not
interfere with said utility, shall take proper precautions to prevent damage or interruption of the
utility, and shall promptly notify the Engineer of the nature and location of said utility.

(a) Definition. A utility in an unanticipated location is defined as an active or inactive utility,
which is either:

(1) Located underground and (a) not shown in any way in any location on the contract
documents; (b) not identified in writing by the Department to the Contractor prior to
the letting; or (c) not located relative to the location shown in the contract within the
tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92
Part 530.40(c); or

(2) Located above ground or underground and not relocated as provided in the contract.
Service connections shall not be considered to be utilities in unanticipated locations.

(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work applicable to the utility or a documentable reduction in the rate of
progress exceeding the limits set herein. The provisions of Article 104.03
notwithstanding, compensation for delays caused by a utility in an unanticipated location
will be paid according to the provisions of this Article governing minor and major delays
or reduced rate of production which are defined as follows:

(1) Minor Delay. A minor delay occurs when the Contractor’s operation is completely
stopped by a utility in an unanticipated location for more than two hours, but not to
exceed three weeks.
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(2) Major Delay. A major delay occurs when the Contractor’s operation is completely
stopped by a utility in an unanticipated location for more than three weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the contractor’s rate of production decreases by more than 25 percent and lasts
longer than seven days.

Payment. Payment for Minor, Major and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to three weeks plus the cost of move-out to either the
Contractor’s yard or another job, whichever is less. Rental equipment may be paid
for longer than three weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job
is the most economical course to follow and in the public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Whether covered by (1), (2) or (3) above, additional traffic control required as a result of
the operation(s) delayed will be paid for according to Article 109.04 for the total length of
the delay.

If the delay is clearly shown to have caused work, which would have otherwise been
completed, to be done after material or labor costs have increased, such increases may
be paid. Payment for materials will be limited to increased cost substantiated by
documentation furnished by the Contractor. Payment for increased labor rates will
include those items in Article 109.04(b)(1) and (2), except the 35 percent and ten percent
additives will not be permitted. On a working day contract, a delay occurring between
November 30 and May 1, when work has not started, will not be considered as eligible
for payment of measured labor and material costs.

Project overhead (not including interest) will be allowed when all progress on the
contract has been delayed, and will be calculated as 15 percent of the delay claim.
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(d) Other Obligations of Contractor. Upon payment of a claim under this provision, the
Contractor shall assign subrogation rights to the Department for the Department’s efforts
of recovery from any other party for monies paid by the Department as a result of any
claim under this Provision. The Contractor shall fully cooperate with the Department in
its efforts to recover from another party any money paid to the Contractor for delay
damages under this Provision.”

WARM MIX ASPHALT (BDE)
Effective: January 1, 2012 Revised: November 1, 2012

Description. This work shall consist of designing, producing and constructing Warm Mix Asphalt
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option. Work shall be according to
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified
herein. In addition, any references to HMA in the Standard Specifications, or the special
provisions shall be construed to include WMA.

WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA
utilizing approved WMA technologies. WMA technologies are defined as the use of additives or
processes which allow a reduction in the temperatures at which HMA mixes are produced and
placed. WMA is produced by the use of additives, a water foaming process, or combination of
both. Additives include minerals, chemicals or organics incorporated into the asphalt binder
stream in a dedicated delivery system. The process of foaming injects water into the asphalt
binder stream, just prior to incorporation of the asphalt binder with the aggregate.

Approved WMA technologies may also be used in HMA provided all the requirements specified
herein, with the exception of temperature, are met. However, asphalt mixtures produced at
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the
grade reduction of the virgin asphalt binder grade.
Materials.
Add the following to Article 1030.02 of the Standard Specifications.

“(h) Warm Mix Asphalt (WMA) Technologies (Note 3)”
Add the following note to Article 1030.02 of the Standard Specifications.

“Note 3. Warm mix additives or foaming processes shall be selected from the current Bureau

of Materials and Physical Research Approved List, “Warm-Mix Asphalt Technologies”.
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Equipment.

Revise the first paragraph of Article 1102.01 of the Standard Specifications to read:

“1102.01 Hot-Mix Asphalt Plant. The hot-mix asphalt (HMA) plant shall be the batch-type,
continuous-type, or dryer drum plant. The plants shall be evaluated for prequalification rating
and approval to produce HMA according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”. Once
approved, the Contractor shall notify the Bureau of Materials and Physical Research to obtain
approval of all plant modifications. The plants shall not be used to produce mixtures
concurrently for more than one project or for private work unless permission is granted in writing
by the Engineer. The plant units shall be so designed, coordinated and operated that they will
function properly and produce HMA having uniform temperatures and compositions within the
tolerances specified. The plant units shall meet the following requirements.”

Add the following to Article 1102.01(a) of the Standard Specifications.
“(13) Equipment for Warm Mix Technologies.

a. Foaming. Metering equipment for foamed asphalt shall have an accuracy of
t 2 percent of the actual water metered. The foaming control system shall be
electronically interfaced with the asphalt binder meter.

b. Additives. Additives shall be introduced into the plant according to the supplier’s
recommendations and shall be approved by the Engineer. The system for
introducing the WMA additive shall be interlocked with the aggregate feed or
weigh system to maintain correct proportions for all rates of production and batch
sizes.”

Mix Design Verification.

Add the following to Article 1030.04 of the Standard Specifications.
“(d) Warm Mix Technologies.

(1) Foaming. WMA mix design verification will not be required when foaming technology
is used alone (without WMA additives). However, the foaming technology shall only
be used on HMA designs previously approved by the Department.

(2) Additives. WMA mix designs utilizing additives shall be submitted to the Engineer for
mix design verification. Additional mixture verification requirements include Hamburg
Wheel testing according to lllinois Modified AASHTO T324 and tensile strength
testing according to lllinois Modified AASHTO T283 which shall meet the criteria in
Tables 1 and 2 respectively herein. The Contractor shall provide the additional
material as follows:

a. Four gyratory specimens to be prepared in the Contractor’s lab according to
lllinois Modified AASHTO T324.

b. Sufficient mixture to conduct tensile strength testing according to lllinois Modified
AASHTO T283.
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Asphalt Binder # Wheel Max Rut Depth
Grade Passes in. (mm)
PG 76-XX 20,000 1/2 in. (12.5 mm)
PG 70-XX 15,000 1/2in. (12.5 mm)
PG 64-XX 7,500 1/2in. (12.5 mm)
PG 58-XX 5,000 1/2in. (12.5 mm)

Madison County
Contract No. 76G06

1/ Loose WMA shall be oven aged at 270 + 5 °F (132 = 3 °C) for two hours prior

to gyratory compaction of Hamburg Wheel specimens.

Table 2. Tensile Strength Requirements

Asphalt Binder Tensile Strength psi (kPa)
Grade Minimum Maximum
PG 76-XX 80 (552) 200 (1379)
PG 70-XX
PG 64-XX 60 (414) 200 (1379)”
PG 58-XX

Production.

“Warm mix technologies shall be as follows.

Revise the second paragraph of Article 1030.06(a) of the Standard Specifications to read:

“At the start of mix production for HMA, WMA, and HMA using WMA technologies,
QC/QA mixture start-up will be required for the following situations; at the beginning of
production of a new mix of a new mixture design, at the beginning of each production
season, and at every plant utilized to produce mixtures, regardless of the mix.”

Insert the following after the sixth paragraph of Article 1030.06(a) of the Standard
Specifications:

(1) Mixture sampled to represent the test strip shall include additional material sufficient

for the Department to conduct Hamburg Wheel testing according to lllinois Modified

AASHTO T324 and

AASHTO T283 (approximately 110 Ib (50 kg) total).

tensile strength testing according to lllinois Modified

(2) Upon completion of the start-up, WMA, or HMA using WMA technologies, production

shall cease. The Contractor may revert to conventional HMA production provided a
start-up has been previously completed for the current construction season for the
mix design. WMA, or HMA using WMA technologies, may resume once all the test
results, including Hamburg Wheel results are completed and found acceptable by the

Engineer.”
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Add the following after the first paragraph of Article 1030.05(d)(2)c. of the Standard
Specifications:

“During production of each WMA mixture or HMA utilizing WMA technologies, the
Engineer will request a minimum of one randomly located sample, identified by
the Engineer, for Hamburg Wheel testing to determine compliance with the
requirements specified in Table 1 herein.”

Quality Control/Quality Assurance Testing.

Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read:
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Frequency of Tests Frequency of Tests Test Method
See Manual of
Parameter High ESAL Mixture All Other Mixtures Test Procedures
Low ESAL Mixture for Materials
Aggregate
Gradation 1 washed ignition | 1 washed ignition | lllinois
oven test on the mix | oven test on the mix | Procedure
per half day of | per day of
production production
% passing sieves:
1/2'in. (12.5 mm), Note 4. Note 4.
No. 4 (4.75 mm),
No. 8 (2.36 mm),
No. 30 (600 um)
No. 200 (75 um)
Note 1.
Asphalt Binder
Content by Ignition | 1 per half day of 1 per day lllinois-Modified
Oven production AASHTO T 308
Note 2.
VMA Day’s production N/A lllinois-Modified
> 1200 tons: AASHTO R 35
Note 3.
1 per half day of
production
Day’s production
<1200 tons:
1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)
Air Voids Day’s production
= 1200 tons:
Bulk Specific 1 per day lllinois-Modified
Gravity 1 per half day of AASHTO T 312
of Gyratory Sample | production
Note 5. Day’s production
<1200 tons:
1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)
Day’s production
Maximum Specific | = 1200 tons: 1 per day lllinois-Modified
Gravity of Mixture AASHTO T 209
1 per half day of
production
Day’s production
<1200 tons:
1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)
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Note 1. The No. 8 (2.36 mm) and No. 30 (600 um) sieves are not required for All
Other Mixtures.

Note 2. The Engineer may waive the ignition oven requirement for asphalt binder
content if the aggregates to be used are known to have ignition asphalt binder
content calibration factors which exceed 1.5 percent. If the ignition oven
requirement is waived, other Department approved methods shall be used to
determine the asphalt binder content.

Note 3. The Gg, used in the voids in the mineral aggregate (VMA) calculation
shall be the same average Gg, value listed in the mix design.

Note 4. The Engineer reserves the right to require additional hot bin gradations
for batch

Note 5. The WMA compaction temperature for mixture volumetric testing shall
be 270 + 5 °F (132 £ 3 °C) for quality control testing. The WMA compaction
temperature for quality assurance testing will be 270 + 5 °F (132 = 3 °C) if the
mixture is not allowed to cool to room temperature. If the mixture is allowed to
cool to room temperature it shall be reheated to standard HMA compaction
temperatures.”

Construction Requirements.

Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read:

“The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).”

Basis of Payment.

This work will be paid at the contract unit price bid for the HMA pay items involved. Anti-strip
will not be paid for separately, but shall be considered as included in the cost of the work.
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WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012

The Contractor shall provide a weekly report of Disadvantaged Business Enterprise (DBE)
trucks hired by the Contractor or subcontractors (i.e. not owned by the Contractor or
subcontractors) that are used on the jobsite; or used for the delivery and/or removal of
equipment/material to and from the jobsite. The jobsite shall also include offsite locations, such
as plant sites or storage sites, when those locations are used solely for this contract.

The report shall be submitted on the form provided by the Department within ten business days
following the reporting period. The reporting period shall be Monday through Sunday for each
week reportable trucking activities occur. The report shall be submitted to the Engineer and a
copy shall be provided to the district EEO Officer.

Any costs associated with providing weekly DBE trucking reports shall be considered as
included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 70 working days.

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)
Effective: November 2, 2006 Revised: January 1, 2012

Description.  Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The adjustments shall apply to
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments
(cover and seal coats), and preventative maintenance type surface treatments. The
adjustments shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint
filling/sealing.

The bidder shall indicate on the attached form whether or not this special provision will be part
of the contract and submit the completed form with his/her bid. Failure to submit the form, or
failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments.
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Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.

CA = (BPIp - BPI,) x (%ACy / 100) x Q

Where: CA = Cost Adjustment, $.

BPlp = Bituminous Price Index, as published by the Department for the month the
work is performed, $/ton ($/metric ton).

BPIl. = Bituminous Price Index, as published by the Department for the month prior
to the letting, $/ton ($/metric ton).

%ACy = Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACy will be determined from the adjusted job mix formula.
For bituminous materials applied, a performance graded or cutback asphalt
will be considered to be 100% ACy and undiluted emulsified asphalt will be
considered to be 65% ACy.

Q = Authorized construction Quantity, tons (metric tons) (see below).

For HMA mixtures measured in square yards: Q, tons = A x D x (Gnp X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = A x D x (G x 24.99) / 1000. When
computing adjustments for full-depth HMA pavement, separate calculations will be made for the
binder and surface courses to account for their different G, and % ACy.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000

Where: A Area of the HMA mixture, sq yd (sq m).

D = Depth of the HMA mixture, in. (mm).

Gnp = Average bulk specific gravity of the mixture, from the approved mix design.
\% = Volume of the bituminous material, gal (L).

SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI_ and BPIs in excess of five percent,
as calculated by:

Percent Difference = {(BPIl. — BPIp) + BPI.} x 100

Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract
requirements for the work placed during the month are satisfied. The adjustments shall not
apply during contract time subject to liquidated damages for completion of the entire contract.
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Return With Bid
ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION BITUMINOUS MATERIALS COST ADJUSTMENTS
The bidder shall submit this completed form with his/her bid. Failure to submit the form, or

failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments. After award, this form, when submitted, shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract?

Yes [ No [

Signature: Date:
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FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 1, 2009 Revised: July 1, 2009

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name and sign and date the form shall
make this contract exempt of fuel cost adjustments for all categories of work. Failure to indicate
“Yes” for any category of work will make that category of work exempt from fuel cost
adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category.
The adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and work added by adjusted unit price will be subject to
fuel cost adjustment only when the category representing the added work was subject to the
fuel cost adjustment. Added work paid for by time and materials will not be subject to fuel cost
adjustment. Category descriptions and thresholds for application and the fuel usage factors
which are applicable to each are as follows:

(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204,
and 206 including any modified standard or nonstandard items where the character
of the work to be performed is considered earthwork. The cumulative total of all
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for
trucking.

(2) Category B: Subbases and Aggregate Base Courses. Contract pay items
constructed under Sections 311, 312 and 351 including any modified standard or
nonstandard items where the character of the work to be performed is considered
construction of a subbase or aggregate, stabilized or modified base course. The
cumulative total of all applicable item plan quantities shall exceed 5000 tons
(4500 metric tons). Included in the fuel usage factor is a 0.60 gal/ton
(2.50 liters/metric ton) factor for trucking.

(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract
pay items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.
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(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.
Contract pay items constructed under Sections 353, 420, 421 and 483 including any

modified standard or nonstandard items where the character of
performed is considered PCC base, pavement or shoulder. The cu
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq

the work to be
mulative total of
m). Included in

the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and

540 including any modified standard or nonstandard items where the

character of the

work to be performed is considered structure work when similar to that performed

under these sections and not included in categories A through D.

(b) Fuel Usage Factors.

English Units

Category Factor Units

A - Earthwork 0.34 gal/cuyd
B — Subbase and Aggregate Base courses 0.62 gal/ ton

C — HMA Bases, Pavements and Shoulders 1.05 gal / ton
D — PCC Bases, Pavements and Shoulders 2.53 gal / cu yd

E — Structures 8.00 gal / $1000
Metric Units

Category Factor Units

A - Earthwork 1.68 liters / cum
B — Subbase and Aggregate Base courses 2.58 liters / metric
C — HMA Bases, Pavements and Shoulders 4.37 liters / metric
D — PCC Bases, Pavements and Shoulders 12.52 liters / cum
E — Structures 30.28 liters / $1000

(c) Quantity Conversion Factors.

ton
ton

Category Conversion Factor
B sq yd to ton 0.057 ton / sq yd / in depth
sq m to metric ton 0.00243 metric ton / sq m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth
sq m to metric ton 0.00239 m ton / sq m / mm depth
D sq yd to cu yd 0.028 cu yd / sq yd / in depth
sqgmtocum 0.001 cu m/sq m/ mm depth
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Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPI - FPI,) x FUF x Q

Where: CA = Cost Adjustment, $
FPIr = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)
FPI. = Fuel Price Index, as published by the Department for the month prior to the
letting, $/gal ($/liter)
FUF = Fuel Usage Factor in the pay item(s) being adjusted
Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform
the work.

Progress Payments. Fuel cost adjustments will be calculated for each calendar month in which
applicable work is performed; and will be paid or deducted when all other contract requirements
for the items of work are satisfied. The adjustments shall not apply during contract time subject
to liquidated damages for completion of the entire contract.

Final Quantities. Upon completion of the work and determination of final pay quantities, an
adjustment will be prepared to reconcile any differences between estimated quantities
previously paid and the final quantities. The value for the balancing adjustment will be based on
a weighted average of FPlp and Q only for those months requiring the cost adjustment. The
cost adjustment will be applicable to the final measured quantities of all applicable pay items.

Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made
when there is a difference between the FPI_ and FPIp in excess of five percent, as calculated
by:

Percent Difference = {(FPI_ — FPIp) + FPI_} x 100
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Return With Bid

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION FUEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of fuel cost adjustments in all categories. Failure to indicate “Yes” for any
category of work at the time of bid will make that category of work exempt from fuel cost
adjustment. After award, this form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following categories of work?

Category A Earthwork. Yes []
Category B Subbases and Aggregate Base Courses Yes []
Category C HMA Bases, Pavements and Shoulders Yes []
Category D PCC Bases, Pavements and Shoulders Yes []
Category E Structures Yes []
Signature: Date:
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PROJECT LABOR AGREEMENT - QUARTERLY EMPLOYMENT REPORT

Public Act 97-0199 requires the Department to submit quarterly reports regarding the number of
minorities and females employed under Project Labor Agreements. To assist in this reporting
effort, the Contractor shall provide a quarterly workforce participation report for all minority and
female employees working under the project labor agreement of this contract. The data shall be
reported on Construction Form BC 820, Project Labor Agreement (PLA) Workforce Participation
Quarterly Reporting Form available on the Department’s website
http://www.dot.il.gov/const/conforms.html.

The report shall be submitted no later than the 15" of the month following the end of each
quarter (i.e. April 15 for the January — March reporting period). The form shall be emailed to
DOT.PLA.Reporting@illinois.gov or faxed to (217) 524-4922.

Any costs associated with complying with this provision shall be considered as included in the
contract unit prices bid for the various items of work involved and no additional compensation
will be allowed.
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lllinois Department of Transportation
PROJECT LABOR AGREEMENT

This Project Labor Agreement (“PLA” or “Agreement”) is entered into this day of :
2013, by and between the lllinois Department of Transportation (“IDOT” or “Department”) in its
proprietary capacity, and each relevant lllinois AFL-CIO Building Trades signatory hereto as
determined by the lllinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of
each of its affiliated members (individually and collectively, the “Unions”). This PLA shall apply
to Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each
of its subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract No.
76G06 (hereinafter, the “Project”).

1.1

1.2

1.3

ARTICLE 1 - INTENT AND PURPOSES

This PLA is entered into in accordance with the Project Labor Agreement Act (“Act’,
30 ILCS 571). It is mutually understood and agreed that the terms and conditions of this
PLA are intended to promote the public interest in obtaining timely and economical
completion of the Project by encouraging productive and efficient construction
operations; by establishing a spirit of harmony and cooperation among the parties; and
by providing for peaceful and prompt settlement of any and all labor grievances or
jurisdictional disputes of any kind without strikes, lockouts, slowdowns, delays, or other
disruptions to the prosecution of the work. The parties acknowledge the obligations of
the Contractors and Subcontractors to comply with the provisions of the Act. The parties
will work with the Contractors and Subcontractors within the parameters of other
statutory and regulatory requirements to implement the Act’s goals and objectives.

As a condition of the award of the contract for performance of work on the Project,
IDOT's Prime Contractor and each of its Subcontractors shall execute a “Contractor
Letter of Assent”, in the form attached hereto as Exhibit A, prior to commencing
Construction Work on the Project. The Contractor shall submit a Subcontractor’s
Contractor Letter of Assent to the Department prior to the Subcontractor’s performance
of Construction Work on the Project. Upon request copies of the applicable collective
bargaining agreements will be provided by the appropriate signatory labor organization
consistent with this Agreement and at the pre-job conference referenced in Article lll,
Section 3.1.

Each Union affiliate and separate local representing workers engaged in Construction
Work on the Project in accordance with this PLA are bound to this agreement by the
lllinois AFL-CIO Statewide Project Labor Agreement Committee which is the central
committee established with full authority to negotiate and sign PLAs with the State on
behalf of all respective crafts. Upon their signing the Contractor Letter of Assent, the
Prime Contractor, each Subcontractor, and the individual Unions shall thereafter be
deemed a party to this PLA. No party signatory to this PLA shall, contract or
subcontract, nor permit any other person, firm, company, or entity to contract or
subcontract for the performance of Construction Work for the Project to any person, firm,
company, or entity that does not agree in writing to become bound for the term of this
Project by the terms of this PLA prior to commencing such work and to the applicable
area-wide collective bargaining agreement(s) with the Union(s) signatory hereto.
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It is understood that the Prime Contractor(s) and each Subcontractor will be considered
and accepted by the Unions as separate employers for the purposes of collective
bargaining, and it is further agreed that the employees working under this PLA shall
constitute a bargaining unit separate and distinct from all others. The parties hereto also
agree that this PLA shall be applicable solely with respect to this Project, and shall have
no bearing on the interpretation of any other collective bargaining agreement or as to the
recognition of any bargaining unit other than for the specific purposes of this Project.

In the event of a variance or conflict, whether explicit or implicit, between the terms and
conditions of this PLA and the provisions of any other applicable national, area, or local
collective bargaining agreement, the terms and conditions of this PLA shall supersede
and control. For any work performed under the NTL Articles of Agreement, the National
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National
Agreement of the International Union of Elevator Constructors, and for any instrument
calibration work and loop checking performed under the UA/IBEW Joint National
Agreement for Instrument and Control Systems Technicians, the preceding sentence
shall apply only with respect to Articles |, 11, V, VI, and VII.

Subiject to the provisions of paragraph 1.5 of this Article, it is the parties’ intent to respect
the provisions of any other collective bargaining agreements that may now or hereafter
pertain, whether between the Prime Contractor and one or more of the Unions or
between a Subcontractor and one or more of the Unions. Accordingly, except and to the
extent of any contrary provision set forth in this PLA, the Prime Contractor and each of
its Subcontractors agrees to be bound and abide by the terms of the following in order of
precedence: (a) the applicable collective bargaining agreement between the Prime
Contractor and one or more of the Unions made signatory hereto; (b) the applicable
collective bargaining agreement between a Subcontractor and one or more of the
Unions made signatory hereto; or (c) the current applicable area collective bargaining
agreement for the relevant Union that is the agreement certified by the lllinois
Department of Labor for purposes of establishing the Prevailing Wage applicable to the
Project. The Union will provide copies of the applicable collective bargaining
agreements pursuant to part (c) of the preceding sentence to the Prime Contractor.
Assignments by the Contractors or Subcontractors amongst the trades shall be
consistent with area practices; in the event of unresolved disagreements as to the
propriety of such assignments, the provisions of Article VI shall apply.

Subject to the limitations of paragraphs 1.4 to 1.6 of this Article, the terms of each
applicable collective bargaining agreement as determined in accordance with paragraph
1.6 are incorporated herein by reference, and the terms of this PLA shall be deemed
incorporated into such other applicable collective bargaining agreements only for
purposes of their application to the Project.
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To the extent necessary to comply with the requirements of any fringe benefit fund to
which the Prime Contractor or Subcontractor is required to contribute under the terms of
an applicable collective bargaining agreement pursuant to the preceding paragraph, the
Prime Contractor or Subcontractor shall execute all “Participation Agreements” as may
be reasonably required by the Union to accomplish such purpose; provided, however,
that such Participation Agreements shall, when applicable to the Prime Contractor or
Subcontractor solely as a result of this PLA, be amended as reasonably necessary to
reflect such fact. Upon written notice in the form of a lien of a Contractor's or
Subcontractor’s delinquency from any applicable fringe benefit fund, IDOT will withhold
from the Contractor's periodic pay request an amount sufficient to extinguish any
delinquency obligation of the Contractor or Subcontractor arising out of the Project.

In the event that the applicable collective bargaining agreement between a Prime
Contractor and the Union or between the Subcontractor and the Union expires prior to
the completion of this Project, the expired applicable contract’s terms will be maintained
until a new applicable collective bargaining agreement is ratified. The wages and fringe
benefits included in any new applicable collective bargaining agreement will apply on
and after the effective date of the newly negotiated collective bargaining agreement,
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by
the relevant bargaining parties.

ARTICLE Il — APPLICABILITY, RECOGNITION, AND COMMITMENTS

The term Construction Work as used herein shall include all “construction, demolition,
rehabilitation, renovation, or repair” work performed by a “laborer or mechanic” at the
“site of the work” for the purpose of “building” the specific structures and improvements
that constitute the Project. Terms appearing within quotation marks in the preceding
sentence shall have the meaning ascribed to them pursuant to 29 CFR Part 5 and lllinois
labor laws.

By executing the Letters of Assent, Prime Contractor and each of its Subcontractors
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining
representatives for their craft employees employed on the jobsite for this Project.
Unions who are signatory to this PLA will have recognition on the Project for their craft.

The Prime Contractor and each of its Subcontractors retains and shall be permitted to
exercise full and exclusive authority and responsibility for the management of its
operations, except as expressly limited by the terms of this PLA or by the terms and
conditions of the applicable collective bargaining agreement.

Except to the extent contrary to an express provision of the relevant collective bargaining
agreement, equipment or materials used in the Project may be pre-assembled or pre-
fabricated, and there shall be no refusal by the Union to handle, transport, install, or
connect such equipment or materials. Equipment or materials delivered to the job-site
will be unloaded and handled promptly without regard to potential jurisdictional disputes;
any such disputes shall be handled in accordance with the provisions of this PLA.
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The parties are mutually committed to promoting a safe working environment for all
personnel at the job-site. It shall be the responsibility of each employer to which this
PLA applies to provide and maintain safe working conditions for its employees, and to
comply with all applicable federal, state, and local health and safety laws and
regulations.

The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at
the job-site is strictly prohibited. The parties shall take every practical measure
consistent with the terms of applicable collective bargaining agreements to ensure that
the job-site is free of alcohol and drugs.

All parties to this PLA agree that they will not discriminate against any employee based
on race, creed, religion, color, national origin, union activity, age, gender or sexual
orientation and shall comply with all applicable federal, state, and local laws.

In accordance with the Act and to promote diversity in employment, IDOT will establish,
in cooperation with the other parties, the apprenticeship hours which are to be performed
by minorities and females on the Project. IDOT shall consider the total hours to be
performed by these underrepresented groups, as a percentage of the workforce, and
create aspirational goals for each Project, based on the level of underutilization for the
service area of the Project (together “Project Employment Objectives”). IDOT shall
provide a quarterly report regarding the racial and gender composition of the workforce
on the Project.

Persons currently lacking qualifications to enter apprenticeship programs will have the
opportunity to obtain skills through basic training programs as have been established by
the Department. The parties will endeavor to support such training programs to allow
participants to obtain the requisite qualifications for the Project Employment Objectives.

The parties agree that all Contractors and Subcontractors working on the Project shall
be encouraged to utilize the maximum number of apprentices as permitted under the
terms of the applicable collective bargaining agreements to realize the Project
Employment Objectives.

The Unions shall assist the Contractor and each Subcontractor in efforts to satisfy
Project Employment Objectives. A Contractor or Subcontractor may request from a
Union specific categories of workers necessary to satisfy Project Employment
Objectives. The application of this section shall be consistent with all local Union
collective bargaining agreements, and the hiring hall rules and regulations established
for the hiring of personnel, as well as the apprenticeship standards set forth by each
individual Union.

The parties hereto agree that engineering/architectural/surveying consultants’ materials
testing employees are subject to the terms of this PLA for Construction Work performed
for a Contractor or Subcontractor on this Project. These workers shall be fully expected
to objectively and responsibly perform their duties and obligations owed to the
Department without regard to the potential union affiliation of such employees or of other
employees on the Project.
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This Agreement shall not apply to IDOT employees or employees of any other
governmental entity.

ARTICLE Il - ADMINISTRATION OF AGREEMENT

In order to assure that all parties have a clear understanding of the PLA, and to promote
harmony, at the request of the Unions a post-award pre-job conference will be held
among the Prime Contractor, all Subcontractors and Union representatives prior to the
start of any Construction Work on the Project. No later than the conclusion of such pre-
job conference, the parties shall, among other matters, provide to one another contact
information for their respective representatives (including name, address, phone
number, facsimile number, e-mail). Nothing herein shall be construed to limit the right of
the Department to discuss or explain the purpose and intent of this PLA with prospective
bidders or other interested parties prior to or following its award of the job.

Representatives of the Prime Contractor and the Unions shall meet as often as
reasonably necessary following award until completion of the Project to assure the
effective implementation of this PLA.

Any notice contemplated under Article VI and VIl of this Agreement to a signatory labor
organization shall be made in writing to the Local Union with copies to the local union’s
International Representative.

ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS

The standard work day and work week for Construction Work on the Project shall be
consistent with the respective collective bargaining agreements. In the event Project site
or other job conditions dictate a change in the established starting time and/or a
staggered lunch period for portions of the Project or for specific crafts, the Prime
Contractor, relevant Subcontractors and business managers of the specific crafts
involved shall confer and mutually agree to such changes as appropriate. If proposed
work schedule changes cannot be mutually agreed upon between the parties, the hours
fixed at the time of the pre-job meeting shall prevail.

Shift work may be established and directed by the Prime Contractor or relevant
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract
with the Department. If used, shift hours, rates and conditions shall be as provided in
the applicable collective bargaining agreement.

The parties agree that chronic and/or unexcused absenteeism is undesirable and must
be controlled in accordance with procedures established by the applicable collective
bargaining agreement. Any employee disciplined for absenteeism in accordance with
such procedures shall be suspended from all work on the Project for not less than the
maximum period permitted under the applicable collective bargaining agreement.
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Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, employment begins and ends at the Project site; employees shall be at their
place of work at the starting time; and employees shall remain at their place of work until
quitting time.

Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, there shall be no limit on production by workmen, no restrictions on the full
use of tools or equipment, and no restrictions on efficient use of manpower or
techniques of construction other than as may be required by safety regulations.

The parties recognize that specialized or unusual equipment may be installed on the
Project. In such cases, the Union recognizes the right of the Prime Contractor or
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising the
setting up of the equipment, making modifications and final alignment, and performing
similar activities that may be reasonably necessary prior to and during the start-up
procedure in order to protect factory warranties. The Prime Contractor or Subcontractor
shall notify the Union representatives in advance of any work at the job-site by such
vendor personnel in order to promote a harmonious relationship between the equipment
vendor’s personnel and other Project employees.

For the purpose of promoting full and effective implementation of this PLA, authorized
Union representatives shall have access to the Project job-site during scheduled work
hours. Such access shall be conditioned upon adherence to all reasonable visitor and
security rules of general applicability that may be established for the Project site at the
pre-job conference or from time to time thereafter.

ARTICLE V — GRIEVANCE PROCEDURES FOR DISPUTES ARISING UNDER A
PARTICULAR COLLECTIVE BARGAINING AGREEMENT

In the event a dispute arises under a particular collective bargaining agreement
specifically not including jurisdictional disputes referenced in Article VI below, said
dispute shall be resolved by the Grievance/Arbitration procedure of the applicable
collective bargaining agreement. The resulting determination from this process shall be
final and binding on all parties bound to its process.

Employers covered under this Agreement shall have the right to discharge or discipline
any employee who violates the provisions of this Agreement. Such discharge or
discipline by a contractor or subcontractor shall be subject to Grievance/Arbitration
procedure of the applicable collective bargaining agreement only as to the fact of such
violation of this agreement. If such fact is established, the penalty imposed shall not be
disturbed. Work at the Project site shall continue without disruption or hindrance of any
kind as a result of a Grievance/Arbitration procedure under this Article.

In the event there is a deadlock in the foregoing procedure, the parties agree that the

matter shall be submitted to arbitration for the selection and decision of an Arbitrator
governed under paragraph 6.8.
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ARTICLE VI -DISPUTES: GENERAL PRINCIPLES

This Agreement is entered into to prevent strikes, lost time, lockouts and to facilitate the
peaceful adjustment of jurisdictional disputes in the building and construction industry
and to prevent waste and unnecessary avoidable delays and expense, and for the
further purpose of at all times securing for the employer sufficient skilled workers.

A panel of Permanent Arbitrators are attached as addendum (A) to this agreement. By
mutual agreement between IDOT and the Unions, the parties can open this section of
the agreement as needed to make changes to the list of permanent arbitrators.

The PLA Jurisdictional Dispute Resolution Process (“Process”) sets forth the procedures
below to resolve jurisdictional disputes between and among Contractors,
Subcontractors, and Unions engaged in the building and construction industry. Further,
the Process will be followed for any grievance or dispute arising out of the interpretation
or application of this PLA by the parties except for the prohibition on attorneys contained
in 6.11. All decisions made through the Process are final and binding upon all parties.

DISPUTE PROCESS

Administrative functions under the Process shall be performed through the offices of the
President and/or Secretary-Treasurer of the lllinois State Federation of Labor, or their
designated representative, called the Administrator. In no event shall any officer,
employee, agent, attorney, or other representative of the lllinois Federation of Labor,
AFL-CIO be subject to any subpoena to appear or testify at any jurisdictional dispute
hearing.

There shall be no abandonment of work during any case participating in this Process or
in violation of the arbitration decision. All parties to this Process release the lllinois State
Federation of Labor (“Federation”) from any liability arising from its action or inaction and
covenant not to sue the Federation, nor its officers, employees, agents or attorneys.

In the event of a dispute relating to trade or work jurisdiction, all parties, including the
employers, Contractors or Subcontractors, agree that a final and binding resolution of
the dispute shall be resolved as follows:

(a) Representatives of the affected trades and the Contractor or Subcontractor shall
meet on the job site within two (2) business days after receiving written notice in an
effort to resolve the dispute. (In the event there is a dispute between local unions
affiliated with the same International Union, the decision of the General President, or
his/her designee, as the internal jurisdictional authority of that International Union,
shall constitute a final and binding decision and determination as to the jurisdiction of
work.)
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(b) If no settlement is achieved subsequent to the preceding Paragraph, the matter shall
be referred to the local area Building & Construction Trades Council, which shall
meet with the affected trades within two (2) business days subsequent to receiving
written notice. In the event the parties do not wish to avail themselves of the local
Building & Construction Trades Council, the parties may elect to invoke the services
of their respective International Representatives with no extension of the time
limitations. An agreement reached at this Step shall be final and binding upon all
parties.

(c) If no settlement agreement is reached during the proceedings contemplated by
Paragraphs “a” or “b” above, the matter shall be immediately referred to the lllinois
Jurisdictional Dispute Process for final and binding resolution of said dispute. Said
referral submission shall be in writing and served upon the lllinois State Federation of
Labor, or the Administrator, pursuant to paragraph 6.4 of this agreement. The
Administrator shall, within three (3) days, provide for the selection of an available
Arbitrator to hear said dispute within this time period. Upon good cause shown and
determined by the Administrator, an additional three (3) day extension for said
hearing shall be granted at the sole discretion of the Administrator. Only upon
mutual agreement of all parties may the Administrator extend the hearing for a period
in excess of the time frames contemplated under this Paragraph. Business days are
defined as Monday through Friday, excluding contract holidays.

The primary concern of the Process shall be the adjustment of jurisdictional disputes
arising out of the Project. A sufficient number of Arbitrators shall be selected from list of
approved Arbitrators as referenced Sec. 6.2 and shall be assigned per Sec. 6.8.
Decisions shall be only for the Project and shall become effective immediately upon
issuance and complied with by all parties. The authority of the Arbitrator shall be
restricted and limited specifically to the terms and provisions of Article VI and generally
to this Agreement as a whole.

The Arbitrator chosen shall be randomly selected based on the list of Arbitrators in Sec.
6.2 and geographical location of the jurisdictional dispute and upon his/her availability,
and ability to conduct a Hearing within two (2) business days of said notice. The
Arbitrator may issue a “bench” decision immediately following the Hearing or he/she may
elect to only issue a written decision, said decision must be issued within two (2)
business days subsequent to the completion of the Hearing. Copies of all notices,
pleadings, supporting memoranda, decisions, etc. shall be provided to all disputing
parties and the lllinois State Federation of Labor.

Any written decision shall be in accordance with this Process and shall be final and
binding upon all parties to the dispute and may be a “short form” decision. Fees and
costs of the arbitrator shall be divided evenly between the contesting parties except that
any party wishing a full opinion and decision beyond the short form decision shall bear
the reasonable fees and costs of such full opinion. The decision of the Arbitrator shall
be final and binding upon the parties hereto, their members, and affiliates.
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In cases of jurisdictional disputes or other disputes between a signatory labor
organization and another labor organization, both of which is an affiliate or member of
the same International Union, the matter or dispute shall be settled in the manner set
forth by their International Constitution and/or as determined by the International Union’s
General President whose decision shall be final and binding upon all parties. In no
event shall there be an abandonment of work.

In rendering a decision, the Arbitrator shall determine:

(a) First, whether a previous agreement of record or applicable agreement, including a
disclaimer agreement, between National or International Unions to the dispute or
agreements between local unions involved in the dispute, governs;

(b) Only if the Arbitrator finds that the dispute is not covered by an appropriate or
applicable agreement of record or agreement between the crafts to the dispute, he
shall then consider the established trade practice in the industry and prevailing
practice in the locality. Where there is a previous decision of record governing the
case, the Arbitrator shall give equal weight to such decision of record, unless the
prevailing practice in the locality in the past ten years favors one craft. In that case,
the Arbitrator shall base his decision on the prevailing practice in the locality.
Except, that if the Arbitrator finds that a craft has improperly obtained the prevailing
practice in the locality through raiding, the undercutting of wages or by the use of
vertical agreements, the Arbitrator shall rely on the decision of record and
established trade practice in the industry rather than the prevailing practice in the
locality; and,

(c) Only if none of the above criteria is found to exist, the Arbitrator shall then consider
that because efficiency, cost or continuity and good management are essential to the
well being of the industry, the interests of the consumer or the past practices of the
employer shall not be ignored.

The Arbitrator shall set forth the basis for his/her decision and shall explain his/her
findings regarding the applicability of the above criteria. If lower ranked criteria are
relied upon, the Arbitrator shall explain why the higher-ranked criteria were not deemed
applicable. The Arbitrator’'s decision shall only apply to the Project. Agreements of
Record, for other PLA projects, are applicable only to those parties signatory to such
agreements. Decisions of Record are those that were either attested to by the former
Impartial Jurisdictional Disputes Board or adopted by the National Arbitration Panel.
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All interested parties, as determined by the Arbitrator, shall be entitled to make
presentations to the Arbitrator. Any interested labor organization affiliated to the PLA
Committee and party present at the Hearing, whether making a presentation or not, by
such presence shall be deemed to accept the jurisdiction of the Arbitrator and to agree
to be bound by its decision. In addition to the representative of the local labor
organization, a representative of the labor organization’s International Union may appear
on behalf of the parties. Each party is responsible for arranging for its witnesses. In the
event an Arbitrator's subpoena is required, the party requiring said subpoena shall
prepare the subpoena for the Arbitrator to execute. Service of the subpoena upon any
witness shall be the responsibility of the issuing party.

Attorneys shall not be permitted to attend or participate in any portion of a Hearing.

The parties are encouraged to determine, prior to Hearing, documentary evidence which
may be presented to the Arbitrator on a joint basis.

The Order of Presentation in all Hearings before an Arbitrator shall be

I. Identification and Stipulation of the Parties

II.  Unions(s) claiming the disputed work presents its case

lll. Union(s) assigned the disputed work presents its case

IV. Employer assigning the disputed work presents its case

V. Evidence from other interested parties (i.e., general contractor, project manager,
owner)

VI. Rebuttal by union(s) claiming the disputed work

VII. Additional submissions permitted and requested by Arbitrator

VIII.Closing arguments by the parties

All parties bound to the provisions of this Process hereby release the lllinois State
Federation of Labor and IDOT, their respective officers, agents, employees or
designated representatives, specifically including any Arbitrator participating in said
Process, from any and all liability or claim, of whatsoever nature, and specifically
incorporating the protections provided in the lllinois Arbitration Act, as amended from
time to time.

The Process, as an arbitration panel, nor its Administrator, shall have any authority to
undertake any action to enforce its decision(s). Rather, it shall be the responsibility of
the prevailing party to seek appropriate enforcement of a decision, including findings,
orders or awards of the Arbitrator or Administrator determining non-compliance with a
prior award or decision.
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If at any time there is a question as to the jurisdiction of the lllinois Jurisdictional Dispute
Resolution Process, the primary responsibility for any determination of the arbitrability of
a dispute and the jurisdiction of the Arbitrator shall be borne by the party requesting the
Arbitrator to hear the underlying jurisdictional dispute. The affected party or parties may
proceed before the Arbitrator even in the absence or one or more stipulated parties with
the issue of jurisdiction as an additional item to be decided by the Arbitrator. The
Administrator may patrticipate in proceedings seeking a declaration or determination that
the underlying dispute is subject to the jurisdiction and process of the lllinois
Jurisdictional Dispute Resolution Process. In any such proceedings, the non-prevailing
party and/or the party challenging the jurisdiction of the lllinois Jurisdictional Dispute
Resolution Process shall bear all the costs, expenses and attorneys’ fees incurred by
the lllinois Jurisdictional Dispute Resolution Process and/or its Administrator in
establishing its jurisdiction.

ARTICLE VIl - WORK STOPPAGES AND LOCKOUTS

During the term of this PLA, no Union or any of its members, officers, stewards,
employees, agents or representatives shall instigate, support, sanction, maintain, or
participate in any strike, picketing, walkout, work stoppage, slow down or other activity
that interferes with the routine and timely prosecution of work at the Project site or at any
other contractor's or supplier’'s facility that is necessary to performance of work at the
Project site. Hand billing at the Project site during the designated lunch period and
before commencement or following conclusion of the established standard workday shall
not, in itself, be deemed an activity that interferes with the routine and timely prosecution
of work on the Project.

Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall
undertake all steps reasonably necessary to promptly end such prohibited activities.

7.2.A° No Union complying with its obligations under this Article shall be liable for acts
of employees for which it has no responsibility or for the unauthorized acts of
employees it represents. Any employee who participates or encourages any
activity prohibited by paragraph 7.1 shall be immediately suspended from all
work on the Project for a period equal to the greater of (a) 60 days; or (b) the
maximum disciplinary period allowed under the applicable collective bargaining
agreement for engaging in comparable unauthorized or prohibited activity.

7.2.B Neither the PLA Committee nor its affiliates shall be liable for acts of employees
for which it has no responsibility. The principal officer or officers of the PLA
Committee will immediately instruct, order and use the best efforts of his office to
cause the affiliated union or unions to cease any violations of this Article. The
PLA Committee in its compliance with this obligation shall not liable for acts of its
affiliates. The principal officer or officers of any involved affiliate will immediately
instruct, order or use the best effort of his office to cause the employees the
union represents to cease any violations of this Article. A union complying with
this obligation shall not be liable for unauthorized acts of employees it
represents. The failure of the Contractor to exercise its rights in any instance
shall not be deemed a waiver of its rights in any other instance.

During the term of this PLA, the Prime Contractor and its Subcontractors shall not
engage in any lockout at the Project site of employees covered by this Agreement.
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Upon notification of violations of this Article, the principal officer or officers of the local
area Building and Construction Trades Council, and the lllinois AFL-CIO Statewide
Project Labor Agreement Committee as appropriate, will immediately instruct, order and
use their best efforts to cause the affiliated union or unions to cease any violations of this
Article. A Trades Council and the Committee otherwise in compliance with the
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates.

In the event that activities in violation of this Article are not immediately halted through
the efforts of the parties, any aggrieved party may invoke the special arbitration
provisions set forth in paragraph 7.5 of this Article.

Upon written notice to the other involved parties by the most expeditious means
available, any aggrieved party may institute the following special arbitration procedure
when a breech of this Article is alleged:

7.5.A The party invoking this procedure shall notify the individual designated as the
Permanent Arbitrator pursuant to paragraph 6.8 of the nature of the alleged
violation; such notice shall be by the most expeditious means possible. The
initiating party may also furnish such additional factual information as may be
reasonably necessary for the Permanent Arbitrator to understand the relevant
circumstances. Copies of any written materials provided to the arbitrator shall
also be contemporaneously provided by the most expeditious means possible to
the party alleged to be in violation and to all other involved parties.

7.5.B Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing
within twenty-four (24) hours if it is contended the violation is ongoing, but not
before twenty-four (24) hours after the written notice to all parties involved as
required above.

7.5.C The Permanent Arbitrator shall notify the parties by facsimile or any other
effective written means, of the place and time chosen by the Permanent
Arbitrator for this hearing. Said hearing shall be completed in one session. A
failure of any party or parties to attend said hearing shall not delay the hearing of
evidence or issuance of an Award by the Permanent Arbitrator.

7.5.D The sole issue at the hearing shall be whether a violation of this Article has, in
fact, occurred. An Award shall be issued in writing within three (3) hours after the
close of the hearing, and may be issued without a written opinion. If any party
desires a written opinion, one shall be issued within fifteen (15) days, but its
issuance shall not delay compliance with, or enforcement of, the Award. The
Permanent Arbitrator may order cessation of the violation of this Article, and such
Award shall be served on all parties by hand or registered mail upon issuance.
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7.5.E Such Award may be enforced by any court of competent jurisdiction upon the
filing of the Award and such other relevant documents as may be required.
Facsimile or other hardcopy written notice of the filing of such enforcement
proceedings shall be given to the other relevant parties. In a proceeding to
obtain a temporary order enforcing the Permanent Arbitrator's Award as issued
under this Article, all parties waive the right to a hearing and agree that such
proceedings may be ex parte. Such agreement does not waive any party’s right
to participate in a hearing for a final order of enforcement. The Court’s order or
orders enforcing the Permanent Arbitrator's Award shall be served on all parties
by hand or by delivery to their last known address or by registered mail.

Individuals found to have violated the provisions of this Article are subject to immediate
termination. In addition, IDOT reserves the right to terminate this PLA as to any party
found to have violated the provisions of this Article.

Any rights created by statue or law governing arbitration proceedings inconsistent with
the above procedure or which interfere with compliance therewith are hereby waived by
parties to whom they accrue.

The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties
found in violation, or in the event no violation is found, such fees and expenses shall be
borne by the moving party.

ARTICLE VIIl - TERMS OF AGREEMENT

If any Article or provision of this Agreement shall be declared invalid, inoperative or
unenforceable by operation of law or by any of the above mentioned tribunals of
competent jurisdiction, the remainder of this Agreement or the application of such Article
or provision to persons or circumstances other than those as to which it has been held
invalid, inoperative or unenforceable shall not be affected thereby.

This Agreement shall be in full force as of and from the date of the Notice of Award until
the Project contract is closed.

This PLA may not be changed or modified except by the subsequent written agreement
of the parties. All parties represent that they have the full legal authority to enter into this
PLA. This PLA may be executed by the parties in one or more counterparts.

Any liability arising out of this PLA shall be several and not joint. IDOT shall not be liable
to any person or other party for any violation of this PLA by any other party, and no
Contractor or Union shall be liable for any violation of this PLA by any other Contractor
or Union.

The failure or refusal of a party to exercise its rights hereunder in one or more instances
shall not be deemed a waiver of any such rights in respect of a separate instance of the
same or similar nature.

[The Balance of This Page Intentionally Left Blank]
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lllinois Department of Transportation

Omer Osman, Director of Highways

Matthew Hughes, Director Finance & Administration

Michael A. Forti, Chief Counsel

Ann L. Schneider, Secretary (Date)

lllinois AFL-CIO Statewide Project Labor Agreement Committee, representing the Unions
listed below:

(Date)

List Unions:
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*RETURN WITH BID**

Exhibit A - Contractor Letter of Assent

(Date)
To All Parties:

In accordance with the terms and conditions of the contract for Construction Work on
[Contract No. 76G06], this Letter of Assent hereby confirms that the undersigned Prime
Contractor or Subcontractor agrees to be bound by the terms and conditions of the Project
Labor Agreement established and entered into by the lllinois Department of Transportation in
connection with said Project.

It is the understanding and intent of the undersigned party that this Project Labor
Agreement shall pertain only to the identified Project. In the event it is necessary for the
undersigned party to become signatory to a collective bargaining agreement to which it is not
otherwise a party in order that it may lawfully make certain required contributions to applicable
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and
limits its participation in such collective bargaining agreement to its work on the Project.

(Authorized Company Officer)

(Company)

*RETURN WITH BID**
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ILLINOIS DEPARTMENT OF LABOR

PREVAILING WAGES FOR
MADISON COUNTY

EFFECTIVE MAY 2013
The Prevailing rates of wages are included in the Contract proposals which
are subject to Check Sheet #5 of the Supplemental Specifications and
Recurring Special Provisions. The rates have been ascertained and certified
by the lllinois Department of Labor for the locality in which the work is to be
performed and for each craft or type of work or mechanic needed to execute
the work of the Contract. As required by Prevailing Wage Act (820 ILCS
130/0.01, et seq.) and Check Sheet #5 of the Contract, not less than the rates
of wages ascertained by the lllinois Department of Labor and as revised
during the performance of a Contract shall be paid to all laborers, workers
and mechanics performing work under the Contract. Post the scale of wages

in a prominent and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be
paid as listed in the specification of rates, the contractor shall post the revised
rates of wages and shall pay not less than the revised rates of wages.
Current wage rate information shall be obtained by visiting the lllinois

Department of Labor web site at http://www.state.il.us/agency/idol/ or by

calling 312-793-2814. 1t is the responsibility of the contractor to review the
rates applicable to the work of the contract at regular intervals in order to
insure the timely payment of current rates. Provision of this information to the
contractor by means of the lllinois Department of Labor web site satisfies the
notification of revisions by the Department to the contractor pursuant to the
Act, and the contractor agrees that no additional notice is required. The

contractor shall notify each of its subcontractors of the revised rates of wages.


http://www.state.il.us/agency/idol

Madison County Prevailing Wage for May 2013

(See explanation of column headings at bottom of wages)

Trade Name
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R
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ELECTRIC
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ENGINEER
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ER 30FT
R EQMT
R EQMT

RG
NW
SE
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NW
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30.860
29.800
29.860
31.500
29.280
34.630
31.000
25.890
36.690
36.870
24.940
27.530
42.210
42.400
25.560
30.100
36.400
36.510
28.740
30.720
43.715
29.330
32.780
37.260
31.500
30.360
29.300
43.550
25.890
29.280
34.630
34.200
33.070
28.590
28.650
28.320
35.750
36.050
36.330
35.650
32.700
31.570
27.090
27.150
26.820
34.250
34.550
34.830
34.150
29.250
30.450
30.250
30.250
31.450
34.630
37.800
37.250

31.360
30.300
30.860
34.000
33.160
36.130
32.000

0.000
44 .520

0.000
44520

0.000
44 .520
44 .450
44 520

0.000
38.650
38.700
30.490
32.470
49.180
30.080

0.000
38.260
33.500
30.860
29.800
46.050

0.000
33.160
36.130
37.200
37.200
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37.200
37.200
37.200
37.200
37.200
35.700
35.700
35.700
35.700
35.700
35.700
35.700
35.700
35.700
30.750
31.950
31.750
31.750
32.950
36.130
39.690
39.250
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H/W

Pensn

Vac

Trng

5.750
6.050
6.950
7.070
7.750
6.550
9.250
6.000
5.000
6.790
5.000
5.070
5.000
7.810
5.000
5.540
7.500
7.810
7.500
3.650
11.88
6.550
9.020
7.850
7.610
5.750
6.050
6.130
6.000
7.750
6.550
9.000
9.000
9.000
9.000
9.000
9.000
9.000
9.000
9.000
9.000
9.000
9.000
9.000
9.000
9.000
9.000
9.000
9.000
5.000
5.000
5.000
5.000
5.000
6.550
4.500
6.740

9.840
10.60
3.000
18.73
9.430
6.750
11.75
5.200
9.170
10.32
6.240
7.710
10.56
11.87
6.390
8.430
9.090
7.490
5.860
7.920
12.71
6.750
10.80
11.16
13.33
9.840
10.60
8.950
5.200
9.430
6.750
17.00
17.00
17.00
17.00
17.00
17.00
17.00
17.00
17.00
17.00
17.00
17.00
17.00
17.00
17.00
17.00
17.00
17.00
7.920
7.920
7.920
7.920
7.920
6.750
8.360
8.000

0.000
0.000
0.000
1.000
2.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
3.500
0.000
2.630
0.000
0.000
0.000
0.000
1.850
0.000
2.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000

0.800
0.800
0.000
0.350
0.400
0.400
0.200
0.530
0.280
0.270
0.190
0.210
0.320
0.320
0.190
0.230
0.550
0.640
0.400
0.400
0.600
0.400
0.310
0.500
0.420
0.800
0.800
0.000
0.530
0.400
0.400
1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
0.600
0.600
0.600
0.600
0.600
0.400
0.300
0.750



PLASTERER BLD 30.250 31.250 9.250 8.600 0.000 0.050

1.5 1.52.0
PLUMBER N BLD 37.800 39.690 2.0 2.0 2.0 4.500 8.360 0.000 0.300
PLUMBER S BLD 36.300 38.800 1.5 1.5 2.0 6.250 6.850 0.000 0.500
ROOFER BLD 29.500 31.500 1.5 1.5 2.0 8.600 6.850 0.000 0.200
SHEETMETAL WORKER ALL 31.690 33.190 1.5 1.5 2.0 7.130 6.730 1.910 0.360
SPRINKLER FITTER BLD 38.780 41.780 2.0 2.0 2.0 8.370 11.18 0.000 1.000
TERRAZZO FINISHER BLD 31.240 0.000 1.5 1.5 2.0 6.000 3.230 0.000 0.200
TERRAZZO MASON BLD 32.530 32.830 1.5 1.5 2.0 6.000 5.230 0.000 0.210
TRUCK DRIVER ALL 1 31.340 0.000 1.5 1.5 2.0 10.30 5.010 0.000 0.250
TRUCK DRIVER ALL 2 31.780 0.000 1.5 1.5 2.0 10.30 5.010 0.000 0.250
TRUCK DRIVER ALL 3 32.020 0.000 1.5 1.5 2.0 10.30 5.010 0.000 0.250
TRUCK DRIVER ALL 4 32.280 0.000 1.5 1.5 2.0 10.30 5.010 0.000 0.250
TRUCK DRIVER ALL 5 33.130 0.000 1.5 1.5 2.0 10.30 5.010 0.000 0.250
TRUCK DRIVER 0&C 1 25.070 0.000 1.5 1.5 2.0 10.30 5.010 0.000 0.250
TRUCK DRIVER 0&C 2 25.420 0.000 1.5 1.5 2.0 10.30 5.010 0.000 0.250
TRUCK DRIVER 0&C 3 25.620 0.000 1.5 1.5 2.0 10.30 5.010 0.000 0.250
TRUCK DRIVER 0&C 4 25.820 0.000 1.5 1.5 2.0 10.30 5.010 0.000 0.250
TRUCK DRIVER 0&C 5 26.500 0.000 1.5 1.5 2.0 10.30 5.010 0.000 0.250
Legend:
RG (Region)

TYP (Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers)
C (Class)

Base (Base Wage Rate)

FRMAN (Foreman Rate)

M-F>8 (OT required for any hour greater than 8 worked each day, Mon through Fri.
OSA (Overtime (OT) is required for every hour worked on Saturday)

OSH (Overtime is required for every hour worked on Sunday and Holidays)

H/W (Health & Welfare Insurance)

Pensn (Pension)

Vac (Vacation)

Trng (Training)

Explanations

MADISON COUNTY

ELECTRICIANS AND ELECTRIC SYSTEMS TECHNICIAN (NORTHWEST) - Townships
of Godfrey, Foster and Wood River, and the western one mile of Moro,
Ft. Russell and Edwardsville, south to the north side of Hwy. 66 and
west to the Mississippi River. This includes SIU-Edwardsville Dental
Facility and Alton Mental Health Hospital.

ELECTRICIANS AND ELECTRIC SYSTEMS TECHNICIAN (SOUTHEAST) - Remainder
of county not covered by ELECTRICIANS AND ELECTRIC SYSTEMS TECHNICIAN
(N\W) including SIU-Edwardsville Main Campus.



LABORERS (NORTHWEST) - That area northwest of a diagonal line running
from the Mississippi River at the intersection of the waterway known
as Wood River at Maple Island, northeast through the highway
intersection of Illinois Routes 3 and 143 and following the boundary
of Alton/East Alton, then preceding northeast to the county line at a
point approximately one mile west of Illinois Route 159.

PLUMBERS AND PIPEFITTERS (SOUTH) - That part of the county South of a
line between Mitchell and Highland including the town of Glen Carbon.

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial Day,

Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and
Veterans Day in some classifications/counties. Generally, any of
these holidays which fall on a Sunday is celebrated on the following
Monday. This then makes work performed on that Monday payable at the
appropriate overtime rate for holiday pay. Common practice in a given
local may alter certain days of celebration. |If in doubt, please
check with 1DOL.

Oil and chip resealing (0&C) means the application of road oils and
liquid asphalt to coat an existing road surface, followed by
application of aggregate chips or gravel to coated surface, and
subsequent rolling of material to seal the surface.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.

CERAMIC TILE FINISHER AND MARBLE FINISHER

The handling, at the building site, of all sand, cement, tile, marble
or stone and all other materials that may be used and installed by [a]
tile layer or marble mason. In addition, the grouting, cleaning,
sealing, and mixing on the job site, and all other work as required in
assisting the setter. The term "'Ceramic'" is used for naming the
classification only and is in no way a limitation of the product
handled. Ceramic takes into consideration most hard tiles.

ELECTRONIC SYSTEMS TECHNICIAN

Installation, service and maintenance of low-voltage systems which
utilizes the transmission and/or transference of voice, sound, vision,
or digital for commercial, education, security and entertainment
purposes for the following: TV monitoring and surveillance,
background/foreground music, intercom and telephone interconnect,
field programming, inventory control systems, microwave transmission,
multi-media, multiplex, radio page, school, intercom and sound burglar
alarms and low voltage master clock systems.

Excluded from this classification are energy management systems, life
safety systems, supervisory controls and data acquisition systems not



intrinsic with the above listed systems, fire alarm systems, nurse
call systems and raceways exceeding Fifteen feet in length.

OPERATING ENGINEER - BUILDING

GROUP I. Cranes, Dragline, Shovels, Skimmer Scoops, Clamshells or
Derrick Boats, Pile Drivers, Crane-Type Backhoes, Asphalt Plant
Operators, Concrete Plant Operators, Dredges, Asphalt Spreading
Machines, All Locomotives, Cable Ways or Tower Machines, Hoists,
Hydraulic Backhoes, Ditching Machines or Backfiller, Cherrypickers,
Overhead Cranes, Roller - Steam or Gas, Concrete Pavers, Excavators,
Concrete Breakers, Concrete Pumps, Bulk Cement Plants, Cement Pumps,
Derrick-Type Drills, Boat Operators, Motor Graders or Pushcats, Scoops
or Tournapulls, Bulldozers, Endloaders or Fork Lifts, Power Blade or
Elevating Graders, Winch Cats, Boom or Winch Trucks or Boom Tractors,
Pipe Wrapping or Painting Machines, Asphalt Plant Engineer, Journeyman
Lubricating Engineer, Drills (other than Derrick Type), Mud Jacks, or
Well Drilling Machines, Boring Machines or Track Jacks, Mixers,
Conveyors (Two), Air Compressors (Two), Water Pumps regardless of size
(Two), Welding Machines (Two), Siphons or Jets (Two), Winch Heads or
Apparatuses (Two), Light Plants (Two), All Tractors regardless of size
(straight tractor only), Fireman on Stationary Boilers, Automatic
Elevators, Form Grading Machines, Finishing Machines, Power Sub-Grader
or Ribbon Machines, Longitudinal Floats, Distributor Operators on
Trucks, Winch Heads or Apparatuses (One), Mobil Track air and heaters
(two to Ffive), Heavy Equipment Greaser, Relief Operator, Assistant
Master Mechanic and Heavy Duty Mechanic, self-propelled concrete saws
of all types and sizes with their attachments, gob-hoppers, excavators
all sizes, the repair and greasing of all diesel hammers, the
operation and set-up of bidwells, water blasters of all sizes and
their clutches, hydraulic jacks where used for hoisting, operation of
log skidders, iceolators used on and off of pipeline, condor cranes,
bow boats, survey boats, bobcats and all their attachments, skid steer
loaders and all their attachments, creter cranes, batch plants,
operator (all sizes), self propelled roto mills, operation of conveyor
systems of any size and any configuration, operation, repair and
service of all vibratory hammers, all power pacs and their controls
regardless of location, curtains or brush burning machines, stump
cutter machines, Nail launchers when mounted on a machine or
self-propelled, operation of con-cover machines, and all Operators
except those listed below).

GROUP 11. Assistant Operators.

GROUP I111. Air Compressors (One), Water Pumps, regardless of Size
(One), Waterblasters (one), Welding Machine (One), Mixers (One Bag),
Conveyor (One), Siphon or Jet (One), Light Plant (One), Heater (One),
Immobile Track Air (One), and Self Propelled Walk-Behind Rollers.

GROUP 1V. Asphalt Spreader Oilers, Fireman on Whirlies and Heavy
Equipment Oilers, Truck Cranes, Dredges, Monigans, Large Cranes -
(Over 65-ton rated capacity) Concrete Plant Oiler, Blacktop Plant
Oiler, and Creter Crane Oiler (when required).

GROUP V. Oiler.

GROUP V1. Operators on equipment with Booms, including jibs, 100 feet
and over, and less than 150 feet long.

GROUP VI1. Operators on equipment with Booms, including jibs, 150 feet
and over, and less than 200 feet long.

GROUP VIII1. Operators on Equipment with Booms, including jibs, 200



feet and over; Tower Cranes; and Whirlie Cranes.
GROUP IX. Master Mechanic
OPERATING ENGINEERS - Highway

GROUP I. Cranes, Dragline, Shovels, Skimmer Scoops, Clamshells or
Derrick Boats, Pile Drivers, Crane-Type Backhoes, Asphalt Plant
Operators, Concrete Plant Operators, Dredges, Asphalt Spreading
Machines, All Locomotives, Cable Ways or Tower Machines, Hoists,
Hydraulic Backhoes, Ditching Machines or Backfiller, Cherrypickers,
Overhead Cranes, Roller - Steam or Gas, Concrete Pavers, Excavators,
Concrete Breakers, Concrete Pumps, Bulk Cement Plants, Cement Pumps,
Derrick-Type Drills, Boat Operators, Motor Graders or Pushcats, Scoops
or Tournapulls, Bulldozers, Endloaders or Fork Lifts, Power Blade or
Elevating Graders, Winch Cats, Boom or Winch Trucks or Boom Tractors,
Pipe Wrapping or Painting Machines, Asphalt Plant Engineer, Journeyman
Lubricating Engineer, Drills (other than Derrick Type), Mud Jacks,
Well Drilling Machines, Boring Machines, Track Jacks, Mixers,
Conveyors (Two), Air Compressors (Two), Water Pumps regardless of size
(Two), Welding Machines (Two), Siphons or Jets (Two), Winch Heads or
Apparatuses (Two), Light Plants (Two), All Tractors regardless of size
(straight tractor only), Fireman on Stationary Boilers, Automatic
Elevators, Form Grading Machines, Finishing Machines, Power Sub-Grader
or Ribbon Machines, Longitudinal Floats, Distributor Operators on
Trucks, Winch Heads or Apparatuses (One), Mobil Track air and heaters
(two to Ffive), Heavy Equipment Greaser, Relief Operator, Assistant
Master Mechanic and Heavy Duty Mechanic, self-propelled concrete saws
of all types and sizes with their attachments, gob-hoppers, excavators
all sizes, the repair and greasing of all diesel hammers, the
operation and set-up of bidwells, water blasters of all sizes and
their clutches, hydraulic jacks where used for hoisting, operation of
log skidders, iceolators used on and off of pipeline, condor cranes,
bow boats, survey boats, bobcats and all their attachments, skid steer
loaders and all their attachments, creter cranes, batch plants,
operator (all sizes), self propelled roto mills, operation of conveyor
systems of any size and any configuration, operation, repair and
service of all vibratory hammers, all power pacs and their controls
regardless of location, curtains or brush burning machines, stump
cutter machines, Nail launchers when mounted on a machine or
self-propelled, operation of con-cover machines, and all Operators
(except those listed below).

GROUP 11. Assistant Operators.

GROUP I11. Air Compressors (One), Water Pumps, regardless of Size
(One), Waterblasters (one), Welding Machine (One), Mixers (One Bag),
Conveyor (One), Siphon or Jet (One), Light Plant (One), Heater (One),
Immobile Track Air (One), and Self Propelled Walk-Behind Rollers.

GROUP 1V. Asphalt Spreader Oilers, Fireman on Whirlies and Heavy
Equipment Oilers, Truck Cranes, Dredges, Monigans, Large Cranes -
(Over 65-ton rated capacity) Concrete Plant Oiler, Blacktop Plant
Oiler, and Creter Crane Oiler (when required).

GROUP V. Oiler.

GROUP V1. Operators on equipment with Booms, including jibs, 100 feet
and over, and less than 150 feet long.

GROUP VII. Operators on equipment with Booms, including jibs, 150 feet
and over, and less than 200 feet long.



GROUP VIII1. Operators on Equipment with Booms, including jibs, 200
feet and over; Tower Cranes; and Whirlie Cranes.

GROUP IX. Mechanic

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Drivers on 2 axle trucks hauling less than 9 ton. Air
compressor and welding machines and brooms, including those pulled by
separate units, truck driver helpers, warehouse employees, mechanic
helpers, greasers and tiremen, pickup trucks when hauling materials,
tools, or workers to and from and on-the-job site, and fork lifts up
to 6,000 Ib. capacity.

Class 2. Two or three axle trucks hauling more than 9 ton but hauling
less than 16 ton. A-frame winch trucks, hydrolift trucks, vactor
trucks or similar equipment when used for transportation purposes.
Fork lifts over 6,000 Ib. capacity, winch trucks, four axle
combination units, and ticket writers.

Class 3. Two, three or four axle trucks hauling 16 ton or more.
Drivers on water pulls, articulated dump trucks, mechanics and working
forepersons, and dispatchers. Five axle or more combination units.

Class 4. Low Boy and Oil Distributors.

Class 5. Drivers who require special protective clothing while
employed on hazardous waste work.

TRUCK DRIVER - OIL AND CHIP RESEALING ONLY.

This shall encompass laborers, workers and mechanics who drive
contractor or subcontractor owned, leased, or hired pickup, dump,
service, or oil distributor trucks. The work includes transporting
materials and equipment (including but not limited to, oils, aggregate
supplies, parts, machinery and tools) to or from the job site;
distributing oil or liquid asphalt and aggregate; stock piling
material when in connection with the actual oil and chip contract.

The Truck Driver (Oil & Chip Resealing) wage classification does not
include supplier delivered materials.

TERRAZZO FINISHER

The handling of all materials used for Mosaic and Terrazzo work
including preparing, mixing by hand, by mixing machine or transporting
of pre-mixed materials and distributing with shovel, rake, hoe, or
pail, all kinds of concrete foundations necessary for Mosaic and
Terrazzo work, all cement terrazzo, magnesite terrazzo, Do-0-Tex
terrazzo, epoxy matrix ter-razzo, exposed aggregate, rustic or rough
washed for exterior or interior of buildings placed either by machine
or by hand, and any other kind of mixture of plastics composed of
chips or granules when mixed with cement, rubber, neoprene, vinyl,
magnesium chloride or any other resinous or chemical substances used
for seamless flooring systems, and all other building materials, all
similar materials and all precast terrazzo work on jobs, all scratch
coat used for Mosaic and Terrazzo work and sub-bed, tar paper and wire
mesh (2x2 etc.) or lath. The rubbing, grinding, cleaning and
finishing of same either by hand or by machine or by terrazzo
resurfacing equipment on new or existing floors. When necessary
finishers shall be allowed to assist the mechanics to spread sand bed,



lay tarpaper and wire mesh (2x2 etc.) or lath. The finishing of
cement Floors where additional aggregate of stone is added by
spreading or sprinkling on top of the finished base, and troweled or
rolled into the finish and then the surface is ground by grinding
machines.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are available.
IT a task to be performed is not subject to one of the

classifications of pay set out, the Department will upon being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in
this document. 1f no neighboring county rate applies to the task,
the Department shall undertake a special determination, such special
determination being then deemed to have existed under this
determination. If a project requires these, or any classification not
listed, please contact IDOL at 217-782-1710 for wage rates or
clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by landscape
plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driver.
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