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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 10:00 a.m. 
June 14, 2019 prevailing time at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 62J01 
  DUPAGE County 
  Section 2019-023-DM 
  Route FAP 870 
  District 1 Construction Funds 
  
 Demolition of a single-family residence at 22W432 IL 53 in Glen Ellyn. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Acting Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control 
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect 
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAP Route 870 (IL 53), Section, 2019-023-DM, DuPage County, Contract No. 
62J01 and in case of conflict with any part or parts of said Specifications, the said Special 
Provisions shall take precedence and shall govern. 

 
 

FAP Route 870 (IL 53) 
Section 2019-023-DM 

DuPage County 
Contract No. 62J01 

 
 

LOCATION OF PROJECT 
 
This project is located at 22W432 IL Route 53, Glen Ellyn, IL 60137 in DuPage County, Illinois.  
 
 
DESCRIPTION OF PROJECT 
 
This is a building demolition contract, and the work to be performed consists of the demolishing 
of a family residence one-story wood structure, cleaning up of site, and any incidental and 
collateral work necessary to complete the improvement as shown in the plans and as 
described.  
 
 
STATUS OF UTILITIES (D-1) 

Effective:  June 1, 2016 
 
 
Utility companies and/or municipal owners located within the construction limits of this project 
have provided the following information in regard to their facilities and the proposed 
improvements.  The tables below contain a description of specific conflicts to be resolved 
and/or facilities which will require some action on the part of the Department’s contractor to 
proceed with work.  Each table entry includes an identification of the action necessary and, if 
applicable, the estimated duration required for the resolution. 
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UTILITIES TO BE ADJUSTED 
 
Conflicts noted below have been identified by following the suggested staging plan included in 
the contract.  The company has been notified of all conflicts and will be required to obtain the 
necessary permits to complete their work; in some instances, resolution will be a function of 
the construction staging.  The responsible agency must relocate, or complete new installations 
as noted in the action column; this work has been deemed necessary to be complete for the 
Department’s contractor to then work in the stage under which the item has been listed. 
 
 

Pre-Stage 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
ACTION 

None 
Anticipated 

    

 
 
Stage 1 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
ACTION 

None 
Anticipated  

        

 
 
Stage 2 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
ACTION 

None 
Anticipated  

        

 
 
No conflicts to be resolved (or if there are conflicts they are to be listed as noted above) 
 
 
Pre-Stage: ________ Days Total Installation 
Stage 1: ________ Days Total Installation 
Stage 2: ________ Days Total Installation 
 
 
The following contact information is what was used during the preparation of the plans as 
provided by the Agency/Company responsible for resolution of the conflict. 
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Agency/Company 
Responsible to 
Resolve Conflict 

Name of 
contact 

Address  Phone  e-mail address 

     

 
 
The above represents the best information available to the Department and is included for the 
convenience of the bidder.  The days required for conflict resolution should be taken into 
account in the bid as this information has also been factored into the timeline identified for the 
project when setting the completion date. The applicable portions of the Standard 
Specifications for Road and Bridge Construction shall apply.   
 
Estimated duration of time provided in the action column for the first conflicts identified will 
begin on the date of the executed contract regardless of the status of the utility relocations.  
The responsible agencies will be working toward resolving subsequent conflicts in conjunction 
with contractor activities in the number of days noted.  
 
The estimated relocation dates must be part of the progress schedule submitted by the 
contractor.  A utility kickoff meeting will be scheduled between the Department, the 
Department’s contractor and the utility companies.  The Department’s contractor is responsible 
for contacting J.U.L.I.E. prior to any and all excavation work. 
 

 
PUBLIC CONVENIENCE AND SAFETY (DIST 1) 

Effective: May 1, 2012 Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday, the 
length of Holiday Period for Monday or Friday shall apply.” 
 

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 
107.09: 
  

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday prior to 
11:59 PM the Sunday After” 
 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 
“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or greater, 
all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except where 
structure construction or major rehabilitation makes it impractical.” 
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TEMPORARY CONSTRUCTION FENCE 
 
Description. The Contractor shall erect a temporary chain link fence as directed by the 
Engineer. This work shall follow the requirements set forth in Section 664 of the Standard 
Specifications. The fence shall be a minimum of 6 feet in height and shall be attached or 
mounted securely as to prevent the fence from being moved or knocked over. The Engineer 
shall approve all methods of attachment. Locations shall be as shown on the plans and as 
directed by the Engineer. Double swing gates are to be included to allow the passage of 
construction vehicles during working hours and a second set of gates is to be provided as 
shown on the plans and shall be approved by the Engineer. 
 
Temporary Construction Fence that is determined by the Engineer to be damaged rendering it 
ineffective for its intended use will be immediately replaced by the Contractor. No additional 
compensation will be provided for replacing damaged fence. 
 
Temporary Construction Fence is required to secure construction site at project limits. 
 
The Engineer may adjust Temporary Construction Fence locations as needed. 
 
Method of Measurement. TEMPORARY CONSTRUCTION FENCE will be measured for 
payment in feet, along the top of the fence from center to center of end posts, including length 
occupied by gates. 
 
Basis of Payment. This fence at all locations will be paid at the contract unit price per foot for 
TEMPORARY CONSTRUCTION FENCE, which includes all material, labor and equipment 
required to construct, mount/attach, move and remove the fence, gates and associated 
hardware. 
 

 
CLEANING EXISTING DRAINAGE STRUCTURES 

Effective:  September 30, 1985 Revised:   December 1, 2011 
 
All existing storm sewers, pipe culverts, manholes, catch basins and inlets shall be considered 
as drainage structures insofar as the interpretation of this Special Provision is concerned. When 
specified for payment, the location of drainage structures to be cleaned will be shown on the 
plans. 
 
All existing drainage structures which are to be adjusted or reconstructed shall be cleaned 
according to Article 602.15 of the Standard Specifications.  This work will be paid for according 
to accordance with Article 602.16 of the Standard Specifications. 
 
All other existing drainage structures which are specified to be cleaned on the plans will be 
cleaned according to Article 602.15 of the Standard Specifications. 
 
Basis of Payment.  This work will be paid for at the contract unit price each for DRAINAGE 
STRUCTURES TO BE CLEANED, and at the contract unit price per foot (meter) for STORM 
SEWERS TO BE CLEANED, of the diameter specified. 
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DEBRIS REMOVAL 
 
This work shall consist of the complete removal and satisfactory disposal of debris adjacent to 
the building that is to be removed as described herein, the applicable portions of Section 202 
of the Standard Specifications and as directed by the Engineer. 
 
The description, recorded, estimated, and/or calculated amount of debris, and general location 
of the removal is described in the following table: 
 
Bldg.                                 Parcel 
No.           No.                   Location                            Description 
 
1         1E80008         22W432 IL Rte. 53           one-story wood structure Single Family House 
                                  Glen Ellyn, IL 60137            
 

DEBRIS REMOVAL TABLE 

DESCRIPTION ESTIMATE AMOUNT LOCATION 

  22W 432 IL Route 53 

MAIL BOX 1 “ 

SHRUBS/BUSHES/GRASS/WEEDS  “ 

LIGHT POLE WITH FOUNDATION 1  

GARBAGE BINS 2 ‘’ 

PLASTIC GALLONS / CANS MULTIPLE ‘’ 

CEMENT BLOCK MULTIPLE ‘’ 

LANSCAPING BLOCK MULTIPLE  ‘’ 

WOODEN BOARD MULTIPLE ‘’ 

CARPET MULTIPLE  ‘’ 

SOLAR/LANDSCAPING LIGHT  MULTIPLE ‘’ 
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LANDSCAPING STONES MULTIPLE ‘’ 

WOODEN TABLE 1 ‘’ 

PLANTING POTS MULTIPLE ‘’ 

GARDEN WATER HOSE WITH 

REEL 

- ‘’ 

METAL TABLE 1 ‘’ 

TV 1 ‘’ 

AC BOX 1 ‘’ 

PILLOWS MULTIPLE ‘’ 

LUGGAGE 1 ‘’ 

PICNIC COOLER 1 “ 

PVC PIPE MULTIPLE “ 

SHOVEL 2 “ 

WOODEN PLANK MULTIPLE “ 
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BUILDING REMOVAL - CASE II (NON-FRIABLE ASBESTOS ABATEMENT) (BDE) 

Effective: September 1, 1990 Revised:  April 1, 2010 
 
BUILDING REMOVAL:  This work shall consist of the removal and disposal of 1 building(s), 
together with all foundations, retaining walls, and piers, down to a plane 1 ft (300 mm) below 
the ultimate or existing grade in the area and also all incidental and collateral work necessary 
to complete the removal of the building(s) in a manner approved by the Engineer.  Any holes, 
such as basements, shall be filled with a suitable granular material.  The building(s) are 
identified as follows: 
 
   Parcel   
Bldg. No.     No.   Location   Description 
 
  1 1E80008  22W432 IL Route 53  one-story wood structure 
         Glen Ellyn, IL 60137 
 
 
  2 1E80008  22W432 IL Route 53  detached garage 
         Glen Ellyn, IL 60137 
 
 
Discontinuance of Utilities:  The Contractor shall arrange for the discontinuance of all utility 
services and the removal of the metering devices that serve the building(s) according to the 
respective requirements and regulations of the City, County, or utility companies involved.  The 
Contractor shall disconnect and seal, in an approved manner, all service outlets that serve any 
building(s) he/she is to remove. 
 
Signs:  Immediately upon execution of the contract and prior to the wrecking of any structures, 
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on 
all four sides of each residence and two opposite sides of other structures, the following sign: 
 

PROPERTY ACQUIRED FOR 
HIGHWAY  CONSTRUCTION 
TO BE DEMOLISHED BY THE 

 
VANDALS WILL BE PROSECUTED 

 
The signs shall be positioned in a prominent location on the structure so that they can be easily 
seen and read and at a sufficient height to prevent defacing.  The Contractor shall not paint 
signs nor start demolition of any building(s) prior to the time that the State becomes the owner 
of the respective building(s). 
 
The Contractor has the option of removing the non-friable asbestos prior to demolition or 
demolishing the building(s) with the non-friable asbestos in place.  Refer to the Special 
Provisions titled “Asbestos Abatement (General Conditions)” and “Removal and Disposal of 
Non-Friable Asbestos Building No. 1“ contained herein. 
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Basis of Payment:  This work will be paid for at the contract lump sum unit price for BUILDING 
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal 
of the buildings and structures, including any necessary backfilling material as specified herein.  
The lump sum unit price(s) for this work shall represent the cost of demolition and disposal 
assuming all non-friable asbestos is removed prior to demolition.  Any salvage value shall be 
reflected in the contract unit price for this item. 
 
EXPLANATION OF BIDDING TERMS:  Two separate contract unit price items have been 
established for the removal of each building.  They are: 
 
 1. BUILDING REMOVAL NO. 1 , BUILDING REMOVAL NO. 2    
 
 2. REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 1  
 
The Contractor shall have two options available for the removal and disposal of the non-friable 
asbestos. 
 
The pay item for removal and disposal of non-friable asbestos will not be deleted regardless 
of the option chosen by the Contractor. 
 
ASBESTOS ABATEMENT (GENERAL CONDITIONS):  This work consists of the removal and 
disposal of non-friable asbestos from the building(s) to be demolished.  All work shall be done 
according to the requirements of the U.S. Environmental Protection Agency (USEPA), the 
Illinois Environmental Protection Agency (IEPA), the Occupational Safety and Health 
Administration (OSHA), the Special Provision for "Removal and Disposal of Non-Friable 
Asbestos, Building No. 1," and as outlined herein. 
 
Sketches indicating the location of Asbestos Containing Material (ACM) are included in the 
proposal on pages 13 thru 15 Also refer to the Materials Description Table on page 19 for a 
brief description and location of the various materials.  Also included is a Materials Quantities 
Table on page 20.  This table states the ACM is non-friable and gives the approximate quantity.  
The quantities are given only for information and it shall be the Contractor's responsibility to 
determine the exact quantities prior to submitting his/her bid. 
 
The work involved in the removal and disposal of non-friable asbestos if done prior to 
demolition, shall be performed by a Contractor or Sub-Contractor prequalified with the Illinois 
Capital Development Board. 
 
The Contractor shall provide a shipping manifest, similar to the one shown on page 21, to the 
Engineer for the disposal of all ACM wastes. 
 
Permits:  The Contractor shall apply for permit(s) in compliance with applicable regulations of 
the Illinois Environmental Protection Agency.  Any and all other permits required by other 
federal, state, or local agencies for carrying on the work shall be the responsibility of the 
Contractor.  Copies of the permit(s) shall be sent to the district office and the Engineer. 
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Notifications:  The "Demolition/Renovation Notice" form, which can be obtained from the IEPA 
office, shall be completed and submitted to the address listed below at least ten days prior to 
commencement of any asbestos removal or demolition activity.  Separate notices shall be sent 
for the asbestos removal work and the building demolition if they are done as separate 
operations. 
 
 Asbestos Demolition/Renovation Coordinator 
 Illinois Environmental Protection Agency 
 Division of Air Pollution Control 
 P. O. Box 19276 
 Springfield, Illinois 62794-9276 
 (217) 785-1743 
 

Notices shall be updated if there is a change in the starting date or the amount of asbestos 
changes by more than 20 percent. 
 
Submittals:   
 
A. All submittals and notices shall be made to the Engineer except where otherwise specified 

herein. 
 
B. Submittals that shall be made prior to start of work: 

 
1. Submittals required under Asbestos Abatement Experience. 
 
2. Submit documentation indicating that all employees have had medical examinations 

and instruction on the hazards of asbestos exposure, on use and fitting of respirators, 
on protective dress, on use of showers, on entry and exit from work areas, and on all 
aspects of work procedures and protective measures as specified in Worker 
Protection Procedures. 

 
3. Submit manufacturer's certification stating that vacuums, ventilation equipment, and 

other equipment required to contain airborne fibers conform to ANSI 29.2. 
 
4. Submit to the Engineer the brand name, manufacturer, and specification of all 

sealants or surfactants to be used.  Testing under existing conditions will be required 
at the direction of the Engineer. 

 
5. Submit proof that all required permits, site locations, and arrangements for transport 

and disposal of asbestos-containing or asbestos-contaminated materials, supplies, 
and the like have been obtained (i.e., a letter of authorization to utilize designated 
landfill). 

 
6. Submit a list of penalties, including liquidated damages, incurred through non-

compliance with asbestos abatement project specifications. 
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7. Submit a detailed plan of the procedures proposed for use in complying with the 

requirements of this specification.  Include in the plan the location and layout of 
decontamination units, the sequencing of work, the respiratory protection plan to be 
used during this work, a site safety plan, a disposal plan including the location of an 
approved disposal site, and a detailed description of the methods to be used to control 
pollution.  The plan shall be submitted to the Engineer prior to the start of work. 

 
8. Submit proof of written notification and compliance with the “Notifications” paragraph. 

 
C. Submittals that shall be made upon completion of abatement work: 

 
1. Submit copies of all waste chain-of-custodies, trip tickets, and disposal receipts for 

all asbestos waste materials removed from the work area; 
 
2. Submit daily copies of work site entry logbooks with information on worker and visitor 

access; 
 
3. Submit logs documenting filter changes on respirators, HEPA vacuums, negative 

pressure ventilation units, and other engineering controls; and 
 
4. Submit results of any bulk material analysis and air sampling data collected during 

the course of the abatement including results of any on-site testing by any federal, 
state, or local agency. 

 
Certificate of Insurance: 
 
A. The Contractor shall document general liability insurance for personal injury, occupational 

disease and sickness or death, and property damage. 
 
B. The Contractor shall document current Workmen's Compensation Insurance coverage. 
 
C. The Contractor shall supply insurance certificates as specified by the Department. 
 

Asbestos Abatement Experience: 
 
A. Company Experience.  Prior to starting work, the Contractor shall supply evidence that 

he/she has been prequalified with the Illinois Capital Development Board and that he/she 
has been included on the Illinois Department of Public Health's list of approved 
Contractors. 

 
B. Personnel Experience: 
 

1. For Superintendent, the Contractor shall supply: 
 

a. Evidence of knowledge of applicable regulations in safety and environmental 
protection is required as well as training in asbestos abatement as evidenced by 
the successful completion of a training course in supervision of asbestos 
abatement as specified in 40 CFR 763, Subpart E, Appendix C, EPA Model 
Contractor Accreditation Plan.  A copy of the certificate of successful completion 
shall be provided to the Engineer prior to the start of work. 
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b. Documentation of experience with abatement work in a supervisory position as 

evidenced through supervising at least two asbestos abatement projects; provide 
names, contact, phone number, and locations of two projects in which the 
individual(s) has worked in a supervisory capacity. 

 
2. For workers involved in the removal of asbestos, the Contractor shall provide training 

as evidenced by the participation and successful completion of an accredited training 
course for asbestos abatement workers as specified in 40 CFR 763, Subpart E, 
Appendix C, EPA Model Contractor Accreditation Plan.  A copy of the certificate of 
successful completion shall be provided to all employees who will be working on this 
project. 
 

ABATEMENT AIR MONITORING:  The Contractor shall comply with the following: 
 
A. Personal Monitoring.  All personal monitoring shall be conducted per specifications listed 

in OSHA regulation, Title 29, Code of Federal Regulation 1926.58.  All area sampling shall 
be conducted according to 40 CFR Part 763.90.  All air monitoring equipment shall be 
calibrated and maintained in proper operating condition.  Excursion limits shall be 
monitored daily.  Personal monitoring is the responsibility of the Contractor.  Additional 
personal samples may be required by the Engineer at any time during the project. 
 

B. Interior Non-Friable Asbestos-Containing Materials.  The Contractor shall perform 
personal air monitoring during removal of all non-friable Transite and floor tile removal 
operations.  The Engineer will also have the option to require additional personal samples 
and/or clearance samples during this type of work. 
 

C. Exterior Non-Friable Asbestos-Containing Materials.  The Contractor shall perform 
personal air monitoring during removal of all non-friable cementitious panels, piping, 
roofing felts, and built up roofing materials that contain asbestos. 
 
The Contractor shall conduct down wind area sampling to monitor airborne fiber levels at 
a frequency of no less than three per day. 
 

D. Air Monitoring Professional 
 

1. All air sampling shall be conducted by a qualified Air Sampling Professional supplied 
by the Contractor.  The Air Sampling Professional shall submit documentation of 
successful completion of the National Institute for Occupational Safety and Health 
(NIOSH) course #582 - "Sampling and Evaluating Airborne Asbestos Dust". 

 
2. Air sampling shall be conducted according to NIOSH Method 7400.  The results of 

these tests shall be provided to the Engineer within 24 hours of the collection of air 
samples. 
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REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 1:  The 
Contractor has the option of removing and disposing of the non-friable asbestos prior to 
demolition of the building(s) or demolishing the building(s) with the non-friable asbestos in 
place. 
 
Option #1 - If the Contractor chooses to remove all non-friable asbestos prior to demolition, the 
work shall be done according to the Special Provision titled "Asbestos Abatement (General 
Conditions)". 
 
Option #2 - If the Contractor chooses to demolish the building(s) with the non-friable asbestos 
in place, the following provisions shall apply: 
 
1. Continuously wet all non-friable ACM and other building debris with water during 

demolition. 
 
2. Dispose of all demolition debris as asbestos containing material by placing it in lined, 

covered transport haulers and placing it in an approved landfill. 
 

This work will be paid for at the contract unit price per lump sum for REMOVAL AND 
DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 1, as shown. 
 
The cost for this work shall be determined as follows: 
 
Option #1 - Actual cost of removal and disposal of non-friable asbestos. 
 
Option #2 - The difference in cost between removing and disposing of the building if all non-

friable asbestos is left in place and removing and disposing of the building 
assuming all non-friable asbestos is removed prior to demolition. 

 
The cost of removing and disposing of the building(s), assuming all non-friable asbestos is 
removed first, shall be represented by the pay item "BUILDING REMOVAL NO.  1 AND 
BUILDING REMOVAL NO 2 ". 
 

Regardless of the option chosen by the Contractor, this pay item will not be deleted, nor will 
the pay item BUILDING REMOVAL NO. 1 be deleted. 
 
 

Building Layout Plan: (see next page) 
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APPENDIX B 

 
MATERIAL DESCRIPTION TABLE 

 

Material  % And Type   Location, Description, Sample 
Description  Of Asbestos   Number (If Applicable) 

 
I. 22W432 IL Route 53, Glen Ellyn, IL 
 
Drywall   <1%    Drywall / joint compound  
Joint  chrysotile   Throughout first floor 
Compound         
         
 
Gray  20% chrysotile   Transite chimney pipe - attic 
Transite 
Chimney Pipe       
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APPENDIX C 
 

MATERIAL QUANTITIES TABLE 
 

The following are approximate quantities of ACM to be removed from the building indicated.  
These material quantities do not indicate the cleaning required to remove asbestos debris and 
resulting contamination from the work areas. 
 
I.  22W432 IL Route 53, Glen Ellyn, IL 
 
Material  Floor   Quantity Present  Friable 
 
Drywall 1st Floor   9,500 SF. Yes 
Joint Compound 
 
Transite Attic     6 LF. No 
Chimney Pipe 
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APPENDIX D 
SHIPPING MANIFEST 

Generator 

1.  Work Site Name and Mailing Address Owner’s Name     Owner’s 
Telephone No. 

2.  Operator’s Name and Address   Operator’s. 
Telephone No 

3.  Waste Disposal Site (WDS) Name 
     Mailing Address, and Physical 
     Site Location 

       WDS 
Telephone No. 
 

4.  Name and Address of Responsible Agency 
 

5.  Description of Materials 
 

6.  Containers   No.      Type  
 

7.  Total Quantity    M3      (Yd3)  
 

8.  Special Handling Instructions and Additional Information 
 

9.  OPERATOR’S CERTIFICATION:  I hereby declare that the contents of this 
     consignment are fully and accurately described above by proper shipping 
     name and are classified, packed, marked, and labeled, and are in all respects 
     in proper condition for transport by highway according to applicable international 
     and government regulations. 

Printed/Typed Name & Title      Signature Month  Day  
Year 

Transporter 

10.  Transporter 1 (Acknowledgement of Receipt of Materials) 

       Printed/Typed Name & Title 
 
      Address and Telephone No. 
 

     Signature Month  Day  
Year 
 
 

11.  Transporter 2 (Acknowledgement of Receipt of Materials) 

       Printed/Typed Name & Title 
 
      Address and Telephone No. 

     Signature Month  Day  
Year 
 
 

Disposal Site 

12.  Discrepancy Indication Space 

13.  Waste Disposal Site Owner or Operator:  Certification of Receipt of Asbestos 
                                                                         Materials Covered By This Manifest 
                                                                         Except As Noted in Item 12 

Printed/Typed Name & Title      Signature Month  Day  
Year 
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APPENDIX D 
 

INSTRUCTIONS 
 

Waste Generator Section (Items 1-9) 
 

1. Enter the name of the facility at which asbestos waste is generated and the address where 
the facility is located.  In the appropriate spaces, also enter the name of the owner of the 
facility and the owner’s phone number. 

 

2. If a demolition or renovation, enter the name and address of the Company and authorized 
agent responsible for performing the asbestos removal.  In the appropriate spaces, also enter 
the phone number of the operator. 

 

3. Enter the name, address, and physical site location of the waste disposal site (WDS) that will 
be receiving the asbestos materials.  In the appropriate spaces, also enter the phone number 
of the WDS.  Enter “on-site” if the waste will be disposed of on the generator’s property. 

 

4. Provide the name and address of the local, State, or EPA Regional Office responsible for 
administering the asbestos NESHAP program. 

 

5. Indicate the types of asbestos waste materials generated.  If from a demolition or renovation, 
indicate the amount of asbestos that is 

 

 - Friable asbestos material 
 - Nonfriable asbestos material 
 

6. Enter the number of containers used to transport the asbestos materials listed in Item 5.  Also 
enter one of the following container codes used in transporting each type of asbestos material 
(specify any other type of container used if not listed below): 

 

 DM   - Metal drums, barrels 
 DP   - Plastic drums, barrels 
 BA   - 6 mil plastic bags or wrapping 
 

7. Enter the quantities of each type of asbestos material removed in units of cubic meters (cubic 
yards). 

 

8. Use this space to indicate special transportation, treatment, storage or disposal or Bill of 
Lading information.  If an alternate waste disposal site is designated, note it here.  Emergency 
response telephone numbers or similar information may be included here. 

 

9. The authorized agent of the waste generator shall read and then sign and date this 
certification.  The date is the date of receipt by transporter. 

 
NOTE:  The waste generator shall retain a copy of this form. 
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APPENDIX D 
 

INSTRUCTIONS 
 

Transporter Section (Items 10 & 11) 
 

10. & 11. Enter name, address, and telephone number of each transporter used, if applicable.  
Print or type the full name and title of person accepting responsibility and 
acknowledging receipt of materials as listed on this waste shipment record for 
transport. 

 
NOTE:  The transporter shall retain a copy of this form. 
 
Disposal Site Section (Items 12 & 13) 
 
12. The authorized representative of the WDS shall note in this space any discrepancy between 

waste described on this mainfest and waste actually received as well as any improperly 
enclosed or contained waste.  Any rejected materials should be listed and destination of 
those materials provided.  A site that converts asbestos-containing waste material to 
nonasbestos material is considered a WDS. 

 
13. The signature (by hand) of the authorized WDS agent indicates acceptance and agreement 

with statements on this manifest except as noted in Item 12.  The date is the date of 
signature and receipt of shipment. 

 
NOTE:  The WDS shall retain a completed copy of this form.  The WDS shall also send a 

completed copy to the operator listed in Item 2. 
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APPENDIX E 
 
 
   Parcel   
Bldg. No.   No.   Location  Description 
 
    1        1E80008 22W432 Route 53  1 story brick, brick frame 
     Glen Ellyn, IL   ranch constructed over 
         a partial crawlspace 
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TRAFFIC CONTROL PLAN 

Effective:  September 30, 1985 Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, 
Recurring Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
 
STANDARDS:  
 
701001, 701006 and 701901 
 
DETAILS: 
 
Traffic Control and Protection for Side Roads, Intersections, and Driveways (TC-10) 
 
SPECIAL PROVISIONS: 
 
Public Convenience and Safety (D-1) 
Temporary Information Signing 
Equipment Parking and Storage (BDE) 
Lights on Barricades (BDE) 
Traffic Control Devices – Cones (BDE) 
 
 
TEMPORARY INFORMATION SIGNING 

Effective: November 13, 1996 Revised: January 2, 2007 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of 
construction and eventually removing temporary informational signs.  Included in this item may 
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay 
sign panels which cover portions of existing signs. 
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Materials. 
Materials shall be according to the following Articles of Section 1000 - Materials: 
 

 Item Article/Section 
a.) Sign Base (Notes 1 & 2) 1090 
b.) Sign Face ( Note 3) 1091 
c.) Sign Legends 1092 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 4) 1090.02 

 
Note 
1. 

The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick 
plywood. 

Note 
2. 

Type A sheeting can be used on the plywood base. 

Note 
3. 

All sign faces shall be Type A except all orange signs shall meet the 
requirements of Article 1106.01. 

Note 
4. 

The overlay panels shall be 0.08 inch (2 mm) thick. 

 
GENERAL CONSTRUCTION REQUIRMENTS 

Installation. 
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be installed 
according to the requirements of Article 701.14 and Article 720.04.  The signs shall be 7 ft (2.1 
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the 
edge of the paved shoulder.  A minimum of two (2) posts shall be used. 
 
The attachment of temporary signs to existing sign structures or sign panels shall be approved 
by the Engineer.  Any damage to the existing signs due to the Contractor's operations shall be 
repaired or signs replaced, as determined by the Engineer, at the Contractor's expense. 
 
Signs which are placed on overhead bridge structures shall be fastened to the handrail with 
stainless steel bands.  These signs shall rest on the concrete parapet where possible.  The 
Contractor shall furnish mounting details for approval by the Engineer. 
 
Method of Measurement. 
This work shall be measured for payment in square feet (square meters) edge to edge 
(horizontally and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which 
are required for mounting these signs will be included as part of this pay item. 
 
Basis Of Payment. 
This work shall be paid for at the contract unit price per square foot (square meter) for 
TEMPORARY INFORMATION SIGNING. 
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COMPENSABLE DELAY COSTS (BDE) 

Effective:  June 2, 2017 Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 
“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 

sustained by the Contractor from conflicts with facilities not meeting the above definition; 
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the 
work or a documentable reduction in the rate of progress exceeding the limits set herein.  
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a 
utility in an unanticipated location will be paid according to the provisions of this Article 
governing minor and major delays or reduced rate of production which are defined as 
follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated location 
decreases by more than 25 percent and lasts longer than seven calendar days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 
“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 

as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum 
remaining hours in the work shift required by the prevailing practice in the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned equipment 
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or 
another job and the cost to re-mobilize, whichever is less.  Rental equipment may be 
paid for longer than two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job is 
the most economical course to follow and in the public interest. 
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(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 

reduced productivity for labor and equipment time in excess of the 25 percent threshold 
for that portion of the delay in excess of seven calendar days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 
“ (b) No working day will be charged under the following conditions. 

 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, representatives, 

officers, agents, or employees; delay by the Department in making the site available; 
or delay in furnishing any items required to be furnished to the Contractor by the 
Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 
 

“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 
time required for the work will be made according to Section 108.  Any adjustment in the 
costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other 
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and 
other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 
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Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 

Contract 
Type 

Cause of Delay Length of Delay 

Working 
Days 

Article 108.04(b)(3) 
or Article 
108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) 
or Article 
108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, 
according to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 

(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 
otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 

and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 
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(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 
overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 
delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
 
 
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 

Effective:  June 1, 2010 Revised:  November 1, 2014 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 

   

June 1, 2010 1/ 600-749 2002 

 750 and up 2006 

   

June 1, 2011 2/ 100-299 2003 

 300-599 2001 

 600-749 2002 

 750 and up 2006 

   

June 1, 2012 2/ 50-99 2004 

 100-299 2003 

 300-599 2001 

 600-749 2002 

 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road equipment 
assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
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a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 

Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable 
to be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control 
devices.  The list(s) shall include (1) the equipment number, type, make, Contractor/rental 
company name; and (2) the emission control devices make, model, USEPA or CARB 
verification number, or performance certification from the retrofit device manufacturer.  
Equipment reported as fitted with emissions control devices shall be made available to the 
Engineer for visual inspection of the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
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The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 

Effective:  September 1, 2000 Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions 
of 49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy 
the requirements of the Business Enterprise for Minorities, Females, and Persons with 
Disabilities Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law 
requirements on 100 percent state-funded contracts, the federal government has no 
involvement in such contracts (not a federal-aid contract) and no responsibility to oversee the 
implementation of this Special Provision by the Department on those contracts.  DBE 
participation on 100 percent state-funded contracts will not be credited toward fulfilling the 
Department’s annual overall DBE goal required by the US Department of Transportation to 
comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 
The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may include, 
but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 
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OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 
CFR Part 26, the Department has set an overall goal for DBE participation in its federally 
assisted contracts.  That goal applies to all federal-aid funds the Department will expend in its 
federally assisted contracts for the subject reporting fiscal year.  The Department is required 
to make a good faith effort to achieve the overall goal.  The dollar amount paid to all approved 
DBE companies performing work called for in this contract is eligible to be credited toward 
fulfillment of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected 
to perform 0.00% of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort 
for award consideration if either of the following is done in accordance with the procedures set 
for in this Special Provision: 
 
(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 

 
(b) The bidder documents a good faith effort has been made to meet the goal, even though 

the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information 
concerning DBE companies willing to quote work for particular contracts may be obtained by 
contacting the Department’s Bureau of Small Business Enterprises at telephone number (217) 
785-4611, or by visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will 
not be met, documentation of good faith efforts shall also be submitted.  The documentation of 
good faith efforts must include copies of each DBE and non-DBE subcontractor quote 
submitted to the bidder when a non-DBE subcontractor is selected over a DBE for work on the 
contract.  The required forms and documentation must be submitted as a single .pdf file using 
the “Integrated Contractor Exchange (iCX)” application within the Department’s “EBids 
System”. 
  



FAP Route 870 (IL 53) 
Section 2019-023-DM 

DuPage County 
Contract No. 62J01 

 

34 

 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal.  Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 
(a) The following is a list of types of action that the Department will consider as part of the 

evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors are 
not intended to be a mandatory checklist and are not intended to be exhaustive.  Other 
factors or efforts brought to the attention of the Department may be relevant in appropriate 
cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies are 
interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to increase 
the likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the Contractor might otherwise prefer to perform these work 
items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBE 
companies is not in itself sufficient reason for a bidder’s failure to meet the contract 
DBE goal, as long as such costs are reasonable.  Also the ability or desire of a 
bidder to perform the work of a contract with its own organization does not relieve 
the bidder of the responsibility to make good faith efforts.  Bidders are not, 
however, required to accept higher quotes from DBE companies if the price 
difference is excessive or unreasonable.  In accordance with the above Bidding 
Procedures, the documentation of good faith efforts must include copies of each 
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE 
subcontractor was selected over a DBE for work on the contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a 
thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associations and political or social 
affiliations (for example union vs. non-union employee status) are not legitimate 
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the 
project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, 
or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of DBE companies. 
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(b) If the Department determines the bidder has made a good faith effort to secure the work 

commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is not 
approved because it is deficient as a technical matter, unless waived by the Department, 
the bidder will be notified and will be allowed no more than a five calendar day period to 
cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after 
the receipt of the notification of the determination.  The determination shall become final 
if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments address 
efforts made prior to submitting the bid.  The request will be reviewed by the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person to consider all issues of documentation and whether the bidder 
made a good faith effort to meet the goal.  After the review by the Reconsideration Officer, 
the bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the Reconsideration 
Officer that a good faith effort was made shall approve the Utilization Plan submitted by 
the bidder and shall clear the contract for award.  A final decision that a good faith effort 
was not made shall render the bid not responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 
(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 

the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
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(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed 

by the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor 
from the Contractor or its affiliates.  Work that a DBE subcontractor in turn subcontracts 
to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for which 
it is responsible.  At least one truck owned, operated, licensed, and insured by the DBE 
must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for the 
fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation 
of a DBE included in the Utilization Plan toward either the contract goal or the Department’s 
overall goal until the amount to be applied toward the goals has been paid to the DBE.  The 
following administrative procedures and remedies govern the compliance by the Contractor 
with the contractual obligations established by the Utilization Plan.  After approval of the 
Utilization Plan and award of the contract, the Utilization Plan and individual DBE Participation 
Statements become part of the contract.  If the Contractor did not succeed in obtaining enough 
DBE participation to achieve the advertised contract goal, and the Utilization Plan was 
approved and contract awarded based upon a determination of good faith, the total dollar value 
of DBE work calculated in the approved Utilization Plan as a percentage of the awarded 
contract value shall become the amended contract goal.  All work indicated for performance 
by an approved DBE shall be performed, managed, and supervised by the DBE executing the 
DBE Participation Commitment Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 

written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, 
specifications, or special provisions must be approved, in writing, by the Department as 
provided elsewhere in the Contract.  The Contractor shall notify affected DBEs in writing 
of any changes in the scope of work which result in a reduction in the dollar amount 
condition-of-award to the contract.  Where the revision includes work committed to a new 
DBE subcontractor, not previously involved in the project, then a Request for Approval of 
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.  
If the commitment of work is in the form of additional tasks assigned to an existing 
subcontract, a new Request for Approval of Subcontractor will not be required.  However, 
the Contractor must document efforts to assure the existing DBE subcontractor is capable 
of performing the additional work and has agreed in writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed 
in writing to the change.  If this occurs, the Contractor shall substitute other work of 
equivalent value to a certified DBE or provide documentation of good faith efforts to 
do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to perform 
the work at a reasonable competitive price.  If this occurs, the Contractor shall 
substitute other work of equivalent value to a certified DBE or provide documentation 
of good faith efforts to do so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 

terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  The 
Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is provided 
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment 
for work or material unless it is performed or supplied by the DBE in the Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed 
in the approved Utilization Plan without prior written consent.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform work originally designated 
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  Written consent will be granted only if the Bureau of Small Business 
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor 
has good cause to terminate or replace the DBE firm.  Before transmitting to the Bureau 
of Small Business Enterprises any request to terminate and/or substitute a DBE 
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a 
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason 
for the request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, if 
any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good cause 
does not exist if the failure or refusal of the DBE subcontractor to perform its work on 
the subcontract results from the bad faith or discriminatory action of the Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or 
applicable state law. 
 

(6) The Contractor has determined the listed DBE subcontractor is not a responsible 
contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
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(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 

 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE 

subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE subcontractor.  
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it 
relied upon to obtain the contract so that the Contractor can self-perform the work for 
which the DBE contractor was engaged or so that the Contractor can substitute 
another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any reason, 
the Contractor shall make a good faith effort to find another DBE to substitute for the 
original DBE to perform at least the same amount of work under the contract as the 
terminated DBE to the extent needed to meet the established Contract goal.  The good 
faith efforts shall be documented by the Contractor.  If the Department requests 
documentation under this provision, the Contractor shall submit the documentation 
within seven days, which may be extended for an additional seven days if necessary 
at the request of the Contractor.  The Department will provide a written determination 
to the Contractor stating whether or not good faith efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the Contractor 
does not have the full amount of work indicated in the Utilization Plan performed by the 
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed, 
the Department may deduct from contract payments to the Contractor the amount of the 
goal not achieved as liquidated and ascertained damages.  The Contractor may request 
an administrative reconsideration of any amount deducted as damages pursuant to 
subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
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(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not achieved 
as liquidated damages.  A request to reconsider shall be delivered to the Contract 
Compliance Section and shall be handled and considered in the same manner as set forth 
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve the 
goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department.  The result of the reconsideration process is not administratively appealable 
to the U.S. Department of Transportation. 

 
 
DISPOSAL FEES (BDE) 

Effective:  November 1, 2018 
 
Replace Articles 109.04(b)(5) – 109.04(b)(8) of the Standard Specifications with the following: 
 
“ (5) Disposal Fees.  When the extra work performed includes paying for disposal fees at a 

clean construction and demolition debris facility, an uncontaminated soil fill operation or a 
landfill, the Contractor shall receive, as administrative costs, an amount equal to five 
percent of the first $10,000 and one percent of any amount over $10,000 of the total 
approved costs of such fees. 
 

(6) Miscellaneous.  No additional allowance will be made for general superintendence, the 
use of small tools, or other costs for which no specific allowance is herein provided. 
 

(7) Statements.  No payment will be made for work performed on a force account basis until 
the Contractor has furnished the Engineer with itemized statements of the cost of such 
force account work.  Statements shall be accompanied and supported by invoices for all 
materials used and transportation charges.  However, if materials used on the force 
account work are not specifically purchased for such work but are taken from the 
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit 
certifying that such materials were taken from his/her stock, that the quantity claimed was 
actually used, and that the price and transportation claimed represent the actual cost to 
the Contractor. 
 
Itemized statements at the cost of force account work shall be detailed as follows. 
 
a. Name, classification, date, daily hours, total hours, rate, and extension for each laborer 

and foreman.  Payrolls shall be submitted to substantiate actual wages paid if so 
requested by the Engineer. 
 

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of 
machinery and equipment. 
 

c. Quantities of materials, prices and extensions. 
 

d. Transportation of materials. 
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e. Cost of property damage, liability and workmen’s compensation insurance premiums, 

unemployment insurance contributions, and social security tax. 
 

(8) Work Performed by an Approved Subcontractor.  When extra work is performed by an 
approved subcontractor, the Contractor shall receive, as administrative costs, an amount 
equal to five percent of the total approved costs of such work with the minimum payment 
being $100. 
 

(9) All statements of the cost of force account work shall be furnished to the Engineer not later 
than 60 days after receipt of the Central Bureau of Construction form “Extra Work Daily 
Report”.  If the statement is not received within the specified time frame, all demands for 
payment for the extra work are waived and the Department is released from any and all 
such demands.  It is the responsibility of the Contractor to ensure that all statements are 
received within the specified time regardless of the manner or method of delivery.” 

 
 
EQUIPMENT PARKING AND STORAGE (BDE) 

Effective:  November 1, 2017 
 
Replace the first paragraph of Article 701.11 of the Standard Specifications with the following. 
 

“ 701.11 Equipment Parking and Storage.  During working hours, all vehicles 
and/or nonoperating equipment which are parked, two hours or less, shall be parked at least 
8 ft (2.5 m) from the open traffic lane.  For other periods of time during working and for all 
nonworking hours, all vehicles, materials, and equipment shall be parked or stored as follows. 

 
(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be 

located a minimum of 30 ft (9 m) from the pavement. 
 
(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be 

located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic. 
 
(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a 

minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm) 
behind barrier that is either pinned or restrained according to Article 704.04.  The 24 in. or 
6 in. measurement shall be from the base of the non-traffic side of the barrier. 

 
(d) Behind other man-made or natural barriers meeting the approval of the Engineer.” 

 
 
LIGHTS ON BARRICADES (BDE) 

Effective:  January 1, 2018 
 
Revise Article 701.16 of the Standard Specifications to read: 
 

“ 701.16 Lights.  Lights shall be used on devices as required in the plans, the traffic 
control plan, and the following table. 
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Circumstance Lights Required 

Daylight operations None 

First two warning signs on each approach to the work involving a 
nighttime lane closure and “ROUGH GROOVED SURFACE” (W8-I107) 
signs 

Flashing mono-directional lights 

Devices delineating isolated obstacles, excavations, or hazards at night  
(Does not apply to patching) 

Flashing bi-directional lights 

Devices delineating obstacles, excavations, or hazards exceeding  
100 ft (30 m) in length at night  
(Does not apply to widening) 

Steady burn bi-directional lights 

Channelizing devices for nighttime lane closures on two-lane roads None 

Channelizing devices for nighttime lane closures on multi-lane roads None 

Channelizing devices for nighttime lane closures on multi-lane roads 
separating opposing directions of traffic 

None 

Channelizing devices for nighttime along lane shifts on multilane roads 
Steady burn mono-directional 

lights 

Channelizing devices for night time along lane shifts on two lane roads Steady burn bi-directional lights 

Devices in nighttime lane closure tapers on Standards 701316 and 
701321 

Steady burn bi-directional lights 

Devices in nighttime lane closure tapers 
Steady burn mono-directional 

lights 

Devices delineating a widening trench None 

Devices delineating patches at night on roadways with an ADT less than 
25,000 

None 

Devices delineating patches at night on roadways with an ADT of 25,000 
or more 

None 

 
Batteries for the lights shall be replaced on a group basis at such times as may be specified 

by the Engineer.” 
 
Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard 
Specifications. 
 
Revise the first paragraph of Article 603.07 of the Standard Specifications to read: 
 

“ 603.07 Protection Under Traffic.  After the casting has been adjusted and Class 
SI concrete has been placed, the work shall be protected by a barricade for at least 72 hours.” 
 
 
PAYMENTS TO SUBCONTRACTORS (BDE) 

Effective:  November 2, 2017 
 
Add the following to the end of the fourth paragraph of Article 109.11 of the Standard 
Specifications: 
 

“ If reasonable cause is asserted, written notice shall be provided to the applicable 
subcontractor and/or material supplier and the Engineer within five days of the Contractor 
receiving payment.  The written notice shall identify the contract number, the subcontract or 
material purchase agreement, a detailed reason for refusal, the value of payment being 
withheld, and the specific remedial actions required of the subcontractor and/or material 
supplier so that payment can be made.” 
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PROGRESS PAYMENTS (BDE) 

Effective:  November 2, 2013 
 
Revise Article 109.07(a) of the Standard Specifications to read: 
 
“(a) Progress Payments.  At least once each month, the Engineer will make a written estimate 

of the quantity of work performed in accordance with the contract, and the value thereof 
at the contract unit prices.  The amount of the estimate approved as due for payment will 
be vouchered by the Department and presented to the State Comptroller for payment.  No 
amount less than $1000.00 will be approved for payment other than the final payment. 
 
Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 
 
If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such cases, 
the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by the 
Contractor or subcontractor on the date of the offset voucher.  Further, the amount of the 
offset voucher shall be a credit against the Department’s obligation to pay the Contractor, 
the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue until 
such time as the entire loan indebtedness is satisfied.  The Department will notify the 
Contractor and Fund Control Agent in a timely manner of such offset.  The Contractor or 
subcontractor shall not be entitled to additional payment in consideration of the offset. 
 
The failure to perform any requirement, obligation, or term of the contract by the Contractor 
shall be reason for withholding any progress payments until the Department determines 
that compliance has been achieved.” 

 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 

Effective:  January 1, 2019 
 
Revise Section 669 of the Standard Specifications to read: 
 

“SECTION 669.  REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 

669.01 Description.  This work shall consist of the transportation and proper disposal of 
contaminated soil and groundwater.  This work shall also consist of the removal, transportation, 
and proper disposal of underground storage tanks (UST), their content and associated 
underground piping to the point where the piping is above the ground, including determining 
the content types and estimated quantities. 
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669.02 Equipment.  The Contractor shall notify the Engineer of the delivery of all 

excavation, storage, and transportation equipment to a work area location.  The equipment 
shall comply with OSHA and American Petroleum Institute (API) guidelines and shall be 
furnished in a clean condition.  Clean condition means the equipment does not contain any 
residual material classified as a non-special waste, non-hazardous special waste, or 
hazardous waste.  Residual materials include, but are not limited to, petroleum products, 
chemical products, sludges, or any other material present in or on equipment. 

 
Before beginning any associated soil or groundwater management activity, the Contractor 

shall provide the Engineer with the opportunity to visually inspect and approve the equipment.  
If the equipment contains any contaminated residual material, decontamination shall be 
performed on the equipment as appropriate to the regulated substance and degree of 
contamination present according to OSHA and API guidelines.  All cleaning fluids used shall 
be treated as the contaminant unless laboratory testing proves otherwise. 

 
669.03 Pre-construction Submittals.  Prior to beginning this work, or working in areas 

with regulated substances, the Contractor shall submit a Regulated Substance Pre-
Construction Plan (RSPCP) to the Engineer for review and approval using form BDE 2730.  
The form shall be signed by an Illinois licensed Professional Engineer or Professional 
Geologist. 

 
As part of the RSPCP, the qualifications of Contractor(s) or firm(s) performing the following 

work shall be listed. 
 

(a) On-Site Monitoring.  Qualification for on-site monitoring of regulated substance work and 
on-site monitoring of UST removal requires either pre-qualification in Hazardous Waste 
by the Department or demonstration of acceptable project experience in remediation and 
special waste operations for contaminated sites in accordance with applicable Federal, 
State, or local regulatory requirements. 
 
Qualification for each individual performing on-site monitoring requires a minimum of one-
year of experience in similar activities as those required for the project. 
 

(b) Underground Storage Tank.  Qualification for underground storage tank (UST) work 
requires licensing and certification with the Office of the State Fire Marshall (OSFM) and 
possession of all permits required to perform the work.  A copy of the permit shall be 
provided to the Engineer prior to tank removal. 
 

The qualified Contractor(s) or firm(s) shall also document it does not have any current or 
former ties with any of the properties contained within, adjoining, or potentially affecting the 
work. 

 
The Engineer will require up to 30 calendar days for review of the RSPCP.  The review 

may involve rejection or revision and resubmittal; in which case, an additional 30 days will be 
required for each subsequent review.  Work shall not commence until the RSPCP has been 
approved by the Engineer.  After approval, the RSPCP shall be revised as necessary to reflect 
changed conditions in the field. 
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CONSTRUCTION REQUIREMENTS 

 
669.04 Contaminated Soil and/or Groundwater Monitoring.  Prior to beginning 

excavation, the Contractor shall mark the limits of removal for approval by the Engineer.  Once 
excavation begins, the work and work area involving regulated substances shall be monitored 
by qualified personnel.  The qualified personnel shall be on-site continuously during excavation 
and loading of material containing regulated substances.  The qualified personnel shall be 
equipped with either a photoionization detector (PID) (minimum 10.6eV lamp), or a flame 
ionization detector (FID), and other equipment, as appropriate, to monitor for potential 
contaminants associated with volatile organic compounds (VOCs) or semi-volatile organic 
compounds (SVOCs).    The PID or FID meter shall be calibrated on-site and background level 
readings taken and recorded daily, and as field and weather conditions change.  Any field 
screen reading on the PID or FID in excess of background levels indicates the potential 
presence of contaminated material requiring handling as a non-special waste, special waste, 
or hazardous waste.  PID or FID readings may be used as the basis of increasing the limits of 
removal with the approval of the Engineer but shall in no case be used to decrease the limits. 

 
The qualified personnel shall document field activities using form BDE 2732 (Regulated 

Substances Monitoring Daily Record) including the name(s) of personnel conducting the 
monitoring, weather conditions, PID or FID calibration records, a list of equipment used on-
site, a narrative of activities completed, photo log sheets, manifests and landfill tickets, 
monitoring results, how regulated substances were managed and other pertinent information. 

 
Samples will be collected in accordance with the RSPCP.  Samples shall be analyzed for 

the contaminants of concern (COCs), including pH, based on the property's land use history, 
the encountered abnormality and/or the parameters listed in the maximum allowable 
concentration (MAC) for chemical constituents in uncontaminated soil established pursuant to 
Subpart F of 35 Ill. Adm. Code 1100.605.  The analytical results shall serve to document the 
level of contamination. 

 
Samples shall be grab samples (not combined with other locations).  The samples shall be 

taken with decontaminated or disposable instruments.  The samples shall be placed in sealed 
containers and transported in an insulated container to the laboratory.  The container shall 
maintain a temperature of 39 °F (4 °C).  All samples shall be clearly labeled.  The labels shall 
indicate the sample number, date sampled, collection location and depth, and any other 
relevant observations. 

 
The laboratory shall use analytical methods which are able to meet the lowest appropriate 

practical quantitation limits (PQL) or estimated quantitation limit (EQL) specified in "Test 
Methods for Evaluating Solid Wastes, Physical/Chemical Methods", EPA Publication  
No. SW-846; "Methods for the Determination of Organic Compounds in Drinking Water", EPA, 
EMSL, EPA-600/4-88/039; and “Methods for the Determination of Organic Compounds in 
Drinking Water, Supplement III”, EPA 600/R-95/131, August 1995.  For parameters where the 
specified cleanup objective is below the acceptable detection limit (ADL), the ADL shall serve 
as the cleanup objective.  For other parameters the ADL shall be equal to or below the specified 
cleanup objective. 

 
669.05 Contaminated Soil and/or Groundwater Management and Disposal.  The 

management and disposal of contaminated soil and/or groundwater shall be according to the 
following: 
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(a) Soil Analytical Results Exceed Most Stringent MAC.  When the soil analytical results 

indicate that detected levels exceed the most stringent maximum allowable concentration 
(MAC) for chemical constituents in uncontaminated soil established pursuant to Subpart 
F of 35 Illinois Administrative Code 1100.605, the soil shall be managed as follows: 
 
(1) When analytical results indicate inorganic chemical constituents exceed the most 

stringent MAC but they are still considered within area background levels by the 
Engineer, the excavated soil can be utilized within the construction limits as fill, when 
suitable.  If the soils cannot be utilized within the construction limits, they shall be 
managed and disposed of off-site as a non-special waste, special waste, or hazardous 
waste as applicable. 
 

(2) When analytical results indicate chemical constituents exceed the most stringent MAC 
but do not exceed the MAC for a Metropolitan Statistical Area (MSA) County, the 
excavated soil can be utilized within the construction limits as fill, when suitable, or 
managed and disposed of off-site as “uncontaminated soil” at a clean construction and 
demolition debris (CCDD) facility or an uncontaminated soil fill operation (USFO) 
within an MSA County provided the pH of the soil is within the range of 6.25 - 9.0, 
inclusive. 
 

(3) When analytical results indicate chemical constituents exceed the most stringent MAC 
but do not exceed the MAC for an MSA County excluding Chicago, or the MAC within 
the Chicago corporate limits, the excavated soil can be utilized within the construction 
limits as fill, when suitable, or managed and disposed of off-site as “uncontaminated 
soil” at a CCDD facility or an USFO within an MSA County excluding Chicago or within 
the Chicago corporate limits provided the pH of the soil is within the range of 6.25 - 
9.0, inclusive. 
 

(4) When analytical results indicate chemical constituents exceed the most stringent MAC 
but do not exceed the MAC for an MSA County excluding Chicago, the excavated soil 
can be utilized within the construction limits as fill, when suitable, or managed and 
disposed of off-site as “uncontaminated soil” at a CCDD facility or an USFO within an 
MSA County excluding Chicago provided the pH of the soil is within the range of 6.25 
- 9.0, inclusive. 
 

(5) When the Engineer determines soil cannot be managed according to Articles 
669.05(a)(1) through (a)(4) above, the soil shall be managed and disposed of off-site 
as a non-special waste, special waste, or hazardous waste as applicable. 
 

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC.  When the soil analytical 
results indicate that detected levels do not exceed the most stringent MAC, the excavated 
soil can be utilized within the construction limits or managed and disposed off-site as 
“uncontaminated soil” according to Article 202.03.  However, the excavated soil cannot be 
taken to a CCDD facility or an USFO for any of the following reasons. 
 
(1) The pH of the soil is less than 6.25 or greater than 9.0. 

 
(2) The soil exhibited PID or FID readings in excess of background levels. 
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(c) Soil Analytical Results Exceed Most Stringent MAC but Do Not Exceed Tiered Approach 
to Corrective Action Objectives (TACO) Residential.  When the soil analytical results 
indicate that detected levels exceed the most stringent MAC but do not exceed TACO Tier 
1 Soil Remediation Objectives for Residential Properties pursuant to 35 IAC 742 Appendix 
B Table A, the excavated soil can be utilized within the right-of-way or managed and 
disposed off-site as “uncontaminated soil” according to Article 202.03.  However, the 
excavated soil cannot be taken to a CCDD facility or an USFO. 
 

(d) Groundwater.  When groundwater analytical results indicate the detected levels are above 
Appendix B, Table E of 35 Illinois Administrative Code 742, the most stringent Tier 1 
Groundwater Remediation Objectives for Groundwater Component of the Groundwater 
Ingestion Route for Class 1 groundwater, the groundwater shall be managed off-site as a 
special waste.  The groundwater shall be containerized and trucked to an off-site treatment 
facility or may be discharged to a sanitary sewer or combined sewer when permitted by 
the local sewer authority.  Groundwater discharged to a sewer shall be pre-treated to 
remove particulates and measured with a calibrated flow meter to comply with applicable 
discharge limits.  A copy of the permit shall be provided to the Engineer prior to discharging 
groundwater to the sewer. 
 
All groundwater encountered within trenches may be managed within the trench and 
allowed to infiltrate back into the ground.  If the groundwater cannot be managed within 
the trench it must be removed as a special or hazardous waste.  The Contractor is 
prohibited from managing groundwater within the trench by discharging it through any 
existing or new storm sewer.  The Contractor shall install backfill plugs within the area of 
groundwater contamination. 
 
One backfill plug shall be placed down gradient to the area of groundwater contamination.  
Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).  Backfill plugs are 
to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width and depth.  Backfill 
plugs shall not have any fine aggregate bedding or backfill, but shall be entirely cohesive 
soil or any class of concrete.  The Contractor shall provide test data that the material has 
a permeability of less than 10-7 cm/sec according to ASTM D 5084, Method A or per 
another test method approved by the Engineer. 
 

The Contractor shall use due care when transferring contaminated material from the area 
of origin to the transporter.  Should releases of contaminated material to the environment occur 
(i.e., spillage onto the ground, etc.), the Contractor shall clean-up spilled material and place in 
the appropriate storage containers as previously specified.  Clean-up shall include, but not be 
limited to, sampling beneath the material staging area to determine complete removal of the 
spilled material. 

 
The Contractor shall be responsible for transporting and disposing all material classified as 

a non-special waste, special waste, or hazardous waste from the job site to an appropriately 
permitted landfill facility.  The transporter and the vehicles used for transportation shall comply 
with all federal, state, and local rules and regulations governing the transportation of non-
special waste, special waste, or hazardous waste. 

 
All equipment used by the Contractor to haul contaminated material to the landfill facility 

shall be lined with a 6 mil (150 micron) polyethylene liner and securely covered during 
transportation.  The Contractor shall obtain all documentation including any permits and/or 
licenses required to transport the contaminated material to the disposal facility. 
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The Contractor shall provide engineered barriers, when required, and shall include 

materials sufficient to completely line excavation surfaces, including sloped surfaces, bottoms, 
and sidewall faces, within the areas designated for protection. 

 
The Engineer shall coordinate with the Contractor on the completion of all documentation.  

The Contractor shall make all arrangements for collection and analysis of landfill acceptance 
testing.  The Contractor shall coordinate for waste disposal approval with the disposal facility.  
After the Contractor completes these activities and upon receipt of authorization from the 
Engineer, the Contractor shall initiate the disposal process. 

 
The Contractor shall provide the Engineer with all transport-related documentation within 

two days of transport or receipt of said document(s).  The Engineer shall maintain the file for 
all such documentation. For management of special or hazardous waste, the Contractor shall 
provide the Engineer with documentation the Contractor (or subcontractor, if a subcontractor 
is used for transportation) is operating with a valid Illinois special waste transporter permit at 
least two weeks before transporting the first load of contaminated material. 

 
The Contractor shall schedule and arrange the transport and disposal of each load of 

contaminated material produced.  The Contractor shall make all transport and disposal 
arrangements so no contaminated material remains within the project area at the close of 
business each day.  Exceptions to this specification require prior approval from the Engineer 
within 24 hours of close of business.  The Contractor shall be responsible for all other pre-
disposal/transport preparations necessary daily to accomplish management activities. 

 
Any waste generated as a special or hazardous waste from a non-fixed facility shall be 

manifested off-site using the Department's county generator number.  An authorized 
representative of the Department shall sign all manifests for the disposal of the contaminated 
material and confirm the Contractor's transported volume.  Any waste generated as a  
non-special waste may be managed off-site without a manifest, a special waste transporter, or 
a generator number. 

 
The Contractor shall select a landfill mandated by definition of the contaminant within the 

State of Illinois.  The Department will review and approve or reject the facility proposed by the 
Contractor to use as a landfill.  The Contractor shall verify whether the selected disposal facility 
is compliant with those applicable standards as mandated by definition of the contaminant and 
whether the disposal facility is presently, has previously been, or has never been, on the United 
States Environmental Protection Agency (U.S. EPA) National Priorities List or the Resource 
Conservation and Recovery Act (RCRA) List of Violating Facilities.  The Contractor shall be 
responsible for coordinating permits with the IEPA. The use of a Contractor selected landfill 
shall in no manner delay the construction schedule or alter the Contractor's responsibilities as 
set forth. 

 
669.06 Non-Special Waste Certification.  An authorized representative of the 

Department shall sign and date all non-special waste certifications. The Contractor shall be 
responsible for providing the Engineer with the required information that will allow the Engineer 
to certify the waste is not a special waste. 

 
(a) Definition. A waste is considered a non-special waste as long as it is not: 

 
(1) a potentially infectious medical waste; 
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(2) a hazardous waste as defined in 35 IAC 721; 

 
(3) an industrial process waste or pollution control waste that contains liquids, as 

determined using the paint filter test set forth in subdivision (3)(A) of subsection (m) of 
35 IAC 811.107; 
 

(4) a regulated asbestos-containing waste material, as defined under the National 
Emission Standards for Hazardous Air Pollutants in 40 CFR 61.141; 
 

(5) a material containing polychlorinated biphenyls (PCB's) regulated pursuant to 40 CFR 
Part 761; 
 

(6) a material subject to the waste analysis and recordkeeping requirements of  
35 IAC 728.107 under land disposal restrictions of 35 IAC 728; 
 

(7) a waste material generated by processing recyclable metals by shredding and 
required to be managed as a special waste under Section 22.29 of the Environmental 
Protection Act; or 
 

(8) an empty portable device or container in which a special or hazardous waste has been 
stored, transported, treated, disposed of, or otherwise handled. 
 

(b) Certification Information.  All information used to determine the waste is not a special 
waste shall be attached to the certification.  The information shall include but not be limited 
to: 
 
(1) the means by which the generator has determined the waste is not a hazardous waste; 

 
(2) the means by which the generator has determined the waste is not a liquid; 

 
(3) if the waste undergoes testing, the analytic results obtained from testing, signed and 

dated by the person responsible for completing the analysis; 
 

(4) if the waste does not undergo testing, an explanation as to why no testing is needed; 
 

(5) a description of the process generating the waste; and 
 

(6) relevant material safety data sheets. 
 

669.07 Temporary Staging.  The Contractor shall excavate and dispose of all waste 
material as mandated by the contaminants without temporary staging.  If circumstances require 
temporary staging, he/she shall request in writing, approval from the Engineer. 
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When approved, the Contractor shall prepare a secure location within the project area 

capable of housing containerized waste materials.  The Contractor shall contain all waste 
material in leak-proof storage containers such as lined roll-off boxes or 55 gal (208 L) drums, 
or stored in bulk fashion on storage pads.  The design and construction of such storage pad(s) 
for bulk materials shall be subject to approval by the Engineer.  The Contractor shall place the 
staged storage containers on an all-weather gravel-packed, asphalt, or concrete surface.  The 
Contractor shall maintain a clearance both above and beside the storage units to provide 
maneuverability during loading and unloading.  The Contractor shall provide any assistance or 
equipment requested by the Engineer for authorized personnel to inspect and/or sample 
contents of each storage container.  All containers and their contents shall remain intact and 
undisturbed by unauthorized persons until the manner of disposal is determined.  The 
Contractor shall keep the storage containers covered, except when access is requested by 
authorized personnel of the Department.  The Engineer shall authorize any additional material 
added to the contents of any storage container before being filled. 

 
The Contractor shall ensure the staging area is enclosed (by a fence or other structure) to 

ensure direct access to the area is restricted, and he/she shall procure and place all required 
regulatory identification signs applicable to an area containing the waste material.  The 
Contractor shall be responsible for all activities associated with the storage containers 
including, but not limited to, the procurement, transport, and labeling of the containers.  The 
Contractor shall clearly mark all containers in permanent marker or paint with the date of waste 
generation, location and/or area of waste generation, and type of waste (e.g., decontamination 
water, contaminated clothing, etc.).  The Contractor shall place these identifying markings on 
an exterior side surface of the container.  The Contractor shall separately containerize each 
contaminated medium, i.e. contaminated clothing is placed in a separate container from 
decontamination water. Containers used to store liquids shall not be filled in excess of 80 
percent of the rated capacity.  The Contractor shall not use a storage container if visual 
inspection of the container reveals the presence of free liquids or other substances that could 
classify the material as a hazardous waste in the container. 

 
The Department will not be responsible for any additional costs incurred, if mismanagement 

of the staging area, storage containers, or their contents by the Contractor results in excess 
cost expenditure for disposal or other material management requirements. 

 
669.08 Underground Storage Tank Removal.  For the purposes of this section, an 

underground storage tank (UST) includes the underground storage tank, piping, electrical 
controls, pump island, vent pipes and appurtenances.   

 
Prior to removing an UST, the Engineer shall determine whether the Department is 

considered an "owner" or "operator" of the UST as defined by the UST regulations (41 Ill. Adm. 
Code Part 176).  Ownership of the UST refers to the Department's owning title to the UST 
during storage, use or dispensing of regulated substances.  The Department may be 
considered an "operator" of the UST if it has control of, or has responsibility for, the daily 
operation of the UST.  The Department may however voluntarily undertake actions to remove 
an UST from the ground without being deemed an "operator" of the UST. 
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In the event the Department is deemed not to be the "owner" or "operator" of the UST, the 

OSFM removal permit shall reflect who was the past "owner" or "operator" of the UST.  If the 
"owner" or "operator" cannot be determined from past UST registration documents from OSFM, 
then the OSFM removal permit will state the "owner" or "operator" of the UST is the 
Department.  The Department’s Office of Chief Counsel (OCC) will review all UST removal 
permits prior to submitting any removal permit to the OSFM.  If the Department is not the 
“owner” or “operator” of the UST then it will not register the UST or pay any registration fee. 

 
The Contractor shall be responsible for obtaining all permits required for removing the UST, 

notification to the OSFM, using an OSFM certified tank contractor, removal and disposal of the 
UST and its contents, and preparation and submittal of the OSFM Site Assessment Report in 
accordance with 41 Ill. Adm. Code Part 176.330. 

 
The Contractor shall contact the Engineer and the OSFM's office at least 72 hours prior to 

removal to confirm the OSFM inspector's presence during the UST removal.  Removal, 
transport, and disposal of the UST shall be according to the applicable portions of the latest 
revision of the "American Petroleum Institute (API) Recommended Practice 1604". 

 
The Contractor shall collect and analyze tank content (sludge) for disposal purposes.  The 

Contractor shall remove as much of the regulated substance from the UST system as 
necessary to prevent further release into the environment.  All contents within the tank shall be 
removed, transported and disposed of, or recycled. The tank shall be removed and rendered 
empty according to IEPA definition. 

 
The Contractor shall collect soil samples from the bottom and sidewalls of the excavated 

area in accordance with 35 Ill. Adm. Code Part 734.210(h) after the required backfill has been 
removed during the initial response action, to determine the level of contamination remaining 
in the ground, regardless if a release is confirmed or not by the OSFM on-site inspector.  

 
In the event the UST is designated a leaking underground storage tank (LUST) by the 

OSFM’s inspector, or confirmation by analytical results, the Contractor shall notify the Engineer 
and the DESU.  Upon confirmation of a release of contaminants from the UST and notifications 
to the Engineer and DESU, the Contractor shall report the release to the Illinois Emergency 
Management Agency (IEMA) (e.g., by telephone or electronic mail) and provide them with 
whatever information is available (“owner” or “operator” shall be stated as the past registered 
“owner” or “operator”, or the IDOT District in which the UST is located and the DESU Manager); 

 
The Contractor shall perform the following initial response actions if a release is indicated 

by the OSFM inspector: 
 

(a) Take immediate action to prevent any further release of the regulated substance to the 
environment, which may include removing, at the Engineer’s discretion, and disposing of 
up to 4 ft (1.2 m) of the contaminated material, as measured from the outside dimension 
of the tank 
 

(b) Identify and mitigate fire, explosion and vapor hazards; 
 

(c) Visually inspect any above ground releases or exposed below ground releases and 
prevent further migration of the released substance into surrounding soils and 
groundwater; and 
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(d) Continue to monitor and mitigate any additional fire and safety hazards posed by vapors 
and free product that have migrated from the UST excavation zone and entered into 
subsurface structures (such as sewers or basements). 
 

The UST excavation shall be backfilled according to applicable portions of Sections 205, 
208, and 550 with a material that will compact and develop stability.  The material shall be 
approved prior to placement.  All uncontaminated concrete and soil removed during tank 
extraction may be used to backfill the excavation, at the discretion of the Engineer. 

 
After backfilling the excavation, the site shall be graded and cleaned. 
 
669.09 Regulated Substance Final Construction Report.  Not later than 90 days after 

completing this work, the Contractor shall submit a Regulated Substance Final Construction 
Report (RSFCR) to the Engineer using form BDE 2733 and required attachments.  The form 
shall be signed by an Illinois licensed Professional Engineer or Professional Geologist. 

 
669.10 Method of Measurement.  Non-special waste, special waste, and hazardous 

waste soil will be measured for payment according to Article 202.07(b) when performing earth 
excavation, Article 502.12(b) when excavating for structures, or by computing the volume of 
the trench using the maximum trench width permitted and the actual depth of the trench. 

 
Groundwater containerized and transported off-site for management, storage, and disposal 

will be measured for payment in gallons (liters).  
 
Backfill plugs will be measured in cubic yards (cubic meters) in place, except the quantity 

for which payment will be made shall not exceed the volume of the trench, as computed by 
using the maximum width of trench permitted by the Specifications and the actual depth of the 
trench, with a deduction for the volume of the pipe. 

 
Engineered Barriers will be measured for payment in square yards (square meters). 
 
669.11 Basis of Payment.  The work of preparing, submitting and administering a 

Regulated Substances Pre-Construction Plan will be paid for at the contract lump sum price 
for REGULATED SUBSTANCES PRE-CONSTRUCTION PLAN.   

 
On-site monitoring of regulated substances, including completion of form BDE 2732 for 

each day of work, will be paid for at the contract unit price per calendar day, or faction thereof, 
for  
ON-SITE MONITORING OF REGULATED SUBSTANCES. 

 
The installation of engineered barriers will be paid for at the contract unit price per square 

yard (square meter) for ENGINEERED BARRIER. 
 
The work of removing a UST, soil excavation, soil and content sampling, and the excavated 

soil, UST content, and UST disposal will be paid for at the contract unit price per each for 
UNDERGROUND STORAGE TANK REMOVAL. 

 
The transportation and disposal of soil and other materials from an excavation determined 

to be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for  
NON-SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE 
DISPOSAL. 
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The transportation and disposal of groundwater from an excavation determined to be 

contaminated will be paid for at the contract unit price per gallon (liter) for SPECIAL WASTE 
GROUNDWATER DISPOSAL or HAZARDOUS WASTE GROUNDWATER DISPOSAL.  
When groundwater is discharged to a sanitary or combined sewer by permit, the cost will be 
paid for according to Article 109.05. 

 
Backfill plugs will be paid for at the contract unit price per cubic yard (cubic meter) for 

BACKFILL PLUGS. 
 
Payment for temporary staging, if required, will be paid for according to Article 109.04. 
 
Payment for accumulated stormwater removal and disposal will be according to 

Article 109.04.  Payment will only be allowed if appropriate stormwater and erosion control 
methods were used. 

 
Payment for decontamination, labor, material, and equipment for monitoring areas beyond 

the specified areas, with the Engineer's prior written approval, will be according to 
Article 109.04. 

 
The sampling and testing associated with this work will be paid for as follows. 
 

(a) BETX Soil/Groundwater Analysis.  When the contaminants of concern are gasoline only, 
soil or groundwater samples shall be analyzed for benzene, ethylbenzene, toluene, and 
xylenes (BETX).  The analysis will be paid for at the contract unit price per each for BETX 
SOIL ANALYSIS and/or BETX GROUNDWATER ANALYSIS using EPA Method 8021B. 
 

(b) BETX-PNAS Soil/Groundwater Analysis.  When the contaminants of concern are middle 
distillate and heavy ends, soil or groundwater samples shall be analyzed for BETX and 
polynuclear aromatics (PNAS).  The analysis will be paid for at the contract unit price per 
each for BETX-PNAS SOIL ANALYSIS and/or BETX-PNAS GROUNDWATER 
ANALYSIS using EPA Method 8021B for BETX and EPA Method 8310 for PNAs. 
 

(c) Priority Pollutants Soil Analysis.  When the contaminants of concern are used oils, soil 
samples shall be analyzed for priority pollutant VOCs, priority pollutants SVOCs, and 
priority pollutants metals.  The analysis will be paid for at the contract unit price per each 
for PRIORITY POLLUTANTS SOIL ANALYSIS using EPA Method 8260B for VOCs, EPA 
Method 8270C for SVOCs, and using an ICP instrument and EPA Methods 6010B and 
7471A for metals. 
 

(d) Priority Pollutant Groundwater Analysis.  When the contaminants of concern are used oils, 
non-petroleum material, or unknowns, groundwater samples shall be analyzed for priority 
pollutant VOCs, priority pollutants SVOCs, and priority pollutants metals.  The analysis will 
be paid for at the contract unit price per each for PRIORITY POLLUTANTS 
GROUNDWATER ANALYSIS using EPA Method 8260B for VOCs, EPA Method 8270C 
for SVOCs, and EPA Methods 6010B and 7470A for metals.  
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(e) Target Compound List (TCL) Soil Analysis.  When the contaminants of concern are 

unknowns or non-petroleum material, soil samples shall be analyzed for priority pollutant 
VOCs, priority pollutants SVOCS, priority pollutants metals, pesticides, and Resource 
Conservation and Recovery Act (RCRA) metals by the toxicity characteristic leaching 
procedure (TCLP).  The analysis will be paid for at the contract unit price per each for TCL 
SOIL ANALYSIS using EPA Method 8260B for VOCs, EPA Method 8270C for SVOCs, 
EPA Method 8081 for pesticides, and ICP instrument and EPA Methods 6010B, 7471A, 
1311 (extraction), 6010B, and 7470A for metals.  
 

(f) Soil Disposal Analysis.  When the waste material for disposal requires sampling for 
disposal acceptance, the samples shall be analyzed for TCLP VOCs, SVOCs, RCRA 
metals, pH, ignitability, and paint filter test.  The analysis will be paid for at the contract 
unit price per each for SOIL DISPOSAL ANALYSIS using EPA Methods 1311 (extraction), 
8260B for VOCs, 8270C for SVOCs, 6010B and 7470A for RCRA metals, 9045C for pH, 
1030 for ignitability, and 9095A for paint filter.  
 

The work of preparing, submitting and administering a Regulated Substances Final 
Construction Report will be paid for at the contract lump sum price REGULATED 
SUBSTANCES FINAL CONSTRUCTION REPORT.” 
 
 
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 

Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment 
Reporting.  The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 

The report shall be made through the Department’s on-line subcontractor payment 
reporting system within 21 days of making the payment.” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 

Effective:  November 2, 2017 Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 

Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 
$80,000 to less than $100,000 12% 

$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
TRAFFIC CONTROL DEVICES - CONES (BDE) 

Effective:  January 1, 2019 
 
Revise Article 701.15(a) of the Standard Specifications to read: 
 
“ (a) Cones.  Cones are used to channelize traffic.  Cones used to channelize traffic at night 

shall be reflectorized; however, cones shall not be used in nighttime lane closure tapers 
or nighttime lane shifts.” 
 

Revise Article 1106.02(b) of the Standard Specifications to read: 
 
“ (b) Cones.  Cones shall be predominantly orange.  Cones used at night that are 28 to 36 in. 

(700 to 900 mm) in height shall have two white circumferential stripes.  If non-reflective 
spaces are left between the stripes, the spaces shall be no more than 2 in. (50mm) in 
width.  Cones used at night that are taller than 36 in. (900 mm) shall have a minimum of 
two white and two fluorescent orange alternating, circumferential stripes with the top stripe 
being fluorescent orange.  If non-reflective spaces are left between the stripes, the spaces 
shall be no more than 3 in. (75 mm) in width. 
 
The minimum weights for the various cone heights shall be 4 lb for 18 in. (2 kg for 450 mm), 
7 lb for 28 in. (3 kg for 700 mm), and 10 lb for 36 in. (5 kg for 900 mm) with a minimum of 
60 percent of the total weight in the base.  Cones taller than 36 in. shall be weighted per 
the manufacturer’s specifications such that they are not moved by wind or passing traffic.” 
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WEEKLY DBE TRUCKING REPORTS (BDE) 

Effective:  June 2, 2012 Revised:  April 2, 2015 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) 
trucks hired by the Contractor or subcontractors (i.e. not owned by the Contractor or 
subcontractors) that are used for DBE goal credit.   
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Monday through 
Sunday for each week reportable trucking activities occur.   
 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
WORKING DAYS (BDE) 
Effective:  January 1, 2002 
 
The Contractor shall complete the work within 25 working days. 
 
 
 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 

 
The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring 

Special Provisions.  The rates have been ascertained and certified by the 

Illinois Department of Labor for the locality in which the work is to be performed 

and for each craft or type of work or mechanic needed to execute the work of 

the Contract.  As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) 

and Check Sheet #5 of the Contract, not less than the rates of wages 

ascertained by the Illinois Department of Labor and as revised during the 

performance of a Contract shall be paid to all laborers, workers and mechanics 

performing work under the Contract.  Post the scale of wages in a prominent 

and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  Current 

wage rate information shall be obtained by visiting the Illinois Department of 

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814.  It is the responsibility of the contractor to review the rates applicable to 

the work of the contract at regular intervals in order to insure the timely payment 

of current rates.  Provision of this information to the contractor by means of the 

Illinois Department of Labor web site satisfies the notification of revisions by 

the Department to the contractor pursuant to the Act, and the contractor agrees 

that no additional notice is required.  The contractor shall notify each of its 

subcontractors of the revised rates of wages. 

 


