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1.

2.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 10:00 a.m.
June 14, 2019 prevailing time at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 46497

Various Counties

Section D-6 HT PVMNT MRK RPR 19-02
Various Routes

District 6 Construction Funds

PAVEMENT MARKING ON VARIOUS ROUTES THROUGHOUT DISTRICT 6

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Acting Secretary
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SPECIAL PROVISIONS

STATE OF ILLINOIS

The following Special Provisions supplement the “Standard Specifications for Road and Bridge
Construction, Adopted April 1, 2016”, the latest edition of the “Manual on Uniform Traffic
Control Devices for Streets and Highways”, and the “Manual of Test Procedures for Materials”
in effect on the date of invitation for bids and the “Supplemental Specifications and Recurring
Special Provisions” indicated on the Check Sheet included herein, which apply to and govern
the construction of Various Routes, Section D-6 HT PVMNT MRK RPR 19-02, Various
Counties, Contract No. 46497 and in case of conflict with any part, or parts, of said
Specifications, the said Special Provisions shall take precedence and shall govern.

LOCATION OF IMPROVEMENT

The work to be done under this contract will be performed on various highways throughout
various counties in District 6 and as directed by the Engineer.

DESCRIPTION OF WORK
The work consists of Pavement Marking on various routes in various counties.

The work to be accomplished under this contract shall consist of repairing various widths of
thermoplastic, hot spray thermoplastic, and modified urethane marking lines, letters and
symbols, and the removal of existing pavement markings within the limits specified on each
individual work order.

COMPLETION DATE

All work on this contract shall be completed on or before November 30, 2020. Should the
Contractor fail to complete all work by November 30, 2020, the Contractor shall be liable in
accordance with Article 109.09 of the Standard Specifications.

TRAFFIC CONTROL PLAN
Effective: September 30, 1985 Revised: July 1, 1994

Traffic control shall be in accordance with the applicable sections of the Standard
Specifications, the Supplemental Specifications, the “lllinois Manual on Uniform Traffic Control
Devices for Streets and Highways”, any special details and Highway Standards contained in the
plans, the Traffic Specifications and the Special Provisions contained herein.
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Special attention is called to Article 107.09 and Section 701 of the Standard Specifications and
the following Highway Standards, Details Quality Standard for Work Zone Traffic Control
Devices, Recurring Special Provisions and Special Provisions contained herein, relating to
traffic control.

Standards - 701311, 701400, 701406, 701426, 701451, 701501, 701502, 701901

Additional traffic control and hour restrictions for closures may have to be imposed to facilitate
the flow of traffic on certain sections of highways.

Conformance to these traffic control and protection standards will not be paid for as a
separate item but will be included with the cost of various contract pay items.

Limitations of Construction: The Contractor shall coordinate the items of work in order to keep
hazards and traffic inconveniences to a minimum, as specified below.

1. The Contractor shall contact the District Six Bureau of Operations (217) 785-7314 at
least 72 hours in advance of beginning work, and three (3) weeks prior to implementing
any traffic control.

2. During the construction of this section, at least one lane shall remain open to traffic at all
times. No lane closures will be allowed without spotter protection.

3. The Contractor shall provide, erect, and maintain all the necessary barricades, cones,
drums, and lights for the warning and protection of traffic, as required by Sections 107
and 701 through 703 of the Standard Specifications, and as modified.

4. Sign posts must be 4 x 4 inches (100 x 100 mm) wood posts according to Article
1007.05. The use of metal posts will not be permitted.

5. All advance-warning signs shall be in new or like new condition at the start of the
project. All warning signs shall be 48-inches by 48-inches and have a black legend on a
fluorescent orange reflectorized background.

6. The Contractor shall furnish and erect (4) “Be Prepared to Stop” signs W20-7b(0) 48x48
to be placed as instructed by the Engineer to be included in the cost of the contract.

7. Parking of personal vehicles within the interstate right-of-way will be strictly prohibited.
Parking of construction equipment within right-of-way will be permitted only at locations
approved by the Engineer.

8. The Contractor shall be responsible for the traffic control devices at all times during
construction activities and shall coordinate the items of work in order to keep hazard
traffic inconveniences to a minimum.

9. All debris shall be removed from the pavement and shoulders prior to removal of traffic
control and opening lanes to traffic after a lane closure.
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Method of Measurement and Basis of Payment: Traffic Control and Protection required
under Standard 701406 and 701451 will be measured and paid for on a lump sum basis. All
other traffic control shall be measured according to Section 701.07 of the Standard
Specifications.

If at any time the signs are in place but not applicable, they shall be turned from the view of
the motorists or covered as directed by the Engineer. The cost of furnishing, erecting,
maintaining, and removing the required signs shall be included in the cost of the contract.

All other traffic control and protection required will not be measured for payment and will be
considered included in the cost of the contract.

CONSTRUCTION PROCEDURE FOR PUBLIC EVENTS
Effective: October 1, 1990

There shall be no lane closures within the limits of this project during the lllinois State Fair,
August 8-18, 2019 and August 13-23, 2020. No broken pavement, open holes, or trenches shall
remain on or adjacent to the traveled way during these events. Barricades, cones, drums or
other warning devices shall also be removed from the traveled way during this period. This
period shall begin at 3:00 p.m. of the day proceeding the beginning day of the event, and end at
12:00 midnight on the final day of the event. Any inconvenience caused the Contractor in
complying with these Special Provision shall be considered as incidental to the contract and no
additional compensation will be allowed.

WORK ORDERS

No work of any kind is to be performed by the Contractor, unless a work order authorizing the
work has been issued by the Engineer. A work order will show the date of issue, job number,
location, code number(s), pay item(s), and quantity of such pay item. Only the amount of
replacement or repairs shown on the work order is to be done by the Contractor. If at the time,
work is being done, it appears that additional work is needed; a revised work order must be
obtained. The Contractor shall notify the Engineer at least 72 hours before beginning any work
in the field and shall obtain permission to begin such work.

Each work order may involve several locations within the district.

The Contractor shall complete all work on a work order within 45 days after the date of issue of
the work order, excluding Saturdays, Sundays and holidays, unless otherwise extended in the
work order or agreed to in writing between the Contractor and the Engineer. Work orders will
not be submitted after September 27, 2020.
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FAILURE TO COMPLETE A WORK ORDER ON TIME

Should the Contractor fail to complete a work order on time, or such extended time as may have
been allowed by the Department, the Contractor shall be liable to the Department, not as a
penalty, but as liquidated damages in the amount of $75.00 per calendar day of overrun per
work order, rather than the amount indicated in Article 108.09, of the “Standard Specifications
for Road and Bridge Construction”.

A calendar day shall be defined as any day on the calendar. No calendar day will be counted
under the following conditions:

(@) When adverse weather at the field work site prevents work on the controlling item of a
work order.

(b) When job conditions at the field work site due to recent weather conditions prevent work on
the controlling item of a work order.

(c) When work on the controlling item has been suspended by an act or omission by the
Department or Engineer.

QUANTITIES

The quantities specified in this contract indicate the estimated amount of work required for the
duration of this contract. This is merely an estimate to allow Contractors to establish unit prices
and permit the Department to determine the low bidder. It shall be understood that the unit
prices of this contract shall prevail throughout the period of this contract regardless of the
quantity.

FINAL CLEAN UP

The Contractor shall be responsible for cleaning up the debris generated from the removal of
existing pavement markings, to the satisfaction of the Engineer, before placing the new
markings. This work may be completed by a vacuum system. The Contractor shall dispose of
the collected debris outside of the State right-of-way. Each time the Contractor accomplishes
work at any location, he will be required to clean up the work area before payment for that work
will be made. All costs due to compliance with this Special Provision will be included with the
contract and no additional compensation will be allowed.

FINAL INSPECTION AND PAYMENT

No payment will be made for a work order, until it is inspected and approved in writing by the
Engineer
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45 MIL HOT SPRAY THERMOPLASTIC PAVEMENT MARKING
Revised October 2015, T-19-15

Scope:

This specification covers white and yellow hot spray thermoplastic pavement marking materials,
lead and chromate free, including intermixed and drop-on glass beads, (HSTP) for use on
bituminous and Portland cement concrete pavements. The materials shall be a mixture of
resins and other materials providing an essentially nonvolatile thermoplastic compound
especially developed for traffic markings.

Ingredient Materials:

(@)

Binder. The binder shall consist of a mixture of synthetic resins, at least one of
which is solid at room temperature. The total binder content of the thermoplastic
compound shall be well distributed throughout the compound. The binder shall be
free from all foreign objects or ingredients that would cause bleeding, staining or
discoloration.  The binder shall be 25 percent minimum by weight of the
thermoplastic compound. The binder shall be characterized by an IR Spectra.
Future shipments of binder will be checked by an IR Spectra to verify that the binder
has not been changed.

Pigment. The pigment used for the white thermoplastic compound shall be a high-
grade pure (minimum 93 percent) titanium dioxide (TiO2). The white pigment content
shall not be less than 10 percent by weight and shall be uniformly distributed
throughout the thermoplastic compound.

The pigments used for the yellow thermoplastic compound shall be nontoxic, heat
resistant, and color-fast yellows, golds and oranges, which shall produce a
compound meeting the requirements of FED 595 Color No. 33538. Pigments
containing lead, chromium, cadmium, mercury or other toxic heavy metals are not
allowed.

Filler. The filler to be incorporated with the resins as a binder shall be a white
calcium carbonate, silica, or an approved substitute. Any filler which is insoluble in
6N hydrochloric acid shall be of such particle size as to pass a 150 um (No. 100)
sieve.

Glass Beads. The glass beads used as intermix beads with the hot spray
thermoplastic pavement marking material shall meet the requirements of Article
1095.07. The glass beads shall be uniformly mixed throughout the material at a rate
of not less than 25 percent by weight of the hot spray thermoplastic material,
retained on a No. 100 (150 um) sieve.
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Thermoplastic Compound:

(a) Characteristic Requirements.

(1)

()

(7)

In the plastic state, the material shall not give off fumes that are toxic or
otherwise injurious to persons or property. The manufacturer shall provide
material safety data sheets for the product.

The temperature versus viscosity characteristic of the plastic material shall
remain constant and the material shall not deteriorate in any manner during
reheating processes.

There shall be no obvious change in color of the material as a result of repeated
heatings or from batch to batch. The maximum elapsed time after application
after which normal traffic will leave no impression or imprint on the new stripe
shall be 30 seconds when the air and road surface temperature is
approximately 21° + 2°C (70° + 3°F). After application and proper drying, the
material shall show no appreciable deformation or discoloration, shall remain
free from tack, and shall not lift from the pavement under normal traffic
conditions within a road temperature range of -28.9° to 65.6°C (-20° to 150°F).
The stripe shall maintain its original dimensions and placement.

Cold ductility of the material shall be such as to permit normal dimensional
distortion as a result of traffic impact within the temperature range specified.

The material shall provide a stripe that has a uniform thickness throughout its
cross section and has the density and character to provide a sharp edge of the
line.

The thermoplastic compound after heating for 4 hours + 5 min at 190.6° + 2° C
(375° + 3°F) and cooled at 25°C (77°F) shall meet the following requirements for
daylight reflectance and color, when tested, using a color spectrophotomer with
45° circumferential/0° geometry, illuminant C, and 2° observer angle. The color
instrument shall measure the visible spectrum from 380 to 720 nm with a
wavelength measurement interval and spectral bandpass of 10 nm.

White: Daylight Reflectance (Y) 75 percent minimum
*Yellow: Daylight Reflectance (Y) 42 - 59 percent
*Shall match Federal 595 Color No. 33538 and chromaticity limits as follows:

x 0490 0475 0485 0.530
y 0470 0438 0425 0.456

Specific Gravity. The specific gravity of the thermoplastic material shall not
exceed 2.15.

Softening Point. After heating the thermoplastic material for 4 hours + 5 min. at
190.6° + 2°C (375° + 3°F) and testing in accordance with ASTM E28, the
material shall have a minimum softening point of 82.2°C (180° F) as measured
by the ring and ball method.
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(8) Tensile Bond Strength. After heating the thermoplastic material for 4 hours + 5
min. at 190.6°C (375°F), the tensile bond strength to unprimed, sandblasted
Portland cement concrete block, 1.587mm. (0.0625-inch) thick film drawndown
at 190.6°C (375°F), tested at 23.9° + 1°C (75°F + 2°F) shall exceed 1.24 MPa
(180 psi) when tested in accordance with ASTM D4796-88.

(9) Impact Resistance. After heating the thermoplastic material for 4 hours + 5 min
at 190.6° + 2°c (375° + 3°F) the impact resistance shall be a minimum of 0.576
kilogram meters (50 inch pounds) with no cracks or bond loss when 1.587mm.
(0.0625 inch) thick film drawdown is made at 190.6°C (375°F) on an unprimed
sandblasted portland cement concrete block, male indentor 15.875 mm.(5/8
inch), no female Die, tested at 23.9° + 1°C (75° + 2°F) when tested in
accordance with ASTM D2794.

(10) Yellowness Index. The white thermoplastic material shall not exceed a
yellowness index of 12 when tested in accordance with ASTM D1925.

(b) Packaging. The thermoplastic material shall be packaged in suitable containers
which will not adhere to the product during shipment and storage. The container of
thermoplastic material shall weigh approximately 22.7 kg (50 Ibs). Each package of
material shall be stenciled with the manufacturer's name, the type of material (alkyd
or hydrocarbon) and IDOT specification number, the month and year the material
was packaged and the lot number. Lot numbers must begin with the last two digits
of the year manufactured and be sequential with lot 1. The label shall warn the user
that the material shall be heated in the range of 177° - 218°C (350° - 425°F). The
letters and numbers used in the stencils shall be a minimum of 12.7 mm (1/2 inch) in
height.

The lot size shall be approximately 20,000 kg (44,000 pounds) unless the total order
is less than the amount.

(c) Storage Life. The material shall meet the requirements of this specification for a
period of one year. The thermoplastic must also melt uniformly with no evidence of
skins or unmelted particles for this one year period. Any material not meeting the
above requirements shall be replaced by the manufacturer.

Sampling and Testing:

(a) Unless otherwise provided, all materials shall be sampled and tested in accordance
with the latest published standard methods of the American Society for Testing and
Materials, and revisions thereof, in effect on the date of the invitation for bids, where
such standard methods exist. In case there are no ASTM Standards which apply,
applicable standard methods of the American Association of State Highway and
Transportation Officials, or the Federal Government, or of other recognized
standardizing agencies shall be used.



(b)

(d)

Various Routes

Section D-6 HT PVMNT MRK RPR 19-02
Various Counties

Contract No. 46497

The right is reserved to inspect the material either at the place of manufacture or at
the destination or at both places. If inspected at the place of manufacture, the
manufacturer shall furnish such facilities as may be required for collecting and
forwarding samples, and shall also furnish facilities for testing the material during the
process of manufacture, if required. Tests will be made by and at the expense of the
Department. All material samples for acceptance tests shall be taken or witnessed
by a representative of the Bureau of Materials and Physical Research and shall be
submitted to the Engineer of Materials and Physical Research, 126 East Ash Street,
Springfield, lllinois 62704-4766 at least 30 days in advance of the pavement marking
operations. Random check samples may be taken at the jobsite at the discretion of
the Engineer.

The Engineer will test and approve the basic ingredients.

The sample(s) shall be labeled with the shipment number if applicable, lot number,
date, quantity and any other pertinent information. Samples shall be submitted in the
following manner:

(1) Ingredient Materials.

a. Glass beads. At least three randomly selected bags or containers shall be
obtained from each lot or shipment of glass beads. The content of each
bag or container shall be passed through a large Riffle Sampler, thus
splitting the material down until a representative 1-liter (1-quart) sample is
obtained. A 1 liter (quart) sample from each container shall be submitted
in full liter (quart) friction-top metal containers for testing.

b. Binder. 0.5 liter (One pint).

c. Pigments. 0.5 liter (One pint).

d. Filler. 0.5 liter (One pint).
(2) Thermoplastic. At least three randomly selected containers shall be obtained
from each lot. A 4.5 kg (10-pound) composite sample of the three containers shall

be submitted for testing and acceptance. The lot size shall be approximately 18,100
kg (40,000 Ibs.) unless the total order is less than this amount.

Manufacturer's Responsibility:

(@)

(b)
(c)

The manufacturer shall perform tests on a minimum of one sample per 4,500 kg
(10,000) pounds of thermoplastic produced. Minimum tests required shall be a
softening point determination and color. Manufacturer's test results shall be
submitted along with the thermoplastic sample to the Bureau of Materials and
Physical Research.

The manufacturer shall retain the test sample for a minimum period of 18 months.

The manufacturer shall furnish the Bureau of Materials and Physical Research with
copies of bills of lading for all material inspected. Bills of lading shall indicate the
consignee and destination, date of shipment, lot numbers, quantity, type of material,
name and location of source.
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Material Acceptance:

Final acceptance of a particular lot of thermoplastic will be based on the following:
(a) Compliance of ingredient materials with the specifications.
(b) Compliance of thermoplastic material with the specifications.
(c) Manufacturer's test results for each lot of thermoplastic have been received.

(d) Identification requirements are satisfactory.

COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017 Revised: April 1, 2019

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limits set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated location will be paid according to the
provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”
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Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the
Contractor’s yard or another job and the cost to re-mobilize, whichever is less.
Rental equipment may be paid for longer than two weeks provided the Contractor
presents adequate support to the Department (including lease agreement) to show
retaining equipment on the job is the most economical course to follow and in the
public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.
(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the

Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

10
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(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are
not due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution.  Adjustments in costs will not be made for interest charges, loss of
anticipated profit, undocumented loss of efficiency, home office overhead and
unabsorbed overhead other than as allowed by Article 109.13, lost opportunity,
preparation of claim expenses and other consequential indirect costs regardless of
method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs,

escalated labor costs, extended project overhead, and extended traffic control will be allowed
when such costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two
Article 108.04(b)(4) consecutive weeks.
Completion | Article 108.08(b)(1) or ;I'he Corl](trac;cor has t;een tgra?ttgd a mmm(;ym
Date Article 108.08(b)(7) wo week extension of contract time, according
to Article 108.08.

Working Days

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.
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(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 Two Propct Superintendents,
One Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to
the delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted
unit price as provided for in Article 701.20(a) for increase or decrease in the value of
work by more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other
party for monies paid by the Department as a result of any claim under this provision. The
Contractor shall fully cooperate with the Department in its efforts to recover from another party
any money paid to the Contractor for delay damages under this provision.”
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49
CFR Part 26, the Department has set an overall goal for DBE participation in its federally
assisted contracts. That goal applies to all federal-aid funds the Department will expend in its
federally assisted contracts for the subject reporting fiscal year. The Department is required to
make a good faith effort to achieve the overall goal. The dollar amount paid to all approved
DBE companies performing work called for in this contract is eligible to be credited toward
fulfillment of the Department’s overall goal.
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates, in the absence of unlawful
discrimination and in an arena of fair and open competition, DBE companies can be expected
to perform 0.00% of the work. This percentage is set as the DBE participation goal for this
contract. Consequently, in addition to the other award criteria established for this contract, the
Department will only award this contract to a bidder who makes a good faith effort to meet this
goal of DBE participation in the performance of the work. A bidder makes a good faith effort for
award consideration if either of the following is done in accordance with the procedures set for
in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor quote
submitted to the bidder when a non-DBE subcontractor is selected over a DBE for work on the
contract. The required forms and documentation must be submitted as a single .pdf file using
the “Integrated Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.
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GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan
will be approved by the Department if the Utilization Plan documents sufficient commercially
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This
means the bidder must show that all necessary and reasonable steps were taken to achieve the
contract goal. Necessary and reasonable steps are those which, by their scope, intensity and
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE
participation, even if they were not successful. The Department will consider the quality,
quantity, and intensity of the kinds of efforts the bidder has made. Mere pro forma efforts, in
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is
expected to have taken genuine efforts that would be reasonably expected of a bidder actively
and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the Contractor might otherwise prefer to
perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.
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b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding
and using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is
not approved because it is deficient as a technical matter, unless waived by the
Department, the bidder will be notified and will be allowed no more than a five calendar
day period to cure the deficiency.
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(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days
after the receipt of the notification of the determination. The determination shall become
final if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be reviewed by the
Department’s Reconsideration Officer. The Reconsideration Officer will extend an
opportunity to the bidder to meet in person to consider all issues of documentation and
whether the bidder made a good faith effort to meet the goal. After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working
days after receipt of the request for reconsideration, explaining the basis for finding that
the bidder did or did not meet the goal or make adequate good faith efforts to do so. A
final decision by the Reconsideration Officer that a good faith effort was made shall
approve the Utilization Plan submitted by the bidder and shall clear the contract for
award. A final decision that a good faith effort was not made shall render the bid not
responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed
by the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the Contractor or its affiliates. Work that a DBE subcontractor in
turn subcontracts to a non-DBE does not count toward the DBE goal.
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(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a
DBE regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s
overall goal until the amount to be applied toward the goals has been paid to the DBE. The
following administrative procedures and remedies govern the compliance by the Contractor with
the contractual obligations established by the Utilization Plan. After approval of the Utilization
Plan and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.
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(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, a new Request for Approval of Subcontractor will
not be required. However, the Contractor must document efforts to assure the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts
or agreements with DBEs to supply labor or materials be performed in accordance with
this Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for
reductions in the condition of award, additional requirements apply to the two cases of
Contractor-initiated work substitution proposals. Where the contract allows alternate
work methods which serve to delete or create underruns in condition of award DBE
work, and the Contractor selects that alternate method or, where the Contractor
proposes a substitute work method or material that serves to diminish or delete work
committed to a DBE and replace it with other work, then the Contractor must
demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has
agreed in writing to the change. If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) The DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to
any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.
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As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent. This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau
of Small Business Enterprises agrees, for reasons stated in its concurrence document,
that the Contractor has good cause to terminate or replace the DBE firm. Before
transmitting to the Bureau of Small Business Enterprises any request to terminate
and/or substitute a DBE subcontractor, the Contractor shall give notice in writing to the
DBE subcontractor, with a copy to the Bureau, of its intent to request to terminate and/or
substitute, and the reason for the request. The Contractor shall give the DBE five days
to respond to the Contractor’s notice. The DBE so notified shall advise the Bureau and
the Contractor of the reasons, if any, why it objects to the proposed termination of its
subcontract and why the Bureau should not approve the Contractor’s action. If required
in a particular case as a matter of public necessity, the Bureau may provide a response
period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:

(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract
in a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’'s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200
or applicable state law.

(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;
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(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the Contractor seeks to
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the
Contractor can substitute another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any
reason, the Contractor shall make a good faith effort to find another DBE to
substitute for the original DBE to perform at least the same amount of work under
the contract as the terminated DBE to the extent needed to meet the established
Contract goal. The good faith efforts shall be documented by the Contractor. If the
Department requests documentation under this provision, the Contractor shall
submit the documentation within seven days, which may be extended for an
additional seven days if necessary at the request of the Contractor. The Department
will provide a written determination to the Contractor stating whether or not good
faith efforts have been demonstrated.

(f) EINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Ultilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted
as damages pursuant to subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not
be made on the contract until such time as the Contractor submits sufficient
documentation demonstrating achievement of the goal in accordance with this Special
Provision or after liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including
but not limited to Article 109.09 of the Standard Specifications, the Contractor may
request administrative reconsideration of a decision to deduct the amount of the goal
not achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract
performance to achieve the goal agreed to in the Utilization Plan shall be the final
administrative decision of the Department. The result of the reconsideration process is
not administratively appealable to the U.S. Department of Transportation.
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DISPOSAL FEES (BDE)
Effective: November 1, 2018

Replace Articles 109.04(b)(5) — 109.04(b)(8) of the Standard Specifications with the following:

“(5) Disposal Fees. When the extra work performed includes paying for disposal fees at a
clean construction and demolition debris facility, an uncontaminated soil fill operation or
a landfill, the Contractor shall receive, as administrative costs, an amount equal to five
percent of the first $10,000 and one percent of any amount over $10,000 of the total
approved costs of such fees.

(6) Miscellaneous. No additional allowance will be made for general superintendence, the
use of small tools, or other costs for which no specific allowance is herein provided.

(7) Statements. No payment will be made for work performed on a force account basis until
the Contractor has furnished the Engineer with itemized statements of the cost of such
force account work. Statements shall be accompanied and supported by invoices for all
materials used and transportation charges. However, if materials used on the force
account work are not specifically purchased for such work but are taken from the
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit
certifying that such materials were taken from his/her stock, that the quantity claimed
was actually used, and that the price and transportation claimed represent the actual
cost to the Contractor.

Itemized statements at the cost of force account work shall be detailed as follows.

a.

Name, classification, date, daily hours, total hours, rate, and extension for each
laborer and foreman. Payrolls shall be submitted to substantiate actual wages paid
if so requested by the Engineer.

Designation, dates, daily hours, total hours, rental rate, and extension for each unit
of machinery and equipment.

Quantities of materials, prices and extensions.
Transportation of materials.

Cost of property damage, liability and workmen’s compensation insurance
premiums, unemployment insurance contributions, and social security tax.

(8) Work Performed by an Approved Subcontractor. When extra work is performed by an
approved subcontractor, the Contractor shall receive, as administrative costs, an
amount equal to five percent of the total approved costs of such work with the minimum
payment being $100.
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(9) All statements of the cost of force account work shall be furnished to the Engineer not
later than 60 days after receipt of the Central Bureau of Construction form “Extra Work
Daily Report”. If the statement is not received within the specified time frame, all
demands for payment for the extra work are waived and the Department is released
from any and all such demands. It is the responsibility of the Contractor to ensure that
all statements are received within the specified time regardless of the manner or method
of delivery.”

EQUIPMENT PARKING AND STORAGE (BDE)
Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.

“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft
(2.5 m) from the open traffic lane. For other periods of time during working and for all
nonworking hours, all vehicles, materials, and equipment shall be parked or stored as follows.

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall
be located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located
a minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in.
(150 mm) behind barrier that is either pinned or restrained according to Article 704.04.
The 24 in. or 6 in. measurement shall be from the base of the non-traffic side of the
barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”
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LIGHTS ON BARRICADES (BDE)
Effective: January 1, 2018
Revise Article 701.16 of the Standard Specifications to read:

“701.16 Lights. Lights shall be used on devices as required in the plans, the traffic control
plan, and the following table.

Circumstance Lights Required

Daylight operations None

First two warning signs on each approach to the work involving a nighttime

lane closure and “ROUGH GROOVED SURFACE" (W8-1107) signs Flashing mono-directional lights

Devices delineating isolated obstacles, excavations, or hazards at night

(Does not apply to patching) Flashing bi-directional lights

Devices delineating obstacles, excavations, or hazards exceeding
100 ft (30 m) in length at night Steady burn bi-directional lights
(Does not apply to widening)

Channelizing devices for nighttime lane closures on two-lane roads None

Channelizing devices for nighttime lane closures on multi-lane roads None

Channelizing devices for nighttime lane closures on multi-lane roads

separating opposing directions of traffic None

Channelizing devices for nighttime along lane shifts on multilane roads Steady burn mono-directional

lights
Channelizing devices for night time along lane shifts on two lane roads Steady burn bi-directional lights
$§¥|3c:2e1s in nighttime lane closure tapers on Standards 701316 and Steady burn bi-directional lights

Devices in nighttime lane closure tapers Steady burn mono-directional

lights
Devices delineating a widening trench None
Devices delineating patches at night on roadways with an ADT less than N
one
25,000
Devices delineating patches at night on roadways with an ADT of 25,000 None
or more

Batteries for the lights shall be replaced on a group basis at such times as may be specified
by the Engineer.”

Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard
Specifications.

Revise the first paragraph of Article 603.07 of the Standard Specifications to read:

“603.07 Protection Under Traffic. After the casting has been adjusted and Class Sl
concrete has been placed, the work shall be protected by a barricade for at least 72 hours.”

24



Various Routes

Section D-6 HT PVMNT MRK RPR 19-02
Various Counties

Contract No. 46497

PAVEMENT MARKING REMOVAL (BDE)
Effective: July 1, 2016
Revise Article 783.02 of the Standard Specifications to read:

“783.02 Equipment. Equipment shall be according to the following.

ltem Article/Section
(a) Grinders (Note 1)
(b) Water Blaster with Vacuum ReCOVEIY ..........ccccuiiiiiiiiiiiiiiiee e 1101.12

Note 1. Grinding equipment shall be approved by the Engineer.”
Revise the first paragraph of Article 783.03 of the Standard Specifications to read:

“783.03 Removal of Conflicting Markings. Existing pavement markings that conflict with
revised traffic patterns shall be removed. If darkness or inclement weather prohibits the
removal operations, such operations shall be resumed the next morning or when weather
permits. In the event of removal equipment failure, such equipment shall be repaired, replaced,
or leased so removal operations can be resumed within 24 hours.”

Revise the first and second sentences of the first paragraph of Article 783.03(a) of the Standard
Specifications to read:

“The existing pavement markings shall be removed by the method specified and in a
manner that does not materially damage the surface or texture of the pavement or
surfacing. Small particles of tightly adhering existing markings may remain in place, if in
the opinion of the Engineer, complete removal of the small particles will result in
pavement surface damage.”

Revise the first paragraph of Article 783.04 of the Standard Specifications to read:

“783.04 Cleaning. The roadway surface shall be cleaned of debris or any other deleterious
material by the use of compressed air or water blast.”

Revise the first paragraph of Article 783.06 of the Standard Specifications to read:

“783.06 Basis of Payment. This work will be paid for at the contract unit price per each for
RAISED REFLECTIVE PAVEMENT MARKER REMOVAL, or at the contract unit price per
square foot (square meter) for PAVEMENT MARKING REMOVAL - GRINDING and/or
PAVEMENT MARKING REMOVAL — WATER BLASTING.”

Delete Article 1101.13 from the Standard Specifications.
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PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: November 2, 2017

Add the following to the end of the fourth paragraph of Article 109.11 of the Standard
Specifications:

“If reasonable cause is asserted, written notice shall be provided to the applicable
subcontractor and/or material supplier and the Engineer within five days of the Contractor
receiving payment. The written notice shall identify the contract number, the subcontract or
material purchase agreement, a detailed reason for refusal, the value of payment being
withheld, and the specific remedial actions required of the subcontractor and/or material
supplier so that payment can be made.”

PROGRESS PAYMENTS (BDE)
Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a) Progress Payments. At least once each month, the Engineer will make a written
estimate of the quantity of work performed in accordance with the contract, and the
value thereof at the contract unit prices. The amount of the estimate approved as due
for payment will be vouchered by the Department and presented to the State
Comptroller for payment. No amount less than $1000.00 will be approved for payment
other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by
the Contractor or subcontractor on the date of the offset voucher. Further, the amount
of the offset voucher shall be a credit against the Department’s obligation to pay the
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or
subcontractor’s total loan indebtedness to the Department. The offset shall continue
until such time as the entire loan indebtedness is satisfied. The Department will notify
the Contractor and Fund Control Agent in a timely manner of such offset. The
Contractor or subcontractor shall not be entitled to additional payment in consideration
of the offset.

The failure to perform any requirement, obligation, or term of the contract by the

Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved.”
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)
Effective: January 1, 2019

Revise Section 669 of the Standard Specifications to read:
“SECTION 669. REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES

669.01 Description. This work shall consist of the transportation and proper disposal of
contaminated soil and groundwater. This work shall also consist of the removal, transportation,
and proper disposal of underground storage tanks (UST), their content and associated
underground piping to the point where the piping is above the ground, including determining the
content types and estimated quantities.

669.02 Equipment. The Contractor shall notify the Engineer of the delivery of all
excavation, storage, and transportation equipment to a work area location. The equipment
shall comply with OSHA and American Petroleum Institute (API) guidelines and shall be
furnished in a clean condition. Clean condition means the equipment does not contain any
residual material classified as a non-special waste, non-hazardous special waste, or hazardous
waste. Residual materials include, but are not limited to, petroleum products, chemical
products, sludges, or any other material present in or on equipment.

Before beginning any associated soil or groundwater management activity, the Contractor
shall provide the Engineer with the opportunity to visually inspect and approve the equipment.
If the equipment contains any contaminated residual material, decontamination shall be
performed on the equipment as appropriate to the regulated substance and degree of
contamination present according to OSHA and API guidelines. All cleaning fluids used shall be
treated as the contaminant unless laboratory testing proves otherwise.

669.03 Pre-construction Submittals. Prior to beginning this work, or working in areas
with regulated substances, the Contractor shall submit a Regulated Substance Pre-
Construction Plan (RSPCP) to the Engineer for review and approval using form BDE 2730. The
form shall be signed by an lllinois licensed Professional Engineer or Professional Geologist.

As part of the RSPCP, the qualifications of Contractor(s) or firm(s) performing the following
work shall be listed.

(a) On-Site Monitoring. Qualification for on-site monitoring of regulated substance work
and on-site monitoring of UST removal requires either pre-qualification in Hazardous
Waste by the Department or demonstration of acceptable project experience in
remediation and special waste operations for contaminated sites in accordance with
applicable Federal, State, or local regulatory requirements.

Qualification for each individual performing on-site monitoring requires a minimum of
one-year of experience in similar activities as those required for the project.
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(b) Underground Storage Tank. Qualification for underground storage tank (UST) work
requires licensing and certification with the Office of the State Fire Marshall (OSFM) and
possession of all permits required to perform the work. A copy of the permit shall be
provided to the Engineer prior to tank removal.

The qualified Contractor(s) or firm(s) shall also document it does not have any current or
former ties with any of the properties contained within, adjoining, or potentially affecting the
work.

The Engineer will require up to 30 calendar days for review of the RSPCP. The review may
involve rejection or revision and resubmittal; in which case, an additional 30 days will be
required for each subsequent review. Work shall not commence until the RSPCP has been
approved by the Engineer. After approval, the RSPCP shall be revised as necessary to reflect
changed conditions in the field.

CONSTRUCTION REQUIREMENTS

669.04 Contaminated Soil and/or Groundwater Monitoring. Prior to beginning
excavation, the Contractor shall mark the limits of removal for approval by the Engineer. Once
excavation begins, the work and work area involving regulated substances shall be monitored
by qualified personnel. The qualified personnel shall be on-site continuously during excavation
and loading of material containing regulated substances. The qualified personnel shall be
equipped with either a photoionization detector (PID) (minimum 10.6eV lamp), or a flame
ionization detector (FID), and other equipment, as appropriate, to monitor for potential
contaminants associated with volatile organic compounds (VOCs) or semi-volatile organic
compounds (SVOCs). The PID or FID meter shall be calibrated on-site and background level
readings taken and recorded daily, and as field and weather conditions change. Any field
screen reading on the PID or FID in excess of background levels indicates the potential
presence of contaminated material requiring handling as a non-special waste, special waste, or
hazardous waste. PID or FID readings may be used as the basis of increasing the limits of
removal with the approval of the Engineer but shall in no case be used to decrease the limits.

The qualified personnel shall document field activities using form BDE 2732 (Regulated
Substances Monitoring Daily Record) including the name(s) of personnel conducting the
monitoring, weather conditions, PID or FID calibration records, a list of equipment used on-site,
a narrative of activities completed, photo log sheets, manifests and landfill tickets, monitoring
results, how regulated substances were managed and other pertinent information.

Samples will be collected in accordance with the RSPCP. Samples shall be analyzed for
the contaminants of concern (COCs), including pH, based on the property's land use history,
the encountered abnormality and/or the parameters listed in the maximum allowable
concentration (MAC) for chemical constituents in uncontaminated soil established pursuant to
Subpart F of 35 1ll. Adm. Code 1100.605. The analytical results shall serve to document the
level of contamination.
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Samples shall be grab samples (not combined with other locations). The samples shall be
taken with decontaminated or disposable instruments. The samples shall be placed in sealed
containers and transported in an insulated container to the laboratory. The container shall
maintain a temperature of 39 °F (4 °C). All samples shall be clearly labeled. The labels shall
indicate the sample number, date sampled, collection location and depth, and any other
relevant observations.

The laboratory shall use analytical methods which are able to meet the lowest appropriate
practical quantitation limits (PQL) or estimated quantitation limit (EQL) specified in "Test
Methods for Evaluating Solid Wastes, Physical/Chemical Methods", EPA Publication
No. SW-846; "Methods for the Determination of Organic Compounds in Drinking Water", EPA,
EMSL, EPA-600/4-88/039; and “Methods for the Determination of Organic Compounds in
Drinking Water, Supplement III”, EPA 600/R-95/131, August 1995. For parameters where the
specified cleanup objective is below the acceptable detection limit (ADL), the ADL shall serve
as the cleanup objective. For other parameters the ADL shall be equal to or below the specified
cleanup objective.

669.05 Contaminated Soil and/or Groundwater Management and Disposal. The
management and disposal of contaminated soil and/or groundwater shall be according to the
following:

(a) Soil Analytical Results Exceed Most Stringent MAC. When the soil analytical results
indicate that detected levels exceed the most stringent maximum allowable
concentration (MAC) for chemical constituents in uncontaminated soil established
pursuant to Subpart F of 35 lllinois Administrative Code 1100.605, the soil shall be
managed as follows:

(1) When analytical results indicate inorganic chemical constituents exceed the most
stringent MAC but they are still considered within area background levels by the
Engineer, the excavated soil can be utilized within the construction limits as fill, when
suitable. If the soils cannot be utilized within the construction limits, they shall be
managed and disposed of off-site as a non-special waste, special waste, or
hazardous waste as applicable.

(2) When analytical results indicate chemical constituents exceed the most stringent
MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA) County,
the excavated soil can be utilized within the construction limits as fill, when suitable,
or managed and disposed of off-site as “uncontaminated soil” at a clean construction
and demolition debris (CCDD) facility or an uncontaminated soil fill operation (USFO)
within an MSA County provided the pH of the soil is within the range of 6.25 - 9.0,
inclusive.

(3) When analytical results indicate chemical constituents exceed the most stringent
MAC but do not exceed the MAC for an MSA County excluding Chicago, or the MAC
within the Chicago corporate limits, the excavated soil can be utilized within the
construction limits as fill, when suitable, or managed and disposed of off-site as
“‘uncontaminated soil” at a CCDD facility or an USFO within an MSA County
excluding Chicago or within the Chicago corporate limits provided the pH of the soil
is within the range of 6.25 - 9.0, inclusive.
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(4) When analytical results indicate chemical constituents exceed the most stringent
MAC but do not exceed the MAC for an MSA County excluding Chicago, the
excavated soil can be utilized within the construction limits as fill, when suitable, or
managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or an
USFO within an MSA County excluding Chicago provided the pH of the soil is within
the range of 6.25 - 9.0, inclusive.

(5) When the Engineer determines soil cannot be managed according to Articles
669.05(a)(1) through (a)(4) above, the soil shall be managed and disposed of off-site
as a non-special waste, special waste, or hazardous waste as applicable.

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC. When the soil analytical
results indicate that detected levels do not exceed the most stringent MAC, the
excavated soil can be utilized within the construction limits or managed and disposed
off-site as “uncontaminated soil” according to Article 202.03. However, the excavated
soil cannot be taken to a CCDD facility or an USFO for any of the following reasons.

(1) The pH of the soil is less than 6.25 or greater than 9.0.
(2) The soil exhibited PID or FID readings in excess of background levels.

(c) Soil Analytical Results Exceed Most Stringent MAC but Do Not Exceed Tiered Approach
to Corrective Action Objectives (TACO) Residential. When the soil analytical results
indicate that detected levels exceed the most stringent MAC but do not exceed TACO
Tier 1 Soil Remediation Objectives for Residential Properties pursuant to 35 IAC 742
Appendix B Table A, the excavated soil can be utilized within the right-of-way or
managed and disposed off-site as “uncontaminated soil” according to Article 202.03.
However, the excavated soil cannot be taken to a CCDD facility or an USFO.

(d) Groundwater. When groundwater analytical results indicate the detected levels are
above Appendix B, Table E of 35 lllinois Administrative Code 742, the most stringent
Tier 1 Groundwater Remediation Objectives for Groundwater Component of the
Groundwater Ingestion Route for Class 1 groundwater, the groundwater shall be
managed off-site as a special waste. The groundwater shall be containerized and
trucked to an off-site treatment facility or may be discharged to a sanitary sewer or
combined sewer when permitted by the local sewer authority. Groundwater discharged
to a sewer shall be pre-treated to remove particulates and measured with a calibrated
flow meter to comply with applicable discharge limits. A copy of the permit shall be
provided to the Engineer prior to discharging groundwater to the sewer.

All groundwater encountered within trenches may be managed within the trench and
allowed to infiltrate back into the ground. If the groundwater cannot be managed within
the trench it must be removed as a special or hazardous waste. The Contractor is
prohibited from managing groundwater within the trench by discharging it through any
existing or new storm sewer. The Contractor shall install backfill plugs within the area of
groundwater contamination.
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One backfill plug shall be placed down gradient to the area of groundwater
contamination. Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).
Backfill plugs are to be 4 ft (1.2 m) long, measured parallel to the trench, full trench
width and depth. Backfill plugs shall not have any fine aggregate bedding or backfill, but
shall be entirely cohesive soil or any class of concrete. The Contractor shall provide test
data that the material has a permeability of less than 107" cm/sec according to ASTM D
5084, Method A or per another test method approved by the Engineer.

The Contractor shall use due care when transferring contaminated material from the area of
origin to the transporter. Should releases of contaminated material to the environment occur
(i.e., spillage onto the ground, etc.), the Contractor shall clean-up spilled material and place in
the appropriate storage containers as previously specified. Clean-up shall include, but not be
limited to, sampling beneath the material staging area to determine complete removal of the
spilled material.

The Contractor shall be responsible for transporting and disposing all material classified as
a non-special waste, special waste, or hazardous waste from the job site to an appropriately
permitted landfill facility. The transporter and the vehicles used for transportation shall comply
with all federal, state, and local rules and regulations governing the transportation of non-
special waste, special waste, or hazardous waste.

All equipment used by the Contractor to haul contaminated material to the landfill facility
shall be lined with a 6 mil (150 micron) polyethylene liner and securely covered during
transportation. The Contractor shall obtain all documentation including any permits and/or
licenses required to transport the contaminated material to the disposal facility.

The Contractor shall provide engineered barriers, when required, and shall include materials
sufficient to completely line excavation surfaces, including sloped surfaces, bottoms, and
sidewall faces, within the areas designated for protection.

The Engineer shall coordinate with the Contractor on the completion of all documentation.
The Contractor shall make all arrangements for collection and analysis of landfill acceptance
testing. The Contractor shall coordinate for waste disposal approval with the disposal facility.
After the Contractor completes these activities and upon receipt of authorization from the
Engineer, the Contractor shall initiate the disposal process.

The Contractor shall provide the Engineer with all transport-related documentation within
two days of transport or receipt of said document(s). The Engineer shall maintain the file for all
such documentation. For management of special or hazardous waste, the Contractor shall
provide the Engineer with documentation the Contractor (or subcontractor, if a subcontractor is
used for transportation) is operating with a valid lllinois special waste transporter permit at least
two weeks before transporting the first load of contaminated material.

The Contractor shall schedule and arrange the transport and disposal of each load of
contaminated material produced. The Contractor shall make all transport and disposal
arrangements so no contaminated material remains within the project area at the close of
business each day. Exceptions to this specification require prior approval from the Engineer
within 24 hours of close of business. The Contractor shall be responsible for all other pre-
disposal/transport preparations necessary daily to accomplish management activities.
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Any waste generated as a special or hazardous waste from a non-fixed facility shall be
manifested off-site using the Department's county generator number. An authorized
representative of the Department shall sign all manifests for the disposal of the contaminated
material and confirm the Contractor's transported volume. Any waste generated as a
non-special waste may be managed off-site without a manifest, a special waste transporter, or
a generator number.

The Contractor shall select a landfill mandated by definition of the contaminant within the
State of lllinois. The Department will review and approve or reject the facility proposed by the
Contractor to use as a landfill. The Contractor shall verify whether the selected disposal facility
is compliant with those applicable standards as mandated by definition of the contaminant and
whether the disposal facility is presently, has previously been, or has never been, on the United
States Environmental Protection Agency (U.S. EPA) National Priorities List or the Resource
Conservation and Recovery Act (RCRA) List of Violating Facilities. The Contractor shall be
responsible for coordinating permits with the IEPA. The use of a Contractor selected landfill
shall in no manner delay the construction schedule or alter the Contractor's responsibilities as
set forth.

669.06 Non-Special Waste Certification. An authorized representative of the Department
shall sign and date all non-special waste certifications. The Contractor shall be responsible for
providing the Engineer with the required information that will allow the Engineer to certify the
waste is not a special waste.

(a) Definition. A waste is considered a non-special waste as long as it is not:
(1) a potentially infectious medical waste;
(2) a hazardous waste as defined in 35 IAC 721,
(3) an industrial process waste or pollution control waste that contains liquids, as
determined using the paint filter test set forth in subdivision (3)(A) of subsection (m)

of 35 IAC 811.107;

(4) a regulated asbestos-containing waste material, as defined under the National
Emission Standards for Hazardous Air Pollutants in 40 CFR 61.141;

(5) a material containing polychlorinated biphenyls (PCB's) regulated pursuant to
40 CFR Part 761;

(6) a material subject to the waste analysis and recordkeeping requirements of
35 IAC 728.107 under land disposal restrictions of 35 IAC 728;

(7) a waste material generated by processing recyclable metals by shredding and
required to be managed as a special waste under Section 22.29 of the
Environmental Protection Act; or

(8) an empty portable device or container in which a special or hazardous waste has
been stored, transported, treated, disposed of, or otherwise handled.
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(b) Certification Information. All information used to determine the waste is not a special
waste shall be attached to the certification. The information shall include but not be
limited to:

(1) the means by which the generator has determined the waste is not a hazardous
waste;

(2) the means by which the generator has determined the waste is not a liquid;

(3) if the waste undergoes testing, the analytic results obtained from testing, signed and
dated by the person responsible for completing the analysis;

(4) if the waste does not undergo testing, an explanation as to why no testing is needed;
(5) a description of the process generating the waste; and
(6) relevant material safety data sheets.

669.07 Temporary Staging. The Contractor shall excavate and dispose of all waste
material as mandated by the contaminants without temporary staging. If circumstances require
temporary staging, he/she shall request in writing, approval from the Engineer.

When approved, the Contractor shall prepare a secure location within the project area
capable of housing containerized waste materials. The Contractor shall contain all waste
material in leak-proof storage containers such as lined roll-off boxes or 55 gal (208 L) drums, or
stored in bulk fashion on storage pads. The design and construction of such storage pad(s) for
bulk materials shall be subject to approval by the Engineer. The Contractor shall place the
staged storage containers on an all-weather gravel-packed, asphalt, or concrete surface. The
Contractor shall maintain a clearance both above and beside the storage units to provide
maneuverability during loading and unloading. The Contractor shall provide any assistance or
equipment requested by the Engineer for authorized personnel to inspect and/or sample
contents of each storage container. All containers and their contents shall remain intact and
undisturbed by unauthorized persons until the manner of disposal is determined. The
Contractor shall keep the storage containers covered, except when access is requested by
authorized personnel of the Department. The Engineer shall authorize any additional material
added to the contents of any storage container before being filled.
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The Contractor shall ensure the staging area is enclosed (by a fence or other structure) to
ensure direct access to the area is restricted, and he/she shall procure and place all required
regulatory identification signs applicable to an area containing the waste material. The
Contractor shall be responsible for all activities associated with the storage containers
including, but not limited to, the procurement, transport, and labeling of the containers. The
Contractor shall clearly mark all containers in permanent marker or paint with the date of waste
generation, location and/or area of waste generation, and type of waste (e.g., decontamination
water, contaminated clothing, etc.). The Contractor shall place these identifying markings on
an exterior side surface of the container. The Contractor shall separately containerize each
contaminated medium, i.e. contaminated clothing is placed in a separate container from
decontamination water. Containers used to store liquids shall not be filled in excess of 80
percent of the rated capacity. The Contractor shall not use a storage container if visual
inspection of the container reveals the presence of free liquids or other substances that could
classify the material as a hazardous waste in the container.

The Department will not be responsible for any additional costs incurred, if mismanagement
of the staging area, storage containers, or their contents by the Contractor results in excess
cost expenditure for disposal or other material management requirements.

669.08 Underground Storage Tank Removal. For the purposes of this section, an
underground storage tank (UST) includes the underground storage tank, piping, electrical
controls, pump island, vent pipes and appurtenances.

Prior to removing an UST, the Engineer shall determine whether the Department is
considered an "owner" or "operator" of the UST as defined by the UST regulations (41 lll. Adm.
Code Part 176). Ownership of the UST refers to the Department's owning title to the UST
during storage, use or dispensing of regulated substances. The Department may be
considered an "operator" of the UST if it has control of, or has responsibility for, the daily
operation of the UST. The Department may however voluntarily undertake actions to remove
an UST from the ground without being deemed an "operator" of the UST.

In the event the Department is deemed not to be the "owner" or "operator" of the UST, the
OSFM removal permit shall reflect who was the past "owner" or "operator" of the UST. If the
"owner" or "operator" cannot be determined from past UST registration documents from OSFM,
then the OSFM removal permit will state the "owner" or "operator" of the UST is the
Department. The Department’s Office of Chief Counsel (OCC) will review all UST removal
permits prior to submitting any removal permit to the OSFM. If the Department is not the
“‘owner” or “operator” of the UST then it will not register the UST or pay any registration fee.

The Contractor shall be responsible for obtaining all permits required for removing the UST,
notification to the OSFM, using an OSFM certified tank contractor, removal and disposal of the
UST and its contents, and preparation and submittal of the OSFM Site Assessment Report in
accordance with 41 lll. Adm. Code Part 176.330.

The Contractor shall contact the Engineer and the OSFM's office at least 72 hours prior to
removal to confirm the OSFM inspector's presence during the UST removal. Removal,
transport, and disposal of the UST shall be according to the applicable portions of the latest
revision of the "American Petroleum Institute (APl) Recommended Practice 1604".
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The Contractor shall collect and analyze tank content (sludge) for disposal purposes. The
Contractor shall remove as much of the regulated substance from the UST system as
necessary to prevent further release into the environment. All contents within the tank shall be
removed, transported and disposed of, or recycled. The tank shall be removed and rendered
empty according to IEPA definition.

The Contractor shall collect soil samples from the bottom and sidewalls of the excavated
area in accordance with 35 Ill. Adm. Code Part 734.210(h) after the required backfill has been
removed during the initial response action, to determine the level of contamination remaining in
the ground, regardless if a release is confirmed or not by the OSFM on-site inspector.

In the event the UST is designated a leaking underground storage tank (LUST) by the
OSFM'’s inspector, or confirmation by analytical results, the Contractor shall notify the Engineer
and the DESU. Upon confirmation of a release of contaminants from the UST and notifications
to the Engineer and DESU, the Contractor shall report the release to the lllinois Emergency
Management Agency (IEMA) (e.g., by telephone or electronic mail) and provide them with
whatever information is available (“owner” or “operator” shall be stated as the past registered
“owner” or “operator”, or the IDOT District in which the UST is located and the DESU Manager);

The Contractor shall perform the following initial response actions if a release is indicated by
the OSFM inspector:

(a) Take immediate action to prevent any further release of the regulated substance to the
environment, which may include removing, at the Engineer’s discretion, and disposing of
up to 4 ft (1.2 m) of the contaminated material, as measured from the outside dimension
of the tank

(b) Identify and mitigate fire, explosion and vapor hazards;

(c) Visually inspect any above ground releases or exposed below ground releases and
prevent further migration of the released substance into surrounding soils and
groundwater; and

(d) Continue to monitor and mitigate any additional fire and safety hazards posed by vapors
and free product that have migrated from the UST excavation zone and entered into
subsurface structures (such as sewers or basements).

The UST excavation shall be backfilled according to applicable portions of Sections 205,
208, and 550 with a material that will compact and develop stability. The material shall be
approved prior to placement. All uncontaminated concrete and soil removed during tank
extraction may be used to backfill the excavation, at the discretion of the Engineer.

After backfilling the excavation, the site shall be graded and cleaned.
669.09 Regulated Substance Final Construction Report. Not later than 90 days after
completing this work, the Contractor shall submit a Regulated Substance Final Construction

Report (RSFCR) to the Engineer using form BDE 2733 and required attachments. The form
shall be signed by an lllinois licensed Professional Engineer or Professional Geologist.
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669.10 Method of Measurement. Non-special waste, special waste, and hazardous waste
soil will be measured for payment according to Article 202.07(b) when performing earth
excavation, Article 502.12(b) when excavating for structures, or by computing the volume of the
trench using the maximum trench width permitted and the actual depth of the trench.

Groundwater containerized and transported off-site for management, storage, and disposal
will be measured for payment in gallons (liters).

Backfill plugs will be measured in cubic yards (cubic meters) in place, except the quantity for
which payment will be made shall not exceed the volume of the trench, as computed by using
the maximum width of trench permitted by the Specifications and the actual depth of the trench,
with a deduction for the volume of the pipe.

Engineered Barriers will be measured for payment in square yards (square meters).

669.11 Basis of Payment. The work of preparing, submitting and administering a
Regulated Substances Pre-Construction Plan will be paid for at the contract lump sum price for
REGULATED SUBSTANCES PRE-CONSTRUCTION PLAN.

On-site monitoring of regulated substances, including completion of form BDE 2732 for
each day of work, will be paid for at the contract unit price per calendar day, or faction thereof,
for
ON-SITE MONITORING OF REGULATED SUBSTANCES.

The installation of engineered barriers will be paid for at the contract unit price per square
yard (square meter) for ENGINEERED BARRIER.

The work of removing a UST, soil excavation, soil and content sampling, and the excavated
soil, UST content, and UST disposal will be paid for at the contract unit price per each for
UNDERGROUND STORAGE TANK REMOVAL.

The transportation and disposal of soil and other materials from an excavation determined
to be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for
NON-SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE
DISPOSAL.

The transportation and disposal of groundwater from an excavation determined to be
contaminated will be paid for at the contract unit price per gallon (liter) for SPECIAL WASTE
GROUNDWATER DISPOSAL or HAZARDOUS WASTE GROUNDWATER DISPOSAL. When
groundwater is discharged to a sanitary or combined sewer by permit, the cost will be paid for
according to Article 109.05.

Backfill plugs will be paid for at the contract unit price per cubic yard (cubic meter) for
BACKFILL PLUGS.

Payment for temporary staging, if required, will be paid for according to Article 109.04.
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Payment for accumulated stormwater removal and disposal will be according to
Article 109.04. Payment will only be allowed if appropriate stormwater and erosion control
methods were used.

Payment for decontamination, labor, material, and equipment for monitoring areas beyond
the specified areas, with the Engineer's prior written approval, will be according to
Article 109.04.

The sampling and testing associated with this work will be paid for as follows.

(a) BETX Soil/Groundwater Analysis. When the contaminants of concern are gasoline only,

soil or groundwater samples shall be analyzed for benzene, ethylbenzene, toluene, and
xylenes (BETX). The analysis will be paid for at the contract unit price per each for
BETX SOIL ANALYSIS and/or BETX GROUNDWATER ANALYSIS using EPA
Method 8021B.

(b) BETX-PNAS Soil/Groundwater Analysis. When the contaminants of concern are middle

(c)

distillate and heavy ends, soil or groundwater samples shall be analyzed for BETX and
polynuclear aromatics (PNAS). The analysis will be paid for at the contract unit price
per each for BETX-PNAS SOIL ANALYSIS and/or BETX-PNAS GROUNDWATER
ANALYSIS using EPA Method 8021B for BETX and EPA Method 8310 for PNAs.

Priority Pollutants Soil Analysis. When the contaminants of concern are used oils, soll
samples shall be analyzed for priority pollutant VOCs, priority pollutants SVOCs, and
priority pollutants metals. The analysis will be paid for at the contract unit price per each
for PRIORITY POLLUTANTS SOIL ANALYSIS using EPA Method 8260B for VOCs,
EPA Method 8270C for SVOCs, and using an ICP instrument and EPA Methods 6010B
and 7471A for metals.

(d) Priority Pollutant Groundwater Analysis. When the contaminants of concern are used

oils, non-petroleum material, or unknowns, groundwater samples shall be analyzed for
priority pollutant VOCs, priority pollutants SVOCs, and priority pollutants metals. The
analysis will be paid for at the contract unit price per each for PRIORITY POLLUTANTS
GROUNDWATER ANALYSIS using EPA Method 8260B for VOCs, EPA Method 8270C
for SVOCs, and EPA Methods 6010B and 7470A for metals.

(e) Target Compound List (TCL) Soil Analysis. When the contaminants of concern are

unknowns or non-petroleum material, soil samples shall be analyzed for priority pollutant
VOCs, priority pollutants SVOCS, priority pollutants metals, pesticides, and Resource
Conservation and Recovery Act (RCRA) metals by the toxicity characteristic leaching
procedure (TCLP). The analysis will be paid for at the contract unit price per each for
TCL SOIL ANALYSIS using EPA Method 8260B for VOCs, EPA Method 8270C for
SVOCs, EPA Method 8081 for pesticides, and ICP instrument and EPA Methods 6010B,
7471A, 1311 (extraction), 6010B, and 7470A for metals.
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(f) Soil Disposal Analysis. When the waste material for disposal requires sampling for
disposal acceptance, the samples shall be analyzed for TCLP VOCs, SVOCs, RCRA
metals, pH, ignitability, and paint filter test. The analysis will be paid for at the contract
unit price per each for SOIL DISPOSAL ANALYSIS using EPA Methods 1311
(extraction), 8260B for VOCs, 8270C for SVOCs, 6010B and 7470A for RCRA metals,
9045C for pH, 1030 for ignitability, and 9095A for paint filter.

The work of preparing, submitting and administering a Regulated Substances Final
Construction Report will be paid for at the contract lump sum price REGULATED
SUBSTANCES FINAL CONSTRUCTION REPORT.”

SPEED DISPLAY TRAILER (BDE)
Effective: April 2, 2014 Revised: January 1, 2017

Revise the third paragraph of Article 701.11 of the Standard Specifications to read:

“When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow
boards, and portable changeable message boards shall be treated as nonoperating
equipment.”

Add the following to Article 701.15 of the Standard Specifications:

“(m)Speed Display Trailer. A speed display trailer is used to enhance safety of the traveling
public and workers in work zones by alerting drivers of their speed, thus deterring them
from driving above the posted work zone speed limit.”

Add the following to Article 701.20 of the Standard Specifications:

“(k) When speed display trailers are shown on the Standard, this work will not be paid for
separately but shall be considered as included in the cost of the Standard.

For all other speed display trailers, this work will be paid for at the contract unit price per
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.”

Add the following to Article 1106.02 of the Standard Specifications:

“(0) Speed Display Trailer. The speed display trailer shall consist of a LED speed indicator
display with self-contained, one-direction radar mounted on an orange see-through
trailer. The height of the display and radar shall be such that it will function and be
visible when located behind concrete barrier.

The speed measurement shall be by radar and provide a minimum detection distance of
1000 ft (300 m). The radar shall have an accuracy of +1 mile per hour.

The speed indicator display shall face approaching traffic and shall have a sign legend
of “YOUR SPEED” immediately above or below the speed display. The sign letters shall
be between 5 and 8 in. (125 and 200 mm) in height. The digital speed display shall
show two digits (00 to 99) in mph. The color of the changeable message legend shall
be a yellow legend on a black background. The minimum height of the numerals shall
be 18 in. (450 mm), and the nominal legibility distance shall be at least 750 ft (250 m).
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The speed indicator display shall be equipped with a violation alert that flashes the
displayed detected speed when the work zone posted speed limit is exceeded. The
speed indicator shall have a maximum speed cutoff. On roadway facilities with a normal
posted speed limit greater than or equal to 45 mph, the detected speeds of vehicles
traveling more than 25 mph over the work zone speed limit shall not be displayed. On
facilities with normal posted speed limit of less than 45 mph, the detected speeds of
vehicles traveling more than 15 mph over the work zone speeds limit shall not be
displayed. On any roadway facility if detected speeds are less than 25 mph, they shall
not be displayed. The display shall include automatic dimming for nighttime operation.

The speed indicator measurement and display functions shall be equipped with the
power supply capable of providing 24 hours of uninterrupted service.”
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018
Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: November 2, 2017 Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the
following:

“This mobilization payment shall be made at least seven days prior to the subcontractor
starting work. The amount paid shall be at the following percentage of the amount of the
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%”"

TRAFFIC CONTROL DEVICES - CONES (BDE)
Effective: January 1, 2019

Revise Article 701.15(a) of the Standard Specifications to read:

“(a) Cones. Cones are used to channelize traffic. Cones used to channelize traffic at night
shall be reflectorized; however, cones shall not be used in nighttime lane closure tapers
or nighttime lane shifts.”

Revise Article 1106.02(b) of the Standard Specifications to read:

“(b) Cones. Cones shall be predominantly orange. Cones used at night that are 28 to 36 in.
(700 to 900 mm) in height shall have two white circumferential stripes. If non-reflective
spaces are left between the stripes, the spaces shall be no more than 2 in. (50mm) in
width. Cones used at night that are taller than 36 in. (900 mm) shall have a minimum of
two white and two fluorescent orange alternating, circumferential stripes with the top
stripe being fluorescent orange. If non-reflective spaces are left between the stripes,
the spaces shall be no more than 3 in. (75 mm) in width.

The minimum weights for the various cone heights shall be 4 Ib for 18 in. (2 kg for
450 mm), 7 Ib for 28 in. (3 kg for 700 mm), and 10 Ib for 36 in. (5 kg for 900 mm) with a
minimum of 60 percent of the total weight in the base. Cones taller than 36 in. shall be
weighted per the manufacturer’s specifications such that they are not moved by wind or
passing traffic.”
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TRAFFIC SPOTTERS (BDE)
Effective: January 1, 2019

Revise Article 701.13 of the Standard Specifications to read:

“701.13 Flaggers and Spotters. Flaggers shall be certified by an agency approved by the
Department. While on the job site, each flagger shall have in his/her possession a current
driver's license and a current flagger certification [.D. card. For non-drivers, the lllinois
Identification Card issued by the Secretary of State will meet the requirement for a current
driver’s license. This certification requirement may be waived by the Engineer for emergency
situations that arise due to actions beyond the Contractor's control where flagging is needed to
maintain safe traffic control on a temporary basis. Spotters are defined as certified flaggers
that provide support to workers by monitoring traffic.

Flaggers and spotters shall be stationed to the satisfaction of the Engineer and be equipped
with a fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA
107-2010 for Conspicuity Class 2 garments. Flaggers shall be equipped with a stop/slow traffic
control sign. Spotters shall be equipped with a loud warning device. The warning sound shall
be identifiable by workers so they can take evasive action when necessary. Other types of
garments may be substituted for the vest as long as the garments have a manufacturer’s tag
identifying them as meeting the ANSI Class 2 requirement. The longitudinal placement of the
flagger may be increased up to 100 ft (30 m) from that shown on the plans to improve the
visibility of the flagger. Flaggers shall not encroach on the open lane of traffic unless traffic has
been stopped. Spotters shall not encroach on the open lane of traffic, nor interact with or
control the flow of traffic.

For nighttime flagging, flaggers shall be illuminated by an overhead light source providing a
minimum vertical illuminance of 10 fc (108 lux) measured 1 ft (300 mm) out from the flagger’s
chest. The bottom of any luminaire shall be a minimum of 10 ft (3 m) above the pavement.
Luminaire(s) shall be shielded to minimize glare to approaching traffic and trespass light to
adjoining properties.  Nighttime flaggers shall be equipped with fluorescent orange or
fluorescent orange and fluorescent yellow/green apparel meeting the requirements of
ANSV/ISEA 107-2004 or ANSI/ISEA 107-2010 for Conspicuity Class 3 garments.

Flaggers and spotters shall be provided per the traffic control plan and as follows.

(a) Two-Lane Highways. Two flaggers will be required for each separate operation where
two-way traffic is maintained over one lane of pavement. Work operations controlled by
flaggers shall be no more than 1 mile (1600 m) in length. Flaggers shall be in sight of
each other or in direct communication at all times. Direct communication shall be
obtained by using portable two-way radios or walkie-talkies.

The Engineer will determine when a side road or entrance shall be closed to traffic. A
flagger will be required at each side road or entrance remaining open to traffic within the
operation where two-way traffic is maintained on one lane of pavement. The flagger
shall be positioned as shown on the plans or as directed by the Engineer.
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(b) Multi-Lane Highways. At all times where traffic is restricted to less than the normal
number of lanes on a multilane pavement with a posted speed limit greater than 40 mph
and the workers are present, but not separated from the traffic by physical barriers, a
flagger or spotter shall be furnished as shown on the plans. Flaggers shall warn and
direct traffic. Spotters shall monitor traffic conditions and warn workers of errant
approaching vehicles or other hazardous conditions as they occur. One flagger will be
required for each separate activity of an operation that requires frequent encroachment
in a lane open to traffic. One spotter will be required for each separate activity with
workers near the edge of the open lane or with their backs facing traffic.

Flaggers will not be required when no work is being performed, unless there is a lane
closure on two-lane, two-way pavement.”

WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE)
trucks hired by the Contractor or subcontractors (i.e. not owned by the Contractor or
subcontractors) that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten
business days following the reporting period. The reporting period shall be Monday through
Sunday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as

included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring
Special Provisions. The rates have been ascertained and certified by the
lllinois Department of Labor for the locality in which the work is to be performed
and for each craft or type of work or mechanic needed to execute the work of
the Contract. As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.)
and Check Sheet #5 of the Contract, not less than the rates of wages
ascertained by the lllinois Department of Labor and as revised during the
performance of a Contract shall be paid to all laborers, workers and mechanics
performing work under the Contract. Post the scale of wages in a prominent
and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be
paid as listed in the specification of rates, the contractor shall post the revised
rates of wages and shall pay not less than the revised rates of wages. Current
wage rate information shall be obtained by visiting the lllinois Department of
Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814. It is the responsibility of the contractor to review the rates applicable to
the work of the contract at regular intervals in order to insure the timely payment
of current rates. Provision of this information to the contractor by means of the
lllinois Department of Labor web site satisfies the notification of revisions by
the Department to the contractor pursuant to the Act, and the contractor agrees
that no additional notice is required. The contractor shall notify each of its

subcontractors of the revised rates of wages.
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