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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 10:00 a.m.  
June 14, 2019 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 89715 
   FULTON County 
   Section 16-00033-00-LS & 18-00034-88-RS (Farmington) 
   Project VG0K-172 () 
   Route FAP 22 (Il 116) 
   District 4 Construction Funds 

 
 Install ornamental lighting, sidewalks, curb and gutter, storm sewers, pavement milling, resurfacing 
and markings on IL 116/78 from Main Street to Lightfoot Road in Farmington. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Acting Secretary 
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BDE SPECIAL PROVISIONS 
 

 
The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new or revised special 
provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099   Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2014 
 80274   Aggregate Subgrade Improvement April 1, 2012 April 1, 2016 
 80192   Automated Flagger Assistance Device Jan. 1, 2008  
 80173   Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80241   Bridge Demolition Debris July 1, 2009  
 5026I   Building Removal-Case I (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5048I   Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5049I   Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5053I   Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010 
 80404   Coarse Aggregate Quality for Micro-Surfacing and Cape Seals Jan. 1, 2019  
* 80384 40 X Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198   Completion Date (via calendar days) April 1, 2008  
 80199   Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80293   Concrete Box Culverts with Skews > 30 Degrees and Design Fills ≤ 5 

Feet 
April 1, 2012 July 1, 2016 

 80311   Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016  
 80277 44 X Concrete Mix Design – Department Provided Jan. 1, 2012 April 1, 2016 
 80261   Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80387   Contrast Preformed Plastic Pavement Marking Nov. 1, 2017  
* 80029 45 X Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
 80402 55 X Disposal Fees Nov. 1, 2018  
 80378   Dowel Bar Inserter Jan. 1, 2017 Jan. 1, 2018 
 80405   Elastomeric Bearings Jan. 1, 2019  
 80388 57 X Equipment Parking and Storage  Nov. 1, 2017  
 80229   Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80304   Grooving for Recessed Pavement Markings Nov. 1, 2012 Nov. 1, 2017 
 80246 58 X Hot-Mix Asphalt – Density Testing of Longitudinal Joints Jan. 1, 2010 Aug. 1, 2018 
 80398   Hot-Mix Asphalt – Longitudinal Joint Sealant Aug. 1, 2018 Jan. 1, 2019 
 80406   Hot-Mix Asphalt – Mixture Design Verification and Production 

(Modified for I-FIT Projects) 
Jan. 1, 2019  

 80399 60 X Hot-Mix Asphalt – Oscillatory Roller Aug. 1, 2018 Nov. 1, 2018 
 80347   Hot-Mix Asphalt – Pay for Performance Using Percent  

     Within Limits – Jobsite Sampling 
Nov. 1, 2014 Aug. 1, 2018 

 80383   Hot-Mix Asphalt – Quality Control for Performance April 1, 2017 Jan. 1, 2019 
 80376 62 X Hot-Mix Asphalt – Tack Coat Nov. 1, 2016  
 80392 63 X Lights on Barricades Jan. 1, 2018  
 80336   Longitudinal Joint and Crack Patching April 1, 2014 April 1, 2016 
* 80411   Luminaires, LED April 1, 2019  
* 80393 65 X Manholes, Valve Vaults, and Flat Slab Tops Jan. 1, 2018 Mar. 1, 2019 
 80400   Mast Arm Assembly and Pole Aug. 1, 2018  
 80045   Material Transfer Device June 15, 1999 Aug. 1, 2014 
 80394   Metal Flared End Section for Pipe Culverts Jan. 1, 2018 April 1, 2018 
 80165   Moisture Cured Urethane Paint System Nov. 1, 2006 Jan. 1, 2010 
 80349   Pavement Marking Blackout Tape Nov. 1, 2014 April 1, 2016 
 80371   Pavement Marking Removal July 1, 2016  
 80390 67 X Payments to Subcontractors Nov. 2, 2017  
 80389 68 X Portland Cement Concrete  Nov. 1, 2017  
 80359   Portland Cement Concrete Bridge Deck Curing April 1, 2015 Nov. 1, 2017 

 



File 
Name 

Pg.  Special Provision Title Effective Revised 

 80300   Preformed Plastic Pavement Marking Type D - Inlaid April 1, 2012 April 1, 2016 
 80328 69 X Progress Payments Nov. 2, 2013  
 3426I   Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2006 
 80157   Railroad Protective Liability Insurance (5 and 10) Jan. 1, 2006  
 80306 70 X Reclaimed Asphalt Pavement (RAP) and Reclaimed  

    Asphalt Shingles (RAS)  
Nov. 1, 2012 Jan. 1, 2019 

 80407  X Removal and Disposal of Regulated Substances Jan. 1, 2019  
 80395   Sloped Metal End Section for Pipe Culverts Jan. 1, 2018  
 80340   Speed Display Trailer April 2, 2014 Jan. 1, 2017 
 80127   Steel Cost Adjustment April 2, 2014 Aug. 1, 2017 
 80408   Steel Plate Beam Guardrail Manufacturing Jan. 1, 2019  
 80397 80 X Subcontractor and DBE Payment Reporting  April 2, 2018  
* 80391 81 X Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
 80317   Surface Testing of Hot-Mix Asphalt Overlays Jan. 1, 2013 April 1, 2016 
 80298   Temporary Pavement Marking April 1, 2012 April 1, 2017 
 20338 82 X Training Special Provision  Oct. 15, 1975  
 80403   Traffic Barrier Terminal, Type 1 Special Nov. 1, 2018  
 80409 85 X Traffic Control Devices – Cones Jan. 1, 2019  
 80410   Traffic Spotters Jan. 1, 2019  
 80318   Traversable Pipe Grate for Concrete End Sections  Jan. 1, 2013 Jan. 1, 2018 
 80288 86 X Warm Mix Asphalt Jan. 1, 2012 April 1, 2016 
 80302 88 X Weekly DBE Trucking Reports June 2, 2012 April 2, 2015 
 80071   Working Days Jan. 1, 2002  
 
The following special provisions are in the 2019 Supplemental Specifications and Recurring Special Provisions. 
 

File 
Name 

Special Provision Title New Location(s) Effective Revised 

80382 Adjusting Frames and Grates  Articles 602.02(s) and (t), 
1043.04, and 1043.05 

April 1, 2017 
 

 

80366 Butt Joints Article 406.08(c) July 1, 2016  
80386 Calcium Aluminate Cement for Class PP-5 

Concrete Patching  
Article 1001.01(e) Nov. 1, 2017  

80396 Class A and B Patching Articles 442.06(a)(1) and (2) Jan. 1, 2018 Nov. 1, 2018 
80377 Portable Changeable Message Signs Articles 701.20(h) and 

1106.02(i) 
Nov. 1, 2016 April 1, 2017 

80385 Portland Cement Concrete Sidewalk  Article 424.12 
 

Aug. 1, 2017 
 

 

 
 
 
 

The following special provision has been deleted from use. 
 

File 
Name 

Special Provision Title  Effective Revised 

80401 Portland Cement Concrete Pavement Connector for Bridge  
Approach Slab 

                                   Aug. 1, 2018  

 
      
     
     
     

 
 
 



FAP Route 22 (IL 78/116)
Sections 16-00033-00-LS/18-00034-88-RS

Fulton County
Contract #89715

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction", Adopted January 1, 2016, the Supplemental Specifications and Recurring Special
Provisions,” adopted January 1, 2019 (as indicated on the check sheet included herein), and the
latest edition of the “Illinois Manual on Uniform Traffic Control Devices for Streets and Highways”
and the “Manual of Test Procedures for Materials” in effect on the date of invitation for bids.  These
special provisions included herein apply to and govern the proposed improvement designated as
Farmington Streetscape/IL 116/78 Resurfacing, Section 16-00033-00-LS/18-00034-88-RS,
Fulton County and in case of conflict with any part or parts of said specifications; said special
provisions shall take precedent and shall govern.

DESCRIPTION OF WORK

The work on this project includes the completion of a streetscape project in the downtown area of
the City of Farmington and the resurfacing of IL 116/78 in the City of Farmington. The work on
this project consists of installation of conduits and electric cables, installation of ornamental light
units, pavement, drainage and sidewalk items, pavement milling and resurfacing and other
collateral work as necessary to complete the project.

DATE OF COMPLETION (PLUS WORKING DAYS)
The Contractor shall schedule his operations so as to complete all work, except as specified
below, and open all the roadways to two-way vehicular traffic and all pedestrian traffic paths on
or before December 6, 2019.  The Contractor shall note that this completion date is based on an
expedited work schedule.  The Contractor will be allowed 10 working days, after the December
6, 2019 completion date, to complete punchlist and the following items: landscaping and lighting
improvements.

TRAFFIC CONTROL PLAN

Traffic control shall be in accordance with the applicable section of the "Standard Specifications
for Road and Bridge Construction", the applicable guidelines contained in the "Illinois Manual on
Uniform Traffic Control Devices for Streets and Highways", these special provisions, and any
special details and Highway Standards contained herein and in the plans.

Special attention is called to SECTION 701 and Articles 107.09 and 107.14 of the "Standard
Specifications for Road and Bridge Construction" and the following Highway Standards relating
to traffic control:

701001   701011   701301 701306 701311   701501   701502   701801   701901

Special attention is called to Section 1106 of the Standard Specifications.

As a general traffic control policy for this project, all streets shall remain open to at least one lane
of alternating one-way traffic at all times throughout construction.  Flaggers shall be required per
the applicable Highway Standards. When completing work at the intersection of IL 78/IL 116 (Fort
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FAP Route 22 (IL 78/116)
Sections 16-00033-00-LS/18-00034-88-RS

Fulton County
Contract #89715

Street/Main Street) additional flaggers shall be required to direct traffic through the intersection.
All properties shall have suitable access provided at all times during construction. The Contractors
sidewalk reconstruction operations shall be limited to one side of a street at a time between Main
Street and N. East Street.

It is important that the City be given advance notice of where the contractor plans on working.
Public notice may then be given in order for the citizens to avoid that location.  See the special
provision for Traffic Control and Protection, Special below.

No detours will be allowed to reduce traffic through the construction area.

If for any reason the contractor must close a location to through traffic the City/IDOT should be
notified by telephoning the following offices:

Farmington Police Department – (309) 245-2426
Illinois Department of Transportation – (309) 671-3333

This is required in order for the City and IDOT to provide for the public safety and for the school
district to reroute school buses if necessary.

No construction operations will be allowed during the following tentative events which would affect
the roadways, sidewalks or pedestrian traffic.   All sidewalks and adjacent roadways shall be open
and unimpeded between the dates listed below.   All streets, sidewalks and parking shall be open
for use during the periods listed.

Saturday August 3, 2019 St Jude Runners
Friday September 27,2019 Homecoming Parade
Weekends of October 5,6 & 12,13, 2019 Spoon River Scenic Drive

Beginning on noon on Friday

The Contractor shall be responsible for verifying the actual dates of the events.    In addition to
the requirements of Article 107.09, the contractor shall submit to the Engineer a schedule of the
work happening during the week leading to the events, who in turn will provide it to the City of
Farmington.

TRAFFIC CONTROL AND PROTECTION (SPECIAL)

This work shall consist of furnishing, installing, maintaining and removal of all traffic control
required for the purpose of regulating, warning or directing traffic and pedestrians for all
construction activities for the streetscape improvements on various streets in the downtown area
of the City of Farmington and resurfacing improvements along IL 116/78 through Farmington.
This work shall be completed in accordance with Article 107.14 and Section 701 of the Standard
Specifications, all applicable Highway Standards, the Special Provisions and as specified herein.

The Contractor shall furnish, install and maintain all temporary signing as specified in the Highway
Standards. This work will not be paid for separately but will be governed by Article 107.25 of the
Standard Specifications.

The governing factor in the execution and staging of work for this project is to provide the motoring
public and pedestrian public with the safest possible travel conditions through the construction
zone. The Contractor shall arrange his/her operations to keep closing of lanes to a minimum.
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FAP Route 22 (IL 78/116)
Sections 16-00033-00-LS/18-00034-88-RS

Fulton County
Contract #89715

Traffic Control Devices include signs and their supports, signals, pavement markings, barricades
with sand bags, channelizing devices, warning lights, arrow boards, flaggers, or any other device
used for the purpose of regulating, detouring, warning or guiding traffic through or around the
construction zone.

The  Contractor  Is  required  to  conduct  routine  inspections  of the  worksite  at  a frequency
that  will  allow for  the  prompt replacement  of any traffic control  device that has  become
displaced, worn or damaged to the extent that it no longer conforms to the shape, dimensions,
color, and operational  requirements of the MUTCD, the Traffic Control Standards, or will no longer
present  a neat  appearance to motorists.   A sufficient quantity of placement devices, based on
vulnerability to damage, shall be readily available to meet this requirement.

The Contractor shall be responsible for the proper location, installation and arrangement of all
traffic control devices.   Special attention shall be given to advance warning signs during
construction operations in order to keep lane assignment consistent with barricade placement at
all times.   The Contractor shall immediately remove, cover, or turn from the view of the motorists
all traffic control devices which are inconsistent with detour or lane assignment patterns and
conflicting conditions during the transition from one construction stage to another.   When the
Contractor elects to cover conflicting or inappropriate signing; materials used shall totally block
out reflectivity of the sign and shall cover the entire sign.  The method used for covering the
signing shall meet with the approval of the Engineer.

When directed by the Engineer, the Contractor shall remove all traffic control devices which were
furnished, installed and maintained by him under this contract, and such devices shall remain the
property of the Contractor.   All traffic control devices shall remain in place until specific
authorization for relocation or removal is received from the Engineer.

The Contractor shall ensure that all traffic control devices installed by him are operational,
functional and effective 24 hours a day, including Sundays and holidays.

All signs except those referring to the daily lane closures shall be post mounted in accordance
with Standard 701901 for all projects that exceed four days.

Placement of all signs and barricades shall proceed in the direction of flow of traffic.   Removal of
all signs and barricades shall start at the end of the construction areas and proceed toward
oncoming traffic unless otherwise directed by the Engineer.

The Contractor shall provide the Engineer a telephone number where a responsible individual
can be contacted on a 24-hour-a-day basis to receive notification of any deficiencies regarding
traffic control and protection.   The Contractor shall dispatch men, materials and equipment to
correct any such deficiencies. The Contractor shall respond to any call from the Engineer
concerning any requests for improving or correcting traffic control devices and begin making the
requested repairs within two hours from the time of notification.

The Contractor shall conduct a weekly coordination meeting with business owners in the
downtown district to discuss upcoming construction activities and to coordinate ADA accessible
access to each business throughout the duration of the project.  Any disruption to the normal
travel of pedestrian's access shall be coordinated with the building owners and Engineer at least
one week in advance of beginning work.  Work shall be coordinated to minimize impact to
business operations. The Contractor shall also notify the business owners when blocking off
parking in their immediate area.
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FAP Route 22 (IL 78/116)
Sections 16-00033-00-LS/18-00034-88-RS

Fulton County
Contract #89715

The Contractor shall maintain disabled   person   pedestrian   access (Minimum 4' width) to
adjacent properties (where applicable), crosswalks and side streets, and building entries at all
times by installing ADA compliant walkways and ramps from the curb line to the property
entrances, and at either end of the pedestrian path as directed by the Engineer. Pedestrian access
to adjacent properties shall be uninterrupted until the walkway is fully restored.   Pedestrian
walkways must be maintained free of any obstructions and hazards such as holes, debris, mud,
construction equipment, stored materials, etc. ..,   and must be broom swept daily or as directed
by the Engineer.   All hazards near or adjacent to walkways must be clearly delineated.
Contractor shall submit shop drawings for ADA compliant walkways and ramps to the Engineer
for review and approval prior to construction.   Contractor will be responsible for the observation
and protection of temporary accesses at all times throughout the duration of the project.  The
Contractor shall also be responsible for the installation and maintenance of signage and other
items to ensure safe pedestrian access.

These walkways and ramps can be reused, if maintained in acceptable condition, throughout the
project.

Installation, maintenance and removal of necessary signs and barricades needed to direct
pedestrians to usable sidewalks and walkways during the construction is incidental to this item.
Contractor may provide temporary access with clean crushed stone in conjunction with the ADA
compliant walkways and ramps.

A temporary chain link fence may also be used to delineate the pedestrian path in addition to
being the perimeter of construction work site; however, care must be taken not to obstruct the
proposed path with fence footings. All use of temporary chain link fence will first be approved in
writing by the Engineer.

NOTES:
1. Illinois Standard sign R11-1102 Sign legend "Sidewalk Closed (Arrow) Use Other Side.":
Size 24" x 30"; black legend on a white reflectorized background) must be placed at pedestrian
crossing locations informing pedestrians of closed sidewalk sections where necessitated.
Barricade shall be placed on all closed sidewalk sections.
2. Barricades shall be Type I or II per the applicable highway standards.
3. Pedestrian access paths will be maintained on both sides of the street where possible.
Full closures of sidewalk must be approved by Engineer.
4. At each point of closure, sufficient numbers of barricades shall be used to completely close
the pathway.  Use one "Sidewalk Closed" sign at each end of a sidewalk section being
reconstructed.
5. Pedestrian walkways shall be maintained free of any obstructions and hazards such as
holes, debris, mud, construction equipment, stored materials, etc.
6. All hazards near or adjacent to walkways shall be clearly delineated.
7. Care shall be taken to comply with the ADA Accessibility Guidelines while providing
temporary pedestrian access, including:

a) at minimum a 4' wide unobstructed path and a 5' wide x 5' long area at minimum every
200'.
b) maintain curb ramp access to open sidewalks.
c)  open excavations adjacent to pedestrian access paths must be protected by barricades
or fence and delineated by a continuous bottom edge at least 6" high from walkway and a
continuous detectable pedestrian channelizing barricade at 3' above the walkway.

8. In accordance with the ADA guidelines, a 4' wide unobstructed sidewalk shall be
maintained adjacent to the property line.  Should this sidewalk be removed, replacement must be
completed within 72 hours, unless otherwise directed by the Engineer.
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The contractor must at all times conduct the work in such a manner as to ensure the least
obstruction to vehicular and pedestrian traffic. The convenience of the general public and of
residents along the involved streets shall be provided for in an adequate and satisfactory manner
as directed by the Engineer.

Where  possible,  the  Contractor  must  provide  the  temporary  access  by  placing  clean
crushed  stone  fill  having  a  CA-6 gradation  meeting the requirements of Article 1004.04 of the
Standard Specifications, from the street under improvement to abutting side streets, alleys,
driveways, parking lots, buildings, houses, crosswalks,  bus stops disturbed by the construction,
including access from sidewalks to the bus stops, and to any other property where egress and
ingress is required.

The contractor must provide and install steel plates to cover open trenches until pavement or
sidewalk is replaced. Steel plates in the sidewalks shall be ADA compliant.

When permanent access has been re-established, the materials used for temporary access shall
be removed by the Contractor and shall become his/her property for disposal thereof.   However,
the Contractor may use the same material in other locations to provide temporary access if
approved by and as directed by the Engineer.

When traveling in lanes open to public traffic, the Contractor's vehicle shall always move with and
not against or across the flow of traffic.   These vehicles shall enter or leave work areas in a
manner which will not be hazardous to, or interfere with, traffic and shall not park or stop except
within designated work areas.  Personal vehicles shall not park within the right of way except in
specific areas designated by the Engineer.

All parking locations for construction workers, construction equipment and staging for construction
materials to be coordinated with engineer prior to the start of construction.

Method of Measurement:  All traffic control and protection required by this provision will be
measured for payment on a lump sum basis.   No additional   compensation   will   be   made for
any alterations, modifications, or additions   necessary to accommodate the traffic control to
construct the various work items shown in the plans.

Basis of Payment: This work shall be paid for at the contract price per lump sum for TRAFFIC
CONTROL AND PROTECTION (SPECIAL) and shall be payment in full for all labor, materials,
and equipment required to furnish and install the traffic control as described above and as shown
in the plans. No additional compensation will be paid.

The furnishing, installation and removal of temporary signing and aggregate for temporary access
will not be paid for separately but will be included in this bid item.

EXCAVATION, BACKFILLING AND SEEDING, MINOR AREAS

This is for areas shown on the plans from Lt. Station 28+00 - 29+00, Lt. Station 30+00 – 30+40
and Rt. Station 25+25 – 25+35 and at all ADA curb ramp locations.

Any excavation during removal operations will not be measured for payment but will be
considered included in the cost of the various pay items involved.
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All areas disturbed by the work performed shall be backfilled.  The final top 4 inches of backfill or
soil in any right-of-way area disturbed by the Contractor must be capable of supporting vegetation.
The soil must be from the A horizon (zero to 2’ deep) of soil profiles of local soils.  The backfill will
not be measured for payment but will be considered included in the cost of the various pay items
involved.

Seeding, fertilizing, and mulching shall be done in accordance with Section 250 and 251 of
the Standard Specifications except for the following revisions:

The seeding shal l  meet the requirements of  Class 1A and placed as directed by the
Engineer.   Mulching shall meet the requirements of  Method 1.

The estimated area is approximately 0.02 acres.

The fertilizer nutrients shall be applied at a rate of 270 lbs. of actual nutrients per acre. The
fertilizer furnished shall be ready mixed material having a ratio of (1-1-1).

The Contractor shall provide the engineer with the test results from the seed container and the
chemical analysis of the fertilizer nutrients.

The seed, fertilizer, and mulch will not be measured for payment but will be considered
included in the cost of the various pay items involved.

FILLING EXISTING VAULT

Description. Within the project, there are five (5) properties with known underground vaults
beneath the sidewalks which have access to basements on private property. This work shall
include blocking the existing foundation wall in a permanent manner satisfactory to the Engineer
and filling the vault void with Controlled Low Strength Material (CLSM) as shown in the details in
the plans. Existing vault walls under the proposed sidewalk shall be removed to a depth of 2'
below the finished sidewalk surface.

Listed below is a brief description of each location and the anticipated scope of work.

Location 1 – 29 E. Fort St.

Remove existing 2’-6” x 6’-0” wood door frame. Clear existing pea gravel from opening. Construct
concrete masonry infill across opening against existing steel plate. Excavate existing pea gravel
fill from vault area and replace with Controlled Low Strength Material. Assume vault size 5’ x 5’ x
6’ high.

Clean out smaller 2’ x 2’ opening in wall and fill with concrete masonry infill. Fill approximate 2’ x
2’ x 2’ void space below sidewalk with Controlled Low Strength Material.

Location 2 – 37 E. Fort St.

Construct concrete masonry infill across 3’-6” x 6’-0” opening in wall below existing masonry lintel.
Pour Controlled Low Strength Material to fill remaining void between masonry and existing steel
plate and on top of existing fill.
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Location 3 – 63 E. Fort St.

Construct concrete masonry infill across three 3’-0” x 6’-0” openings in the south basement wall.
Remove existing plywood and steel rail ceiling from the existing vaults below the sidewalk. Pour
Controlled Low Strength Material to fill the three 6’-4” high vaults measuring 6’-1” x 8’-7”, 3’-5” x
8’-7”, and 6’-1” x 8’-7”.

Location 4 – 74 E. Fort St.

Remove existing 3’-6” x 2’-6” high window and frame. Construct concrete masonry infill across
opening. Excavate existing loose fill outside window and fill masonry infill across opening.
Excavate existing loose fill outside window and fill with Controlled Low Strength Material. Assume
CLSM volume will be 2 cubic yards.

The building owner has requested that the contractor work with the owner’s contractor in allowing
the use of the existing basement window to remove the existing debris and dirt from the basement.
The contractor shall coordinate with the building owner two (2) weeks prior to beginning
construction activities on the existing vault.

Location 5 – 100 E. Fort St.

Remove wire screen and wood frame from two 2’-8” x 1’-4” high openings in wall of west basement
of property. Excavate existing loose fill material outside windows and fill with Controlled Low
Strength Material. Assume CLSM volume will be 2 cubic yards per window.

Any damage to existing facilities which are to remain shall be replaced to the satisfaction of the
Engineer by the Contractor at no additional cost to the Owner.

Method of Measurement. Measurement for this work will be per EACH.

Basis of Payment. This work will be paid for at the contract unit price per EACH for FILLING
EXISTING VAULT which shall include all materials, equipment, and labor to complete the work
described above. The Controlled Low Strength Material shall not be paid for separately but shall
be included in the contract unit price per EACH for FILLING EXISTING VAULT.

REMOVE AND REINSTALL BRICK PAVER

This work shall include the removal and replacement of the brick pavers at the locations shown
in the plans and shall be performed in accordance with the applicable Sections of 440 and 424 of
the Standard Specifications.

This work shall include the careful removal of the brick pavers. All brick pavers removed shall be
separated from other construction debris and cleaned of foreign materials. The Contractor shall
properly dispose of waste materials produced by the cleaning process.

Brick pavers to be re-laid on this project may be stored at the job site provided proper security
and traffic protection measures are taken.  Brick pavers to be re-laid may also be stored off-site
at a location provided by the Contractor.  Regardless of the storage location, the Contractor shall
be responsible for any brick pavers broken due to carelessness or lost due to theft.  These brick
pavers shall be replaced by the Contractor at his/her expense.

7



FAP Route 22 (IL 78/116)
Sections 16-00033-00-LS/18-00034-88-RS

Fulton County
Contract #89715

Additional material needed to provide an adequate sub-grade and/or to bring the sub-grade up to
grade prior to replacement shall be CA-6 and CA-16 aggregate to match the adjacent brick paver
base to remain in place and no additional compensation will be allowed for the material required
to provide a stable sub-grade.

This work shall also consist of placing the cleaned and salvaged brick pavers on the stable sub-
grade.  The brick pavers shall be placed closely together in a pattern matching the adjacent
existing brick. Except when encountering a boxout for a utility, a maximum of two partial brick
pavers shall be in any one course of brick.  Partial brick pavers shall be machine-sawed and may
not be less than three (3) inches in length.  Gaps narrower than three (3) inches at the end of a
course shall result in the last two brick pavers being cut to fit.  The fractured or cut ends of partial
brick pavers shall be laid towards the center of the replacement area.

Use of a sand filler of gradation FA-9 shall be broomed into the joints after the brick paver area is
complete. The brick paver replacement area shall be wet down and an additional coating of sand
shall be broomed into the joints.

All labor and materials required to complete this work shall not be paid for separately but shall be
included in the unit bid price for this pay item.

All labor, equipment and material necessary to complete this work shall be paid for at the contract
unit price bid per square foot for REMOVE AND REINSTALL BRICK PAVER and no additional
compensation will be allowed.

VAULTED SIDEWALK REMOVAL

This work shall consist of removal of sidewalk over an existing vault at the locations shown in the
plans in accordance with the applicable portions of Section 440 of the Standard Specifications.
Any sidewalk removal shall be completely removed from the jobsite and will not be allowed to be
left within the existing vault.

This work shall be paid for at the contract unit price bid per square foot for VAULTED SIDEWALK
REMOVAL and no additional compensation will be allowed.

SIDEWALK REMOVAL (SPECIAL)

This work is located within the Streetscape portion of the project from the edge of pavement to
the face of buildings and consists of removal of sidewalk, combination curb and sidewalk and any
combination curb and gutter not specified otherwise for removal on the Removal Plan Sheet or
as Vaulted Sidewalk Removal and shall be done in accordance with Section 440 of the Standard
Specifications.

This work shall be paid for at the contract unit price bid per square foot for SIDEWALK REMOVAL
(SPECIAL) and no additional compensation will be allowed.
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HANDRAIL REMOVAL

This work shall consist of the removal and disposal of the pipe handrail as shown on the plans.

This work shall be done in accordance with the applicable portions of Section 501 of the Standard
Specifications and will be paid for at the contract unit price per foot for HANDRAIL REMOVAL.

INLET-MANHOLE, TYPE G-1, 4' DIAMETER, DOUBLE

This work shall consist of furnishing all labor, equipment, and materials to construct the Inlet-
Manhole, Type G-1, 4' Diameter, Double and Combination Concrete Curb and Gutter in
accordance with Sections 602 and 606 of the Standard Specifications and details in the plans.

Add "INLET-MANHOLE, TYPE G-1, 4' DIAMETER, DOUBLE" to Article 602.16 of the Standard
Specifications. Delete the first paragraph of Articles 606.14 and 606.15 of the Standard
Specifications.

Payment for transitional Combination Concrete Curb and Gutter will be included in "INLET-
MANHOLE, TYPE G-1, 4’ DIAMETER, DOUBLE" in accordance with details shown in the plans.

This work will be paid for at the contract unit price Each for INLET-MANHOLE, TYPE G-1, 4’
DIAMETER, DOUBLE.

INLETS TO BE ADJUSTED WITH NEW FRAME AND GRATE (SPECIAL)

This work shall consist of furnishing equipment, labor and material to remove the top of the
existing drainage structure and to mount a new G-2 frame and grate.

This work shall be completed in accordance with the applicable portions of Section 602 of the
Standard Specifications and the details in the plans.

Add “INLETS TO BE ADJUSTED WITH NEW FRAME AND GRATE (SPECIAL)” to Article 602.16
of the Standard Specifications.

This work will be paid for at the contract unit price per Each for INLETS TO BE ADJUSTED WITH
NEW FRAME AND GRATE (SPECIAL).

MANHOLES TO BE RECONSTRUCTED (SPECIAL)

This work shall consist of furnishing equipment, labor and material to reconstruct the manhole at
the location shown in the plans.

Work shall include the partial removal of the 6” reinforced concrete restrictor wall, cleaning the
bottom of the manhole and placement of concrete fill to the pipe inverts.

This work shall be completed in accordance with the applicable portions of Section 602 of the
Standard Specifications, the details in the plans and as directed by the Engineer.

Any work required to provide access to the manhole for work shall be included in the cost and no
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additional compensation will be allowed.

This work will be paid for at the contract unit price per Each for MANHOLE TO BE
RECONSTRUCTED (SPECIAL).

ABANDON AND FILL EXISTING STORM SEWER

This work shall consist of abandoning and filling existing 10” diameter storm sewer with controlled
Low Strength Material meeting the requirements of Sections 593 and 1019 of the Standard
Specifications.

The storm sewer to be filled is as follows:

Location – Station 25+82.26, 29.56 LT to Station 25+83.95, 116.92 LT

The storm sewer shall be plugged on both ends with a plug material meeting the approval of the
Engineer.  The plug shall be adequate to withstand the hydrostatic load created during the filling
operation.  If the plugs fail during the filling operation, the Contractor shall be responsible for the
cost of repairing the plugs and filling the remainder of the culvert.

This work, including the cost of plugging the pipe ends, will be paid for at the contract unit price
per Foot for ABANDON AND FILL EXISTING STORM SEWER.

PROPOSED MANHOLE/CATCH BASIN CONNECTION OVER EXISTING STORM SEWER

This work shall consist of furnishing all labor, equipment, and materials for the connection of the
existing storm sewer to the proposed manhole at the locations shown in the plans in accordance
with the applicable portions of Section 602 of the Standard Specifications.

This work will be paid for at the contract unit price per Each for PROPOSED MANHOLE/CATCH
BASIN CONNECTION OVER EXISTING STORM SEWER.

PORTLAND CEMENT CONCRETE SIDEWALK 4", SPECIAL

This work shall be in accordance with Section 424 of the Standard Specifications, the plan details,
and as specified herein.

This work consists of constructing sidewalk with a vertical wall as shown in the plan details.

The reinforcement shall be included in the cost of the sidewalk.

The area computed in square feet will be measured for payment in place as shown in the plans.

This work will be paid for at the contract unit price per square foot for PORTLAND CEMENT
CONCRETE SIDEWALK 4", SPECIAL.
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REMOVE, STORE AND RE-ERECT SIGN PANEL ASSEMBLY (SPECIAL)

Work under this item shall include the removal, storage and re-erection of the existing traffic signs
mounted within the streetscape limits from Station 25+15.79 to Station 32+24.21.

The Contractor shall meet applicable requirements of Section 724 of the Standard Specifications
except that the signs shall be safely stored until they can be reinstalled on new telescoping steel
sign supports.  The location of storage will be left up to the Contractor and the Contractor is
responsible for storage and maintaining the quality of the existing signs in accordance with the
provisions of Article 107.25 of the Standard Specifications.  Revise the third paragraph of that
Article to read: “The Contractor shall maintain, furnish and replace at his own expense, any traffic
sign which has been damaged or lost by the Contractor or third party.”

The existing traffic signs to be removed, stored and re-erected will be measured for payment per
each sign removed, stored and reinstalled.

This work shall be paid for at the contract unit price bid per each for REMOVE, STORE AND RE-
ERECT SIGN PANEL ASSEMBLY (SPECIAL) and no additional compensation will be allowed.

MANHOLES TO BE ADJUSTED (SPECIAL)

This work shall consist of furnishing all labor, equipment and materials required to adjust existing
manholes to the adjacent finished grade in accordance with Section 602 of the Standard
Specifications.

The final adjustment of the manhole casting shall be performed after the surface course has been
placed.

Prior to the resurfacing, the existing casting shall be removed or adjusted below the bottom of the
proposed resurfacing to the satisfaction of the Engineer.

The remainder of the manhole shall be covered with a method meeting the approval of the
Engineer to prevent material from entering the manhole and any pavement removal void left shall
be filled with aggregate to allow the HMA surface course to be placed.

Once the HMA is placed and cooled, the existing pavement and newly placed HMA surface course
adjacent to and for a distance not exceeding 12 inches outside the base of the casting to be
adjusted shall be sawcut full depth, broken sufficiently and removed.  The pavement patch shall
be diamond shaped or circular and shall meet the approval of the Engineer.

The manhole casting shall be adjusted to be flush with the adjacent resurfaced pavement.

Cast-in-place concrete for pavement patching around adjustments shall be constructed of Class
PP-1 concrete not less than 9” thick according to the applicable portions of Section 1020. The
surface of the concrete shall be constructed flush with the adjacent HMA surface.

The work shall be completed so that at least one lane at all times in each direction is open to
traffic.

The pavement may be opened to traffic according to Article 701.17 (e) (3) b.
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After the adjustment is completed, the contractor shall clean all debris from the manhole or valve
box resulting from the adjustment process and shall schedule and attend an inspection with the
Engineer for final inspection and approval of the completed work.

The City will provide new frames and grates as needed.

Method of Measurement:  The adjustment will be measured for payment in place per each.

Basis of Payment:  This work will be paid for the contract unit price per each for MANHOLES TO
BE ADJUSTED (SPECIAL).  The price will include furnishing and installing all materials as
specified.

HOT-MIX ASPHALT SURFACE REMOVAL

The locations of the surface removal are shown on the plans.

If the milling depth is intended to expose the original concrete pavement, then additional hand or
machine work may be necessary to remove any remaining veneer of bituminous pavement which
may be left in place behind the milling machine. Such work will be at the direction of the Engineer
and at no extra cost to the CITY.

Cleanup: After cold milling a traffic lane and before opening the lane to traffic, the pavement shall
be swept by a self-propelled street sweeper with power vacuum capability to prevent compaction
of the cuttings onto the pavement.  All loose material shall be removed from the roadway. Before
the tack coat is placed, the pavement shall be cleaned of all foreign material to the satisfaction of
the Engineer.

Method of Measurement

(a) Contract Quantities. The requirements for the use of Contract Quantities shall be Article
202.07(a) of the Standard Specifications.

(b) Measured Quantities. Cold milling and planing will be measured and the area computed in
square yards of surface.

Areas not milled (shadow areas) due to rutting in the existing pavement surface will be included
in the area measured for payment.

Removal of occasional concrete patches in the surface to the required depth shall be
accomplished identically to the removal of the bituminous surface, and these areas shall be
included in the unit cost bid per square yard for HOT-MIX ASPHALT SURFACE REMOVAL of
the depth indicated.

Butt Joints removed will be included in the area measured for payment and will not be paid for
separately.

Basis of Payment

This work will be paid in accordance with Article 440.08.
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PAVEMENT DRAINAGE AFTER COLDMILLING

This work shall consist of drilling 1” holes into the existing inlets as directed by the Engineer after
the HMA Surface Removal has been completed.

To prevent the pooling of water in the milled surface, the holes shall be drilled into inlets at the
low spots in the pavement and other locations where pooling of water may occur as specified by
the Engineer.

After the surface has been placed on the adjacent through lane, the drainage holes shall be filled
with a material approved by the Engineer.

This work shall be paid for under the provisions of Article 109.04 of the Standard Specifications.

PARTIAL DEPTH PATCHING

Effective April 26, 2013 Revised April 1, 2017

This work shall consist of partial depth patching of the existing pavement structure and
replacement with Hot-Mix Asphalt (HMA) material at the locations shown in the plans or as
directed by the Engineer.   This work will be performed before completion of the cold milling
operation and prior to the placement of the HMA overlay.

This work shall include all labor, equipment, and materials necessary to remove the existing
HMA overlay to a depth of 5 ” . The removal shall be performed with a cold milling
machine of sufficient size and weight to remove the existing HMA. The milling machine must
be operated longitudinally with the flow of traffic and will not be permitted to cut transversely
across the lane. Disposal of waste materials for the work described herein shall be in
accordance with Article 202.03 of the Standard Specifications. After cold milling the patch,
all loose material shall be removed and the area air-blast cleaned to the satisfaction of the
Engineer. Replacement HMA material shall be as shown in the Mixture Requirements Table in
the plans.

Prior to placement of the HMA material, the bottom and sides of the patch shall be primed in
accordance with Article 406.05 of the Standard Specifications using an SS-1hP bituminous
material. The prime shall be applied at a residual rate of 0.08 lbs./Sq. Ft. by means of
a mechanical distributor, and shall be placed on all surfaces of the milled trench.

The HMA material shall be placed in two 2-1/2 inch lifts and shall match the elevation of
the surrounding pavement after final compaction. Bumps greater than ¼" left after compaction
shall be removed.

The HMA mixture and density control limits shall conform to Article 1030 of the Standard
Specifications. Compaction shall be accomplished using a vibrating roller that conforms to the
applicable sections of Article 1101.01 of the Standard Specifications.

The Contractor shall fill all patches with the HMA material in the same day they are milled. No
open patches will be allowed to remain overnight.

Removal of the existing HMA will be measured for payment in place, and the area computed in
Square Yards. The limits will be the area of the patch that measures at least 5” in depth, and
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shall not include the rounded transition at the beginning and end of the patch.

If after milling, it’s determined by the Resident Engineer that damage to the existing pavement
structure still exists and must be addressed by means of a full-depth patch, the additional labor
and materials required shall be paid in accordance to Article 109.04 of the Standard
Specifications for "Road and Bridge Construction."

Replacement with HMA will be measured in Tons placed to fill the full depth milled area
(PARTIAL DEPTH PATCHING).

Basis of Payment: Partial depth removal and cleaning of the pavement will be paid for at the
contract unit price per Square Yard for PARTIAL DEPTH PATCHING (SPECIAL). The HMA
placement and the priming of the partial depth patches will be paid for at the contract unit price
per Ton for PARTIAL DEPTH PATCHING.

CONSTRUCTION SEQUENCE FOR MILLING AND PAVING (3P)

Effective: January 1, 2016
Revised: April 1, 2017

The following is the sequence for milling and paving:

1. Mill both lanes for the entire project.

2. Place leveling binder on both lanes of the entire project.

3. Place the Hot-Mix Asphalt (HMA) Tack Coat and Surface Course 6" wider than
the centerline when paving the first lane.

4. After surfacing the first lane and prior to priming and start of surfacing on the adjacent
lane, mill the 6" of the unconfined surface to the centerline. The milling equipment must
be capable of producing a straight line. The depth of the milling must be controlled so
as not to gouge the underlying leveling binder lift. The intent is to create a vertical face
at the centerline and provide a lateral confinement for the adjacent lane surface course.
Skid-steer mounted mills will not be allowed.

5. Clean and prepare the surface of the remaining lane as per Article 406.05 of the Standard
Specification prior to the placement of the HMA Surface. The HMA Tack Coat shall be
sprayed the full width of the lane and also lapped onto the adjacent lane a distance not
to exceed 4". In addition, the vertical face of the adjacent mat shall be thoroughly tacked
by means of a dedicated spray nozzle, mounted at a 45 degree angle, aimed toward the
face.

6. Placement of this HMA Surface shall require the use of a joint-matching device in lieu of
a longitudinal averaging ski. The compacted height of this lane shall be exactly flush, or
not more than 1/32" higher, to the adjacent lane to ensure the joint has sufficient material
for adequate compaction. During placement, the side plate of the screed shall not
exceed 1/2" overlap onto the adjacent lane.

The milling of the 6" extra width at the centerline will be paid for at the contract unit price per
Square Yard for HOT-MIX ASPHALT SURFACE REMOVAL – SPECIAL. The extra HMA prime
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coat will be paid for at the contract unit price per Pound for POLYMERIZED BITUMINOUS
MATERIAL (TACK COAT). The extra HMA surface course will be paid for at the contract unit
price per Ton for HOT-MIX ASPHALT SURFACE COURSE, MIX D, N50. All other extra work
will not be paid for separately, but shall be included in the unit bid price of the various pay items
and no other compensation will be allowed.
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UTILITIES – LOCATIONS/INFORMATION ON PLANS

Effective:  November 8, 2013

The locations of existing water mains, gas mains, sewers, electric power lines, telephone lines, and
other utilities as shown on the plans are based on field investigation and locations provided by the
utility companies, but they are not guaranteed. Unless elevations are shown, all utility locations
shown on the cross sections are based on the approximate depth supplied by the utility
company. It shall be the Contractor’s responsibility to ascertain their exact location from the utility
companies and by field inspection.

LOCATION OF UNDERGROUND STATE MAINTAINED FACILITIES

Effective:  August 3, 2007 Revised July 31, 2009

The Contractor shall be responsible for locating existing and proposed IDOT electrical facilities
(traffic signal, overhead lighting, Intelligent Transportation System, etc.) prior to performing any
work at his/her own expense if required. The Contractor shall also be liable for any damage to
IDOT facilities resulting from inaccurate locating.

The Contractor may obtain, on request, plans for existing electrical facilities from the Department.

The Contractor shall also be responsible for locating and providing protection for IDOT facilities
during all phases of construction. If at any time the facilities are damaged, the Contractor shall
immediately notify the Department and make all necessary arrangements for repair to the
satisfaction of the Engineer. This work will not be paid for separately, but shall be included in the
contract bid price.

STORM SEWER, (WATER MAIN QUALITY PIPE)

Effective: January 1, 2011 Revised:  August 1, 2014

This work consists of constructing storm sewer to meet water main standards, as required by
the IEPA or when otherwise specified. The work shall be performed in accordance with
applicable parts of Section 550 of the Standard Specifications, applicable sections of the current
edition of the IEPA Regulations (Title 35 of the Illinois Administrative Code, Subtitle F,
Chapter II, Section 653.119), the applicable sections of the current edition of the "Standard
Specifications for Water and Sewer Main Construction in Illinois", and as herein specified.

This provision shall govern the installation of all storm sewers which do not meet IEPA criteria
for separation distance between storm sewers and water mains. Separation criteria for storm
sewers placed adjacent to water mains and water service lines are as follows:

1) Water mains and water service lines shall be located at least 10 feet (3.05 meters)
horizontally from any existing or proposed drain, storm sewer, sanitary sewer, or sewer
service connections.

2) Water mains and water service lines may be located closer than 10 feet (3.05 meters) to a
sewer line when:

a. Local conditions prevent a lateral separation of 10 feet (3.05 meters); and
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b. The water main or water service invert is 18 inches (460 mm) above the crown
of the sewer; and

c. The water main or water service is either in a separate trench or in the same
trench on an undisturbed earth shelf located to one side of the sewer.

3) A water main or water service shall be separated from a sewer so that its invert is a
minimum of 18 inches (460 mm) above the crown of the drain or sewer whenever water
mains or services cross storm sewers, sanitary sewers or sewer service connections.
The vertical separation shall be maintained for that portion of the water main or water
services located within 10 feet (3.05 meters) horizontally of any sewer or drain crossed.

When it is impossible to meet 1), 2) or 3) above, the storm sewer shall be constructed of concrete
pressure pipe, slip-on or mechanical joints ductile iron pipe, or PVC pipe equivalent to water main
standards of construction. Construction shall extend on each side of the crossing until the
perpendicular distance from the water main or water service to the sewer or drain line is at least 10
feet (3.05 meters). Storm sewer meeting water main requirements shall be constructed of the
following pipe materials:

Concrete Pressure Pipe

Concrete pressure pipe shall conform to the latest ANSI/AWWA C300, C301, C302,
or C303.

Joints shall conform to Article 41-2.07B of the “Standard Specifications for Water and
Sewer Main Construction in Illinois.”

Ductile Iron Pipe

Ductile Iron pipe shall conform to ANSI A 21.51 (AWWA C151), class or thickness designed
per ANSI A 21,50 (AWWA C150), tar (seal) coated and/or cement lined per ANSI A 21.4
(AWWA C104), with a mechanical or rubber ring (slip seal or push on) joints.

Joints for ductile iron pipe shall be in accordance with the following applicable
specifications.

1. Mechanical Joints - AWWA C111 and C600
2. Push-On Joints - AWWA C111 and C600

Plastic Pipe

Plastic pipe shall be marked with the manufacturer’s name (or trademark); ASTM or AWWA
specification; Schedule Number, Dimension Ratio (DR) Number or Standard Dimension
Ratio (SDR) Number; and Cell Class. The pipe and fittings shall also meet NSF Standard
14, and bear the NSF seal of approval. Fittings shall be compatible with the type of pipe
used. The plastic pipe options shall be in accordance with the following:

1. Polyvinyl Chloride (PVC) conforming to ASTM Standard D 1785. Schedule 80 is the
minimum required for all pipe sizes, except when the pipe is to be threaded, and then it
shall be Schedule 120. It shall be made from PVC compound meeting ASTM D 1784,
Class 12454.
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2. Polyvinyl Chloride (PVC) conforming to ASTM D 2241. A minimum wall thickness of
SDR 26 is required for all pipe sizes (Note: The lower the SDR number, the higher
the wall thickness and pressure rating). It shall be made from PVC compound meeting
ASTM D 1784, Class 12454.

3. Chlorinated Polyvinyl Chloride (CPVC) conforming to ASTM f 441.   A minimum of
Schedule 80 is required for all pipe sizes. Threaded joints are not allowed. It shall
be made from CPVC compound meeting ASTM D 1784, Class 23447.

4. Chlorinated Polyvinyl Chloride (CPVC) conforming to ASTM F 442. A minimum wall
thickness of SDR 26 is required for all pipe sizes (Note: The lower the SDR number,
the higher the wall thickness and pressure rating). It shall be made from CPVC
compound meeting ASTM D 1784.

5. Polyvinyl Chloride (PVC) conforming to ANSI/AWWA C900.   A minimum of wall
thickness of DR 25 is required for all pipe sizes (Note: The lower the DR number, the
higher the wall thickness and pressure rating). It shall be made from PVC compound
meeting ASTM D 1784, Class 12454.

6. Polyvinyl Chloride (PVC) conforming to ANSI/AWWA C905.   A minimum of wall
thickness of DR 26 is required for all pipe sizes (Note: The lower the DR number, the
higher the wall thickness and pressure rating). It shall be made from PVC compound
meeting ASTM D 1784, Class 12454.

Joining of plastic pipe shall be by push-on joint, solvent welded joint, heat welded joint, flanged
joint, or threaded joint, in accordance with the pipe manufacturer’s instructions and industry
standards. Special precautions shall be taken to insure clean, dry contact surfaces when making
solvent or heat welded joints. Adequate setting time shall be allowed for maximum strength.

Elastometric seals (gaskets) used for push-on joints shall comply with ASTM F477.

Solvent cement shall be specific for the plastic pipe material and shall comply with
ASTM D 2564 (PVC) or ASTM F 493 (CPVC) and be approved by NSF.

This work will be measured and paid for at the contract unit price per Foot (Meter) for STORM
SEWER (WATER MAIN QUALITY PIPE) of the diameter and type specified.

INLET-MANHOLE, TYPE G-1, 5' (1.5 M) DIAMETER

Effective:  October 1, 1995 Revised:  January 1, 2007

This work shall consist of furnishing all labor, equipment, and materials for the construction of
Inlet-Manhole, Type G-1, 5' (1.5 m) Diameter and Combination Concrete Curb and Gutter in
accordance with Sections 602 and 606 of the Standard Specifications and the details in the plans.

Add "INLET-MANHOLE, TYPE G-1, 5' (1.5 m) DIAMETER" to Article 602.16 of the Standard
Specifications. Delete the first paragraph of Articles 606.14 and 606.15 of the Standard
Specifications.

Payment for transitional Combination Concrete Curb and Gutter will be included in "INLET-
MANHOLE, TYPE G-1, 5' (1.5 m) DIAMETER" in accordance with details shown in the plans.

The work will be paid for at the contract unit price Each for INLET-MANHOLE, TYPE G-1, 5'
(1.5 m) DIAMETER.
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INLETS, TYPE G-1, DOUBLE

Effective: July 31, 2009

This work shall consist of furnishing equipment, labor, and materials for the construction of
Type G-1, Double Inlets and Combination Concrete Curb and Gutter in accordance with Section
602 and 606 of the Standard Specifications and the details in the plans.

Add “ INLETS, TYPE G-1, DOUBLE” to Article 602.16 of the Standard Specifications. Delete
the first paragraph in Articles 606.14 and 606.15 of the Standard Specifications.

Payment for transitional Combination Concrete Curb and Gutter will be included in "INLETS,
TYPE G-1, DOUBLE" in accordance with details shown in the plans.

This work will be paid for at the contract unit price Each for INLETS, TYPE G-1, DOUBLE.

MANHOLE, TYPE A, OF THE DIAMETER SPECIFIED WITH SPECIAL FRAME AND GRATE

Effective: August 2, 2013

This work shall consist of furnishing equipment, labor, and materials for the construction of
MANHOLE, TYPE A, OF THE DIAMETER SPECIFIED WITH SPECIAL FRAME AND GRATE of
the diameter specified in accordance with Section 602 of the Standard Specifications and the
details in the plans.

Add "MANHOLE, TYPE A, OF THE DIAMETER SPECIFIED WITH SPECIAL FRAME AND
GRATE" of the diameter specified to Article 602.16 of the Standard Specifications.

This work will be paid for at the contract unit price per Each for MANHOLE, TYPE A, 5’
DIAMETER WITH SPECIAL FRAME AND GRATE.

PCC SLIPFORM PAVING AGGREGATE OPTIMIZATION

Effective:  August 3, 2012 Revised:  November 7, 2014

For the slipform paving of concrete pavement, the Class PV concrete shall be uniformly graded.
This may be accomplished by using a uniformly graded single coarse aggregate, or by blending
two or more coarse aggregate sizes. As a minimum for multiple coarse aggregate sizes, CA 7 or
CA 11 shall be blended with CA 13, CA 14, or CA 16. The final single coarse aggregate or
combined coarse aggregate gradation shall have minimum 45 percent and maximum 60 percent
passing the 1/2 in. (12.5 mm) sieve. However, the Contractor may propose for approval by the
Engineer an alternate uniformly graded concrete mixture using the information in the "Portland
Cement Concrete Level III Technician Course – Manual of Instructions for Design of Concrete
Mixtures".
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PCC QC/QA ELECTRONIC REPORTS SUBMITTAL

Effective:  April 26, 2013 Revised:  April 26, 2015

The Contractor’s QC personnel shall be responsible for electronically submitting PRO and IND
MI 654 Air, Slump, Quantity Reports, PRO MI 655 PCC Strength Reports, and MI 504 Field/Lab
Gradations to the Department. The format for the electronic submittals will be the PCC QC/QA
reporting program, which will be provided by the Department. Microsoft Office 2007 or newer is
required for this program which must be provided by the Contractor.

PCC AUTOMATIC BATCHING EQUIPMENT

Effective: April 23, 2010 Revised:  November 7, 2014

Portland cement concrete provided shall be produced from batch plants that conform to the
requirements of Article 1103.03 (a) and (b) of the Standard Specifications for Road and Bridge
Construction. Semi-automatic batching will not be allowed.

In addition, the batching plant shall be a computerized plant interfaced with a printer and shall print
actual batch weights and aggregate mixtures, all water added, amount of each admixture or
additive per batch, and percentage variance from design.   The ticket shall also state the actual
water-cement ratio as batched, and the amount of water that can be added to the batch without
exceeding the maximum water-cement ratio. Truck delivery tickets will still be required as per
Article 1020.11 (a)(7) of the Standard Specifications.

INLETS, TYPE G-1

Effective October 1, 1995 Revised January 1, 2007

This work shall consist of furnishing all labor, equipment, and materials for the construction of
Type G-1 Inlets and Combination Concrete Curb and Gutter in accordance with Sections 602 and
606 of the Standard Specifications and the details in the plans.

Add “ INLETS, TYPE G-1” to Article 602.16 of the Standard Specifications. Delete the first
paragraph in Articles 606.14 and 606.15.

Payment for transitional Combination Concrete Curb and Gutter will be included in "INLETS,
TYPE G-1" in accordance with details shown in the plans.

This work will be paid for at the contract unit price Each for INLETS, TYPE G-1.
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ELECTRIC SERVICE INSTALLATION, SPECIAL

This item shall consist of furnishing and installing all equipment necessary to provide for the power
service and operational control of the street lighting system proposed.

Each photocell unit shall include a photoelectric relay to be remotely-mounted with necessary
hardware installed as indicated on the plans.

The photocell shall include a shutter which is adjustable externally for turn on at any point selected
between 10 to 30 lux. It shall be set at the factory to turn on at 15± 5 lux. Turnoff shall occur only
after the light level has exceeded turn on value by 20 lux or more for not less than .10 seconds.

The photocell shall be hermetically sealed cadmium sulfide which is of average sensitivity and
preaged to stabilize its characteristics. It shall contain no vacuum tubes. It shall include surge
protection and turn the lights on in case of failure.

The photocell shall operate without modification on any input voltage from 105 to 285 volts. The
photocell control shall be rated ten (10) amperes continuous at 240 volts to ground. The cost of
furnishing and installing photocell complete with connection to control installation is included in
the contract unit price of ELECTRIC SERVICE INSTALLATION, SPECIAL.

Electric conductor from the controller to the remote photocell shall be as indicated on the drawing.
These conductors shall not be paid for separately but shall be included in the price bid for
ELECTRIC SERVICE INSTALLATION, SPECIAL.

Electric panelboard shall as manufactured by General Electric, Square-D, or Eaton companies.
Panelboard shall contain copper phase, neutral, and ground bars and bolt on circuit breakers.
Panelboard enclosure shall be a NEMA 250 type 3R. The panelboard shall not be paid for
separately but shall be included in the price bid for ELECTRIC SERVICE INSTALLATION,
SPECIAL.

Basis of Payment: This item shall be paid for at the contract unit price each for ELECTRIC
SERVICE INSTALLATION, SPECIAL and shall be payment in full for all equipment, labor,
materials, and tools required to complete the work specified herein as indicated on the plans or
directed by the Engineer. This pay item also includes all wiring, conduit and hardware required to
connect the new electrical panel to the utility service.

ORNAMENTAL LIGHTING UNIT COMPLETE

This item includes the furnishing and installation of the ornamental lighting pole and LED luminaire
with built-in driver, in-line fuse holders and fuses, surge protectors, and electrical cable in the
pole. See drawings for model numbers and installation details.

Basis of Payment: This item will be paid for at the contract unit price each for ORNAMENTAL
LIGHTING UNIT COMPLETE.

The price shall include all labor, material and equipment necessary for providing the lighting units
complete and installing them as shown on the plans and as specified. It shall include the cost of
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mounting the lighting assembly on the pole so that it is level and secure in service and otherwise
ready for operation, as well as adjustment after installation when required.

ORNAMENTAL LIGHT POLE ACCESSORIES

This item includes the furnishing and installation of the ornamental light pole accessories as
shown on the plans.    These accessories include Banner Arms and Flag Pole Insert

Basis of Payment:  These items will be paid for at the contract unit price Each for BANNER ARMS
and FLAG POLE INSERT.

The price shall include all labor, material and equipment necessary for providing the accessories
and installing them on the ornamental light poles as shown on the plans.  Each set of banner
arms per pole will be paid as one each.
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES

Description. This work shall consist of the removal and disposal of regulated substances
according to Section 669 of the Standard Specifications as revised below.

Contract Specific Work Areas. The excavated soil and groundwater within the work areas listed
below shall be managed as either “uncontaminated soil”, hazardous waste, special waste or non-
special waste. For stationing, the lateral distance is measured from centerline and the farthest
distance is the offset distance or construction limit, whichever is less.

Site 3263-3: Mixed-Use Building, 17 to 17 ½ E Fort Street, Farmington, Fulton County
 Station 25+50 to Station 26+69 (E. Fort Street), between the center line and 41 to 64

feet LT. The Engineer has determined this material meets the criteria of and shall be
managed in accordance with Article 669.05(c).  Contaminants of concern sampling
parameters: Manganese.

Site 3263-5: Mixed-Use Building, 29 to 37 ½ E Fort Street, Farmington, Fulton County
 Station 26+69 to Station 27+37 (E. Fort Street), between the center line and 41 feet LT.

The Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(c).  Contaminants of concern sampling parameters:
Manganese.

Site 3263-15: Mixed-Use Building, 50 E Fort Street, Farmington, Fulton County
 Station 26+43 to Station 27+70 (E. Fort Street), between the center line and 41 feet RT.

The Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(c).  Contaminants of concern sampling parameters:
Manganese.

Site 3263-19: Toohill Law Office, 74 E Fort Street, Farmington, Fulton County
 Station 27+70 to Station 28+59 (E. Fort Street), between the center line and 41 to 54

feet RT. The Engineer has determined this material meets the criteria of and shall be
managed in accordance with Article 669.05(c).  Contaminants of concern sampling
parameters: Manganese.

Site 3263-22: Sovia Home, 100 E Fort Street, Farmington, Fulton County
 Station 28+59 to Station 29+74 (E. Fort Street), between the center line and 41 feet RT.

The Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(c).  Contaminants of concern sampling parameters:
Manganese.

Site 3263-25: Commercial Building, 134 to 144 E Fort Street, Farmington, Fulton County
 Station 29+74 to Station 30+63 (E. Fort Street), between the center line and 41 feet RT.

The Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(c).  Contaminants of concern sampling parameters:
Manganese.

 Station 30+63 to Station 31+25 (E. Fort Street), between the center line and 41 to 52
feet RT. The Engineer has determined this material meets the criteria of and shall be
managed in accordance with Article 669.05(a)(5). Contaminants of concern sampling
parameters: Manganese.
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Site 3263-26: Commercial Building, 115 E Fort Street, Farmington, Fulton County
 Station 29+17 to Station 30+74 (E. Fort Street), between the center line and 41 to 52

feet LT. The Engineer has determined this material meets the criteria of and shall be
managed in accordance with Article 669.05(c).  Contaminants of concern sampling
parameters: Manganese.

Work Zones
Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall 
apply to projects adjacent to or within sites with documented leaking underground storage tank 
(LUST) incidents, or sites under management in accordance with the requirements of the Site 
Remediation Program (SRP), Resource Conservation and Recovery Act (RCRA), or 
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), or as 
deemed necessary. For this project, the work zones apply for the following ISGS PESA Sites: 
None.

Additional information on the above sites collected during the Phase I Engineering process is 
available through the District’s Environmental Studies Unit (DESU).

-----------------------------------------------------------------------------------------------------------------------------

REMOVAL AND DISPOSAL  OF REGULATED SUBSTANCES  (BDE)

Revise Section 669 of the Standard Specifications to read:

SECTION 669.  REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES

669.01  Description.  This work shall consist of the transportation and proper disposal 
of contaminated soil and groundwater.  This work shall also consist of the removal, 
transportation, and proper disposal of underground storage tanks (UST), their content 
and associated underground piping to the point where the piping is above the ground, including 
determining the content types and estimated quantities.

669.02  Equipment.  The Contractor shall notify the Engineer of the delivery of all 
excavation, storage, and transportation equipment to a work area location.  The equipment shall 
comply with OSHA and American Petroleum Institute (API) guidelines and shall be 
furnished in a clean condition.  Clean condition means the equipment does not contain any 
residual material classified as a non-special waste, non-hazardous special waste, or hazardous 
waste.  Residual materials include, but are not limited to, petroleum products, chemical 
products, sludges, or any other material present in or on equipment.
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Before beginning any associated soil or groundwater management activity, the Contractor
shall provide the Engineer with the opportunity to visually inspect and approve the equipment.  If
the equipment contains any contaminated residual material, decontamination shall be performed
on the equipment as appropriate to the regulated substance and degree of contamination present
according to OSHA and API guidelines.  All cleaning fluids used shall be treated as the
contaminant unless laboratory testing proves otherwise.

669.03 Pre-construction Submittals. Prior to beginning this work, or working in areas with
regulated substances, the Contractor shall submit a Regulated Substance Pre-Construction Plan
(RSPCP) to the Engineer for review and approval using form BDE 2730.  The form shall be signed
by an Illinois licensed Professional Engineer or Professional Geologist.

As part of the RSPCP, the qualifications of Contractor(s) or firm(s) performing the following
work shall be listed.

(a) On-Site Monitoring.  Qualification for on-site monitoring of regulated substance work and
on-site monitoring of UST removal requires either pre-qualification in Hazardous Waste
by the Department or demonstration of acceptable project experience in remediation and
special waste operations for contaminated sites in accordance with applicable Federal,
State, or local regulatory requirements.

Qualification for each individual performing on-site monitoring requires a minimum of one-
year of experience in similar activities as those required for the project.

(b) Underground Storage Tank.  Qualification for underground storage tank (UST) work
requires licensing and certification with the Office of the State Fire Marshall (OSFM) and
possession of all permits required to perform the work.  A copy of the permit shall be
provided to the Engineer prior to tank removal.

The qualified Contractor(s) or firm(s) shall also document it does not have any current or
former ties with any of the properties contained within, adjoining, or potentially affecting the work.

The Engineer will require up to 30 calendar days for review of the RSPCP.  The review may
involve rejection or revision and resubmittal; in which case, an additional 30 days will be required
for each subsequent review.  Work shall not commence until the RSPCP has been approved by
the Engineer.  After approval, the RSPCP shall be revised as necessary to reflect changed
conditions in the field.

CONSTRUCTION REQUIREMENTS

669.04 Contaminated Soil and/or Groundwater Monitoring. Prior to beginning
excavation, the Contractor shall mark the limits of removal for approval by the Engineer.  Once
excavation begins, the work and work area involving regulated substances shall be monitored by
qualified personnel.  The qualified personnel shall be on-site continuously during excavation and
loading of material containing regulated substances.  The qualified personnel shall be equipped
with either a photoionization detector (PID) (minimum 10.6eV lamp), or a flame ionization detector
(FID), and other equipment, as appropriate, to monitor for potential contaminants associated with
volatile organic compounds (VOCs) or semi-volatile organic compounds (SVOCs).    The PID or
FID meter shall be calibrated on-site and background level readings taken and recorded daily,
and as field and weather conditions change.  Any field screen reading on the PID or FID in excess
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of background levels indicates the potential presence of contaminated material requiring handling
as a non-special waste, special waste, or hazardous waste.  PID or FID readings may be used
as the basis of increasing the limits of removal with the approval of the Engineer but shall in no
case be used to decrease the limits.

The qualified personnel shall document field activities using form BDE 2732 (Regulated
Substances Monitoring Daily Record) including the name(s) of personnel conducting the
monitoring, weather conditions, PID or FID calibration records, a list of equipment used on-site, a
narrative of activities completed, photo log sheets, manifests and landfill tickets, monitoring
results, how regulated substances were managed and other pertinent information.

Samples will be collected in accordance with the RSPCP.  Samples shall be analyzed for the
contaminants of concern (COCs), including pH, based on the property's land use history, the
encountered abnormality and/or the parameters listed in the maximum allowable concentration
(MAC) for chemical constituents in uncontaminated soil established pursuant to Subpart F of
35 Ill. Adm. Code 1100.605.  The analytical results shall serve to document the level of
contamination.

Samples shall be grab samples (not combined with other locations).  The samples shall be
taken with decontaminated or disposable instruments.  The samples shall be placed in sealed
containers and transported in an insulated container to the laboratory.  The container shall
maintain a temperature of 39 °F (4 °C).  All samples shall be clearly labeled.  The labels shall
indicate the sample number, date sampled, collection location and depth, and any other relevant
observations.

The laboratory shall use analytical methods which are able to meet the lowest appropriate
practical quantitation limits (PQL) or estimated quantitation limit (EQL) specified in "Test Methods
for Evaluating Solid Wastes, Physical/Chemical Methods", EPA Publication
No. SW-846; "Methods for the Determination of Organic Compounds in Drinking Water", EPA,
EMSL, EPA-600/4-88/039; and “Methods for the Determination of Organic Compounds in
Drinking Water, Supplement III”, EPA 600/R-95/131, August 1995.  For parameters where the
specified cleanup objective is below the acceptable detection limit (ADL), the ADL shall serve as
the cleanup objective.  For other parameters the ADL shall be equal to or below the specified
cleanup objective.

669.05 Contaminated Soil and/or Groundwater Management and Disposal. The
management and disposal of contaminated soil and/or groundwater shall be according to the
following:

(a) Soil Analytical Results Exceed Most Stringent MAC.  When the soil analytical results
indicate that detected levels exceed the most stringent maximum allowable concentration
(MAC) for chemical constituents in uncontaminated soil established pursuant to Subpart
F of 35 Illinois Administrative Code 1100.605, the soil shall be managed as follows:

(1) When analytical results indicate inorganic chemical constituents exceed the most
stringent MAC but they are still considered within area background levels by the
Engineer, the excavated soil can be utilized within the construction limits as fill, when
suitable.  If the soils cannot be utilized within the construction limits, they shall be
managed and disposed of off-site as a non-special waste, special waste, or hazardous
waste as applicable.
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(2) When analytical results indicate chemical constituents exceed the most stringent MAC
but do not exceed the MAC for a Metropolitan Statistical Area (MSA) County, the
excavated soil can be utilized within the construction limits as fill, when suitable, or
managed and disposed of off-site as “uncontaminated soil” at a clean construction and
demolition debris (CCDD) facility or an uncontaminated soil fill operation (USFO)
within an MSA County provided the pH of the soil is within the range of 6.25 - 9.0,
inclusive.

(3) When analytical results indicate chemical constituents exceed the most stringent MAC
but do not exceed the MAC for an MSA County excluding Chicago, or the MAC within
the Chicago corporate limits, the excavated soil can be utilized within the construction
limits as fill, when suitable, or managed and disposed of off-site as “uncontaminated
soil” at a CCDD facility or an USFO within an MSA County excluding Chicago or within
the Chicago corporate limits provided the pH of the soil is within the range of 6.25 -
9.0, inclusive.

(4) When analytical results indicate chemical constituents exceed the most stringent MAC
but do not exceed the MAC for an MSA County excluding Chicago, the excavated soil
can be utilized within the construction limits as fill, when suitable, or managed and
disposed of off-site as “uncontaminated soil” at a CCDD facility or an USFO within an
MSA County excluding Chicago provided the pH of the soil is within the range of 6.25
- 9.0, inclusive.

(5) When the Engineer determines soil cannot be managed according to Articles
669.05(a)(1) through (a)(4) above, the soil shall be managed and disposed of off-site
as a non-special waste, special waste, or hazardous waste as applicable.

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC.  When the soil analytical
results indicate that detected levels do not exceed the most stringent MAC, the excavated
soil can be utilized within the construction limits or managed and disposed off-site as
“uncontaminated soil” according to Article 202.03.  However, the excavated soil cannot be
taken to a CCDD facility or an USFO for any of the following reasons.

(1) The pH of the soil is less than 6.25 or greater than 9.0.

(2) The soil exhibited PID or FID readings in excess of background levels.

(c) Soil Analytical Results Exceed Most Stringent MAC but Do Not Exceed Tiered Approach
to Corrective Action Objectives (TACO) Residential.  When the soil analytical results
indicate that detected levels exceed the most stringent MAC but do not exceed TACO Tier
1 Soil Remediation Objectives for Residential Properties pursuant to 35 IAC 742 Appendix
B Table A, the excavated soil can be utilized within the right-of-way or managed and
disposed off-site as “uncontaminated soil” according to Article 202.03.  However, the
excavated soil cannot be taken to a CCDD facility or an USFO.

(d) Groundwater.  When groundwater analytical results indicate the detected levels are above
Appendix B, Table E of 35 Illinois Administrative Code 742, the most stringent Tier 1
Groundwater Remediation Objectives for Groundwater Component of the Groundwater
Ingestion Route for Class 1 groundwater, the groundwater shall be managed off-site as a
special waste.  The groundwater shall be containerized and trucked to an off-site treatment
facility or may be discharged to a sanitary sewer or combined sewer when permitted by
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the local sewer authority.  Groundwater discharged to a sewer shall be pre-treated to
remove particulates and measured with a calibrated flow meter to comply with applicable
discharge limits.  A copy of the permit shall be provided to the Engineer prior to discharging
groundwater to the sewer.

All groundwater encountered within trenches may be managed within the trench and
allowed to infiltrate back into the ground.  If the groundwater cannot be managed within
the trench it must be removed as a special or hazardous waste.  The Contractor is
prohibited from managing groundwater within the trench by discharging it through any
existing or new storm sewer.  The Contractor shall install backfill plugs within the area of
groundwater contamination.

One backfill plug shall be placed down gradient to the area of groundwater contamination.
Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).  Backfill plugs are
to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width and depth.  Backfill
plugs shall not have any fine aggregate bedding or backfill, but shall be entirely cohesive
soil or any class of concrete.  The Contractor shall provide test data that the material has
a permeability of less than 10-7 cm/sec according to ASTM D 5084, Method A or per
another test method approved by the Engineer.

The Contractor shall use due care when transferring contaminated material from the area of
origin to the transporter.  Should releases of contaminated material to the environment occur (i.e.,
spillage onto the ground, etc.), the Contractor shall clean-up spilled material and place in the
appropriate storage containers as previously specified.  Clean-up shall include, but not be limited
to, sampling beneath the material staging area to determine complete removal of the spilled
material.

The Contractor shall be responsible for transporting and disposing all material classified as a
non-special waste, special waste, or hazardous waste from the job site to an appropriately
permitted landfill facility.  The transporter and the vehicles used for transportation shall comply
with all federal, state, and local rules and regulations governing the transportation of non-special
waste, special waste, or hazardous waste.

All equipment used by the Contractor to haul contaminated material to the landfill facility shall
be lined with a 6 mil (150 micron) polyethylene liner and securely covered during transportation.
The Contractor shall obtain all documentation including any permits and/or licenses required to
transport the contaminated material to the disposal facility.

The Contractor shall provide engineered barriers, when required, and shall include materials
sufficient to completely line excavation surfaces, including sloped surfaces, bottoms, and sidewall
faces, within the areas designated for protection.

The Engineer shall coordinate with the Contractor on the completion of all documentation.
The Contractor shall make all arrangements for collection and analysis of landfill acceptance
testing.  The Contractor shall coordinate for waste disposal approval with the disposal facility.
After the Contractor completes these activities and upon receipt of authorization from the
Engineer, the Contractor shall initiate the disposal process.

The Contractor shall provide the Engineer with all transport-related documentation within two
days of transport or receipt of said document(s).  The Engineer shall maintain the file for all such
documentation. For management of special or hazardous waste, the Contractor shall provide the
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Engineer with documentation the Contractor (or subcontractor, if a subcontractor is used for
transportation) is operating with a valid Illinois special waste transporter permit at least two weeks
before transporting the first load of contaminated material.

The Contractor shall schedule and arrange the transport and disposal of each load of
contaminated material produced.  The Contractor shall make all transport and disposal
arrangements so no contaminated material remains within the project area at the close of
business each day.  Exceptions to this specification require prior approval from the Engineer
within 24 hours of close of business.  The Contractor shall be responsible for all other pre-
disposal/transport preparations necessary daily to accomplish management activities.

Any waste generated as a special or hazardous waste from a non-fixed facility shall be
manifested off-site using the Department's county generator number.  An authorized
representative of the Department shall sign all manifests for the disposal of the contaminated
material and confirm the Contractor's transported volume.  Any waste generated as a
non-special waste may be managed off-site without a manifest, a special waste transporter, or a
generator number.

The Contractor shall select a landfill mandated by definition of the contaminant within the State
of Illinois.  The Department will review and approve or reject the facility proposed by the Contractor
to use as a landfill.  The Contractor shall verify whether the selected disposal facility is compliant
with those applicable standards as mandated by definition of the contaminant and whether the
disposal facility is presently, has previously been, or has never been, on the United States
Environmental Protection Agency (U.S. EPA) National Priorities List or the Resource
Conservation and Recovery Act (RCRA) List of Violating Facilities.  The Contractor shall be
responsible for coordinating permits with the IEPA. The use of a Contractor selected landfill shall
in no manner delay the construction schedule or alter the Contractor's responsibilities as set forth.

669.06 Non-Special Waste Certification. An authorized representative of the Department
shall sign and date all non-special waste certifications. The Contractor shall be responsible for
providing the Engineer with the required information that will allow the Engineer to certify the
waste is not a special waste.

(a) Definition. A waste is considered a non-special waste as long as it is not:

(1) a potentially infectious medical waste;

(2) a hazardous waste as defined in 35 IAC 721;

(3) an industrial process waste or pollution control waste that contains liquids, as
determined using the paint filter test set forth in subdivision (3)(A) of subsection (m) of
35 IAC 811.107;

(4) a regulated asbestos-containing waste material, as defined under the National
Emission Standards for Hazardous Air Pollutants in 40 CFR 61.141;

(5) a material containing polychlorinated biphenyls (PCB's) regulated pursuant to 40 CFR
Part 761;

(6) a material subject to the waste analysis and recordkeeping requirements of
35 IAC 728.107 under land disposal restrictions of 35 IAC 728;
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(7) a waste material generated by processing recyclable metals by shredding and
required to be managed as a special waste under Section 22.29 of the Environmental
Protection Act; or

(8) an empty portable device or container in which a special or hazardous waste has been
stored, transported, treated, disposed of, or otherwise handled.

(b) Certification Information.  All information used to determine the waste is not a special
waste shall be attached to the certification.  The information shall include but not be limited
to:

(1) the means by which the generator has determined the waste is not a hazardous waste;

(2) the means by which the generator has determined the waste is not a liquid;

(3) if the waste undergoes testing, the analytic results obtained from testing, signed and
dated by the person responsible for completing the analysis;

(4) if the waste does not undergo testing, an explanation as to why no testing is needed;

(5) a description of the process generating the waste; and

(6) relevant material safety data sheets.

669.07 Temporary Staging. The Contractor shall excavate and dispose of all waste material
as mandated by the contaminants without temporary staging.  If circumstances require temporary
staging, he/she shall request in writing, approval from the Engineer.

When approved, the Contractor shall prepare a secure location within the project area capable
of housing containerized waste materials.  The Contractor shall contain all waste material in leak-
proof storage containers such as lined roll-off boxes or 55 gal (208 L) drums, or stored in bulk
fashion on storage pads.  The design and construction of such storage pad(s) for bulk materials
shall be subject to approval by the Engineer.  The Contractor shall place the staged storage
containers on an all-weather gravel-packed, asphalt, or concrete surface.  The Contractor shall
maintain a clearance both above and beside the storage units to provide maneuverability during
loading and unloading.  The Contractor shall provide any assistance or equipment requested by
the Engineer for authorized personnel to inspect and/or sample contents of each storage
container.  All containers and their contents shall remain intact and undisturbed by unauthorized
persons until the manner of disposal is determined.  The Contractor shall keep the storage
containers covered, except when access is requested by authorized personnel of the Department.
The Engineer shall authorize any additional material added to the contents of any storage
container before being filled.

The Contractor shall ensure the staging area is enclosed (by a fence or other structure) to
ensure direct access to the area is restricted, and he/she shall procure and place all required
regulatory identification signs applicable to an area containing the waste material.  The Contractor
shall be responsible for all activities associated with the storage containers including, but not
limited to, the procurement, transport, and labeling of the containers.  The Contractor shall clearly
mark all containers in permanent marker or paint with the date of waste generation, location and/or
area of waste generation, and type of waste (e.g., decontamination water, contaminated clothing,
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etc.).  The Contractor shall place these identifying markings on an exterior side surface of the
container.  The Contractor shall separately containerize each contaminated medium, i.e.
contaminated clothing is placed in a separate container from decontamination water. Containers
used to store liquids shall not be filled in excess of 80 percent of the rated capacity.  The
Contractor shall not use a storage container if visual inspection of the container reveals the
presence of free liquids or other substances that could classify the material as a hazardous waste
in the container.

The Department will not be responsible for any additional costs incurred, if mismanagement
of the staging area, storage containers, or their contents by the Contractor results in excess cost
expenditure for disposal or other material management requirements.

669.08 Underground Storage Tank Removal. For the purposes of this section, an
underground storage tank (UST) includes the underground storage tank, piping, electrical
controls, pump island, vent pipes and appurtenances.

Prior to removing an UST, the Engineer shall determine whether the Department is considered
an "owner" or "operator" of the UST as defined by the UST regulations (41 Ill. Adm. Code Part
176).  Ownership of the UST refers to the Department's owning title to the UST during storage,
use or dispensing of regulated substances.  The Department may be considered an "operator" of
the UST if it has control of, or has responsibility for, the daily operation of the UST.  The
Department may however voluntarily undertake actions to remove an UST from the ground
without being deemed an "operator" of the UST.

In the event the Department is deemed not to be the "owner" or "operator" of the UST, the
OSFM removal permit shall reflect who was the past "owner" or "operator" of the UST.  If the
"owner" or "operator" cannot be determined from past UST registration documents from OSFM,
then the OSFM removal permit will state the "owner" or "operator" of the UST is the Department.
The Department’s Office of Chief Counsel (OCC) will review all UST removal permits prior to
submitting any removal permit to the OSFM.  If the Department is not the “owner” or “operator” of
the UST then it will not register the UST or pay any registration fee.

The Contractor shall be responsible for obtaining all permits required for removing the UST,
notification to the OSFM, using an OSFM certified tank contractor, removal and disposal of the
UST and its contents, and preparation and submittal of the OSFM Site Assessment Report in
accordance with 41 Ill. Adm. Code Part 176.330.

The Contractor shall contact the Engineer and the OSFM's office at least 72 hours prior to
removal to confirm the OSFM inspector's presence during the UST removal.  Removal, transport,
and disposal of the UST shall be according to the applicable portions of the latest revision of the
"American Petroleum Institute (API) Recommended Practice 1604".

The Contractor shall collect and analyze tank content (sludge) for disposal purposes.  The
Contractor shall remove as much of the regulated substance from the UST system as necessary
to prevent further release into the environment.  All contents within the tank shall be removed,
transported and disposed of, or recycled. The tank shall be removed and rendered empty
according to IEPA definition.

The Contractor shall collect soil samples from the bottom and sidewalls of the excavated area
in accordance with 35 Ill. Adm. Code Part 734.210(h) after the required backfill has been removed
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during the initial response action, to determine the level of contamination remaining in the ground,
regardless if a release is confirmed or not by the OSFM on-site inspector.

In the event the UST is designated a leaking underground storage tank (LUST) by the OSFM’s
inspector, or confirmation by analytical results, the Contractor shall notify the Engineer and the
DESU.  Upon confirmation of a release of contaminants from the UST and notifications to the
Engineer and DESU, the Contractor shall report the release to the Illinois Emergency
Management Agency (IEMA) (e.g., by telephone or electronic mail) and provide them with
whatever information is available (“owner” or “operator” shall be stated as the past registered
“owner” or “operator”, or the IDOT District in which the UST is located and the DESU Manager);

The Contractor shall perform the following initial response actions if a release is indicated by
the OSFM inspector:

(a) Take immediate action to prevent any further release of the regulated substance to the
environment, which may include removing, at the Engineer’s discretion, and disposing of
up to 4 ft (1.2 m) of the contaminated material, as measured from the outside dimension
of the tank

(b) Identify and mitigate fire, explosion and vapor hazards;

(c) Visually inspect any above ground releases or exposed below ground releases and
prevent further migration of the released substance into surrounding soils and
groundwater; and

(d) Continue to monitor and mitigate any additional fire and safety hazards posed by vapors
and free product that have migrated from the UST excavation zone and entered into
subsurface structures (such as sewers or basements).

The UST excavation shall be backfilled according to applicable portions of Sections 205, 208,
and 550 with a material that will compact and develop stability.  The material shall be approved
prior to placement.  All uncontaminated concrete and soil removed during tank extraction may be
used to backfill the excavation, at the discretion of the Engineer.

After backfilling the excavation, the site shall be graded and cleaned.

669.09 Regulated Substance Final Construction Report. Not later than 90 days after
completing this work, the Contractor shall submit a Regulated Substance Final Construction
Report (RSFCR) to the Engineer using form BDE 2733 and required attachments.  The form shall
be signed by an Illinois licensed Professional Engineer or Professional Geologist.

669.10 Method of Measurement. Non-special waste, special waste, and hazardous waste
soil will be measured for payment according to Article 202.07(b) when performing earth
excavation, Article 502.12(b) when excavating for structures, or by computing the volume of the
trench using the maximum trench width permitted and the actual depth of the trench.

Groundwater containerized and transported off-site for management, storage, and disposal
will be measured for payment in gallons (liters).

Backfill plugs will be measured in cubic yards (cubic meters) in place, except the quantity for
which payment will be made shall not exceed the volume of the trench, as computed by using the
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maximum width of trench permitted by the Specifications and the actual depth of the trench, with
a deduction for the volume of the pipe.

Engineered Barriers will be measured for payment in square yards (square meters).

669.11 Basis of Payment. The work of preparing, submitting and administering a Regulated
Substances Pre-Construction Plan will be paid for at the contract lump sum price for REGULATED
SUBSTANCES PRE-CONSTRUCTION PLAN.

On-site monitoring of regulated substances, including completion of form BDE 2732 for each
day of work, will be paid for at the contract unit price per calendar day, or fraction thereof, for
ON-SITE MONITORING OF REGULATED SUBSTANCES.

The installation of engineered barriers will be paid for at the contract unit price per square
yard (square meter) for ENGINEERED BARRIER.

The work of removing a UST, soil excavation, soil and content sampling, and the excavated
soil, UST content, and UST disposal will be paid for at the contract unit price per each for
UNDERGROUND STORAGE TANK REMOVAL.

The transportation and disposal of soil and other materials from an excavation determined to
be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for
NON-SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE
DISPOSAL.

The transportation and disposal of groundwater from an excavation determined to be
contaminated will be paid for at the contract unit price per gallon (liter) for SPECIAL WASTE
GROUNDWATER DISPOSAL or HAZARDOUS WASTE GROUNDWATER DISPOSAL.  When
groundwater is discharged to a sanitary or combined sewer by permit, the cost will be paid for
according to Article 109.05.

Backfill plugs will be paid for at the contract unit price per cubic yard (cubic meter) for
BACKFILL PLUGS.

Payment for temporary staging, if required, will be paid for according to Article 109.04.

Payment for accumulated stormwater removal and disposal will be according to
Article 109.04.  Payment will only be allowed if appropriate stormwater and erosion control
methods were used.

Payment for decontamination, labor, material, and equipment for monitoring areas beyond the
specified areas, with the Engineer's prior written approval, will be according to Article 109.04.

The sampling and testing associated with this work will be paid for as follows.

(a) BETX Soil/Groundwater Analysis.  When the contaminants of concern are gasoline only,
soil or groundwater samples shall be analyzed for benzene, ethylbenzene, toluene, and
xylenes (BETX).  The analysis will be paid for at the contract unit price per each for BETX
SOIL ANALYSIS and/or BETX GROUNDWATER ANALYSIS using EPA Method 8021B.
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(b) BETX-PNAS Soil/Groundwater Analysis.  When the contaminants of concern are middle
distillate and heavy ends, soil or groundwater samples shall be analyzed for BETX and
polynuclear aromatics (PNAS).  The analysis will be paid for at the contract unit price per
each for BETX-PNAS SOIL ANALYSIS and/or BETX-PNAS GROUNDWATER
ANALYSIS using EPA Method 8021B for BETX and EPA Method 8310 for PNAs.

(c) Priority Pollutants Soil Analysis. When the contaminants of concern are used oils, soil
samples shall be analyzed for priority pollutant VOCs, priority pollutants SVOCs, and
priority pollutants metals.  The analysis will be paid for at the contract unit price per each
for PRIORITY POLLUTANTS SOIL ANALYSIS using EPA Method 8260B for VOCs, EPA
Method 8270C for SVOCs, and using an ICP instrument and EPA Methods 6010B and
7471A for metals.

(d) Priority Pollutant Groundwater Analysis.  When the contaminants of concern are used oils,
non-petroleum material, or unknowns, groundwater samples shall be analyzed for priority
pollutant VOCs, priority pollutants SVOCs, and priority pollutants metals.  The analysis will
be paid for at the contract unit price per each for PRIORITY POLLUTANTS
GROUNDWATER ANALYSIS using EPA Method 8260B for VOCs, EPA Method 8270C
for SVOCs, and EPA Methods 6010B and 7470A for metals.

(e) Target Compound List (TCL) Soil Analysis.  When the contaminants of concern are
unknowns or non-petroleum material, soil samples shall be analyzed for priority pollutant
VOCs, priority pollutants SVOCS, priority pollutants metals, pesticides, and Resource
Conservation and Recovery Act (RCRA) metals by the toxicity characteristic leaching
procedure (TCLP).  The analysis will be paid for at the contract unit price per each for TCL
SOIL ANALYSIS using EPA Method 8260B for VOCs, EPA Method 8270C for SVOCs,
EPA Method 8081 for pesticides, and ICP instrument and EPA Methods 6010B, 7471A,
1311 (extraction), 6010B, and 7470A for metals.

(f) Soil Disposal Analysis.  When the waste material for disposal requires sampling for
disposal acceptance, the samples shall be analyzed for TCLP VOCs, SVOCs, RCRA
metals, pH, ignitability, and paint filter test.  The analysis will be paid for at the contract
unit price per each for SOIL DISPOSAL ANALYSIS using EPA Methods 1311 (extraction),
8260B for VOCs, 8270C for SVOCs, 6010B and 7470A for RCRA metals, 9045C for pH,
1030 for ignitability, and 9095A for paint filter.

The work of preparing, submitting and administering a Regulated Substances Final 
Construction Report will be paid for at the contract lump sum price REGULATED SUBSTANCES 
FINAL CONSTRUCTION REPORT.”
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STATUS OF UTILITIES/UTILITIES TO BE ADJUSTED

Effective: January 21, 2005

The following utilities are located within the project limits. For relocations, the utility companies
have provided the estimated dates.

Name, Contact, Address Estimated
And Phone Number of Relocation Date Relocation

Utility Type Location Needed Completed

Joseph Huffman
Stratus Networks, Inc Fiber U.G. Possible Before/During Const
(309) 678-9977
jhuffman@stratusnet.com

ATT Fiber U.G. Possible Before/During Const
g11629@att.com

MartinFuller
Ameren - Illinois Gas/Electric U.G./O.H. No
(618) 236-6281
MFuller@ameren.com

.
Trip Barton
Illinois American Water U.G. Yes Before/During Const
O: (309) 566-4148
C: (309) 258-9151
Charles.Barton@amwater.com

Aaron Buck
Mid-Century Telephone Fiber U.G. Possible Before/During Const
(309) 778-8611
aaronbuck@midcentury.com

Mark McDaniel
Mediacom Fiber U.G. Possible Before/During Const
(309) 274-1336
mamcdaniel@mediacomcc.com

Bill Frank
Uniti Fiber Fiber U.G. Possible Before/During Const
(309) 838-4941
Bill.Frank@uniti.com

Dave Ehlers
City of Farmington Sewer U.G. No
(309) 245-2011
farmingtonpublicworks@yahoo.com
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The above represents the best information of the Department and is only included for the
convenience of the bidder. The applicable provisions of Recurring Special Provisions LRS1,
LRS6 and Articles 105.07, 107.20, 107.31 and 108.02 of the Standard Specifications for Road
and Bridge Construction shall apply.

The estimated utility relocation dates should be part of the progress schedule submitted by the
Contractor. If any utility adjustments or relocations have not been completed by the above
dates specified and when required by the Contractor’s operations after these dates, the
Contractor should notify the Engineer in writing. A request for an extension of time will be
considered to the extent the Contractor’s critical path schedule is affected.
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION 
Effective: August 1, 2012 Revised: February 2, 2017 

In addition to the Contractor’s equal employment opportunity (EEO) affirmative action efforts 
undertaken as required by this Contract, the Contractor is encouraged to participate in the 
incentive program described below to provide additional on-the-job training to certified 
graduates of the IDOT pre-apprenticeship training program, as outlined in this Special Provision. 

IDOT funds, and various Illinois community colleges operate, pre-apprenticeship training 
programs throughout the State to provide training and skill-improvement opportunities to 
promote the increased employment of minority groups, disadvantaged persons and women in 
all aspects of the highway construction industry. The intent of this IDOT Pre-Apprenticeship 
Training Program Graduate (TPG) special provision (Special Provision) is to place these 
certified program graduates on the project site for this Contract in order to provide the graduates 
with meaningful on-the-job training. Pursuant to this Special Provision, the Contractor must 
make every reasonable effort to recruit and employ certified TPG trainees to the extent such 
individuals are available within a practicable distance of the project site.  

Specifically, participation of the Contractor or its subcontractor in the Program entitles the 
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG 
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made 
even though the Contractor or subcontractor may also receive additional training program funds 
from other non-IDOT sources for other non-TPG trainees on the Contract, provided such other 
source does not specifically prohibit the Contractor or subcontractor from receiving 
reimbursement from another entity through another program, such as IDOT through the TPG 
program. With regard to any IDOT funded construction training program other than TPG, 
however, additional reimbursement for other IDOT programs will not be made beyond the TPG 
Program described in this Special Provision when the TPG Program is utilized.  

No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the 
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must 
begin training on the project as soon as the start of work that utilizes the relevant trade skill and 
the TPG trainee must remain on the project site through completion of the Contract, so long as 
training opportunities continue to exist in the relevant work classification. Should a TPG 
trainee’s employment end in advance of the completion of the Contract, the Contractor must 
promptly notify the IDOT District EEO Officer for the Contract that the TPG’s involvement in the 
Contract has ended. The Contractor must supply a written report for the reason the TPG trainee 
involvement terminated, the hours completed by the TPG trainee on the Contract, and the 
number of hours for which the incentive payment provided under this Special Provision will be, 
or has been claimed for the separated TPG trainee.  

Finally, the Contractor must maintain all records it creates as a result of participation in the 
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer 
that document its contractual performance under and compliance with this Special Provision. 
Finally, through participation in the Program and reimbursement of wages, the Contractor is not 
relieved of, and IDOT has not waived, the requirements of any federal or state labor or 
employment law applicable to TPG workers, including compliance with the Illinois Prevailing 
Wage Act.  

METHOD OF MEASUREMENT: The unit of measurement is in hours. 
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BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour for 
each utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). 
The estimated total number of hours, unit price, and total price must be included in the schedule 
of prices for the Contract submitted by Contractor prior to beginning work. The initial number of 
TPG trainees for which the incentive is available for this contract is _____. 

The Department has contracted with several educational institutions to provide screening, 
tutoring and pre-training to individuals interested in working as a TPG trainee in various areas of 
common construction trade work. Only individuals who have successfully completed a Pre-
Apprenticeship Training Program at these IDOT approved institutions are eligible to be TPG 
trainees. To obtain a list of institutions that can connect the Contractor with eligible TPG 
trainees, the Contractor may contact: HCCTP TPG Program Coordinator, Office of Business 
and Workforce Diversity (IDOT OBWD), Room 319, Illinois Department of Transportation, 2300 
S. Dirksen Parkway, Springfield, Illinois 62764. Prior to commencing construction with the
utilization of a TPG trainee, the Contractor must submit documentation to the IDOT District EEO
Officer for the Contract that provides the names and contact information of the TPG trainee(s) to
be trained in each selected work classification, proof that that the TPG trainee(s) has
successfully completed a Pre-Apprenticeship Training Program, proof that the TPG is in an
Apprenticeship Training Program approved by the U.S. Department of Labor Bureau of
Apprenticeship Training, and the start date for training in each of the applicable work
classifications.

To receive payment, the Contractor must provide training opportunities aimed at developing a 
full journeyworker in the type of trade or job classification involved. During the course of 
performance of the Contract, the Contractor may seek approval from the IDOT District EEO 
Officer to employ additional eligible TPG trainees. In the event the Contractor subcontracts a 
portion of the contracted work, it must determine how many, if any, of the TPGs will be trained 
by the subcontractor. Though a subcontractor may conduct training, the Contractor retains the 
responsibility for meeting all requirements imposed by this Special Provision. The Contractor 
must also include this Special Provision in any subcontract where payment for contracted work 
performed by a TPG trainee will be passed on to a subcontractor.  

Training through the Program is intended to move TPGs toward journeyman status, which is the 
primary objective of this Special Provision. Accordingly, the Contractor must make every effort 
to enroll TPG trainees by recruitment through the Program participant educational institutions to 
the extent eligible TPGs are available within a reasonable geographic area of the project. The 
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it 
has undertaken prior to the determination by IDOT whether the Contractor is in compliance with 
this Special Provision, and therefore, entitled to the Training Program Graduate reimbursement 
of $15.00 per hour.  

Notwithstanding the on-the-job training requirement of this TPG Special Provision, some 
minimal off-site training is permissible as long as the offsite training is an integral part of the 
work of the contract, and does not compromise or conflict with the required on-site training that 
is central to the purpose of the Program. No individual may be employed as a TPG trainee in 
any work classification in which he/she has previously successfully completed a training 
program leading to journeyman status in any trade, or in which he/she has worked at a 
journeyman level or higher. 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
 
 
80384 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000 
Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
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good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected to 
perform _______% of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set for 
in this Special Provision: 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 

BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 

4.00
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal.  Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to 
increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the Contractor might otherwise prefer to 
perform these work items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor was selected over a DBE for work on the 
contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on 
a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 
credit, or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
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bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is 
not approved because it is deficient as a technical matter, unless waived by the 
Department, the bidder will be notified and will be allowed no more than a five calendar 
day period to cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days 
after the receipt of the notification of the determination.  The determination shall become 
final if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid.  The request will be reviewed by the 
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person to consider all issues of documentation and 
whether the bidder made a good faith effort to meet the goal.  After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working 
days after receipt of the request for reconsideration, explaining the basis for finding that 
the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A 
final decision by the Reconsideration Officer that a good faith effort was made shall 
approve the Utilization Plan submitted by the bidder and shall clear the contract for 
award.  A final decision that a good faith effort was not made shall render the bid not 
responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
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(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 

written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 
plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, a new Request for Approval of Subcontractor will 
not be required.  However, the Contractor must document efforts to assure the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has 
agreed in writing to the change.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because 
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible 

contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the Contractor seeks to 
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the 
Contractor can substitute another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any 
reason, the Contractor shall make a good faith effort to find another DBE to 
substitute for the original DBE to perform at least the same amount of work under the 
contract as the terminated DBE to the extent needed to meet the established 
Contract goal.  The good faith efforts shall be documented by the Contractor.  If the 
Department requests documentation under this provision, the Contractor shall submit 
the documentation within seven days, which may be extended for an additional 
seven days if necessary at the request of the Contractor.  The Department will 
provide a written determination to the Contractor stating whether or not good faith 
efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
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made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 

 
 
80029 
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DISPOSAL FEES (BDE) 
 
Effective:  November 1, 2018 
 
Replace Articles 109.04(b)(5) – 109.04(b)(8) of the Standard Specifications with the following: 
 

“ (5) Disposal Fees.  When the extra work performed includes paying for disposal fees at a 
clean construction and demolition debris facility, an uncontaminated soil fill operation or 
a landfill, the Contractor shall receive, as administrative costs, an amount equal to five 
percent of the first $10,000 and one percent of any amount over $10,000 of the total 
approved costs of such fees. 
 

(6) Miscellaneous.  No additional allowance will be made for general superintendence, the 
use of small tools, or other costs for which no specific allowance is herein provided. 
 

(7) Statements.  No payment will be made for work performed on a force account basis until 
the Contractor has furnished the Engineer with itemized statements of the cost of such 
force account work.  Statements shall be accompanied and supported by invoices for all 
materials used and transportation charges.  However, if materials used on the force 
account work are not specifically purchased for such work but are taken from the 
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit 
certifying that such materials were taken from his/her stock, that the quantity claimed 
was actually used, and that the price and transportation claimed represent the actual 
cost to the Contractor. 
 
Itemized statements at the cost of force account work shall be detailed as follows. 
 
a. Name, classification, date, daily hours, total hours, rate, and extension for each 

laborer and foreman.  Payrolls shall be submitted to substantiate actual wages paid if 
so requested by the Engineer. 
 

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of 
machinery and equipment. 
 

c. Quantities of materials, prices and extensions. 
 

d. Transportation of materials. 
 

e. Cost of property damage, liability and workmen’s compensation insurance premiums, 
unemployment insurance contributions, and social security tax. 
 

(8) Work Performed by an Approved Subcontractor.  When extra work is performed by an 
approved subcontractor, the Contractor shall receive, as administrative costs, an amount 
equal to five percent of the total approved costs of such work with the minimum payment 
being $100. 
 

55



 

(9) All statements of the cost of force account work shall be furnished to the Engineer not 
later than 60 days after receipt of the Central Bureau of Construction form “Extra Work 
Daily Report”.  If the statement is not received within the specified time frame, all 
demands for payment for the extra work are waived and the Department is released 
from any and all such demands.  It is the responsibility of the Contractor to ensure that 
all statements are received within the specified time regardless of the manner or method 
of delivery.” 

 
 
80402 

56



 

EQUIPMENT PARKING AND STORAGE (BDE) 
 
Effective:  November 1, 2017 
 
Replace the first paragraph of Article 701.11 of the Standard Specifications with the following. 
 

“ 701.11 Equipment Parking and Storage.  During working hours, all vehicles and/or 
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft 
(2.5 m) from the open traffic lane.  For other periods of time during working and for all 
nonworking hours, all vehicles, materials, and equipment shall be parked or stored as follows. 

 
(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be 

located a minimum of 30 ft (9 m) from the pavement. 
 
(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be 

located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic. 
 
(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a 

minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm) 
behind barrier that is either pinned or restrained according to Article 704.04.  The 24 in. 
or 6 in. measurement shall be from the base of the non-traffic side of the barrier. 

 
(d) Behind other man-made or natural barriers meeting the approval of the Engineer.” 

 
 
80388 
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HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE) 
 
Effective:  January 1, 2010 
Revised:  August 1, 2018 
 
Description.  This work shall consist of testing the density of longitudinal joints as part of the 
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA).  Work shall be according to 
Section 1030 of the Standard Specifications except as follows. 
 
Quality Control/Quality Assurance (QC/QA).  Delete the second and third sentence of the third 
paragraph of Article 1030.05(d)(3) of the Standard Specifications. 
 
Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications: 
 

“ Longitudinal joint density testing shall be performed at each random density test 
location.  Longitudinal joint testing shall be located at a distance equal to the lift 
thickness or a minimum of 4 in. (100 mm), from each pavement edge.  (i.e. for a 5 in. 
(125 mm) lift the near edge of the density gauge or core barrel shall be within 5 in. 
(125 mm) from the edge of pavement.)  Longitudinal joint density testing shall be 
performed using either a correlated nuclear gauge or cores. 

 
a. Confined Edge.  Each confined edge density shall be represented by a one-

minute nuclear density reading or a core density and shall be included in the 
average of density readings or core densities taken across the mat which 
represents the Individual Test. 
 

b. Unconfined Edge.  Each unconfined edge joint density shall be represented by 
an average of three one-minute density readings or a single core density at the 
given density test location and shall meet the density requirements specified 
herein.  The three one-minute readings shall be spaced 10 ft (3 m) apart 
longitudinally along the unconfined pavement edge and centered at the random 
density test location. 
 

When a longitudinal joint sealant (LJS) is applied, longitudinal joint density testing will 
not be required on the joint(s) sealed.” 

 
Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to 
read: 
 

“Mixture 
Composition 

Parameter Individual Test 
(includes confined 

edges) 

Unconfined Edge 
Joint Density 

Minimum 
IL-4.75 Ndesign = 50 93.0 – 97.4% 1/ 91.0% 
IL-9.5 Ndesign = 90 92.0 – 96.0% 90.0% 
IL-9.5,IL-9.5L Ndesign < 90 92.5 – 97.4% 90.0% 
IL-19.0 Ndesign = 90 93.0 – 96.0% 90.0% 
IL-19.0, IL-19.0L Ndesign < 90 93.0 2/– 97.4% 90.0% 
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SMA Ndesign = 50 & 80 93.5 – 97.4% 91.0%” 
 
 
80246 
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HOT-MIX ASPHALT – OSCILLATORY ROLLER (BDE) 
 
Effective:  August 1, 2018 
Revised:  November 1, 2018 
 
Add the following to Article 406.03 of the Standard Specifications: 
 

“(j) Oscillatory Roller  .................................................................................................. 1101.01” 
 
Revise Table 1 and Note 3/ of Table 1 in Article 406.07(a) of the Standard Specifications to 
read: 
 

“TABLE 1 - MINIMUM ROLLER REQUIREMENTS FOR HMA 

 Breakdown Roller 
(one of the 
following) 

Intermediate 
Roller 

Final Roller 
(one or more of  
the following) 

Density 
Requirement 

Level Binder: 
(When the density 
requirements of 
Article 406.05(c) do 
not apply.) 

P 3/ - - VS, P 3/, TB, TF, 
3W, OT 

To the 
satisfaction of 
the Engineer. 

Binder and Surface 1/ 
 
Level Binder 1/: 
(When the density 
requirements of 
Article 406.05(c) 
apply.) 

VD, P 3/, TB, 3W, 
OT, OB 

P 3/, OT, OB VS, TB, TF, OT As specified in 
Articles:   

1030.05(d)(3), 
(d)(4), and 

(d)(7). 

IL-4.75 and SMA 4/ 5/ TB, 3W, OT - - TF, 3W, OT  

Bridge Decks 2/ TB - - TF As specified in 
Articles 582.05 

and 582.06. 
 
3/ A vibratory roller (VD) or oscillatory roller (OT or OB) may be used in lieu of the pneumatic-

tired roller on mixtures containing polymer modified asphalt binder.” 
 
Add the following to EQUIPMENT DEFINITION in Article 406.07(a) contained in the Errata of 
the Supplemental Specifications: 
 

“ OT - Oscillatory roller, tangential impact mode.  Maximum speed is 3.0 mph (4.8 km/h) or 
264 ft/min (80 m/min). 

 
OB -  Oscillatory roller, tangential and vertical impact mode, operated at a speed to produce 

not less than 10 vertical impacts/ft (30 impacts/m).” 
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Add the following to Article 1101.01 of the Standard Specifications: 
 

“ (h) Oscillatory Roller.  The oscillatory roller shall be self-propelled and provide a smooth 
operation when starting, stopping, or reversing directions.  The oscillatory roller shall be 
able to operate in a mode that will provide tangential impact force with or without vertical 
impact force by using at least one drum.  The oscillatory roller shall be equipped with 
water tanks and sprinkling devices, or other approved methods, which shall be used to 
wet the drums to prevent material pickup.  The drum(s) amplitude and frequency of the 
tangential and vertical impact force shall be approximately the same in each direction 
and meet the following requirements: 
 
(1) The minimum diameter of the drum(s) shall be 42 in. (1070 mm)48 in. (1200 mm); 
 
(2) The minimum length of the drum(s) shall be 57 in. (1480 mm)66 in. (1650 mm); 
 
(3) The minimum unit static force on the drum(s) shall be 125 lb/in. (22 N/m); and 
 
(4) The minimum force on the oscillatory drum shall be 18,000 lb (80 kN).”; and 
 
(5) Self-adjusting eccentrics, and reversible eccentrics on non-driven drum(s).” 

 
 
80399 
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HOT-MIX ASPHALT – TACK COAT (BDE) 
 
Effective:  November 1, 2016 
 
Revise Article 1032.06(a) of the Standard Specifications to read: 
 

“(a) Anionic Emulsified Asphalt.  Anionic emulsified asphalts shall be according to 
AASHTO M 140.  SS-1h emulsions used as a tack coat shall have the cement mixing 
test waived.” 

 
 
80376 
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LIGHTS ON BARRICADES (BDE) 
 
Effective:  January 1, 2018 
 
Revise Article 701.16 of the Standard Specifications to read: 
 

“ 701.16 Lights.  Lights shall be used on devices as required in the plans, the traffic control 
plan, and the following table. 

 
Circumstance Lights Required 

Daylight operations None 
First two warning signs on each approach 
to the work involving a nighttime lane 
closure and “ROUGH GROOVED 
SURFACE” (W8-I107) signs 

Flashing mono-directional lights 

Devices delineating isolated obstacles, 
excavations, or hazards at night   
(Does not apply to patching) 

Flashing bi-directional lights 

Devices delineating obstacles, 
excavations, or hazards exceeding  
100 ft (30 m) in length at night   
(Does not apply to widening) 

Steady burn bi-directional lights 

Channelizing devices for nighttime lane 
closures on two-lane roads None 

Channelizing devices for nighttime lane 
closures on multi-lane roads None 

Channelizing devices for nighttime lane 
closures on multi-lane roads separating 
opposing directions of traffic 

None 

Channelizing devices for nighttime along 
lane shifts on multilane roads Steady burn mono-directional lights 

Channelizing devices for night time along 
lane shifts on two lane roads Steady burn bi-directional lights 

Devices in nighttime lane closure tapers 
on Standards 701316 and 701321 Steady burn bi-directional lights 

Devices in nighttime lane closure tapers Steady burn mono-directional lights 
Devices delineating a widening trench None 
Devices delineating patches at night on 
roadways with an ADT less than 25,000 None 

Devices delineating patches at night on 
roadways with an ADT of 25,000 or more None 

 
Batteries for the lights shall be replaced on a group basis at such times as may be specified 

by the Engineer.” 
 
Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard 
Specifications. 
 
Revise the first paragraph of Article 603.07 of the Standard Specifications to read: 
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“ 603.07 Protection Under Traffic.  After the casting has been adjusted and Class SI 

concrete has been placed, the work shall be protected by a barricade for at least 72 hours.” 
 
 
80392 
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MANHOLES, VALVE VAULTS, AND FLAT SLAB TOPS (BDE) 
 
Effective:  January 1, 2018 
Revised:   March 1, 2019 
 
Description.  In addition to those manufactured according to the current standards included in this 
contract, manholes, valve vaults, and flat slab tops manufactured prior to March 1, 2019, 
according to the previous Highway Standards listed below will be accepted on this contract: 
 
Product Previous Standards  
Precast Manhole Type A, 4’ (1.22 m) Diameter 602401-05 602401-04 602401-03 
Precast Manhole Type A, 5’ (1.52 m) Diameter 602402-01 602402 602401-03 
Precast Manhole Type A, 6’ (1.83 m) Diameter 602406-09 602406-08 602406-07 
Precast Manhole Type A, 7’ (2.13 m) Diameter 602411-07 602411-06 602411-05 
Precast Manhole Type A, 8’ (2.44 m) Diameter 602416-07 602416-06 602416-05 
Precast Manhole Type A, 9’ (2.74 m) Diameter 602421-07 602421-06 602421-05 
Precast Manhole Type A, 10’ (3.05 m) Diameter 602426-01 602426 
Precast Valve Vault Type A, 4’ (1.22 m) Diameter 602501-04 602501-03 602501-02 
Precast Valve Vault Type A, 5’ (1.52 m) Diameter 602506-01 602506 602501-02 
Precast Reinforced Concrete Flat Slab Top 602601-05 602601-04 
 
The following revisions to the Standard Specifications shall apply to manholes, valve vaults, and 
flat slab tops manufactured according to the current standards included in this contract: 
 
Revise Article 602.02(g) of the Standard Specifications to read: 
 

“ (g) Structural Steel (Note 4) ....................................................................................... 1006.04 
 

Note 4.  All components of the manhole joint splice shall be galvanized according to the 
requirements of AASHTO M 111 or M 232 as applicable.” 

 
Add the following to Article 602.02 of the Standard Specifications: 
 

“ (s) Anchor Bolts and Rods (Note 5) ........................................................................... 1006.09 
 

Note 5.  The threaded rods for the manhole joint splice shall be according to the 
requirements of ASTM F 1554, Grade 55, (Grade 380).” 

 
Revise the second paragraph of Article 1042.10 of the Standard Specifications to read: 
 

“ Catch basin Types A, B, C, and D; Manhole Type A; Inlet Types A and B; Drainage Structures 
Types 1, 2, 3, 4, 5, and 6; Valve Vault Type A; and reinforced concrete flat slab top (Highway 
Standard 602601) shall be manufactured according to AASHTO M 199 (M 199M), except the 
minimum wall thickness shall be as shown on the plans.  Additionally, catch basins, inlets, and 
drainage structures shall have a minimum concrete compressive strength of 4500 psi 
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(31,000 kPa) at 28 days and manholes, valve vaults, and reinforced concrete flat slab tops shall 
have a minimum concrete compressive strength of 5000 psi (34,500 kPa) at 28 days.” 
 
 
80393 
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PAYMENTS TO SUBCONTRACTORS (BDE) 
 
Effective:  November 2, 2017 
 
Add the following to the end of the fourth paragraph of Article 109.11 of the Standard 
Specifications: 
 

“ If reasonable cause is asserted, written notice shall be provided to the applicable 
subcontractor and/or material supplier and the Engineer within five days of the Contractor 
receiving payment.  The written notice shall identify the contract number, the subcontract or 
material purchase agreement, a detailed reason for refusal, the value of payment being 
withheld, and the specific remedial actions required of the subcontractor and/or material supplier 
so that payment can be made.” 
 
 
80390 
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PORTLAND CEMENT CONCRETE (BDE) 
 
Effective:  November 1, 2017 
 
Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design 
Criteria in Article 1020.04 of the Standard Specifications to read: 
 

“TABLE 1.  CLASSES OF CONCRETE AND 
MIX DESIGN CRITERIA 

 
Class 

of 
Conc. 

 
Use 

 
Air 

Content 
% 

PP Pavement Patching 
Bridge Deck Patching (10) 

 

   PP-1 

4.0 - 8.0” 
   PP-2 
   PP-3 
   PP-4 
   PP-5 

 
Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article 
1020.04 of the Standard Specifications to read: 
 

“ (4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm) 
when a high range water-reducing admixture is used.  For Class SC, the maximum 
slump may be increased to 8 in. (200 mm).  For Class PS, the maximum slump may be 
increased to 8 1/2 in. (215 mm) if the high range water-reducing admixture is the 
polycarboxylate type.” 
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PROGRESS PAYMENTS (BDE) 
 
Effective:  November 2, 2013 
 
Revise Article 109.07(a) of the Standard Specifications to read: 
 

“(a) Progress Payments.  At least once each month, the Engineer will make a written 
estimate of the quantity of work performed in accordance with the contract, and the 
value thereof at the contract unit prices.  The amount of the estimate approved as due 
for payment will be vouchered by the Department and presented to the State 
Comptroller for payment.  No amount less than $1000.00 will be approved for payment 
other than the final payment. 
 
Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 
 
If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such cases, 
the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by 
the Contractor or subcontractor on the date of the offset voucher.  Further, the amount of 
the offset voucher shall be a credit against the Department’s obligation to pay the 
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue 
until such time as the entire loan indebtedness is satisfied.  The Department will notify 
the Contractor and Fund Control Agent in a timely manner of such offset.  The 
Contractor or subcontractor shall not be entitled to additional payment in consideration of 
the offset. 
 
The failure to perform any requirement, obligation, or term of the contract by the 
Contractor shall be reason for withholding any progress payments until the Department 
determines that compliance has been achieved.” 
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RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (BDE) 
 
Effective:  November 1, 2012 
Revise:  January 1, 2019 
 
Revise Section 1031 of the Standard Specifications to read: 
 

“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT 
SHINGLES 

 
1031.01 Description.  Reclaimed asphalt pavement and reclaimed asphalt shingles shall 

be according to the following. 
 
(a) Reclaimed Asphalt Pavement (RAP).  RAP is the material produced by cold milling or 

crushing an existing hot-mix asphalt (HMA) pavement.  The Contractor shall supply 
written documentation that the RAP originated from routes or airfields under federal, 
state, or local agency jurisdiction. 
 

(b) Reclaimed Asphalt Shingles (RAS).  Reclaimed asphalt shingles (RAS).  RAS is from 
the processing and grinding of preconsumer or post-consumer shingles.  RAS shall be a 
clean and uniform material with a maximum of 0.5 percent unacceptable material, as 
defined in Central Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Shingle 
(RAS) Sources”, by weight of RAS.  All RAS used shall come from a Central Bureau of 
Materials approved processing facility where it shall be ground and processed to 
100 percent passing the 3/8 in. (9.5 mm) sieve and 93 percent passing the #4 (4.75 mm) 
sieve based on a dry shake gradation.  RAS shall be uniform in gradation and asphalt 
binder content and shall meet the testing requirements specified herein.  In addition, 
RAS shall meet the following Type 1 or Type 2 requirements. 
 
(1) Type 1.  Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged 

from the manufacture of residential asphalt roofing shingles. 
 

(2) Type 2.  Type 2 RAS shall be processed post-consumer shingles only, salvaged 
from residential, or four unit or less dwellings not subject to the National Emission 
Standards for Hazardous Air Pollutants (NESHAP). 
 

1031.02 Stockpiles.  RAP and RAS stockpiles shall be according to the following. 
 
(a) RAP Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles 

meeting one of the following definitions.  No additional RAP shall be added to the pile 
after the pile has been sealed.  Stockpiles shall be sufficiently separated to prevent 
intermingling at the base.  Stockpiles shall be identified by signs indicating the type as 
listed below (i.e. “Homogeneous Surface”). 
 
Prior to milling, the Contractor shall request the District provide documentation on the 
quality of the RAP to clarify the appropriate stockpile. 
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(1) Fractionated RAP (FRAP).  FRAP shall consist of RAP from Class I, HMA (High and 

Low ESAL) mixtures.  The coarse aggregate in FRAP shall be crushed aggregate 
and may represent more than one aggregate type and/or quality, but shall be at least 
C quality.  All FRAP shall be fractionated prior to testing by screening into a minimum 
of two size fractions with the separation occurring on or between the #4 (4.75 mm) 
and 1/2 in. (12.5 mm) sieves.  Agglomerations shall be minimized such that 
100 percent of the RAP shall pass the sieve size specified below for the mix into 
which the FRAP will be incorporated. 
 

Mixture FRAP will be used in: Sieve Size that 100 %  
of FRAP Shall Pass 

IL-19.0 1 1/2 in. (40 mm) 
IL-9.5 3/4 in. (20 mm) 

IL-4.75 1/2 in. (13 mm) 
 

(2) Homogeneous.  Homogeneous RAP stockpiles shall consist of RAP from Class I, 
HMA (High and Low ESAL) mixtures and represent:  1) the same aggregate quality, 
but shall be at least C quality; 2) the same type of crushed aggregate (either crushed 
natural aggregate, ACBF slag, or steel slag); 3) similar gradation; and 4) similar 
asphalt binder content.  If approved by the Engineer, combined single pass 
surface/binder millings may be considered “homogeneous” with a quality rating 
dictated by the lowest coarse aggregate quality present in the mixture. 
 

(3) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, 
HMA (High and Low ESAL) mixtures.  The coarse aggregate in this RAP shall be 
crushed aggregate and may represent more than one aggregate type and/or quality, 
but shall be at least C quality.  This RAP may have an inconsistent gradation and/or 
asphalt binder content prior to processing.  All conglomerate RAP shall be processed 
prior to testing by crushing to where all RAP shall pass the 5/8 in. (16 mm) or smaller 
screen.  Conglomerate RAP stockpiles shall not contain steel slag. 
 

(4) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile 
categories listed above shall be classified as “Non-Quality”. 
 

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt, 
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be 
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.  
Sheet asphalt shall be stockpiled separately. 
 

(b) RAS Stockpiles.  Type 1 and Type 2 RAS shall be stockpiled separately and shall not be 
intermingled.  Each stockpile shall be signed indicating what type of RAS is present. 
 
Unless otherwise specified by the Engineer, mechanically blending manufactured sand 
(FM 20 or FM 22) up to an equal weight of RAS with the processed RAS will be 
permitted to improve workability.  The sand shall be “B Quality” or better from an 
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approved Aggregate Gradation Control System source.  The sand shall be accounted for 
in the mix design and during HMA production. 
 
Records identifying the shingle processing facility supplying the RAS, RAS type, and lot 
number shall be maintained by project contract number and kept for a minimum of 
three years. 
 

1031.03 Testing.  RAP/FRAP and RAS testing shall be according to the following. 
 
(a) RAP/FRAP Testing.  When used in HMA, the RAP/FRAP shall be sampled and tested 

either during or after stockpiling. 
 
(1) During Stockpiling.  For testing during stockpiling, washed extraction samples shall 

be run at the minimum frequency of one sample per 500 tons (450 metric tons) for 
the first 2000 tons (1800 metric tons) and one sample per 2000 tons 
(1800 metric tons) thereafter.  A minimum of five tests shall be required for stockpiles 
less than 4000 tons (3600 metric tons). 
 

(2) After Stockpiling.  For testing after stockpiling, the Contractor shall submit a plan for 
approval to the District proposing a satisfactory method of sampling and testing the 
RAP/FRAP pile either in-situ or by restockpiling.  The sampling plan shall meet the 
minimum frequency required above and detail the procedure used to obtain 
representative samples throughout the pile for testing. 
 

Each sample shall be split to obtain two equal samples of test sample size.  One of the 
two test samples from the final split shall be labeled and stored for Department use.  The 
Contractor shall extract the other test sample according to Department procedure.  The 
Engineer reserves the right to test any sample (split or Department-taken) to verify 
Contractor test results. 
 

(b) RAS Testing.  RAS or RAS blended with manufactured sand shall be sampled and 
tested during stockpiling according to Central Bureau of Materials Policy Memorandum, 
“Reclaimed Asphalt Shingle (RAS) Source”. 
 
Samples shall be collected during stockpiling at the minimum frequency of one sample 
per 200 tons (180 metric tons) for the first 1000 tons (900 metric tons) and one sample 
per 250 tons (225 metric tons) thereafter.  A minimum of five samples are required for 
stockpiles less than 1000 tons (900 metric tons).  Once a ≤ 1000 ton (900 metric ton), 
five-sample/test stockpile has been established it shall be sealed.  Additional incoming 
RAS or RAS blended with manufactured sand shall be stockpiled in a separate working 
pile as designated in the Quality Control plan and only added to the sealed stockpile 
when the test results of the working pile are complete and are found to meet the 
tolerances specified herein for the original sealed RAS stockpile. 
 
Before testing, each sample shall be split to obtain two test samples.  One of the two test 
samples from the final split shall be labeled and stored for Department use.  The 
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Contractor shall perform a washed extraction and test for unacceptable materials on the 
other test sample according to Department procedures.  The Engineer reserves the right 
to test any sample (split or Department-taken) to verify Contractor test results. 
 
If the sampling and testing was performed at the shingle processing facility in 
accordance with the QC Plan, the Contractor shall obtain and make available all of the 
test results from start of the initial stockpile. 
 

1031.04 Evaluation of Tests.  Evaluation of test results shall be according to the following. 
 
(a) Evaluation of RAP/FRAP Test Results.  All of the extraction results shall be compiled 

and averaged for asphalt binder content and gradation, and when applicable Gmm.  
Individual extraction test results, when compared to the averages, will be accepted if 
within the tolerances listed below. 
 

Parameter FRAP/Homogeneous/
Conglomerate 

1 in. (25 mm)  
1/2 in. (12.5 mm) ± 8 % 
No. 4 (4.75 mm) ± 6 % 
No. 8 (2.36 mm) ± 5 % 
No. 16 (1.18 mm)  
No. 30 (600 µm) ± 5 % 
No. 200 (75 µm) ± 2.0 % 
Asphalt Binder ± 0.4 % 1/ 
Gmm ± 0.03 

 
1/ The tolerance for FRAP shall be ± 0.3 %. 

 
If more than 20 percent of the individual sieves and/or asphalt binder content tests are 
out of the above tolerances, the RAP/FRAP shall not be used in HMA unless the 
RAP/FRAP representing the failing tests is removed from the stockpile.  All test data and 
acceptance ranges shall be sent to the District for evaluation. 
 
With the approval of the Engineer, the ignition oven may be substituted for extractions 
according to the ITP, “Calibration of the Ignition Oven for the Purpose of Characterizing 
Reclaimed Asphalt Pavement (RAP)”. 
 

(b) Evaluation of RAS and RAS Blended with Manufactured Sand Test Results.  All of the 
test results, with the exception of percent unacceptable materials, shall be compiled and 
averaged for asphalt binder content and gradation.  Individual test results, when 
compared to the averages, will be accepted if within the tolerances listed below. 
 

Parameter RAS 
No. 8 (2.36 mm) ± 5 % 
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No. 16 (1.18 mm) ± 5 % 
No. 30 (600 µm) ± 4 % 
No. 200 (75 µm) ± 2.0 % 

Asphalt Binder Content ± 1.5 % 
 
If more than 20 percent of the individual sieves and/or asphalt binder content tests are 
out of the above tolerances, or if the percent unacceptable material exceeds 0.5 percent 
by weight of material retained on the # 4 (4.75 mm) sieve, the RAS or RAS blend shall 
not be used in Department projects.  All test data and acceptance ranges shall be sent 
to the District for evaluation. 

 
1031.05 Quality Designation of Aggregate in RAP/FRAP. 
 
(a) RAP.  The aggregate quality of the RAP for homogeneous and conglomerate stockpiles 

shall be set by the lowest quality of coarse aggregate in the RAP stockpile and are 
designated as follows. 
 
(1) RAP from Class I, Superpave/HMA (High ESAL), or (Low ESAL) IL-9.5L surface 

mixtures are designated as containing Class B quality coarse aggregate. 
 

(2) RAP from Class I binder, Superpave/HMA (High ESAL) binder, or (Low ESAL)  
IL-19.0L binder mixtures are designated as containing Class C quality coarse 
aggregate. 
 

(b) FRAP.  If the Engineer has documentation of the quality of the FRAP aggregate, the 
Contractor shall use the assigned quality provided by the Engineer. 
 
If the quality is not known, the quality shall be determined as follows.  Coarse and fine 
FRAP stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a 
maximum tonnage of 5000 tons (4500 metric tons).  The Contractor shall obtain a 
representative sample witnessed by the Engineer.  The sample shall be a minimum of 
50 lb (25 kg).  The sample shall be extracted according to Illinois Modified 
AASHTO T 164 by a consultant laboratory prequalified by the Department for the 
specified testing.  The consultant laboratory shall submit the test results along with the 
recovered aggregate to the District Office.  The cost for this testing shall be paid by the 
Contractor.  The District will forward the sample to the Central Bureau of Materials 
Aggregate Lab for MicroDeval Testing, according to ITP 327.  A maximum loss of 
15.0 percent will be applied for all HMA applications. 
 

1031.06 Use of RAP/FRAP and/or RAS in HMA.  The use of RAP/FRAP and/or RAS shall 
be the Contractor’s option when constructing HMA in all contracts.  

 
(a) RAP/FRAP.  The use of RAP/FRAP in HMA shall be as follows. 
 

(1) Coarse Aggregate Size.  The coarse aggregate in all RAP shall be equal to or less 
than the nominal maximum size requirement for the HMA mixture to be produced. 
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(2) Steel Slag Stockpiles.  Homogeneous RAP stockpiles containing steel slag will be 

approved for use in all HMA (High ESAL and Low ESAL) Surface and Binder Mixture 
applications. 
 

(3) Use in HMA Surface Mixtures (High and Low ESAL).  RAP/FRAP stockpiles for use 
in HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in 
which the coarse aggregate is Class B quality or better.  FRAP from Conglomerate 
stockpiles shall be considered equivalent to limestone for frictional considerations.  
Known frictional contributions from plus #4 (4.75 mm) homogeneous FRAP 
stockpiles will be accounted for in meeting frictional requirements in the specified 
mixture. 
 

(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA 
Base Course Widening.  RAP/FRAP stockpiles for use in HMA binder mixtures (High 
and Low ESAL), HMA base course, and HMA base course widening shall be FRAP, 
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or 
better. 
 

(5) Use in Shoulders and Subbase.  RAP/FRAP stockpiles for use in HMA shoulders 
and stabilized subbase (HMA) shall be FRAP, homogeneous, or conglomerate. 
 

(6) When the Contractor chooses the RAP option, the percentage of RAP shall not 
exceed the amounts indicated in Article 1031.06(c)(1) below for a given Ndesign. 
 

(b) RAS.  RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA 
applications as specified herein. 
 

(c) RAP/FRAP and/or RAS Usage Limits.  Type 1 or Type 2 RAS may be used alone or in 
conjunction with RAP or FRAP in HMA mixtures up to a maximum of 5.0 percent by 
weight of the total mix. 
 
(1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the 

percentage of virgin asphalt binder replacement shall not exceed the amounts listed 
in the Max RAP/RAS ABR table listed below for the given Ndesign. 
 

RAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage 
 

HMA Mixtures 
1/, 2/ 

RAP/RAS Maximum ABR % 

Ndesign Binder/Leveling 
Binder 

Surface Polymer Modified  

30 30 30 10  
50 25 15 10  
70 15 10 10  
90 10 10 10 
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1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall 

not exceed 50 percent of the mixture. 
 
2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 

grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG 64-22 to be reduced to a PG 58-28).  If warm 
mix asphalt (WMA) technology is utilized and production temperatures do not 
exceed 275 °F (135 °C), the high and low virgin asphalt binder grades shall each 
be reduced by one grade when RAP/RAS ABR exceeds 25 percent (i.e. 
26 percent RAP/RAS ABR would require a virgin asphalt binder grade of  
PG 64-22 to be reduced to a PG 58-28). 
 

(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, 
the percentage of virgin asphalt binder replacement shall not exceed the amounts 
listed in the FRAP/RAS table listed below for the given Ndesign. 

 
FRAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage 

 
HMA Mixtures 

1/, 2/ 
FRAP/RAS Maximum ABR %  

Ndesign Binder/Leveling Binder Surface Polymer Modified 
w/o I-FIT with I-FIT w/o I-FIT with I-FIT w/o I-FIT with I-FIT 

30 50 55 40 45 10  15 
50 40 45 35 40 10  15 
70 40 45 30 35 10  15 
90 40 45 30 35 10 15 

SMA - - - - - - - - 20 25 
IL-4.75 - - - - - - - - 30 35 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall 

not exceed 50 percent of the mixture. 
 

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a  
PG 58-28).  If warm mix asphalt (WMA) technology is utilized and production 
temperatures do not exceed 275 °F (135 °C), the high and low virgin asphalt 
binder grades shall each be reduced by one grade when FRAP/RAS ABR 
exceeds 25 percent (i.e. 26 percent ABR would require a virgin asphalt binder 
grade of PG 64-22 to be reduced to a PG 58-28). 

 
1031.07 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be constructed 

utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein. 
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(a) RAP/FRAP and/or RAS.  RAP/FRAP and/or RAS mix designs shall be submitted for 
verification.  If additional RAP/FRAP and/or RAS stockpiles are tested and found that no 
more than 20 percent of the results, as defined under “Testing” herein, are outside of the 
control tolerances set for the original RAP/FRAP and/or RAS stockpile and HMA mix 
design, and meets all of the requirements herein, the additional RAP/FRAP and/or RAS 
stockpiles may be used in the original mix design at the percent previously verified. 

 
(b) RAS.  Type 1 and Type 2 RAS are not interchangeable in a mix design. 
 
The RAP, FRAP, and RAS stone bulk specific gravities (Gsb) shall be according to the 

“Determination of Aggregate Bulk (Dry) Specific Gravity (Gsb) of Reclaimed Asphalt Pavement 
(RAP) and Reclaimed Asphalt Shingles (RAS)” procedure in the Department’s Manual of Test 
Procedures for Materials. 

 
1031.08 HMA Production.  HMA production utilizing RAP/FRAP and/or RAS shall be as 

follows. 
 

(a) RAP/FRAP.  The coarse aggregate in all RAP/FRAP used shall be equal to or less than 
the nominal maximum size requirement for the HMA mixture being produced. 
 
To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or 
comparable sizing device approved by the Engineer shall be used in the RAP feed 
system to remove or reduce oversized material. 
 
If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the 
Contractor shall cease production of the mixture containing RAP/FRAP and either switch 
to the virgin aggregate design or submit a new RAP/FRAP design. 
 

(b) RAS.  RAS shall be incorporated into the HMA mixture either by a separate weight 
depletion system or by using the RAP weigh belt.  Either feed system shall be 
interlocked with the aggregate feed or weigh system to maintain correct proportions for 
all rates of production and batch sizes.  The portion of RAS shall be controlled 
accurately to within ± 0.5 percent of the amount of RAS utilized.  When using the weight 
depletion system, flow indicators or sensing devices shall be provided and interlocked 
with the plant controls such that the mixture production is halted when RAS flow is 
interrupted. 
 

(c) RAP/FRAP and/or RAS.  HMA plants utilizing RAP/FRAP and/or RAS shall be capable 
of automatically recording and printing the following information. 
 
(1) Dryer Drum Plants. 
 

a. Date, month, year, and time to the nearest minute for each print. 
 
b. HMA mix number assigned by the Department. 
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c. Accumulated weight of dry aggregate (combined or individual) in tons 
(metric tons) to the nearest 0.1 ton (0.1 metric ton). 

 
d. Accumulated dry weight of RAP/FRAP/RAS in tons (metric tons) to the nearest 

0.1 ton (0.1 metric ton). 
 
e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 

0.1 unit. 
 
f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the 

nearest 0.1 unit. 
 
g. Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to 

the nearest 0.1 percent. 
 
h. Aggregate and RAP/FRAP moisture compensators in percent as set on the 

control panel.  (Required when accumulated or individual aggregate and 
RAP/FRAP are printed in wet condition.) 

 
(2) Batch Plants. 

 
a. Date, month, year, and time to the nearest minute for each print. 
 
b. HMA mix number assigned by the Department. 
 
c. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram). 
 
d. Mineral filler weight to the nearest pound (kilogram). 
 
e. RAP/FRAP/RAS weight to the nearest pound (kilogram). 
 
f. Virgin asphalt binder weight to the nearest pound (kilogram). 
 
g. Residual asphalt binder in the RAP/FRAP/RAS material as a percent of the total 

mix to the nearest 0.1 percent. 
 
The printouts shall be maintained in a file at the plant for a minimum of one year or as 
directed by the Engineer and shall be made available upon request.  The printing system 
will be inspected by the Engineer prior to production and verified at the beginning of 
each construction season thereafter. 

 
1031.09 RAP in Aggregate Surface Course and Aggregate Wedge Shoulders, Type B.  

The use of RAP in aggregate surface course (temporary access entrances only) and aggregate 
wedge shoulders, Type B shall be as follows. 
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(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, 
except “Non-Quality” and “FRAP”.  The testing requirements of Article 1031.03 shall not 
apply.  RAP used shall be according to the current Central Bureau of Materials Policy 
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”. 
 

(b) Gradation.  One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm) 
sieve.  The RAP material shall be reasonably well graded from coarse to fine.  RAP 
material that is gap-graded or single sized will not be accepted.” 

 
 
80306 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
80397 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
80391 
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TRAINING SPECIAL PROVISIONS (BDE)  This Training Special Provision supersedes Section
7b of the Special Provision entitled “Specific Equal Employment Opportunity Responsibilities,”
and is in implementation of 23 U.S.C. 140(a).

As part of the contractor’s equal employment opportunity affirmative action program, training
shall be provided as follows:

The contractor shall provide on-the-job training aimed at developing full journeyman in the type of
trade or job classification involved.  The number of trainees to be trained under this contract will
be           .  In the event the contractor subcontracts a portion of the contract work, he shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision.  The contractor shall also insure that this
Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or
training.

The number of trainees shall be distributed among the work classifications on the basis of the
contractor’s needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment.  Prior to commencing construction, the contractor shall submit
to the Illinois Department of Transportation for approval the number of trainees to be trained in
each selected classification and training program to be used.  Furthermore, the contractor shall
specify the starting time for training in each of the classifications.  The contractor will be credited
for each trainee employed by him on the contract work who is currently enrolled or becomes
enrolled in an approved program and will be reimbursed for such trainees as provided
hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective
of this Training Special Provision.  Accordingly, the contractor shall make every effort to enroll
minority trainees and women (e.g. by conducting systematic and direct recruitment through
public and private sources likely to yield minority and women trainees) to the extent such
persons are available within a reasonable area of recruitment.  The contractor will be responsible
for demonstrating the steps that he has taken in pursuance thereof, prior to a determination as to
whether the contractor is in compliance with this Training Special Provision.  This training
commitment is not intended, and shall not be used, to discriminate against any applicant for
training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as
a journeyman.  The contractor should satisfy this requirement by including appropriate questions
in the employee application or by other suitable means.  Regardless of the method used the
contractor’s records should document the findings in each case.

2

82



The minimum length and type of training for each classification will be as established in the
training program selected by the contractor and approved by the Illinois Department of
Transportation and the Federal Highway Administration.  The Illinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period.  Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily sponsored
by the U.S. Department of Labor, Manpower Administration, Bureau of Apprenticeship and
Training shall also be considered acceptable provided it is being administered in a manner
consistent with the equal employment obligations of Federal-aid highway construction contracts.
Approval or acceptance of a training program shall be obtained from the State prior to
commencing work on the classification covered by the program.  It is the intention of these
provisions that training is to be provided in the construction crafts rather then clerk-typists or
secretarial-type positions.  Training is permissible in lower level management positions such as
office engineers, estimators, timekeepers, etc., where the training is oriented toward
construction applications.  Training in the laborer classification may be permitted provided that
significant and meaningful training is provided and approved by the Illinois Department of
Transportation and the Federal Highway Administration.  Some offsite training is permissible as
long as the training is an integral part of an approved training program and does not comprise a
significant part of the overall training.

Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program.  As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein.  This reimbursement will be made even though the contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the contractor from receiving other reimbursement.  Reimbursement for
offsite training indicated above may only be made to the contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages
during the offsite training period.

No payment shall be made to the contractor if either the failure to provide the required training, or
the failure to hire the trainee as a journeyman, is caused by the contractor and evidences a lack
of good faith on the part of the contractor in meeting the requirement of this Training Special
Provision.  It is normally expected that a trainee will begin his training on the project as soon as
feasible after start of work utilizing the skill involved and remain on the project as long as training
opportunities exist in his work classification or until he has completed his training program.

It is not required that all trainees be on board for the entire length of the contract.  A contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified.  The number trained shall be determined
on the basis of the total number enrolled on the contract for a significant period.
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the training
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in
an approved existing program are enrolled as trainees on this project.  In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.

The contractor shall furnish the trainee a copy of the program he will follow in providing the
training.  The contractor shall provide each trainee with a certification showing the type and
length of training satisfactorily complete.

The contractor will provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

METHOD OF MEASUREMENT  The unit of measurement is in hours.

BASIS OF PAYMENT  This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES.  The estimated total number of hours, unit price and total price have been included
in the schedule of prices.

20338
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TRAFFIC CONTROL DEVICES - CONES (BDE) 

Effective:  January 1, 2019 

Revise Article 701.15(a) of the Standard Specifications to read: 

“ (a) Cones.  Cones are used to channelize traffic.  Cones used to channelize traffic at night 
shall be reflectorized; however, cones shall not be used in nighttime lane closure tapers 
or nighttime lane shifts.” 

Revise Article 1106.02(b) of the Standard Specifications to read: 

“ (b) Cones.  Cones shall be predominantly orange.  Cones used at night that are 28 to 36 in. 
(700 to 900 mm) in height shall have two white circumferential stripes.  If non-reflective 
spaces are left between the stripes, the spaces shall be no more than 2 in. (50mm) in 
width.  Cones used at night that are taller than 36 in. (900 mm) shall have a minimum of 
two white and two fluorescent orange alternating, circumferential stripes with the top 
stripe being fluorescent orange.  If non-reflective spaces are left between the stripes, the 
spaces shall be no more than 3 in. (75 mm) in width. 

The minimum weights for the various cone heights shall be 4 lb for 18 in. (2 kg for 
450 mm), 7 lb for 28 in. (3 kg for 700 mm), and 10 lb for 36 in. (5 kg for 900 mm) with a 
minimum of 60 percent of the total weight in the base.  Cones taller than 36 in. shall be 
weighted per the manufacturer’s specifications such that they are not moved by wind or 
passing traffic.” 

80409 
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WEEKLY DBE TRUCKING REPORTS (BDE) 

Effective:  June 2, 2012 
Revised:  April 2, 2015 

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   

The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Monday through 
Sunday for each week reportable trucking activities occur. 

Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 

80302 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 

 

 

I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution 

Control Act 
X.  Compliance with Governmentwide Suspension and Debarment 

Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development 
Highway System or Appalachian Local Access Road Contracts (included 
in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and further 
require its inclusion in all lower tier subcontracts (excluding purchase 
orders, rental agreements and other agreements for supplies or 
services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by 
reference for work done under any purchase order, rental agreement or 
agreement for other services.  The prime contractor shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor or service 
provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build 
contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements 
and other agreements for supplies or services).  The design-builder shall 
be responsible for compliance by any subcontractor, lower-tier 
subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal 
or request for proposal documents, however, the Form FHWA-1273 must 
be physically incorporated (not referenced) in all contracts, subcontracts 
and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, 
these contract provisions shall apply to all work performed on the 
contract by the contractor's own organization and with the assistance of 
workers under the contractor's immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
  
3.   A breach of any of the stipulations contained in these Required 
Contract Provisions may be sufficient grounds for withholding of progress 
payments, withholding of final payment, termination of the contract, 
suspension / debarment or any other action determined to be appropriate 
by the contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor 

performed by convicts who are on parole, supervised release, or 
probation.  The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are applicable 
to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR Part 230 are 
not applicable to material supply, engineering, or architectural service 
contracts.   
 
In addition, the contractor and all subcontractors must comply with the 
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; 
and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, 
for all construction contracts exceeding $10,000, the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications in 
41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine 
compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627.  The contracting 
agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR Parts 21, 
26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with 
appropriate revisions to conform to the U.S. Department of Labor (US 
DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 
shall constitute the EEO and specific affirmative action standards for the 
contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set 
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference 
in this contract. In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 

a. The contractor will work with the contracting agency and the Federal 
Government to ensure that it has made every good faith effort to provide 
equal opportunity with respect to all of its terms and conditions of 
employment and in their review of activities under the contract. 
 
    b. The contractor will accept as its operating policy the following 
statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, religion, sex, color, national origin, age or 
disability.  Such action shall include: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection 
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for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the 
contracting officers an EEO Officer who will have the responsibility for 
and must be capable of effectively administering and promoting an active 
EEO program and who must be assigned adequate authority and 
responsibility to do so. 
 
3.  Dissemination of Policy: All members of the contractor's staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment.  To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office employees 
will be conducted before the start of work and then not less often than 
once every six months, at which time the contractor's EEO policy and its 
implementation will be reviewed and explained.  The meetings will be 
conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given a 
thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their 
reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the project 
will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy will be 
placed in areas readily accessible to employees, applicants for 
employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement such 
policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 
 
4. Recruitment: When advertising for employees, the contractor will 
include in all advertisements for employees the notation: "An Equal 
Opportunity Employer."  All such advertisements will be placed in 
publications having a large circulation among minorities and women in 
the area from which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through public and 
private employee referral sources likely to yield qualified minorities and 
women.  To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified 
sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 
 

b.  In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is expected to 
observe the provisions of that agreement to the extent that the system 
meets the contractor's compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer 
minorities and women as applicants for employment.  Information and 
procedures with regard to referring such applicants will be discussed with 
employees. 
 
5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, 
layoff, and termination, shall be taken without regard to race, color, 
religion, sex, national origin, age or disability.  The following procedures 
shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites to 
insure that working conditions and employee facilities do not indicate 
discriminatory treatment of project site personnel. 
 

b.  The contractor will periodically evaluate the spread of wages paid 
within each classification to determine any evidence of discriminatory 
wage practices. 
 

c.  The contractor will periodically review selected personnel actions in 
depth to determine whether there is evidence of discrimination.  Where 
evidence is found, the contractor will promptly take corrective action.  If 
the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected 
persons. 
 

d.  The contractor will promptly investigate all complaints of alleged 
discrimination made to the contractor in connection with its obligations 
under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other 
than the complainant, such corrective action shall include such other 
persons.  Upon completion of each investigation, the contractor will 
inform every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing the 
skills of minorities and women who are applicants for employment or 
current employees.  Such efforts should be aimed at developing full 
journey level status employees in the type of trade or job classification 
involved.  
 

b.  Consistent with the contractor's work force requirements and as 
permissible under Federal and State regulations, the contractor shall 
make full use of training programs, i.e., apprenticeship, and on-the-job 
training programs for the geographical area of contract performance.  In 
the event a special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the special 
provision.  The contracting agency may reserve training positions for 
persons who receive welfare assistance in accordance with 23 U.S.C. 
140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance requirements 
for each. 
 

d.  The contractor will periodically review the training and promotion 
potential of employees who are minorities and women and will 
encourage eligible employees to apply for such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as a 
source of employees, the contractor will use good faith efforts to obtain 
the cooperation of such unions to increase opportunities for minorities 
and women.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in cooperation 
with the unions, joint training programs aimed toward qualifying more 
minorities and women for membership in the unions and increasing the 
skills of minorities and women so that they may qualify for higher paying 
employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO 
clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, 
religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral practices 
and policies of the labor union except that to the extent such information 
is within the exclusive possession of the labor union and such labor 
union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts 
have been made to obtain such information. 
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d.  In the event the union is unable to provide the contractor with a 
reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent 
recruitment efforts, fill the employment vacancies without regard to race, 
color, religion, sex, national origin, age or disability; making full efforts to 
obtain qualified and/or qualifiable minorities and women.  The failure of a 
union to provide sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this paragraph.   
In the event the union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 11246, as 
amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
 
8.  Reasonable Accommodation for Applicants / Employees with 
Disabilities:  The contractor must be familiar with the requirements for 
and comply with the Americans with Disabilities Act and all rules and 
regulations established there under.  Employers must provide 
reasonable accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in 
the selection and retention of subcontractors, including procurement of 
materials and leases of equipment.  The contractor shall take all 
necessary and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and suppliers 
and lessors of their EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure subcontractor 
compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. 
DOT-approved DBE program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following the date of 
the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation with unions, 
when applicable, to increase employment opportunities for minorities 
and women; and 

 
(3) The progress and efforts being made in locating, hiring, training, 

qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual report to 
the contracting agency each July for the duration of the project, 
indicating the number of minority, women, and non-minority group 
employees currently engaged in each work classification required by the 
contract work.  This information is to be reported on Form FHWA-1391.  

The staffing data should represent the project work force on board in all 
or any part of the last payroll period preceding the end of July.  If on-the-
job training is being required by special provision, the contractor will be 
required to collect and report training data.  The employment data should 
reflect the work force on board during all or any part of the last payroll 
period preceding the end of July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees are 
provided in such a manner that segregation on the basis of race, color, 
religion, sex, or national origin cannot result.  The contractor may neither 
require such segregated use by written or oral policies nor tolerate such 
use by employee custom.  The contractor's obligation extends further to 
ensure that its employees are not assigned to perform their services at 
any location, under the contractor's control, where the facilities are 
segregated.  The term "facilities" includes waiting rooms, work areas, 
restaurants and other eating areas, time clocks, restrooms, washrooms, 
locker rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements apply to 
all projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  This excludes roadways 
functionally classified as local roads or rural minor collectors, which are 
exempt.  Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related matters” with 
minor revisions to conform to the FHWA-1273 format and FHWA 
program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site of 
the work, will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the 
full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and 
such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe 
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph 1.d. of this section; 
also, regular contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR 
5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each 
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classification for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination 
(including any additional classification and wage rates conformed under 
paragraph 1.b. of this section) and the Davis-Bacon poster (WH–1321) 
shall be posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting 
officer shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met: 

(i) The work to be performed by the classification requested is not 
performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction 
industry; and 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates contained 
in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed 
in the classification (if known), or their representatives, and the 
contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and 
so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, 
shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a 
class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as 
stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third 
person, the contractor may consider as part of the wages of any laborer 
or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a 

separate account assets for the meeting of obligations under the plan or 
program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor, withhold or 
cause to be withheld from the contractor under this contract, or any other 
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the 
contracting agency may, after written notice to the contractor, take such 
action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained by 
the contractor during the course of the work and preserved for a period 
of three years thereafter for all laborers and mechanics working at the 
site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon 
Act), daily and weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has found under 29 
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, 
the contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and 
records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs. 

b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the contracting 
agency.   The payrolls submitted shall set out accurately and completely 
all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses 
shall not be included on weekly transmittals. Instead the payrolls shall 
only need to include an individually identifying number for each 
employee ( e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be submitted in 
any form desired. Optional Form WH–347 is available for this purpose 
from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. 
The prime contractor is responsible for the submission of copies of 
payrolls by all subcontractors. Contractors and subcontractors shall 
maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the contracting 
agency for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a subcontractor 
to provide addresses and social security numbers to the prime contractor 
for its own records, without weekly submission to the contracting 
agency.. 
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(2) Each payroll submitted shall be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor or his or her 
agent who pays or supervises the payment of the persons employed 
under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the information 
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR 
part 5, the appropriate information is being maintained under §5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the 
applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set 
forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required 
by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the 
contractor or subcontractor to civil or criminal prosecution under 
section 1001 of title 18 and section 231 of title 31 of the United States 
Code. 

c. The contractor or subcontractor shall make the records required 
under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the 
State DOT, the FHWA,  or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required records 
or to make them available, the FHWA may, after written notice to the 
contractor, the contracting agency or the State DOT, take such action as 
may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined rate 
for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency recognized by the 
Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has 
been certified by the Office of Apprenticeship Training, Employer and 
Labor Services or a State Apprenticeship Agency (where appropriate) to 
be eligible for probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any 
worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less 
than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice 

performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in 
the contractor's or subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified in the 
registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and Labor 
Services, or a State Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, the contractor will no 
longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program 
is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted to work 
at less than the predetermined rate for the work performed unless they 
are employed pursuant to and individually registered in a program which 
has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training 
Administration.  

Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program does 
not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator 
of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a 
trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed.  

In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be permitted 
to utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with the 
equal employment opportunity requirements of Executive Order 11246, 
as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 
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Apprentices and trainees working under apprenticeship and skill training 
programs which have been certified by the Secretary of Transportation 
as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular 
programs. The ratio of apprentices and trainees to journeymen shall not 
be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor shall 
comply with the requirements of 29 CFR part 3, which are incorporated 
by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form 
FHWA-1273 in any subcontracts and also require the subcontractors to 
include Form FHWA-1273 in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any subcontractor 
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract clauses 
in 29 CFR 5.5 may be grounds for termination of the contract, and for 
debarment as a contractor and a subcontractor as provided in 29 CFR 
5.12. 

8. Compliance with Davis-Bacon and Related Act requirements.  All 
rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the 
labor standards provisions of this contract shall not be subject to the 
general disputes clause of this contract. Such disputes shall be resolved 
in accordance with the procedures of the Department of Labor set forth 
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor's 
firm is a person or firm ineligible to be awarded Government contracts by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm 
ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  

The following clauses apply to any Federal-aid construction contract in 
an amount in excess of $100,000 and subject to the overtime provisions 
of the Contract Work Hours and Safety Standards Act. These clauses 
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6.  As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor contracting 
for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on 
such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one 

and one-half times the basic rate of pay for all hours worked in excess of 
forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In the 
event of any violation of the clause set forth in paragraph (1.) of this 
section, the contractor and any subcontractor responsible therefor shall 
be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the 
clause set forth in paragraph (1.) of this section, in the sum of $10 for 
each calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of forty hours without payment 
of the overtime wages required by the clause set forth in paragraph (1.) 
of this section. 

3. Withholding for unpaid wages and liquidated damages. The 
FHWA or the contacting agency shall upon its own action or upon written 
request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account 
of work performed by the contractor or subcontractor under any such 
contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (2.) 
of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any 
subcontracts the clauses set forth in paragraph (1.) through (4.) of this 
section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of 
this section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts on 
the National Highway System. 
 
1. The contractor shall perform with its own organization contract work 
amounting to not less than 30 percent (or a greater percentage if 
specified elsewhere in the contract) of the total original contract price, 
excluding any specialty items designated by the contracting agency.  
Specialty items may be performed by subcontract and the amount of any 
such specialty items performed may be deducted from the total original 
contract price before computing the amount of work required to be 
performed by the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to workers 
employed or leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  Such term 
does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees.  
The term may include payments for the costs of hiring leased employees 
from an employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be included in this 
term if the prime contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the 
work of the leased employees; 

   (3) the prime contractor retains all power to accept 
or exclude individual employees from work on the project; and 
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(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal regulatory 
requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that 

requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations qualified and 
expected to bid or propose on the contract as a whole and in general are 
to be limited to minor components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract requirements, 
and is in charge of all construction operations (regardless of who 
performs the work) and (b) such other of its own organizational 
resources (supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the performance of 
the contract. 
 
4. No portion of the contract shall be sublet, assigned or otherwise 
disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be 
construed to relieve the contractor of any responsibility for the fulfillment 
of the contract.  Written consent will be given only after the contracting 
agency has assured that each subcontract is evidenced in writing and 
that it contains all pertinent provisions and requirements of the prime 
contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not 
applicable to design-build contracts; however, contracting agencies may 
establish their own self-performance requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall comply with all 
applicable Federal, State, and local laws governing safety, health, and 
sanitation (23 CFR 635). The contractor shall provide all safeguards, 
safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to 
be reasonably necessary to protect the life and health of employees on 
the job and the safety of the public and to protect property in connection 
with the performance of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of each 
subcontract, which the contractor enters into pursuant to this contract, 
that the contractor and any subcontractor shall not permit any employee, 
in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and health 
standards (29 CFR 1926) promulgated by the Secretary of Labor, in 
accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the 
Secretary of Labor or authorized representative thereof, shall have right 
of entry to any site of contract performance to inspect or investigate the 
matter of compliance with the construction safety and health standards 
and to carry out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 

 
  In order to assure high quality and durable construction in conformity 
with approved plans and specifications and a high degree of reliability on 
statements and representations made by engineers, contractors, 
suppliers, and workers on Federal-aid highway projects, it is essential 
that all persons concerned with the project perform their functions as 
carefully, thoroughly, and honestly as possible.  Willful falsification, 
distortion, or misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 
shall be posted on each Federal-aid highway project (23 CFR 635) in 
one or more places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United States, or 
of any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost thereof in connection with 
the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false representation 
as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 
1916, (39 Stat. 355), as amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years or 
both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER 
POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this contract, or 
subcontract, as appropriate, the bidder, proposer, Federal-aid 
construction contractor, or subcontractor, as appropriate, will be deemed 
to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of this 
contract is not prohibited from receiving an award due to a violation of 
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the 
requirements of paragraph (1) of this Section X in every subcontract, and 
further agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction contracts, 
design-build contracts, subcontracts, lower-tier subcontracts, purchase 
orders, lease agreements, consultant contracts or any other covered 
transaction requiring FHWA approval or that is estimated to cost $25,000 
or more –  as defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
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    a. By signing and submitting this proposal, the prospective first tier 
participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out below will 
not necessarily result in denial of participation in this covered transaction. 
The prospective first tier participant shall submit an explanation of why it 
cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a certification or 
an explanation shall disqualify such a person from participation in this 
transaction. 
 
    c. The certification in this clause is a material representation of fact 
upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined that the 
prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the 
contracting agency may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide immediate written 
notice to the contracting agency to whom this proposal is submitted if 
any time the prospective first tier participant learns that its certification 
was erroneous when submitted or has become erroneous by reason of 
changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,"  "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  “First 
Tier Covered Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” refers to 
any covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by submitting this 
proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all 
lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require the 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 
 

    j. Except for transactions authorized under paragraph (f) of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction 
for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion – First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency; 
 
    (2)   Have not within a three-year period preceding this proposal been 
convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or 
State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly 
charged by a governmental entity (Federal, State or local) with 
commission of any of the offenses enumerated in paragraph (a)(2) of this 
certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions (Federal, State 
or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of the 
statements in this certification, such prospective participant shall attach 
an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier 
transactions requiring prior FHWA approval or estimated to cost $25,000 
or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower tier is 
providing the certification set out below. 
 
    b. The certification in this clause is a material representation of fact 
upon which reliance was placed when this transaction was entered into. 
If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department, or 
agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide immediate 
written notice to the person to which this proposal is submitted if at any 
time the prospective lower tier participant learns that its certification was 
erroneous by reason of changed circumstances. 
 
    d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  You 
may contact the person to which this proposal is submitted for assistance 
in obtaining a copy of those regulations.  “First Tier Covered 
Transactions” refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the prime or 
general contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
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Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by submitting 
this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions 
exceeding the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous. A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
participant is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion--Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of this 
proposal, that neither it nor its principals is presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participating in covered transactions by any Federal 
department or agency. 
 
  2. Where the prospective lower tier participant is unable to certify to any 
of the statements in this certification, such prospective participant shall 
attach an explanation to this proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting this 
bid or proposal, to the best of his or her knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be paid, by or 
on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of 

Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have been paid 
or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering 
into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or 
proposal that the participant shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and disclose 
accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE 
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR 
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded under the 
Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor undertaking to 
do work which is, or reasonably may be, done as on-site work, shall give 
preference to qualified persons who regularly reside in the labor area as 
designated by the DOL wherein the contract work is situated, or the 
subregion, or the Appalachian counties of the State wherein the contract 
work is situated, except: 
 
    a. To the extent that qualified persons regularly residing in the area 
are not available. 
 
    b. For the reasonable needs of the contractor to employ supervisory or 
specially experienced personnel necessary to assure an efficient 
execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to present 
or former employees as the result of a lawful collective bargaining 
contract, provided that the number of nonresident persons employed 
under this subparagraph (1c) shall not exceed 20 percent of the total 
number of employees employed by the contractor on the contract work, 
except as provided in subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State Employment 
Service indicating (a) the classifications of the laborers, mechanics and 
other employees required to perform the contract work, (b) the number of 
employees required in each classification, (c) the date on which the 
participant estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment Service to 
complete the job order form.  The job order may be placed with the State 
Employment Service in writing or by telephone.  If during the course of 
the contract work, the information submitted by the contractor in the 
original job order is substantially modified, the participant shall promptly 
notify the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified job 
applicants referred to him by the State Employment Service.  The 
contractor is not required to grant employment to any job applicants who, 
in his opinion, are not qualified to perform the classification of work 
required. 
 
  4. If, within one week following the placing of a job order by the 
contractor with the State Employment Service, the State Employment 
Service is unable to refer any qualified job applicants to the contractor, or 
less than the number requested, the State Employment Service will 
forward a certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the contractor's 
permanent project records.  Upon receipt of this certificate, the contractor 
may employ persons who do not normally reside in the labor area to fill 
positions covered by the certificate, notwithstanding the provisions of 
subparagraph (1c) above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the contracting 
agency to provide a contractual preference for the use of mineral 
resource materials native to the Appalachian region.   
 
  6. The contractor shall include the provisions of Sections 1 through 4 of 
this Attachment A in every subcontract for work which is, or reasonably 
may be, done as on-site work. 
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Contract Provision - Cargo Preference Requirements  

In accordance with Title 46 CFR § 381.7 (b), the contractor agrees— 

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 

(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 

material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for 

United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 

working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 

‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 

section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the 

Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.” 

 

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project.  The two provisions do not 

apply to goods or materials that come into inventories independent of the project, such as shipments of Portland 

cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish 

existing inventories.  
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY 

ASSISTED CONSTRUCTION CONTRACTS 

 

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as 

amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such 

additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the 

Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.  The prevailing rates and fringe 

benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions 

of the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and 

mechanics of the specified classes engaged on contract work of the character and in the localities described therein. 

 

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 

CFR Parts 1 and 5.  Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for 

performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 

CFR Part 5.  The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors 

and subcontractors to laborers and mechanics. 
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