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llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
June 14, 2024 prevailing time at which time the bids will be publicly opened from the iCX SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 76T63

Various Counties

Section DIST 8 ITS 20251
Various Routes

District 8 Construction Funds

Maintain and service all ITS equipment at various locations throughout District 8.

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2024

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 1-1-22) (Revised 1-1-24)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
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204 Borrow and Furnished EXCavation ............ccoooiiiiiiiiiiii it 2
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211 TOPSOil @NA COMPOSE ...eviiiieiiiiieiie et e e e e e e e e e e st b e e e e e e e essstbaaeeaeeessansrraeeaaeesaanses 4
407 Hot-Mix Asphalt Pavement (FUIl-DEPh) ......cooiiiiiiiiiee e 5
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502 EXCavation fOr SITUCLUMNES .......oovuiiiiieieieece ettt e e e e et e e e e e et e e e e e e e enaannes 7
509  Metal RAINGS ....ceeeeiiiii e e ettt e et e e s 8
540 BOX CUIVEIS .o 9
542 PIPE CUIVEIES ..ottt e ettt e e e e e e st e et e e e e e e s atbaaeeeaeessssbaaeeaaeeesansssaeeeaeeeannnes 29
586 Granular Backfill for StruCtUIreS ..........coooiiiiiii 34
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644 High Tension Cable Median Barrier ...........oooiiiiiiiiii e 36
BB5  WOVEN WIFE FENCE ....oeveiieeeeeeee et ettt e e et e e e e e e ettt e e e e e e e ee e e e e e e e rerannnns 37
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801 Electrical REQUIFEMENTS ......ooiiiiiiiiiiii ettt e e e s 40
821  ROAAWAY LUMINGIIES ....oviiiiiiiiiiieiii ettt e ettt e e e e e e st e e e e e e essatbaeeeaeeessnsbeneeaaeeeannnes 43
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1004  COArSE AQQIEOALES ......uviiiiieiiiiiiiiee e e e e eet ettt e e e e e e e e e e e e s e s tbeeeaeaeeasaasbseeeaaeeeaassbaseeeaeessansbaneeeaeesaanses 45
1010  Finely Divided MINEIAIS .........cccuiiiiiiieiieieee et e et e e e e e et e e e e e e e stb e e e eeaeessnsbaneeaaeesannnes 46
1020 Portland CemMENt CONCIBIE ......... ciieiiiee et e e e e e ettt e e e e e e e e e e e e e e eeraaeaeeeeees 47
1030 HOE-MIX ASPRAIL ...ttt e e et e e st e e e e e b e e e 48
1061  Waterproofing Membrane SYSIEM ... 49
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1097 REfIECIOIS ..o 57
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included
by reference:

CHECK SHEET # PAGE NO.

1 Additional State Requirements for Federal-Aid Construction Contracts ............cccccoeiiiiiecennnnenn. 59
Subletting of Contracts (Federal-Aid CONractS) ...........ccocciiiiiiieiiiiiiiiiee e e 62

D S =1 = SRR 63
4 X  Specific EEO Responsibilities Non Federal-Aid Contracts ..........cccccoovciviiiieie i 73
5 X Required Provisions - State CONLraCES ..........cccuiiiiiiiiiiiiiie e e 78
6 Asbestos Bearing Pad RemOVal .........coooiiiiiiiii e 84
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal .........cccccoovvviiiiiinnneen. 85
8 Temporary Stream Crossings and In-Stream Work Pads ...........cccoeciiiiiiiiiiiiic e 86
9 ConStruction Layout STAKES .........uiiiiiiiiiiiiie e 87
10 Use of Geotextile Fabric for Railroad CroSSiNgG ...........ccccviiiiieiiiiiiiiieee et 90
11 Subsealing of CoNCrete PAVEMENLS ..........ooiiiiiiiiiiiiiee e e e e e et e e e e e e e eaaes 92
12 Hot-Mix Asphalt Surface COrrECHON ...........coiiiiiiiiiie e e e e e e e 96
13 Pavement and Shoulder RESUMACING ........coiiiiiiiiiiie e e e e e 98
14 Patching with Hot-Mix Asphalt Overlay Removal ..o 99
15 POIYMEI CONCIELE ...ttt e et s et e e e e et et e e e e nanees 101
16 RESEIVEA ...ttt e e e e oottt e e e e e e sttt eeaaeeea s nebeeeaaaeeaannrbeeeaaaeeaannneeneas 103
17 BICYCIE RACKS ...ttt et et e et e 104
18 Temporary Portable Bridge Traffic Signals ...........cccooiiiiiiiiiiiee e 106
19 Nighttime Inspection of Roadway Lighting ............coooiiiiiiiiiic e 108
20 English Substitution of Metric BOILS .........c.oooiiiiiiiiiie e e e 109
21 Calcium Chloride Accelerator for Portland Cement Concrete ..........ccccoveeeiiiiiiiiiee e 110
22 Quality Control of Concrete Mixtures at the Plant ... 111
23 Quality Control/Quality Assurance of Concrete MiXtUres ...........cccoeveeiiiiiieiiiiii e 119
24 T Y=Y PSRRI 135
25 T Y=Y OSSR 136
26 Temporary Raised Pavement Markers ...............ueueuuuuueieueeieiieeieereeeeeeeeereeeeeeerereeererererereeereere.. 137
27 Restoring Bridge Approach Pavements Using High-Density Foam ...........ccoooiiiiiiiiiiiiiiiiiiiiie 138
28 Portland Cement Concrete Inlay or OVEIlAy .........c.ccoiiiiiiiiiiiie e 141
29 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching ............ccccccoooiiiiiiiiiiiiie, 145
30 Longitudinal Joint and Crack PatChing ...........cocueiiiiiiiiiii e 148
31 Concrete Mix Design — Department Provided .............cccovuiiiiiiiiiiiieec e 150

32 Station Numbers in Pavements or OVEIAYS ..........coocuiiiiiiiiiiiiiii et 151
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of Various Routes, Section Dist 8 ITS 2025-1, Various Counties, Contract No. 76 T63,
and in case of conflict with any part or parts of said Specifications, the said Special Provisions
shall take precedence and shall govern.

Various Routes
Section Dist 8 ITS 2025-1
Various Counties
Contract No. 76T63

LOCATION OF PROJECT

The location of the project is at various locations throughout District 8 and as directed by the
Engineer.

DESCRIPTION OF PROJECT

The Contractor shall repair, replace, maintain, and service the entire Department’s ITS equipment
located in District 8 including, but not limited to, the following:

o Surveillance cameras, vehicle detectors, dynamic message signs, advanced traffic
management systems, fiber optic communications and ethernet networks, TMC servers,
and traffic management center workstations

o All peripheral equipment and scheduled preventative maintenance as directed by the
individual work orders issued by the Department
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SUBMITTAL OF EEO/LABOR DOCUMENTATION
Effective: April 2016

This work shall be done in accordance with Check Sheets No. 1, 3, and 5 of the IDOT
Supplemental Specifications and Recurring Special Provisions and the Weekly DBE Trucking
Reports (BDE) special provision, except as here-in modified.

PAYROLL AND STATEMENT OF COMPLIANCE:

Certified payroll (FORM SBE 48 OR AN APPROVED FACSIMILE) and the Statement of
Compliance (FORM SBE 348) shall be submitted by two methods:

1.

By Mail (United States Postal Service): The ORIGINAL of the certified payroll and
the Statement of Compliance for the Prime Contractor and each Subcontractor shall
be submitted by mail to the Regional Engineer for District 8.

Electronically: Scan both the ORIGINAL of the certified payroll and the Statement
of Compliance to the same PDF file, and email to the District at the email address
designated by the District EEO Officer.

SBE 48 and SBE 348 forms shall be submitted weekly and will be considered late if
received after midnight seven business days after the payroll ending date.

WEEKLY DBE TRUCKING REPORT:

The Weekly DBE Trucking Report (FORM SBE 723) shall be submitted electronically.
Scan the form to a PDF file, and email to the District at the email address designated by
the District EEO Officer.

SBE 723 forms shall be submitted weekly and will be considered late if received after
midnight ten business days following the reporting period.

MONTHLY LABOR SUMMARY & MONTHLY CONTRACT ACTIVITY REPORTS:

The Monthly Labor Summary Report (MLSR) shall be submitted by one of two methods:

1.

For contractors having IDOT contracts valued in the aggregate at $250,000 or less,
the report may be typed or clearly handwritten using Form D8 P10148. Submit the
ORIGINAL report by mail to the Regional Engineer for District Eight. Contractors
also have the option of using the method #2 outlined below.

For contractors having IDOT contracts valued in the aggregate at more than
$250,000, the report must be submitted in a specific “Fixed Length Comma Delimited
ASCII Text File Format”. This file shall be submitted by e-mail using specific file
formatting criteria provided by the District EEO Officer. Contractors must submit a
sample text file to District 8 for review at least 14 days prior to the start of
construction.
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The Monthly Contract Activity Report (MCAR) may be typed or clearly handwritten using
Form D8 P10149.

The MLSR and the MCAR be submitted concurrently. If the method of transmittal is
method #1 above, then both the MLSR and the MCAR shall be mailed together in the
same envelope. If the method of transmittal is method #2 above, then the MCAR shall be
scanned to a .pdf file and attached to the email containing the MLSR .txt file.

The MLSR and MCAR must be submitted for each consecutive month, for the duration of
the project, and will be considered late if received after midnight ten calendar days
following the reporting period.

REQUEST FOR APPROVAL OF SUBCONTRACTOR:

The ORIGINAL and one copy of the Request for Approval of Subcontractor (FORM BC
260A) shall be submitted to the District at the IDOT Preconstruction Conference.

SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION:

The ORIGINAL and one copy of the Substance Abuse Prevention Program Certification
(FORM BC 261) shall be submitted to the District at the IDOT Preconstruction Conference.

The Contractor is required to follow submittal procedures as provided by the EEO Officer at the
preconstruction conference and to follow all revisions to those procedures as issued thereafter.

If a report is rejected, it is the Contractor’s responsibility to make required adjustments and/or
corrections and resubmit the report. Reports not submitted and accepted within the established
timeframes will be considered late.

Disclosure of this information is necessary to accomplish the statutory purpose as outlined under
23CFR part 230 and 41CFR part 60.4 and the lllinois Human Rights Act. Disclosure of this
information is REQUIRED. Failure to comply with this special provision may result in the
withholding of payments to the contractor and/or cancellation, termination, or suspension
of the contract in whole or part.

This special provision must be included in each subcontract agreement.
ALL HARD COPY FORMS TO BE SUBMITTED TO:

Region 5 Engineer
lllinois Department of Transportation
ATTN: EEO/LABOR OFFICE
1102 Eastport Plaza Drive
Collinsville, IL 62234-6198

Compliance with this special provision shall be included in the cost of the contract, and no
additional compensation will be allowed for any costs incurred.
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TRAFFIC CONTROL PLAN
Effective: July 12, 1993 Revised: May 12, 1997

Traffic control shall be in accordance with the applicable sections of the Standard Specifications
for Road and Bridge Construction, the applicable guidelines contained in the National Manual on
Uniform Traffic Control Devices for Streets and Highways, lllinois Supplement to the National
Manual of Uniform Traffic Control Devices, these special provisions, and any special details and
highway standards contained herein and in the plans.

Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications for Road
and Bridge Construction and the following highway standards relating to traffic control:

701001 701006 701106 701201 701206 701301
701400 701401 701406 701421 701422 701446
701451 701456 701601 701606 701701 701901

In addition, the following special provisions will also govern traffic control for this project:

Short Term and Temporary Pavement Marking
Speed Display Trailer

Traffic Spotters

Work Zone Traffic Control Devices

Vehicle and Equipment Warning Lights

START WORK/COMPLETION DATE

This contract will start on August 1, 2024. All work on this contract shall be completed on or before
August 31, 2025. Should the Contractor fail to complete all work by August 31, 2025, the
Contractor shall be liable in accordance with Article 108.09 of the Standard Specifications.

WORK ORDERS/START OF WORK

All work to be performed by the Contractor shall be on a call-out basis. Requests for emergency
service calls may be initiated by the Department with a telephone call, fax message, or email and
then followed by a written work order authorizing the work. The work order shall show the date
and time of issuance, type of facility, location, a description of the service required or the problem
reported, and pay items.

The Contractor shall be available to respond to calls for service at all times, including Saturdays,
Sundays, and holidays, to correct any malfunction of equipment or affect any temporary
emergency repair to damaged equipment resulting from any cause.

The Contractor shall designate at least two responsible representatives of its organization to
whom the Department may issue work orders and instructions. The Contractor shall provide the
Department with the names and telephone numbers of these representatives. One of these
representatives will be available at all times.
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If at the time the service being performed appears to need additional work of a minor nature (not
to exceed $500.00), the Contractor shall proceed with that work. If it appears that the additional
work could result in a substantial addition or charge to the current work order, the Contractor shall
contact the Engineer before proceeding with the additional work.

The date and time that the Contractor’s work crew arrives at the location on the work order and
the date and time the requested work is completed shall be noted on the Contractor’s billing
invoice submitted to the Department for payment. If the work is not completed on the first trip, the
Contractor shall record on the invoice the arrival and departure dates and times for all subsequent
work crews until the work order is completed.

The Contractor shall contact the Traffic Management Center Engineer at 618-346-3285 or the
Traffic Operations Engineer at 618-346-3283 during normal work hours or the District 8 Traffic
Management Center at 618-346-3233 after normal work hours upon arrival or departure of the
site of all emergency service calls and provide the status of work. Normal work hours, for the
purposes of this contract, shall be hours during which the Contractor is not required to pay
overtime labor rates.

QUANTITIES

The quantities specified in this contract indicate the estimated amount of work required for the
duration of this contract. This is merely an estimate to establish unit prices and permit the
Department to determine the low bidder. It shall be understood that the unit prices of this contract
shall prevail throughout the period of this contract regardless of the quantity.

PARTS AND MATERIALS

Parts and materials supplied by the Contractor which have a retail value under $25.00 per unit
(including transportation charges paid by the Contractor) shall be considered included with the
contract, and no additional compensation shall be paid.

The Contractor shall receive the actual cost for parts and materials supplied which have a retail
value equal to or exceeding $25.00 per unit (including transportation charges paid by the
Contractor) to which cost 15% will be added. The actual billing invoices from the suppliers of these
items must be submitted as documentation of parts and material costs. When such parts and
materials are furnished by the Contractor, the material shall be of the best grade of its respective
kind for the intended purpose. The Contractor is expected to make a good faith effort to purchase
the parts and materials supplied by them at the lowest possible price. The transportation of parts
and materials to the location on the work order by the Contractor shall be considered included in
the contract. No additional compensation shall be paid except for when a special piece of
equipment is required to properly transport the items.

The Department may request in writing to the Contractor to pay bills for parts and materials not
to be installed by the Contractor in accordance with Article 109.04 of the Standard Specifications
for Road and Bridge Construction. These materials and parts will be used by the Department in
the maintenance of the ITS system.
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Parts and materials may be furnished by the Department when available and practical, unless
otherwise specified by this contract. Department supplied parts and materials furnished to the
location on the work order by the Contractor shall be considered included in the contact, and no
additional compensation shall be paid except for when a special piece of equipment is required
to properly transport the items. The Department, at its discretion, may increase or decrease the
quantities or kinds of materials supplied to the Contractor. In order to expedite the repair of an
installation, the Department reserves the right to deliver parts, materials, and equipment directly
to the Contractor’s shop or to the jobsite.

WARRANTIES FOR SUPPLIES AND SERVICES

The Vendor/Contractor warrants that the supplies furnished under this contract will:

e Conform to the State’s manufacturing standards, specifications, drawings, samples, or
descriptions furnished by the State, including but not limited to all specifications attached
as exhibits hereto.

e Be merchantable, of good quality and workmanship, free from defects for a period of 12
months or longer if specified in writing, and fit and sufficient for the intended use.

o Comply with all federal and state laws, regulations, and ordinances pertaining to the
manufacturing, packing, labeling, sale, and delivery of the supplies.

o Be of good title and be free and clear of all liens and encumbrances.

Not infringe any patent, copyright, or other intellectual property rights of any third party.

Vendor/Contractor agrees to reimburse the State for supplies to meet such warranties. The
Vendor/Contractor shall ensure that all manufacturers’ warranties are transferred to the State and
shall provide a copy of the warranty. These warranties shall be in addition to all other warranties,
express, implied, or statutory and shall survive the State’s payment, acceptance, inspection, or
failure to inspect the supplies.

LABOR, TOOLS, AND EQUIPMENT

The Contractor shall furnish all labor, tools, equipment, and other items necessary or convenient
to the successful completion of work orders and the carrying out of all duties and obligations
imposed by the contract.

All of the Contractor's work crews shall be equipped with a cellular telephone to facilitate
communications with work crews and to verify operating conditions of essential ITS facilities. Only
the crew leader will be required to be equipped with a cellular telephone. The Contractor shall
provide the Department with the cellular number being used in the execution of each work order.
The Department reserves the right to use the cellular telephone to contact a Contractor’'s work
crew for their location and to request a report on the status of a work order. No additional
compensation for cellular telephone expenses will be allowed.

Labor rates for journeyman and apprentice electrician shall be inclusive of (but not limited too) all
regular and premium time, insurance, benefits, overhead, and profit. The Department will specify
if the journeyman electrician and/or apprentice electrician pay items will be utilized on each
individual work order.
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The time allowed for the truck pay items included in this contract shall be the actual time the truck
is onsite at the work location (while work is underway). Truck rates include (but are not limited to)
the cost of fuel, oil, lubrication, supplies, small tools, necessary attachments, repairs, overhaul
and maintenance of any kind, depreciation, storage overhead, profits, insurance, and all
incidentals.

JOURNEYMAN ELECTRICIAN

This unit shall be eligible for payment only when labor is performed onsite at an appropriate work
location. Labor will be measured to the nearest 0.25 hour for each journeyman electrician
approved for use on the applicable work order. Labor rates for journeyman electrician shall be
inclusive of (but not limited to) all regular and premium time, insurance, benefits, overheard, and
profit.

The journeyman electrician shall furnish all labor, tools, equipment, and other incidentals
necessary or convenient to the successful completion of work orders and the carrying out of all
duties and obligations imposed by the contract. Also, the journeyman electrician shall be required
to carry a cellular telephone to facilitate communications with work crews and to verify operation
conditions of essential ITS facilities. The Department reserves the rights to use the cellular
telephone to contact the journeyman electrician for their location and to request a report on the
status of a work order. No additional compensation for cellular telephone expenses will be
allowed.

This work will be paid for as a part of the contract unit price per HOUR for JOURNEYMAN
ELECTRICIAN.

APPRENTICE ELECTRICIAN

This unit shall be eligible for payment only when labor is performed onsite at appropriate work
location. Labor will be measured to the nearest 0.25 hour for each apprentice electrician approved
for use on the applicable work order. Labor rates for apprentice electrician shall be inclusive of
(but not limited to) all regular and premium time, insurance, benefits, overheard, and profit.

Apprentice electrician utilized as part of this contract must follow the criteria listed below:

1. All apprentice electricians shall work within the guidelines of the Apprentice Program.

2. Apprentice electricians may only be utilized for routine maintenance tasks including, but
not limited to, traffic camera lens cleaning, filter cleaning and/or replacement, light post
inspection and repair, and other various duties associated with routine maintenance.

3. Apprentice electricians may not be utilized for any ITS controller cabinet maintenance or
repair. Apprentices are prohibited from performing any work of this nature unless under
direct supervision of a journeyman electrician.

4. Apprentice electricians will be allowed to respond to emergency calls to assist a
journeyman electrician when needed.

5. Apprentice electricians must be directly supervised at all times by a qualified vendor
representative.
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6. The Department reserves the right to limit the number of apprentices used in execution of
this contract and the right to restrict work performed for this contract by apprentice
electricians.

The apprentice electrician shall furnish all labor, tools, equipment, and other incidentals necessary
or convenient to the successful completion of work orders and the carrying out of all duties and
obligations imposed by the contract unless already provided by the journeyman electrician.

This work will be paid for as a part of the contract unit price per HOUR for APPRENTICE
ELECTRICIAN.

ITS EQUIPMENT CONTROL TECHNICIAN REMOTE SUPPORT

This work shall be eligible for payment only when it is not practical for labor to be performed
onsite, e.g. conference calls or network problems that are quickly addressed remotely. This unit
shall be eligible for payment only when a work order requesting remote support is specifically
approved by the Department via email. Labor will be measured to the nearest 0.25 hour for each
ITS equipment control technician remote support approved for use on the applicable work order
with a maximum quantity of three hours per work order. Labor rates for ITS equipment control
technician remote support shall be inclusive of, but not limited to, all regular and premium time,
insurance, benefits, overhead, and profit.

This work will be paid for as a part of the contract unit price per HOUR for ITS EQUIPMENT
CONTROL TECHNICIAN REMOTE SUPPORT.

PICK-UP TRUCK

The time allowed for the truck pay item included in this contract shall be the actual time the trucks
is onsite at the work location (while work is underway). Truck usage will be measured to the
nearest 0.25 hour for each pick-up truck approved for use on the applicable work order. Truck
rates include (but are not limited to) the cost of fuel, oil, lubrication, supplies, small tools,
necessary attachments, repairs, overhaul and maintenance of any kind, depreciation, storage,
overhead, profits, insurance, and all incidentals.

This work will be paid for as a part of the contract unit price per HOUR for PICK-UP TRUCK.

ARROWBOARD (TRAILER MOUNTED)

The arrowboard (trailer mounted) shall meet the requirements of Articles 701.15(i) and 1106.02
of the Standard Specifications. The time allowed for arrowboard (trailer mounted) shall be the
actual time the arrowboard is in use at the work location. Usage will be measured to the nearest
0.25 hour for each arrowboard (trailer mounted) approved for use on the applicable work order.

This work will be paid for as a part of the contract unit price per HOUR for ARROWBOARD
(TRAILER MOUNTED).
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RESPONSE TIME

The Department will define the expected response times at the time of issuing the work order
based on the following:

Level 1-Emergency Service Calls: Work crew/staff shall be at the location on the work order or
remotely logged in within 1.5 hours of notification during normal work hours and within 2 hours of
notification after normal work hours and complete work within 3 hours of arrival.

Level 2—Priority Non-Emergency Service Calls: Respond within 24 hours of issuance, and
complete work within three days.

Level 3—Routine Work Items: Complete work within 30 days of the date that work order was
issued.

It shall be the Contractor’s responsibility to promptly notify the Department if for any reason the
Contractor cannot meet either the response time established at the issuance of the work order or
the response times established herein.

FAILURE TO MEET RESPONSE TIME/LIQUIDATED DAMAGES

Should the Contractor fail to respond and/or complete a work order on time, or such extended
time as may have been allowed by the Department, a monetary deduction will be applied to
monies due or that may become due to the Contractor. The value of the monetary deduction will
be as follows:

For Level 1 (Emergency Service Calls):

Work Order Amount Liquidated Damages for Each 15 Minutes*
From $0 to $500.00 $25.00
From $500.00 to $1000.00 $50.00
From $1000.00 and Over $100.00

*After applicable response time or completion time expires

For Level 2 (Priority Non-Emergency Service Calls) and Level 3 (Routine Work Items):

Work Order Amount Liguidated Damages for Each Day*
From $0 to $500.00 $250.00
From $500.00 to $1000.00 $500.00
From $1000.00 and Over $1000.00

*After applicable response time or completion time expires

For the purpose of calculating the level 2 and level 3 monetary deduction, a day shall be any day
or portion of,excluding the following:
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¢ When adverse weather at the field site prevents work on the controlling item of a work
order.

¢ When conditions at the field site due to recent weather conditions prevent work on the
controlling item of a work order.

o When work on the controlling item has been suspended by an act or omission by the
Department or Engineer.

CONTROL OF WORK

The Department will conduct frequent inspections of the respective systems and installations to
determine if the servicing is being performed by the Contractor promptly, satisfactorily, and in the
manner specified in the contract.

The Department reserves the right to require the Contractor to remove any employee from his/her
assignment on the jobsite based upon carelessness, insubordination, incompetence, inefficiency,
or any other condition deemed to be contrary to the best interest of the State of lllinois.

The Department reserves the right to place maximum or minimum limits on the work force and/or
equipment utilized by the Contractor to execute a work order. The Contractor’'s employees shall
be prepared to cooperate with such inspections and shall provide whatever information is
requested concerning the work in progress.

CONTRACTOR’S REPRESENTATIVE

The Contractor shall designate a service representative to serve as the key contact person for
the Department in the execution of this contract. This representative shall monitor the daily
activities of the contract and be available to discuss and report to any problems that may arise.
The services of this person shall be included in the contract, and no additional compensation shall
be allowed.

WORK ITEMS

The Contractor will be responsible for performing typical work items as specified below. The
Contractor should expect to be routinely issued work orders for many of the work items described
below. The Contractor will be responsible for adhering response times when performing these
work items. The following list is not all-inclusive, and its intent is only to give the Contractor
information as to what type of work they will be responsible for:

Inspecting and cleaning surveillance camera installations.

Cleaning a surveillance camera environmental enclosure and seals.
Inspecting and cleaning video detector installations.

Calibrating video detector camera installations.

Inspecting and cleaning dynamic message sign installations.
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Washing, inspecting, and reinstalling the intake and exhaust filters in truss mounted
dynamic message signs.

Replacing the filters in truss mounted dynamic message signs.

Inspecting, cleaning, and re-sealing controller cabinet installations.

Replacing existing controller cabinet locks with new controller cabinet locks.

Locating and marking the location of underground cables.

Resetting the power at existing controller cabinet installations.

Troubleshooting and repairing surveillance camera, video vehicle detector, micro loop
detector, fiber optic communication, radio communication, side-fire radar detector, and
dynamic message sign locations so they are back in normal operation and functioning to
the satisfaction of the Engineer.

All detectors, cameras, dynamic signs, and highway advisory radio system are controlled
by equipment in the ITS equipment room (Rm 120B) or the TMC control room (Rm 118).
This equipment is used to control CCTV surveillance cameras, collect vehicle detector
data, provide travel/congestion times to dynamic message signs and highway advisory
radio system, manage and disseminate incidents/events, and manage and disseminate
DMS and amber alerts after completion. Hardware includes several device inputs and
outputs: one video wall controller, one Highway Advisory Radio (HAR) server, one
Wavetronix Data Collector and Translator server, one internet work station, two streaming
video to web servers, one web server and application, ten Axis video servers, one 360
Surveillance Camerleon ITS server, Cornet and Impath video encoders, Cornet and
Impath video decoders, twelve 40" LCD monitors in addition to seven Windows 7 client
workstation pc’'s with LCD monitors, one Tyco Video Recorder, two Raritan
Keyboard/Video/Mouse switches, a minimum of 17 Cisco WS-C2955S-12, 2 Cisco WS-
C3550-12G, 11 Cisco WS-3750-12S, 9 Cisco WS-CE500G — 12TC, 10 Cisco IE3000,
Ethernet switches and all ancillary equipment including GBIC and SFP modules, and Click
301 serial to Ethernet converters and Wavetronic Click 200/202 surge protectors/power
supplies.

The Contractor may be asked to service or enhance the functionality of any ITS
equipment.

ITS CONTROL EQUIPMENT VENDOR QUALIFICATIONS

Minimum requirements include response times as listed, 24/7 on-call service capability, on-line
monitoring and intervention capabilities, experience in programming using the existing software,
ongoing experience with the hardware of the typed installed, and qualified ongoing experience
with the software of the type installed. At the pre-construction meeting, the Contractor shall submit
for approval, to the District 8 ITS Engineer, a qualified representative to perform systems support
and maintenance of the ITS control equipment. The Vendor shall meet the following requirements:

Have experience in data acquisition, specifically (Wavetronic Data Collector, Microsoft
Windows server 2005/2008, Cameleon ITS version 2012).

Have experience in the software environment similar to that of TMC.

Have three continuous years of maintenance and support of similar systems in size and
Microsoft environments.

11
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The Vendor shall have working knowledge of the Cisco Command language and CNA software
and have experience in multicast routing. The Vendor shall submit to the Engineer resumes of
the qualified personnel listed to work on the ITS control equipment. Resumes shall list previous
projects and specific duties/responsibilities the individuals were responsible for as part of the
project. The list shall include the projects’ contact person, organization, title, and current phone
or e-mail information. The resumes shall be submitted at the pre-construction meeting.

KNOCKDOWN DEBRIS

The debris from damaged ITS equipment such as cameras, detection devices, and DMS shall
remain the property of the Department. The Contractor shall transport knockdown debris to the
Department’s facility at 9601 ST. CLAIR AVE, FAIRVIEW HEIGHTS, IL. This debris can be
delivered after each knockdown repair or held at the Contractor’s shop and delivered periodically
to the Department’s facility. The Contractor should notify the Department when knockdown debris
is to be delivered so that personnel will be available to direct unloading.

KNOCKDOWN DOCUMENTATION

The Contractor shall provide the Department with photographs of all onsite knockdown debris to
document the damage for third party claims. The photographs may be Polaroid-type instant
pictures or digital images and should have the number of views necessary to properly detail the
motorist caused damage. Three or more photographs are required for adequate documentation.
Identifying information should be included in the photographs as much as possible. This
requirement shall be considered included with this contract, and no additional compensation shall
be allowed.

TEST EQUIPMENT

The Contractor shall provide all of their own testing instruments, as required, to service the
facilities of the Department. The Contractor shall use the established procedures as defined by
the manufacturer or standard practice to determine the integrity of equipment. The Department
shall be provided with the testing procedures used upon request. All required test equipment shall
be included in the contract, and no additional compensation will be allowed.

NUMBERING SYSTEM

The Contractor shall use the Department’s ITS numbering system on all reports, correspondence,
and billing invoices.

12
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Services may be performed at (but not limited to) the following locations:

Surveillance Cameras

Numerical Location

Textural Locations

PSBC00.3A.01C

1-55/64 @ MP 0.3 (PSB)

IL300.1A.02C IL 3 @ 8th St.
PSBCO00.9A.03C | I-55/64 @ MP 0.9 (Tudor Ave.)
MLKB00.7A.04C | MLK Bridge

PSBC02.4A.05C

1-55/64 @ MP 2.4 (3rd. St.)

006402.8A.06C

I-55/64 @ MP 2.8 (Merge)

006403.9A.07C

1-64 @ MP 2.9 (15th) (Old 10th/MP 3.1)

006404.5A.08C

1-64 @ MP 4.5 (25th St.)

006405.6A.09C

1-64 @ MP 5.6 (E of 25th St.)

025520.2A.10C

I-64 @ 1-255

557003.8A.19C

[-55/70 @ MP 3.8 (IL 203)

557005.9A.20C

557007.0A.21C

1-55/70 @ MP 7.0 (E of IL 111)

557008.8A.22C

(

1-55/70 @ MP 5.9 (W of IL 111)
(
(

I-55/70 @ MP 8.8 (Fairmont Ave.)

025524.7A.23C

[-55/70 @ 1-255

027001.0A.24C [-270 @ MP 1.0
027002.0A.25C [-270 @ MP 2.0
027002.4A.26C 1-270 @ MP 2.4 (IL 3)
027003.2A.27C [-270 @ MP 3.2 (St. Thomas)

027004.5A.28C

[-270 @ MP 4.5 (IL 203)

027005.9A.29C

1-270 @ MP 5.9 (IL 111)

557012.7A.30C

I-55/70 @ MP 12.7

025530.9A.30C

1-270 @ 1-255

557013.4A.33C

I-55/70 @ MP 13.4

557014.6A.34C

1-55/70 @ MP 14.6

557015.9A.35C

1-55/70 @ MP 15.9

025516.8A.37C

1-255 @ MP 16.8 (IL 15)

025504.4A.38C | I-255 @ MP 4.4 (JB Bridge)
557008.0A.39C | I-55/70 @ MP 8.0
557005.2A.40C | I-55/70 @ MP 5.2 (Landfill)
557003.2A.41C | I-55/70 @ MP 3.2 (Exchange)

PSBC01.7A.42C

I-55/64 @ MP 1.7

006406.3A.43C

1-64 @ MP 6.3

025522.0A.44C

[-255 @ MP 22.0

025523.5A.45C

[-255 @ MP 23.5 (Collinsville Rd)

557010.3A.46C

1-55/70 @ MP 10.3 (W of IL 157)

025525.6A.47C

I-255 @ MP 25.6 (Horseshoe Lk Rd)

025526.6A.48C

1-255 @ MP 26.6

025527.6A.49C [-255 @ MP 27.6
025528.4A.50C [-255 @ MP 28.4
025529.3A.51C [-255 @ MP 29.3
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557012.3A.52C

[-55/70 @ MP 12.3 (DMS)

027000.5A.52C

[-270 @ MP 0.5

006700.0A.53C

Clark Bridge North End

006700.0A.54C

Clark Bridge South End

007001.4A.55C

I-70 @ MP 1.4 (Industrial Drive)

007001.9A.56C

1-70 @ MP 1.9 (IL 3)

XXXXXX.XX.57C McKinley Bridge

XXXXXX.XX.58C McKinley Bridge
PSBC00.4A.59C I-55/64 @ MP 0.4 (PSB)
025504.2A.62C 1-255 @ MP 4.2 (JB Bridge)

557017.0A.36C

I-55/70 @ MP 17.0

557017.6A.37C

1-55/70 @ MP 17.6

557019.1A.38C

1-55/70 @ MP 19.1

557019.7A.39C

I-55/70 @ MP 19.7

557022.0A.60C I-55 @ MP 22.0
XXXXXX.XX.14C East Hallway
XXXXXX. XX.13C Entrance to TMC

027009.0A.63C [-270 @ MP 9.0

027009.0A.64C [-270 @ MP 9.9

027009.0A.65C [-270 @ MP 10.8

027009.0A.66C [-270 @ MP 12.0

027009.0A.67C I-270 @ MP 12.6

Dynamic Message Signs (DMS)

Numerical Location

Textual Location

006410.8W.01S

WB 1-64 BETWEEN IL 157 AND IL 159

557012.3W.02S WB [-55/70 BETWEEN IL 157 AND IL 162
027008.4W.03S WB [-270 JUST WEST OF IL 159
PSBCO01.4E.04S EB 1-55/70/64 1 MI EAST OF PSB
005522.0S.05S SB I-55 JUST SOUTH OF IL 143

007016.7W.06S

WB [-70 EAST OF [|-55

006404.8W.07S

I-64 WB EAST OF 25TH STREET

557005.3W.08S

WB [-55/70 BEWEEN IL 111 AND IL 203

007000.9E.09S

EB I-70 JUST EAST OF STAN MUSIAL BRIDGE

Video Detectors

Numerical Location

Textual Location

PSBC00.3W.01D

[-55/70/64 AT POPLAR STREET BRIDGE

PSBCO00.3E.02D

[-55/70/64 AT POPLAR STREET BRIDGE

PSBC00.9W.03D

[-55/70/64 AT 13TH AND TUDOR AVENUE RAMP

PSBC00.9W.04D

[-55/70/64 AT 13TH AND TUDOR AVENUE RAMP

PSBCO00.9E.05D

[-55/70/64 AT 13TH AND TUDOR AVENUE RAMP

PSBCO00.9E.09D

[-55/70/64 AT 13TH AND TUDOR AVENUE RAMP

PSBC01.5W.06D

[-55/70/64 JUST EAST OF 13TH AND TUDOR AVE RAMP
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Side-fire Microwave Radar Detectors

Numerical Location

Textual Location

MLKB00.7A.04R

MARTIN LUTHER KING BRIDGE

006403.1A.16R

[-64 AT 10TH STREET

006404.5A.17R

I-64 AT 25TH STREET

006405.6A.18R

I-64 JUST WEST OF IL 111

006406.3A.19R

I-64 AT MILE POST 6.3

557003.2A.23R

[-55/70 AT EXCHANGE

557003.8A.24R

[-55/70 at IL 203

PSBC02.4W.25R [-55/70/64 AT 3RD ST
PSBC02.4E.25R [-55/70/64 AT 3RD ST
557005.2W.26R [-55/70 AT MILE POST 5.2

557010.3A.31R

[-55/70 JUST EAST OF 1-255

557012.3A.32R

[-55/70 1 MI N OF IL 157

557012.7S.33R

[-55/70 AT MILE POST 12.7

557013.4S.34R

[-55/70 AT MILE POST 13.4

557013.9S.35R

[-55/70 AT MILE POST 13.9

557014.6N.36R

[-55/70 AT MILE POST 14.6

557015.2N.37R

[-55/70 AT MILE POST 15.2

557015.9N.38R

[-55/70 AT MILE POST 15.9

557017.0N.39R

[-55/70 AT MILE POST 17.0 (US 40)

557017.6N.40R

[-55/70 AT MILE POST 17.6

025520.2A.43R

[-64 AT 1-255

025522.0A.44R

[-255 AT MILE POST 22.0

025523.5A.45R

[-255 AT COLLINSVILLE RD

025524.7A.46R

[-255 AT [-55/70 INTERCHANGE

025525.6A.47R

[-255 AT HORSESHOE LK RD

025526.6A.48R

[-255 AT MILE POST 26.6

025527.6A.49R

[-255 AT MILE POST 27.6

025528.4A.50R

[-255 AT MILE POST 28.4

025529.3A.51R

[-255 AT MILE POST 29.3

025530.9A.52R

[-255 AT I-270

027000.5A.62R

[-270 AT MILE POST 0.5

027001.1A.64R

[-270 AT MILE POST 1.1

027001.7A.66R

[-270 AT MILE POST 1.7

027002.4A.67R [-270 AT IL 3

027003.2A.69R [-270 AT ST. THOMAS ROAD
027004.5A.70R [-270 AT IL 203
027005.9A.71R [-270 AT IL 111
027007.4A.73R [-270 AT [-255
027008.4A.74R [-270 AT MILE POST 8.4
027004.1A.75R [-270 WEST OF IL 203
006408.2A.81R I-64 AT MILE POST 8.2
006409.5A.82R I-64 AT MILE POST 9.5

006410.8A.84R

1-64 AT MILE POST 10.8 (DMS)

MLKB00.3A.91R

MARTIN LUTHER KING BRIDGE

557018.6N.92R

[-55/70 AT MILE POST 18.6

557019.1S.93R

[-55/70 AT MILE POST 19.1
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005519.7N.94R [-55 AT MILE POST 19.7
025504.2A.95R [-255 AT MILE POST 4.2
025504.8A.96R [-255 AT MILE POST 4.8
025505.8A.97R [-255 AT MILE POST 5.8
025507.1A.98R [-255 AT MILE POST 7.1

Microloop Radar Detectors

Numerical Location Textual Location
557009.1A.30D(WB) I-55/70 AT FAIRMONT LANE
557009.1A.30D(EB) I-55/70 AT FAIRMONT LANE
557008.0A.29D(WB) I-55/70 AT MILEPOST 8
557008.0A.29D(EB) I-55/70 AT MILEPOST 8
557007.0A.28D(WB) I-55/70 JUST EAST OF IL 111
557007.0A.28D(EB) I-55/70 JUST EAST OF IL 111
557005.9A.27D(WB) I-55/70 JUST WEST OF IL 111
557005.9A.27D(EB) I-55/70 JUST WEST OF IL 111

FIELD EQUIPMENT NUMBERING SYSTEM
EXAMPLE: 006402.8W.11D

006402.8W.11D Designates highway where field equipment is located
006402.8W.11D Designates mile marker where field equipment is located
006402.8W.11D Designates direction of traffic video detector is monitoring or

direction of traffic viewing dynamic message sign
006402.8W.11D Number assigned to field equipment
006402.8W.11D D = Video Detector

S = Dynamic Message Sign

R= Microwave Radar Vehicle Detector

C = P/T/Z Surveillance Camera

PSBC - Poplar Street Bridge Complex (where Interstates 55/70/64 merge before crossing
over Miss. River)

MLKB - Martin Luther King Bridge

IL3 - IL 3 Ramp onto Poplar Street Complex Bridge

ITS EQUIPMENT CONTROL TECHNICIAN

This unit shall be eligible for payment only when labor is performed onsite at appropriate work
locations. Labor will be measured to the nearest 0.25 hour for each ITS equipment control
technician approved for use on the applicable work order. Labor rates for ITS equipment control
technician shall be inclusive of (but not limited to) all regular and premium time, insurance,
benefits, overhead, and profit.

The ITS equipment control technician shall furnish all labor, tools, equipment, and other
incidentals necessary or convenient to the successful completion of work orders and the carrying
out of all duties and obligations imposed by the contract. Also, the ITS equipment control
technician shall be required to carry a cellular telephone to facilitate communications with work
crews and to verify operation conditions of essential ITS facilities. The Department reserves the
rights to use the cellular telephone to contact the ITS equipment control technician for their
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location and to request a report on the status of a work order. No additional compensation for
cellular telephone expenses will be allowed.

This work will be paid for as a part of the contract unit price per HOUR for ITS EQUIPMENT
CONTROL TECHNICIAN.

STATUS OF UTILITIES TO BE ADJUSTED

NO UTILITIES TO BE ADJUSTED

The above represents the best information of the Department and is only included for the
convenience of the bidder. The applicable provisions of Sections 102 and 103 and Articles 105.07
and 107.20 of the Standard Specifications for Road and Bridge Construction shall apply.

If any utility adjustment or removal has not been completed when required by the Contractor's

operation, the Contractor should notify the Engineer in writing. A request for an extension of time
will be considered to the extent the Contractor's operations were affected.
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CEMENT, TYPE IL (BDE)

Effective: August 1, 2023
Add the following to Article 302.02 of the Standard Specifications:

“(k) Type IL Portland-Limestone Cement ... 1001”
Revise Note 2 of Article 352.02 of the Standard Specifications to read:

“Note 2. Either Type | or Type IA portland cement or Type IL portland-limestone cement
shall be used.”

Revise Note 1 of Article 404.02 of the Standard Specifications to read:

“Note 1. The cement shall be Type | portland cement or Type IL portland-limestone
cement.”

Revise Article 1019.02(a) of the Standard Specifications to read:

“(@) Cement, TYPE L OF L oo et 1001”

COMPENSABLE DELAY COSTS (BDE)

Effective: June 2, 2017 Revised: April 1, 2019
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when

the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”
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Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.
(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the

Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure

critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.
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(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two

Working Days Article 108.04(b)(4) consecutive weeks.

. : The Contractor has been granted a minimum two
Completion Art!cle 108.08(b)(1) or week extension of contract time, according to
Date Article 108.08(b)(7) Article 108.08

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead

and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.
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Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - |One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 'I(;wo Project . Superintendents,
ne Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

CONSTRUCTION AIR QUALITY - DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to diesel
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven
calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall

be retrofitted using the phased in approach shown below. Equipment that is of a model year older
than the year given for that equipment’s respective horsepower range shall be retrofitted:
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Effective Dates Horsepower Range Model Year
June 1,2010 v 600-749 2002
750 and up 2006
June 1,2011 % 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1,2012 7% 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road equipment
assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are
exempt from installing retrofit emission control devices if such devices adversely affect equipment
operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the
Department if documentation is provided showing good faith efforts were made by the Contractor
to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name;
and (2) the emission control devices make, model, USEPA or CARB verification number, or
performance certification from the retrofit device manufacturer. Equipment reported as fitted with
emissions control devices shall be made available to the Engineer for visual inspection of the
device installation, prior to being used on the jobsite.
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The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of this
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission control
devices shall be considered as included in the contract unit prices bid for the various items of
work involved and no additional compensation will be allowed. The Contractor's compliance with
this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction
will be imposed for each calendar day or fraction thereof the deficiency continues to exist. The
calendar day(s) will begin when the time period for correction is exceeded and end with the
Engineer's written acceptance of the correction. The daily monetary deduction will be $1,000.00
for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000 Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

23



VARIOUS ROUTES
SECTION DIST 8 ITS 2025-1
VARIOUS COUNTIES
CONTRACT NO. 76T63

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined the work of this contract has subcontracting opportunities that
may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates, in the absence of unlawful discrimination and
in an arena of fair and open competition, DBE companies can be expected to perform 0.00% of
the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
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Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan will
be approved by the Department if the Utilization Plan documents sufficient commercially useful
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means the bidder
must show that all necessary and reasonable steps were taken to achieve the contract goal.
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they
were not successful. The Department will consider the quality, quantity, and intensity of the kinds
of efforts the bidder has made. Mere pro forma efforts, in other words efforts done as a matter of
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE
participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.
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(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the Contractor might otherwise prefer to perform these work
items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with the above Bidding
Procedures, the documentation of good faith efforts must include copies of each
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
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assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is not
approved because it is deficient as a technical matter, unless waived by the Department,
the bidder will be notified and will be allowed no more than a five calendar day period to
cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after
the receipt of the notification of the determination. The determination shall become final
if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments address
efforts made prior to submitting the bid. The request will be reviewed by the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person to consider all issues of documentation and whether the bidder
made a good faith effort to meet the goal. After the review by the Reconsideration Officer,
the bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total

dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

27


mailto:DOT.DBE.UP@illinois.gov

VARIOUS ROUTES
SECTION DIST 8 ITS 2025-1
VARIOUS COUNTIES
CONTRACT NO. 76T63

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts
to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.
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(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, a new Request for Approval of Subcontractor will not be required. However,
the Contractor must document efforts to assure the existing DBE subcontractor is capable
of performing the additional work and has agreed in writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed
in writing to the change. If this occurs, the Contractor shall substitute other work of
equivalent value to a certified DBE or provide documentation of good faith efforts to
do so; or

(3) The DBE is not capable of performing the replacement work or has declined to perform
the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
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for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it
relied upon to obtain the contract so that the Contractor can self-perform the work for
which the DBE contractor was engaged or so that the Contractor can substitute
another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any reason,
the Contractor shall make a good faith effort to find another DBE to substitute for the
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original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department will provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.

(f) FINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the Contractor
does not have the full amount of work indicated in the Utilization Plan performed by the
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed,
the Department may deduct from contract payments to the Contractor the amount of the
goal not achieved as liquidated and ascertained damages. The Contractor may request
an administrative reconsideration of any amount deducted as damages pursuant to
subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.
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ILLINOIS WORKS APPRENTICESHIP INITIATIVE — STATE FUNDED CONTRACTS (BDE)

Effective: June 2, 2021 Revised: April 2, 2024

lllinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.). For contracts having an awarded
contract value of $500,000 or more, the Contractor shall comply with the lllinois Works
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules. The
goal of the lllinois Apprenticeship Works Initiative is that apprentices will perform either 10% of
the total labor hours actually worked in each prevailing wage classification or 10% of the estimated
labor hours in each prevailing wage classification, whichever is less. Of this goal, at least 50% of
the labor hours of each prevailing wage classification performed by apprentices shall be
performed by graduates of the lllinois Works Pre-Apprenticeship Program, the lllinois Climate
Works Pre-Apprenticeship Program, or the Highway Construction Careers Training Program.

The Contractor may seek from the Department of Commerce and Economic Opportunity (DCEQ)
a waiver or reduction of this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b). The
Contractor shall ensure compliance during the term of the contract and will be required to report
on and certify its compliance. An apprentice use plan, apprentice hours, and a compliance
certification shall be submitted to the Engineer on forms provided by the Department and/or
DCEO.

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)

Effective: January 1, 2024 Revised: April 1, 2024
Revise the first paragraph of Article 669.04 of the Standard Specifications to read:

“669.04 Regulated Substances Monitoring. Regulated substances monitoring includes
environmental observation and field screening during regulated substances management
activities. The excavated soil and groundwater within the work areas shall be managed as either
uncontaminated soil, hazardous waste, special waste, or non-special waste.

As part of the regulated substances monitoring, the monitoring personnel shall perform and
document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily
Record (RSMDR)".”

Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard
Specifications to read:

“The Contractor shall coordinate waste disposal approvals with the disposal facility and provide
the specific analytical testing requirements of that facility. The Contractor shall make all
arrangements for collection, transportation, and analysis of landfill acceptance testing.”

Revise the last paragraph of Article 669.05 of the Standard Specifications to read:

“The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively. The Department
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will review and approve or reject the facility proposed by the Contractor based upon information
provided in BDE 2730. The Contractor shall verify whether the selected facility is compliant with
those applicable standards as mandated by their permit and whether the facility is presently, has
previously been, or has never been, on the United States Environmental Protection Agency (U.S.
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of
Violating Facilities. The use of a Contractor selected facility shall in no manner delay the
construction schedule or alter the Contractor's responsibilities as set forth.”

Revise the first paragraph of Article 669.07 of the Standard Specifications to read:

“669.07 Temporary Staging. Soil classified according to Articles 669.05(a)(2), (b)(1), or (c)
may be temporarily staged at the Contractor's option. All other soil classified according to
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of
without temporary staging to the greatest extent practicable. If circumstances beyond the
Contractor’s control require temporary staging of these latter materials, the Contractor shall
request approval from the Engineer in writing.

Topsoil for re-use as final cover which has been field screened and found not to exhibit PID
readings over daily background readings as documented on the BDE 2732, visual staining or
odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)4), (b)(1), or (c) may be
temporarily staged at the Contractor’s option.”

Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard
Specifications.

“The sampling and testing of effluent water derived from dewatering discharges for priority
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER
ANALYSIS using EPA Methods 6010B and 7471A. This price shall include transporting the
sample from the job site to the laboratory.”

Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications
to read:

“Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3),

(a)(4), (a)(5), (a)(B), or (b)(2) to be managed and disposed of, if required and approved by the
Engineer, will be paid according to Article 109.04.”
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SHORT TERM AND TEMPORARY PAVEMENT MARKINGS (BDE)

Effective: April 1, 2024 Revised: April 2, 2024
Revise Article 701.02(d) of the Standard Specifications to read:

“(d) Pavement Marking Tapes (NOte 3) ... 1095.06”
Add the following Note to the end of Article 701.02 of the Standard Specifications:

“Note 3. White or yellow pavement marking tape that is to remain in place longer than
14 days shall be Type IV tape.”

Revise Article 703.02(c) of the Standard Specifications to read:
“(c) Pavement Marking Tapes (NOte 1) ..o, 1095.06”
Add the following Note to the end of Article 703.02 of the Standard Specifications:

“Note 1. White or yellow pavement marking tape that is to remain in place longer than
14 days shall be Type IV tape.”

Revise Article 1095.06 of the Standard Specifications to read:

“1095.06 Pavement Marking Tapes. Type | white or yellow marking tape shall consist of
glass spheres embedded into a binder on a foil backing that is precoated with a pressure sensitive
adhesive. The spheres shall be of uniform gradation and distributed evenly over the surface of
the tape.

Type IV tape shall consist of white or yellow tape with wet reflective media incorporated to
provide immediate and continuing retroreflection in wet and dry conditions. The wet retroreflective
media shall be bonded to a durable polyurethane surface. The patterned surface shall have
approximately 40 + 10 percent of the surface area raised and presenting a near vertical face to
traffic from any direction. The channels between the raised areas shall be substantially free of
exposed reflective elements or particles.

Blackout tape shall consist of a matte black, non-reflective, patterned surface that is precoated
with a pressure sensitive adhesive.

(a) Color. The white and yellow markings shall meet the following requirements for daylight
reflectance and color, when tested, using a color spectrophotometer with 45 degrees
circumferential/zero degree geometry, illuminant D65, and two degree observer angle. The
color instrument shall measure the visible spectrum from 380 to 720 nm with a wavelength
measurement interval and spectral bandpass of 10 nm.

Color Daylight Reflectance %Y
White 65 min.
Yellow * 36 - 59
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*Shall match Aerospace Material Specification Standard 595 33538 (Orange Yellow) and
the chromaticity limits as follows.

0.475
0.438

0.485
0.425

0.530
0.456

X 0.490
y 0.470

(b) Retroreflectivity. The white and yellow markings shall be retroreflective. Reflective values
measured in accordance with the photometric testing procedure of ASTM D 4061 shall not
be less than those listed in the table below. The coefficient of retroreflected luminance,
R, shall be expressed as average millicandelas/footcandle/sq ft (millicandelas/lux/sq m),
measured on a 3.0 x 0.5 ft (900 mm x 150 mm) panel at 86 degree entrance angle.

Coefficient of Retroreflected Luminance, Ry, Dry
Type | Type IV
ObSAean:'O” White Yellow ObSAean:'O” White Yellow
0.2° 2700 2400 0.2° 1300 1200
0.5° 2250 2000 0.5° 1100 1000

Wet retroreflectance shall be measured for Type IV under wet conditions according to

ASTM E 2177 and meet the following.

Wet Retroreflectance, Initial Re

Color RL 1.05/88.76
White 300
Yellow 200

(c) Skid Resistance. The surface of Type IV and blackout markings shall provide a minimum
skid resistance of 45 BPN when tested according to ASTM E 303.

(d) Application. The pavement marking tape shall have a precoated pressure sensitive
adhesive and shall require no activation procedures. Test pieces of the tape shall be
applied according to the manufacturer's instructions and tested according to ASTM
D 1000, Method A, except that a stiff, short bristle roller brush and heavy hand pressure
will be substituted for the weighted rubber roller in applying the test pieces to the metal
test panel. Material tested as directed above shall show a minimum adhesion value of
750 g/in. (30 g/mm) width at the temperatures specified in ASTM D 1000. The adhesive
shall be resistant to oils, acids, solvents, and water, and shall not leave objectionable
stains or residue after removal. The material shall be flexible and conformable to the
texture of the pavement.

(e) Durability. Type IV and blackout tape shall be capable of performing for the duration of a
normal construction season and shall then be capable of being removed intact or in large
sections at pavement temperatures above 40 °F (4 °C) either manually or with a roll-up
device without the use of sandblasting, solvents, or grinding. The Contractor shall provide
a manufacturer’s certification that the material meets the requirements for being removed
after the following minimum traffic exposure based on transverse test decks with rolling
traffic.
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(1) Time in place - 400 days
(2) ADT per lane - 9,000 (28 percent trucks)
(3) Axle hits - 10,000,000 minimum

Samples of the material applied to standard specimen plates will be measured for
thickness and tested for durability in accordance with ASTM D 4060, using a CS-17 wheel
and 1000-gram load, and shall meet the following criteria showing no significant change
in color after being tested for the number of cycles indicated.

Test Type | Type IV Blackout
Minimum Initial Thickness, 20 (0.51) 65 (1.65) 65 (1.65)
mils (mm) ' 20 (0.51)? 20 (0.51) 7
Durability (cycles) 5,000 1,500 1,500

1/ Measured at the thickest point of the patterned surface.
2/ Measured at the thinnest point of the patterned surface.

The pavement marking tape, when applied according to the manufacturer's recommended
procedures, shall be weather resistant and shall show no appreciable fading, lifting, or
shrinkage during the useful life of the marking. The tape, as applied, shall be of good
appearance, free of cracks, and edges shall be true, straight, and unbroken.

Sampling and Inspection.

(1) Sample. Prior to approval and use of Type IV pavement marking tape, the
manufacturer shall submit a notarized certification from an independent laboratory,
together with the results of all tests, stating that the material meets the requirements
as set forth herein. The independent laboratory test report shall state the lot tested,
the manufacturer’'s name, and the date of manufacture.

After initial approval by the Department, samples and certification by the manufacturer
shall be submitted for each subsequent batch of Type IV tape used. The manufacturer
shall submit a certification stating that the material meets the requirements as set forth
herein and is essentially identical to the material sent for qualification. The certification
shall state the lot tested, the manufacturer’s name, and the date of manufacture.

(2) Inspection. The Contractor shall provide a manufacturer’s certification to the Engineer
stating the material meets all requirements of this specification. All material samples
for acceptance tests shall be taken or witnessed by a representative of the Bureau of
Materials and shall be submitted to the Engineer of Materials, 126 East Ash Street,
Springfield, lllinois 62704-4766 at least 30 days in advance of the pavement marking
operations.”

36



VARIOUS ROUTES
SECTION DIST 8 ITS 2025-1
VARIOUS COUNTIES
CONTRACT NO. 76T63

SPEED DISPLAY TRAILER (BDE)

Effective: April 2, 2014 Revised: January 1, 2022
Revise the last paragraph of Article 701.11 of the Standard Specifications to read:

“When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow
boards, and portable changeable message boards shall be treated as nonoperating equipment.”

Add the following to Article 701.15 of the Standard Specifications:

“(m)Speed Display Trailer. A speed display trailer is used to enhance safety of the traveling
public and workers in work zones by alerting drivers of their speed, thus deterring them
from driving above the posted work zone speed limit.”

Add the following to Article 701.20 of the Standard Specifications:

“(k) When speed display trailers are shown on the Standard, this work will not be paid for
separately but shall be considered as included in the cost of the Standard.

For all other speed display trailers, this work will be paid for at the contract unit price per
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.”

Add the following to Article 1106.02 of the Standard Specifications:

“(0) Speed Display Trailer. The speed display trailer shall consist of a LED speed indicator
display with self-contained, one-direction radar mounted on an orange see-through trailer.
The height of the display and radar shall be such that it will function and be visible when
located behind concrete barrier.

The speed measurement shall be by radar and provide a minimum detection distance of
1000 ft (300 m). The radar shall have an accuracy of £1 mile per hour.

The speed indicator display shall face approaching traffic and shall have a sign legend of
“YOUR SPEED” immediately above or below the speed display. The sign letters shall be
between 5 and 8 in. (125 and 200 mm) in height. The digital speed display shall show two
digits (00 to 99) in mph. The color of the changeable message legend shall be a yellow
legend on a black background. The minimum height of the numerals shall be 18 in.
(450 mm), and the nominal legibility distance shall be at least 750 ft (250 m).

The speed indicator display shall be equipped with a violation alert that flashes the
displayed detected speed when the work zone posted speed limit is exceeded. The speed
indicator shall have a maximum speed cutoff. On roadway facilities with a normal posted
speed limit greater than or equal to 45 mph, the detected speeds of vehicles traveling
more than 25 mph over the work zone speed limit shall not be displayed. On facilities with
normal posted speed limit of less than 45 mph, the detected speeds of vehicles traveling
more than 15 mph over the work zone speeds limit shall not be displayed. On any
roadway facility if detected speeds are less than 25 mph, they shall not be displayed. The
display shall include automatic dimming for nighttime operation.
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The speed indicator measurement and display functions shall be equipped with the power
supply capable of providing 24 hours of uninterrupted service.”

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least seven days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’'s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%
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SUBMISSION OF PAYROLL RECORDS (BDE)

Effective: April 1, 2021 Revised: November 2, 2023

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include the worker's name, social security number, last known
address, telephone number, email address, classification(s) of work actually performed, hourly
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total,
deductions made, and actual wages paid.

The Contractor and each subcontractor shall submit certified payroll records to the
Department each week from the start to the completion of their respective work, except that full
social security numbers, last known addresses, telephone numbers, and email addresses shall
not be included on weekly submittals. Instead, the payrolls need only include an identification
number for each employee (e.g., the last four digits of the employee’s social security number).
The submittals shall be made using LCPtracker Pro software. The software is web-based and
can be accessed at https://Icptracker.com/. When there has been no activity during a work week,
a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or
“Complete”) selected.”

STATE CONTRACTS. Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“3. Submission of Payroll Records. The Contractor and each subcontractor shall, no later
than the 15" day of each calendar month, file a certified payroll for the immediately
preceding month to the lllinois Department of Labor (IDOL) through the lllinois Prevailing
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130). The portal
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx. Payrolls shall be submitted in the
format prescribed by the IDOL.

In addition to filing certified payroll(s) with the IDOL, the Contractor and each
subcontractor shall certify and submit payroll records to the Department each week from
the start to the completion of their respective work, except that full social security numbers
shall not be included on weekly submittals. Instead, the payrolls shall include an
identification number for each employee (e.g., the last four digits of the employee’s social
security number). In addition, starting and ending times of work each day may be omitted
from the payroll records submitted. The submittals shall be made using LCPtracker Pro
software. The software is web-based and can be accessed at https://Icptracker.com/.
When there has been no activity during a work week, a payroll record shall still be
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.”
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TRAFFIC SPOTTERS (BDE)
Effective: January 1, 2019

Revise Article 701.13 of the Standard Specifications to read:

“701.13 Flaggers and Spotters. Flaggers shall be certified by an agency approved by the
Department. While on the job site, each flagger shall have in his/her possession a current driver’s
license and a current flagger certification I.D. card. For non-drivers, the lllinois Identification Card
issued by the Secretary of State will meet the requirement for a current driver’s license. This
certification requirement may be waived by the Engineer for emergency situations that arise due
to actions beyond the Contractor's control where flagging is needed to maintain safe traffic control
on a temporary basis. Spotters are defined as certified flaggers that provide support to workers
by monitoring traffic.

Flaggers and spotters shall be stationed to the satisfaction of the Engineer and be equipped
with a fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA
107-2010 for Conspicuity Class 2 garments. Flaggers shall be equipped with a stop/slow traffic
control sign. Spotters shall be equipped with a loud warning device. The warning sound shall be
identifiable by workers so they can take evasive action when necessary. Other types of garments
may be substituted for the vest as long as the garments have a manufacturer’s tag identifying
them as meeting the ANSI Class 2 requirement. The longitudinal placement of the flagger may
be increased up to 100 ft (30 m) from that shown on the plans to improve the visibility of the
flagger. Flaggers shall not encroach on the open lane of traffic unless traffic has been stopped.
Spotters shall not encroach on the open lane of traffic, nor interact with or control the flow of traffic.

For nighttime flagging, flaggers shall be illuminated by an overhead light source providing a
minimum vertical illuminance of 10 fc (108 lux) measured 1 ft (300 mm) out from the flagger’s
chest. The bottom of any luminaire shall be a minimum of 10 ft (3 m) above the pavement.
Luminaire(s) shall be shielded to minimize glare to approaching traffic and trespass light to
adjoining properties. Nighttime flaggers shall be equipped with fluorescent orange or fluorescent
orange and fluorescent yellow/green apparel meeting the requirements of ANSI/ISEA 107-2004
or ANSI/ISEA 107-2010 for Conspicuity Class 3 garments.

Flaggers and spotters shall be provided per the traffic control plan and as follows.

(a) Two-Lane Highways. Two flaggers will be required for each separate operation where
two-way traffic is maintained over one lane of pavement. Work operations controlled by
flaggers shall be no more than 1 mile (1600 m) in length. Flaggers shall be in sight of
each other or in direct communication at all times. Direct communication shall be obtained
by using portable two-way radios or walkie-talkies.

The Engineer will determine when a side road or entrance shall be closed to traffic. A
flagger will be required at each side road or entrance remaining open to traffic within the
operation where two-way traffic is maintained on one lane of pavement. The flagger shall
be positioned as shown on the plans or as directed by the Engineer.

(b) Multi-Lane Highways. At all times where traffic is restricted to less than the normal number
of lanes on a multilane pavement with a posted speed limit greater than 40 mph and the
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workers are present, but not separated from the traffic by physical barriers, a flagger or
spotter shall be furnished as shown on the plans. Flaggers shall warn and direct traffic.
Spotters shall monitor traffic conditions and warn workers of errant approaching vehicles
or other hazardous conditions as they occur. One flagger will be required for each
separate activity of an operation that requires frequent encroachment in a lane open to
traffic. One spotter will be required for each separate activity with workers near the edge
of the open lane or with their backs facing traffic.

Flaggers will not be required when no work is being performed, unless there is a lane closure
on two-lane, two-way pavement.”

VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)

Effective: November 1, 2021
Revised: November 1, 2022

Add the following paragraph after the first paragraph of Article 701.08 of the Standard
Specifications:

“The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating,
or flashing, amber or amber-and-white, warning lights which are visible from all directions. In
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or
equipment is engaged in construction operations.”

WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012 Revised: November 1, 2021

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723” within ten business
days following the reporting period. The reporting period shall be Sunday through Saturday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included

in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE)

Effective: March 2, 2020
Add the following to Article 701.03 of the Standard Specifications:

“(q) Temporary Sign SUPPOITS .......coeiiiiiiiieiiiiiie e 1106.02"
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees
of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

«701.15 Traffic Control Devices. For devices that must meet crashworthiness standards,
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used
on the contract. The self-certification or letter shall provide information for the set-up and use of
the device as well as a detailed drawing of the device.”

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

“1106.02 Devices. Work zone traffic control devices and combinations of devices shall meet
crashworthiness standards for their respective categories. The categories are as follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices
manufactured after December 31, 2019 shall be MASH-16 compliant. Category 1 devices
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009,
may be used on contracts let before December 31, 2024.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.
Category 2 devices manufactured on or before December 31, 2019, and compliant with
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH-16
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
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with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.
Category 3 devices shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals, and area lighting supports. It is preferable for
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however,
there are currently no crash tested devices in this category, so it remains exempt from the
NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH-16 compliant is available, an
NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after
December 31, 2019.”

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(]) to read:

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at
Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to
45 mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell
designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

(I) Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring
Special Provisions. The rates have been ascertained and certified by the
lllinois Department of Labor for the locality in which the work is to be performed
and for each craft or type of work or mechanic needed to execute the work of
the Contract. As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.)
and Check Sheet #5 of the Contract, not less than the rates of wages
ascertained by the lllinois Department of Labor and as revised during the
performance of a Contract shall be paid to all laborers, workers and mechanics
performing work under the Contract. Post the scale of wages in a prominent

and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be
paid as listed in the specification of rates, the contractor shall post the revised
rates of wages and shall pay not less than the revised rates of wages. Current
wage rate information shall be obtained by visiting the lllinois Department of

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814. It is the responsibility of the contractor to review the rates applicable to
the work of the contract at regular intervals in order to insure the timely payment
of current rates. Provision of this information to the contractor by means of the
lllinois Department of Labor web site satisfies the notification of revisions by
the Department to the contractor pursuant to the Act, and the contractor agrees
that no additional notice is required. The contractor shall notify each of its

subcontractors of the revised rates of wages.
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