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llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
June 14, 2024 at which time the bids will be publicly opened from the iCX SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 62U73

DUPAGE County

Section FAP 344 23 TSM
Project HSIP-1RP5(547)
Route FAP 344

District 1 Construction Funds

(2,000-Ft) Traffic Signal Modernization and Intersection Improvements located at IL 83 (Kingery
Highway) and Bluff Rd. in the Downers Grove Township, DuPage County.

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Secretary
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Adopted January 1, 2024

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included
by reference:

CHECK SHEET # PAGE NO.
1 X Additional State Requirements for Federal-Aid Construction Contracts ..........ccccccvviieiniiniinnnenn. 59
2 X  Subletting of Contracts (Federal-Aid CONtraCtS) .........cccvviiiiiiiiiiiiiiie e 62
K N =1 =1 LSS PRSN 63
4 Specific EEO Responsibilities Non Federal-Aid Contracts ..........cccccceeeeviiiiiie e 73
5 Required Provisions - State CoNtracts ..........ccueiiiiiiiiiiie et 78
6 Asbestos Bearing Pad REMOVaAl ..........ccuiiiiiiiiii e e 84
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal ............ccccceviiiniennee. 85
8 Temporary Stream Crossings and In-Stream Work Pads ...........cccoveiiiiiiiiiiiie e 86
9 X Construction Layout StAKES ........ccoociiiiiiiii e e 87

10 Use of Geotextile Fabric for Railroad CroSSiNg .........ccccuviiiiiiiiiiiiiie ettt 90
11 Subsealing of CoNCrete PAVEMENLS ........cooiiiiiiiiiiii e e eea e 92
12 Hot-Mix Asphalt Surface COrreCHON ...........ccuiiiiiiii e e e e aae e e e e 96
13 Pavement and Shoulder RESUIMACING .......ccooiuiiiiiiiiii et ea e 98
14 Patching with Hot-Mix Asphalt Overlay Removal .............ccccoooiiiiiiiiic e 99
15 POIYMET CONCIELE ...ttt ettt et et e bt e e et et e st e e rane e e e aenreennee 101
16 RESEIVE ...ttt e e oottt e e e e e e e a sttt eee e e e nbeeeeeaaeeannbeeeaeaaeeaanbnneeaaaaanan 103
17 = oY (= = Lo SRR 104
18 Temporary Portable Bridge Traffic Signals ..o 106
19 Nighttime Inspection of Roadway Lighting ..........cccooiiiiiiiiiiiii e 108
20 English Substitution of Metric BOIS ..........cooiiiiiiiiei e 109
21 Calcium Chloride Accelerator for Portland Cement Concrete ..........cooocovviviiiiiiiiieeiie e 110
22 Quality Control of Concrete Mixtures at the Plant ... 111
23 X Quality Control/Quality Assurance of Concrete MIXtUreS ..........cccoviieiiiiiiieiiiiie e 119
24 RESEIVEA ...ttt e e oottt e e e e e ettt e e ae e e e nbeeeeea e e e e naeneaeae e aanrnnaeaaaaaan 135
25 RESEIVEA ..ottt et e oottt e e e e e ettt e e aa e e e nbeeeeeaeeeaannneeeaeae e aanrnnaeaaaaann 136
26 Temporary Raised Pavement Markers ...........oooiiiiiiiiiiiii e 137
27 Restoring Bridge Approach Pavements Using High-Density Foam ............cccccocuiviiiiiiiveeiiinininnenns 138
28 Portland Cement Concrete Inlay or OVErlAY ..........ccoiciiiiiiei i 141
29 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching ...........ccccoeeiiiiiiiiiiiiieee 145
30 Longitudinal Joint and Crack PatChing .............oeiiiiiiiiiiiie e 148
31 Concrete Mix Design — Department Provided ..o 150

32 Station Numbers in Pavements or OVErAYS ...........cceeiiiiiiiiiiiee et 151
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1 2022, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAP Route 344 (IL 83), Project HSIP-1RP5(547), Section FAP 344 23 TSM,
DuPage County, Contract No.62U73 and in case of conflict with any part or parts of said
Specifications, the said Special Provisions shall take precedence and shall govern.

FAP Route 344 (IL 83)
Project HSIP-1RP5(547)
Section FAP 344 23 TSM

DuPage County
Contract No.62U73

LOCATION OF PROJECT

The project is located along lllinois Route 83 (Kingery Highway) at the intersection of Bluff Road.
The project is located within the Downers Grove Township in DuPage County and has a gross
and net length of 2000 feet (0.379 miles).

DESCRIPTION OF PROJECT

This is a traffic signal modernization project and the work to be performed under this contract
consists of traffic signal installation, lighting installation, driveway reconstruction, pavement
widening, with hot-mix asphalt surface and binder courses, placement of thermoplastic pavement
markings, and all incidental and collateral work necessary to complete the project as shown on
the plans and as described herein.
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MAINTENANCE OF ROADWAYS (D1)
Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume responsibility
for normal maintenance of all existing roadways within the limits of the improvement. This normal
maintenance shall include all repair work deemed necessary by the Engineer, but shall not include
snow removal operations. Traffic control and protection for maintenance of roadways will be
provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such
items, including the accompanying traffic control and protection required by the Engineer, will be
paid for in accordance with Article 109.04 of the Standard Specifications.

STATUS OF UTILITIES (D1)
Effective: June 1, 2016
Revised: January 1, 2020

Utility companies and/or municipal owners located within the construction limits of this project
have provided the following information regarding their facilities and the proposed improvements.
The tables below contain a description of specific conflicts to be resolved and/or facilities which
will require some action on the part of the Department’s contractor to proceed with work. Each
table entry includes an identification of the action necessary and, if applicable, the estimated
duration required for the resolution.

UTILITIES TO BE ADJUSTED

Conflicts noted below have been identified by following the suggested staging plan included in
the contract. The company has been notified of all conflicts and will be required to obtain the
necessary permits to complete their work; in some instances, resolution will be a function of the
construction staging. The responsible agency must relocate, or complete new installations as
noted below; this work has been deemed necessary to be complete for the Department’s
contractor to then work in the stage under which the item has been listed.
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Pre-Stage
STAGE/ RESPONSIBLE DURATION OF
LOCATION TYPE DESCRIPTION AGENCY TIME
Stage 1
STAGE/ RESPONSIBLE DURATION OF
LOCATION TYPE DESCRIPTION AGENCY TIME
Stage 2
STAGE | RESPONSIBLE DURATION OF
LOCATION TYPE DESCRIPTION AGENCY TIME

No conflicts to be resolved (or if there are conflicts they are to be listed as noted above)

Pre-Stage: Days Total Installation
Stage 1: Days Total Installation
Stage 2: Days Total Installation

The following contact information is what was used during the preparation of the plans as provided
by the Agency/Company responsible for resolution of the conflict.

Agency/Company Name of contact Phone E-mail address
Responsible to
Resolve Conflict
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UTILITIES TO BE WATCHED AND PROTECTED

The areas of concern noted below have been identified by following the suggested staging plan
included for the contract. The information provided is not a comprehensive list of all remaining
utilities, but those which during coordination were identified as ones which might require the
Department’s contractor to take into consideration when making the determination of the means
and methods that would be required to construct the proposed improvement. In some instances,
the contractor will be responsible to notify the owner in advance of the work to take place so
necessary staffing on the owner’s part can be secured.

Pre-Stage

STAGE /

LOCATION TYPE DESCRIPTION OWNER

Stage 1

STAGE /
LOCATION TYPE DESCRIPTION OWNER

Sta. 111+00 Gas Main Provide 2’-5” cover. Nicor Gas

Stage 2

STAGE /
LOCATION TYPE DESCRIPTION OWNER

Bluff Road Northwest . Maintain 2’ horizontal clearance and
Gas Main

\ ) . Nicor Gas
Quadrant 1’ vertical clearance from gas main.

111+40, 70’ LT, » .
110435, 75' LT 2" PE 1994 Protect Nicor Gas

113422, 75’ LT Pole Protect ComEd

No facilities requiring extra consideration (or listed as noted above)
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The following contact information is what was used during the preparation of the plans as provided
by the owner of the facility.

Agency/Company | Name of contact Phone E-mail address
Responsible to
Resolve Conflict

Nicor Gas Taylor Lierow Taylor.Lierow@kimley-horn.com
AT&T Tom Laskowski G05256@att.com
ComEd Zahed Fnu Fnu.Zahed@ComEd.com

The above represents the best information available to the Department and is included for the
convenience of the bidder. The days required for conflict resolution should be considered in the
bid as this information has also been factored into the timeline identified for the project when
setting the completion date. The applicable portions of the Standard Specifications for Road and
Bridge Construction shall apply.

Estimated duration of time provided above for the first conflicts identified will begin on the date of
the executed contract regardless of the status of the utility relocations. The responsible agencies
will be working toward resolving subsequent conflicts in conjunction with contractor activities in
the number of days noted.

The estimated relocation duration must be part of the progress schedule submitted by the
contractor. A utility kickoff meeting will be scheduled between the Department, the Department’s
contractor and the utility companies when necessary. The Department’s contractor is responsible
for contacting J.U.L.I.E. prior to all excavation work.
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PUBLIC CONVENIENCE AND SAFETY (D1)
Effective: May 1, 2012
Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday,
the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday
prior to 11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except
where structure construction or major rehabilitation makes it impractical.”

RECLAIMED ASPHALT PAVEMENT FOR NON-POROUS EMBANKMENT AND BACKFILL
(D1)

Effective: April 1, 2001
Revised: January 1, 2007

Add the following sentence to Article 1004.05 (a) of the Standard Specifications:

"Reclaimed Asphalt Pavement (RAP) may be used as aggregate in Non-porous Granular
Embankment and Backfill. The RAP material shall be reclaimed asphalt pavement
material resulting from the cold milling or crushing of an existing hot-mix bituminous
concrete pavement structure, including shoulders. RAP containing contaminants such as
earth, brick, concrete, sheet asphalt, sand, or other materials identified by the Department
will be unacceptable until the contaminants are thoroughly removed.

Add the following sentence to Article 1004.05 (c)(2) of the Standard Specifications:
"One hundred percent of the RAP when used shall pass the 3 inch (75 mm) sieve. The

RAP shall be well graded from coarse to fine. RAP that is gap-graded or single-sized will
not be accepted.”
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HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D1)

Effective: November 1, 2019
Revised: December 1, 2021

Revise Article 1004.03(c) to read:

“(c) Gradation. The coarse aggregate gradations shall be as listed in the following table.

Use Size/Application Gradation No.
Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 0or CA20
Class A-1 1/2 in. (13 mm) Seal CA 15
Class A-2 & A-3 Cover Coat CA 14
IL-19.0; CA11 "
Stabilized Subbase IL-19.0
_ SMA 12.57% CA 13%, CA 14, or CA 16
HMA High ESAL SMA 9.52 CA 139 or CA 167
IL-9.5 CA 16, CM 13¥
IL-9.5FG CA 16
IL-19.0L CA11 "
HMA Low ESAL IL-9.5L CA 16

1/ CA 16 or CA 13 may be blended with the CA 11.

2/ The coarse aggregates used shall be capable of being combined with the fine
aggregates and mineral filler to meet the approved mix design and the mix
requirements noted herein.

3/ The specified coarse aggregate gradations may be blended.

4/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.”

Revise Article 1004.03(e) of the Supplemental Specifications to read:

“(e) Absorption. For SMA the coarse aggregate shall also have water absorption
< 2.0 percent.”

Revise the “High ESAL” portion of the table in Article 1030.01 to read:

IL-19.0, IL-9.5, IL-9.5FG, IL-4.75, SMA
Binder Courses 12.5,

“High ESAL Stabilized Subbase I1L-19.0

IL-9.5, IL-9.5FG,

SMA 12.5, SMA 9.5”

Surface Courses
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Revise Note 2. and add Note 6 to Article 1030.02 of the Standard Specifications to read:
“ltem Article/Section

(g)Performance Graded Asphalt Binder (Note 6) 1032
(h)Fibers (Note 2)

Note 2. A stabilizing additive such as cellulose or mineral fiber shall be added to the SMA
mixture according to Illinois Modified AASHTO M 325. The stabilizing additive shall meet
the Fiber Quality Requirements listed in lllinois Modified AASHTO M 325. Prior to
approval and use of fibers, the Contractor shall submit a notarized certification by the
producer of these materials stating they meet these requirements. Reclaimed Asphalt
Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed with an
SBA polymer modifier as a fiber additive if the mix design with RAS included meets
AASHTO T305 requirements. The RAS shall be from a certified source that produces
either Type | or Type 2. Material shall meet requirements noted herein and the actual
dosage rate will be determined by the Engineer.

Note 6. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where
modified herein. The asphalt binder shall be a SBS PG 76-22 for IL-4.75, except where
modified herein..”
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Revise table in Article 1030.05(a) of the Standard Specifications to read:

“MIXTURE COMPOSITION (% PASSING) "
Sieve IL-19.0 mm SMA 12.5 SMA 9.5 IL-9.5mm IL-9.5FG IL-4.75 mm
Size min max | min | max min max min max min max min max
11/2in
(37.5 mm)
1in.
(25 mm) 100
3/4in.
(19 mm) 90 100 100
1/2in.
(12.5 mm) 75 89 80 100 100 100 100 100
3/8in.
(9.5 mm) 65 90 100 90 100 90 100 100
#4
(4.75 mm) 40 60 20 30 36 50 34 69 60 75°% 90 100
#8
(2.36 mm) 20 42 16 | 244 16 324 | 345 | 522 45 60%/ 70 90
#16
(1.18 mm) 15 30 10 32 25 40 50 65
#30
(600 pm) 12 16 12 18 15 30
#50
(300 pm) 6 15 4 15 8 15 15 30
#100
(150 pum) 4 9 3 10 6 10 10 18
#200
(75 pm) 3.0 6.0 7.0 |9.0%| 75 9.5% | 4.0 6.0 4.0 6.5 7.0 9.0%
#635
(20 pm) <3.0 <3.0
Ratio Dust/Asphalt
Binder 1.0 1.5 1.5 1.0 1.0 1.0

1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm)
sieve for surface courses with Ndesign = 90.

3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall be
mineral filler, unless otherwise approved by the Engineer.

4/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the
#8 (2.36 mm) sieve shall not be adjusted above the percentage stated on the table.
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5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the
#8 (2.36 mm) sieve shall not be adjusted below 34 percent.

6/ When the mixture is used as a binder, the maximum shall be increased by 0.5
percent passing.”

Revise Article 1030.05(b) of the Standard Specifications to read:

(b) Volumetric Requirements. The target value for the air voids of the HMA shall be 4.0 percent,
for IL-4.75 and SMA mixtures it shall be 3.5 percent and for Stabilized Subbase it shall be
3.0 percent at the design number of gyrations. The voids in the mineral aggregate (VMA)
and voids filled with asphalt binder (VFA) of the HMA design shall be based on the nominal
maximum size of the aggregate in the mix and shall conform to the following requirements.

Voids in the Mineral Aggregate (VMA),
% Minimum for Ndesign
Mix Design 30 50 70 80 90
IL-19.0 13.5 13.5 13.5
IL-9.5 15.0 15.0
IL-9.5FG 15.0 15.0
IL-4.75" 18.5
SMA-12.5125 17.0%/16.0¢
SMA-9.51/2% 17.0%/16.0¢
IL-19.0L 13.5
IL-9.5L 15.0

1/ Maximum draindown shall be 0.3 percent according to lllinois Modified
AASHTO T 305.

2/ The draindown shall be determined at the JMF asphalt binder content at the
mixing temperature plus 30°F.

3/ Applies when specific gravity of coarse aggregate is = 2.760.

4/ Applies when specific gravity of coarse aggregate is < 2.760.

5/ For surface course, the coarse aggregate can be crushed steel slag,
crystalline crushed stone or crushed sandstone. For binder course, coarse

aggregate shall be crushed stone (dolomite), crushed gravel, crystalline
crushed stone, or crushed sandstone”
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Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read:
“IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand, shall have
minimum surge bin storage plus haul time of 1.5 hours.”
Add after third sentence of Article 1030.09(b) to read:
“If the Contractor and Engineer agree the nuclear density test method is not appropriate for the
mixture, cores shall be taken at random locations determined according to the QC/QA document

"Determination of Random Density Test Site Locations". Core densities shall be determined
using the lllinois Modified AASHTO T 166 or T 275 procedure.”

Revise Table 1 and Note 4/ of Table 1 in Article 406.07(a) of the Standard Specifications to read:

Breakdown/Intermediate Final Roller Density Requirement
Roller (one or more of
(one of the following) the following)

IL-9.5, IL-9.5FG, Vp, P, Ts, 3W, O1, Og Vs, Ts, T, O1 As specified in
IL-19.0" Section 1030
IL-4.75 and SMA Tg, 3W, Or Tr, 3W As specified in
4l Section 1030

. Te Te As specified in
Ml?(tures on Articles 582.05 and
Bridge Decks ? 582.06.

“4/ The Contractor shall provide a minimum of two steel-wheeled tandem rollers (T &), and/or
three-wheel (3W) rollers for breakdown, except one of the (Tg) or (3W) rollers shall be 84
inches (2.14 m) wide and a weight of 315 pound per linear inch (PLI) (5.63 kg/mm) and one
of the (Tg) or (3W) rollers can be substituted for an oscillatory roller (Or). Tr rollers shall be a
minimum of 280 Ib/in. (50 N/mm). The 3W and Ts rollers shall be operated at a uniform speed
not to exceed 3 mph (5 km/h), with the drive roll for Tgrollers nearest the paver and maintain
an effective rolling distance of not more than 150 ft (45 m) behind the paver.”

Add the following after the fourth paragraph of Article 406.13 (b):

“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and
surface Mix Design’s Gmp.”
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Revise first paragraph of Article 1030.10 of the Standard Specifications to read:

“A test strip of 300 ton (275 metric tons), except for SMA mixtures it will be 400 ton (363
metric ton), will be required for each mixture on each contract at the beginning of HMA production
for each construction year according to the Manual of Test Procedures for Materials “Hot Mix
Asphalt Test Strip Procedures”. At the request of the Producer, the Engineer may waive the test
strip if previous construction during the current construction year has demonstrated the
constructability of the mix using Department test results.”

Revise third paragraph of Article 1030.10 of the Standard Specifications to read:

“When a test strip is constructed, the Contractor shall collect and split the mixture
according to the document “Hot-Mix Asphalt Test Strip Procedures”. The Engineer, or a
representative, shall deliver split sample to the District Laboratory for verification testing. The
Contractor shall complete mixture tests stated in Article 1030.09(a). Mixture sampled shall
include enough material for the Department to conduct mixture tests detailed in Article
1030.09(a) and in the document “Hot-Mix Asphalt Mixture Design Verification Procedure”
Section 3.3. The mixture test results shall meet the requirements of Articles 1030.05(b) and
1030.05(d), except Hamburg wheel tests will only be conducted on High ESAL mixtures during
production.”

GRADING AND SHAPING SHOULDERS (D1)
Effective: December 28, 2001
Revised: January 1, 2007

Description. This work consists of regrading the existing aggregate shoulder high areas before a
new layer of stone is laid for the proposed Aggregate Shoulder.

Construction Requirements. Applicable portions of Sections 202 and 481 shall apply. The
existing aggregate shoulder shall be redistributed and regraded to fill any low spots and
compacted in a manner approved by the Engineer.

Basis of Payment. This work will be paid for at the contract unit price per unit (equivalent to 100
linear feet) for GRADING AND SHAPING SHOULDERS
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CURB OR COMBINATION CURB AND GUTTER REMOVAL AND REPLACEMENT (D1)

Effective: November 1, 2020
Revised: September 1, 2022

Description. This work shall consist of the complete removal and replacement of curb or
combination curb and gutter. Work shall be according to Sections 440 and 606 of the Standard
Specifications, State Standard 606001, District Detail BD-24 and as directed by the Engineer
except as modified herein.

Curb or combination curb and gutter removal and replacement shall match the type of the existing
curb or combination curb and gutter. Types may be variable and are to meet existing dimensions
and field conditions. Locations of removal and replacement shall be determined by the Resident
Engineer at the time of construction.

Unsuitable material to be removed, as directed by the Engineer, shall be replaced with subbase
granular material, type B or additional thickness of concrete. Suitable backfill material, when
required, shall be replaced as directed by the Engineer.

Epoxy coated tie bars, #6 (20) - 24” (610) long at 24” (610) centers, shall be used except when
adjacent to flexible pavement. Longitudinal bars, if encountered, are not to be replaced.

Hot-mix asphalt surface removal on the existing gutter flag, if encountered, shall be included in
the removal of the curb and gutter.

Saw cuts shall be according to Article 440.03 of the Standard Specifications.
2" (13) preformed expansion joints shall be used at concrete sidewalks, driveways and medians.
Method of Measurement. Concrete curb removal and replacement, or combination concrete curb

and gutter removal and replacement will be measured for payment in feet (meters) along the face
of concrete curb. A minimum replacement length of 4 feet is required.

Basis of Payment. This item will be paid for at the contract unit price per foot (meter) for CURB
REMOVAL AND REPLACEMENT GREATER THAN 10 FEET or COMBINATION CURB AND
GUTTER REMOVAL AND REPLACEMENT GREATER THAN 10 FEET for lengths greater than
10 feet.

This item will be paid at the contract unit price per foot (meter) for CURB REMOVAL AND
REPLACMENT LESS THAN OR EQUAL TO 10 FEET or COMBINATION CURB AND GUTTER
REMOVAL AND REPLACMENT LESS THAN OR EQUAL TO 10 FEET for lengths less than or
equal to 10 feet.

Where unsuitable material is encountered in the subgrade or subbase and its removal and

replacement is required by the Engineer, such removal and replacement will be paid for according
to Article 109.04.
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Sidewalk removal, driveway pavement removal and median surface removal will be paid for
according to Article 440.08 of the Standard Specifications.

Portland cement concrete sidewalk will be paid for according to Article 424.13 of the Standard
Specifications.

Portland cement concrete driveway pavement will be paid for according to Article 423.11 of the
Standard Specifications.

Hot-mix asphalt driveway will be paid for according to Article 355.11 and 406.14 of the Standard
Specifications.

Concrete median surface will be paid for according to Article 606.15 of the Standard
Specifications.

Topsoil will be paid for according to Article 211.08 of the Standard Specifications.

Sodding will be paid for according to Article 252.13 of the Standard Specifications. Fertilizer for
the placement of sod is not required.

ENGINEER’S FIELD OFFICE TYPE A (D1)
Effective: January 1, 2022

Revise the first paragraph of Article 670.02 to read:

670.02 Engineer's Field Office Type A (D1). Type A (D1) field offices shall have
a ceiling height of not less than 7 feet and a floor space of not less than 1000 square feet
with a minimum of two separate offices. The office shall also have a separate storage
room capable of being locked for the storage of the nuclear measuring devices. The office
shall be provided with sufficient heat, natural and artificial light, and air conditioning. Doors
and windows shall be equipped with locks approved by the Engineer.

Add the following to Article 670.07 Basis of Payment.

The building or buildings, fully equipped, will be paid for at the contract unit price per
calendar month or fraction thereof for ENGINEER'S FIELD OFFICE, TYPE A (D1).
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TRAFFIC CONTROL AND PROTECTION (ARTERIALS) (D1)
Effective: February 1, 1996
Revised: March 1, 2011

Specific traffic control plan details and Special Provisions have been prepared for this contract.
This work shall include all labor, materials, transportation, handling and incidental work necessary
to furnish, install, maintain and remove all traffic control devices required as indicated in the plans
and as approved by the Engineer.

When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain and
remove all applicable traffic control devices along the detour route according to the details shown
in the plans.

Method of Measurement: All traffic control (except “Traffic Control and Protection (Expressways)”
and temporary pavement markings) indicated on the traffic control plan details and specified in
the Special Provisions will be measured for payment on a lump sum basis.

Basis of Payment: All traffic control and protection will be paid for at the contract lump sum price
for TRAFFIC CONTROL AND PROTECTION (SPECIAL).

Temporary pavement markings will be paid for separately unless shown on a Standard.

FRICTION AGGREGATE (D1)

Effective: January 1, 2011
Revised: December 1, 2021

Revise Article 1004.03(a) of the Standard Specifications to read:

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA). The aggregate shall be
according to Article 1004.01 and the following.

(a) Description. The coarse aggregate for HMA shall be according to the following table.

Use Mixture Aggregates Allowed
Class A Seal or Cover Allowed Alone or in Combination %
Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete
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Use Mixture Aggregates Allowed
HMA Stabilized Subbase Allowed Alone or in Combination %
Low ESAL or Shoulders Gravel
Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag"
Crushed Concrete
HMA Binder Allowed Alone or in Combination ¥¥':
iehEsaL | L9,
° ° ' Carbonate Crushed Stone?
. Crystalline Crushed Stone
SMA Binder Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete®
HMA C Surface and Binder Allowed Alone or in Combination *:
High ESAL | L9
Low ESAL | IL-9.5FG Crushed Gravel
or IL-9.5L Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag®
Crushed Concrete®
HMA D Surface and Binder Allowed Alone or in Combination ¥
High ESAL | -9
9 or IL-9.5FG Crushed Gravel

Carbonate Crushed Stone (other than

Limestone)?

Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag"

Other Combinations Allowed:

Up to... With...

25% Limestone | Dolomite

50% Limestone | Any  Mixture
aggregate other
than Dolomite

75% Limestone | Crushed Slag
(ACBF) or Crushed
Sandstone
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Use Mixture Aggregates Allowed
HMA E Surface Allowed Alone or in Combination ¢
High ESAL | IL-9.5 Crushed Gravel
SMA Crystalline Crushed Stone
Ndesian 80 Crushed Sandstone
oy rfage Crushed Slag (ACBF)
Crushed Steel Slag
No Limestone.
Other Combinations Allowed:
Up to... With...
50% Dolomite? | Any  Mixture E
aggregate
75% Dolomite? | Crushed Sandstone,
Crushed Slag
(ACBF), Crushed
Steel Slag, or
Crystalline Crushed
Stone
75%  Crushed | Crushed Sandstone,
Gravel? Crystalline Crushed
Stone, Crushed Slag
(ACBF), or Crushed
Steel Slag
HMA F Surface Allowed Alone or in Combination ¥ ¢
High ESAL | IL-9.5
Crystalline Crushed Stone
SMA Crushed Sandstone
Ndesign 80 Crushed Slag (ACBF)
Surface Crushed Steel Slag

No Limestone.

Other Combinations Allowed:

Up to... With...

50% Crushed | Crushed Sandstone,
Gravel? or | Crushed Slag
Dolomite? (ACBF),  Crushed

Steel Slag, or
Crystalline Crushed
Stone
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Crushed steel slag allowed in shoulder surface only.

Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA
Ndesign 80.

Crushed concrete will not be permitted in SMA mixes.

Crushed steel slag shall not be used as binder.

When combinations of aggregates are used, the blend percent measurements shall be
by volume.”

Combining different types of aggregate will not be permitted in SMA Ndesign 80.”

HOT-MIX ASPHALT - MIXTURE DESIGN VERIFICATION AND PRODUCTION (D1)

Effective: January 1, 2019
Revised: December 1, 2021

Add to Article 1030.05 (d)(3) of the Standard Specifications to read:

“ During mixture design, prepared samples shall be submitted to the District laboratory by the
Contractor for verification testing. The required testing, and number and size of prepared
samples submitted, shall be according to the following tables.

High ESAL — Required Samples for Verification Testing

Mixture Hamburg Wheel and I-FIT Testing V%
Binder total of 3 - 160 mm tall bricks
Surface total of 4 - 160 mm tall bricks

Low ESAL — Required Samples for Verification Testing

Mixture I-FIT Testing 2
Binder 1-160 mm tall brick
Surface 2 - 160 mm tall bricks

1/ The compacted gyratory bricks for Hamburg wheel and I-FIT testing shall be
7.5 £ 0.5 percent air voids.

2/ If the Contractor does not possess the equipment to prepare the 160 mm tall brick(s),
twice as many 115 mm tall compacted gyratory bricks will be acceptable.
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Revise the fourth paragraph of Article 1030.10 of the Standard Specifications to read:

“When a test strip is not required, each HMA mixture shall still be sampled on the first day of
production: I-FIT and Hamburg wheel testing for High ESAL; I-FIT testing for Low ESAL. Within
two working days after sampling the mixture, the Contractor shall deliver gyratory cylinders to the
District laboratory for Department verification testing. The High ESAL mixture test results shall
meet the requirements of Articles 1030.05(d)(3) and 1030.05(d)(4). The Low ESAL mixture test
results shall meet the requirements of Article 1030.05(d)(4). The required number and size of
prepared samples submitted for the Hamburg wheel and I-FIT testing shall be according to the
“High ESAL - Required Samples for Verification Testing” table in Article 1030.05(d)(3) above.”

Add the following to the end of Article 1030.10 of the Standard Specifications to read:

“Mixture sampled during first day of production shall include approximately 60 Ib (27 kg)
of additional material for the Department to conduct Hamburg wheel testing and
approximately 80 Ib (36 kg) of additional material for the Department to conduct I-FIT
testing. Within two working days after sampling, the Contractor shall deliver prepared
samples to the District laboratory for verification testing. The required number and size of
prepared samples submitted for the Hamburg wheel and I-FIT testing shall be according
to the “High ESAL - Required Samples for Verification Testing” table in Article
1030.05(d)(3) above.”

COMBINATION LIGHTING CONTROLLER

Effective: February 1, 2015
Revised: May 5, 2022

Description

This item shall consist of furnishing and installing a combination lighting controller complete with
the panel assembly indicated on the drawings and wiring for the control of highway lighting as
specified herein, shown on the Contract Drawings and as directed by the Engineer.

Materials

Photo control. The photocell shall be in accordance with Article 1068.01(e)(2) except that the
size of the photocell shall allow mounting under the cabinet roof overhang.

Overcurrent Protection. Circuit breakers shall be 30A unless otherwise indicated. Circuit
breakers shall be standard listed molded case, thermal-magnetic bolt-on type circuit breakers with
trip free indicating handles. 120 V circuit breakers shall have a listed interrupting rating of not
less than 10,000 rms symmetrical amperes at rated circuit voltage for which the breaker is applied.
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Contactor. The contactor shall be a 30A, 2-Pole, 120VAC@60Hz electrically held contactor.
Hand-Off-Auto switch. 30mm. 3 position selector switch.
Panel Assembly. Threaded brass inserts shall be provided for the non-conductive inner mounting
panel.
CONSTRUCTION REQUIREMENTS

General

This item shall be constructed in full accord with Section 825 of the Standard Specifications and
the details as indicated in the Contract Drawings.

Basis of Payment

This work shall be paid for at the contract unit price each for COMBINATION LIGHTING
CONTROLLER which price shall be payment in full for furnishing, installing, shipping, handling,
tools and appurtenances necessary for a complete and operational unit as indicated on the
drawings and as approved by the Engineer

GENERAL ELECTRICAL REQUIREMENTS
Effective: June 1, 2021

This special provision replaces Articles 801.01 — 801.07, 801.09 — 801-16 of the Standard
Specifications.

Definition. Codes, standards, and industry specifications cited for electrical work shall be by
definition the latest adopted version thereof, unless indicated otherwise.

Materials by definition shall include electrical equipment, fittings, devices, motors, appliances,
fixtures, apparatus, all hardware and appurtenances, and the like, used as part of, or in connection
with, electrical installation.

Standards of Installation. Materials shall be installed according to the manufacturer’s
recommendations, the NEC, OSHA, the NESC, and AASHTO’s Standard Specifications for
Structural Supports for Highway Signs, Luminaires, and Traffic Signals.

All like materials shall be from the same manufacturer. Listed and labeled materials shall be used
whenever possible. The listing shall be according to UL or an approved equivalent.
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Safety and Protection. Safety and protection requirements shall be as follows.

Safety. Electrical systems shall not be left in an exposed or otherwise hazardous condition. All
electrical boxes, cabinets, pole handholes, etc. which contain wiring, either energized or non-
energized, shall be closed or shall have covers in place and be locked when possible, during
nonworking hours.

Protection. Electrical raceway or duct openings shall be capped or otherwise sealed from the
entrance of water and dirt. Wiring shall be protected from mechanical injury.

Equipment Grounding Conductor. All electrical systems, materials, and appurtenances shall
be grounded. Good ground continuity throughout the electrical system shall be assured, even
though every detail of the requirements is not specified or shown. Electrical circuits shall have a
continuous insulated equipment grounding conductor. When metallic conduit is used, it shall be
bonded to the equipment grounding conductor, but shall not be used as the equipment grounding
conductor.

Detector loop lead-in circuits, circuits under 50 volts, and runs of fiber optic cable will not require
an equipment grounding conductor.

Where connections are made to painted surfaces, the paint shall be scraped to fully expose metal
at the connection point. After the connection is completed, the paint system shall be repaired to
the satisfaction of the Engineer.

Bonding of all boxes and other metallic enclosures throughout the wiring system to the equipment
grounding conductor shall be made using a splice and pigtail connection. Mechanical connectors
shall have a serrated washer at the contact surface.

All connections to structural steel or fencing shall be made with exothermic welds. Care shall be
taken not to weaken load carrying members. Where connections are made to epoxy coated
reinforcing steel, the epoxy coating shall be sufficiently removed to facilitate a mechanical
connection. The epoxy coating shall be repaired to the satisfaction of the Engineer. Where
connections are made to insulated conductors, the connection shall be wrapped with at least four
layers of electrical tape extended 6 in. (150 mm) onto the conductor insulation.

Submittals. At the preconstruction meeting, the Contractor shall submit a written listing of
manufacturers for all major electrical and mechanical items. The list of manufacturers shall be
binding, except by written request from the Contractor and approval by the Engineer. The request
shall include acceptable reasons and documentation for the change.

Within 30 calendar days after contract execution, the Contractor shall submit, for approval,
through the Traffic Operations Construction Submittals Application (TOCS) system the
manufacturer’s product data (for standard products and components) and detailed shop drawings
(for fabricated items). Submittals for the materials for each individual pay item shall be complete
in every respect. Submittals which include multiple pay items shall have all submittal material for
each item or group of items covered by a particular specification, grouped together and the
applicable pay item identified. Various submittals shall, when taken together, form a complete
coordinated package. A partial submittal will be returned without review unless prior written
permission is obtained from the Engineer.
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Each PDF document must be a vector format PDF from the originating supplier or program and
not scanned images.

The submittal must clearly identify the specific model number or catalog number of the item being
proposed.

For further information and requirements regarding the TOCS system, the Contractor should
reference the TOCS Contractors User Guide.

The submittal shall be properly identified by route, section, county, and contract number.

The Contractor shall have reviewed the submittal material and affixed his/her stamp of approval,
with date and signature, for each individual item.

lllegible print, incompleteness, inaccuracy, or lack of coordination will be grounds for rejection.

Items from multiple disciplines shall not be combined on a single submittal and
transmittal. Items for lighting, signals, surveillance and CCTV must be in separate
submittals since they may be reviewed by various personnel in various locations.

The Department may provide a list of pay items broken out by discipline upon request for a
particular contract.

The Engineer will review the submittals for conformance with the design concept of the project
according to Article 105.04 and the following. The Engineer will stamp the drawings indicating
their status as “Approved”, “Approved as Noted”, “Disapproved”, or “Information Only”. Since the
Engineer’s review is for conformance with the design concept only, it shall be the Contractor’s
responsibility to coordinate the various items into a working system as specified. The Contractor
shall not be relieved from responsibility for errors or omissions in the shop, working, or layout
drawings by the Engineer’s approval thereof. The Contractor shall still be in full compliance with

contract and specification requirements.

All submitted items reviewed and marked “Disapproved” or “Approved as Noted” shall be
resubmitted by the Contractor in their entirety, unless otherwise indicated within the submittal
comments.

Work shall not begin until the Engineer has approved the submittal. Material installed prior to

approval by the Engineer, will be subject to removal and replacement at no additional cost to the
Department.
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Certifications. When certifications are specified and are available prior to material manufacture,
the certification shall be included in the submittal information. When specified and only available
after manufacture, the submittal shall include a statement of intent to furnish certification. All
certificates shall be complete with all appropriate test dates and data.

Authorized Project Delay. See Article 801.08
Maintenance transfer and Preconstruction Inspection:

General. Before performing any excavation, removal, or installation work (electrical or otherwise)
at the site, the Contractor shall request a maintenance transfer and preconstruction site inspection,
to be held in the presence of the Engineer and a representative of the party or parties responsible
for maintenance of any lighting and/or traffic control systems which may be affected by the work.
The request for the maintenance transfer and preconstruction inspection shall be made no less than
fourteen (14) calendar days prior to the desired inspection date. The maintenance transfer and
preconstruction inspection shall:

Establish the procedures for formal transfer of maintenance responsibility required for the
construction period.

Establish the approximate location and operating condition of lighting and/or traffic control systems
which may be affected by the work

Marking of Existing Cable Systems. The party responsible for maintenance of any existing lighting
and/or traffic control systems at the project site will, at the Contractor's request, mark and/or stake,
once per location, all underground cable routes owned or maintained by the State. A project may
involve multiple "locations" where separated electrical systems are involved (i.e. different
controllers). The markings shall be taken to have a horizontal tolerance of at least 1 foot (304.8
mm) to either side. The request for the cable locations and marking shall be made at the same time
the request for the maintenance transfer and preconstruction inspection is made. The Contractor
shall exercise extreme caution where existing buried cable runs are involved. The markings of
existing systems are made strictly for assistance to the Contractor and this does not relieve the
Contractor of responsibility for the repair or replacement of any cable run damaged in the course of
his work, as specified elsewhere herein. Note that the contractor shall be entitled to only one
request for location marking of existing systems and that multiple requests may only be honored at
the contractor's expense. No locates will be made after maintenance is transferred, unless it is at
the contractor’s expense.

Condition of Existing Systems. The Contractor shall conduct an inventory of all existing electrical
system equipment within the project limits, which may be affected by the work, making note of any
parts which are found broken or missing, defective or malfunctioning. Megger and load readings
shall be taken for all existing circuits which will remain in place or be modified. If a circuit is to be
taken out in its entirety, then readings do not have to be taken. The inventory and test data shall
be reviewed with and approved by the Engineer and a record of the inventory shall be submitted to
the Engineer for the record. Without such a record, all systems transferred to the Contractor for
maintenance during construction shall be returned at the end of construction in complete, fully
operating condition.”
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Maintenance and Responsibility During Construction.

Lighting Operation and Maintenance Responsibility. The scope of work shall include the
assumption of responsibility for the continuing operation and maintenance of the existing, proposed,
temporary, sign and navigation lighting, or other lighting systems and all appurtenances affected by
the work as specified elsewhere herein. Maintenance of lighting systems is specified elsewhere
and will be paid for separately

The proposed lighting system must be operational prior to opening the roadway to traffic unless
temporary lighting exists which is designed and installed to properly illuminate the roadway.

Energy and Demand Charges. The payment of basic energy and demand charges by the electric
utility for existing lighting which remains in service will continue as a responsibility of the Owner,
unless otherwise indicated. Unless otherwise indicated or required by the Engineer duplicate
lighting systems (such as temporary lighting and proposed new lighting) shall not be operated
simultaneously at the Owner's expense and lighting systems shall not be kept in operation during
long daytime periods at the Owner's expense. Upon written authorization from the Engineer to
place a proposed new lighting system in service, whether the system has passed final acceptance
or not, (such as to allow temporary lighting to be removed), the Owner will accept responsibility for
energy and demand charges for such lighting, effective the date of authorization. All other energy
and demand payments to the utility shall be the responsibility of the Contractor until final
acceptance.

Damage to Electrical Systems. Should damage occur to any existing electrical systems through
the Contractor’'s operations, the Engineer will designate the repairs as emergency or non-
emergency in nature.

Emergency repairs shall be made by the Contractor, or as determined by the Engineer, the
Department, or its agent. Non-emergency repairs shall be performed by the Contractor within six
working days following discovery or notification. All repairs shall be performed in an expeditious
manner to assure all electrical systems are operational as soon as possible. The repairs shall be
performed at no additional cost to the Department.

Lighting. An outage will be considered an emergency when three or more lights on a circuit or
three successive lights are not operational. Knocked down materials, which result in a danger to
the motoring public, will be considered an emergency repair.

Temporary aerial multi-conductor cable, with grounded messenger cable, will be permitted if it

does not interfere with traffic or other operations, and if the Engineer determines it does not
require unacceptable modification to existing installations.
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Marking Proposed Locations for Highway Lighting System. The Contractor shall mark or
stake the proposed locations of all poles, cabinets, junction boxes, pull boxes, handholes, cable
routes, pavement crossings, and other items pertinent to the work. A proposed location inspection
by the Engineer shall be requested prior to any excavation, construction, or installation work after
all proposed installation locations are marked. Any work installed without location approval is
subject to corrective action at no additional cost to the Department.

Inspection of electrical work. Inspection of electrical work shall be according to Article 105.12
and the following.

Before any splice, tap, or electrical connection is covered in handholes, junction boxes, light poles,
or other enclosures, the Contractor shall notify and make available such wiring for the Engineer’s
inspection.

Testing. Before final inspection, the electrical work shall be tested. Tests may be made
progressively as parts of the work are completed or may be made when the work is complete.
Tests shall be made in the presence of the Engineer. Items which fail to test satisfactorily shall
be repaired or replaced. Tests shall include checks of control operation, system voltages, cable
insulation, and ground resistance and continuity.

The forms for recording test readings will be available from the Engineer in electronic format. The
Contractor shall provide the Engineer with a written report of all test data including the following:

Voltage Tests

Amperage Tests

Insulation Resistance Tests
Continuity tests

Detector Loop Tests

Lighting systems. The following tests shall be made.

(1) Voltage Measurements. Voltages in the cabinet from phase to phase and phase to
neutral, at no load and at full load, shall be measured and recorded. Voltage readings
at the last termination of each circuit shall be measured and recorded.

(2) Insulation Resistance. Insulation resistance to ground of each circuit at the cabinet
shall be measured and recorded with all loads disconnected. Prior to performance of
the insulation resistance test, the Contractor shall remove all fuses within all light pole
bases on a circuit to segregate the luminaire loads.

On tests of new cable runs, the readings shall exceed 50 megohms for phase and

neutral conductors with a connected load over 20A and shall exceed 100 megohms
for conductors with a connected load of 20A or less.
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On tests of cable runs which include cables which were existing in service prior to this
contract, the resistance readings shall be the same or better than the readings
recorded at the maintenance transfer at the beginning of the contract. Measurements
shall be taken with a megohm meter approved by the Engineer.

(3) Loads. The current of each circuit, phase main, and neutral shall be measured and
recorded. The Engineer may direct reasonable circuit rearrangement. The current
readings shall be within ten percent of the connected load based on material ratings.

(4) Ground Continuity. Resistance of the system ground as taken from the farthest
extension of each circuit run from the controller (i.e. check of equipment ground
continuity for each circuit) shall be measured and recorded. Readings shall not exceed
2.0 ohms, regardless of the length of the circuit.

(5) Resistance of Grounding Electrodes. Resistance to ground of all grounding electrodes
shall be measured and recorded. Measurements shall be made with a ground tester
during dry soil conditions as approved by the Engineer. Resistance to ground shall
not exceed 10 ohms.

ITS. The following test shall be made in addition to the lighting system test above.

Detector Loops. Before and after permanently securing the loop in the pavement, the
resistance, inductance, resistance to ground, and quality factor for each loop and lead-
in circuit shall be tested. The loop and lead-in circuit shall have an inductance between
20 and 2500 microhenries. The resistance to ground shall be a minimum of
50 megohms under any conditions of weather or moisture. The quality factor (Q) shall
be 5 or greater.

Fiber Optic Systems. Fiber optic testing shall be performed as required in the fiber optic cable
special provision and the fiber optic splice special provision.

All test results shall be furnished to the Engineer seven working days before the date the inspection
is scheduled.

Contract Guarantee. The Contractor shall provide a written guarantee for all electrical work
provided under the contract for a period of six months after the date of acceptance with the
following warranties and guarantees.

(a) The manufacturer's standard written warranty for each piece of electrical material or

apparatus furnished under the contract. The warranty for light emitting diode (LED)
modules, including the maintained minimum luminance, shall cover a minimum of 120
months from the date of delivery.
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(b) The Contractor’s written guarantee that, for a period of six months after the date of final
acceptance of the work, all necessary repairs to or replacement of said warranted material
or apparatus for reasons not proven to have been caused by negligence on the part of the
user or acts of a third party shall be made by the Contractor at no additional cost to the
Department.

(c) The Contractor’s written guarantee for satisfactory operation of all electrical systems
furnished and constructed under the contract for a period of six months after final
acceptance of the work.

The warranty for an uninterruptable power supply (UPS) shall cover a minimum of two years from
date the equipment is placed in operation; however, the batteries of the UPS shall be warranted
for full replacement for a minimum of five years.

Record Drawings. Alterations and additions to the electrical installation made during the
execution of the work shall be made on the PDF copy of the as-Let documents using a PDF editor.
Hand drawn notations or markups and scanned plans are not acceptable. These drawings shall
be updated daily and shall be available for inspection by the Engineer during the work. The record
drawings shall include the following:

e Cover Sheet

e The Electrical Maintenance Contract Management System (EMCMS) location
designation, i.e. “L” number

Summary of Quantities, electrical items only

Legends, Schedules, and Notes

Plan Sheets

Pertinent Details

Single Line Diagrams

Other useful information useful to locate and maintain the systems.

Any modifications to the details shall be indicated. Final quantities used shall be indicated on the
Summary of Quantities. Foundation depths used shall also be listed.

As part of the record drawings, the Contractor shall inventory all materials, new or existing, on the
project and record information on inventory sheets provided by the Engineer.

The inventory shall include:

Location of Equipment, including rack, chassis, slot as applicable.
Designation of Equipment
Equipment manufacturer
Equipment model number
Equipment Version Number
Equipment Configuration
o Addressing, IP or other
o Settings, hardware or programmed
e Equipment Serial Number
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The following electronic inventory forms are available from the Engineer:

Lighting Controller Inventory
Lighting Inventory

Light Tower Inspection Checklist
ITS Location Inventory

The information shall be entered in the forms; handwritten entries will not be acceptable; except
for signatures. Electronic file shall also be included in the documentation.

When the work is complete, and seven days before the request for a final inspection, the set of
contract drawings, stamped “RECORD DRAWINGS”, shall be submitted to the Engineer for
review and approval and shall be stamped with the date and the signature of the Contractor’s
supervising Engineer or Electrician. . The record drawings shall be submitted in PDF format
through TOCS, on CD-ROM as well as hardcopy’s for review and approval.

In addition to the record drawings, PDF copies of the final catalog cuts which have been Approved
and Approved as Noted with applicable follow-up shall be submitted along with the record
drawings. The PDF files shall clearly indicate either by filename or PDF table of contents the
respective pay item number. Specific part or model numbers of items which have been selected
shall be clearly visible. Hard copies of the catalog are not required with this submittal.

The Contractor shall provide three sets of electronically produced drawings in a moisture proof
pouch to be kept on the inside door of the controller cabinet or other location approved by the
Engineer. These drawings shall show the final as-built circuit orientation(s) of the project in the form
of a single line diagram with all luminaires numbered and clearly identified for each circuit.

Final documentation shall be submitted as a complete submittal package, i.e. record drawings, test
results, inventory, etc. shall be submitted at the same time. Partial piecemeal submittals will be
rejected without review.

A total of three hardcopies and two CD-ROMSs of the final documentation shall be submitted. The

identical material shall also be submitted through the TOCS system utilizing the following final
documentation pay item numbers:
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Pay Code Description Discipline
FDLRDOOO Record Drawings - Lighting Lighting
FDSRDO000 Record Drawings - Surveillance Surveillance
FDTRDO0OO Record Drawings - Traffic Signal Traffic Signal
FDIRDOOO Record Drawings - ITS ITS
FDLCCO000 Catalog Cuts - Lighting Lighting
FDSCCO000 Catalog Cuts — Surveillance Surveillance
FDTCCO000 Catalog Cuts — Traffic Signal Traffic Signal
FDICCO000 Catalog Cuts - ITS ITS
FDLWLO000 Warranty - Lighting Lighting
FDSWL000 Warranty - Surveillance Surveillance
FDTWLO000 Warranty - Traffic Signal Traffic Signal
FDIWL000 Warranty - ITS ITS
FDLTROOO Test Results - Lighting Lighting
FDSTRO000 Test Results - Surveillance Surveillance
FDTTRO000 Test Results - Traffic Signal Traffic Signal
FDITRO00 Test Results - ITS ITS
FDLINVOO Inventory - Lighting Lighting
FDSINV0OO Inventory - Surveillance Surveillance
FDTINVOO Inventory - Traffic Signal Traffic Signal
FDIINVOO Inventory - ITS ITS
FDLGPS00 GPS - Lighting Lighting
FDSGPSO00 GPS - Surveillance Surveillance
FDTGPS00 GPS - Traffic Signal Traffic Signal
FDIGPSO00 GPS - ITS ITS

Record Drawings shall include Marked up plans, controller info, Service Info, Equipment Settings,
Manuals, Wiring Diagrams for each discipline.

Test results shall be all electrical test results, fiber optic OTDR, and Fiber Optic power meter as
applicable for each discipline.
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GPS Documentation. In addition to the specified record drawings, the Contactor shall record GPS
coordinates of the following electrical components being installed, modified or being affected in
other ways by this contract:

All light poles and light towers.

Handholes and vaults.

Junction Boxes

Conduit roadway crossings.

Controllers.

Control Buildings.

Structures with electrical connections, i.e. DMS, lighted signs.
Electric Service locations.

CCTV Camera installations.

Roadway Surveillance installations.

Fiber Optic Splice Locations.

Fiber Optic Cables. Coordinates shall be recorded along each fiber
optic cable route every 200 feet.

All fiber optic slack locations shall be identified with quantity of slack
cable included. When sequential cable markings are available, those
markings shall be documented as cable marking into enclosure and
marking out of enclosure.

Datum to be used shall be North American 1983.

Data shall be provided electronically. The electronic format shall be compatible with MS Excel.
Latitude and Longitude shall be in decimal degrees with a minimum of 6 decimal places. Each
coordinate shall have the following information:

CoNOORrWN =

District

Description of item
Designation

Use

Approximate station
Contract Number
Date

Owner

Latitude

10. Longitude
11. Comments

A spreadsheet template will be available from the Engineer for use by the Contractor.

Accuracy. Data collected is to be mapping grade. A handheld mapping grade GPS device shall
be used for the data collection. The receiver shall support differential correction and data shall
have minimum 5 meter accuracy after post processing.
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GPS receivers integrated into cellular communication devices, recreational and automotive GPS
devices are not acceptable.

The GPS shall be the product of an established major GPS manufacturer having been in the
business for a minimum of 6 years.”

The documents on the CD shall be organized by the Electrical Maintenance Contract
Management System (EMCMS) location designation. If multiple EMCMS locations are within the
contract, separate folders shall be utilized for each location as follows:

4 ContractMe

4 101234
CatalogCuts
GPS
Inventory
RecordDrawings
TestResults
Warranty

4 L04321
CatalogCuts
GPS
Inventory
RecordDrawings
TestResults

Warranty

Extraneous information not pertaining to the specific EMCMS location shall not be included in that
particular folder and sub-folder.

The inspection will not be made until after the delivery of acceptable record drawings, specified
certifications, and the required guarantees.

The Final Acceptance Documentation Checklist shall be completed and is contained elsewhere
herein.

All CD’s shall be labeled as illustrated in the CD Label Template contained herein.
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Acceptance. Acceptance of electrical work will be given at the time when the Department
assumes the responsibility to protect and maintain the work according to Article 107.30 or at the
time of final inspection.

When the electrical work is complete, tested, and fully operational, the Contractor shall schedule
an inspection for acceptance with the Engineer no less than seven working days prior to the
desired inspection date. The Contractor shall furnish the necessary labor and equipment to make
the inspection.

A written record of the test readings taken by the Contractor according to Article 801.13 shall be
furnished to the Engineer seven working days before the date the inspection is scheduled.
Inspection will not be made until after the delivery of acceptable record drawings, specified
certifications, and the required guarantees.
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Final Acceptance Documentation Checklist

DuPage County
Contract No.62U73

LOCATION
Route Common Name
Limits Section
Contract # County

Controller Designation(s)

EMC Database Location Number(s)

ITEM

(Verify)

Contractor | Resident Engineer

(Verify)

Record Drawings
-Three hardcopies (11" x 17”)
-Scanned to two CD-ROMs

[
[]

[
[]

Field Inspection Tests
-Voltage
-Amperage
-Cable Insulation Resistance
-Continuity

-Controller Ground Rod Resistance
(Three Hardcopies & scanned to two CD’s)

GPS Coordinates

-Excel file
(Check Special Provisions, Excel file scanned to two CD’s)

Job Warranty Letter

(Three Hardcopies & scanned to two CD’s)

O] O (doogd

O] O (doogd

Catalog Cut Submittals

-Approved & Approved as Noted
(Scanned to two CD’s)

[]

[]

Lighting Inventory Form

(Three Hardcopies & scanned to two CD’s)

[]

Lighting Controller Inventory Form
(Three Hardcopies & scanned to two CD’s)

[l

Light Tower Inspection Form
(If applicable, Three Hardcopies & scanned to two CD’s)

[l

Three Hardcopies & scanned to two CD’s shall be submitted for all items above. The CD ROM
shall be labeled as shown in the example contained herein.

General Notes:
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Record Drawings — The record drawings should contain contract cover sheet, summary of
quantities showing all lighting pay item sheets, proposed lighting plans and lighting detail sheets.
Submit hardcopies shall be 11” x 17” size. Temporary lighting plans and removal lighting plans
should not be part of the set.

Field Inspection Tests — Testing should be done for proposed cables. Testing shall be per
standard specifications. Forms shall be neatly filled out.

GPS Coordinates — Check special provisions “General Electrical Requirements”. Submit
electronic “EXCEL” file.

Job Warranty Letter — See standard specifications.

Cutsheet Submittal — See special provisions “General Electrical Requirements”. Scan Approved
and Approved as Noted cutsheets.

Lighting Inventory Form — Inventory form should include only proposed light poles, proposed light
towers, proposed combination (traffic/light pole) lighting and proposed underpass luminaires.

Lighting Controller Inventory Form — Form should be filled out for only proposed lighting
controllers.

Light Tower Safety Inspection Form — Form should be filled out for each proposed light tower.
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CD LABEL FORMAT TEMPLATE.

Label must be printed; hand written labels are unacceptable and will be rejected.

Contract: 60X23
Letting: 1/20/12
Route: FAU 123 (IL 83)
Limits: IL64 to IL56

Items

Record Drawings

Submittal Date Final Approved
2/29/14 Submittals
Test Results

Inventory
Warranty Letters

Section: 123N-XYZ(L)TS
County: DuPage
Acme Construction
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MAINTENANCE OF LIGHTING SYSTEMS
Effective: March 1, 2017

Replace Article 801.11 and 801.12 of the Standard Specifications with the following:

Effective the date the Contractor's activities (electrical or otherwise) at the job site begin, the
Contractor shall be responsible for the proper operation and maintenance of all existing and
proposed lighting systems which are part of, or which may be affected by the work until final
acceptance or as otherwise determined by the Engineer.

Before performing any excavation, removal, or installation work (electrical or otherwise) at the site,
the Contractor shall initiate a request for a maintenance transfer and preconstruction inspection, as
specified elsewhere herein, to be held in the presence of the Engineer and a representative of the
party or parties responsible for maintenance of any lighting systems which may be affected by the
work. During the maintenance preconstruction inspection, the party responsible for existing
maintenance shall perform testing of the existing system in accordance with Article 801.13a. The
Contractor shall request a date for the preconstruction inspection no less than fourteen (14) days
prior to the desired date of the inspection.

The Engineer will document all test results and note deficiencies. All substandard equipment will be
repaired or replaced by the existing maintenance contractor, or the Engineer can direct the
Contractor to make the necessary repairs under Section109.04.

Existing lighting systems, when depicted on the plans, are intended only to indicate the general
equipment installation of the systems involved and shall not be construed as an exact
representation of the field conditions. It remains the Contractor's responsibility to visit the site to
confirm and ascertain the exact condition of the electrical equipment and systems to be maintained.
Contract documents shall indicate the circuit limits.

Maintenance of Existing Lighting Systems

Existing lighting systems. Existing lighting systems shall be defined as any lighting
system or part of a lighting system in service at the time of contract Letting. The contract
drawings indicate the general extent of any existing lighting, but whether indicated or not, it
remains the Contractor's responsibility to ascertain the extent of effort required for
compliance with these specifications and failure to do so will not be justification for extra
payment or reduced responsibilities.
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Extent of Maintenance.

Partial Maintenance. Unless otherwise ‘indicated, if the number of circuits
affected by the contract is equal to or less than 40% of the total number of circuits
in a given controller and the controller is not part of the contract work, the
Contractor needs only to maintain the affected circuits within the project limits.
The project limits are defined as those limits indicated in the contract plans.
Equipment outside of the project limits, on the affected circuits shall be maintained
and paid for under Article 109.04. The affected circuits shall be isolated by means
of in-line waterproof fuse holders as specified elsewhere and as approved by the
Engineer. The unaffected circuits and the controller will remain under the
maintenance of the State.

Full Maintenance. If the number of circuits affected by the contract is greater than
40% of the total number of circuits in a given controller, or if the controller is
modified in any way under the contract work, the Contractor shall maintain the
entire controller and all associated circuits within the project limits. Equipment
outside of the project limits shall be maintained and paid for under Article 109.04.

If the existing equipment is damaged by normal vehicular traffic, not contractor operations,
is beyond repair and cannot be re-set, the contractor shall replace the equipment in kind
with payment made for such equipment under Article 109.04. If the equipment damaged
by any construction operations, not normal vehicular traffic, is beyond repair and cannot be
re-set, the contractor shall replace the equipment in kind and the cost of the equipment shall
be included in the cost of this pay item and shall not be paid for separately.

Maintenance of Proposed Lighting Systems

Proposed Lighting Systems. Proposed lighting systems shall be defined as any lighting
system or part of a lighting system, temporary or permanent, which is to be constructed
under this contract regardless of the project limits indicated in the plans.

The Contractor shall be fully responsible for maintenance of all items installed under this
contract. Maintenance shall include, but not be limited to, any equipment failures or
malfunctions as well as equipment damage either by the motoring public, Contractor
operations, vandalism, or other means. The potential cost of replacing or repairing any
malfunctioning, damaged, or vandalized equipment shall be included in the bid price of
this item and will not be paid for separately.
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Lighting System Maintenance Operations

The Contractor's responsibility shall include all applicable responsibilities of the Electrical
Maintenance Contract, State of lllinois, Department of Transportation, Division of Highways, District
One. These responsibilities shall include the maintenance of lighting units (including sign lighting),
cable runs and lighting controls. In the case of a pole knockdown or sign light damage, the
Contractor shall promptly clear the lighting unit and circuit discontinuity and restore the system to
service. The equipment shall then be re-set by the contractor within the time limits specified herein.

If the existing equipment is damaged by normal vehicular traffic, not contractor operations, is beyond
repair and cannot be re-set, the contractor shall replace the equipment in kind with payment made
for such equipment under Article 109.04. If the equipment damaged by any construction
operations, not normal vehicular traffic, is beyond repair and cannot be re-set, the contractor shall
replace the equipment in kind and the cost of the equipment shall be included in the cost of this pay
item and shall not be paid for separately.

Responsibilities shall also include weekly night-time patrol of the lighting system, with patrol reports
filed immediately with the Engineer and with deficiencies corrected within 24 hours of the patrol.
Patrol reports shall be presented on standard forms as designated by the Engineer. Uncorrected
deficiencies may be designated by the Engineer as necessitating emergency repairs as described
elsewhere herein.

The following chart lists the maximum response, service restoration, and permanent repair time
the Contractor will be allowed to perform corrective action on specific lighting system equipment.

INCIDENT SERVICE SERVICE PERMANENT
OR RESPONSE RESTORATION REPAIR
PROBLEM TIME TIME TIME
Control cabinet out 1 hour 4 hours 7 Calendar
days
Hanging mast arm 1 hour to clear na 7 Cj\lendar
ays
Radio problem 1 hour 4 hours 7 Cj\lendar
ays
Motorist caused damage or leaning 7 Calendar
; 1 hour to clear 4 hours
light pole 10 degrees or more days
Circuit out — Needs to reset breaker 1 hour 4 hours na
Circuit out — Cable trouble 1 hour 24 hours 21 Calendar
days
Qutage of 3 or more successive 1 hour 4 hours na
lights
Outage of 75% of lights on one tower 1 hour 4 hours na
Outage of light nearest RR crossing 1 hour 4 hours na
approach, Islands and gores
Qutage (single or multiple) found on 7 Calendar
night outage survey or reported to na na davs
EMC y
Navigation light outage na na 24 hours
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e Service Response Time -- amount of time from the initial notification to the Contractor until a
patrolman physically arrives at the location.

e Service Restoration Time — amount of time from the initial notification to the Contractor until
the time the system is fully operational again (In cases of motorist caused damage the
undamaged portions of the system are operational.)

¢ Permanent Repair Time — amount of time from initial notification to the Contractor until the
time permanent repairs are made if the Contractor was required to make temporary repairs to
meet the service restoration requirement.

Failure to provide this service will result in liquidated damages of $500 per day per occurrence.
In addition, the Department reserves the right to assign any work not completed within this
timeframe to the Electrical Maintenance Contractor. All costs associated to repair this
uncompleted work shall be the responsibility of the Contractor. Failure to pay these costs to the
Electrical Maintenance Contractor within one month after the incident will result in additional
liguidated damages of $500 per month per occurrence. Unpaid bills will be deducted from any
monies owed to the Contractor. Repeated failures and/or a gross failure of maintenance shall
result in the State’s Electrical Maintenance Contractor being directed to correct all deficiencies
and the resulting costs deducted from any monies owed the contractor.

Damage caused by the Contractor’'s operations shall be repaired at no additional cost to the
Contract.

Operation of Lighting

The lighting shall be operational every night, dusk to dawn. Duplicate lighting systems (such as
temporary lighting and proposed new lighting) shall not be operated simultaneously. Lighting
systems shall not be kept in operation during long daytime periods.

Method of Measurement

The contractor shall demonstrate to the satisfaction of the Engineer that the lighting system is fully
operational prior to submitting a pay request. Failure to do so will be grounds for denying the pay
request. Months in which the lighting systems are not maintained and not operational will not be
paid. Payment shall not be made retroactively for months in which lighting systems were not
operational.

Basis of Payment. Maintenance of lighting systems shall be paid for at the contract unit price
per calendar month for MAINTENANCE OF LIGHTING SYSTEM.
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LUMINAIRE SAFETY CABLE ASSEMBLY
Effective: January 1, 2012

Description: This item shall consist of providing a luminaire safety cable assembly as specified
herein and as indicated in the plans.

Materials. Materials shall be according to the following:

Wire Rope. Cables (wire rope) shall be manufactured from Type 304 or Type 316 stainless steel
having a maximum carbon content of 0.08 % and shall be a stranded assembly. Cables shall be
3.18 mm (0.125”) diameter, 7x19 Class strand core and shall have no strand joints or strand
splices.

Cables shall be manufactured and listed for compliance with Federal Specification RR-W-410 and
Mil-DTL-83420.

Cable terminals shall be stainless steel compatible with the cable and as recommended by the
cable manufacturer. Terminations and clips shall be the same stainless-steel grade as the wire
rope they are connected to.

U-Bolts. U-Bolts and associated nuts, lock washers, and mounting plates shall be manufactured
from Type 304 or Type 316 stainless steel.

CONSTRUCTION REQUIREMENTS

General. The safety cable assembly shall be installed as indicated in the plan details. One end of
the cable assembly shall have a loop fabricated from a stainless steel compression sleeve. The
other end of the cable assembly shall be connected with stainless steel wire rope clips as indicated.
Slack shall be kept to a minimum to prevent the luminaire from creeping off the end of the mast
arm. Unless otherwise indicated in the plans, the luminaire safety cable shall only be used in
conjunction with luminaires which are directly above the traveled pavement.

Basis of Payment: This work shall be paid for at the contract price each for LUMINAIRE SAFETY
CABLE ASSEMBLY, which shall be payment for the work as described herein and as indicated in
the plans.
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ROADWAY LUMINAIRE, LED

Effective: January 1, 2023

Description.

This work shall consist of furnishing and installing a roadway LED luminaire as shown on the
plans, as specified herein.

General.

The luminaire including the housing, driver and optical assembly shall be assembled in the U.S.A.
The luminaire shall be assembled by and manufactured by the same manufacturer. The luminaire
shall be mechanically strong and easy to maintain. The size, weight, and shape of the luminaire
shall be designed so as not to incite detrimental vibrations in its respective pole and it shall be
compatible with the pole and arm. All electrical and electronic components of the luminaire shall
comply with the requirements of Restriction of Hazardous Materials (RoHS) regulations. The
luminaire shall be listed for wet locations by an NRTL and shall meet the requirements of UL 1598
and UL 8750

Submittal Requirements.

The Contractor shall also the following manufacturer's product data for each type of luminaire:
1. Descriptive literature and catalogue cuts for luminaire, LED driver, and surge protection
device. Completed manufacturer’s luminaire ordering form with the full catalog number
provided

2. LED drive current, total luminaire input wattage and total luminaire current at the system
operating voltage or voltage range and ambient temperature of 25 C.

3. LED efficacy per luminaire expressed in lumens per watt (I/w).

4. Initial delivered lumens at the specified color temperature, drive current, and ambient
temperature.

5. |IES file associated with each submitted luminaire in the IES LM-63 format.

6. Computer photometric calculation reports as specified and in the luminaire performance
table.

7. TM-15 BUG rating report.

8. Isofootcandle chart with max candela point and half candela trace indicated.
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Documentation of manufacturers experience and verification that luminaires were
assembled in the U.S.A. as specified.

10. Written warranty.

Upon request by the Engineer, submittals shall also include any or all the following:

a.

TM-21 calculator spreadsheet (XLSX or PDF format) and if available, TM-28 report for the
specified luminaire or luminaire family. Both reports shall be for 50,000 hours at an
ambient temperature of 77 °F (25 °C).

LM-79 report with National Voluntary Laboratory Accreditation Program (NVLAP) current
at the time of testing in PDF format inclusive of the following: isofootcandle diagram with
half candela contour and maximum candela point; polar plots through maximum plane and
maximum cone; coefficient of utilization graph; candela table; and spectral distribution
graph and chromaticity diagram.

LM-80 report for the specified LED package in PDF format and if available, LM-84 report
for the specified luminaire or luminaire family in PDF format. Both reports shall be
conducted by a laboratory with NVLAP certification current at the time of testing.

AGi32 calculation file matching the submittal package.

In Situ Temperature Measurement Test (ISTMT) report for the specified luminaire or
luminaire family in PDF format.

Vibration test report in accordance with ANSI C136.31 in PDF format.

ASTM B117/ASTM D1654 (neutral salt spray) test and sample evaluation report in PDF
format.

ASTM G154 (ASTM D523) gloss test report in PDF format.

LED drive current, total luminaire input wattage, and current over the operating voltage
range at an ambient temperature of 77 °F (25 °C).

Power factor (pf) and total harmonic distortion (THD) at maximum and minimum supply
and at nominal voltage for the dimmed states of 70%, 50%, and 30% full power.

Ingress protection (IP) test reports, conducted according to ANSI C136.25 requirements,
for the driver and optical assembly in PDF format.

Installation, maintenance, and cleaning instructions in PDF format, including
recommendations on periodic cleaning methods.
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m. Documentation in PDF format that the reporting laboratory is certified to perform the
required tests.
A sample luminaire shall also be provided upon request of the Engineer. The sample shall be
as proposed for the contract and shall be delivered by the Contractor to the District

Headquarters. After review, the Contractor shall retrieve the luminaire.

Manufacturer Experience.

The luminaire shall be designed to be incorporated into a lighting system with an expected 20
year lifetime. The luminaire manufacturer shall have a minimum of 33 years’ experience
manufacturing HID roadway luminaires and shall have a minimum of seven (7) years’ experience
manufacturing LED roadway luminaires. The manufacturer shall have a minimum of 25,000 total
LED roadway luminaires installed on a minimum of 100 separate installations, all within the U.S.A.

Housing.

Material. The luminaire shall be a single device not requiring on-site assembly for installation.
The driver for the luminaire shall be integral to the unit.

Finish. The luminaire shall have a baked acrylic enamel finish. The color of the finish shall be
gray, unless otherwise indicated.

The finish shall have a rating of six or greater according to ASTM D1654, Section 8.0 Procedure
A — Evaluation of Rust Creepage for Scribed Samples after exposure to1000 hours of testing
according to ASTM B117 for painted or finished surfaces under environmental exposure.

The luminaire finish shall have less than or equal to 30% reduction of gloss according to ASTM
D523 after exposure of 500 hours to ASTM G154 Cycle 6 QUV® accelerated weathering testing.

The luminaire shall slip-fit on a mounting arm with a 2" diameter tenon (2.375" outer diameter),
and shall have a barrier to limit the amount of insertion. The slip fitter clamp shall utilize four (4)
bolts to clamp to the tenon arm. The luminaire shall be provided with a leveling surface and shall
be capable of being tilted +5 degrees from the axis of attachment in 2.5 degree increments and
rotated to any degree with respect to the supporting arm.

All external surfaces shall be cleaned in accordance with the manufacturer’'s recommendations
and be constructed in such a way as to discourage the accumulation of water, ice, and debris.

The effective projected area of the luminaire shall not exceed 1.6 sq. ft.
The total weight including accessories, shall not exceed 40 Ib (18.14 kg). If the weight of the

luminaire is less than 20 Ib (9.07 kg), weight shall be added to the mounting arm or a supplemental
vibration damper installed as approved by the Engineer.
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A passive cooling method with no moving, rotating parts, or liquids shall be employed for heat
management.

The luminaire shall include a fully prewired, 7-pin twist lock ANSI C136.41-compliant receptacle.
Unused pins shall be connected as directed by the Manufacturer and as approved by the
Engineer. A shorting cap shall be provided with the luminaire that is compliant with ANSI C136.10.

Vibration Testing. All luminaires shall be subjected to and pass vibration testing requirements at
“3G” minimum zero to peak acceleration in accordance with ANSI C136.31 requirements using
the same luminaire. To be accepted, the luminaire housing, hardware, and each individual
component shall pass this test with no noticeable damage and the luminaire must remain fully
operational after testing.

Labels. An internal label shall be provided indicating the luminaire is suitable for wet locations
and indicating the luminaire is an NRTL listed product to UL1598 and UL8750. The internal label
shall also comply with the requirements of ANSI C136.22.

An external label consisting of two black characters on a white background with the dimensions
of the label and the characters as specified in ANSI C136.15 for HPS luminaires. The first
character shall be the alphabetical character representing the initial lumen output as specified in
Table 1 of Article 1067.06(c). The second character shall be the numerical character representing
the transverse light distribution type as specified in IES RP-8 (i.e. Types 1, 2, 3, 4, or 5).

Hardware. All hardware shall be stainless steel or of other corrosion resistant material approved
by the Engineer.

Luminaires shall be designed to be easily serviced, having fasteners such as quarter-turn clips of
the heavy spring-loaded type with large, deep straight slot heads, complete with a receptacle and
shall be according to military specification MIL-f-5591.

All hardware shall be captive and not susceptible to falling from the luminaire during maintenance
operations. This shall include lens/lens frame fasteners as well hardware holding the removable
driver and electronic components in place.

Provisions for any future house-side external or internal shielding should be indicated along with
means of attachment.

Circuiting shall be designed to minimize the impact of individual LED failures on the operation of
the other LED’s.

Wiring. Wiring within the electrical enclosure shall be rated at 600v, 105°C or higher.

45



FAP Route 344 (IL 83)
Project HSIP-1RP5(547)
Section FAP 344 23 TSM
DuPage County

Contract No.62U73

Driver.

The driver shall be integral to the luminaire shall be capable of receiving an indefinite open and
short circuit output conditions without damage.

The driver shall incorporate the use of thermal foldback circuitry to reduce output current under
abnormal driver case temperature conditions and shall be rated for a lifetime of 100,000 hours at
an ambient temperature exposure of 77 °F (25 °C) to the luminaire. If the driver has a thermal
shut down feature, it shall not turn off the LEDs when operated at 104 °F (40 °C) or less.

The driver shall have an input voltage range of 120 to 277 volts (£ 10%) or 347 to 480 volts (+
10%) according to the contract documents. When the driver is operating within the rated input
voltage range and in an un-dimmed state, the power factor measurement shall be not less than
0.9 and the THD measurement shall be no greater than 20%.

The driver shall meet the requirements of the FCC Rules and Regulations, Title 47, Part 15 for
Class A devices with regard to electromagnetic compatibility. This shall be confirmed through the
testing methods in accordance with ANSI C63.4 for electromagnetic interference.

The driver shall be dimmable using the protocol listed in the Luminaire Performance Table shown
in the contract.

Surge Protection. The luminaire shall comply the requirements of ANSI C136.2 for electrical
transient immunity at the “Extreme” level (20KV/10KA) and shall be equipped with a surge
protective device (SPD) that is UL1449 compliant with indicator light. An SPD failure shall open
the circuit to protect the driver.

LED Optical Assembly

The optical assembly shall have an IP66 or higher rating in accordance with ANSI C136.25. The
circuiting of the LED array shall be designed to minimize the effect of individual LED failures on
the operation of other LEDs. All optical components shall be made of glass or a UV stabilized,
non-yellowing material.

The optical assembly shall utilize high brightness, long life, minimum 70 CRI, 4,000K color
temperature (+/-300K) LEDs binned in accordance with ANSI C78.377. Lenses shall be UV-
stabilized acrylic or glass.

Lumen depreciation at 50,000 hours of operation shall not exceed 15% of initial lumen output at
the specified LED drive current and an ambient temperature of 25° C.

The luminaire may or may not have a glass lens over the LED modules. If a glass lens is used, it
must be a flat lens. Material other than glass will not be acceptable. If a glass lens is not used,
the LED modules may not protrude lower than the luminaire housing.

The assembly shall have individual serial numbers or other means for manufacturer tracking.
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Photometric Performance.

Luminaires shall be tested according to IESNA LM-79. This testing shall be performed by a test
laboratory holding accreditation from the National Institute of Standards and Technology (NIST)
National Voluntary Laboratory Accreditation Program (NVLAP) for the IESNA LM-79 test
procedure.

Data reports as a minimum shall yield an isofootcandle chart, with max candela point and half
candela trace indicated, maximum plane and maximum cone plots of candela, a candlepower
table (house and street side), a coefficient of utilization chart, a luminous flux distribution table,
spectral distribution plots, chromaticity plots, and other standard report outputs of the above
mentioned tests.

The luminaire shall have a BUG rating of Back Light B3 or less, Up Light rating of U0, and a Glare
rating of G3 or less unless otherwise indicated in the luminaire performance table.

Photometric Calculations.

Calculations. Submitted report shall include a luminaire classification system graph with both the
recorded lumen value and percent lumens by zone along with the BUG rating according to IESNA
TM-15.

Complete point-by-point luminance and veiling luminance calculations as well as listings of all
indicated averages and ratios as applicable shall be provided in accordance with IESNA RP-8
recommendations. Lighting calculations shall be performed using AGi32 software with all
luminance calculations performed to one decimal place (i.e. x.x cd/m2). Uniformity ratios shall
also be calculated to one decimal place (i.e. x.x:1). Calculation results shall demonstrate that the
submitted luminaire meets the lighting metrics specified in the project Luminaire Performance
Table(s). Values shall be rounded to the number of significant digits indicated in the luminaire
performance table(s).

All photometry must be photopic. Scotopic or mesopic factors will not be allowed. The AGi32 file
shall be submitted at the request of the Engineer.
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IDOT DISTRICT 1 LUMINAIRE PERFORMANCE TABLE
ROADWAY LIGHTING

GIVEN CONDITIONS
Roadway Data Pavement Width Ft

Number of Lanes Left of Median
Number of Lanes Right of Median

Lane Width Ft
Median Width Ft
IES Surface Classification R3
Q-Zero Value 0.07

Mounting Data Mounting Height Ft
Mast Arm Length Ft
Pole Set-Back from Edge of Pavement Ft

Luminaire Data Source LED
Color Temperature 4000 °K
Lumens Min
Pay ltem Lumen Designation Choose an item.
BUG Rating

IES Vertical Distribution
IES Control of Distribution
IES Lateral Distribution

Total Light Loss Factor 0.70
Pole Layout Data Spacing Ft

Configuration Choose an item.

Luminaire Overhang over E.O.P. Ft

NOTE: Variations from the above specified I.E.S. distribution pattern may be requested, and
acceptance of variations will be subject to review by the Engineer based on how well the
performance requirements are met.

PERFORMANCE REQUIREMENTS

NOTE: These performance requirements shall be the minimum acceptable standards of
photometric performance for the luminaire, based on the given conditions listed above.

Roadway Average Luminance, Lave (Max) Cd/m?

Luminance Average Luminance, Lave (Min) Cd/m?
Uniformity Ratio, Lave/Lmin Max
Uniformity Ratio, Lmax/Lmin Max
Veiling Luminance Ratio, Lv/Lave Max
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Independent Testing

When a contract has 50 or more luminaires of the same type (distribution type and lumen
output/wattage), that luminaire type shall be independently tested, unless otherwise noted. The
quantity of luminaires to be tested shall be as specified in the following table.

Contract Luminaires

Quantity to be Tested
0

1-49 (unless otherwise noted)

50-100 2
101-150 3
151-200 4
201-250 5
251-300 6
301-350 7

The Contractor shall coordinate the testing with the contract schedule considering submittal,
manufacturing, testing, and installation lead-times and deadlines.

The Electrical Engineer shall select from all the project luminaires at the Contractor's or
distributor’s storage facility, within District 1, the luminaires for testing. In all cases, the selection
of luminaires shall be a random selection from the entire completed lot of luminaires required for
the contract. Selections from partial lots will not be allowed. An additional luminaire shall also be
selected for physical inspection by the Engineer at the District Headquarters. This luminaire will
be available for the Contractor to pick up at a later date to be installed under this contract. This
luminaire is in addition to the luminaire required as a part of the submittal process specified
elsewhere.

Alternative selection process. With the Engineer’s prior approval, the Contractor shall provide a
list of luminaire serial numbers for all the luminaires. The Engineer shall make a random selection
of the required number of luminaires for testing from the serial numbers. That luminaire must
then be photographed clearly showing the serial number prior to shipment to the selected and
approved testing laboratory. The testing laboratory shall include a photograph of the luminaire
along with the test results directly to the Engineer.

Luminaires shall be tested at a National Voluntary Laboratory Accreditation Program (NVLAP)
accredited laboratory approved for each of the required tests. The testing facility shall not be
associated in any way, subsidiary or otherwise, with the luminaire manufacturer. All costs
associated with luminaire testing shall be included in the bid price of the luminaire.

The selection of the proposed independent laboratory shall be presented with the information
submitted for review and approval.
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The testing performed shall include photometric and electrical testing.

All tests shall be conducted at the luminaire system operating voltage of 240 volts unless
specified differently in the contract plans.

Photometric testing shall be according to IES recommendations, performed with a
goniophotometer and as a minimum, shall yield an isofootcandle chart, with max candela point
and half candela trace indicated, an isocandela diagram, maximum planned and maximum cone
plots of candela, a candlepower table (House and street side), a coefficient of utilization chart, a
luminous flux distribution table, BUG rating report, and complete calculations based on specified
requirements and test results.

Electrical testing shall conform to NEMA and ANSI standards and, as a minimum shall include a
complete check of wiring connections and a table of characteristics showing input amperes, watts,
power factor, total harmonic distortion and LED drive current.

Two copies of the summary report and the test results including IES photometric files (including
CD-ROM) shall be certified by the test laboratory and shall be sent by certified mail directly to the
Engineer.

To: District Engineer

Attn:  Bureau Chief of Traffic Operations
lllinois Department of transportation

201 West center Ct.

Schaumburg, IL 60196

The package shall state “luminaire test reports” and the contract number clearly.

A copy of this material shall be sent to the Contractor and the Resident Engineer at the same
time.

Photometric performance shall meet or exceed that of the specified values. If the luminaire does
not meet the specified photometric values, the luminaire has failed regardless of whether the test
results meet the submitted factory data.

Should any of the tested luminaires of a given type, and distribution fail to satisfy the specifications
and perform according to approved submittal information, the luminaire type of that distribution
type and wattage shall be unacceptable and be replaced by alternate equipment meeting the
specifications with the submittal and testing process repeated in their entirety; or corrections made
to achieve required performance.

In the case of corrections, the Contractor shall advise the Engineer of the proposed corrections

and shall request a repeat of the specified testing and, if the corrections are deemed reasonable
by the Engineer, the testing process shall be repeated in its entirety.
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The number of luminaires to be tested shall be the same quantity as originally tested as required
in the above table.

Retesting, should it become necessary, shall not be grounds for additional compensation or
extension of time

Submittal information shall include a statement of intent to provide the testing as well as a request
for approval of the chosen laboratory.

Installation.
Each luminaire shall be installed according to the luminaire manufacturer’s recommendations.

Luminaires which are pole mounted shall be mounted on site such that poles and arms are not
left unloaded. Pole mounted luminaires shall be leveled/adjusted after poles are set and vertically
aligned before being energized. When mounted on a tenon, care shall be exercised to assure
maximum insertion of the mounting tenon. Each luminaire shall be checked to assure compatibility
with the project power system. When the night-time check of the lighting system by the Engineer
indicates that any luminaires are mis-aligned, the mis-aligned luminaires shall be corrected at no
additional cost.

No luminaire shall be installed prior to approval. Where independent testing is required, full
approval will not be given until complete test results, demonstrating compliance with the
specifications, have been reviewed and accepted by the Engineer.

Pole wiring shall be provided with the luminaire. Pole wire shall run from handhole to luminaire.
Pole wire shall be sized No. 10, rated 600 V, RHW/USE-2, and have copper conductors, stranded
in conformance with ASTM B 8. Pole wire shall be insulated with cross-linked polyethylene (XLP)
insulation. Pole wire shall include a phase, neutral, and green ground wire. Wire shall be trained
within the pole or sign structure so as to avoid abrasion or damage to the insulation.

Pole wire shall be extended through the pole, pole grommet, luminaire ring, and any associated
arm and tenon. The pole wire shall be terminated in a manner that avoids sharp kinks, pinching,
pressure on the insulation, or any other arrangement prone to damaging insulation value and
producing poor megger test results. Wires shall be trained away from heat sources within the
luminaire. Wires shall be terminated so all strands are extended to the full depth of the terminal
lug with the insulation removed far enough so it abuts against the shoulder of the lug, but is not
compressed as the lug is tightened.

Included with the pole wiring shall be fusing located in the handhole. Fusing shall be according
to Article 1065.01 with the exception that fuses shall be 6 amperes.

Each luminaire and optical assembly shall be free of all dirt, smudges, etc. Should the optical
assembly require cleaning, a luminaire manufacturer approved cleaning procedure shall be used.
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Horizontal mount luminaires shall be installed in a level, horizontal plane, with adjustments as
needed to insure the optics are set perpendicular to the traveled roadway.

When the pole is bridge mounted, a minimum size stainless steel 1/4-20NC set screw shall be
provided to secure the luminaire to the mast arm tenon. A hole shall be drilled and tapped through
the tenon and luminaire mounting bracket and then fitted with the screw.

Warranty.

The entire luminaire and all of its component parts shall be covered by a 10-year warranty.
Failure is when one or more of the following occur:

1) Negligible light output from more than 10 percent of the discrete LEDs.
2) Significant moisture that deteriorates performance of the luminaire.
3) Driver that continues to operate at a reduced output due to overheating.

The warranty period shall begin on the date of luminaire delivery. The Contractor shall verify
that the Resident Engineer has noted the delivery date in the daily diary. Copy of the shipment
and delivery documentation shall be submitted.

The replacement luminaire shall be of the same manufacturer, model, and photometric distribution
as the original.

Method of Measurement.

The rated initial minimum luminous flux (lumen output) of the light source, as installed in the
luminaire, shall be according to the following table for each specified output designation.

Designation Minimum Initial Designation Minimum Initial
Type Luminous Flux Type Luminous Flux
A 2,200 G 15,500
B 3,150 H 25,200
C 4,400 1 33,000
D 6,300
E 9,450
F 12,500

Where delivered lumens is defined as the minimum initial delivered lumens at the specified color
temperature. Luminaires with an initial luminous flux less than the values listed in the above table
will not be acceptable even if they meet the requirements given in the Luminaire Performance
table shown in the contract.

Basis of Payment.

This work will be paid for at the contract unit price per each for LUMINAIRE, LED, ROADWAY,
of the output designation specified.
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ELECTRIC UTILITY SERVICE CONNECTION (COMED)
Effective: January 1, 2012

Description. This item shall consist of payment for work performed by ComEd in providing or
modifying electric service as indicated. THIS MAY INVOLVE WORK AT MORE THAN ONE
ELECTRIC SERVICE. For summary of the Electrical Service Drop Locations see the schedule
contained elsewhere herein.

CONSTRUCTION REQUIREMENTS

General. It shall be the Contractor's responsibility to contact ComEd. The Contractor shall
coordinate his work fully with the ComEd both as to the work required and the timing of the
installation. No additional compensation will be granted under this or any other item for extra work
caused by failure to meet this requirement. Please contact ComEd, New Business Center Call
Center, at 866 NEW ELECTRIC (1-866-639-3532) to begin the service connection process.
The Call Center Representatives will create a work order for the service connection. The
representative will ask the requestor for information specific to the request. The
representative will assign the request based upon the location of project.

The Contractor should make particular note of the need for the earliest attention to arrangements
with ComEd for service. In the event of delay by ComEd, no extension of time will be considered
applicable for the delay unless the Contractor can produce written evidence of a request for electric
service within 30 days of execution.

Method Of Payment. The Contractor will be reimbursed to the exact amount of money as billed
by ComEd for its services. Work provided by the Contractor for electric service will be paid
separately as described under ELECTRIC SERVICE INSTALLATION. No extra compensation
shall be paid to the Contractor for any incidental materials and labor required to fulfill the
requirements as shown on the plans and specified herein.

For bidding purposes, this item shall be estimated as $5,000

Basis Of Payment. This work will be paid for at the contract lump sum price for ELECTRIC
UTILITY SERVICE CONNECTION which shall be reimbursement in full for electric utility service
charges.

Designers Note: The estimate of cost of service connections for bidding purposes shall be provided
by the Designer or Design Consultant.

H:\SP\ELE\ElectricUtilityServiceConnection.doc
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ELECTRIC SERVICE INSTALLATION
Effective: January 1, 2012

Description. This item shall consist of all material and labor required to extend, connect or modify
the electric services, as indicated or specified, which is over and above the work performed by the
utility. Unless otherwise indicated, the cost for the utility work, if any, will be reimbursed to the
Contractor separately under ELECTRIC UTILITY SERVICE CONNECTION. This item may apply
to the work at more than one service location and each will be paid separately.

Materials. Materials shall be in accordance with the Standard Specifications.

CONSTRUCTION REQUIREMENTS
General. The Contractor shall ascertain the work being provided by the electric utility and shall
provide all additional material and work not included by other contract pay items required to

complete the electric service work in complete compliance with the requirements of the utility.

No additional compensation will be allowed for work required for the electric service, even though
not explicitly shown on the Drawings or specified herein

Method Of Measurement. Electric Service Installation shall be counted, each.

Basis Of Payment. This work will be paid for at the contract unit price each for ELECTRIC
SERVICE INSTALLATION which shall be payment in full for the work specified herein.

UNIT DUCT
Effective: January 1, 2012

Revise the first paragraph of Article 810.04 to read:

“The unit duct shall be installed at a minimum depth of 30-inches (760 mm) unless
otherwise directed by the Engineer.”

Revise Article 1088.01(c) to read:
“(c) Coilable Nonmetallic Conduit.
General:

The duct shall be a plastic duct which is intended for underground use and which can be
manufactured and coiled or reeled in continuous transportable lengths and uncoiled for
further processing and/or installation without adversely affecting its properties of
performance. The duct shall be a plastic duct which is intended for underground use and
can be manufactured and coiled or reeled in continuous transportable lengths and
uncoiled for further processing and/or installation without adversely affecting its properties
of performance.
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The duct shall be made of high density polyethylene which shall meet the requirements of
ASTM D 2447, for schedule 40. The duct shall be composed of black high density
polyethylene meeting the requirements of ASTM D 3350, Class C, Grade P33. The wall
thickness shall be in accordance with Table 2 for ASTM D 2447.

The duct shall be UL Listed per 651-B for continuous length HDPE coiled conduit. The
duct shall also comply with NEC Article 354.100 and 354.120.

Submittal information shall
requirements.

demonstrate compliance with the details of these

Dimensions:

Duct dimensions shall conform to the standards listed in ASTM D2447.
information shall demonstrate compliance with these requirements.

Submittal

Nominal Size Nominal I.D. Nominal O.D. Minimum Wall
mm in mm in mm in mm in
31.75 1.25 35.05 1.380 42.16 1.660 3.556 +0.51 0.140 +0.020
38.1 1.50 40.89 1.610 48.26 1.900 3.683 +0.51 0.145 +0.020
Nominal Size | Pulled Tensile
mm in N Ibs
31.75 1.25 3322 747
38.1 1.50 3972 893
Marking:

As specified in NEMA Standard Publication No. TC-7, the duct shall be clearly and durably
marked at least every 3.05 meters (10 feet) with the material designation (HDPE for high
density polyethylene), nominal size of the duct and the name and/or trademark of the
manufacturer.

Performance Tests:

Polyethylene Duct testing procedures and test results shall meet the requirements of UL
651. Certified copies of the test report shall be submitted to the Engineer prior to the
installation of the duct. Duct crush test results shall meet or exceed the following
requirements:

Duct Min. force required to
Diameter deform sample 50%
mm in N Ibs
35 1.25 4937 1110
41 1.5 4559 1025
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WIRE AND CABLE

Effective: January 1, 2012

Add the following to the first paragraph of Article 1066.02(a):
“The cable shall be rated at a minimum of 90°C dry and 75°C wet and shall be
suitable for installation in wet and dry locations, and shall be resistant to oils and
chemicals.”

Revise the Aerial Electric Cable Properties table of Article 1066.03(a)(3) to read:

Aerial Electric Cable Properties

Phase Conductor | Messenger wire
Size Stranding Average Minimum | Stranding
AWG Insulation Size
Thickness AWG
mm mils
6 7 1.1 (45) 6 6/1
4 7 1.1 (45) 4 6/1
2 7 1.1 (45) 2 6/1
1/0 19 1.5 (60) 1/0 6/1
2/0 19 1.5 (60) 2/0 6/1
3/0 19 1.5 (60) 3/0 6/1
4/0 19 1.5 (60) 4/0 6/1

Add the following to Article 1066.03(b) of the Standard Specifications:

“Cable sized No. 2 AWG and smaller shall be U.L. listed Type RHH/RHW and may
be Type RHH/RHW/USE. Cable sized larger than No. 2 AWG shall be U.L. listed
Type RHH/RHW/USE.”

Revise Article 1066.04 to read:

“Aerial Cable Assembly. The aerial cable shall be an assembly of insulated
aluminum conductors according to Section 1066.02 and 1066.03. Unless
otherwise indicated, the cable assembly shall be composed of three insulated
conductors and a steel reinforced bare aluminum conductor (ACSR) to be used as
the ground conductor. Unless otherwise indicated, the code word designation of
this cable assembly is “Palomino”. The steel reinforced aluminum conductor shall
conform to ASTM B-232. The cable shall be assembled according to ANSI/ICEA
S-76-474.

Revise the second paragraph of Article 1066.05 to read:

“The tape shall have reinforced metallic detection capabilities consisting of a
woven reinforced polyethylene tape with a metallic core or backing.”
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TEMPORARY INFORMATION SIGNING
Effective: November 13, 1996
Revised: January 29, 2020

Description.
This work shall consist of furnishing, installing, maintaining, relocating for various states of

construction and eventually removing temporary informational signs. Included in this item may
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay
sign panels which cover portions of existing signs.

Materials.
Materials shall be according to the following Articles of Section 1000 - Materials:

Item Article/Section
a.) Sign Base (Note 1) 1090
b.) Sign Face (Note 2) 1091
c.) Sign Legends 1091
d.) Sign Supports 1093
e.) Overlay Panels (Note 3) 1090.02

Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick
plywood.

Note 2.  The sign face material shall be in accordance with the Department’s Fabrication
of Highway Signs Policy.

Note 3. The overlay panels shall be 0.08 inch (2 mm) thick.

GENERAL CONSTRUCTION REQUIREMENTS
Installation.
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication.

Signs which are placed along the roadway and/or within the construction zone shall be installed
according to the requirements of Article 701.14 and Article 720.04. The signs shall be 7 ft (2.1
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the
edge of the paved shoulder. A minimum of two (2) posts shall be used.

The attachment of temporary signs to existing bridges, sign structures or sign panels shall be
approved by the Engineer. Any damage to the existing signs and/or structures due to the
Contractor's operations shall be repaired or signs replaced, as determined by the Engineer, at the
Contractor's expense.

Method of Measurement.
This work shall be measured for payment in square feet (square meters) edge to edge
(horizontally and vertically).

All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are
required for mounting these signs will be included as part of this pay item.
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Basis Of Payment.
This work shall be paid for at the contract unit price per square foot (square meter) for
TEMPORARY INFORMATION SIGNING.

KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES ONLY)
Effective: January 22, 2003
Revised: August 10, 2017

The Contractor shall provide the necessary traffic control devices to warn the public and to
delineate the work zone as required in these Special Provisions, the Standard Specifications, the
State Standards, and the District Details.

Arterial lane closures shall be in accordance with the Standard Specifications, Highway
Standards, District Details, and the direction of the Engineer. The Contractor shall request and
gain approval from the Engineer seventy—two (72) hours in advance of all long-term (24 hrs. or
longer) lane closures.

Arterial lane closures not shown in the staging plans will not be permitted during peak traffic
volume hours.

Peak traffic volume hours are defined as weekdays (Monday through Friday) from
6:00 AM to 9:00 AM and 3:00 PM to 6:00 PM.

Private vehicles shall not be parked in the work zone. Contractor’'s equipment and/or vehicles
shall not be parked on the shoulders or in the median during non-working hours. The parking of
equipment and/or vehicles on State right-of-way will only be permitted at locations approved by
the Engineer in accordance with Articles 701.08 and 701.11 of the Standard Specifications.

Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in
accordance with the limitations specified above, the Contractor shall be liable to the Department
for the amount of:

One lane or ramp blocked = $ 1,000

Two lanes blocked = $ 2,500
Not as a penalty but as liquidated and ascertained damages for each and every 15 minute interval
or a portion thereof that a lane is blocked outside the allowable time limitations. Such damages

may be deducted by the Department from any monies due the Contractor. These damages shall
apply during the contract time and during any extensions of the contract time.
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MAST ARM SIGN PANELS
Effective: May 22, 2002
Revised: July 1, 2015
720.01TS

Add the following to Article 720.02 of the Standard Specifications:

Sign stiffening channel systems shall be aluminum and meet the requirements of ASTM 6261-T5.
Sign mounting banding, buckles and buckle straps shall be manufactured from AISI 201 stainless
steel.

TRAFFIC SIGNAL GENERAL REQUIREMENTS
Effective: May 22, 2002

Revised: March 1, 2024

800.01TS

These Traffic Signal Special Provisions and the "District One Standard Traffic Signal Design
Details” supplement the requirements of the State of lllinois “Standard Specifications for Road
and Bridge Construction.” The intent of these Special Provisions is to prescribe the materials and
construction methods commonly used for traffic signal installations.

All material furnished shall be new unless otherwise noted herein. Traffic signal construction and
maintenance work shall be performed by personnel holding current International Municipal Signal
Association (IMSA)/lllinois Public Service Institute (IPSI) Traffic Signal Technician Level Il
certification. A copy of the certification shall be immediately available upon request of the
Engineer. The work to be done under the Contract consists of furnishing, installing, and
maintaining all traffic signal work and items as specified in the plans and as specified herein in a
manner acceptable and approved by the Engineer.

Definitions of Terms.
Add the following to Section 101 of the Standard Specifications:

101.56 Manufacturer. Company that sells a particular type of product directly
to the Contractor or the Vendor.

101.57 Vendor. Company that supplies, represents, and provides technical
support for IDOT District One approved traffic signal controllers and other related
equipment. The Vendor shall be located within IDOT District One and shall:

(1) Be full service with on-site facilities to assemble, test and troubleshoot traffic
signal controllers and cabinet assemblies.

(2) Maintain an inventory of IDOT District One approved controllers and cabinets.
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(3) Be staffed with permanent sales and technical personnel able to provide traffic
signal controller and cabinet expertise and support.

(4) Have technical staff that hold current IMSA/IPSI Traffic Signal Technician Level
Il certification and shall attend traffic signal turn-ons as well as cabinet and/or
controller modifications.

Revise Article 801.05 of the Standard Specifications to read:

“All material approval requests shall be submitted electronically following District
guidelines unless directed otherwise by the Engineer. Submittal requirements shall
include, but not limited to the following:

(1)

All material approval requests shall be made prior to or no later than the date of the
preconstruction meeting. A list of major traffic signal items can be found in Article
801.05. Material or equipment which is similar or identical shall be the product of the
same manufacturer, unless necessary for system continuity. Traffic signal materials
and equipment shall bear the U.L. label whenever such labeling is available.

Product data and shop drawings shall be assembled by pay item. Only the top sheet
of each pay item submittal will be stamped by the Department with the review status,
except shop drawings for mast arm pole assemblies and the like will be stamped with
the review status on each sheet.

Original manufacturer published product data and shop drawing sheets with legible
dimensions and details shall be submitted for review.

When hard copy submittals are necessary, four (4) complete copies of the
manufacturer’s descriptive literatures and technical data for the traffic signal materials
shall be submitted. For hard copy or electronic submittals, the descriptive literature
and technical data shall be adequate for determining whether the materials meet the
requirements of the plans and specifications. If the literature contains more than one
item, the Contractor shall indicate which item or items will be furnished.

When hard copy submittals are necessary for structural elements, four (4) complete
copies of the shop drawings for the mast arm assemblies and poles, and the
combination mast arm assemblies and poles showing, in detail, the fabrication thereof
and the certified mill analyses of the materials used in the fabrication, anchor rods,
and reinforcing materials shall be submitted.

Partial or incomplete submittals will be returned without review.
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(7) Certain non-standard mast arm poles and special structural elements will require
additional review from IDOT’'s Central Office. Examples include
ornamental/decorative, non-standard length mast arm pole assemblies and
monotube structures.

(8) The Contract number or Permit number, project location/limits, and corresponding
pay code number must be on each sheet of correspondence, material approval, and
mast arm poles and assemblies drawings.

(9) Where certifications and/or warranties are specified, the information submitted for
approval shall include certifications and warranties.  Certifications involving
inspections and/or tests of material shall be complete with all test data, dates, and
times.

(10) After the Engineer reviews the submittals for conformance with the design concept of
the project, the Engineer will stamp the drawings indicating their status as ‘Approved’,
‘Approved-As-Noted’, ‘Disapproved’, or ‘Incomplete’. Since the Engineer's review is
for conformance with the design concept only, it is the Contractor's responsibility to
coordinate the various items into a working system as specified. The Contractor shall
not be relieved from responsibility for errors or omissions in the shop, working, layout
drawings, or other documents by the Department's approval thereof. The Contractor
must still be in full compliance with Contract and specification requirements.

(11) The Contractor shall secure approved materials in a timely manner to assure
construction schedules are not delayed.

(12) Al submitted items reviewed and marked ‘APPROVED AS NOTED’,
‘DISAPPROVED’, or INCOMPLETE’ are to be resubmitted in their entirety, unless
otherwise indicated within the submittal comments, with a disposition of previous
comments to verify Contract compliance at no additional cost to the Contract.

(13) Exceptions to and deviations from the requirements of the Contract Documents will
not be allowed. It is the Contractor’s responsibility to note any deviations from
Contract requirements at the time of submittal and to make any requests for
deviations in writing to the Engineer. In general, substitutions will not be acceptable.
Requests for substitutions must demonstrate that the proposed substitution is
superior to the material or equipment required by the Contract Documents. No
exceptions, deviations or substitutions will be permitted without the approval of the
Engineer.

(14) The Contractor shall not order major equipment such as mast arm assemblies prior
to Engineer approval of the Contractor marked proposed traffic signal equipment
locations to assure proper placement of Contract required traffic signal displays, push
buttons and other facilities. Field adjustments may require changes in proposed mast
arm length and other coordination.
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(15)Revised cabinet wiring diagrams shall be submitted whenever any wiring
modifications are made to the traffic signal cabinet.”

Marking Proposed Locations.
Revise “Marking Proposed Locations for Highway Lighting System” of Article 801.09 to read
“Marking Proposed Locations for Highway Lighting System and Traffic Signals.”

Add the following to Article 801.09 of the Standard Specifications:

“It shall be the Contractor's responsibility to verify all dimensions and conditions existing
in the field prior to ordering materials and beginning construction. This shall include
locating the mast arm foundations and verifying the mast arms lengths.”

Inspection of Electrical Systems.
Add the following to Article 801.10 of the Standard Specifications:

(c) All cabinets, including temporary traffic signal cabinets, shall be assembled by an
approved Vendor in District One. The Department reserves the right to request any
controller and cabinet to be tested at the Vendor’s facility prior to field installation at no
extra cost to the Contract.

Maintenance and Responsibility of Traffic Signal and Flashing Beacon Installations.
Replace Article 801.11(b) of the Standard Specifications to read:

(b) Traffic Signals and Flashing Beacons. The Contractor shall be responsible for
maintaining the traffic signal/flashing beacon installation in proper operating condition.

(1) General.

a. The Contractor must notify the Area Traffic Signal Maintenance and
Operations Engineer of their intent to begin any physical construction work
on the Contract or any portion thereof. This notification must be made a
minimum of seven (7) working days prior to the start of construction to allow
sufficient time for inspection of the existing traffic signal installation(s) and
transfer of maintenance to the Contractor. The Department will attempt to
fulfill the Contractor’s inspection date request(s); however, workload and
other conditions may prevent the Department from accommodating specific
dates or times. The Contractor shall not be entitled to any other
compensation if the requested inspection date(s) cannot be scheduled by
the Department.
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Full maintenance responsibility shall start upon the successful completion
of a maintenance transfer inspection, or as directed by the Engineer. If the
Contractor begins any physical work on the Contract or any portion thereof
prior to a traffic signal inspection, maintenance of the traffic signal
installation(s) will be transferred to the Contractor without an inspection.
The Contractor will become responsible for repairing or replacing all
equipment that is not operating properly or is damaged at the time of
transfer at no cost to the owner of the traffic signal equipment. Final repairs
or replacement of damaged equipment must meet the approval of the
Engineer prior to or at the time of final inspection, otherwise the traffic signal
installation will not be accepted.

All traffic signals within the limits of the Contract or those which have the
item "MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION,”
‘“TEMPORARY TRAFFIC SIGNAL INSTALLATION”, “TEMPORARY
BRIDGE TRAFFIC SIGNAL INSTALLATION”, “TEMPORARY PORTABLE
BRIDGE TRAFFIC SIGNAL INSTALLATION”, and/or “MAINTENANCE OF
EXISTING FLASHING BEACON INSTALLATION” shall become the full
responsibility of the Contractor. Maintenance responsibility shall end upon
issuance of final acceptance by the Engineer.

The Contractor shall have electricians with IMSA/IPSI Traffic Signal
Technician Level |l certification on staff to provide signal maintenance. A
copy of the certification shall be immediately available upon request by the
Engineer.

This item shall include maintenance of all traffic signal equipment and other
connected and related equipment such as flashing beacons, emergency
vehicle preemption (EVP) equipment, master controllers, network
switches, uninterruptable power supply (UPS) and batteries, pan-tilt-zoom
(PTZ) cameras, vehicle detection, handholes, lighted signs, telephone
service installations, cellular modems, radios, communication cables, and
other traffic signal equipment. All conduit and related equipment to
adjacent intersections shall be maintained to the far back handhole, or as
directed by the Engineer. If adjacent intersections are part of Contract
work, then maintenance of all conduit and related equipment shall be
included in this item.

Regional transit, County, and other agencies may also have equipment
connected to existing traffic signal or peripheral equipment such as network
switches and transit signal priority (TSP, SCP, and BRT) servers, radios,
and other devices, where maintenance shall be coordinated with the owner.
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g. Maintenance shall not include automatic traffic enforcement equipment
such as red light enforcement cameras, detectors, or peripheral equipment.
This equipment is operated and maintained by others and shall be
deactivated while on Contractor maintenance.

h. The energy charges for the operation of the traffic signal installation shall
be paid for by the Contractor.

(2) Maintenance.

a. The Contractor shall inspect all traffic signal equipment and appurtenances
every two (2) weeks to ensure they are functioning properly. Signal heads
shall be properly adjusted, including plumb, and tightly mounted. All
controller cabinets, signal posts, and controller pedestals shall be tight on
their foundations and in alignment. Deficient equipment shall be repaired
or replaced as necessary. The Contractor shall check signal system
communications and phone lines to assure proper operation. This item
includes, as routine maintenance, all portions of EVP equipment. The
Contractor shall always maintain enough materials and equipment in stock
to provide effective temporary and permanent repairs. The Contractor shall
supply a detailed maintenance log monthly that includes dates, locations,
names of electricians performing the required checks and inspections, and
any other information requested by the Engineer. The Contractor shall
attend any additional inspections as requested by the Engineer. The
Contractor shall check the controllers, relays, and detectors after receiving
complaints or calls to ascertain that they are functioning properly and make
all necessary repairs and replacement.

b. The Contractor is advised that the existing and/or temporary traffic signal
installation must remain in operation during all construction stages, except
for the most essential down time. Any shutdown of the traffic signal
installation which exceeds fifteen (15) minutes must have prior approval
from the Engineer. Approval to shut down the traffic signal installation will
only be granted during the period extending from 9:00 a.m. to 3:00 p.m. on
weekdays. Shutdowns shall not be allowed during inclement weather or
holiday periods.
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c. The Contractor shall provide immediate corrective action when any part(s)
of the signal fail to function properly. Two far side heads facing each
approach shall be considered the minimum acceptable signal operation
pending permanent repairs. When repairs at a signalized intersection
require that the controller be disconnected or otherwise removed from
normal operation, and power is available, the Contractor shall place the
traffic signal installation in flashing operation. The signals shall flash RED
for all directions unless a different indication has been specified by the
Engineer. The Contractor shall install cones on all lane lines at the stop
bar on each approach, R1-1 (36 in. minimum) “STOP” signs at the stop bar
on each approach on the right side and on raised medians (where
applicable), and black on fluorescent orange “SIGNALS OUT AHEAD”
warning signs followed by fluorescent orange W3-1 symbolic stop ahead
warning signs on all approaches to the intersection.

d. Temporary replacement of a damaged or knocked down mast arm pole
assembly shall require construction of a full or partial span wire signal
installation or other method approved by the Engineer to assure signal
heads are located overhead and over traveled pavement. Temporary
replacement of mast arm mount signals with post mount signals is not
permitted.

e. The Contractor shall provide the Engineer with two (2) 24-hour telephone
numbers for the maintenance of the traffic signal installation and for
emergency calls by the Engineer.

f. Traffic signal equipment which is lost, damaged, or not returned to the
Department for any reason shall be replaced with new equipment meeting
the requirements of the Standard Specifications and these special
provisions.
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The Contractor shall be fully responsible for the safe and efficient operation
of the traffic signals and other equipment noted herein. The Contractor
shall respond to all emergency calls from the Department or others within
one (1) hour after notification and provide immediate corrective action.
When equipment has been damaged or becomes faulty beyond repair, the
Contractor shall replace it with new equipment meeting current District One
traffic signal specifications. The cost of furnishing and installing the
replaced equipment shall be borne by the Contractor at no additional cost
to the Contract. The Contractor may institute action to recover damages
from a responsible third party. If at any time the Contractor fails to perform
all work as specified herein to keep the traffic signal installation in proper
operating condition, or if the Engineer cannot contact the Contractor's
designated personnel, the Engineer shall have the Department's Electrical
Maintenance Contractor perform the maintenance work. The Contractor
shall be responsible for all of the Department’s Electrical Maintenance
Contractor’s costs and liquidated damages of $1,000 per day per
occurrence. The Department's Electrical Maintenance Contractor shall bill
the Contractor for the total cost of the work. The Contractor shall pay this
bill within thirty (30) days of the date of receipt of the invoice or the cost of
such work will be deducted from the amount due the Contractor. The
Contractor shall allow the Electrical Maintenance Contractor to inspect the
traffic signal installation that has been transferred to the Contractor for
maintenance. Final replacement of damaged equipment must meet the
approval of the Engineer prior to or at the time of final inspection, otherwise
the traffic signal installation will not be accepted. Cable splices outside the
controller cabinet shall not be allowed. The Department may inspect any
signalizing device on the Department’s highway system at any time without
notification. The Contractor shall not install padlocks on ftraffic signal
cabinets or otherwise restrict the Department’s access to the cabinet or
controller.

Any proposed activity in the vicinity of a highway-rail grade crossing must
adhere to the guidelines set forth in the current edition of the Manual on
Uniform Traffic Control Devices (MUTCD) regarding work in temporary
traffic control zones in the vicinity of highway-rail grade crossings which
states that lane restrictions, flagging, or other operations shall not create
conditions where vehicles can be queued across the railroad tracks. If the
queuing of vehicles across the tracks cannot be avoided, a uniformed law
enforcement officer or flagger shall be provided at the crossing to prevent
vehicles from stopping on the tracks, even if automatic warning devices are
in place.
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i. The Contractor shall be responsible to clear snow, ice, dirt, debris,
vegetation, temporary fence, or other condition that obstructs visibility of
any traffic signal display or access to traffic signal equipment.

j-  The Contractor shall maintain the traffic signal in normal operation during
any loss of utility or battery backup power. Temporary power to the traffic
signal must meet applicable NEC and OSHA guidelines and may include
portable generators and/or replacement batteries. Temporary power shall
not be paid for separately but shall be included in the Contract.

(3) Basis of Payment. This work will be paid for at the Contract unit price per each for
MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION,
TEMPORARY TRAFFIC SIGNAL INSTALLATION, TEMPORARY BRIDGE
TRAFFIC SIGNAL INSTALLATION, or TEMPORARY PORTABLE BRIDGE
TRAFFIC SIGNAL INSTALLATION. Each location will be paid for separately.
Maintenance of a flashing beacon shall be paid for at the Contract unit price for
MAINTENANCE OF EXISTING FLASHING BEACON INSTALLATION. Each
flashing beacon will be paid for separately.

Damage to Traffic Signal System.
Add the following to Article 801.12(b) of the Standard Specifications:

“Any traffic signal control equipment that is damaged and non-repairable or not operating
properly from any cause shall be replaced with new equipment meeting current District
One traffic signal specifications and provided by the Contractor at no additional cost to the
Contract and/or owner of the traffic signal system, all as approved by the Engineer. Final
replacement of damaged equipment must meet the approval of the Engineer prior to or at
the time of final inspection. Repair or replace any equipment damaged within the time
shown in the table below:
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PERMANENT
ITEM RESPONSE SERVICE REPAIR
TIME RESTORATION (calendar
days)
Cabinet 1 hour 24 hours 21 days
Controllers and Peripheral Equipment 1 hour 4 hours 21 days
System Detector Loop 1 hour N/A 7 days
All Other Detectors 1 hour N/A 21 days
Signal Head and Lenses 1 hour 4 hours 7 days
Aviation Red Beacon 1 hour 4 hours 7 days
Mast Arm Assembly and Pole 1 hour 4 hours 7 days
Traffic Signal Post 1 hour 4 hours 7 days
Cable and Conduit 1 hour 4 hours 7 days
Interconnect and Telemetry 1 hour 4 hours 7 days
Graffiti Removal N/A N/A 7 days
Misalignment of Signal Heads 1 hour 4 hours 4 hours
Closed Loop Monitoring System 1 hour 24 hours 14 days
Post and Poles Plumb Vertically N/A N/A 21 days
Controller, Post & Pole Foundations N/A N/A 21 days
Cpmplamts, C_alls, Controller_ or System Alarms, 1 hour 4 hours N/A
Timing, Phasing, Programming
Patrol Truck Deficiencies N/A 24 hours 24 hours
Signal Heads Visibility 1 day 2 days 14 days

Temporary replacement of a damaged or knocked down mast arm pole assembly shall
require construction of a full or partial span wire signal installation or other method
approved by the Engineer to assure signal heads are located overhead and over traveled
pavement. Temporary replacement of mast arm mount signals with post mount signals
will not be permitted.

Replacement of any equipment for any reason shall be reported to the Area Traffic Signal
Maintenance and Operations Engineer in writing within 24 hours. Permanent and
temporary replacement of the controller and/or cabinet shall require inspection and testing
by the Vendor.

Automatic Traffic Enforcement equipment, such as red light enforcement cameras,
detectors, and peripheral equipment, that is damaged or not operating properly from any
cause, shall be the responsibility of the municipality or the automatic traffic enforcement
company per Permit agreement.”
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Traffic Signal Inspection (TURN-ON).
Revise Article 801.15(b) of the Standard Specifications to read:

“Turn-on. It is the intent to have all electric work completed and equipment field tested by
the Contractor and/or Vendor prior to the Department’s “turn-on” field inspection. If in the
event the Engineer determines work is not complete and the inspection will require more
than two (2) hours to complete, the inspection shall be canceled, and the Contractor will
be required to reschedule at another date. The maintenance of the traffic signals will not

be accepted until all punch list work is corrected and re-inspected.

When the Contractor requests a turn-on and inspection of the completed traffic signal
installation(s), the request must be made to the Area Traffic Signal Maintenance and
Operations Engineer a minimum of seven (7) working days prior to the time of the
requested inspection. The Department will attempt to fulfill the Contractor’s turn-on and
inspection date request(s); however, workload and other conditions may prevent the
Department from accommodating specific dates or times. The Contractor shall not be
entitled to any other compensation if the requested turn-on and inspection date(s) cannot
be scheduled by the Department. The Department will not grant a field inspection until
written or electronic notification is provided from the Contractor that the equipment has
been field tested and the intersection is operating according to Contract requirements.
The Contractor must invite local fire department personnel to the turn-on when emergency
vehicle preemption (EVP) is included in the project. When the Contract includes the item
RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM, OPTIMIZE TRAFFIC SIGNAL SYSTEM,
and/or TEMPORARY TRAFFIC SIGNAL TIMING, the Contractor must notify the SCAT
Consultant of the turn-on/detour implementation schedule, as well as stage changes and
phase changes during construction.

The Contractor must have all traffic signal work completed and the electrical service
installation connected by the utility company prior to requesting an inspection and turn-on
of the traffic signal installation. The Contractor shall be responsible to provide a police
officer to assist with traffic control at the time of testing.

The Contractor shall provide a representative from the Vendor who is knowledgeable of
the cabinet design and controller functions to attend the traffic signal inspection for both
permanent and temporary traffic signal turn-ons.

Upon demonstration that the signals are operating and all work is completed in
accordance with the Contract and to the satisfaction of the Engineer, the Engineer will
then allow the signals to be placed in continuous operation. The signals shall continue to
be maintained by the Contractor until final acceptance.

The Department requires the following Final Project Documentation from the Contractor
at traffic signal turn-ons in electronic format in addition to hard copies where noted. An
electronic media device shall be submitted with separate folders corresponding to each
numbered title below. The electronic media device shall be labeled with date, project
location, company, and Contract or Permit number. Electronic record drawings and
material approvals shall be submitted prior to traffic signal turn-on for review by the
Department as described in the Record Drawings section herein.
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Final Project Documentation:

(1) Record Drawings. Electronically produced signal plans of record with field revisions
marked in red. Two (2) hard copies of 11 in. x 17 in. record drawings shall also be
provided.

(2) Field Testing. Written notification from the Contractor and the Vendor of satisfactory
field testing with corresponding material performance measurements, such as for
detector loops and fiber optic systems (see Article 801.13).

(3) Material Approvals. Material approval documentation.

(4) Manuals. Operation and service manuals of the signal controller and associated
control equipment.

(5) Cabinet Wiring Diagram and Cable Logs. Five (5) hard copies of 11 in. x 17 in. cabinet
wiring diagrams shall be provided along with electronic PDF and DGN files of the
cabinet wiring diagram. Five (5) hard copies of the cable logs and electronic Excel
files shall be provided with cable #, number of conductors and spares, connected
device/signal head and intersection location.

(6) Warrantees and Guarantees. All manufacturer and Contractor warrantees and
guarantees required by Article 801.14.

(7) GPS Coordinates. GPS coordinates of traffic signal equipment as described in the
Record Drawings section herein.

Acceptance of the ftraffic signal equipment by the Department shall be based upon
inspection results at the traffic signal “turn-on”, completeness of the required
documentation, and successful operation during a minimum 72 hour “burn-in” period
following activation of traffic signal equipment. If approved, traffic signal acceptance shall
be verbal at the final inspection followed by written correspondence from the Engineer.
The Contractor shall be responsible for all traffic signal equipment and associated
maintenance thereof until Departmental acceptance is granted.

All equipment and/or parts to keep the traffic signal installation operating shall be furnished
by the Contractor. No spare traffic signal equipment is available from the Department.

All punch list work shall be completed within two (2) weeks after the turn-on. The
Contractor shall notify the Area Traffic Signal Maintenance and Operations Engineer to
schedule an inspection of all punch list work. Failure to meet these time constraints shall
result in liquidated damage charges of $500 per month per incident.
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All cost of work and materials required to comply with the requirements herein shall be
included in the pay item bid prices, under which the subject materials and signal equipment
are paid, and no additional compensation will be allowed. Materials and signal equipment
not complying with the requirements herein shall be subject to removal and disposal at the
Contractor's expense.”

Record Drawings.

The requirements listed for Electrical Installation shall apply for Traffic Signal Installations in
Article 801.16. Revise the second and third paragraphs of Article 801.16 of the Standard
Specifications to read:

“When the work is complete, and seven (7) days before the request for a final inspection,
electronic Contract drawings, stamped “RECORD DRAWINGS”, shall be submitted to the
Engineer for review and approval and shall be stamped with the date and the signature of
the Contractor’'s supervising Engineer or electrician. The record drawings shall be
submitted in PDF format. If the Contract consists of multiple intersections, each
intersection shall be saved as an individual PDF file with TS# and location name in its file
name.

In addition to the record drawings, copies of the final material approvals which have been
Approved or Approved as Noted shall be submitted in PDF format. The PDF files shall
clearly indicate the pay item either by filename or PDF Table of Contents referencing the
respective pay item number for multi-item PDF files. Specific part or model numbers of
items which have been selected shall be clearly visible.

The Contractor shall provide two (2) 11 in. x 17 in. hard copies of electronically
produced final record drawings to be kept inside each traffic signal cabinet within
project limits.”

Add the following to Article 801.16 of the Standard Specifications:

“In addition to the specified record drawings, the Contactor shall record GPS
coordinates of the following traffic signal components being installed, modified or
being affected in other ways by the Contract:

All Mast Arm Poles and Posts
Traffic Signal Wood Poles

Railroad Bungalow

UPS

Handholes

Controller Cabinets

Communication Cabinets

Electric Service Disconnect locations
CCTV/PTZ Camera installations

Datum to be used shall be North American 1983.
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be provided in electronic format and shall be in .csv format. Latitude

and Longitude shall be in decimal degrees with a minimum of 6 decimal places.
Each coordinate shall have the following information:

File shall be named: TSXXX_YY-MM-DD.csv (i.e. TS22157_24-01-
01.csv)

Each intersection shall have its own file

Row 1 should have the location name (i.e. IL 31 @ Klausen)

Row 2 is blank

Row 3 is the headers for the columns

Row 4 starts the data

Column A (Date) — should be in the following format: MM/DD/YYYY
Column B (Iltem) — as shown in the table below

Column C (Description) — as shown in the table below

Column D and E (GPS Data) — should be in decimal form

Examples:
Date Item Description Latitude Longitude
01/01/2024 | MP (Mast Arm Pole) NEQ, NB, Dual, 41580493 | -87.793378
Combination Pole
01/01/2024 | HH (Handhole) Heavy Duty, Fiber, 41558532 | -87.792571
Intersection, Double
01/01/2024 | ES (Electrical Service) Ground mount, Pole mount | 41.765532 -87.543571
01/01/2024 | CC (Controller Cabinet) 41602248 | -87.794053
01/01/2024 | PTZ (PTZ) NEQ extension pole 41593434 | -87.769876
01/01/2024 | POST (Post) 41651848 | -87.762053
01/01/2024 | MCC (Master Controller 41584593 | -87.793378
Cabinet)
01/01/2024 | GOMC (Communication 41584600 | -87.793432
Cabinet)
01/01/2024 | BBS (Battery Backup 41558532 | -87.792571
System)

Data collection can be made as construction progresses or can be collected after all items
are installed. If the data is unacceptable, the Contractor shall make corrections to the data
collection equipment and/or process and resubmit the data for review and approval as

specified.

Data shall have a minimum 1 ft accuracy after post processing.”
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Restoration of Work Area.
Add the following article to Section 801 of the Standard Specifications:

“801.17 Restoration of Work Area. Restoration of the traffic signal work area
shall be included in the related pay items such as foundation, conduit, handhole,
underground raceways, detector loop installation or replacement, etc. All roadway
surfaces such as shoulders, medians, sidewalks, pavement, etc. shall be replaced in kind.
All damage to mowed lawns shall be replaced with an approved sod, and all damage to
unmowed fields shall be seeded. All brick pavers disturbed in the work area shall be
restored to their original configuration as directed by the Engineer. All damaged brick
pavers shall be replaced with a comparable material approved by the Engineer.

Exposed holes created from removal or relocation of traffic signal equipment shall be
sealed using a zinc-plated fender washer with toggle bolt.

Restoration of the work area shall be included in the Contract without any extra
compensation allowed to the Contractor.

Removal, Disposal, and Salvage of Existing Traffic Signal Equipment.

The removal, disposal, and/or salvage of existing traffic signal equipment shall become
the property of the Contractor and disposed of by the Contractor outside the State’s right-
of-way, unless otherwise noted. No additional compensation shall be provided to the
Contractor for removal, disposal or salvage expense for the work in the Contract.”

Bagging Signal Heads.

Light tan colored traffic and pedestrian signal reusable covers shall be used to cover dark/un-
energized signal sections, visors, and retroreflective backplates. Covers shall be made of outdoor
fabric with urethane coating for repelling water, have elastic fully sewn around the cover ends for
a tight fit over the visor, and have a minimum of two (2) straps with buckles to secure the cover
to the backplate. A center mesh strip allows viewing without removal for signal status testing
purposes. Covers shall include a message indicating the signal is not in service. Pedestrian
pushbuttons that are not in service shall be covered with a durable material such as described
above or burlap that is secured in a weather-resistant manner. The entire housing, including the
pedestrian sign, shall also be covered on the front side.

Turn-on of New Traffic Signal Installations.
The following only applies to new traffic signals at previously unsignalized locations.

The signal responsibility shall begin at the start of signal construction and shall end upon
issuance of final acceptance by the Engineer. New traffic signal heads and indications may not
be installed more than two (2) weeks (14 calendar days) prior to the scheduled turn-on of the
traffic signal to avoid motorist confusion caused by the presence of new signal heads, even if
properly covered. Unenergized signal indications shall be bagged until one (1) hour prior to the
scheduled turn-on per the Bagging Signal Heads section above.
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New stop bars and crosswalks on approaches that did not previously have stop control shall
NOT be installed until the day of the traffic signal turn-on.

A Portable Changeable Message Sign (PCMS) must be placed two (2) weeks prior to the
scheduled new traffic signal turn-on for all approaches to the intersection with the following
messages:

NEW STARTING
TRAFFIC MMM ##
SIGNAL

where “MMM” and “##” are the 3-character month abbreviation and day of the scheduled turn-on,
respectively.

On the day of the turn-on, change messages to read:

NEW BE
SIGNAL PREPARED
AHEAD TO STOP

The PCMS must remain in place for two (2) weeks following the day of the turn-on.
Conflicting Stop signs shall be removed immediately at the time of the traffic signal turn-on.

Locating Underground Facilities.
Revise Section 803 to the Standard Specifications to read:

“IDOT traffic signal facilities are not part of any of the one-call locating service such as
J.U.L.LLE or Digger. If the Contract requires the maintenance services of an Electrical
Contractor, the Contractor shall be responsible at their own expense for locating all
existing IDOT electrical facilities, including but not limited to interconnect conduit and
handholes, prior to performing any work. A maintenance transfer is required prior to any
locating work. If this Contract does not require the maintenance services of an Electrical
Contractor, the Contractor may request one free locate for existing IDOT electrical facilities
from the District One Electrical Maintenance Contractor prior to the start of any work.
Additional requests will be at the expense of the Contractor. The location of underground
traffic facilities does not relieve the Contractor of their responsibility to repair any facilities
damaged during construction at their expense.

The exact location of all utilities shall be field verified by the Contractor before the
installation of any components of the traffic signal system. For locations of utilities, locally
owned equipment, and leased enforcement camera system facilities, the local Counties
or Municipalities may need to be contacted: in the City of Chicago contact Digger at (312)
744-7000, and for all other locations contact J.U.L.I.E. at 1-800-892-0123 or 811.
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The Contractor shall take whatever precautions to protect the electric cable or electric
conductors in conduit from damage during location and construction operations. If the
wiring is damaged, the Contractor shall replace the entire length of cable or conductors in
conduit, in a manner satisfactory to the Engineer. Splicing below grade will not be
permitted.

In the event the repairs are not made by the Contractor, the Contractor shall reimburse
the Department for such repairs within sixty (60) days of receiving written notification of
said damage. Otherwise, the cost of such repairs will be deducted from monies due or
which will become due the Contractor under the terms of the Contract.”

Grounding of Traffic Signal Systems
Revise Section 806 of the Standard Specifications to read:

“All traffic signal systems, equipment and appurtenances shall be properly grounded in
strict conformance with the NEC. This work shall be in accordance with IDOT’s District
One Traffic Signal Design Details.

The grounding electrode system shall include a ground rod installed with each traffic signal
controller concrete foundation and all mast arm and post concrete foundations. An
additional ground rod will be required at locations were measured resistance exceeds 25
ohms. Ground rods are included in the applicable concrete foundation or service
installation pay item and will not be paid for separately.

Testing shall be according to Article 801.13 (a) (4) and (5).

(a) The grounded conductor (neutral conductor) shall be white color coded. This
conductor shall be bonded to the equipment grounding conductor only at the Electric
Service Installation. All power cables shall include one neutral conductor of the same
size.

(b) The equipment grounding conductor shall be green color coded. The following is in
addition to Article 801.04 of the Standard Specifications:

(1) Equipment grounding conductors shall be bonded to the grounded conductor
(neutral conductor) only at the Electric Service Installation. The equipment
grounding conductor is paid for separately and shall be continuous. The Earth
shall not be used as the equipment grounding conductor.

(2) Equipment grounding conductors shall be bonded, using a UL Listed grounding
connector, to all traffic signal mast arm poles, traffic signal posts, pedestrian posts,
pull boxes, handhole frames and covers, conduits, and other metallic enclosures
throughout the traffic signal wiring system, except where noted herein. Bonding
shall be made with a splice and pigtail connection, using a sized compression type
copper sleeve, sealant tape, and heat-shrinkable cap. A UL listed electrical joint
compound shall be applied to all conductors’ terminations, connector threads and
contact points. Conduit grounding bushings shall be installed at all conduit
terminations, including spare or empty conduits and conduit protruding from
handhole walls.
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(3) All metallic and non-metallic raceways, including spare or empty raceways, shall
have a continuous equipment grounding conductor, except raceways containing
only detector loop lead-in circuits, circuits under 50 V and/or fiber optic cable will
not be required to include an equipment grounding conductor.

(4) Individual conductor splices in handholes shall be soldered and sealed with heat
shrink. When necessary to maintain effective equipment grounding, a full cable
heat shrink shall be provided over individual conductor heat shrinks.

(c) The grounding electrode conductor shall be similar to the equipment grounding
conductor in color coding (green) and size. The grounding electrode conductor is used
to connect the ground rod to the equipment grounding conductor and is bonded to
ground rods via exothermic welding, UL listed pressure connectors, and UL listed
clamps.”

RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM
Effective: May 22, 2002

Revised: November 1, 2023

800.03TS

Description.
This work shall consist of re-optimizing a traffic signal system according to the following Levels of

work.

LEVEL | applies when improvements are made to an existing signalized intersection within an
existing traffic signal system. The purpose of this work is to integrate the improvements to the
subject intersection into the signal system while minimizing the impacts to the existing system
operation. This type of work would be commonly associated with the addition of signal phases,
pedestrian phases, or improvements that do not affect the capacity at an intersection.

LEVEL Il applies when improvements are made to an existing signalized intersection within an
existing traffic signal system and detailed analysis of the intersection operation is desired by the
engineer, or when a new signalized or existing signalized intersection is being added to an existing
system, but optimization of the entire system is not required. The purpose of this work is to
optimize the subject intersection, while integrating it into the existing signal system with limited
impact to the system operations. This item also includes an evaluation of the overall system
operation, including the Traffic Responsive Program (TRP).

For the purposes of re-optimization work, an intersection shall include all traffic movements
operated by the subject controller and cabinet.

After the signal improvements are completed, the signal shall be re-optimized as specified by an
approved Consultant who has previous experience in optimizing traffic signal systems for District
One of the lllinois Department of Transportation. The Contractor shall contact the Traffic Signal
Engineer at (847) 705-4734 for a listing of approved Consultants. Traffic signal system
optimization work, including fine-tuning adjustments of the optimized system, shall follow the
requirements stated in the most recent IDOT District 1 SCAT Guidelines, except as note herein.
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A listing of existing signal equipment, interconnect information, phasing data, timing patterns, and
SCAT Report may be obtained from the Department, if available and as appropriate. The
Consultant shall confer with the Area Traffic Signal Maintenance and Operations Engineer prior
to optimizing the system to determine if any extraordinary conditions exist that would affect traffic
flows in the vicinity of the system, in which case, the Consultant may be instructed to wait until
the conditions return to normal or to follow specific instructions regarding the optimization.

(a) LEVEL | Re-Optimization
1. The following tasks are associated with LEVEL | Re-Optimization.

a. Appropriate signal timings shall be developed for the subject intersection and existing
timings shall be utilized for the rest of the intersections in the system.

b. Proposed signal timing plan for the modified intersection(s) shall be forwarded to IDOT
for review prior to implementation.

c. Consultant shall conduct on-site implementation of the timings at the turn-on and make
fine-tuning adjustments to the timings of the subject intersection in the field to alleviate
observed adverse operating conditions and to enhance operations. The consultant
shall respond to IDOT comments and public complaints for a minimum period of six
(6) months from date of timing plan implementation.

2. The following deliverable shall be provided for LEVEL | Re-Optimization.

a. Consultant shall furnish to IDOT a cover letter describing the extent of the re-
optimization work performed.

(b) LEVEL Il Re-Optimization

1. In addition to the requirements described in the LEVEL | Re-Optimization above, the
following tasks are associated with LEVEL |l Re-Optimization.

a. Traffic counts shall be taken at the subject intersection(s) after the traffic signals are
approved for operation by the Area Traffic Signal Maintenance and Operations
Engineer. Manual turning movement counts shall be conducted from 6:30 a.m. to 9:30
a.m., 11:00 a.m. to 1:00 p.m., and 3:30 p.m. to 6:30 p.m. on a typical weekday from
midday Monday to midday Friday and on a Saturday and/or Sunday, as directed by
the Engineer, to account for special traffic generators such as shopping centers,
educational institutes and special event facilities. The turning movement counts shall
identify cars, and single-unit, multi-unit heavy vehicles, and transit buses.

b. The intersections shall be re-addressed and all system detectors reassigned as
necessary according to the current standard practice of District One. System detector
quantities and locations shall be assessed for optimal performance. The Department
shall be notified of any proposed changes.
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TRP operation shall be evaluated to verify proper pattern selection and lack of
oscillation and a report of the operation shall be provided to IDOT.

2. The following deliverables shall be provided for LEVEL Il Re-Optimization.

a.

Consultant shall provide to IDOT one (1) USB flash drive for the optimized system
containing the following:

(1) Electronic copy of the technical memorandum in PDF format

(2) Revised Synchro (or other appropriate, approved optimization software) files
including the new signal and the rest of the signals in the system

(3) Traffic counts conducted at the subject intersection(s)

The flash drive shall be labeled with the IDOT system number and master location (if
applicable), as well as the submittal date and the consultant logo.

b.

The technical memorandum shall include the following elements:
(1) Brief description of the project

(2) Analysis output from Synchro (or other appropriate, approved optimization
software file)

(3) Traffic counts conducted at the subject intersection(s)

Basis of Payment.

This work shall be paid for at the contract unit price each for RE-OPTIMIZE TRAFFIC SIGNAL
SYSTEM - LEVEL | or RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM — LEVEL Il, which price shall
be payment in full for performing all work described herein per intersection. Following completion
of the timings and submittal of the specified deliverables, 100 percent of the bid price will be paid.
Each intersection will be paid for separately.

SERVICE INSTALLATION (TRAFFIC SIGNALS)
Effective: May 22, 2002
Revised: March 1, 2024

805.01TS

Revise Section 805 of the Standard Specifications to read:

Description.
This work shall consist of all materials and labor required to install, modify, or extend the

electric service installation. All installations shall meet the requirements of the “District
One Standard Traffic Signal Design Details”.
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General.
The electric service installation shall be the electric service disconnecting means and it
shall be identified as suitable for use as service equipment.

The electric utility contact information is noted on the plans and represents the current
information at the time of Contract preparation. The Contractor must request in writing for
service and/or service modification within ten (10) days of Contract award and must follow-
up with the electric utility to assure all necessary documents and payment are received by
the utility. The Contractor shall forward copies of all correspondence between the
Contractor and utility company to the Engineer and Area Traffic Signal Maintenance and
Operations Engineer. The service agreement and sketch shall be submitted for signature
to the IDOT’s Traffic Operations Programs Engineer.

Materials.

(a) General. The completed control panel shall be constructed in accordance with UL Std.
508A, Industrial Control Panel, and carry the UL label. Wire terminations shall be UL
listed.

(b) Enclosures.

(1) Pole Mounted Cabinet. The cabinet shall be UL 50, NEMA Type 4X, unfinished
single door design, fabricated from minimum 0.080 in. (2.03 mm) thick Type 5052
H-32 aluminum. Seams shall be continuous welded and ground smooth. Stainless
steel screws and clamps shall secure the cover and assure a watertight seal. The
cover shall be removable by pulling the continuous stainless steel hinge pin. The
cabinet shall have an oil-resistant gasket and a lock kit shall be provided with an
internal O-ring in the locking mechanism assuring a watertight and dust-tight seal.
The cabinet shall be sized to adequately house all required components with extra
space for arrangement and termination of wiring. A minimum size of 14 in. (350
mm) high, 9 in. (225 mm) wide and 8 in. (200 mm) in depth is required. The cabinet
shall be channel mounted to a wooden utility pole using assemblies recommended
by the Vendor.

(2) Ground Mounted Cabinet. The cabinet shall be UL 50, NEMA Type 3R unfinished
single door design with back panel. The cabinet shall be fabricated from Type
5052 H-32 aluminum with the frame and door 0.125 in. (3.175 mm) thick, the top
0.250 in. (6.350 mm) thick and the bottom 0.500-inch (12.70 mm) thick. Seams
shall be continuous welded and ground smooth. The door and door opening shall
be double flanged. The door shall be approximately 80% of the front surface, with
a full length tamperproof stainless steel .075 in. (1.91 mm) thick hinge bolted to the
cabinet with stainless steel carriage bolts and nylock nuts. The locking mechanism
shall be slam-latch type with a keyhole cover. The cabinet shall be sized to
adequately house all required components with extra space for arrangement and
termination of wiring. A minimum size of 40 in. (1000 mm) high, 16 in. (400 mm)
wide and 15 in. (375 mm) in depth is required. The cabinet shall be mounted upon
a Type A concrete foundation as indicated on the plans. The foundation is paid
for separately.
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(3) All enclosures shall include a green external power indicator LED light with circuitry
as shown in the Electrical Service-Panel Diagram detail sheet. For pole mounted
service enclosures, the power indicator light shall be mounted as shown in the
detail. For ground mounted enclosures, the power indicator light shall be mounted
on the side of the enclosure most visible from the major roadway.

(c) Electric Utility Meter Housing and Riser. The electric meter housing and meter socket
shall be supplied and installed by the Contractor. The Contractor is to coordinate the
work to be performed and the materials required with the utility company to make the
final connection at the power source. Electric utility required risers, weather/service
head, and any other materials necessary for connection shall also be included in the
pay item. Materials shall be in accordance with the electric utility’s requirements. For
ground-mounted service, the electric utility meter housing shall be mounted to the
enclosure. The meter shall be supplied by the utility company.

(d) Surge Protector. Overvoltage protection, with LED indicator, shall be provided for the
120 V load circuit by the means MOV and thermal fusing technology. The response
time shall be < 5 ns and operate within a range of -40°C to +85°C. The surge protector
shall be UL 1449 Listed.

(e) Circuit Breakers. Circuit breakers shall be standard UL listed molded case, thermal-
magnetic bolt-on type circuit breakers with trip free indicating handles. 120 V circuit
breakers shall have an interrupting rating of not less than 65,000 rms symmetrical
amperes. Unless otherwise indicated, the main disconnect circuit breaker for the traffic
signal controller shall be rated 60 A, 120 V and the auxiliary circuit breakers shall be
rated 10 A, 120 V.

(f) Fuses and Fuseholders. Fuses shall be small-dimensional cylindrical fuses of the dual
element time-delay type. The fuses shall be rated for 600 VAC and shall have a UL
listed interrupting rating of not less than 10,000 rms symmetrical amperes at rated
voltage.

(g) Ground and Neutral Bus Bars. A single copper ground and neutral bus bar, mounted
on the equipment panel shall be provided. Ground and neutral conductors shall be
separated on the bus bar. Compression lugs, plus 2 spare lugs, shall be sized to
accommodate the cables with the heads of the connector screws painted green for
ground connections and white for neutral connections.

(h) Utility Services Connection. The Contractor shall notify the utility company marketing
representative a minimum of thirty (30) working days prior to the anticipated date of
hook-up. This 30-day advance notification will begin only after the utility company
marketing representative has received service charge payments from the Contractor.
Prior to contacting the utility company marketing representative for service connection,
the service installation controller cabinet and cable must be installed for inspection by
the utility company.
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(i) Ground Rod. Ground rods shall be copper-clad steel, a minimum of 10 ft (3.0m) in
length, and 3/4 in. (20mm) in diameter. Ground rod resistance measurements to
ground shall be 25 ohms or less. If necessary additional rods shall be installed to meet
resistance requirements at no additional cost to the Contract.

Installation.
(a) General. The Contractor shall confirm the orientation of the traffic service installation
and its door side with the Engineer prior to installation. All conduit entrances into the
service installation shall be sealed with a pliable waterproof material.

(b) Pole Mounted. Brackets designed for pole mounting shall be used. All mounting
hardware shall be stainless steel. Mounting height shall be as noted on the plans or
as directed by the Engineer.

(c) Ground Mounted. The service installation shall be mounted plumb and level on the
foundation and fastened to the anchor bolts with hot-dipped galvanized or stainless
steel nuts and washers. The space between the bottom of the enclosure and the top
of the foundation shall be caulked at the base with silicone.

Basis of Payment.

The service installation shall be paid for at the Contract unit price each for SERVICE
INSTALLATION of the type specified which shall be payment in full for furnishing and installing
the service installation complete. The CONCRETE FOUNDATION, TYPE A, which includes the
ground rod, shall be paid for separately. SERVICE INSTALLATION, POLE MOUNTED shall
include the 3/4 in. (20mm) grounding conduit, ground rod, and pole mount assembly. Any charges
by the utility companies shall be approved by the Engineer and paid for as an addition to the
Contract according to Article 109.05 of the Standard Specifications.

COILABLE NON-METALLIC CONDUIT
Effective: May 22, 2002

Revised: July 1, 2015

810.01TS

Description.
This work shall consist of furnishing and installing empty coilable non-metallic conduit (CNC).

General.
The CNC installation shall be in accordance with Sections 810 and 811 of the Standard
Specifications except for the following:

Add the following to Article 810.03 of the Standard Specifications:

CNC meeting the requirements of NEC Article 353 shall be used for detector loop raceways to
the handholes.
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Add the following to Article 811.03 of the Standard Specifications:

On temporary traffic signal installations with detector loops, CNC meeting the requirements of
NEC Article 353 shall be used for detector loop raceways from the saw-cut to 10 feet (3m) up the
wood pole, unless otherwise shown on the plans

Basis of Payment.
All installations of CNC for loop detection shall be included in the contract and not paid for
separately.

UNDERGROUND RACEWAYS
Effective: May 22, 2002
Revised: March 1, 2024
810.02TS

Revise Article 810.04 of the Standard Specifications to read:

“Installation. All underground conduits shall have a minimum depth of 30 in. (700
mm) below the finished grade and shall be installed to avoid existing and proposed
utilities within the project limits.”

Add the following to Article 810.04 of the Standard Specifications:

“All metal conduit installed underground shall be Rigid Steel Conduit unless
otherwise indicated on the plans.”

All raceways which extend outside of a structure or duct bank but are not
terminated in a cabinet, junction box, pull box, handhole, post, pole, or pedestal
shall extend a minimum of 1 ft (300 mm) or the length shown on the plans beyond
the structure or duct bank. The end of this extension shall be capped and sealed
with a cap designed for the conduit to be capped.

The ends of rigid metal conduit to be capped shall be threaded, the threads
protected with full galvanizing, and capped with a threaded galvanized steel cap.

The ends of rigid nonmetallic conduit and coilable nonmetallic conduit shall be
capped with a rigid PVC cap of not less than 1/8 in. (3 mm) thick. The cap shall
be sealed to the conduit using a room-temperature-vulcanizing (RTV) sealant
compatible with the material of both the cap and the conduit. A washer or similar
metal ring shall be glued to the inside center of the cap with epoxy, and the pull
cord shall be tied to this ring.”
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ROD AND CLEAN EXISTING CONDUIT
Effective: January 1, 2015

Revised: July 1, 2015

810.03TS

Description.
This work shall consist of inserting a duct rod or electrical fish rod or tape of sufficient length and

rigidity into an electrical conduit opening in one electrical handhole, and pushing the said rod
through the conduit to emerge at the next or subsequent handhole in the conduit system at the
location(s) shown on the plans. The duct rod may be inserted and removed by any standard
construction method which causes no damage to the conduit. The size of the conduit may vary,
but there shall be no differentiation in cost for the size of the conduit.

The conduit which is to be rodded and cleaned may exist with various amounts of standing water
in the handholes to drain the conduit and to afford compatible working conditions for the
installation of the duct rods and/or cables. Pumping of handholes shall be included with the work
of rodding and cleaning of the conduit.

Any handhole which, in the opinion of the Engineer contains excessive debris, dirt or other
materials to the extent that conduit rodding and cleaning is not feasible, shall be cleaned at the
Engineer’s order and payment approval as a separate pay item.

Prior to removal of the duct rod, a duct cleaning attachment such as a properly sized wire brush
or cleaning mandrel shall be attached to the duct rod, which by removal of the duct rod shall be
pulled through the conduit to remove sand, grit, or other light obstructions from the duct to provide
a clean, clear passage for the installation of cable. Whenever the installation of cables is not
performed as an adjunct to or immediately following the cleaning of the duct, a light weight pulling
line such as a 1/8” polyethylene line or conduit measuring tape shall be placed and shall remain
in the conduit to facilitate future work. When great difficulty of either inserting the duct rod or
removal of the cleaning mandrel is encountered, the duct may require further cleaning by use of
a compressed air gun, or a low pressure water hose. In the case of a broken conduit, the conduit
must be excavated and repaired. The existence and location of breaks in the conduit may be
determined by rodding, but the excavation and repair work required will be paid for separately.

This work shall be measured per lineal foot for each conduit cleaned. Measurements shall be
made from point to point horizontally. No vertical rises shall count in the measurement.

Basis of Payment.

This work shall be paid for at the contract unit price per lineal foot for ROD AND CLEAN EXISTING
CONDUIT for the installation of new electric cables in existing conduits. Such price shall include
the furnishing of all necessary tools, equipment, and materials required to prepare a conduit for
the installation of cable.
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HANDHOLES

Effective: January 01, 2002
Revised: November 1, 2023
814.01TS

Description.
Add the following to Section 814 of the Standard Specifications:

All conduits shall enter the handhole at a depth of 30 in. (762 mm) except for the conduits for
detector loops when the handhole is less than 5 ft (1.52 m) from the detector loop. All conduit
ends should be sealed with a waterproof sealant to prevent the entrance of contaminants into the
handhole.

Steel cable hooks shall be epoxy coated and must meet the specifications set forth in 1006.10.
Hooks shall be a minimum of 5/8 in. (16 mm) diameter with 90-degree bend and extend into the
handhole at least 6 in. (152 mm). Hooks shall be placed a minimum of 12 in. (305 mm) below the
lid or lower if additional space is required.

Precast round handholes shall not be used unless called out on the plans.

The cover of the handhole frame shall be labeled “Traffic Signals" with legible raised letters. Only

handholes serving IDOT traffic signal equipment shall have this label. Handhole covers for Red

Light Running Cameras shall be labeled “RLRC”.

Revise the third paragraph of Article 814.03 of the Standard Specifications to read:
“‘Handholes shall be constructed as shown on the plans and shall be cast-in-place or
precast concrete units. Heavy duty handholes shall be either cast-in-place or precast
concrete units.”

Revise Article 814.03(c) of the Standard Specifications to read:
“Precast Concrete. Precast concrete handholes shall be fabricated according to Article
1042.17. Where a handhole is contiguous to a sidewalk, preformed joint filler of 1/2 in.
(13 mm) thickness shall be placed between the handhole and the sidewalk.”

Add the following to Section 814 of the Standard Specifications:

Cast-In-Place Handholes.

All cast-in-place handholes shall be concrete with minimum inside dimensions of 21-1/2 in. (546
mm). Frames and lid openings shall match this dimension.

For grounding purposes, the handhole frame shall have provisions for a 7/16 in. (11 mm) diameter
stainless steel bolt cast into the frame. The covers shall have a stainless steel threaded stint
extended from the eye hook assembly for the purpose of attaching the grounding conductor to
the handhole cover.

The minimum wall thickness for heavy duty hand holes shall be 1 ft (305mm).
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Precast Round Handholes.

All precast handholes shall be concrete with an inside diameter of 30 in. (762mm). Frames and
covers shall have a minimum opening of 26 in. (660mm) and no larger than the inside diameter
of the handhole.

For grounding purposes, the handhole frame shall have provisions for a 7/16 in. (11 mm) diameter
stainless steel bolt cast into the frame. For the purpose of attaching the grounding conductor to
the handhole cover, the covers shall either have a 7/16 in. (11 mm) diameter stainless steel bolt
cast into the cover or a stainless steel threaded stint extended from an eye hook assembly. A
hole may be drilled for the bolt if one cannot be cast into the frame or cover. The head of the bolt
shall be flush or lower than the top surface of the cover.

The minimum wall thickness for precast heavy duty hand holes shall be 6 in. (152 mm).

Precast round handholes shall be only produced by an approved precast vendor.

FIBER OPTIC TRACER CABLE
Effective: May 22, 2002
Revised: November 1, 2023
817.02TS

The cable shall meet the requirements of Section 817 of the Standard Specifications, except for
the following:

Add the following to Article 817.03 of the Standard Specifications:

“In order to trace the fiber optic cable after installation, the tracer cable shall be installed
in the same conduit as the fiber optic cable in locations shown on the plans. The tracer
cable shall be continuous, extended into the controller cabinet and terminated on a barrier
type terminal strip mounted on the side wall of the controller cabinet. The barrier type
terminal strip and tracer cable shall be clearly marked and identified. All tracer cable
splices shall be kept to a minimum and shall incorporate maximum lengths of cable
supplied by the manufacturer. The tracer cable will be allowed to be spliced at handholes
only. The tracer cable splice shall use a Western Union Splice soldered with resin core
flux and shall be soldered using a soldering iron. Blow torches or other devices which
oxidize copper cable shall not be allowed for soldering operations. All exposed surfaces
of the solder shall be smooth. The splice shall be covered with a black shrink tube meeting
UL 224 guidelines, Type V and rated 600V, minimum length 4 in. (100 mm) and with a
minimum 1 in. (25 mm) coverage over the XLP insulation, underwater grade.”

Revise Article 817.05 of the Standard Specifications to read:
“Basis of Payment. The tracer cable shall be paid for separately as ELECTRIC CABLE IN

CONDUIT, TRACER, NO. 14 1C per foot (meter), which price shall include all associated
labor and material for installation.”
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FULL-ACTUATED CONTROLLER AND CABINET
Effective: January 1, 2002

Revised: March 1, 2024

857.02TS

Description.
This work shall consist of furnishing and installing a traffic actuated solid state digital controller in

the controller cabinet of the type specified, meeting the requirements of Section 857 of the
Standard Specifications, as modified herein, including malfunction management unit, load
switches and flasher relays, and all necessary connections for proper operation.

If the intersection is part of an existing system and/or when specified in the plans, this work shall
consist of furnishing and installing a(n) " " brand traffic actuated solid state controller.

Materials.
Add the following to Article 857.02 of the Standard Specifications:

“Controllers shall be Econolite Cobalt or Eagle/Yunex M60 unless specified otherwise on
the plans or elsewhere on these specifications. Only controllers supplied by one of the
District One approved Vendors will be allowed. The controller shall be of the most recent
approved model and software version supplied by the Vendor at the time of the traffic
signal TURN-ON unless specified otherwise on the plans or these specifications. A
removable controller data key shall also be provided. Individual load switches shall be
provided for each vehicle, pedestrian, and overlap phase. The controller shall prevent
phases from being omitted during program changes and after all preemption events and
shall inhibit simultaneous display of circular yellow and yellow arrow indications.

For integration into an Advanced Traffic Management System (ATMS) such as Centracs,
Tactics, or TransSuite, the controller shall have the latest version of approved NTCIP
software installed. For operation prior to integration into an ATMS, the controller shall
maintain existing communications.”

Revise Article 1074.03 (a) (5) paragraph “b.” to read:

“Thermostatically Controlled Exhaust Fans. The cabinet shall be equipped with two (2)
thermostatically controlled exhaust fans. Each fan shall have a minimum air delivery
capacity of 100 cfm (2.8 cu m/min) and shall be mounted on self-lubricating ball bearings.
The thermostat control shall be adjustable between 91 and 113 °F (33 and 45 °C) and
shall be set to turn the fan on at 95 °F (35 °C).”

Add the following to Article 1074.03 of the Standard Specifications:
(a) (6) Cabinets shall be designed for NEMA TS2 Type 1 operation. All cabinets shall be

pre-wired for a minimum of eight (8) phases of vehicular, four (4) phases of pedestrian
and four (4) phases of overlap operation.
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Revise the second sentence in Article 1074.03 (b) (1) paragraph “a” to read:

“The malfunction management unit shall have a minimum of 16 fully programmable
channels.”

Add the following to Article 1074.03 of the Standard Specifications:

(b) ()

(b) (13)

Cabinets — Provide 1/8 in. (3.2 mm) thick unpainted aluminum alloy 5052-H32.
The surface shall be smooth, free of marks and scratches. All external hardware
shall be stainless steel.

Controller Harness — Provide a TS2 Type 2 “A” wired harness in addition to the
TS2 Type 1 harness.

Surge Protection — Shall be a 120 VAC Single phase Modular filter Plug-in type,
supplied from an approved Vendor.

BIU — shall be secured by mechanical means.

Transfer Relays — Solid state or mechanical flash relays are acceptable.

Switch Guards — All switches shall be guarded.

Heating — One (1) 200 W, thermostatically-controlled, electric heater.

Lighting — One (1) LED Panel shall be placed inside the cabinet top panel and
one (1) LED Panel shall be placed on each side of the pull-out drawer/shelf
assembly located beneath the controller support shelf. The LED Panels shall be
controlled by a door switch. The LED Panels shall be provided from an approved
Vendor.

The cabinet shall be equipped with a pull-out drawer/shelf assembly. A 1-1/2 in.
(38mm) deep drawer shall be provided in the cabinet, mounted directly beneath
the controller support shelf. The drawer shall have a hinged top cover and shall
be capable of accommodating one (1) complete set of cabinet prints and
manuals. This drawer shall support 50 Ib (23 kg) in weight when fully extended.
The drawer shall open and close smoothly. Drawer dimensions shall make
maximum use of available depth offered by the controller shelf and be a minimum
of 18 in. (610mm) wide.

Plan & Wiring Diagrams — 12 in. x 15 in. (305mm x 406mm) moisture sealed
container attached to door.

Detector Racks — Fully wired and labeled for four (4) channels of emergency
vehicle preemption and sixteen channels (16) of vehicular operation.

Field Wiring Labels — All field wiring shall be labeled.

Field Wiring Termination — Approved channel lugs required.

Power Panel — Provide a nonconductive shield.

Circuit Breaker — The circuit breaker shall be sized for the proposed load but
shall not be rated less than 30 A.

Police Door — Provide wiring and termination for plug in manual phase advance
switch.
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Basis of Payment.

This work will be paid for at the contract unit price each for FULL-ACTUATED CONTROLLER
AND TYPE IV CABINET; FULL-ACTUATED CONTROLLER AND TYPE IV STRETCHED
CABINET; FULL-ACTUATED CONTROLLER AND TYPE V CABINET; FULL-ACTUATED
CONTROLLER AND TYPE SUPER P CABINET; FULL-ACTUATED CONTROLLER AND TYPE
SUPER P STRETCHED CABINET; FULL-ACTUATED CONTROLLER AND TYPE SUPER R
CABINET; FULL-ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL; FULL-
ACTUATED CONTROLLER AND TYPE IV STRETCHED CABINET, SPECIAL; FULL-
ACTUATED CONTROLLER AND TYPE V CABINET, SPECIAL; FULL-ACTUATED
CONTROLLER AND TYPE SUPER P CABINET (SPECIAL); FULL-ACTUATED CONTROLLER
AND TYPE SUPER P STRETCHED CABINET (SPECIAL); FULL-ACTUATED CONTROLLER
AND TYPE SUPER R CABINET (SPECIAL).

UNINTERRUPTABLE POWER SUPPLY, SPECIAL
Effective: January 1, 2013

Revised: March 1, 2024

862.01TS

This work shall be in accordance with section 862 of the Standard Specification except as
modified herein.

Add the following to Article 862.01 of the Standard Specifications:

“The UPS shall have the power capacity to provide normal operation of a signalized
intersection that utilizes all LED type signal head optics for a minimum of six (6) hours.”

Add the following to Article 862.02 of the Standard Specifications:

“Materials shall be according to Article 1074.04 as modified in UNINTERRUPTABLE
POWER SUPPLY, SPECIAL.”

Add the following to Article 862.03 of the Standard Specifications:

“The UPS shall additionally include, but not be limited to, a battery cabinet, where
applicable. For Super P and Super R cabinets, the battery cabinet is integrated to the
traffic signal cabinet and shall be included in the cost for the traffic signal cabinet of the
size and type indicated on the plans.”

Revise Article 862.04 of the Standard Specifications to read:

Installation.

When a UPS is installed at an existing traffic signal cabinet, the UPS cabinet shall partially
rest on the lip of the existing controller cabinet foundation and be secured to the existing
controller cabinet by means of at least four (4) stainless steel bolts. The UPS cabinet shall
be completely enclosed with the bottom and back constructed of the same material as the
cabinet.
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When a UPS is installed at a new signal cabinet and foundation, it shall be mounted as
shown on the plans.

At locations where UPS is installed and an emergency vehicle priority system is in use,
any existing incandescent confirmation beacons shall be replaced with LED lamps in
accordance with the District One Emergency Vehicle Priority System specification at no
additional cost to the Contract. A concrete apron shall be provided and be in accordance
with Articles 424 and 202 of the Standard Specifications. The concrete apron shall also
follow the District 1 Standard Traffic Signal Design Detail, Type D for Ground Mounted
Controller Cabinet and UPS Battery Cabinet.

For a ground mounted UPS, the UPS shall be mounted on its own Type A concrete
foundation which will be paid for separately. A concrete apron shall be provided with a
dimension of 36 in. in front of the UPS cabinet, 5 in. deep, and a width sized appropriately
to the width of the concrete foundation. The concrete apron shall follow Articles 424 and
202 of the Standard Specifications.

This item shall include any required modifications to an existing traffic signal controller as
a result of the addition of the UPS including the addition of alarms.

Materials.
Revise Article 1074.04(a)(1) of the Standard Specifications to read:

“The UPS shall be line interactive or double conversion and provide voltage regulation
and power conditioning when utilizing utility power. The UPS shall be sized appropriately
for the intersection(s) normal traffic signal operating load. The UPS must be able to
maintain the intersection’s normal operating load plus 20 percent of the intersection’s
normal operating load. When installed at a railroad-interconnected intersection, the UPS
must maintain the railroad preemption load, plus 20 percent of the railroad preemption-
operating load. The total connected traffic signal load shall not exceed the published
ratings for the UPS. The UPS shall provide a minimum of six (6) hours of normal operation
run-time for signalized intersections with LED type signal head optics at 77 °F (25 °C)
(minimum 1000 W active output capacity, with 86 percent minimum inverter efficiency).”

Revise the first paragraph of Article 1074.04(a)(3) of the Standard Specifications to read:

“The UPS shall have a minimum of four (4) sets of normally open (NO) and normally closed
(NC) single-pole double-throw (SPDT) relay contact closures, available on a panel
mounted terminal block or locking circular connectors, rated at a minimum 120 V/1 A, and
labeled so as to identify each contact according to the plans.”

Revise Article 1074.04(a)(17) of the Standard Specifications to read:
“When the intersection is in battery backup mode, the UPS shall bypass all internal cabinet
lights, ventilation fans, cabinet heaters, service receptacles, luminaires, any lighted street

name signs, any automated enforcement equipment and any other devices directed by
the Engineer.”
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Revise Article 1074.04(b)(2) paragraph “b.” of the Standard Specifications to read:

“Batteries, inverter/charger and power transfer relay shall be housed in a separate NEMA
Type 3R cabinet. The cabinet shall be Aluminum alloy, 5052-H32, 0.125 in. thick and
have a natural mill finish.”

[7Pl]

Revise Article 1074.04(b)(2) paragraph “c.” of the Standard Specifications to read:

“No more than three (3) batteries shall be mounted on individual shelves for a cabinet
housing six batteries and no more than four (4) batteries per shelf for a cabinet housing
eight batteries.”

Revise Article 1074.04(b)(2) paragraph “e.” of the Standard Specifications to read:

“The battery cabinet housing shall have the following nominal outside dimensions: a width
of 25 in. (785 mm), a depth of 16 in. (440 mm), and a height of 41 to 48 in. (1.1 to 1.3 m).
Clearance between shelves shall be a minimum of 10 in. (250 mm).”

Revise Article 1074.04(b)(2) paragraph “g.” of the Standard Specifications to read:

“The door shall open to the entire cabinet, have a neoprene gasket, an Aluminum
continuous piano hinge with stainless steel pin, and a three point locking system. The
door shall be equipped with a two position doorstop, one a 90° and one at 120°. The
cabinet shall be provided with a main door lock which shall operate with a traffic industry
conventional No. 2 key. Provisions for padlocking the door shall be provided.”

Add the following to Article 1074.04(b)(2) of the Standard Specifications:
j-  The battery cabinet shall have provisions for an external generator connection.
Add the following to Article 1074.04(c) of the Standard Specifications:

(8) The UPS shall include a tip or kill switch installed in the battery cabinet, which shall
completely disconnect power from the UPS when the switch is manually activated.

(9) The UPS shall include standard RS-232 and internal Ethernet interface.

(10) The UPS shall incorporate a flanged electric generator inlet for charging the batteries
and operating the UPS. The generator connector shall be male type, twist-lock, rated
as 15A, 125VAC with a NEMA L5-15P configuration and weatherproof lift cover plate.
Access to the generator inlet shall be from a secured weatherproof lift cover plate or
behind a locked battery cabinet police panel.

(11) The bypass switch shall include an internal power transfer relay that allows removal

of the battery back-up unit, while the traffic signal is connected to utility power, without
impacting normal traffic signal operation.
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Revise Article 1074.04(d)(3) of the Standard Specifications to read:

“All batteries supplied in the UPS shall be either gel cell or AGM type, deep cycle,
completely sealed, prismatic lead calcium based, silver alloy, valve regulated lead acid
(VRLA) requiring no maintenance. All batteries in a UPS installation shall be the same
type; mixing of gel cell and AGM types within a UPS installation is not permitted.”

Revise Article 1074.04(d)(4) of the Standard Specifications to read:

“Batteries shall be certified by the manufacturer to operate over a temperature range of -
13°F to 160 °F (-25°C to 71 °C) for gel cell batteries and -40°F to 140°F (-40°C to 60 °C)
for AGM type batteries.”

Add the following to Article 1074.04(d) of the Standard Specifications:

(9) The UPS shall consist of an even number of batteries that are capable of maintaining
normal operation of the signalized intersection for a minimum of six (6) hours.
Calculations shall be provided showing the number of batteries of the type supplied
that are needed to satisfy this requirement. A minimum of four (4) batteries shall be
provided.

(10) Battery heater mats shall be provided when gel cell type batteries are supplied.
Add the following to Article 1074.04 of the Standard Specifications:

(e) Warranty. The warranty for an uninterruptable power supply (UPS) and batteries (full
replacement) shall cover a minimum of five (5) years from date the equipment is placed
in operation.

(f) Installation. Bypass switch shall completely disconnect the traffic signal cabinet from
the utility provider.

(g) The UPS shall be set-up to run the traffic signal continuously without going to a red
flashing condition when switched to battery power unless otherwise directed by the
Engineer. The Contractor shall confirm set-up with the Engineer. The continuous
operation mode when switched to battery may require modification to unit connections
and these modifications are included in the unit price for this item.
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Revise Article 862.04 of the Standard Specifications to read:

Basis of Payment.

This work will be paid for at the Contract unit price per each for UNINTERRUPTABLE
POWER SUPPLY, SPECIAL, UNINTERRUPTABLE POWER SUPPLY, GROUND
MOUNTED, or UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL.
Replacement of emergency vehicle priority system confirmation beacons and any required
modifications to the traffic signal controller shall be included in the cost of the
UNINTERRUPTABLE POWER SUPPLY, SPECIAL, UNINTERRUPTABLE POWER
SUPPLY, GROUND MOUNTED, or UNINTERRUPTABLE POWER SUPPLY AND
CABINET, SPECIAL item. The concrete apron and earth excavation required shall be
included in the cost of the UNINTERRUPTABLE POWER SUPPLY, GROUND MOUNTED
or UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL item.

FIBER OPTIC CABLE

Effective: May 22, 2002
Revised: July 1, 2015

871.01TS

Add the following to Article 871.01 of the Standard Specifications:
The Fiber Optic cable shall be installed in conduit or as specified on the plans.
Add the following to Article 871.02 of the Standard Specifications:

The control cabinet distribution enclosure shall be 24 Port Fiber Wall Enclosure, unless otherwise
indicated on plans. The fiber optic cable shall provide twelve fibers per tube for the amount of
fibers called for in the Fiber Optic Cable pay item in the Contract. Fiber Optic cable may be gel
filled or have an approved water blocking tape.

Add the following to Article 871.04 of the Standard Specifications:

A minimum of six multimode fibers from each cable shall be terminated with approved mechanical
connectors at the distribution enclosure. Fibers not being used shall be labeled “spare.” Fibers
not attached to the distribution enclosure shall be capped.. A minimum of 13.0 feet (4m) of extra
cable length shall be provided for controller cabinets. The controller cabinet extra cable length
shall be stored as directed by the Engineer.

Add the following to Article 871.06 of the Standard Specifications:

The distribution enclosure and all connectors will be included in the cost of the fiber optic cable.
Testing shall be in accordance with Article 801.13(d). Electronic files of OTDR signature traces
shall be provided in the Final project documentation with certification from the Contractor that

attenuation of each fiber does not exceed 3.5 dB/km nominal at 850nm for multimode fiber and
0.4 bd/km nominal at 1300nm for single mode fiber.
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ELECTRIC CABLE
Effective: May 22, 2002
Revised: July 1, 2015
873.01TS

Delete “or stranded, and No. 12 or” from the last sentence of Article 1076.04 (a) of the Standard
Specifications.

Add the following to the Article 1076.04(d) of the Standard Specifications:

Service cable may be single or multiple conductor cable.

EMERGENCY VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C
Effective: January 1, 2013

Revised: July 1, 2015

873.03TS

This work shall consist of furnishing and installing lead-in cable for light detectors installed at
existing and/or proposed ftraffic signal installations as part of an emergency vehicle priority
system. The work includes installation of the lead-in cables in existing and/or new conduit. The
electric cable shall be shielded and have (3) stranded conductors, colored blue, orange, and
yellow with a stranded tinned copper drain wire. The cable shall meet the requirements of the
vendor of the Emergency Vehicle Priority System Equipment.

Basis of Payment.

This work will be paid for at the contract unit price per foot for EMERGENCY VEHICLE PRIORITY
SYSTEM LINE SENSOR CABLE, NO. 20 3/C, which price shall be payment in full for furnishing,
installing and making all electrical connections necessary for proper operations.

TRAFFIC SIGNAL POST
Effective: May 22, 2002
Revised: July 14, 2021
875.01TS

Revise Article 1077.01 (c) of the Standard Specifications to read:

(c) Anchor Rods. The anchor rods shall be a minimum of 5/8 in. in diameter and 16 in.
long and shall be according to Article 1006.09. The anchor rods shall be threaded
approximately 6 in. at one end and have a bend at the other end. The first 12 in. at the
threaded end shall be galvanized. One each galvanized nut and trapezoidal washer shall
be furnished with each anchor rod. The washer shall be properly sized to fully engage
and sit flush on all sides of the slot of the base plate.
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Revise the first sentence of Article 1077.01 (d) of the Standard Specifications to read:

All posts shall be steel and bases shall be cast iron. All posts and bases shall be hot dipped
galvanized according to AASHTO M 111. If the Department approves painting, powder coating
by the manufacturer will be required over the galvanization in accordance with 851.01TS
TRAFFIC SIGNAL PAINTING Special Provisions.

PEDESTRIAN SIGNAL POST
Effective: January 1, 2020
Revised:

875.02TS

Description.
This work shall consist of furnishing and installing a metal pedestrian signal post. All installations

shall meet the requirements of the “District One Standard Traffic Signal Design Details”.

Materials.
(c) General. The pedestrian signal post shall be designed to support the traffic signal
loading shown on the plans. The design and fabrication shall be according to the
Standard Specifications for Structural Supports for Highway Signs, Luminaires, and
Traffic Signals, as published by AASHTO.

(d) Post. The post shall be made of steel or aluminum and have an outside diameter of
4 1/2 in. The post shall be threaded for assembly to the base. Aluminum posts shall
be according to the specifications for Schedule 80 aluminum pipe. Steel posts shall be
according to the specifications for Schedule 40 steel pipe.

(e) Base. The base of a steel post shall be cast iron. The base of an aluminum post shall
be aluminum. The base shall be threaded for the attachment to the threaded post. The
base shall be approximately 10 in. high and 6 3/4 in. square at the bottom. The bottom
of the base shall be designed to accept four 5/8 in. diameter anchor rods evenly
spaced in a 6 in. diameter circle. The base shall be true to pattern, with sharp clean
cutting ornamentation, and equipped with access doors for cable handling. The door
shall be fastened to the base with stainless steel screws. A grounding lug shall be
provided inside the base.

(f) Anchor Rods. The anchor rods shall be 5/8 in. in diameter and 16 in. long and shall
be according to Article 1006.09. The anchor rods shall be threaded approximately 6
in. at one end and have a bend at the other end. The first 12 in. at the threaded end
shall be galvanized. One each galvanized nut and trapezoidal washer shall be
furnished with each anchor rod. The washer shall be properly sized to fully engage
and sit flush on all sides of the slot of the base plate.
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The aluminum post and base shall be drilled at the third points around the diameter
and 1/4 in. by 2 in. stainless steel bolts shall be inserted to prevent the post from
turning and wobbling.

(g) Finish. The steel post, steel post cap and the cast iron base shall be hot-dipped
galvanized according to AASHTO M 111. If the Department approves painting,
powder coating by the manufacturer will be required over the galvanization in
accordance with 851.01TS TRAFFIC SIGNAL PAINTING Special Provisions. If the
post and the base are threaded after the galvanization, the bare exposed metal shall
be immediately cleaned to remove all cutting solvents and oils, and then spray painted
with two coats of an approved galvanized paint.

The aluminum post shall have a natural finish, 100 grit or finer.

Installation.

The pedestrian signal post shall be erected plumb, securely bolted to a concrete foundation, and
grounded to a ground rod according to the details shown on the plans. No more than 3/4 in. of
the post threads shall protrude above the base.

A post cap shall be furnished and installed on the top of the post. The post cap shall match the
material of the post. The Contractor shall apply an anti-seize paste compound on all nuts and
bolts prior to assembly.

Prior to the assembly, the Contractor shall apply two additional coats of galvanized paint on the
threads of the post and the base. The Contractor shall use a fabric post tightener to screw the
post to the base.

Basis of Payment.
This work will be paid for at the contract unit price per each for PEDESTRIAN SIGNAL POST, of
the length specified.
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MAST ARM ASSEMBLY AND POLE

Effective: May 22, 2002

Revised: July 01, 2015

877.01TS

Revise the second sentence of Article 1077.03 (a)(3) of the Standard Specifications to read:

Traffic signal mast arms shall be one piece construction, unless otherwise approved by the
Engineer.

Add the following to Article 1077.03 (a)(3) of the Standard Specifications:
If the Department approves painting, powder coating by the manufacturer will be required over

the galvanization in accordance with 851.01TS TRAFFIC SIGNAL PAINTING Special Provisions.

CONCRETE FOUNDATIONS

Effective: May 22, 2002

Revised: March 1, 2024

878.01TS

Add the following to Article 878.03 of the Standard Specifications:

“All anchor bolts shall be according to Article 1006.09, with all anchor bolts hot dipped
galvanized a minimum of 12 in. at the threaded end.

Depending on the foundation type, the top of foundation shall be between 1 in. and 6 in.
above finished grade or as directed by the Engineer.

No foundation is to be poured until the Resident Engineer gives their approval as to the
depth of the foundation.”

Add the following to the first paragraph of Article 878.05 of the Standard Specifications:

“The concrete apron in front of the cabinet and UPS shall be included in this pay item.”
Revise the first paragraph of Article 878.05 of the Standard Specifications to read:

“Basis of Payment. This work will be paid for at the Contract unit price per foot (meter) of

depth of CONCRETE FOUNDATION of the type specified, or CONCRETE
FOUNDATION, TYPE A 12-INCH DIAMETER for pedestrian post concrete foundations.”
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LIGHT EMITTING DIODE (LED) SIGNAL HEAD AND OPTICALLY PROGRAMMED LED
SIGNAL HEAD

Effective: May 22, 2002

Revised: March 1, 2024

880.01TS

Materials.
Add the following to Section 1078 of the Standard Specifications:

“LED modules proposed for use and not previously approved by IDOT District One will
require independent testing for compliance to current VTCSH-ITE standards for the
product and be Intertek ETL Verified. This would include modules from new Vendors and
new models from IDOT District One approved Vendors.

The proposed independent testing facility shall be approved by IDOT District One.
Independent testing must include a minimum of two (2) randomly selected modules of
each type of module (i.e. ball, arrow, pedestrian, etc.) used in the District and include as
a minimum Luminous Intensity and Chromaticity tests. However, complete module
performance verification testing may be required by the Engineer to assure the accuracy
of the Vendor’s published data and previous test results. An IDOT representative will
select sample modules from the local warehouse and mark the modules for testing.
Independent test results shall meet current ITE standards and vendor’s published data.
Any module failures shall require retesting of the module type. All costs associated with
the selection of sample modules, testing, reporting, and retesting, if applicable, shall be
the responsibility of the LED module Vendor and not be a cost to this Contract.

All signal heads shall provide 12 in. (300 mm) displays with glossy yellow or black
polycarbonate housings. All head housings shall be the same color (yellow or black) at
the intersection. For new signalized intersections and existing signalized intersections
where all signals heads are being replaced, the proposed head housings shall be black.
Where only selected heads are being replaced, the proposed head housing color (yellow
or black) shall match existing head housings. Connecting hardware and mounting
brackets shall be polycarbonate (black). A corrosion resistant anti-seize lubricant shall be
applied to all metallic mounting bracket joints and shall be visible to the inspector at the
signal turn-on. Post top mounting collars are required on all posts and shall be constructed
of the same material as the brackets.

The LED signal modules shall be replaced or repaired if an LED signal module fails to
function as intended due to workmanship or material defects. LED signal modules which
exhibit luminous intensities less than the minimum values specified in Table 1 of the ITE
Vehicle Traffic Control Signal Heads: Light Emitting Diode (LED) Circular Signal
Supplement (June 27, 2005) [VTCSH], or applicable successor ITE specifications, or show
signs of entrance of moisture or contaminants, shall be replaced or repaired. The Vendor’s
written warranty for the LED signal modules shall be dated, signed by a Vendor’s
representative, and included in the product submittal to the State. See Article 801.14 of
the Standard Specifications for warranty information.
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(a) Physical and Mechanical Requirements
(1) Modules can be manufactured under this specification for the following faces:

a. 12in. (300 mm) circular, multi-section
b. 12in. (300 mm) arrow, multi-section

(2) The maximum weight of a module shall be 4 Ib (1.8 kg).

(3) Each module shall be a sealed unit to include all parts necessary for operation (a
printed circuit board, power supply, a lens and gasket, etc.) and shall be
weatherproof after installation and connection.

(4) The lens of the module shall be tinted with a wavelength-matched color to reduce
sun phantom effect and enhance on/off contrast. The tinting shall be uniform
across the lens face. Polymeric lens shall provide a surface coating or chemical
surface treatment applied to provide abrasion resistance. The lens of the module
shall be integral to the unit, convex with a smooth outer surface and made of
plastic. The lens shall have a textured surface to reduce glare.

(5) The use of tinting or other materials to enhance ON/OFF contrasts shall not affect
chromaticity and shall be uniform across the face of the lens.

(6) Each module shall have a symbol of the type of module (i.e. circle, arrow, etc.) in
the color of the module. The symbol shall be 1 in. (256.4 mm) in diameter.
Additionally, the color shall be written out in 1/2 in. (12.7mm) letters next to the
symbol.

(b) Photometric Requirements

(1) The LEDs utilized in the modules shall be AllnGaP technology for red and InGaN
for green and amber indications and shall be the ultra bright type rated for 100,000
hours of continuous operation from -40 °C to 74 °C.

(c) Electrical

(1) Maximum power consumption for LED modules as per the tables in Article
1078.01.

(2) Operating voltage of the modules shall be 120 VAC. All parameters shall be
measured at this voltage.

(3) The modules shall be operationally compatible with currently used controller
assemblies (solid state load switches, flashers, and conflict monitors).
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(4) When a current of 20 mA AC or less is applied to the unit, the voltage read across
the two leads shall be 15 VAC or less.

(5) The LED modules shall provide constant light output under power. Modules with
dimming capabilities shall have the option disabled or set on a non-dimming
operation.

(6) LED arrows shall be wired such that a loss or the failure of one or more LEDs
(d) Retrofit Traffic Signal Module

The following specification requirements apply to the Retrofit module only. All general
specifications apply unless specifically superseded in this section.

(1) Retrofit modules can be manufactured under this specification for the following
faces:

a. 12in. (300 mm) circular, multi-section
b. 12in. (300 mm) arrow, multi-section

(2) Each Retrofit module shall be designed to be installed in the doorframe of a
standard traffic signal housing. The Retrofit module shall be sealed in the
doorframe with a one-piece EPDM (ethylene propylene rubber) gasket.

(3) The maximum weight of a Retrofit module shall be 4 Ib (1.8 kg).

(4) Each Retrofit module shall be a sealed unit to include all parts necessary for
operation (a printed circuit board, power supply, a lens and gasket, etc.) and shall
be weatherproof after installation and connection.

(5) Electrical conductors for modules, including Retrofit modules, shall be 39-2/5 in. (1
m) in length, with quick disconnect terminals attached.

(6) The lens of the Retrofit module shall be integral to the unit, shall be convex with a
smooth outer surface and made of plastic or of glass.

(e) The following specification requirements apply to the 12 in. (300 mm) arrow module
only. All general specifications apply unless specifically superseded in this section.

(1) The arrow module shall meet specifications stated in Section 9.01 of the
Equipment and Material Standards of the Institute of Transportation Engineers
(November 1998) [ITE Standards], Chapter 2 (Vehicle Traffic Control Signal
Heads) or applicable successor ITE specifications for arrow indications.

(2) The LEDs arrow indication shall be a solid display with a minimum of three (3)
outlining rows of LEDs and at least one (1) fill row of LEDs.
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(f) The following specification requirement applies to the 12 in. (300 mm) programmed
visibility (PV) module only. All general specifications apply unless specifically
superseded in this section.

(1) The LED module shall be a module designed and constructed to be installed in a
programmed visibility (PV) signal housing without modification to the housing.

Delete the fourth paragraph of Article 880.03 of the Standard Specifications. Refer to the
“Bagging Signal Heads” section of the District 1 Traffic Signal Special Provision 800.01TS
TRAFFIC SIGNAL GENERAL REQUIREMENTS.”

Basis of Payment.
Add the following to the first paragraph of Article 880.04 of the Standard Specifications:

“The price shall include furnishing the equipment described above, all mounting hardware
and installing them in satisfactory operating condition.”

Revise the second paragraph of Article 880.04 of the Standard Specifications to read:

If the work consists of retrofitting an existing polycarbonate traffic signal head with light
emitting diodes (LEDs), it will be paid for as a SIGNAL HEAD, LED, RETROFIT, of the
type specified, and of the particular kind of material, when specified. Price shall be
payment in full for removal of the existing module, furnishing the equipment described
above including LED modules, all mounting hardware, and installing them in satisfactory
operating condition. The type specified will indicate the number of signal faces, the
number of signal sections in each signal face and the method of mounting.

LED SIGNAL FACE, LENS COVER
Effective: July 1, 2021

Revised: April 1, 2024

880.03TS

Description.
This work shall consist of furnishing and installing a signal lens cover with the purpose or

preventing snow buildup on and around a signal lens allowing for clear indication during inclement
weather.

This item shall fit over a 12 in. signal head lens and shall include the clear lens cover, attachment
collar, and any clips or fasteners necessary to fit it flush. The cover shall be installed in accordance
with the Manufacturer’s instructions and in a manner that prevents dust, debris, or moisture
buildup on the inside of the lens cover that could affect the signal indication visibility. Lens covers
shall be installed on all red signal head indications.
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The snow resistant signal head lens cover shall be warrantied for a period of three (3) years from
final inspection and shall be free from material and workmanship defects.

Basis of Payment.

This work shall be paid for at the Contract unit price each for LED SIGNAL FACE, LENS COVER,
the price of which shall include the cost for all work and material described herein and includes
furnishing, installing, and all mounting hardware necessary for a fully operational snow resistant
signal head lens cover.

TRAFFIC SIGNAL BACKPLATE
Effective: May 22, 2002

Revised: March 1, 2024
882.01TS

Revise the first sentence of Article 1078.03 of the Standard Specifications to read:

“All backplates shall be louvered and made of formed ABS plastic or composite
aluminum.”

Revise the first sentence of the second paragraph of Article 1078.03 of the Standard
Specifications to read:

“The backplate shall be composed of one or two pieces.”

Delete the second sentence of the fourth paragraph of Article 1078.03 of the Standard
Specifications.

Add the following to the fourth paragraph of Article 1078.03 of the Standard Specifications:

“When retro reflective sheeting is specified, it shall be Type ZZ sheeting according to
Article 1091.03 and applied in preferred orientation for the maximum angularity according
to the vendor’s recommendations. The retroreflective sheeting shall be installed under a
controlled environment by the Manufacturer/Vendor before shipment to the Contractor.
The formed plastic backplate shall be prepared and cleaned, following recommendations
of the retroreflective sheeting Manufacturer.”
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DETECTOR LOOP
Effective: May 22, 2002
Revised: March 1, 2024
886.01TS

Procedure.

A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall
mark the proposed loop locations and contact the Area Traffic Signal Maintenance and
Operations Engineer to inspect and approve the layout. When preformed detector loops are
installed, the Contractor shall have them inspected and approved prior to the pouring of the
Portland cement concrete surface using the same notification process as above.

Installation.
Revise Article 886.04 of the Standard Specifications to read:

“Loop detectors shall be installed according to the requirements of the “District One
Standard Traffic Signal Design Details.” Saw-cuts (homeruns on preformed detector
loops) from the loop to the edge of pavement shall be made perpendicular to the edge of
pavement when possible in order to minimize the length of the saw-cut (homerun on
preformed detector loops) unless directed otherwise by the Engineer or as shown on the
plans.

The detector loop cable insulation shall be labeled with the cable specifications.

Each loop detector lead-in wire shall be labeled in the handhole using a waterproof tag
secured to each wire with nylon ties.

Resistance to ground shall be a minimum of 500 mega-ohms under any conditions of
weather or moisture. Inductance shall be more than 50 and less than 700 microhenries.

(a) Type I. All loops installed in new asphalt pavement shall be installed in the binder
course and not in the surface course. The edge of pavement, curb, and handhole
shall be cut with a 1/4 in. (6.3 mm) deep x 4 in. (100 mm) saw cut to mark the location
of each loop cable.

(b) Loop sealant shall be two-component thixotropic chemically cured polyurethane from
an approved Vendor. The sealant shall be installed 1/8 in. (3 mm) below the pavement
surface. If installed above the surface, the excess shall be removed immediately.

(c) Preformed. This work shall consist of furnishing and installing a rubberized or cross-
linked polyethylene heat resistant preformed traffic signal loop in accordance with the
Standard Specifications, except for the following:

(1) Preformed detector loops shall be installed in the sub-base under the Portland
cement concrete pavement. Loop lead-ins shall be extended to a temporary
protective enclosure near the proposed handhole location. The protective
enclosure shall provide sufficient protection from other construction activities and
may be buried for additional protection.
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(2) Handholes shall be placed next to the shoulder or back of curb when preformed
detector loops enter the handhole. CNC, included in this pay item, shall be used
to protect the preformed lead-ins from back of curb to the handhole.

(3) Preformed detector loops shall be factory assembled with ends capped and sealed
against moisture and other contaminants. The loop configurations and homerun
lengths shall be assembled for the specific application. The loop and homerun
shall be constructed using a minimum 5/8 in. (16 mm) outside diameter, minimum
3/8 in. (9.5 mm) inside diameter Class A oil resistant synthetic cord reinforced
hydraulic hose with 250 psi (1,720 kPa) internal pressure rating or a similarly sized
XLPE cable jacket. The hose for the loop and homerun assembly shall be one
continuous piece. No joints or splices shall be allowed in the hose except where
necessary to connect homeruns to the loops. This will provide maximum wire
protection and loop system strength. Hose tee connections shall be heavy duty
high temperature synthetic rubber. The tee shall be of proper size to attach directly
to the hose, minimizing glue joints. The tee shall have the same flexible properties
as the hose to ensure that the whole assembly can conform to pavement
movement and shifting without cracking or breaking. For XLPE jacketed
preformed loops, all splice connections shall be soldered, sealed, and tested
before being sealed in a high impact glass impregnated plastic splice enclosure.
The wire used shall be #16 THWN stranded copper. The number of turns in the
loop shall be application specific. Homerun wire pairs shall be twisted a minimum
of eight turns per foot. No wire splices will be allowed in the preformed loop
assembly. The loop and homeruns shall be filled and sealed with a flexible sealant
to ensure complete moisture blockage and further protect the wire. The preformed
loops shall be constructed to allow a minimum of 6-1/2 ft of extra cable in the
handhole.”

Method of Measurement.
Add the following to Article 886.05 of the Standard Specifications:

“Preformed detector loops will be measured along the detector loop embedded in the
pavement rather than the actual length of the wire. Detector loop measurements shall
include the saw cut and the length of the detector loop wire to the edge of pavement. The
detector loop wire, including all necessary connections for proper operations, from the
edge of pavement to the handhole, shall be included in the price of the detector loop.
CNC, trench and backfill, and drilling of pavement or handholes shall be included in
detector loop quantities.”

Basis of Payment.

This work shall be paid for at the contract unit price per foot (meter) for DETECTOR LOOP, TYPE
| or PREFORMED DETECTOR LOOP as specified in the plans, which price shall be payment in
full for furnishing and installing the detector loop and all related connections for proper operation.
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VIDEO VEHICLE DETECTION SYSTEM
Effective: January 1, 2020

Revised: March 1, 2024

886.04TS

Description.
This work shall consist of furnishing and installing a video vehicle detection system as specified

and/or as shown on the plans. This pay item shall include all necessary work and equipment
required to have a fully operational system including but not limited to the detector unit(s), the
interface unit and all the necessary hardware, cables, and accessories required to complete the
installation in accordance with the manufacturer’s specifications.

The video vehicle detection system shall work under all weather conditions, including rain,
freezing rain, snow, wind, dust, fog, and changes in temperature and light. It shall work in an
ambient temperature range of —30°F to 165°F.

The video vehicle detection system shall be compatible with the District's approved traffic
controller assemblies utilizing NEMA TS 1 or NEMA TS 2 controllers and cabinet components for
full time operation. The video vehicle detection system shall provide a minimum of one interface
unit that has Ethernet connectivity, surge protection and shall be capable of supporting a minimum
of 2 detector units. The video vehicle detection system shall include a display and stand inside
the cabinet that has a minimum 10 in. screen with a minimum 1280 x 800 resolution. The display
shall be temperature rated for the cabinet environment.

The video vehicle detection system shall be one of the following systems or an approved
equivalent:

- Autoscope Vision

- lteris Vantage Next

A representative from the supplier of the video vehicle detection system shall supervise the
installation and testing of the video vehicle detection system and shall be present at the traffic
signal turn-on inspection. Once the video vehicle detection system is configured, it shall not need
reconfiguration to maintain performance, unless the roadway configuration or the application
requirements change.

The mounting location(s) of the detector unit(s) shall be per the manufacturer’'s recommendations.
If an extension mounting assembly is needed, it shall be included in this item. All holes drilled into
signal poles, mast arms, or posts shall require rubber grommets to prevent chafing of wires.

The video detection system shall be warrantied for a period of two (2) years from final inspection
and shall be free from material and workmanship defects.

Basis of Payment.
This work shall be paid for at the Contract unit price each for VIDEO VEHICLE DETECTION
SYSTEM, SINGLE APPROACH, the price of which shall include the cost for all of the work and
material described herein and includes furnishing, installing, delivery, handling, testing, set-up
and all appurtenances and mounting hardware necessary for a fully operational video vehicle
detection system.
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EMERGENCY VEHICLE PRIORITY SYSTEM
Effective: May 22, 2002

Revised: July 1, 2015

887.01TS

Revise Section 887 of the Standard Specifications to read:

It shall be the Contractor’s responsibility to contact the municipality or fire district to verify the
brand of emergency vehicle pre-emption equipment to be installed prior to the contract bidding.
The equipment must be completely compatible with all components of the equipment currently in
use by the Agency.

All new installations shall be equipped with Confirmation Beacons as shown on the "District One
Standard Traffic Signal Design Details." The Confirmation Beacon shall consist of a 6 watt Par
38 LED flood lamp with a 30 degree light spread, or a 7 watt Par 30 LED flood lamp with a 15
degree or greater spread, maximum 7 watt energy consumption at 120V, and a 2,000 hour
warranty for each direction of pre-emption. The lamp shall have an adjustable mount with a
weatherproof enclosure for cable splicing. All hardware shall be cast aluminum or stainless steel.
Holes drilled into signal poles, mast arms, or posts shall require rubber grommets. In order to
maintain uniformity between communities, the confirmation beacons shall indicate when the
control equipment receives the pre-emption signal. The pre-emption movement shall be
signalized by a flashing indication at the rate specified by Section 4L.01 of the “Manual on Uniform
Traffic Control Devices,” and other applicable sections of future editions. The stopped pre-empted
movements shall be signalized by a continuous indication.

All light operated systems shall include security and transit preemption software and operate at a
uniform rate of 14.035 Hz +0.002, or as otherwise required by the Engineer, and provide
compatible operation with other light systems currently being operated in the District.

This item shall include any required modifications to an existing traffic signal controller as a result
of the addition of the EMERGENCY VEHICLE PRIORITY SYSTEM.

Basis of Payment.

The work shall be paid for at the contract unit price each for furnishing and installing LIGHT
DETECTOR and LIGHT DETECTOR AMPLIFIER. Furnishing and installing the confirmation
beacon shall be included in the cost of the Light Detector. Any required modifications to the traffic
signal controller shall be included in the cost of the LIGHT DETECTOR AMPLIFIER. The
preemption detector amplifier shall be paid for on a basis of (1) one each per intersection controller
and shall provide operation for all movements required in the pre-emption phase sequence.
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RELOCATE EXISTING EMERGENCY VEHICLE PRIORITY SYSTEM, DETECTOR UNIT
Effective: January 1, 2002

Revised: July 1, 2015

887.02TS

This item shall consist of relocating the existing emergency vehicle priority system, detector unit
(single channel or dual channel) from its existing location to a new traffic signal post or mast arm
assembly and pole, and connecting it to an emergency vehicle priority system, phasing unit. If
the existing Emergency Vehicle Priority System, Detector Unit Assembly includes a Confirmation
Beacon, the Confirmation Beacon shall also be relocated and connected to the Emergency
Vehicle Priority System, Detector Unit and shall be included at no cost in this item.

The emergency vehicle system is not to be inoperative for more than 8 hours and the Contractor
must notify the Municipality or Fire Protection District 72 hours prior to the disconnection of the
equipment.

Basis of Payment.
This item will be paid for at the contract unit price each for RELOCATE EXISTING EMERGENCY
VEHICLE PRIORITY SYSTEM, DETECTOR UNIT.

RELOCATE EXISTING EMERGENCY VEHICLE PRIORITY SYSTEM, PHASING UNIT
Effective: January 1, 2002

Revised: July 1, 2015

887.03TS

This item shall consist of relocating the existing emergency vehicle priority system phasing unit
from an existing traffic signal controller cabinet to a new traffic signal controller cabinet, as
indicated in the plans or as directed by the Engineer.

The work shall include disconnecting the emergency vehicle priority system phasing unit(s) and
reconnecting it into the new traffic signal controller cabinet.

The emergency vehicle system is not to be inoperative for more than 8 hours and the Contractor
must notify the Municipality or Fire Protection District 72 hours prior to the disconnection of the
equipment. The Contractor must demonstrate to the satisfaction of the Engineer that the
emergency vehicle system operates properly.

Basis of Payment.
This item will be paid for on a basis of one (1) each per intersection for RELOCATE EXISTING
EMERGENCY VEHICLE PRIORITY SYSTEM, PHASING UNIT.
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TEMPORARY TRAFFIC SIGNAL INSTALLATION
Effective: May 22, 2002

Revised: March 1, 2024

890.01TS

Revise Section 890 of the Standard Specifications to read:

Description.
This work shall consist of furnishing, installing, maintaining, and removing a temporary

traffic signal installation as shown on the plans, including but not limited to temporary
signal heads, emergency vehicle priority systems, interconnect, vehicle detectors,
uninterruptable power supply, and signing. When temporary traffic signals will be
operating within a traffic signal system, the equipment shall be compatible with the current
operating requirements of the system. For integration into an Advanced Traffic
Management System (ATMS) such as Centracs, Tactics, or TransSuite, the controller
shall have the latest version of approved NTCIP software installed.

General.
Only an approved controller Vendor will be allowed to assemble a temporary traffic signal
and railroad traffic signal cabinet. Traffic signal inspection and TURN-ON shall be
according to 800.01TS TRAFFIC SIGNAL GENERAL REQUIREMENTS special
provision.

Construction Requirements.

(a) Controllers. Only controllers supplied by one of the District approved Vendors will be
approved for use at temporary signal locations. All controllers used for temporary
traffic signals shall be fully actuated NEMA microprocessor based with RS232 data
entry ports compatible with existing monitoring software approved by IDOT District 1,
installed in NEMA TS2 cabinets with 8 phase back panels, capable of supplying 255
seconds of cycle length and individual phase length settings up to 99 seconds. On
projects with one lane open and two-way traffic flow, such as bridge deck repairs, the
temporary signal controller shall be capable of providing an adjustable all red
clearance setting of up to 250 seconds in length. All controllers used for temporary
traffic signals shall meet or exceed the requirements of Section 857 of the Standard
Specifications with regards to internal time base coordination and preemption. All
railroad interconnected temporary controllers and cabinets shall be new and shall
satisfy the requirements of Article 857.02 of the Standard Specifications and as
modified herein. On projects with multiple temporary traffic signal installations, all
controllers shall be the same Manufacturer brand and model number with the latest
version software installed at the time of the signal TURN-ON, or as specified in the
Contract.
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(b) Cabinets. Only control equipment, including controller cabinet and peripheral
equipment, supplied by one of the District approved Vendors will be approved for use
at temporary traffic signal locations. All control equipment for the temporary traffic
signal(s) shall be furnished by the Contractor unless otherwise stated in the Contract.
All temporary traffic signal cabinets shall have a closed bottom. The bottom shall be
sealed along the entire perimeter of the cabinet base to ensure a water, dust, animal,
and insect-proof seal. The bottom shall provide a minimum of two (2) 4 in. (100 mm)
diameter holes to run the electric cables through. The 4 in. (100 mm) diameter holes
shall have a bushing installed to protect the electric cables and shall be sealed after
the electric cables are installed.

(c) Grounding. Grounding shall be provided for the temporary traffic signal cabinet
meeting or exceeding the applicable portions of the National Electrical Code, Section
806 of the Standard Specifications and shall meet the requirements of the “Grounding
of Traffic Signal Systems” section of 800.01TS TRAFFIC SIGNAL GENERAL
REQUIREMENTS special provision.

(d) Traffic Signal Heads. All traffic signal sections shall be 12 in. (300 mm). Pedestrian
signal sections shall be 16 in. (406mm) x 18 in. (457mm). All signal heads shall be
furnished with tunnel visors unless otherwise specified in the contract. Traffic signal
sections shall be Light Emitting Diode (LED) with expandable view, unless otherwise
approved by the Engineer. Pedestrian signal heads shall be LED Pedestrian
Countdown Signal Heads. The temporary traffic signal heads shall be placed as
indicated on the temporary traffic signal plan or as directed by the Engineer. If no
traffic staging is in place or will not be staged on the day of the turn on, the temporary
traffic signal shall have the signal head displays, signal head placements and controller
phasing match the existing traffic signal or shall be as directed by the Engineer. The
Contractor shall furnish enough extra cable length to relocate heads to any position
on the span wire or at locations illustrated on the plans for construction staging. The
temporary traffic signal shall remain in operation during all signal head relocations.
Each temporary traffic signal head shall have its own cable from the controller cabinet
to the signal head.

(e) Interconnect.

(1) Temporary traffic signal interconnect shall be provided using fiber optic cable or
wireless interconnect technology as specified in the Contract. If the Contract
specifies fiber optic cable to be used for temporary interconnect, the Contractor
may request, in writing, to substitute the fiber optic temporary interconnect with a
wireless interconnect. The Contractor must provide assurances that the radio
device will operate properly at all times and during all construction staging. If
approved for use by the Engineer, the Contractor shall submit marked-up traffic
signal plans indicating locations of radios and antennas and installation details. If
wireless interconnect is used, and in the opinion of the Engineer it is not viable, or
if it fails during testing or operations, the Contractor shall be responsible for
installing all necessary poles, fiber optic cable, and other infrastructure for
providing temporary fiber optic interconnect at no cost to the Contract.
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(2) The existing system interconnect and phone lines are to be maintained as part of
the Temporary Traffic Signal Installation specified for on the plan. If the existing
traffic signal has a cellular modem, the modem shall be temporarily relocated to
the temporary signal. The temporary signal cabinet shall have an antenna
supplied by the Contractor. Any existing network switches shall be temporarily
relocated to the temporary signal. Any existing pan-tilt-zoom (PTZ) cameras shall
be temporarily relocated to the temporary signal. The interconnect, including any
required fiber splices and terminations, shall be installed into the temporary
controller cabinet as per the notes or details on the plans. All labor and equipment
required to install and maintain the existing interconnect as part of the Temporary
Traffic Signal Installation shall be included in the cost of TEMPORARY TRAFFIC
SIGNAL INSTALLATION. The temporary traffic signal interconnect shall maintain
interconnect communications throughout the entire signal system for the duration
of the project.

(3) Temporary wireless interconnect for closed-loop systems. The radio interconnect
system shall be compatible with Eagle/Yunex or Econolite controller closed loop
systems. This work shall include all temporary wireless interconnect components
at the adjacent existing traffic signal(s) to provide a completely operational closed
loop system. This work shall include all materials, labor and testing to provide the
completely operational closed loop system as shown on the plans. The radio
interconnect system shall include the following components:

a. Rack or Shelf Mounted RS-232 Frequency Hopping Spread Spectrum (FHSS)
Radio

b. Software for Radio Configuration (Configure Frequency and Hopping Patterns)
c. Antennas (Omni Directional or Yagi Directional)

d. Antenna Cables, LMR400, Low Loss. Maximum 100 ft from controller cabinet
to antenna

e. Brackets, Mounting Hardware, and Accessories Required for Installation

f. RS232 Data Cable for Connection from the radio to the local or master
controller

g. All other components required for a fully functional radio interconnect system
All controller cabinet modifications and other modifications to existing equipment

that are required for the installation of the radio interconnect system components
shall be included in the cost of TEMPORARY TRAFFIC SIGNAL INSTALLATION.
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The radio interconnect system may operate at 900Mhz (902-928) or 2.4 Ghz
depending on the results of a site survey. The telemetry shall have an acceptable
rate of transmission errors, time outs, etc. comparable to that of a hardwire system.

The proposed or existing master controller and telemetry module shall be
configured for use with the radio interconnect at a minimum rate of 9600 baud.

The radio interconnect system shall include all other components required for a
complete and fully functional telemetry system and shall be installed in accordance
with the Vendor’s recommendations.

Temporary wireless interconnect for Advanced Traffic Management Systems. The radio
interconnect system shall be compatible with an ATMS.

(f) Emergency Vehicle Preemption. All emergency vehicle preemption equipment (light
detectors, light detector amplifiers, confirmation beacons, etc.) as shown on the
temporary traffic signal plans shall be provided by the Contractor. It shall be the
Contractor's responsibility to contact the municipality or fire district to verify the brand
of emergency vehicle preemption equipment to be installed prior to the Contract
bidding. The equipment must be completely compatible with all components of the
equipment currently in use by the Agency. All light operated systems shall operate at
a uniform rate of 14.035 hz £0.002, or as otherwise required by the Engineer, and
provide compatible operation with other light systems currently being operated in the
District. All labor and material required to install and maintain the Emergency Vehicle
Preemption installation shall be included in the item TEMPORARY TRAFFIC SIGNAL
INSTALLATION.

(9) Vehicle Detection. All temporary traffic signal installations shall have vehicular
detection installed at all approaches of the intersection and as directed by the
Engineer. Video vehicle detection systems shall be approved by IDOT prior to the
Contractor furnishing and installing. The Contractor shall install, wire, and adjust the
alignment of the video vehicle detection system in accordance to the Manufacturer’s
recommendations and requirements. The Contractor shall be responsible for
adjusting the alignment of the video vehicle detection system for all construction
staging changes and for maintaining proper alignment throughout the project. The
Vendor shall be present and assist the contractor in setting up the video vehicle
detection system. An in-cabinet video monitor shall be provided with all video vehicle
detection systems and shall be included in the item TEMPORARY TRAFFIC SIGNAL
INSTALLATION.

(h) Pedestrian push-buttons. Pedestrian push-buttons shall be provided for all pedestrian
signal heads/phases or as directed by the Engineer. Accessible Pedestrian Signal
(APS) buttons shall be installed at any location where they currently exist. All push-
buttons shall be latching and have MUTCD R10-3e signs with proper arrows.
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Uninterruptable Power Supply. All temporary traffic signal installations shall have an
Uninterruptable Power Supply (UPS). The UPS cabinet shall be mounted to the
temporary traffic signal cabinet and shall be according to the applicable portions of
Section 862 of the Standard Specifications and as modified in the current District One
Traffic Signal Special Provision 862.01TS UNITERRUPTABLE POWER SUPPLY,
SPECIAL.

Signs. All existing signs shall be removed from existing poles and relocated to the
temporary signal. If new mast arm assembly and pole(s) and posts are specified for
the permanent signals, the signs shall be relocated to the new equipment at no extra
cost. Any signs that are required for the temporary traffic signal shall be provided as
shown on the plans or as directed by the Engineer. Relocation, removing, bagging
and installing signs for the various construction stages shall be provided as shown on
the plans or as directed by the Engineer. If llluminated Street Name Signs exist, they
shall be taken down and stored by the Contractor, and the Contractor shall furnish
reflectorized street name signs on the temporary traffic signal installation.

Energy Charges. The electrical utility energy charges for the operation of the
temporary traffic signal installation shall be paid for by others if the installation replaces
an existing signal. Otherwise, charges shall be paid for under 109.05 of the Standard
Specifications.

Maintenance.

(1) Maintenance shall meet the requirements of the Standard Specifications and the
“‘Maintenance and Responsibility of Traffic Signal and Flashing Beacon
Installations” section of the current District One Traffic Signal Special Provision
800.01TS TRAFFIC SIGNAL GENERAL REQUIREMENTS.

(2) Maintenance of temporary signals and of the existing signals shall be included in
the cost of the TEMPORARY TRAFFIC SIGNAL INSTALLATION pay item. When
temporary traffic signals are to be installed at locations where existing signals are
presently operating, the Contractor shall be fully responsible for the maintenance
of the existing signal installation as soon as they begin any physical work on the
Contract or any portion thereof.

(3) The temporary signal responsibility shall begin at the start of temporary signal

construction and shall end with the removal of the signal as directed by the
Engineer.
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(m) Temporary Traffic Signals for Bridge Projects. Temporary Traffic Signals for bridge
projects shall follow the State Standards, Standard Specifications, Special Provisions
and any plans for Bridge Temporary Traffic Signals included in the Contract. The
installation shall meet the Standard Specifications and all other requirements in this
TEMPORARY TRAFFIC SIGNAL INSTALLATION specification. In addition, all
electric cable shall be aerially suspended at a minimum height of 18 ft (5.5m) on
temporary wood poles (Class 5 or better) of 45 ft (13.7 m) minimum height. The signal
heads shall be span wire mounted or bracket mounted to the wood pole or as directed
by the Engineer. The Controller cabinet shall be mounted to the wood pole as shown
in the plans, or as directed by the Engineer. A video vehicle detection system may be
used in place of detector loops as approved by the Engineer or as shown in the
Contract.

(n) Temporary Portable Traffic Signal for Bridge Projects.

(1) The controller and cabinet shall be NEMA type designed for NEMA TS2 Type 1
operation. Controller and LED signal displays shall meet the applicable Standard
Specifications and all other requirements in this TEMPORARY TRAFFIC SIGNAL
INSTALLATION special provision.

(2) Work shall be according to Article 701.18(b) of the Standard Specifications except
as noted herein.

(3) General.

a. The temporary portable bridge traffic signals shall be trailer-mounted units.
The trailer-mounted units shall be set up securely and level. Each unit shall
be self-contained and consist of two signal heads. The left signal head shall be
mounted on a mast arm capable of extending over the travel lane. Each unit
shall contain a solar cell system to facilitate battery charging. There shall be a
minimum of twelve (12) days backup reserve battery supply and the units shall
be capable of operating with a 120 V power supply from a generator or
electrical service.

b. All signal heads located over the travel lane shall be mounted at a minimum
height of 17 ft (5 m) from the bottom of the signal back plate to the top of the
road surface. All far right signal heads located outside the travel lane shall be
mounted at a minimum height of 8 ft (2.5 m) from the bottom of the signal back
plate to the top of the adjacent travel lane surface.

c. The long all red intervals for the traffic signal controller shall be adjustable up
to 250 seconds in one-second increments.

d. As an alternative to detector loops, temporary portable bridge traffic signals

may be equipped with other approved methods of vehicle detection and traffic
actuation.
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e. All portable traffic signal units shall be interconnected using hardwire
communication cable. Radio communication equipment may be used only with
the approval of the Engineer. If radio communication is used, a site analysis
shall be completed to ensure that there is no interference present that would
affect the traffic signal operation. The radio equipment shall meet all applicable
FCC requirements.

f. The temporary portable bridge traffic signal system shall meet the physical
display and operational requirements of conventional traffic signals as
specified in Part IV and other applicable portions of the currently adopted
version of the Manual on Uniform Traffic Control Devices (MUTCD) and the
lllinois MUTCD. The signal system shall be designed to continuously operate
over an ambient temperature range between -30°F (-34°C) and 120°F (48°C).
When not being utilized to inform and direct traffic, portable signals shall be
treated as non-operating equipment according to Article 701.11.

Basis of Payment.

This work shall be paid for at the Contract unit price each for TEMPORARY TRAFFIC
SIGNAL INSTALLATION, TEMPORARY BRIDGE TRAFFIC SIGNAL INSTALLATION, or
TEMPORARY PORTABLE BRIDGE TRAFFIC SIGNAL INSTALLATION, the price of
which shall include all costs for the modifications required for traffic staging, changes in
signal phasing as required in the Contract plans, video vehicle detection systems, any
maintenance or adjustment to the video vehicle detection system, the temporary wireless
interconnect system, temporary fiber optic interconnect system, all material required, the
installation and complete removal of the temporary traffic signal, and any changes
required by the Engineer. Each location will be paid for separately.

TEMPORARY TRAFFIC SIGNAL TIMING
Effective: May 22, 2002

Revised: March 1, 2024

890.02TS

Description.
This work shall consist of developing and maintaining appropriate traffic signal timings for the

specified intersection for the duration of the temporary signalized condition, as well as impact to
existing traffic signal timings caused by detours or other temporary conditions.

All timings and adjustments necessary for this work shall be performed by an approved Consultant
who has previous experience in optimizing Traffic Signal Systems for District One of the lllinois
Department of Transportation. The Contractor shall contact the Traffic Signal Engineer for a
listing of approved Consultants.
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The following tasks are associated with TEMPORARY TRAFFIC SIGNAL TIMING:

(a) Consultant shall attend temporary traffic signal inspection (turn-on) and/or detour meeting
and conduct on-site implementation of the traffic signal timings.

(b) Consultant shall be responsible for making fine-tuning adjustments to the timings in the
field to alleviate observed adverse operating conditions and to enhance operations.

(c) Consultant shall provide monthly observation of traffic signal operations in the field.

(d) Consultant shall provide on-site consultation and adjust timings as necessary for
construction stage changes, temporary traffic signal phase changes, and any other
conditions affecting timing and phasing, including lane closures, detours, and other
construction activities.

(e) Consultant shall make timing adjustments and prepare comment responses as directed
by the Area Traffic Signal Maintenance and Operations Engineer.

(f) Return original timing plan once construction is complete.

Basis of Payment.

The work shall be paid for at the Contract unit price each for TEMPORARY TRAFFIC SIGNAL
TIMING, which price shall be payment in full for performing all work described herein per
intersection. When the temporary traffic signal installation is turned on and/or detour
implemented, 50 percent of the bid price will be paid. The remaining 50 percent of the bid price
will be paid following the removal of the temporary traffic signal installation and/or detour.
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REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT
Effective: May 22, 2002

Revised: March 1, 2024

895.02TS

Add the following to Article 895.05 of the Standard Specifications:

“The traffic signal equipment which is to be removed and is to become the property of the
Contractor shall be disposed of outside the right-of-way at the Contractor’s expense.

All equipment to be returned to the State shall be delivered by the Contractor to the State's
Traffic Signal Maintenance Contractor's main facility. The Contractor shall contact the
State's Electrical Maintenance Contractor to schedule an appointment to deliver the
equipment. No equipment will be accepted without a prior appointment. All equipment
shall be delivered within thirty (30) days of removing it from the traffic signal installation.
The Contractor shall provide one hard copy and one electronic file of a list of equipment
that is to remain the property of the State, including model and serial numbers, where
applicable. The Contractor shall also provide a copy of the Contract plan or special
provision showing the quantities and type of equipment. Controllers and peripheral
equipment from the same location shall be boxed together (equipment from different
locations may not be mixed) and all boxes and controller cabinets shall be clearly marked
or labeled with the location from which they were removed. If equipment is not returned
according to these requirements, it will be rejected by the State's Electrical Maintenance
Contractor. The Contractor shall be responsible for the condition of the traffic signal
equipment from the time Contractor takes maintenance of the signal installation until
approval by the Department. A delivery receipt will be signed by the State's Electrical
Maintenance Contractor indicating the items have been returned.

The Contractor shall safely store and arrange for pick up or delivery of all equipment to be
returned to agencies other than the State. The Contractor shall package the equipment
and provide all necessary documentation as stated above.

Traffic signal equipment which is lost, damaged, or not returned to the Department for any

reason shall be replaced with new equipment meeting the requirements of these
Specifications at no cost to the contract.”
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (PROJECT SPECIFIC)

Description. This work shall consist of the removal and disposal of regulated substances
according to Section 669 of the Standard Specifications as revised below.

Contract Specific Sites. The excavated soil and groundwater within the areas listed below shall
be managed as either “uncontaminated soil”, hazardous waste, special waste or non-special
waste. For stationing, the lateral distance is measured from centerline and the farthest distance
is the offset distance or construction limit, whichever is less.

Soil Disposal Analysis. When the waste material requires sampling for landfill disposal
acceptance, the Contractor shall secure a written list of the specific analytical parameters and
analytical methods required by the landfill The Contractor shall collect and analyze the required
number of samples for the parameters required by the landfill using the appropriate analytical
procedures. A copy of the required parameters and analytical methods (from landfill email or on
landfill letterhead) shall be provided as Attachment 4A of the BDE 2733 (Regulated Substances
Final Construction Report). The price shall include all sampling materials and effort necessary for
collection and management of the samples, including transportation of samples from the job site
to the laboratory. The Contractor shall be responsible for determining the specific disposal
facilities to be utilized; and collect and analyze any samples required for disposal facility
acceptance using a NELAP certified analytical laboratory registered with the State of lllinois.

Intersection of IL 83 (Kingery Highway) and Bluff Road, Burr Ridge, DuPage County

o All excavation planned for Driveway Reconstruction, Traffic Signal Installation, Intersection
Widening, and Aggregate Shoulders at the southwest quadrant at the intersection of IL 83
(Kingery Highway) and Bluff Road. The Engineer has determined this material meets the
criteria of and shall be managed in accordance with Article 669.05(a)(5). Potential
contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

o All excavation planned for Driveway Reconstruction, Traffic Signal Installation, Intersection
Widening, and Aggregate Shoulders at the northwest quadrant, northeast quadrant, and
southeast quadrant at the intersection of IL 83 (Kingery Highway) and Bluff Road. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Potential contaminants of concern sampling
parameters: VOCs, SVOCs and Metals.

Work Zones

Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall
apply to projects adjacent to or within sites with documented leaking underground storage tank
(LUST) incidents, or sites under management in accordance with the requirements of the Site
Remediation Program (SRP), Resource Conservation and Recovery Act (RCRA), or
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), or as
deemed necessary. For this project, the work zones apply for the following ISGS PESA Sites:
None

H:\Special Waste - Phase INRMP\1840-3634Vsp 62U73.docx
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REMOVAL OF LUMINAIRE, SALVAGE

Description.
This work shall consist of removing an existing HPS luminaire and replacing it with new LED

luminaire as shown on the plans, as specified herein, and in accordance with the applicable
requirements of Section 842.03 of the Standard Specifications.

General

Removal of existing luminaire shall include removal of pole wiring, fuseholder and fuses.

Existing HPS luminaires shall be salvaged and returned to Department facility as described in Art.
842.06(b).

Basis of Payment.

This work will be paid for at the contract unit price per each for REMOVAL OF LUMINAIRE,
SALVAGE which shall be payment in full for all labor, equipment and material necessary to
perform the work specified herein.

TEMPORARY MAST ARM, ALUMINUM, 15FT

Description.
This work shall consist of the installation of an aluminum truss mast arm on temporary traffic

signal poles and shall be removed after permanent lighting system is placed in approved
operation.

Materials.
Materials shall be according to the following:

Arm.

The mast arm shall be a truss style arm with upper and lower chord and reinforcing (bracing)
members. The top chord of the arms shall have raceway openings extending through the bracket.
Raceway openings shall be free of burrs and rough edges that may be injurious to the wires.

Exterior surfaces of the truss arms shall be free of all protuberances, dents, cracks, or other
imperfections. The truss arm shall be made of aluminum alloy tube, round, seamless, according
to ASTM B 221, 6063 T6.

The truss arms shall be supplied with fabricated aluminum brackets welded to the arms. All shall
be heat treated after welding.

CONSTRUCTION REQUIREMENTS

Installation.
The arm shall be set at right angles to the centerline of pavement.

Basis of Payment.
This work will be paid for at the contract unit price each for TEMPORARY MAST ARM, ALUMINUM,
15FT. which shall be payment in full for the work specified herein.
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TRAFFIC CONTROL PLAN (D1)
Effective: September 30, 1985
Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS: 701001, 701006, 701011, 701101, 701106, 701301, 701426, 701501, 701601,
701602, 701701, and 701901

DETAILS:

Traffic Control and Protection for Side Roads, Intersections, and Driveways (TC-10)
Typical Pavement Markings (TC-13)

Traffic Control and Protection at Turn Bays (To Remain Open to Traffic) (TC-14)
Arterial Road Information Sign (TC-22)

Driveway Entrance Signing (TC-26)

SPECIAL PROVISIONS:

Maintenance of Roadways (D1)

Public Safety and Convenience (D1)

Temporary Traffic Signal Timing (D1)

Temporary Traffic Signal Installation (D1)

Temporary Information Signing (BDE)

Keeping Arterial Roadways Open to Traffic (Lane Closures Only) — 8:30 AM — 4:30 PM
Work Zone Traffic Control Devices (BDE)

Vehicle and Equipment Warning Lights (BDE)

Short Term and Temporary Pavement Markings (BDE)
AGGREGATE SUBGRADE IMPROVEMENT (BDE)

Effective: April 1, 2012 Revised: April 1, 2022
Add the following Section to the Standard Specifications:
“SECTION 303. AGGREGATE SUBGRADE IMPROVEMENT

303.01 Description. This work shall consist of constructing an aggregate subgrade
improvement (ASI).

303.02 Materials. Materials shall be according to the following.
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Item Article/Section
(@) Coarse AQregate ... 1004.07
(b) Reclaimed Asphalt Pavement (RAP) ..o 1031.09

303.03 Equipment. The vibratory roller shall be according to Article 1101.01, or as approved
by the Engineer. Vibratory machines, such as tampers, shall be used in areas where rollers do
not fit.

303.04 Soil Preparation. The minimum immediate bearing value (IBV) of the soil below the
improved subgrade shall be according to the Department’s “Subgrade Stability Manual” for the
aggregate thickness specified.

303.05 Placing and Compacting. The maximum nominal lift thickness of aggregate
gradations CA 2, CA 6, and CA 10 when compacted shall be 9in. (225 mm). The maximum
nominal lift thickness of aggregate gradations CS 1, CS 2, and RR 1 when compacted shall be
24 in. (600 mm).

The top surface of the aggregate subgrade improvement shall consist of a layer of capping
aggregate gradations CA 6 or CA 10 that is 3 in. (75 mm) thick after compaction. Capping
aggregate will not be required when aggregate subgrade improvement is used as a cubic yard
pay item for undercut applications.

Each lift of aggregate shall be compacted to the satisfaction of the Engineer. If the moisture
content of the material is such that compaction cannot be obtained, sufficient water shall be added
so that satisfactory compaction can be obtained.

303.06 Finishing and Maintenance. The aggregate subgrade improvement shall be
finished to the lines, grades, and cross sections shown on the plans, or as directed by the
Engineer. The aggregate subgrade improvement shall be maintained in a smooth and compacted
condition.
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303.07 Method of Measurement. This work will be measured for payment according to
Article 311.08.

303.08 Basis of Payment. This work will be paid for at the contract unit price per cubic yard
(cubic meter) or ton (metric ton) for AGGREGATE SUBGRADE IMPROVEMENT or at the
contract unit price per square yard (square meter) for AGGREGATE SUBGRADE
IMPROVEMENT, of the thickness specified.”

Add the following to Section 1004 of the Standard Specifications:

“1004.07 Coarse Aggregate for Aggregate Subgrade Improvement (ASI). The aggregate
shall be according to Article 1004.01 and the following.

(a) Description. The coarse aggregate shall be crushed gravel, crushed stone, or crushed
concrete. In applications where greater than 24 in. (600 mm) of ASI material is required,
gravel may be used below the top 12 in (300 mm) of ASI.

(b) Quality. The coarse aggregate shall consist of sound durable particles reasonably free of
deleterious materials.

(c) Gradation.

(1) The coarse aggregate gradation for total ASI thickness less than or equal to 12 in.
(300 mm) shall be CA 2, CA6, CA10,0r CS 1.

The coarse aggregate gradation for total ASI thickness greater than 12 in. (300 mm)
shall be CS 1 or CS 2 as shown below or RR 1 according to Article 1005.01(c).

COARSE AGGREGATE SUBGRADE GRADATIONS
Sieve Size and Percent Passing
Grad No. & 6 4 o 24
CS1 100 97+3 90+ 10 45+ 25 20+ 20
CS2 100 80+ 10 25+15
COARSE AGGREGATE SUBGRADE GRADATIONS (Metric)
Sieve Size and Percent Passing
Grad No- =560 mm 150 mm 100 mm 50 mm 4.75 mm
CS1 100 973 90+ 10 45 £ 25 20+ 20
CS2 100 8010 25+ 15

(2) Capping aggregate shall be gradation CA 6 or CA 10.”
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Add the following to Article 1031.09 of the Standard Specifications:

“(b) RAP in Aggregate Subgrade Improvement (ASI). RAP in ASI shall be according to
Articles 1031.01(a), 1031.02(a), 1031.06(a)(1), and 1031.06(a)(2), and the following.

(1) The testing requirements of Article 1031.03 shall not apply.
(2) Crushed RAP used for the lower lift may be mechanically blended with aggregate
gradations CS 1, CS 2, and RR 1 but it shall be no greater than 40 percent of the total
product volume. RAP agglomerations shall be no greater than 4 in. (100 mm).
(3) For capping aggregate, well graded RAP having 100 percent passing the 1 1/2in.
(38 mm) sieve may be used when aggregate gradations CS 1, CS 2, CA 2, or RR 1
are used in the lower lift. FRAP will not be permitted as capping material.
Blending shall be through calibrated interlocked feeders or a calibrated blending plant
such that the prescribed blending percentage is maintained throughout the blending
process. The calibration shall have an accuracy of + 2.0 percent of the actual quantity of
material delivered.”
CEMENT, TYPE IL (BDE)
Effective: August 1, 2023
Add the following to Article 302.02 of the Standard Specifications:
“(k) Type IL Portland-Limestone Cement .............ccccooiiiiiiiiiiii s 1001”
Revise Note 2 of Article 352.02 of the Standard Specifications to read:

“Note 2. Either Type | or Type IA portland cement or Type IL portland-limestone cement
shall be used.”

Revise Note 1 of Article 404.02 of the Standard Specifications to read:

“Note 1. The cement shall be Type | portland cement or Type IL portland-limestone
cement.”

Revise Article 1019.02(a) of the Standard Specifications to read:

“(@) Cement, TYPE 1 OF L oo e e e e e e e eeaens 1001”

COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017 Revised: April 1, 2019

Revise Article 107.40(b) of the Standard Specifications to read:
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“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Maijor Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.
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(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”
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“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated
labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type

Cause of Delay

Length of Delay

Working Days

Article 108.04(b)(3) or
Article 108.04(b)(4)

No working days have been charged for two
consecutive weeks.

Completion
Date

Article 108.08(b)(1) or
Article 108.08(b)(7)

Article 108.08.

The Contractor has been granted a minimum two
week extension of contract time, according to

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead

and documented direct offsite overhead,

including onsite supervisory and

administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - | One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 Two Project _ Superintendents,
One Engineer, and
One Clerk
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(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

CONSTRUCTION AIR QUALITY - DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to diesel
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven
calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year older
than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1, 2010 ¥ 600-749 2002
750 and up 2006
June 1, 2011 % 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1, 2012 % 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road equipment
assigned to the contract.
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The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are
exempt from installing retrofit emission control devices if such devices adversely affect equipment
operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the
Department if documentation is provided showing good faith efforts were made by the Contractor
to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name;
and (2) the emission control devices make, model, USEPA or CARB verification number, or
performance certification from the retrofit device manufacturer. Equipment reported as fitted with
emissions control devices shall be made available to the Engineer for visual inspection of the
device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of this
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission control
devices shall be considered as included in the contract unit prices bid for the various items of
work involved and no additional compensation will be allowed. The Contractor's compliance with
this notice and any associated regulations shall not be grounds for a claim.
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Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction
will be imposed for each calendar day or fraction thereof the deficiency continues to exist. The
calendar day(s) will begin when the time period for correction is exceeded and end with the
Engineer's written acceptance of the correction. The daily monetary deduction will be $1,000.00
for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:
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(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined the work of this contract has subcontracting opportunities that
may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates, in the absence of unlawful discrimination and
in an arena of fair and open competition, DBE companies can be expected to perform 4.00% of
the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.
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BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated

{7}

Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan will
be approved by the Department if the Utilization Plan documents sufficient commercially useful
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means the bidder
must show that all necessary and reasonable steps were taken to achieve the contract goal.
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they
were not successful. The Department will consider the quality, quantity, and intensity of the kinds
of efforts the bidder has made. Mere pro forma efforts, in other words efforts done as a matter of
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE
participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.
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(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the Contractor might otherwise prefer to perform these work
items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with the above Bidding
Procedures, the documentation of good faith efforts must include copies of each
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.
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(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is not
approved because it is deficient as a technical matter, unless waived by the Department,
the bidder will be notified and will be allowed no more than a five calendar day period to
cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after
the receipt of the notification of the determination. The determination shall become final
if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments address
efforts made prior to submitting the bid. The request will be reviewed by the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person to consider all issues of documentation and whether the bidder
made a good faith effort to meet the goal. After the review by the Reconsideration Officer,
the bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.
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(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts
to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the

procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.
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CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, a new Request for Approval of Subcontractor will not be required. However,
the Contractor must document efforts to assure the existing DBE subcontractor is capable
of performing the additional work and has agreed in writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:
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(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed
in writing to the change. If this occurs, the Contractor shall substitute other work of
equivalent value to a certified DBE or provide documentation of good faith efforts to
do so; or

(3) The DBE is not capable of performing the replacement work or has declined to perform
the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:

(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause

does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the Contractor;
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(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it
relied upon to obtain the contract so that the Contractor can self-perform the work for
which the DBE contractor was engaged or so that the Contractor can substitute
another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any reason,
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department will provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.
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(f) EINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the Contractor
does not have the full amount of work indicated in the Utilization Plan performed by the
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed,
the Department may deduct from contract payments to the Contractor the amount of the
goal not achieved as liquidated and ascertained damages. The Contractor may request
an administrative reconsideration of any amount deducted as damages pursuant to
subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.

HOT-MIX ASPHALT (BDE)
Effective: January 1, 2024

Revise the second paragraph of Articles 1030.07(a)(11) and 1030.08(a)(9) of the Standard
Specifications to read:

“When establishing the target density, the HMA maximum theoretical specific gravity
(Gmm) will be based on the running average of four available Department test results
for that project. If less than four Gmm test results are available, an average of all
available Department test results for that project will be used. The initial Gnm will be
the last available Department test result from a QMP project. If there is no available
Department test result from a QMP project, the Department mix design verification test
result will be used as the initial Gnm.”
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In the Supplemental Specifications, replace the revision for the end of the third paragraph of
Article 1030.09(h)(2) with the following:

“When establishing the target density, the HMA maximum theoretical specific gravity
(Gmm) will be the Department mix design verification test result.”

Revise the tenth paragraph of Article 1030.10 of the Standard Specifications to read:
“Production is not required to stop after a test strip has been constructed.”

PERFORMANCE GRADED ASPHALT BINDER (BDE)

Effective: January 1, 2023

Revise Article 1032.05 of the Standard Specifications to read:

“1032.05 Performance Graded Asphalt Binder. These materials will be accepted according
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder
Qualification Procedure.” The Department will maintain a qualified producer list. These materials
shall be free from water and shall not foam when heated to any temperature below the actual
flash point. Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA)
modification shall not be used.

When requested, producers shall provide the Engineer with viscosity/temperature
relationships for the performance graded asphalt binders delivered and incorporated in the work.

(a) Performance Graded (PG) Asphalt Binder. The asphalt binder shall meet the
requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded
Asphalt Binder” for the grade shown on the plans and the following.

Test Parameter

Small Strain Parameter (AASHTO PP 113) BBR, ATgc,
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs)

-5 °C min.

(b) Modified Performance Graded (PG) Asphalt Binder. The asphalt binder shall meet the
requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded
Asphalt Binder” for the grade shown on the plans.

Asphalt binder modification shall be performed at the source, as defined in the Bureau of
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification
Procedure.”

Modified asphalt binder shall be safe to handle at asphalt binder production and storage

temperatures or HMA construction temperatures. Safety Data Sheets (SDS) shall be
provided for all asphalt modifiers.
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Elastomers shall be added to the base
asphalt binder to achieve the specified performance grade and shall be either a
styrene-butadiene diblock, triblock copolymer without oil extension, or a styrene-

The polymer modified asphalt binder shall

be smooth,

homogeneous, and be according to the requirements shown in Table 1 or 2 for the

grade shown on the plans.

Table 1 - Requirements for Styrene-Butadiene Copolymer (SB/SBS)

Modified Asphalt Binders

Test

Asphalt Grade
SB/SBS PG 64-28
SB/SBS PG 70-22

Asphalt Grade
SB/SBS PG 64-34
SB/SBS PG 70-28
SB/SBS PG 76-22
SB/SBS PG 76-28

Separation of Polymer
ITP, "Separation of Polymer from Asphalt
Binder"
Difference in °F (°C) of the softening
point between top and bottom portions

4 (2) max.

4 (2) max.

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240)

Elastic Recovery
ASTM D 6084, Procedure
77 °F (25 °C), 100 mm elongation, %

A,

60 min.

70 min.
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Table 2 - Requirements for Styrene-Butadiene Rubber (SBR)
Modified Asphalt Binders

Asphalt Grade Asphalt Grade
SBR PG 64-28 |SB/SBS PG 64-34
Test SBR PG 70-22 |SB/SBS PG 70-28
SBR PG 76-22
SBR PG 76-28

Separation of Polymer
ITP, "Separation of Polymer from Asphalt

Binder"
Difference in °F (°C) of the softening point
between top and bottom portions 4 (2) max. 4 (2) max.
Toughness
ASTM D 5801, 77 °F (25 °C),
20 in./min. (500 mm/min.), in.-lbs (N-m) 110 (12.5) min. 110 (12.5) min.
Tenacity
ASTM D 5801, 77 °F (25 °C),
20 in./min. (5600 mm/min.), in.-lbs (N-m) 75 (8.5) min. 75 (8.5) min.

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240)

Elastic Recovery
ASTM D 6084, Procedure A,
77 °F (25 °C), 100 mm elongation, % 40 min. 50 min.

(2) Ground Tire Rubber (GTR) Modification. GTR modification is the addition of recycled
ground tire rubber to liquid asphalt binder to achieve the specified performance grade.
GTR shall be produced from processing automobile and/or truck tires by the ambient
grinding method or micronizing through a cryogenic process. GTR shall not exceed
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture
that would cause foaming of the asphalt, or other foreign materials. A mineral powder
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a
maximum of four percent by weight of GTR to reduce sticking and caking of the GTR
particles. When tested in accordance with lllinois Modified AASHTO T 27 “Standard
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall
conform to the following gradation requirements.

Sieve Size Percent Passing
No. 16 (1.18 mm) 100
No. 30 (600 pm) 95+5
No. 50 (300 pm) > 20

140



FAP Route 344 (IL 83)
Project HSIP-1RP5(547)
Section FAP 344 23 TSM
DuPage County

Contract No.62U73

GTR modified asphalt binder shall be tested for rotational viscosity according to
AASHTO T 316 using spindle S27. GTR modified asphalt binder shall be tested for
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using
a gap of 2 mm.

The GTR modified asphalt binder shall meet the requirements of Table 3.

Table 3 - Requirements for Ground Tire Rubber (GTR)
Modified Asphalt Binders

Asphalt Grade Asphalt Grade
GTR PG 64-28 GTR PG 76-22
GTR PG 70-22 GTR PG 76-28
GTR PG 70-28

Test

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240)

Elastic Recovery
ASTM D 6084, Procedure A,
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min.

(3) Softener Modification (SM). Softener modification is the addition of organic
compounds, such as engineered flux, bio-oil blends, modified vegetable oils, glycol
amines, and fatty acid derivatives, to the base asphalt binder to achieve the specified
performance grade. Softeners shall be dissolved, dispersed, or reacted in the asphalt
binder to enhance its performance and shall remain compatible with the asphalt binder
with no separation. Softeners shall not be added to modified PG asphalt binder as
defined in Articles 1032.05(b)(1) or 1032.05(b)(2).

An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR)
shall be collected for both the softening compound as well as the softener modified
asphalt binder at the dose intended for qualification. The ATR-FTIR spectra shall be
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified binder.
The ATR-FTIR shall be collected in accordance with lllinois Test Procedure 601. The
electronic files spectral files (in one of the following extensions or equivalent: *.SPA,
*.SPG, *.IRD, *.IFG, *.CSV, *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM,
*.RAS) shall be submitted to the Central Bureau of Materials.
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Softener modified asphalt binders shall meet the requirements in Table 4.

Table 4 - Requirements for Softener Modified Asphalt Binders

Asphalt Grade
SM PG 46-28 SM PG 46-34
Test SM PG 52-28 SM PG 52-34
SM PG 58-22 SM PG 58-28
SM PG 64-22

Small Strain Parameter (AASHTO PP 113)
BBR, ATc, 40 hrs PAV (40 hrs continuous -5°C min.
or 2 PAV at 20 hrs)

Large Strain Parameter (lllinois Modified
AASHTO T 391) DSR/LAS Fatigue
Property, A|G*|peak 1, 40 hrs PAV (40 hrs
continuous or 2 PAV at 20 hrs)

254 %

The following grades may be specified as tack coats.

Asphalt Grade Use
PG 58-22, PG 58-28, PG 64-22 Tack Coat”

Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read:

“(1) RAP/RAS. When RAP is used alone or RAP is used in conjunction with RAS, the
percentage of virgin ABR shall not exceed the amounts listed in the following table.

HMA Mixtures - RAP/RAS Maximum ABR % "?
Ndesign Binder Surface BTr?(;}éTg: gﬂfr?g;dy
30 30 30 10
50 25 15 10
70 15 10 10
90 10 10 10

1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not
exceed 50 percent of the mixture.

2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a
virgin asphalt binder grade of PG 64-22 to be reduced to a PG 58-28).

3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall
be equivalent to the percentages specified for SBS/SBR polymer modified mixes.
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(2) FRAP/RAS. When FRAP is used alone or FRAP is used in conjunction with RAS, the
percentage of virgin asphalt binder replacement shall not exceed the amounts listed
in the following table.

HMA Mixtures - FRAP/RAS Maximum ABR % "%

Ndesign Binder Surface BTr?cIi)éTg: gﬂl?r?;féeeds,
30 55 45 15
50 45 40 15
70 45 35 15
90 45 35 15
SMA - - - - 25
IL-4.75 - - - - 35

1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall
not exceed 50 percent of the mixture.

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a PG 58-
28).

3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to the
percentages specified for SBS/SBR polymer modified mixes.”

Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications.

“A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall
be provided. This tank shall be capable of providing continuous mechanical mixing
throughout and/or recirculation of the asphalt binder to provide a uniform mixture. The
tank shall be heated and capable of maintaining the temperature of the asphalt binder at
300 °F to 350 °F (149 °C to 177 °C). The asphalt binder metering systems of dryer drum
plants shall be calibrated with the actual GTR modified asphalt binder material with an
accuracy of £0.40 percent.”
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PORTLAND CEMENT CONCRETE (BDE)
Effective: August 1, 2023
Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read:

“The dispenser system shall provide a visual indication that the liquid admixture is
actually entering the batch, such as via a transparent or translucent section of tubing
or by independent check with an integrated secondary metering device. If approved
by the Engineer, an alternate indicator may be used for admixtures dosed at rates of
25 oz/cwt (1630 mL/100 kg) or greater, such as accelerating admixtures, corrosion
inhibitors, and viscosity modifying admixtures.”

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)
Effective: January 1, 2024 Revised: April 1, 2024
Revise the first paragraph of Article 669.04 of the Standard Specifications to read:

“669.04 Regulated Substances Monitoring. Regulated substances monitoring includes
environmental observation and field screening during regulated substances management
activities. The excavated soil and groundwater within the work areas shall be managed as either
uncontaminated soil, hazardous waste, special waste, or non-special waste.

As part of the regulated substances monitoring, the monitoring personnel shall perform and
document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily
Record (RSMDR)”.”

Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard
Specifications to read:

“The Contractor shall coordinate waste disposal approvals with the disposal facility and provide
the specific analytical testing requirements of that facility. The Contractor shall make all
arrangements for collection, transportation, and analysis of landfill acceptance testing.”

Revise the last paragraph of Article 669.05 of the Standard Specifications to read:

“The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the
requirements of 35 lll. Admin. Code Parts 810-814 or Part 1100, respectively. The Department
will review and approve or reject the facility proposed by the Contractor based upon information
provided in BDE 2730. The Contractor shall verify whether the selected facility is compliant with
those applicable standards as mandated by their permit and whether the facility is presently, has
previously been, or has never been, on the United States Environmental Protection Agency (U.S.
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of
Violating Facilities. The use of a Contractor selected facility shall in no manner delay the
construction schedule or alter the Contractor's responsibilities as set forth.”
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Revise the first paragraph of Article 669.07 of the Standard Specifications to read:

“669.07 Temporary Staging. Soil classified according to Articles 669.05(a)(2), (b)(1), or (c)
may be temporarily staged at the Contractor’'s option. All other soil classified according to
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of
without temporary staging to the greatest extent practicable. If circumstances beyond the
Contractor’s control require temporary staging of these latter materials, the Contractor shall
request approval from the Engineer in writing.

Topsoil for re-use as final cover which has been field screened and found not to exhibit PID
readings over daily background readings as documented on the BDE 2732, visual staining or
odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be
temporarily staged at the Contractor’s option.”

Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard
Specifications.

“The sampling and testing of effluent water derived from dewatering discharges for priority
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER

ANALYSIS using EPA Methods 6010B and 7471A. This price shall include transporting the
sample from the job site to the laboratory.”

Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications
to read:

“Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3),
(a)(4), (a)(5), (a)(B), or (b)(2) to be managed and disposed of, if required and approved by the
Engineer, will be paid according to Article 109.04.”

SHORT TERM AND TEMPORARY PAVEMENT MARKINGS (BDE)
Effective: April 1, 2024 Revised: April 2, 2024
Revise Article 701.02(d) of the Standard Specifications to read:

“(d) Pavement Marking Tapes (NOte 3) ....ccoiiiiiiiiiicce e 1095.06”
Add the following Note to the end of Article 701.02 of the Standard Specifications:

“Note 3. White or yellow pavement marking tape that is to remain in place longer than
14 days shall be Type IV tape.”
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Revise Article 703.02(c) of the Standard Specifications to read:
“(c) Pavement Marking Tapes (NOte 1) ....ciiiiiiiiiiicce e 1095.06”
Add the following Note to the end of Article 703.02 of the Standard Specifications:

“Note 1. White or yellow pavement marking tape that is to remain in place longer than
14 days shall be Type IV tape.”

Revise Article 1095.06 of the Standard Specifications to read:

“1095.06 Pavement Marking Tapes. Type | white or yellow marking tape shall consist of
glass spheres embedded into a binder on a foil backing that is precoated with a pressure sensitive
adhesive. The spheres shall be of uniform gradation and distributed evenly over the surface of
the tape.

Type IV tape shall consist of white or yellow tape with wet reflective media incorporated to
provide immediate and continuing retroreflection in wet and dry conditions. The wet retroreflective
media shall be bonded to a durable polyurethane surface. The patterned surface shall have
approximately 40 + 10 percent of the surface area raised and presenting a near vertical face to
traffic from any direction. The channels between the raised areas shall be substantially free of
exposed reflective elements or particles.

Blackout tape shall consist of a matte black, non-reflective, patterned surface that is precoated
with a pressure sensitive adhesive.

(a) Color. The white and yellow markings shall meet the following requirements for daylight
reflectance and color, when tested, using a color spectrophotometer with 45 degrees
circumferential/zero degree geometry, illuminant D65, and two degree observer angle.
The color instrument shall measure the visible spectrum from 380 to 720 nm with a
wavelength measurement interval and spectral bandpass of 10 nm.

Color Daylight Reflectance %Y
White 65 min.
Yellow * 36 - 59

*Shall match Aerospace Material Specification Standard 595 33538 (Orange Yellow) and
the chromaticity limits as follows.

X 0.490 0.475 0.485 0.530
y 0.470 0.438 0.425 0.456
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(b) Retroreflectivity. The white and yellow markings shall be retroreflective. Reflective values
measured in accordance with the photometric testing procedure of ASTM D 4061 shall not
be less than those listed in the table below. The coefficient of retroreflected luminance,
R., shall be expressed as average millicandelas/footcandle/sq ft (millicandelas/lux/sq m),
measured on a 3.0 x 0.5 ft (900 mm x 150 mm) panel at 86 degree entrance angle.

Coefficient of Retroreflected Luminance, Ry, Dry
Type | Type IV
Observation |y iie Yellow | Observation | e Yellow
Angle Angle
0.2° 2700 2400 0.2° 1300 1200
0.5° 2250 2000 0.5° 1100 1000

Wet retroreflectance shall be measured for Type IV under wet conditions according to
ASTM E 2177 and meet the following.

Wet Retroreflectance, Initial Rp

Color RL 1.05/88.76
White 300
Yellow 200

(c) Skid Resistance. The surface of Type IV and blackout markings shall provide a minimum
skid resistance of 45 BPN when tested according to ASTM E 303.

(d) Application. The pavement marking tape shall have a precoated pressure sensitive
adhesive and shall require no activation procedures. Test pieces of the tape shall be
applied according to the manufacturer's instructions and tested according to ASTM
D 1000, Method A, except that a stiff, short bristle roller brush and heavy hand pressure
will be substituted for the weighted rubber roller in applying the test pieces to the metal
test panel. Material tested as directed above shall show a minimum adhesion value of
750 g/in. (30 g/mm) width at the temperatures specified in ASTM D 1000. The adhesive
shall be resistant to oils, acids, solvents, and water, and shall not leave objectionable
stains or residue after removal. The material shall be flexible and conformable to the
texture of the pavement.

(e) Durability. Type IV and blackout tape shall be capable of performing for the duration of a
normal construction season and shall then be capable of being removed intact or in large
sections at pavement temperatures above 40 °F (4 °C) either manually or with a roll-up
device without the use of sandblasting, solvents, or grinding. The Contractor shall provide
a manufacturer’s certification that the material meets the requirements for being removed
after the following minimum traffic exposure based on transverse test decks with rolling
traffic.

(1) Time in place - 400 days

(2) ADT per lane - 9,000 (28 percent trucks)
(3) Axle hits - 10,000,000 minimum
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Samples of the material applied to standard specimen plates will be measured for
thickness and tested for durability in accordance with ASTM D 4060, using a CS-17 wheel
and 1000-gram load, and shall meet the following criteria showing no significant change
in color after being tested for the number of cycles indicated.

Test Type | Type IV Blackout
Minimum Initial Thickness, 20 (0.51) 65 (1.65) 65 (1.65)
mils (mm) ' 20 (0.51)7 20 (0.51)7
Durability (cycles) 5,000 1,500 1,500

1/ Measured at the thickest point of the patterned surface.
2/ Measured at the thinnest point of the patterned surface.

The pavement marking tape, when applied according to the manufacturer's recommended
procedures, shall be weather resistant and shall show no appreciable fading, lifting, or
shrinkage during the useful life of the marking. The tape, as applied, shall be of good
appearance, free of cracks, and edges shall be true, straight, and unbroken.

(f) Sampling and Inspection.

(1) Sample. Prior to approval and use of Type IV pavement marking tape, the
manufacturer shall submit a notarized certification from an independent laboratory,
together with the results of all tests, stating that the material meets the requirements
as set forth herein. The independent laboratory test report shall state the lot tested,
the manufacturer’'s name, and the date of manufacture.

After initial approval by the Department, samples and certification by the manufacturer
shall be submitted for each subsequent batch of Type IV tape used. The manufacturer
shall submit a certification stating that the material meets the requirements as set forth
herein and is essentially identical to the material sent for qualification. The certification
shall state the lot tested, the manufacturer’'s name, and the date of manufacture.

(2) Inspection. The Contractor shall provide a manufacturer’s certification to the Engineer
stating the material meets all requirements of this specification. All material samples
for acceptance tests shall be taken or witnessed by a representative of the Bureau of
Materials and shall be submitted to the Engineer of Materials, 126 East Ash Street,
Springdfield, lllinois 62704-4766 at least 30 days in advance of the pavement marking
operations.”

SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE)
Effective: January 2, 2023

Add the following to Article 106.01 of the Standard Specifications:
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“The final manufacturing process for construction materials and the immediately preceding

manufacturing stage for construction materials shall occur within the United States. Construction
materials shall include an article, material, or supply that is or consists primarily of the following.

(a) Non-ferrous metals;

(b) Plastic and polymer-based products (including polyvinylchloride, composite building
materials, and polymers used in fiber optic cables);

(c) Glass (including optic glass);

(d) Lumber;

(e) Drywall.

Items consisting of two or more of the listed construction materials that have been combined
through a manufacturing process, and items including at least one of the listed materials

combined with a material that is not listed through a manufacturing process shall be exempt.”

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least seven days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’s work.
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Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%”"

SUBMISSION OF PAYROLL RECORDS (BDE)

Effective: April 1, 2021 Revised: November 2, 2023

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include the worker’'s name, social security number, last known
address, telephone number, email address, classification(s) of work actually performed, hourly
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total,
deductions made, and actual wages paid.
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The Contractor and each subcontractor shall submit certified payroll records to the
Department each week from the start to the completion of their respective work, except that full
social security numbers, last known addresses, telephone numbers, and email addresses shall
not be included on weekly submittals. Instead, the payrolls need only include an identification
number for each employee (e.g., the last four digits of the employee’s social security number).
The submittals shall be made using LCPtracker Pro software. The software is web-based and
can be accessed at https://Icptracker.com/. When there has been no activity during a work week,

a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or
“Complete”) selected.”

STATE CONTRACTS. Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“3. Submission of Payroll Records. The Contractor and each subcontractor shall, no later
than the 15" day of each calendar month, file a certified payroll for the immediately
preceding month to the lllinois Department of Labor (IDOL) through the lllinois Prevailing
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130). The portal
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx. Payrolls shall be submitted in the
format prescribed by the IDOL.

In addition to filing certified payroll(s) with the IDOL, the Contractor and each
subcontractor shall certify and submit payroll records to the Department each week from
the start to the completion of their respective work, except that full social security numbers
shall not be included on weekly submittals. Instead, the payrolls shall include an
identification number for each employee (e.g., the last four digits of the employee’s social
security number). In addition, starting and ending times of work each day may be omitted
from the payroll records submitted. The submittals shall be made using LCPtracker Pro
software. The software is web-based and can be accessed at https://Icptracker.com/.
When there has been no activity during a work week, a payroll record shall still be

submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.”

VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)

Effective: November 1, 2021
Revised: November 1, 2022

Add the following paragraph after the first paragraph of Article 701.08 of the Standard
Specifications:

“The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating,
or flashing, amber or amber-and-white, warning lights which are visible from all directions. In
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or
equipment is engaged in construction operations.”

WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012 Revised: November 1, 2021
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The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723” within ten business
days following the reporting period. The reporting period shall be Sunday through Saturday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included
in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORK ZONE TRAFFIC CONTROL DEVICES (BDE)

Effective: March 2, 2020

Add the following to Article 701.03 of the Standard Specifications:

“(q) Temporary SigN SUPPOIS ......uciiiieeeiieeeee e e e e e e e e e e e e aearans 1106.02”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees
of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

“701.15 Traffic Control Devices. For devices that must meet crashworthiness standards,
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used

on the contract. The self-certification or letter shall provide information for the set-up and use of
the device as well as a detailed drawing of the device.”
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Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

“1106.02 Devices. Work zone traffic control devices and combinations of devices shall meet
crashworthiness standards for their respective categories. The categories are as follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices
manufactured after December 31, 2019 shall be MASH-16 compliant. Category 1 devices
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009,
may be used on contracts let before December 31, 2024.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.
Category 2 devices manufactured on or before December 31,2019, and compliant with
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH-16
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.
Category 3 devices shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals, and area lighting supports. It is preferable for
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however,
there are currently no crash tested devices in this category, so it remains exempt from the
NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH-16 compliant is available, an
NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after
December 31, 2019.”

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(1) to read:
“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at

Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to
45 mph.
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(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell
designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

() Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 45 working days.

404 PERMIT
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DEPARTMENT OF THE ARMY
U.S. ARMY CORPS OF ENGINEERS, CHICAGO DISTRICT
231 SOUTH LA SALLE STREET, SUITE 1500
CHICAGO IL 60604-1437

March 5, 2024

Regulatory Branch (LRC-2024-00065)

SUBJECT: Nationwide Permit Authorization for 0.0001 ac of Permanent Impact for the
IL83 (Kingery Highway) at Bluff Road Intersection Improvements, Downers Grove,
DuPage County, lllinois (Latitude 41.709694°N, Longitude -87.945055°W)

IDOT Contract No. 682U73

Jose Rios

lllinois Department of Transportation
201 West Center Court
Schaumburg, lllinois 60196

Dear Mr. Rios:

The U.S. Army Corps of Engineers, Chicago District, has completed its review of
your pre-construction notification for the above referenced project, dated January 16,
2024, for authorization under the Nationwide Permit (NWP) Number 14 (NWP 14 Linear
Transportation Projects), submitted on your behalf by IDOT Bureau if Design. This office
has verified that your proposed activity complies with the terms and conditions of the
NWP.

This determination covers only your project as described above and in the approved
project plans titled, “Proposed Highway Plans — FAP Route 344: IL 83 (Kingery Hwy) at
Bluff Road... Traffic Signal Modification, Driveway Reconstruction and Widening,
DuPage County”, plot date December 14, 2023, prepared by lllinois Department of
Transportation. Caution must be taken to prevent construction materials and activities
from impacting waters of the United States beyond the scope of this authorization. If the
design, location, or purpose of the project is changed, it is recommended that you
contact this office to determine the need for further authorization.

The subject activity may be performed without further authorization from this office
provided that the activity complies with the NVWP terms and general conditions, the
regional conditions for lllinois, the project specific special conditions, and the Section
401 Water Quality Certification ("WQC”) conditions added by the lllinois Environmental
Protection Agency (“IEPA”). The NWP Program terms, general conditions, and regional
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conditions are listed in the enclosed NWP Summary. The WQC conditions are listed in
the enclosed Fact Sheet.

Specifically, we wish to draw your attention to General Condition 12 which requires
permittees to use and properly maintain soil erosion and sediment controls during
construction; General Condition 21, which requires permittees to notify our office
immediately in the event of discovery of previously unknown human remains, Native
American cultural items, or archaeological artifacts; and a term of the NWP program,
which states that NVWWPs do not obviate the need to obtain other federal, state, or local
permits, approvals, or authorizations required by law.

In addition to the general, regional, and water quality conditions of this permit
verification, the following special conditions also apply to this verification:

1. This permit does not authorize discharge of material, debris, and/or sludge
materials due to the Contractor's methods for cleaning out existing culverts into
existing aquatic resources. Materials removed from the culvert must be disposed
of according to IDOT's policies and specifications. The Contractor must control
and contain the water and materials generated during the cleaning process.

2. This authorization is contingent upon implementing and maintaining soil
erosion and sediment controls in a serviceable condition throughout the duration
of the project. You shall comply with the project's soil erosion and sediment
control (SESC) plans and the installation and maintenance requirements of the
SESC practices on-site. You shall notify this office any changes or modifications
to the approved plan set. Please be aware that field conditions during project
construction may require the implementation of additional SESC measures for
further protection of aquatic resources. If you fail to implement corrective
measures, this office may require more frequent site inspections to ensure the
installed SESC measures are acceptable. Please be aware that work authorized
herein may not commence until you receive written notification from this office
that your plans meet technical standards.

As part of the SESC process, you are required to retain a qualified Independent
SESC Inspector (IS]) to review the project’s SESC plans and provide a detailed
narrative that explains the measures to be implemented at the project site. The
IS is also required to perform site inspections of the implemented SESC
measures to ensure proper installation and regular maintenance of the approved
methods.

a. You shall contact this office and the IS| at least 10 calendar days prior to

the preconstruction meeting so that a representative of this office may
attend. The meeting agenda will include a discussion of the SESC plan and
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the installation and maintenance requirements of the SESC practices on the
site;

b. Prior to commencement of any in-stream work, you shall submit
construction plans and a detailed narrative to this office that disclose the
contractor's preferred method of cofferdam and dewatering method;

c. The ISI will perform weekly inspections of the implemented SESC
measures to ensure proper installation and regular maintenance of the
approved methods. The IS| contact information form shall be submitted to
this office via e-mail and/or hard copy prior to commencement of the
permitted work; and

d. The ISI shall submit to the Corps an inspection report with digital
photographs of the SESC measures on a weekly basis during the active and
non-active phases of construction. An inspection report shall also be
submitted at the completion of the project once the SESC measures have
been removed and final stabilization has been completed.

3. You shall provide written notification to this office at least ten (10) days prior
to the commencement of work indicating the start date and estimated end date of
construction. If possible, this notification should be provided by email to
patrick.j.verhalen@usace.army.mil.

4. You are responsible for all work authorized herein and for ensuring that all
contractors are aware of the terms and conditions of this authorization.

5. A copy of this authorization must be present at the project site during all
phases of construction.

Please note that IEPA has issued Section 401 Water Quality Certification for this
NWP. The conditions of this WQC are automatically conditions of this NWP verification
and are included in the enclosed Fact Sheet. If you have any questions regarding
Section 401 certification, please contact IEPA's Division of Water Pollution Control,
Permit Section #15, by telephone at (217) 785-6939.

This verification is valid until March 14, 2026, when NWP 14 is scheduled to be
modified, reissued, or revoked. Furthermore, if you commence or are under contract to
commence this activity before the date the NWP is modified, reissued, or revoked, you
will have 12 months from the date of the modification, reissuance or revocation to
complete the activity under the present terms and conditions. Failure to comply with the
general and regional conditions of this NWP, or any project-specific special conditions
of this authorization, may result in the suspension or revocation of your authorization.
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Once you have completed the authorized activity, please sign and return the
enclosed compliance certification as required by general condition 30. If you have any
questions, please contact Patrick VerHalen of this office by telephone at (312) 846-
5545, or email at patrick.j.verhalen@usace.army.mil.

Sincerely,

Tera Iyn Digitally signed by

Teralyn Pompeii
+ Date: 2024.03.05

Pom pel I 13:23:27 0500

Teralyn Pompeii
Chief, Regulatory Branch

Enclosures

Copies:
lllinois Department of Transportation (Vanessa Ruiz, Alycia Kluenenberg)
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PERMIT COMPLIANCE

w CERTIFICATION

Permit Number: LRC-2024-00065

Permittee: Jose Rios
lllinois Department of Transportation

Date: March 5, 2024

| hereby certify that the work authorized by the above-referenced permit has been
completed in accordance with the terms and conditions of said permit and if applicable,
compensatory wetland mitigation was completed in accordance with the approved
mitigation plan.?

PERMITTEE DATE

Within 30 days after completion of the activity authorized by this permit and any
mitigation required by the permit, this certification must be signed and returned to the
following address:

Email to: ChicagoRequests@usace .army.mil
Subject: Compliance Certification, LRC-2024-00065

Please note that your permitted activity is subject to compliance inspections by Corps of
Engineers representatives. If you fail to comply with this permit, you may be subject to
permit suspension, modification, or revocation.

T'If compensatory mitigation was required as part of your authorization, you are
certifying that the mitigation area has been graded and planted in accordance with the
approved plan. You are acknowledging that the maintenance and monitoring period will
begin after a site inspection by a Corps of Engineers representative or after thirty days
of the Corps' receipt of this certification. You agree to comply with all permit terms and
conditions, including additional reporting requirements, for the duration of the
maintenance and monitoring period.
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NATIONWIDE PERMIT SUMMARY

Nationwide
Permit Summary

33 CFR Part 330; Issuance of Nationwide
Permits - February 25, 2022
lllinois

U.S. Army Corps of
Engineers
Chicago District

14. Linear Transportation Projects

Activities required for crossings of waters of the United
States associated with the construction, expansion,
modification, or improvement of linear transportation
projects (e.g., roads, highways, railways, trails,
driveways, airport runways, and taxiways) in waters of
the United States. For linear transportation projects in
non-tidal waters, the discharge cannot cause the loss of
greater than 1/2-acre of waters of the United States. For
linear transportation projects in tidal waters, the discharge
cannot cause the loss of greater than 1/3-acre of waters of
the United States. Any stream channel modification,
including bank stabilization, is limited to the minimum
necessary to construct or protect the linear transportation
project; such modifications must be in the immediate
vicinity of the project.

This NWP also authorizes temporary structures, fills, and
work, including the use of temporary mats, necessary to
construct the linear transportation project. Appropriate
measures must be taken to maintain normal downstream
flows and minimize flooding to the maximum extent
practicable, when temporary structures, work, and
discharges, including cofferdams, are necessary for
construction activities, access fills, or dewatering of
construction sites. Temporary fills must consist of
materials, and be placed in a manner, that will not be
eroded by expected high flows. Temporary fills must be
removed in their entirety and the affected areas returned
to pre-construction elevations. The areas affected by
temporary fills must be revegetated, as appropriate.

This NWP cannot be used to authorize non-linear features
commonly associated with transportation projects, such as
vehicle maintenance or storage buildings, parking lots,
train stations, or aircraft hangars.

Notification: The permittee must submit a pre-
construction notification to the district engineer prior to
commencing the activity if:

1. The loss of waters of the United States exceeds
1/10-acre; or

2. there is a discharge in a special aquatic site,
including wetlands. (See general condition 32.)
(Authorities: Sections 10 and 404)

Note 1: For linear transportation projects crossing a single
waterbody more than one time at separate and distant
locations, or multiple waterbodies at separate and distant
locations, each crossing is considered a single and
complete project for purposes of NWP authorization.
Linear transportation projects must comply with 33 CFR
330.6(d).

Note 2: Some discharges of dredged or fill material for
the construction of farm roads or forest roads, or
temporary roads for moving mining equipment, may
qualify for an exemption under section 404(f) of the
Clean Water Act (see 33 CFR 323.4).

Note 3: For NWP 14 activities that require pre-
construction notification, the PCN must include any other
NWP(s), regional general permit(s), or individual
permit(s) used or intended to be used to authorize any part
of the proposed project or any related activity, including
other separate and distant crossings that require
Department of the Army authorization but do not require
pre-construction notification (see paragraph (b)(4) of
general condition 32). The district engineer will evaluate
the PCN in accordance with Section D, “District
Engineer's Decision.” The district engineer may require
mitigation to ensure that the authorized activity results in
no more than minimal individual and cumulative adverse
environmental effects (see general condition 23).

A, Regional Conditions

O 1. For NWP 12, NWP 57, and NWP 58, pre-construction
notification is required in accordance with General Condition 32
for the following activities;

O (a) activities that involve mechanized land clearing in a
forested wetland for the utility line right-of-way;

O (b) utility lines placed within, and parallel to or along a
jurisdictional stream bed.

O 2. For Nationwide Permit 14, all proposed projects that
result in the loss of greater than 300 linear feet of streambed
located within Waters of the U.S., requires a Pre-Construction
Notice in accordance with General Condition No. 32.

O 3. Any bank stabilization activity involving a method that
protrudes from the bank contours, such as jetties, stream barbs,
and/or weirs, will require a pre-construction notification in
accordance with General Condition 32.

BUILDING STRONG®

U.S. ARMY CORPS OF ENGINEERS - CHICAGO DISTRICT
231 8. LaSalle St., Suite 1500 — CHICAGO, IL 60604
(312) 846-5530
Ire. usace. army. mil/Missions/Regulatory.aspx
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B. Nationwide Permit General Conditions

Note: To qualify for NWP authorization, the prospective
permittee must comply with the following general conditions, as
applicable, in addition to any regional or case-specific conditions
imposed by the division engineer or district engineer.
Prospective permittees should contact the appropriate Corps
district office to determine if regional conditions have been
imposed on an NWP. Prospective permittees should also contact
the appropriate Corps district office to determine the status of
Clean Water Act Section 401 water quality certification and/or
Coastal Zone Management Act consistency for an NWP. Every
person who may wish to obtain permit authorization under one
or more NWPs, or who 1s currently relying on an existing or
prior permit authorization under one or more NWPs, has been
and is on notice that all of the provisions of 33 CFR 330.1
through 330.6 apply to every NWP authorization. Note
especially 33 CFR 330.5 relating to the modification,
suspension, or revocation of any NWP authorization.

O 1. Navigation.

O (a) No activity may cause more than a minimal
adverse effect on navigation.

O (b) Any safety lights and signals prescribed by the
U.S. Coast Guard, through regulations or otherwise, must
be installed and maintained at the permittee's expense on
authorized facilities in navigable waters of the United
States.

O (c) The permittee understands and agrees that, if
future operations by the United States require the
removal, relocation, or other alteration, of the structure or
work herein authorized, or if, in the opinion of the
Secretary of the Army or his authorized representative,
said structure or work shall cause unreasonable
obstruction to the free navigation of the navigable waters,
the permittee will be required, upon due notice from the
Corps of Engineers, to remove, relocate, or alter the
structural work or obstructions caused thereby, without
expense to the United States. No claim shall be made
against the United States on account of any such removal
or alteration.

O 2 Agquatic Life Movements. No activity may
substantially disrupt the necessary life cycle movements of those
species of aquatic life indigenous to the waterbody, including
those species that normally migrate through the area, unless the
activity's primary purpose is to impound water. All permanent
and temporary crossings of waterbodies shall be suitably
culverted, bridged, or otherwise designed and constructed to
maintain low flows to sustain the movement of those aquatic
species. If a bottomless culvert cannot be used, then the crossing
should be designed and constructed to minimize adverse effects
to aquatic life movements.

O 3. Spawning Areas. Activities in spawning areas during
spawning seasons must be avoided to the maximum extent
practicable. Activities that result in the physical destruction (e.g.,
through excavation, fill, or downstream smothering by
substantial turbidity) of an important spawning area are not
authorized.

Page 2

O 4. Migratory Bird Breeding Areas. Activities in waters
of the United States that serve as breeding areas for migratory
birds must be avoided to the maximum extent practicable.

O 5. Shellfish Beds. No activity may occur in areas of
concentrated shellfish populations, unless the activity is directly
related to a shellfish harvesting activity authorized by NWPs 4
and 48, or is a shellfish seeding or habitat restoration activity
authorized by NWP 27.

O 6. Suitable Material No activity may use unsuitable
material (e.g., trash, debris, car bodies, asphalt, etc.). Material
used for construction or discharged must be free from toxic
pollutants in toxic amounts (see section 307 of the Clean Water
Act).

O 7. Water Supply Intakes. No activity may occur in the
proximity of a public water supply intake, except where the
activity is for the repair or improvement of public water supply
intake structures or adjacent bank stabilization.

O 8. Adverse Effects from Impoundments. If the activity
creates an impoundment of water, adverse effects to the aquatic
system due to accelerating the passage of water, and/or
restricting its flow must be minimized to the maximum extent
practicable.

O 9. Management of Water Flows. To the maximum extent
practicable, the pre-construction course, condition, capacity, and
location of open waters must be maintained for each activity,
including stream channelization, storm water management
activities, and temporary and permanent road crossings, except
as provided below. The activity must be constructed to withstand
expected high flows. The activity must not restrict or impede the
passage of normal or high flows, unless the primary purpose of
the actity is to impound water or manage high flows. The
activity may alter the pre-construction course, condition,
capacity, and location of open waters if it benefits the aquatic
environment (e.g., stream restoration or relocation activities).

O 10. Fills Within 100-Year Floodplains. The activity must
comply with applicable FEMA-approved state or local
floodplain management requirements.

O 11. Equipment. Heavy equipment working in wetlands or
mudflats must be placed on mats, or other measures must be
taken to minimize soil disturbance.

O 12. Soil Erosion and Sediment Controls. Appropriate soil
erosion and sediment controls must be used and maintained in
effective operating condition during construction, and all
exposed soil and other fills, as well as any work below the
ordinary high water mark or high tide line, must be permanently
stabilized at the earliest practicable date. Permittees are
encouraged to perform work within waters of the United States
during periods of low-flow or no-flow, or during low tides.

O 13. Removal of Temporary Fills. Temporary structures
must be removed, to the maximum extent practicable, after their
use has been discontinued. Temporary fills must be removed in
their entirety and the affected areas returned to pre-construction
elevations. The affected areas must be revegetated, as
appropriate.
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O 14, Proper Maintenance. Any authorized structure or fill
shall be properly maintained, including maintenance to ensure
public safety and compliance with applicable NWP general
conditions, as well as any activity-specific conditions added by
the district engineer to an NWP authorization.

O 15. Single and Complete Project. The activity must be a
single and complete project. The same NWP cannot be used
more than once for the same single and complete project.

O 16. Wild and Scenic Rivers.

O (a) No NWP activity may occur in a component of the
National Wild and Scenic River System, or in a river
officially designated by Congress as a “study river” for
possible inclusion in the system while the river is in an
official study status, unless the appropriate Federal agency
with direct management responsibility for such river, has
determined in writing that the proposed activity will not
adversely affect the Wild and Scenic River designation or
study status.

O (b)y If a proposed NWP activity will occur in a
component of the National Wild and Scenic River System,
or in ariver officially designated by Congress as a “study
river” for possible inclusion in the system while the river is
in an official study status, the permittee must submit a pre-
construction notification (see general condition 32). The
district engineer will coordinate the PCN with the Federal
agency with direct management responsibility for that river.
Permittees shall not begin the NWP activity until notified by
the district engineer that the Federal agency with direct
management responsibility for that river has determined in
writing that the proposed NWP activity will not adversely
affect the Wild and Scenic River designation or study status.

O (c¢) Information on Wild and Scenic Rivers may be
obtained from the appropriate Federal land management
agency responsible for the designated Wild and Scenic
River or study river (e.g., National Park Service, U.S. Forest
Service, Bureau of Land Management, U.S. Fish and
Wildlife Service). Information on these rivers is also
available at: http://www.rivers.gov/.

O 17. Tribal Rights. No activity or its operation may impair
reserved tribal rights, including, but not limited to, reserved
water rights and treaty fishing and hunting rights.

O 18 Endangered Species.

O (a) Noactivity is authorized under any NWP which
1s likely to directly or indirectly jeopardize the continued
existence of a threatened or endangered species or a
species proposed for such designation, as identified under
the Federal Endangered Species Act (ESA), or which will
directly or indirectly destroy or adversely modify the
critical habitat of such species. No activity is authorized
under any NWP which “may affect” a listed species or
critical habitat, unless ESA section 7 consultation
addressing the consequences of the proposed activity on
listed species or critical habitat has been completed. See
50 CFR 402.02 for the definition of “effects of the action”
for the purposes of ESA section 7 consultation, as well as
50 CFR 402.17, which provides further explanation under
ESA section 7 regarding “activities that are reasonably
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certain to occur” and “consequences caused by the
proposed action.”

O (b) Federal agencies should follow their own
procedures for complying with the requirements of the
ESA (see 33 CFR 330.4(f)(1)). If pre-construction
notification 1s required for the proposed activity, the
Federal permittee must provide the district engineer with
the appropriate documentation to demonstrate compliance
with those requirements. The district engineer will verify
that the appropriate documentation has been submitted. If
the appropriate documentation has not been submitted,
additional ESA section 7 consultation may be necessary
for the activity and the respective federal agency would
be responsible for fulfilling its obligation under section 7
of the ESA.

O (c¢) Non-federal permittees must submit a pre-
construction notification to the district engineer if any
listed species (or species proposed for listing) or
designated critical habitat (or critical habitat proposed
such designation) might be affected or is in the vicinity of
the activity, or if the activity is located in designated
critical habitat or eritical habitat proposed for such
designation, and shall not begin work on the activity until
notified by the district engineer that the requirements of
the ESA have been satisfied and that the activity is
authorized. For activities that might affect Federally-listed
endangered or threatened species (or species proposed for
listing) or designated critical habitat (or critical habitat
proposed for such designation), the pre-construction
notification must include the name(s) of the endangered
or threatened species (or species proposed for listing) that
might be affected by the proposed activity or that utilize
the designated critical habitat (or critical habitat proposed
for such designation) that might be affected by the
proposed activity. The district engineer will determine
whether the proposed activity “may affect” or will have
“no effect” to listed species and designated critical habitat
and will notify the non-Federal applicant of the Corps'
determination within 45 days of receipt of a complete pre-
construction notification. For activities where the non-
Federal applicant has identified listed species (or species
proposed for listing) or designated critical habitat (or
critical habitat proposed for such designation) that might
be affected or is in the vicinity of the activity, and has so
notified the Corps, the applicant shall not begin work until
the Corps has provided notification that the proposed
activity will have “no effect” on listed species (or species
proposed for listing or designated critical habitat (or
critical habitat proposed for such designation), or until
ESA section 7 consultation or conference has been
completed. If the non-Federal applicant has not heard
back from the Corps within 45 days, the applicant must
still wait for notification from the Corps.

O (d) Asaresult of formal or informal consultation
with the FWS or NMF'S the district engineer may add
species-specific permit conditions to the NWPs.
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O

O (e) Authorization of an activity by an NWP does not
authorize the “take” of a threatened or endangered species
as defined under the ESA. In the absence of separate
authorization (e.g., an ESA Section 10 Permit, a
Biological Opinion with “incidental take” provisions, etc.)
from the FWS or the NMFS, the Endangered Species Act
prohibits any person subject to the jurisdiction of the
United States to take a listed species, where “take” means
to harass, harm, pursue, hunt, shoot, wound, kill, trap,
capture, or collect, or to attempt to engage in any such
conduct. The word “harm” in the definition of “take”
means an act which actually kills or injures wildlife. Such
an act may include significant habitat modification or
degradation where it actually kills or injures wildlife by
significantly impairing essential behavioral patterns,
including breeding, feeding or sheltering.

O (f) If the non-federal permittee has a valid ESA
section 10(a)(1)(B) incidental take permit with an
approved Habitat Conservation Plan for a project or a
group of projects that includes the proposed NWP
activity, the non-federal applicant should provide a copy
of that ESA section 10(a)(1)(B) permit with the PCN
required by paragraph (¢) of this general condition. The
district engineer will coordinate with the agency that
issued the ESA section 10(a)(1)(B) permit to determine
whether the proposed NWP activity and the associated
incidental take were considered in the internal ESA
section 7 consultation conducted for the ESA section
10(a)(1)(B) permit. If that coordination results in
concurrence from the agency that the proposed NWP
activity and the associated incidental take were
considered in the internal ESA section 7 consultation for
the ESA section 10(a)(1)(B) permit, the district engineer
does not need to conduct a separate ESA section 7
consultation for the proposed NWP activity. The district
engineer will notify the non-federal applicant within 45
days of receipt of a complete pre-construction notification
whether the ESA section 10(a)(1)(B) permit covers the
proposed NWP activity or whether additional ESA
section 7 consultation is required.

O (g) Information on the location of threatened and
endangered species and their critical habitat can be
obtained directly from the offices of the FWS and NMFS
or their world wide web pages at http://www.fws.gov/ or
http://www.fws.gov/ipac and

http://www.nmfs noaa.gov/pr/species/esa/ respectively.

19. Migratory Birds and Bald and Golden Eagles. The

permittee is responsible for ensuring that an action authorized by
NWP complies with the Migratory Bird Treaty Act and the Bald
and Golden Eagle Protection Act. The permittee is responsible
for contacting the appropriate local office of the U.S. Fish and
Wildlife Service to determine what measures, if any, are
necessary or appropriate to reduce adverse effects to migratory
birds or eagles, including whether “incidental take” permits are
necessary and available under the Migratory Bird Treaty Act or
Bald and Golden Eagle Protection Act for a particular activity.

O

20. Historic Properties.

O (a) No activity is authorized under any NWP which
may have the potential to cause effects to properties
listed, or eligible for listing, in the National Register of
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Historic Places until the requirements of Section 106 of
the National Historic Preservation Act (NHPA) have been
satisfied.

O (b) Federal permittees should follow their own
procedures for complying with the requirements of
section 106 of the National Historic Preservation Act (see
33 CFR 330.4(g)(1)). If pre-construction notification is
required for the proposed NWP activity, the Federal
permittee must provide the district engineer with the
appropriate documentation to demonstrate compliance
with those requirements. The district engineer will verify
that the appropriate documentation has been submitted. If
the appropriate documentation is not submitted, then
additional consultation under section 106 may be
necessary. The respective federal agency is responsible
for fulfilling its obligation to comply with section 106,

O (c¢) Non-federal permittees must submit a pre-
construction notification to the district engineer if the
NWP activity might have the potential to cause effects to
any historic properties listed on, determined to be eligible
for listing on, or potentially eligible for listing on the
National Register of Historic Places, including previously
unidentified properties. For such activities, the pre-
construction notification must state which historic
properties might have the potential to be affected by the
proposed NWP activity or include a vicinity map
indicating the location of the historic properties or the
potential for the presence of historic properties.
Assistance regarding information on the location of, or
potential for, the presence of historic properties can be
sought from the State Historic Preservation Officer, Tribal
Historic Preservation Officer, or designated tribal
representative, as appropriate, and the National Register
of Historic Places (see 33 CFR 330.4(g)). When
reviewing pre-construction notifications, district
engineers will comply with the current procedures for
addressing the requirements of section 106 of the National
Historic Preservation Act. The district engineer shall
make a reasonable and good faith effort to carry out
appropriate identification efforts commensurate with
potential impacts, which may include background
research, consultation, oral history interviews, sample
field investigation, and/or field survey. Based on the
information submitted in the PCN and these identification
efforts, the district engineer shall determine whether the
proposed NWP activity has the potential to cause effects
on the historic properties. Section 106 consultation is not
required when the district engineer determines that the
activity does not have the potential to cause effects on
historic properties (see 36 CFR 800.3(a)). Section 106
consultation is required when the district engineer
determines that the activity has the potential to cause
effects on historic properties. The district engineer will
conduct consultation with consulting parties identified
under 36 CFR 800.2(c) when he or she makes any of the
following effect determinations for the purposes of
section 106 of the NHPA: No historic properties affected,
no adverse effect, or adverse effect.
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O (d) Where the non-Federal applicant has identified also designate additional critical resource waters after notice and

historic properties on which the proposed NWP activity
might have the potential to cause effects and has so
notified the Corps, the non-Federal applicant shall not
begin the activity until notified by the district engineer
either that the activity has no potential to cause effects to
historic properties or that NHPA section 106 consultation
has been completed. For non-federal permittees, the
district engineer will notify the prospective permittee
within 45 days of receipt of a complete pre-construction
notification whether NHPA section 106 consultation is
required. If NHPA section 106 consultation is required,
the district engineer will notify the non-Federal applicant
that he or she cannot begin the activity until section 106
consultation is completed. If the non-Federal applicant
has not heard back from the Corps within 45 days, the
applicant must still wait for notification from the Corps.

O (e) Prospective permittees should be aware that
section 110k of the NHPA (54 U.S.C. 306113) prevents
the Corps from granting a permit or other assistance to an
applicant who, with intent to avoid the requirements of
section 106 of the NHPA, has intentionally significantly
adversely affected a historic property to which the permit
would relate, or having legal power to prevent it, allowed
such significant adverse effect to occur, unless the Corps,
after consultation with the Advisory Council on Historic
Preservation (ACHP), determines that circumstances
Justify granting such assistance despite the adverse effect
created or permitted by the applicant. If circumstances
Justify granting the assistance, the Corps is required to
the circumstances, the degree of damage to the integrity
of any historic properties affected, and proposed
mitigation. This documentation must include any views
obtained from the applicant, SHPO/THPO, appropriate
Indian tribes if the undertaking occurs on or affects
historic properties on tribal lands or affects properties of
interest to those tribes, and other parties known to have a
legitimate interest in the impacts to the permitted activity
on historic properties.

O 21. Discovery of Previously Unknown Remains and
Artifacts. Permittees that discover any previously unknown
historic, cultural or archeological remains and artifacts while
accomplishing the activity authorized by NWP, they must
immediately notify the district engineer of what they have
found, and to the maximum extent practicable, avoid
construction activities that may affect the remains and artifacts
until the required coordination has been completed. The
district engineer will initiate the Federal, Tribal, and state
coordination required to determine if the items or remains
warrant a recovery effort or if the site is eligible for listing in
the National Register of Historic Places.

O 22. Designated Critical Resource Waters. Critical
resource waters include, NOAA-managed marine sanctuaries
and marine monuments, and National Estuarine Research
Reserves. The district engineer may designate, after notice and
opportunity for public comment, additional waters officially
designated by a state as having particular environmental or
ecological significance, such as outstanding national resource
waters or state natural heritage sites. The district engineer may

opportunity for public comment.

O (a) Discharges of dredged or fill material into waters
of the United States are not authorized by NWPs 7, 12,
14,16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51,
52, 57, and 58 for any activity within, or directly
affecting, critical resource waters, including wetlands
adjacent to such waters.

O (b) ForNWPs 3,8, 10, 13,15, 18, 19, 22, 23, 25, 27,
28, 30, 33, 34, 36, 37, 38, and 54, notification is required
in accordance with general condition 32, for any activity
proposed by permittees in the designated critical resource
waters including wetlands adjacent to those waters. The
district engineer may authorize activities under these
NWPs only after she or he determines that the impacts to
the critical resource waters will be no more than minimal

O 23. Mitigation. The district engineer will consider the
following factors when determining appropriate and practicable
mitigation necessary to ensure that the individual and cumulative
adverse environmental effects are no more than minimal:

O (a) The activity must be designed and constructed to
avoid and minimize adverse effects, both temporary and
permanent, to waters of the United States to the maximum
extent practicable at the project site (i.e., on site).

O (b) Mitigation in all its forms (avoiding, minimizing,
rectifying, reducing, or compensating for resource losses)
will be required to the extent necessary to ensure that the
individual and cumulative adverse environmental effects

are no more than minimal.

O (c¢) Compensatory mitigation at a minimum one-for-
one ratio will be required for all wetland losses that
exceed 1/10-acre and require pre-construction
notification, unless the district engineer determines in
writing that either some other form of mitigation would
be more environmentally appropriate or the adverse
environmental effects of the proposed activity are no
more than minimal, and provides an activity-specific
waiver of this requirement. For wetland losses of 1/10-
acre or less that require pre-construction notification, the
district engineer may determine on a case-by-case basis
that compensatory mitigation is required to ensure that the
activity results in only minimal adverse environmental
effects.

O (d) Compensatory mitigation at a minimum one-for-
one ratio will be required for all losses of stream bed that
exceed 3/100-acre and require pre-construction
notification, unless the district engineer determines in
writing that either some other form of mitigation would
be more environmentally appropriate or the adverse
environmental effects of the proposed activity are no
more than minimal, and provides an activity-specific
waiver of this requirement.
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This compensatory mitigation requirement may be
satisfied through the restoration or enhancement of
riparian areas next to streams in accordance with
paragraph (e) of this general condition. For losses of
stream bed of 3/100-acre or less that require pre-
construction notification, the district engineer may
determine on a case-by-case basis that compensatory
mitigation is required to ensure that the activity results in
only minimal adverse environmental effects.
Compensatory mitigation for losses of streams should be
provided, if practicable, through stream rehabilitation,
enhancement, or preservation, since streams are difficult-
to-replace resources (see 33 CFR 332.3(e)(3)).

O (e) Compensatory mitigation plans for NWP
activities in or near streams or other open waters will
normally include a requirement for the restoration or
enhancement, maintenance, and legal protection (e.g.,
conservation easements) of riparian areas next to open
waters. In some cases, the restoration or
maintenance/protection of riparian areas may be the only
compensatory mitigation required. If restoring riparian
areas involves planting vegetation, only native species
should be planted. The width of the required riparian area
will address documented water quality or aquatic habitat
loss concemns. Normally, the riparian area will be 25 to 50
feet wide on each side of the stream, but the district
engineer may require slightly wider riparian areas to
address documented water quality or habitat loss
concerns. If it is not possible to restore or maintain/protect
a riparian area on both sides of a stream, or if the
waterbody is a lake or coastal waters, then restoring or
maintaining/protecting a riparian area along a single bank
or shoreline may be sufficient.

Where both wetlands and open waters exist on the project
site, the district engineer will determine the appropriate
compensatory mitigation (e.g., riparian areas and/or
wetlands compensation) based on what is best for the
aquatic environment on a watershed basis. In cases where
riparian areas are determined to be the most appropriate
form of minimization or compensatory mitigation, the
district engineer may waive or reduce the requirement to
provide wetland compensatory mitigation for wetland
losses.

O (f) Compensatory mitigation projects provided to
offset losses of aquatic resources must comply with the
applicable provisions of 33 CFR part 332.

O (1) The prospective permittee is responsible for
proposing an appropriate compensatory mitigation
option if compensatory mitigation 1s necessary to
ensure that the activity results in no more than
minimal adverse environmental effects. For the
NWPs, the preferred mechanism for providing
compensatory mitigation is mitigation bank credits or
in-lieu fee program credits (see 33 CFR 332.3(b)(2)
and (3)). However, if an appropriate number and type
of mitigation bank or in-lieu credits are not available
at the time the PCN is submitted to the district
engineer, the district engineer may approve the use of
permittee-responsible mitigation.
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O (2) The amount of compensatory mitigation
required by the district engineer must be sufficient to
ensure that the authorized activity results in no more
than minimal individual and cumulative adverse
environmental effects (see 33 CFR 330.1(e)(3)). (See
also 33 CFR 332.3(f).)

O (3) Since the likelihood of success 1s greater and
the impacts to potentially valuable uplands are
reduced, aquatic resource restoration should be the
first compensatory mitigation option considered for
permittee-responsible mitigation.

O (4) If permittee-responsible mitigation is the
proposed option, the prospective permittee is
responsible for submitting a mitigation plan. A
conceptual or detailed mitigation plan may be used
by the district engineer to make the decision on the
NWP verification request, but a final mitigation plan
that addresses the applicable requirements of 33 CFR
332.4(c)(2) through (14) must be approved by the
district engineer before the permittee begins work in
waters of the United States, unless the district
engineer determines that prior approval of the final
mitigation plan is not practicable or not necessary to
ensure timely completion of the required
compensatory mitigation (see 33 CFR 332.3(k)(3)).

O (5) If mitigation bank or in-lieu fee program
credits are the proposed option, the mitigation plan
needs to address only the baseline conditions at the
impact site and the number of credits to be provided
(see 33 CFR 332.4(c)(1)(i1)).

O (6) Compensatory mitigation requirements (e.g.,
resource type and amount to be provided as
compensatory mitigation, site protection, ecological
performance standards, monitoring requirements)
may be addressed through conditions added to the
NWP authorization, instead of components of a
compensatory mitigation plan (see 33 CFR

332.4(c)1)(iD).

O (g) Compensatory mitigation will not be used to
increase the acreage losses allowed by the acreage limits
of the NWPs. For example, if an NWP has an acreage
limit of 1/2-acre, it cannot be used to authorize any NWP
activity resulting in the loss of greater than 1/2-acre of
waters of the United States, even if compensatory
mitigation is provided that replaces or restores some of
the lost waters. However, compensatory mitigation can
and should be used, as necessary, to ensure that an NWP
activity already meeting the established acreage limits
also satisfies the no more than minimal impact
requirement for the NWPs.

O (h) Permittees may propose the use of mitigation
banks, in-lieu fee programs, or permittee-responsible
mitigation. When developing a compensatory mitigation
proposal, the permittee must consider appropriate and
practicable options consistent with the framework at 33
CFR 332.3(b).
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For activities resulting in the loss of marine or estuarine
resources, permittee-responsible mitigation may be
environmentally preferable if there are no mitigation
banks or in-lieu fee programs in the area that have marine
or estuarine credits available for sale or transfer to the
permittee. For permittee-responsible mitigation, the
special conditions of the NWP verification must clearly
indicate the party or parties responsible for the
implementation and performance of the compensatory
mitigation project, and, if required, its long-term
management.

O (i) Where certain functions and services of waters of
the United States are permanently adversely affected by a
regulated activity, such as discharges of dredged or fill
material into waters of the United States that will convert
a forested or scrub-shrub wetland to a herbaceous wetland
in a permanently maintained utility line right-of-way,
mitigation may be required to reduce the adverse
environmental effects of the activity to the no more than
minimal level.

O 24. Safety of Impoundment Structures. To ensure that all
impoundment structures are safely designed, the district engineer
may require non-Federal applicants to demonstrate that the
structures comply with established state dam safety criteria or
have been designed by qualified persons. The district engineer
may also require documentation that the design has been
independently reviewed by similarly qualified persons, and
appropriate modifications made to ensure safety.

O 25. Water Quality.

O  (a) Where the certifying authority (state, authorized
tribe, or EPA, as appropriate) has not previously certified
compliance of an NWP with CWA section 401, a CWA
section 401 water quality certification for the proposed
discharge must be obtained or waived (see 33 CFR
330.4(c)). If the permittee cannot comply with all of the
conditions of a water quality certification previously issued
by certifying authority for the issuance of the NWP, then the
permittee must obtain a water quality certification or waiver
for the proposed discharge in order for the activity to be
authorized by an NWP.

O  (b)If the NWP activity requires pre-construction
notification and the certifying authority has not previously
certified compliance of an NWP with CWA section 401, the
proposed discharge is not authorized by an NWP until water
quality certification is obtained or waived. If the certifying
authority issues a water quality certification for the
proposed discharge, the permittee must submit a copy of the
certification to the district engineer. The discharge is not
authorized by an NWP until the district engineer has
notified the permittee that the water quality certification
requirement has been satisfied by the issuance of a water
quality certification or a waiver.

O  (c) The district engineer or certifying authority may
require additional water quality management measures to
ensure that the authorized activity does not result in more
than mimimal degradation of water quality.
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O 26. Coastal Zone Management. In coastal states where an
NWP has not previously received a state coastal zone
management consistency concurrence, an individual state coastal
zone management consistency concurrence must be obtained, or
a presumption of concurrence must occur (see 33 CFR 330.4(d)).
If the permittee cannot comply with all of the conditions of a
coastal zone management consistency concurrence previously
issued by the state, then the permittee must obtain an individual
coastal zone management consistency concurrence or
presumption of concurrence in order for the activity to be
authorized by NWP. The district engineer or a state may require
additional measures to ensure that the authorized activity is
consistent with state coastal zone management requirements.

O 27. Regional and Case-By-Case Conditions. The activity
must comply with any regional conditions that may have been
added by the Division Engineer (see 33 CFR 330.4(¢)) and with
any case specific conditions added by the Corps or by the state,
Indian Tribe, or U.S. EPA in its CWA section 401 Water Quality
Certification, or by the state in its Coastal Zone Management
Act consistency determination.

O 28. Use of Multiple Nationwide Permits. The use of
more than one NWP for a single and complete project is
authorized, subject to the following restrictions:

O  (a) If only one of the NWPs used to authorize the
single and complete project has a specified acreage limit, the
acreage loss of waters of the United States cannot exceed the
acreage lmit of the NWP with the highest specified acreage
limit. For example, if a road crossing over tidal waters 1s
constructed under NWP 14, with associated bank
stabilization authorized by NWP 13, the maximum acreage
loss of waters of the United States for the total project cannot
exceed 1/3-acre.

O  (b) If one or more of the NWPs used to authorize the
single and complete project has specified acreage limits, the
acreage loss of waters of the United States authorized by
those NWPs cannot exceed their respective specified acreage
limits. For example, if a commercial development is
constructed under NWP 39, and the single and complete
project includes the filling of an upland ditch authorized by
NWP 46, the maximum acreage loss of waters of the United
States for the commercial development under NWP 39
cannot exceed 1/2-acre, and the total acreage loss of waters
of United States due to the NWP 39 and 46 activities cannot
exceed 1 acre.
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O 29. Transfer of Nationwide Permit Verifications. If the
permittee sells the property associated with a nationwide permit
verification, the permittee may transfer the nationwide permit
verification to the new owner by submitting a letter to the
appropriate Corps district office to validate the transfer. A copy
of the nationwide permit verification must be attached to the
letter, and the letter must contain the following statement and
signature:

“When the structures or work authorized by this nationwide
permit are still in existence at the time the property is
transferred, the terms and conditions of this nationwide permit,
including any special conditions, will continue to be binding on
the new owner(s) of the property. To validate the transfer of this
nationwide permit and the associated liabilities associated with
compliance with its terms and conditions, have the transferee
sign and date below.”

(Transferee)

(Date)

O 30. Compliance Certification. Each permittee who
receives an NWP verification letter from the Corps must provide
a signed certification documenting completion of the authorized
activity and implementation of any required compensatory
mitigation. The success of any required permittee-responsible
mitigation, including the achievement of ecological performance
standards, will be addressed separately by the district engineer.
The Corps will provide the permittee the certification document
with the NWP verification letter. The certification document will
include:

O (a) A statement that the authorized activity was done
in accordance with the NWP authorization, including any
general, regional, or activity-specific conditions;

O (by A statement that the implementation of any
required compensatory mitigation was completed in
accordance with the permit conditions. If credits from a
mitigation bank or in-lieu fee program are used to satisfy
the compensatory mitigation requirements, the
certification must include the documentation required by
33 CFR 332.3(1)(3) to confirm that the permittee secured
the appropriate number and resource type of credits; and

O (c¢) The signature of the permittee certifying the
completion of the activity and mitigation.

The completed certification document must be submitted to
the district engineer within 30 days of completion of the
authorized activity or the implementation of any required
compensatory mitigation, whichever occurs later.

O 31. Activities Affecting Structures or Works Built by
the United States. If an NWP activity also requires review by,
or permission from, the Corps pursuant to 33 U.S.C. 408
because it will alter or temporarily or permanently occupy or use
a U.S. Army Corps of Engineers (USACE) federally authorized
Civil Works project (a “USACE project”™), the prospective
permittee must submit a pre-construction notification. See
paragraph (b)(10) of general condition 32.
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An activity that requires section 408 permission and/or review is
not authorized by NWP until the appropriate Corps office issues
the section 408 permission or completes its review to alter,
occupy, or use the USACE project, and the district engineer
issues a written NWP verification.

[0 32. Pre-Construction Notification.

O (a) Timing. Where required by the terms of the
NWP, the prospective permittee must notify the district
engineer by submitting a pre-construction notification
(PCN) as early as possible. The district engineer must
determine if the PCN 1s complete within 30 calendar days
of the date of receipt and, if the PCN is determined to be
incomplete, notify the prospective permittee within that
30 day period to request the additional information
necessary to make the PCN complete. The request must
specify the information needed to make the PCN
complete. As a general rule, district engineers will request
additional information necessary to make the PCN
complete only once. However, if the prospective
permittee does not provide all of the requested
information, then the district engineer will notify the
prospective permittee that the PCN is still incomplete and
the PCN review process will not commence until all of
the requested information has been received by the district
engineer. The prospective permittee shall not begin the
activity until either:

O (1) He or she is notified in writing by the
district engineer that the activity may proceed under
the NWP with any special conditions imposed by the

district or divigion engineer; or

O (2) 45 calendar days have passed from the
district engineer's receipt of the complete PCN and
the prospective permittee has not received written
notice from the district or division engineer.
However, if the permittee was required to notify the
Corps pursuant to general condition 18 that listed
species or critical habitat might be affected or are in
the vicinity of the activity, or to notify the Corps
pursuant to general condition 20 that the activity
might have the potential to cause effects to historic
properties, the permittee cannot begin the activity
until receiving written notification from the Corps
that there is “no effect” on listed species or “no
potential to cause effects” on historic properties, or
that any consultation required under Section 7 of the
Endangered Species Act (see 33 CFR 330.4(f))
and/or section 106 of the National Historic
Preservation Act (see 33 CFR 330.4(g)) has been
completed. If the proposed activity requires a written
waiver to exceed specified limits of an NWP, the
permittee may not begin the activity until the district
engineer issues the waiver. If the district or division
engineer notifies the permittee in writing that an
individual permit is required within 45 calendar days
of receipt of a complete PCN, the permittee cannot
begin the activity until an individual permit has been
obtained. Subsequently, the permittee's right to
proceed under the NWP may be modified, suspended,
or revoked only in accordance with the procedure set
forth in 33 CFR 330.5(d)(2).
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O (b) Contents of Pre-Construction Notification.
The PCN must be in writing and include the following
information:

Page 9

O (5 ThePCN must include a delineation of
wetlands, other special aquatic sites, and other
waters, such as lakes and ponds, perennial, and

O (1) Name, address and telephone numbers of
the prospective permittee;

O (2) Location of the proposed activity;

O (3) Identify the specific NWP or NWP(s) the
prospective permittee wants to use to authorize the
proposed activity;

O (4) (1) A description of the proposed activity; the
activity's purpose; direct and indirect adverse
environmental effects the activity would cause,
including the anticipated amount of loss of wetlands,
other special aquatic sites, and other waters expected
to result from the NWP activity, in acres, linear feet,
or other appropriate unit of measure; a description of
any proposed mitigation measures intended to reduce
the adverse environmental effects caused by the
proposed activity; and any other NWP(s), regional
general permit(s), or individual permit(s) used or
intended to be used to authorize any part of the
proposed project or any related activity, including
other separate and distant crossings for linear projects
that require Department of the Army authorization
but do not require pre-construction notification. The
description of the proposed activity and any proposed
mitigation measures should be sufficiently detailed to
allow the district engineer to determine that the
adverse environmental effects of the activity will be
no more than minimal and to determine the need for
compensatory mitigation or other mitigation
measures.

O (i) For linear projects where one or more
single and complete crossings require pre-
construction notification, the PCN must include
the quantity of anticipated losses of wetlands,
other special aquatic sites, and other waters for
each single and complete crossing of those
wetlands, other special aquatic sites, and other
waters (including those single and complete
crossings authorized by NWP but do not require
PCNs). This information will be used by the
district engineer to evaluate the cumulative
adverse environmental effects of the proposed
linear project, and does not change those non-
PCN NWP activities into NWP PCNs.

O  (iii) Sketches should be provided when
necessary to show that the activity complies with
the terms of the NWP. (Sketches usually clarify
the activity and when provided results in a
quicker decision. Sketches should contain
sufficient detail to provide an illustrative
description of the proposed activity (e.g., a
conceptual plan), but do not need to be detailed
engineering plans),
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intermittent, on the project site. Wetland delineations
must be prepared in accordance with the current
method required by the Corps. The permittee may ask
the Corps to delineate the special aquatic sites and
other waters on the project site, but there may be a
delay if the Corps does the delineation, especially if
the project site is large or contains many wetlands,
other special aquatic sites, and other waters.
Furthermore, the 45-day period will not start until the
delineation has been submitted to or completed by
the Corps, as appropriate;

O (6) If the proposed activity will result in the
loss of greater than 1/10-acre of wetlands or 3/100-
acre of stream bed and a PCN is required, the
prospective permittee must submit a statement
describing how the mitigation requirement will be
satisfied, or explaining why the adverse
environmental effects are no more than minimal and
why compensatory mitigation should not be required.
As an alternative, the prospective permittee may
submit a conceptual or detailed mitigation plan.

O (7) For non-federal permittees, if any listed
species (or species proposed for listing) or designated
critical habitat (or critical habitat proposed for

such designation) might be affected or is in the
vicinity of the activity, or if the activity is located in
designated critical habitat (or critical habitat
proposed for such designation), the PCN must
include the name(s) of those endangered or
threatened species (or species proposed for listing)
that might be affected by the proposed activity or
utilize the designated critical habitat (or critical
habitat proposed for such designation) that might be
affected by the proposed activity. For NWP activities
that require pre-construction notification, Federal
permittees must provide documentation
demonstrating compliance with the Endangered
Species Act;

O (8) For non-federal permittees, if the NWP
activity might have the potential to cause effects to a
historic property listed on, determined to be eligible
for listing on, or potentially eligible for listing on, the
National Register of Historic Places, the PCN must
state which historic property might have the potential
to be affected by the proposed activity or include a
vicinity map indicating the location of the historic
property. For NWP activities that require pre-
construction notification, Federal permittees must
provide documentation demonstrating compliance
with section 106 of the National Historic Preservation
Act,
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O (9) Foran activity that will occur in a
component of the National Wild and Scenic River
System, or in a river officially designated by
Congress as a “study river” for possible inclusion in
the system while the river is in an official study
status, the PCN must identify the Wild and Scenic
River or the “study river” (see general condition 16);
and

O (10) Foran NWP activity that requires
permission from, or review by, the Corps pursuant to
33 U.S.C. 408 because it will alter or temporarily or
permanently occupy or use a U.S. Army Corps of
Engineers federally authorized civil works project,
the pre-construction notification must include a
statement confirming that the project proponent has
submitted a written request for section 408
permission from, or review by, the Corps office
having jurisdiction over that USACE project.

O (c¢) Form of Pre-Construction Notification. The
nationwide permit pre-construction notification form
(Form ENG 6082) should be used for NWP PCNs. A
letter containing the required information may also be
used. Applicants may provide electronic files of PCNs
and supporting materials if the district engineer has
established tools and procedures for electronic submittals.

O (d) Agency Coordination:

O (1) The district engineer will consider any
comments from Federal and state agencies
concerning the proposed activity's compliance with
the terms and conditions of the NWPs and the need
for mitigation to reduce the activity's adverse
environmental effects so that they are no more than
minimal.

O (2) Agency coordmation is required for:

1) AIINWP activities that require pre-
construction notification and result in the loss of
greater than 1/2-acre of waters of the United
States;

i) NWP 13 activities in excess of 500 linear
feet, fills greater than one cubic yard per running
foot, or involve discharges of dredged or fill
material into special aquatic sites; and

(i11) NWP 54 activities in excess of 500 linear
feet, or that extend into the waterbody more than
30 feet from the mean low water line in tidal
waters or the ordinary high water mark in the
Great Lakes.

O (3) When agency coordination is required, the
district engineer will immediately provide (e.g., via
email, facsimile transmission, overnight mail, or
other expeditious manner) a copy of the complete
PCN to the appropriate Federal or state offices (FWS,
state natural resource or water quality agency, EPA,
and, if appropriate, the NMF3). With the exception of
NWP 37, these agencies will have 10 calendar days
from the date the material is transmitted to notify the
district engineer via telephone, facsimile
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transmission, or email that they intend to provide
substantive, site-specific comments. The comments
must explain why the agency believes the adverse
environmental effects will be more than minimal. If
so contacted by an agency, the district engineer will
wait an additional 15 calendar days before making a
decision on the pre-construction notification. The
district engineer will fully consider agency comments
received within the specified time frame concerning
the proposed activity's compliance with the terms and
conditions of the NWPs, including the need for
mitigation to ensure that the net adverse
environmental effects of the proposed activity are no
more than minimal. The district engineer will provide
no response to the resource agency, except as
provided below. The district engineer will indicate in
the administrative record associated with each pre-
construction notification that the resource agencies'
concerns were considered. For NWP 37, the
emergency watershed protection and rehabilitation
activity may proceed immediately in cases where
there is an unacceptable hazard to life or a significant
loss of property or economic hardship will occur. The
district engineer will consider any comments
received to decide whether the NWP 37 authorization
should be modified, suspended, or revoked in
accordance with the procedures at 33 CFR 330.5.

O (4) Incasesof where the prospective permittee
isnot a Federal agency, the district engineer will
provide a response to NMFS within 30 calendar days
of receipt of any Hssential Fish Habitat conservation
recommendations, as required by section
305(b)(4)(B) of the Magnuson-Stevens Fishery
Conservation and Management Act.

O (5 Applicants are encouraged to provide the
Corps with either electronic files or multiple copies
of pre-construction notifications to expedite agency
coordination.

C. District Engineer’s Decision

O 1. Inreviewing the PCN for the proposed activity, the
district engineer will determine whether the activity authorized
by the NWP will result in more than minimal individual or
cumulative adverse environmental effects or may be contrary
to the public interest. If a project proponent requests
authorization by a specific NWP, the district engineer should
issue the NWP verification for that activity if it meets the
terms and conditions of that NWP, unless he or she
determines, after considering mitigation, that the proposed
activity will result in more than minimal individual and
cumulative adverse effects on the aquatic environment and
other aspects of the public interest and exercises discretionary
authority to require an individual permit for the proposed
activity. For a linear project, this determination will include an
evaluation of the single and complete crossings of waters of
the United States that require PCNs to determine whether they
individually satisfy the terms and conditions of the NWP(s), as
well as the cumulative effects caused by all of the crossings of
waters of the United States authorized by NWP.
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If an applicant requests a waiver of an applicable limit, as
provided for in NWPs 13, 36, or 54, the district engineer will
only grant the waiver upon a written determination that the
NWP activity will result in only minimal individual and
cumulative adverse environmental effects.

O 2. When making minimal adverse environmental effects
determinations the district engineer will consider the direct
and indirect effects caused by the NWP activity. He or she
will also consider the cumulative adverse environmental
effects caused by activities authorized by NWP and whether
those cumulative adverse environmental effects are no more
than minimal. The district engineer will also consider site
specific factors, such as the environmental setting in the
vicinity of the NWP activity, the type of resource that will be
affected by the NWP activity, the functions provided by the
aquatic resources that will be affected by the NWP activity,
the degree or magnitude to which the aquatic resources
perform those functions, the extent that aquatic resource
functions will be lost as a result of the NWP activity (e.g.,
partial or complete loss), the duration of the adverse effects
(temporary or permanent), the importance of the aquatic
resource functions to the region (e.g., watershed or ecoregion),
and mitigation required by the district engineer. If an
appropriate functional or condition assessment method is
available and practicable to use, that assessment method may
be used by the district engineer to assist in the minimal
adverse environmental effects determination. The district
engineer may add case-specific special conditions to the NWP
authorization to address site-specific environmental concerns.

O 3. If the proposed activity requires a PCN and will
result in a loss of greater than 1/10-acre of wetlands or 3/100-
acre of stream bed, the prospective permittee should submit a
mitigation proposal with the PCN. Applicants may also
propose compensatory mitigation for NWP activities with
smaller impacts, or for impacts to other types of waters. The
district engineer will consider any proposed compensatory
mitigation or other mitigation measures the applicant has
included in the proposal in determining whether the net
adverse environmental effects of the proposed activity are no
more than minimal. The compensatory mitigation proposal
may be either conceptual or detailed. If the district engineer
determines that the activity complies with the terms and
conditions of the NWP and that the adverse environmental
effects are no more than minimal, after considering mitigation,
the district engineer will notify the permittee and include any
activity-specific conditions in the NWP verification the district
engineer deems necessary. Conditions for compensatory
mitigation requirements must comply with the appropriate
provisions at 33 CFR 332.3(k). The district engineer must
approve the final mitigation plan before the permittee
commences work in waters of the United States, unless the
district engineer determines that prior approval of the final
mitigation plan is not practicable or not necessary to ensure
timely completion of the required compensatory mitigation. If
the prospective permittee elects to submit a compensatory
mitigation plan with the PCN, the district engineer will
expeditiously review the proposed compensatory mitigation
plan. The district engineer must review the proposed
compensatory mitigation plan within 45 calendar days of
receiving a complete PCN and determine whether the
proposed mitigation would ensure that the NWP activity
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results in no more than minimal adverse environmental
effects. If the net adverse environmental effects of the NWP
activity (after consideration of the mitigation proposal) are
determined by the district engineer to be no more than
minimal, the district engineer will provide a timely written
response to the applicant. The response will state that the
NWP activity can proceed under the terms and conditions of
the NWP, including any activity-specific conditions added to
the NWP authorization by the district engineer.

O 4. If the district engineer determines that the adverse
environmental effects of the proposed activity are more than
minimal, then the district engineer will notify the applicant
either: (a) That the activity does not qualify for authorization
under the NWP and instruct the applicant on the procedures to
seek authorization under an individual permit, (b) that the
activity 1s authorized under the NWP subject to the applicant’s
submission of a mitigation plan that would reduce the adverse
environmental effects so that they are no more than minimal;
or (¢) that the activity is authorized under the NWP with
specific modifications or conditions. Where the district
engineer determines that mitigation is required to ensure no
more than minimal adverse environmental effects, the activity
will be authorized within the 45-day PCN period (unless
additional time is required to comply with general conditions
18, 20, and/or 31), with activity-specific conditions that state
the mitigation requirements. The authorization will include the
necessary conceptual or detailed mitigation plan or a
requirement that the applicant submit a mitigation plan that
would reduce the adverse environmental effects so that they
are no more than minimal When compensatory mitigation is
required, no work in waters of the United States may occur
until the district engineer has approved a specific mitigation
plan or has determined that prior approval of a final mitigation
plan is not practicable or not necessary to ensure timely
completion of the required compensatory mitigation.
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D.  Further Information

1. District engineers have authority to determine if an activity
complies with the terms and conditions of an NWP.

2. NWPs do not obviate the need to obtain other federal, state,
or local permits, approvals, or authorizations required by law.

3. NWPs do not grant any property rights or exclusive
privileges.

4. NWPs do not authorize any injury to the property or rights
of others.

5. NWPs do not authorize interference with any existing or
proposed Federal project (see general condition 31).

E. Definitions

Best management practices (BMPs): Policies, practices,
procedures, or structures implemented to mitigate the adverse
environmental effects on surface water quality resulting from
development. BMPs are categorized as structural or non-
structural.

Compensatory mitigation: The restoration (re-establishment
or rehabilitation), establishment (creation), enhancement,
and/or in certain circumstances preservation of aquatic
resources for the purposes of offsetting unavoidable adverse
impacts which remain after all appropriate and practicable
avoidance and minimization has been achieved.

Currently serviceable: Useable as 1s or with some
maintenance, but not so degraded as to essentially require
reconstruction.

Direct effects: Effects that are caused by the activity and
occur at the same time and place.

Discharge: The term “discharge” means any discharge of
dredged or fill material into waters of the United States.

Ecological reference: A model used to plan and design an
aquatic habitat and riparian area restoration, enhancement, or
establishment activity under NWP 27. An ecological reference
may be based on the structure, functions, and dynamics of an
aquatic habitat type or a riparian area type that currently exists
in the region where the proposed NWP 27 activity is located.
Alternatively, an ecological reference may be based ona
conceptual model for the aquatic habitat type or riparian area
type to be restored, enhanced, or established as a result of the
proposed NWP 27 activity. An ecological reference takes into
account the range of variation of the aquatic habitat type or
riparian area type in the region.

Enhancement: The manipulation of the physical, chemical, or
biological characteristics of an aquatic resource to heighten,
intensify, or improve a specific aquatic resource function(s).
Enhancement results in the gain of selected aquatic resource
function(s), but may also lead to a decline in other aquatic
resource function(s). Enhancement does not result in a gain in
aquatic resource area.

Establishment (creation): The manipulation of the physical,
chemical, or biological characteristics present to develop an
aquatic resource that did not previously exist at an upland site.
Establishment results in a gain in aquatic resource area.

High Tide Line: The line of intersection of the land with the
water's surface at the maximum height reached by a rising
tide. The high tide line may be determined, in the absence of
actual data, by a line of oil or scum along shore objects, a
more or less continuous deposit of fine shell or debris on the
foreshore or berm, other physical markings or characteristics,
vegetation lines, tidal gages, or other suitable means that
delineate the general height reached by a rising tide. The line
encompasses spring high tides and other high tides that occur
with periodic frequency but does not include storm surges in
which there is a departure from the normal or predicted reach
of the tide due to the piling up of water against a coast by
strong winds such as those accompanying a hurricane or other
intense storm.

Historic Property: Any prehistoric or historic district, site
(including archaeological site), building, structure, or other
object included in, or eligible for inclusion in, the National
Register of Historic Places maintained by the Secretary of the
Interior. This term includes artifacts, records, and remains that
are related to and located within such properties. The term
includes properties of traditional religious and cultural
importance to an Indian tribe or Native Hawaiian organization
and that meet the National Register criteria (36 CFR part 60).

Independent utility: A test to determine what constitutes a
single and complete non-linear project in the Corps
Regulatory Program. A project is considered to have
independent utility if it would be constructed absent the
construction of other projects in the project area. Portions of a
multi-phase project that depend upon other phases of the
project do not have independent utility. Phases of a project
that would be constructed even if the other phases were not
built can be considered as separate single and complete
projects with independent utility.

Indirect effects: Effects that are caused by the activity and are
later in time or farther removed in distance, but are still
reasonably foreseeable.

Loss of waters of the United States: Waters of the United
States that are permanently adversely affected by filling,
flooding, excavation, or drainage because of the regulated
activity. The loss of stream bed includes the acres of stream bed
that are permanently adversely affected by filling or excavation
because of the regulated activity. Permanent adverse effects
include permanent discharges of dredged or fill material that
change an aquatic area to dry land, increase the bottom elevation
of a waterbody, or change the use of a waterbody. The acreage
of loss of waters of the United States is a threshold measurement
of the impact to jurisdictional waters for determining whether a
project may qualify for an NWP; it is not a net threshold that is
calculated after considering compensatory mitigation that may
be used to offset losses of aquatic functions and services. Waters
of the United States temporarily filled, flooded, excavated, or
drained, but restored to pre-construction contours and elevations
after construction, are not included in the measurement of loss of
waters of the United States. Impacts resulting from activities that
do not require Department of the Army authorization, such as
activities eligible for exemptions under section 404(f) of the
Clean Water Act, are not considered when calculating the loss of
waters of the United States.
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Navigable waters: Waters subject to section 10 of the Rivers
and Harbors Act of 1899. These waters are defined at 33 CFR
part 329.

Non-tidal wetland: A non-tidal wetland is a wetland that is
not subject to the ebb and flow of tidal waters. Non-tidal
wetlands contiguous to tidal Start Printed Page 57394waters
are located landward of the high tide line (i.e., spring high tide
line).

Open water: For purposes of the NWPs, an open water is any
area that in a year with normal patterns of precipitation has
water flowing or standing above ground to the extent that an
ordinary high water mark can be determined. Aquatic
vegetation within the area of flowing or standing water is
either non-emergent, sparse, or absent. Vegetated shallows are
considered to be open waters. Examples of “open waters™
include rivers, streams, lakes, and ponds.

Ordinary High Water Mark: The term ordinary high water
mark means that line on the shore established by the
fluctuations of water and indicated by physical characteristics
such as a clear, natural line impressed on the bank, shelving,
changes in the character of soil, destruction of terrestrial
vegetation, the presence of litter and debris, or other
appropriate means that consider the characteristics of the
surrounding areas.

Perennial stream: A perennial stream has surface water
flowing continuously year-round during a typical year.

Practicable: Available and capable of being done after taking
into consideration cost, existing technology, and logistics in
light of overall project purposes.

Pre-construction notification: A request submitted by the
project proponent to the Corps for confirmation that a
particular activity is authorized by nationwide permit. The
request may be a permit application, letter, or similar
document that includes information about the proposed work
and its anticipated environmental effects. Pre-construction
notification may be required by the terms and conditions of a
nationwide permit, or by regional conditions. A pre-
construction notification may be voluntarily submitted in cases
where pre-construction notification is not required and the
project proponent wants confirmation that the activity is
authorized by nationwide permit.

Preservation: The removal of a threat to, or preventing the
decline of, aquatic resources by an action in or near those
aquatic resources. This term includes activities commonly
associated with the protection and maintenance of aquatic
resources through the implementation of appropriate legal and
physical mechanisms. Preservation does not result in a gain of
aquatic resource area or functions.

Re-establishment: The manipulation of the physical,
chemical, or biological characteristics of a site with the goal of
returning natural/historic functions to a former aquatic
resource. Re-establishment results in rebuilding a former
aquatic resource and results in a gain in aquatic resource area
and functions.
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Rehabilitation: The manipulation of the physical, chemical,
or biological characteristics of a site with the goal of repairing
natural/historic functions to a degraded aquatic resource.
Rehabilitation results in a gain in aquatic resource function,
but does not result in a gain in aquatic resource area.

Restoration: The manipulation of the physical, chemical, or
biological characteristics of a site with the goal of returning
natural/historic functions to a former or degraded aquatic
resource. For the purpose of tracking net gains in aquatic
resource area, restoration is divided into two categories: Re-
establishment and rehabilitation.

Riffle and pool complex: Riffle and pool complexes are
special aquatic sites under the 404(b)(1) Guidelines. Riffle and
pool complexes sometimes characterize steep gradient
sections of streams. Such stream sections are recognizable by
their hydraulic characteristics. The rapid movement of water
over a course substrate in riffles results in a rough flow, a
turbulent surface, and high dissolved oxygen levels in the
water. Pools are deeper areas associated with riffles. A slower
stream velocity, a streaming flow, a smooth surface, and a
finer substrate characterize pools.

Riparian areas: Riparian areas are lands next to streams,
lakes, and estuarine-marine shorelines. Riparian areas are
transitional between terrestrial and aquatic ecosystems,
through which surface and subsurface hydrology connects
riverine, lacustrine, estuarine, and marine waters with their
adjacent wetlands, non-wetland waters, or uplands. Riparian
areas provide a variety of ecological functions and services
and help improve or maintain local water quality. (See general
condition 23.)

Shellfish seeding: The placement of shellfish seed and/or
suitable substrate to increase shellfish production. Shellfish
seed consists of immature individual shellfish or individual
shellfish attached to shells or shell fragments (i.e., spat on
shell). Suitable substrate may consist of shellfish shells, shell
fragments, or other appropriate materials placed into waters
for shellfish habitat.

Single and complete linear project: A linear project is a
project constructed for the purpose of getting people, goods, or
services from a point of origin to a terminal point, which often
involves multiple crossings of one or more waterbodies at
separate and distant locations. The term “single and complete
project” is defined as that portion of the total linear project
proposed or accomplished by one owner/developer or
partnership or other association of owners/developers that
includes all crossings of a single water of the United States
(i.e., a single waterbody) at a specific location. For linear
projects crossing a single or multiple waterbodies several
times at separate and distant locations, each crossing is
considered a single and complete project for purposes of NWP
authorization. However, individual channels in a braided
stream or river, or individual arms of a large, irregularly
shaped wetland or lake, etc., are not separate waterbodies, and
crossings of such features cannot be considered separately.
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Single and com plete non-linear project: For non-linear
projects, the term “single and complete project” is defined at
33 CFR 330.2(i) as the total project proposed or accomplished
by one owner/developer or partnership or other association of
owners/developers. A single and complete non-linear project

Waterbody: For purposes of the NWPs, a waterbody is a
“water of the United States.” If a wetland is adjacent to a
waterbody determined to be a water of the United States, that
waterbody and any adjacent wetlands are considered together
as a single aquatic unit (see 33 CFR 328.4(c)(2)).

must have independent utility (see definition of “independent
utility™). Single and complete non-linear projects may not be
“piecemealed” to avoid the limits in an NWP authorization.

Stormwater management: Stormwater management is the
mechanism for controlling stormwater runoff for the purposes
of reducing downstream erosion, water quality degradation,
and flooding and mitigating the adverse effects of changes in
land use on the aquatic environment.

Stormwater management facilities: Stormwater
management facilities are those facilities, including but not
limited to, stormwater retention and detention ponds and best
management practices, which retain water for a period of time
to control runoff and/or improve the quality (i.e., by reducing
the concentration of nutrients, sediments, hazardous
substances and other pollutants) of stormwater runoff.

Stream channelization: The manipulation of a stream's
course, condition, capacity, or location that causes more than
minimal interruption of normal stream processes. channelized
stream remains a water of the United States.

Structure: An object that is arranged in a definite pattern of
organization. Examples of structures include, without
limitation, any pier, boat dock, boat ramp, wharf, dolphin,
weir, boom, breakwater, bulkhead, revetment, riprap, jetty,
artificial 1sland, artificial reef, permanent mooring structure,
power transmission line, permanently moored floating vessel,
piling, aid to navigation, or any other manmade obstacle or
obstruction.

Tidal wetland: A tidal wetland is a jurisdictional wetland that
is inundated by tidal waters. Tidal waters rise and fall n a
predictable and measurable rhythm or cycle due to the
gravitational pulls of the moon and sun. Tidal waters end
where the rise and fall of the water surface can no longer be
practically measured in a predictable rhythm due to masking
by other waters, wind, or other effects. Tidal wetlands are
located channelward of the high tide line.

Tribal lands: Any lands title to which is either: (1) Held in
trust by the United States for the benefit of any Indian tribe or
individual; or (2) held by any Indian tribe or individual subject
to restrictions by the United States against alienation.

Tribal rights: Those rights legally accruing to a tribe or tribes
by virtue of inherent sovereign authority, unextinguished
aboriginal title, treaty, statute, judicial decisions, executive
order or agreement, and that give rise to legally enforceable
remedies.

Vegetated shallows: Vegetated shallows are special aquatic
sites under the 404(b)(1) Guidelines. They are areas that are
permanently inundated and under normal circumstances have
rooted aquatic vegetation, such as seagrasses in marine and
estuarine systems and a variety of vascular rooted plants in
freshwater systems.
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IEPA PERMIT
ILLINOIS ENVIRONMENTAL PROTECTION AGENCY
1021 NORTH GRAND AVENUE EAST, P.0. Box 19276, SPRINGFIELD, ILLINOIS 62794-9276 - (217) 782-3397
JB PRITZKER, GOVERNOR JOHN . KiM, DIRECTOR
Corrected Copy
October 8, 2021 Corrected Copy Date: JEC 7 § 204

U.S. Army Corps of Engineers, Rock Island
ATTN: Ms. Samantha Chavez, Regulatory Branch
Post Office Box 2004

Clock Tower Building

Rock Island, IL 61204-2004

Re: Federal Register [Docket Number: COE-2020-0002] Proposal to Reissue and Modify
Nationwide Permits, September 15, 2020
CWA §401 Certification/Denial and applicable conditions
Illinois EPA Log no. C-0210-20

Dear Ms. Chavez:

On September 15, 2020 the Corps of Engineers issued the notice of proposed rulemaking concerning their
determination to reissue and modify the current Nationwide Permits (NWPs) that are set to expire on
March 18, 2022. By letter dated August 19, 2021 your office extended the reasonable period of time to
revise the §401 water quality certification to October 13, 2021 for thirty-two (32) NWPs. The Agency has
made modifications to the certification conditions issued on December 11, 2020. By this final
determination document the Illinois EPA grants §401 water quality certification for NWPs 3, 4, 5, 6, 7,
13, 14, 15, 16, 17, 18, 19, 20, 22, 23, 25, 27, 30, 31, 32, 33, 36, 37, 38, 41, 45, 53, and 54 with the special
and/or general conditions specified below. This document also provides the certification conditions for
NWPs 12, 29, 39, 40, 42, 43, 51, 52, 57, and 58 and notice of the Agency determination to deny eight (8)
of the proposed nationwide permits which are provided below with reasons in accordance with 40 CFR
121.7(e)(2).

CWA §401 certification is hereby granted, subject to General Conditions 1 through 12 below, for
the following nationwide permits:

NWP 3 - Maintenance

NWP 4 — Fish and Wildlife Harvesting, Enhancement, and Attraction Device and Activities
NWP 5 — Scientific Measurement Devices

NWP 7 — Qutfall Structures and Associated Intake Structures
NWP 18 — Minor Discharges

NWP 19 - Minor Dredging

NWP 20 — Response Operations for Oil or Hazardous Substances
NWP 22 — Removal of Vessels

NWP 25 — Structural Discharges

NWP 30 — Moist Soil Management for Wildlife

NWP 31 - Maintenance of Existing Flood Control Facilities
NWP 33 — Temporary Construction, Access and Dewatering
NWP 36 — Boat Ramps ‘

NWP 41 — Reshaping Existing Drainage Ditches

NWP 45 — Repair of Uplands Damaged by Discrete Events

2126 S. First Street, Champaign, IL 61820 (217} 278-5800 2309 W, Main Street, Suite 116, Marion, IL 62959 {618) 993-7200
2002 Mali Street Collinsville, IL 62234 (518} 346-5120 412 SW Washington Street, Suite D, Peoria, L 61602 (309} 671-3022
9511 Harrison Street, Des Plaines, 1L 60016 {847) 294-4000 4302 N. Main Street, Rockford, IL 61103 (815) 987-7760

595 8. State Street, Elgin, IL 60123 {847} 608-3131

PLEASE PRINT ON RECYCLED PAPER
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CWA §401 certification is hereby granted, subject to General Conditions 1 through 12 below and
the Special Conditions which are contained in the referenced attachment for the following
identified nationwide permits:

NWP 6 — Survey Activities. Refer to Special Conditions for NWP 6 in Attachment.

NWP 12 — Oil or Natural Gas Pipeline Activities. Refer to Special Conditions for NWP 12 in Attachment.

NWP 13 — Bank Stabilization. Refer to Special Conditions for NWP 13 in Attachment.

NWP 14 — Linear Transportation Projects. Refer to Special Conditions for NWP 14 in Attachment.

NWP 15 — U.S. Coast Guard Approved Bridges. Refer to Special Conditions for NWP 15 in Attachment.

NWP 16 — Return Water from Upland Contained Disposal Areas. Refer to Special Conditions for NWP 16 in
Attachment.

NWP 17 — Hydropower Projects. Refer to Special Conditions for NWP 17 in Attachment.

NWP 23 — Approved Categorical Exclusions. Refer to Special Conditions for NWP 23 in Attachment.

NWP 27 — Aquatic Habitat Restoration, Establishment., and Enhancement Activities. Refer to Special
Conditions for NWP 27 in Attachment.

NWP 29 — Residential Developments. Refer to Special Conditions for NWP 29 in Attachment.

NWP 32 — Completed Enforcement Actions. Refer to Special Conditions for NWP 32 in Attachment.

NWP 37 — Emergency Watershed Protection and Rehabilitation. Refer to Special Conditions for NWP 37 in
Attachment.

NWP 38 — Cleanup of Hazardous and Toxic Waste. Refer to Special Conditions for NWP 38 in Attachment.

NWP 39 — Commercial and Institutional Developments. Refer to Special Conditions for NWP 39 in
Attachment.

NWP 40 — Agricultural Activities. Refer to Special Conditions for NWP 40 in Attachment.

NWP 42 — Recreational Facilities. Refer to Special Conditions for NWP 42 in Attachment.

NWP 43 — Stormwater Management Facilities. Refer to Special Conditions for NWP 43 in Attachment.

NWP 51 — Land-Based Renewable Energy Generation Facilities. Refer to Special Conditions for NWP 51 in
Attachment.

NWP 52 — Water-Based Renewable Energy Generation Pilot Projects. Refer to Special Conditions for NWP
52 in Attachment.

NWP 53 — Removal of Low-Head Dams. Refer to Special Conditions for NWP 53 in Attachment.

NWP 54 — Living Shorelines. Refer to Special Conditions for NWP 54 in Attachment.

NWP 57 — Electric Utility Line and Telecommunications Activities. Refer to Special Conditions for NWP 12
in Attachment.

NWP 58 — Utility Line Activities for Water and Other Substances. Refer to Special Conditions for NWP 12
in Attachment.

CWA §401 certification is hereby denied with reasons provided in accordance with 401 CFR 121.7
for the following NWPs:

NWP 21 — Surface Coal Mining Activities. The Illinois EPA has determined that a case-specific review
is warranted for all surface mining activities including carbon extraction because pursuant to
3511l Admin. Code Section 401.102, mining activities are identified as having, when certain
refuse materials are used, the capability to cause or threaten to cause a nuisance or render
waters harmful or detrimental to public health and to all legitimate uses including but not
limited to livestock and wildlife uses. The likelihood that contaminants related to coal
extraction, particularly acid producing minerals in mine refuse, would be found within
overburden and soil stockpiles and therefore present within fill materials warrant a facility
specific antidegradation assessment pursuant to 35 Ill. Admin. Code Section 302.105.
Additionally, Illinois” Section 401 implementation rules at 35 I1l. Admin. Code Part 395
regarding material testing exemptions specifically exclude material with known sources of
pollution. Therefore, Section 401 certification is denied for this nationwide permit (NWP21).
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NWP 34 — Cranberry Production Activities: The Illinois EPA has determined that the area of impact that
is allowed by an authorization under this nationwide permit exceeds 1/2 acre. 1/2 acre 1s
determined to be representative of the maximum threshold for minimal degradation of existing
uses of aquatic resources. Consequently, any activity authorized under this nationwide permit
must be subject to a case-specific antidegradation assessment pursuant to 35 Ill. Admin. Code
Section 302.105. Therefore, the [llinois EPA denies 401 certification for NWP 34.

NWP 44 — Mining Activities: The Illinois EPA has determined that a case-specific review is warranted
for all surface mining activities because pursuant to 35 Ill. Admin. Code Section 401.102,
mining activities are identified as having, when certain refuse materials are used, the capability
to cause or threaten to cause a nuisance or render waters harmful or detrimental to public
health and to all legitimate uses including but not limited to livestock and wildlife uses.
Furthermore, all mining activitics are regulated by the Illinois EPA under federal and state
statute because of their potential to cause or threaten to cause water pollution. Therefore, for
the above reasons, the Illinois EPA denies 401 certification for NWP 44,

NWP 46 — Discharges into Ditches: The Illinois EPA has determined that a case-specific review is
warranted for all discharge activities into ditches because of the nationwide permit exceeds the
1/2 acreage determined to be the maximum threshold for minimal degradation of existing uses
of aquatic resources. Consequently, any activity authorized under this nationwide permit must
be subject to a case-specific antidegradation assessment pursuant to 35 I1l. Admin. Code
Section 302.105. Therefore, the [llinois EPA denies 401 certification for NWP 46.

NWP 48 — Commercial Shellfish Mariculture Activities: As proposed, the [llinois EPA believes this
nationwide permit is inapplicable to waters of the U.S. that are found within the State of
Illinois. Therefore, the Illinois EPA denies 401 certification for NWP 48.

NWP 49 — Coal Remining Activities: By reference to the certification denial explanation for NWP 21,
the Ilinois EPA denies 401 certification for NWP 49.

NWP 50 — Underground Coal Mining: By reference to the certification denial explanation for NWP 21,
the Ilinois EPA denies 401 certification for NWP 50.

NWP 59 — Water Reclamation and Reuse Facilities: As proposed in the Federal Register, this proposed
nationwide permit would appear to allow utilization of existing natural waterbodies as
treatment devices. According to 35 Ill. Admin. Code 301.440 such utilization is not
permissible. Therefore, the Illinois EPA denies 401 certification for NWP 59.

401 Certification General Conditions

General Conditions 1 through 12 shall be applicable to all NWPs that are granted 401
certification.

General Condition 1: Waterbodies that Require Individual Certification
Pursuant to 35 I1l. Adm. Code Section 302.105(d)(6), an individual 401 water quality

certification will be required for activities permitted under these Nationwide Permits for
discharges to waters designated by the State of Illinois as waters of particular biological
significance or Outstanding Resource Waters under 35 Ill. Adm. Code 302.105(b).
Biologically Significant Streams (BSS) are cataloged in Illinois DNR’s publication
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“Integrating Multiple Taxa in a Biological Stream Rating System™ and may be identified at:
https://www?2.illinois.gov/dnr/conservation/BiologicalStreamratings/Pages/default. aspx.

General Condition 2: Water Quality Impairments
Pursuant to 35 I1l. Adm. Code Sections 302.105(a), 302.105(c)(2)(B), and 395.401(a), an
individual 401 water quality certification will be required for activities permitted under these
Nationwide Permits that may cause a discharge that, whether temporarily or permanently, may
cause or contribute to additional loading of any pollutant, or deterioration of any water quality
parameter, such as pH or dissolved oxygen, where such pollutant or parameter is also
designated by the State of [llinois as a cause of water quality impairment of the particular
segment of the receiving water body according to the [1linois Environmental Protection
Agency's Section 303(d) list. The most recent Illinois Integrated Water Quality Report and
Section 303(d) List can be found at https://'www2.illinois.gov/¢cpa/topics/water-
quality/watershed-management/tmdls/Pages/303d-list.aspx.

General Condition 3: Threatened and Endangered Species
Pursuant to 35 [1l. Admin. Code Section 302.105(H)(1)(F), prior to proceeding with any work
in furtherance of activities permitted under these Nationwide Permits, potential impacts to
State threatened or endangered species and Natural Areas shall be determined in accordance
with applicable consultation procedures established under 17 Ill. Admin Code Part 1075. The
Department of Natural Resources (IDNR) Ecological Compliance Assessment Tool (EcoCAT)
is available to complete consultation at http://dnr.illinois.gov/EcoPublic/. If IDNR determines
that adverse impacts to protected natural resources are likely, the applicant shall address those
identified concerns with IDNR through the consultation process. Please contact IDNR, Impact
Assessment Section at 217-785-5500 if you have any questions regarding consultation.

General Condition 4: TMDLs
Pursuant to 35 IIl. Admin. Code Sections 302.105(a), 302.105(c)(2)(B), and 395.401(a),
activities permitted under these Nationwide Permits that may cause a discharge that, whether
temporarily or permanently, may cause or contribute to additional loading of any pollutant, or
deterioration of any water quality parameter, such as pH or dissolved oxygen, where such
pollutant or parameter is addressed by a USEPA approved Total Maximum Daily Load
(TMDL) report for the receiving water body shall develop and implement additional measures
and or procedures which ensure consistency with the load allocations, assumptions and
requirements of the TMDL report. TMDL program information and water listings are
available at hitps://www2.illinois.gow/epa/topics/water-quality/watershed-management
/tmdls/Pages/reports.aspx.

General Condition S: Prohibitions
Pursuant to 35 I1l. Admin. Code Section 395.401(a), the applicant shall not cause:
a. violation of applicable provisions of the Illinois Environmental Protection Act;
b. water pollution defined and prohibited by the Illinois Environmental Protection Act;
¢. violation of applicable water quality standards of the Illinois Pollution Control Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or
d. interference with water use practices near public recreation areas or water supply intakes.

General Condition 6: Erosion and Sedimentation Control Measures
Pursuant to the Illinois Environmental Protection Act Section 39(a)[415 ILCS 5/39(a)] and 35
I1l. Admin. Code Sections 302.203 and 395.402(b)(2), the applicant shall implement all
necessary sedimentation and erosion control measures consistent with the current edition of
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the “Tllinois Urban Manual” found at https://illinoisurbanmanual.org/. Interim measures to
prevent erosion during construction shall be taken and may include the mstallation of
sedimentation basins, silt fencing and temporary mulching. All construction within the
waterway shall be conducted during zero or low flow conditions. All areas affected by
construction shall be seeded and stabilized as soon after construction as possible.

General Condition 7: NPDES Stormwater Construction Permit
Pursuant to the Ilinois Environmental Protection Act Section 39(a)[415 ILCS 5/39(a)] and 35
111. Admin. Code Section 395.402(b)(2), the applicant shall be responsible for obtaining an
NPDES Storm Water Permit required by the federal Clean Water Act prior to initiating
construction if the construction activity associated with the project will result in the
disturbance of 1 (one) or more acres, total land arca. An NPDES Storm Water Permit may be

applied for at https//www2.illinois.gov/epa/topics/forms/water-permits/storm-
water/Pages/construction.aspx.

General Condition 8: Spill Response Plan
Pursuant to 35 [11. Admin. Code Sections 395.401, 302.203, and 302.208, the applicant shall
ensure that a spill avoidance and response plan has been developed and implemented for
management of accidental releases of petroleum, oil, and lubricant products to the aquatic
environment during construction and for emergency notification of applicable downstream
water supply operators. Absorbent pads, containment booms and skimmers shall be available
to facilitate the cleanup of petroleum spills. If floating hydrocarbon (oil and gas) products are
observed, the applicant or his designated individual will be responsible for directing that work
be halted so that appropriate corrective measures are taken in accordance with the plan prior to
resuming work.

General Condition 9: Hydraulic Machinery
Pursuant to 35 [1l. Admin. Code Sections 302.203, 302.304, and 302.515, all hydraulic

machinery utilized for the permitted activity and used in or immediately adjacent to waters of
the State shall utilize biodegradable or bio-based hydraulic fluids to minimize pollution in the
case of broken or leaking hydraulic equipment.

General Condition 10: Temporary Structures and Work
Pursuant to 35 [1l. Admm. Code Sections 302.203, 395.204, and 395.401(b), temporary work
pads, cofferdams, access roads and other temporary fills are approved provided that such
activities are constructed with clean coarse aggregate or non-erodible non-earthen fill material
that will not cause siltation. Sandbags, pre-fabricated rigid materials, sheet piling, inflatable
bladders and fabric lined basins may be used for temporary facilities. Temporary fills within
streams, crecks or rivers shall utilize adequate bypass measures (i.e. dam and pump, flumes,
culverts, etc.) to minimize sedimentation and erosion and to maintain normal stream flow
during construction.

General Condition 11: Construction Site Dewatering
Pursuant to Illinois Environmental Protection Act Section 39(a)[415 ILCS 5/39(a)] and 35 T1L

Admin. Code Section 395.402(b)(2), dewatering of a construction site is authorized provided
the dewatering activity is limited to the immediate work area within a cofferdam or otherwise
isolated from waters of the State, and the work site is free from sources of contamination
including those of natural origin. Dewatering activities shall incorporate Best Management
Practices in accordance with the current edition of the “Tllinois Urban Manual”
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https://illinoisurbanmanual.org/. Practice Standard for Dewatering (no. 813) or as otherwise
appropriate to ensure that return flows from the dewatering activity are free of unnatural
turbidity and floating debris and meet applicable water quality standards. Dewatering or
discharge of flush water from construction of drilled piers or boreholes is not authorized and
must be conducted in accordance with an NPDES permit issued by the Illinois EPA.

General Condition 12: Discharged Material Quality
Pursuant to 35 [1l. Admm. Code Sections 302.203, 302.208, and 395.401(b), any spoil material

excavated, dredged or otherwise produced must not be returned to the water body but must be
deposited in a self-contained area i comphance with all state statutes. Except as specifically
allowed by special condition, any backfilling must be done with clean material that is
predominantly sand or larger size material, with no more than 20% passing a #230 U. S. sieve
and placed in a manner to prevent violation of applicable water quality standards.

401 Certification Special Conditions

Special Conditions including the conditional exclusions of 401 certification coverage that are listed within
the Attachment: “Special Conditions for Illinois EPA 401 Water Quality Certifications of Certain
Nationwide Permits™ shall be applicable as stated therein.

Should you have any questions or comments regarding the content of this nationwide certification, please
contact Darren Gove at 217-782-3362.

Sincerely,

ORIGINAL SIGNED

Darin E. LeCrone, P.E.
Manager, Permit Section
Division of Water Pollution Control

DEL:DRG:C-0210-20.docx

Attachment: Special Conditions for Illinois EPA 401 Water Quality Certifications of Certain Nationwide
Permits Regarding Federal Register [Docket Number: COE-2020-0002] Proposal to
Reissue and Modify Nationwide Permits dated September 15, 2020

ce: Records Unit
CoE, Chicago District
CoE, Louisville District (Indianapolis Office)
CoE, Louisville District (Newburgh Regulatory Office)
CoE, Memphis District
CoE, St. Louis District
IDNR, Bartlett
IDNR, OWR, Chicago
IDNR, OWR, Springfield
USEPA, Region 5
USFWS, Rock Island, Barrington and Marion
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ILLINOIS EPA WATER QUALITY CERTIFICATION
SPECIAL CONDITIONS FOR NATIONWIDE PERMIT 14
Linear Transportation Projects

. Pursuant to 35 I1l. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(c)(2)(B), a case-
specific (individual) 401 water quality certification from the Illinois EPA will be required for linear
transportation activities that cause loss of greater than 500 lincar feet of stream channel, as measured
along the stream corridor.

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(c)(2)(B), a case-
specific (individual) 401 water quality certification from the Illinois EPA will be required for linear
transportation activities covered by this nationwide permit that include the temporary or permanent
placement of steel or other painted structures within the waterbody as result of demolition work of
previous structures.

. Pursuant to 35 Ill. Admin. Code Sections 395.401(a), 302.105(a), and 302.105(c)(2)(B), a case-
specific (individual) 401 water quality certification from the Illinois EPA will be required for new or
expanded roadways that affect waterways which are designated by the State of Illinois as having water
quality impairments caused by chloride. The most recent Illinois Integrated Water Quality Report and

Section 303(d) List can be found at https://www2.illinois. gov/epa/topics/water-quality/watershed-
management/tmdls/Pages/303d-list. aspx

. Pursuant to 35 Ill. Admin. Code Sections 302.203 and 395.401(b), any relocated stream channel
authorized under this nationwide permit shall be constructed under dry conditions and allowed to Tully
stabilize prior to the diversion of flow to prevent erosion and sedimentation.
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FHWA-1273 — Revised October 23, 2023

REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS

l. General

Il Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier subcontracts
(excluding subcontracts for design services, purchase orders,
rental agreements and other agreements for supplies or
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically incorporated
(not referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23 CFR
633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

Il. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR Part
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504

of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, the
Standard Federal Equal Employment Opportunity Construction
Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60, and
29 CFR Parts 1625-1627. The contracting agency and the
FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform to
the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment

Opportunity (EEO) requirements not to discriminate and to

take affirmative action to assure equal opportunity as set forth

under laws, executive orders, rules, regulations (see 28 CFR

Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are
incorporated by reference in this contract. In the execution of this
contract, the contractor agrees to comply with the following
minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, sexual orientation,
gender identity, color, national origin, age or disability. Such
action shall include: employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon

completion of each investigation, the contractor will inform every

complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. 23 CFR

230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State

DOT’s FHWA-approved Disadvantaged Business Enterprise

(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

lll. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin cannot
result. The contractor may neither require such segregated use
by written or oral policies nor tolerate such use by employee
custom. The contractor's obligation extends further to ensure
that its employees are not assigned to perform their services at
any location under the contractor's control where the facilities
are segregated. The term "facilities" includes waiting rooms,
work areas, restaurants and other eating areas, time clocks,
restrooms, washrooms, locker rooms and other storage or
dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing provided for
employees. The contractor shall provide separate or single-user
restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads or
rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related
matters” with minor revisions to conform to the FHWA- 1273
format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or
otherwise working in construction or development of the
project under a development statute), will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CFR part 3)), the full amount of basic hourly
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics. As provided in paragraphs (d) and (e) of 29
CFR 5.5, the appropriate wage determinations are effective by
operation of law even if they have not been attached to the
contract. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under the Davis-Bacon Act (40

U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of paragraph 1.e. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are deemed
to be constructively made or incurred during such weekly period.
Such laborers and mechanics must be paid the appropriate
wage rate and fringe benefits on the wage determination for the
classification(s) of work actually performed, without regard to
skill, except as provided in paragraph 4. of this section. Laborers
or mechanics performing work in more than one classification
may be compensated at the rate specified for each classification
for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in
each classification in which work is performed. The wage
determination (including any additional classifications and wage
rates conformed under paragraph 1.c. of this section) and the
Davis-Bacon poster (WH-1321) must be posted at all times by
the contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can be easily seen by
the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i) The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;



(i) The classification is used in the area by the
construction industry; and

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid at
no less than the wage and fringe benefit rate listed on the wage
determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is used in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
will, by email to DBAconformance@dol.gov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division

under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which work
is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor may
either pay the benefit as stated in the wage determination or
may pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, Provided, That
the Secretary of Labor has found, upon the written request of
the contractor, in accordance with the criteria set forth in

§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph



2.a. of this section or Section V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be
maintained by the contractor and any subcontractor during the
course of the work and preserved for all laborers and
mechanics working at the site of the work (or otherwise
working in construction or development of the project under a
development statute) for a period of at least 3 years after all
the work on the prime contract is completed.

(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone
number, and email address of each such worker; each
worker's correct classification(s) of work actually performed;
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number
of hours actually worked in total and on each covered contract;
deductions made; and actual wages paid.

(3) Additional records relating to fringe benefits. Whenever
the Secretary of Labor has found under paragraph 1.e. of this
section that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing
benefits under a plan or program described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act, the contractor must
maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual
cost incurred in providing such benefits.

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must
maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios
and wage rates prescribed in the applicable programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting

agency. The prime contractor is responsible for the submission
of all certified payrolls by all subcontractors. A contracting
agency or prime contractor may permit or require contractors to
submit certified payrolls through an electronic system, as long
as the electronic system requires a legally valid electronic
signature; the system allows the contractor, the contracting
agency, and the Department of Labor to access the certified
payrolls upon request for at least 3 years after the work on the
prime contract has been completed; and the contracting agency
or prime contractor permits other methods of submission in
situations where the contractor is unable or limited in its ability to
use or access the electronic system.

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information
required to be maintained under paragraph 3.a.(2) of this
section, except that full Social Security numbers and last
known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the
certified payrolls need only include an individually identifying
number for each worker ( e.g., the last four digits of the
worker's Social Security number). The required weekly
certified payroll information may be submitted using Optional
Form WH-347 or in any other format desired. Optional Form
WH=-347 is available for this purpose from the Wage and Hour
Division website at https.:/www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a
subcontractor to provide full Social Security numbers and last
known addresses, telephone numbers, and email addresses to
the prime contractor for its own records, without weekly
submission by the subcontractor to the contracting agency.

(3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b.
of this section, the appropriate information and basic records
are being maintained under paragraph 3.a. of this section,
and such information and records are correct and complete;

(i) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CFR part 3; and

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly submission
of a properly executed certification set forth on the reverse
side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by
paragraph 3.b.(3) of this section.



(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C. 3729.

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the
FHWA, or the Department of Labor deems necessary to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and must permit such
representatives to interview workers during working hours on
the job.

(2) Sanctions for non-compliance with records and worker
access requirements. If the contractor or subcontractor fails to
submit the required records or to make them available, or
refuses to permit worker interviews during working hours on
the job, the Federal agency may, after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available, or to permit
worker interviews during working hours on the job, may be
grounds for debarment action pursuant to § 5.12. In addition,
any contractor or other person that fails to submit the required
records or make those records available to WHD within the
time WHD requests that the records be produced will be
precluded from introducing as evidence in an administrative
proceeding under 29 CFR part 6 any of the required records
that were not provided or made available to WHD. WHD will
take into consideration a reasonable request from the
contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address

of each covered worker, and must provide them upon request to
the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department of
Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the work they
perform when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is
not individually registered in the program, but who has been
certified by the OA or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice, will be permitted to work at less than the
predetermined rate for the work they perform in the first 90
days of probationary employment as an apprentice in such a
program. In the event the OA or a State Apprenticeship
Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to use apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

(2) Fringe benefits. Apprentices must be paid fringe benefits
in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringe benefits must be paid in accordance with that
determination.

(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than
the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker's
hourly rate) applicable within the locality in which the
construction is being performed must be observed. If there is
no applicable ratio or wage rate for the locality of the project,
the ratio and wage rate specified in the contractor's registered
program must be observed.

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with



the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR part 30.

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the
requirements of paragraph 4 of this Section IV. 23 CFR
230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of apprentices
and trainees to journeyworkers shall not be greater than
permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
FHWA-1273 in any subcontracts, along with the applicable
wage determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers
of lower-tier subcontractors, and may be subject to debarment,
as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this contract,
the contractor certifies that neither it nor any person or firm
who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

b. No part of this contract shall be subcontracted to any person or
firm ineligible for award of a Government contract by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

c. The penalty for making false statements is prescribed in the
U.S. Code, Title 18 Crimes and Criminal Procedure, 18
U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the DBA, Related
Acts, this part, or 29 CFR part 1 or 3;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA, Related
Acts, this part, or 29 CFR part 1 or 3; or

d. Informing any other person about their rights under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the Contract
Work Hours and Safety Standards Act. These clauses shall be
inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchpersons and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or



mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section, in
the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may
be adjusted annually by the Department of Labor, pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting
agency may, upon its own action, or must, upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be
considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for any unpaid wages;
monetary relief, including interest; and liquidated damages
required by the clauses set forth in this section on this
contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract subject to
the Contract Work Hours and Safety Standards Act that is held
by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to the Contract Work Hours and Safety Standards Act
and is held by the same prime contractor, regardless of
whether the other contract was awarded or assisted by the
same agency, and such funds may be used to satisfy the
contractor liability for which the funds were withheld.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section IV
paragraph 2.a. or paragraph 3.a. of this section, or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the

event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any
unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and
may be subject to debarment, as appropriate.

5. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the Contract
Work Hours and Safety Standards Act (CWHSSA) or its
implementing regulations in this part;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under
CWHSSA or this part;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under CWHSSA or this
part; or

d. Informing any other person about their rights under
CWHSSA or this part.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;



(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work in
accordance with the contract requirements, and is in charge of
all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and

health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIil. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal- aid
highway projects, it is essential that all persons concerned with
the project perform their functions as carefully, thoroughly, and
honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the project
is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form
FHWA-1022 shall be posted on each Federal-aid highway
project (23 CFR Part 635) in one or more places where it is
readily available to all persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission
of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5 years
or both."



IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related subcontracts.
48 CFR 2.101; 2 CFR 200.327.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders or
regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported to
the Federal Highway Administration and the Regional Office of
the Environmental Protection Agency. 2 CFR Part 200,
Appendix II.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements. 2 CFR 200.327.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR

180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.
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2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax

liability (USDOT Order 4200.6 implementing appropriations act

requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2

CFR 180.335 and 180.340.

* ok ok Kk Kk

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other lower
tier transactions requiring prior FHWA approval or estimated to
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR
180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which

this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900 — 180.1020, and 1200.
You may contact the person to which this proposal is
submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily



excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the

department or agency with which this transaction originated may

pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.
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4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

(2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.
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XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or

cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31

U.S.C. 1352. Any person who fails to file the required certification

shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

XIll. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. Itis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great Lakes)
are necessary for materials or equipment acquired for a specific
Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.



ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY
SYSTEM OR APPALACHIAN LOCAL ACCESS

ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



