



STA. 95+00 TO STA. 97+00

STA. 89+00 TO STA. 95+00 STA. 97+00 TO STA. 102+60



STA. 86+00 TO STA. 89+00




STAGE II-A&B TYPICAL SECTIONS

TOTAL SHEET SHEETS NO. 303 131B (1&2) BR MCHENRY 107 19 STA. FED. ROAD DIST, NO. ILLINOIS FED. AID PROJECT


SECTION

CONTRACT NO. 60B83


COUNTY



STA. 95+00 TO STA. 97+00



STA. 89+00 TO STA. 95+00 STA. 97+00 TO STA. 103+75



CHRISTIAN-ROGE & ASSOCIATES, INC ENGINEERS_PLANNERS_SURVEYORS 211 WEST WACKER DRIVE CHICAGO, ILLINOIS 60606 1-312-372-2023 FAX: 1-312-372-5274

ILLINOIS DEPARTMENT OF TRANSPORTATION DATE SUGGESTED CONSTRUCTION STAGING TYPICAL SECTIONS **ILLINOIS ROUTE 173**

> SCALE: NONE DATE APRIL 25, 2007

DRAWN BY A.C.S. / M.A. CHECKED BY S.J.P.

NOTES:

- . ALL TEMPORARY PAVEMENT MARKINGS ON EXISTING PAVEMENT TO REMAIN IN PLACE AND ON NEW PAVEMENT SHALL BE PAVEMENT MARKING TAPE, TYPE III. REMOVAL OF TAPE, TYPE III TO BE PAID FOR AS "WORK ZONE PAVEMENT MARKING REMOVAL".
- 2. FOR TRAFFIC STAGING SECTIONS AT BRIDGES, SEE DRAWING NOS. 44 & 66.
- 3. AMBER REFLECTORS SHALL BE PLACED FACING WEST BOUND TRAFFIC AND SHALL BE REMOVED AT THE END OF STAGE II.
- 4. THE LOCATION OF RAMPS AND WORK PLATFORMS SHOWN ARE APPROXIMATE. THE CONTRACTOR SHALL DETERMINE THE LOCATION, DEPTH, AND WIDTH OF ANY ACCESS TO THE CREEK BED BASED ON HIS OPERATIONS, HOWEVER, THE CONTRACTOR SHALL NOT GO BEYOND THE CONSTRUCTION LIMITS. THE ADDITIONAL COST OF EMBANKMENT, TEMPORARY SHEETING, AND AGGREGATE ALONG WITH ANY ADDITIONAL MATERIAL OR LABOR SHALL BE INCLUDED IN THE COST OF THE STRUCTURAL ITEMS OF WORK,