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NOTE: STAGE 1II
VISION
THE STAGING AND TRAFFIC CONTROL SHOWN ON THE PLANS NEAR THE PROJECT LIMIT WITH CONTRACT 60B86 IS Mo | ILLINOIS DEPARTMENT OF TRANSPORTATION
BASED ON THAT CONTRACT BEING IN CONSTRUCTION AT THE SAME TIME AS THIS CONTRACT. ADJUSTMENTS TO THE FAI ROUTE 55
STAGING AND TRAFFIC CONTROL SHOWN MAY BE REQUIRED. THE CONTRACTOR SHALL COORDINATE CONSTRUCTION US 30 (PLAINFIELD ROAD) TO 143RD STREET
STAGING AND TRAFFIC CONTROL WORK WITH ADJOINING OR OVERLAPPING CONTRACTS, INCLUDING BARRICADE
PLACEMENT NECESSARY TO PROVIDE A UNIFORM TRAFFIC PATTERN IN ACCORDANCE WITH THE STANDARDS AND SUGGESTED STAGES OF CONSTRUCTION
DETAILS IN THE PLANS AND AS DIRECTED BY THE ENGINEER. THE COST OF ANY ADDITIONAL TRAFFIC CONTROL AND TRAFFIC CONTROL
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AND/OR TEMPORARY CONSTRUCTION ITEMS REQUIRED FOR SUCH COORDINATION WILL NOT BE PAID FOR SEPARATELY e T R N ==
BUT SHALL BE INCLUDED IN THE CONTRACT UNIT PRICE FOR “TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS).” SCALE IN FEET BRINCKERHMHOFF SCALE: 17 = 50’ DRAWN BY: TR
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