(618) - 346 - 3209CONTACT: ART MUEHLFELD

* *

INDEX OF SHEETS


- 1. COVER SHEET
- 2. GENERAL NOTES
- 3. SUMMARY OF QUANTITIES
- 4. TYPICAL SECTIONS
- **5ASCHEDULES OF QUANTITIES**
- 6. ALIGNMENT TIES
- 7-11. STAGE CONSTRUCTION AND TRAFFIC CONTROL PLANS
- 12. PLAN AND PROFILE
- 13-14. DRAINAGE AND UTILITY SHEETS
- 15-17. PLAT OF HIGHWAYS
- 18. PAVEMENT MARKING DETAILS
- 19-23. STRUCTURAL SHEETS
- 24-27. STORM WATER POLLUTION PREVENTION PLAN
- 28. PROJECT DETAILS
- 29. WIDE LOAD SIGNING PLAN
- 30-34. CROSS SECTIONS (MAIN STREET)
- 35-38. CROSS SECTIONS (TEMPORARY RUNAROUND)

STANDARDS

000001-04	60400102	666001
00100101	60400602	701006-02
001006	60403601	70132108
280001-03	60406601	701501-03
442201-02	604091-01	70180103
60230601	606001-03	702001-06
60240101	630001-07	70400103
602406-02	63030104	78000101
602601-01	635006-02	805001
602701-01	63501101	

MICROFILMED **REEL NUMBER** AWARDED RESIDENT ENGINEER

AS BUILT CHANGES WERE MADE ON THE FOLLOWING SHEETS



FULL SIZE PLANS HAVE BEEN PREPARED USING STANDARD ENGINEERING SCALES, REDUCED SIZED PLANS WILL NOT CONFORM TO STANDARD SCALES, IN MAKING MEASUREMENTS ON REDUCED PLANS, THE ABOVE SCALES MAY BE USED.

JOINT UTILITY LOCATION INFORMATION FOR EXCAVATION 1-800-892-0123

CONTRACT NO. 76304

FUNCTIONAL CLASSIFICATION = MINOR ARTERIAL (URBAN) ADT = 7,800 (1996) 11,100 (2020)

GROSS PROJECT LENGTH = 545.62 FT (0.103 MILE) NET PROJECT LENGTH = 545.62 FT (0.103 MILE)

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

DIVISION OF HIGHWAYS


PROPOSED HIGHWAY PLANS

FAU ROUTE 9393 (MAIN ST.) SECTION 37 BR PROJECT NO: M-9393(001) **MADISON COUNTY**

CITY OF TROY- 0.40 MILES N. OF U.S. 40


CULVERT REPLACEMENT

C-98-097-01





D-98-012-00 LOCATION OF SECTION INDICATED THUS: -



PRINTED BY THE AUTHORITY OF THE STATE OF ILLINOIS





THOUVENOT, WADE & MOERCHEN, INC.

PLOT DATE - FALE NAME - DELET SCALE :

ANY REFERENCE TO A STANDARD IN THESE PLANS SHALL BE INTERPRETED TO MEAN THE EDITION, AS INDICATED BY THE SUB-NUMBER LISTED IN THE INDEX OF SHEETS, OR THE COPY OF THE STANDARD INCLUDED IN THESE PLANS.

ANY FACILITIES OR APPURTENANCES WHICH ARE THE PROPERTY OF ANY PUBLIC UTILITY LOCATED WITHIN THE LIMITS OF CONSTRUCTION SHALL BE RELOCATED OR ADJUSTED BY THEIR RESPECTIVE OWNERS. THE CONTRACTOR SHALL NOTIFY AND COOPERATE WITH THE OWNERS OF ANY SUCH FACILITY IN THEIR REMOVAL AND REARRANGE HIS OPERATIONS IN ORDER THAT THE UTILITY'S OPERATIONS AND THE CONSTRUCTION OF THIS PROJECT MAY PROGRESS IN A REASONABLE MANNER.

THE TYPE, SIZE, AND LOCATION OF UTILITIES AS DELINEATED IN THESE TOPOGRAPHIC LAND SURVEY DOCUMENTS AND/OR CIVIL ENGINEERING DESIGN DOCUMENTS HAVE BEEN DETERMINED BY REVIEW OF AVAILABLE EXISTING "AS BUILT" OR RECORD DRAWINGS; FIELD SURVEY OF J.U.L.I.E. MARKED UTILITIES; OR FIELD SURVEY OF ABOVE GROUND SURFACE UTILITY FEATURES. THE OWNER AND ENGINEER HAVE NOT UNDERTAKEN SUBSURFACE EXPLORATORY INVESTIGATIONS TO CONFIRM AND VERIFY THE UTILITIES SHOWN ON THESE DOCUMENTS THEREFORE THEIR EXACT LOCATION, SIZE AND FUNCTION MUST BE CONSIDERED APPROXIMATE AND MUST BE FIELD CONFIRMED BY THE CONTRACTOR.

THE ENGINEER AND OWNER FURTHER DO NOT WARRANT THAT ALL UTILITIES HAVE BEEN ILLUSTRATED ON THESE DOCUMENTS. THE CONTRACTOR IS SOLELY RESPONSIBLE FOR CONTACTING J.U.L.I.E. FOR FIELD VERIFICATION OF ALL UTILITIES ON THE SITE PRIOR TO COMMENCEMENT OF CONSTRUCTION.

WHERE SECTION OR SUBSECTION MONUMENTS ARE ENCOUNTERED, THE ENGINEER SHALL BE NOTIFIED BEFORE SUCH MONUMENTS ARE REMOVED. THE CONTRACTOR SHALL PROTECT AND CAREFULLY PRESERVE ALL PROPERTY MARKERS AND MONUMENTS UNTIL THE OWNER AND AN AUTHORIZED SURVEYOR OR AGENT, HAVE WITNESSED OR OTHERWISE REFERENCED THEIR LOCATION.

EVERY TREE SHALL BE SAVED IF POSSIBLE. THE ENGINEER IN THE FIELD WILL VERIFY AND MARK ALL TREES REQUIRED TO BE REMOVED. SHOULD THE ENGINEER'S DECISION INCREASE OR DECREASE THE QUANTITIES OF WORK TO BE PERFORMED FROM THE PLANS, THE CONTRACTOR SHALL ACCEPT PAYMENT AS STATED IN ARTICLE 104.03 OF THE STANDARD SPECIFICATIONS. TREES OUTSIDE THE LIMITS OF CONSTRUCTION SHALL NOT BE DISTURBED UNLESS DESIGNATED BY THE ENGINEER.

THE CONTRACTOR SHALL CONFINE HIS OPERATIONS TO THE AREA LOCATED WITHIN THE CONSTRUCTION LIMIT LINES, AS SHOWN PER PLANS. ANY AREA DISTURBED BEYOND THESE LIMITS SHALL BE RESTORED TO ITS ORIGINAL CONDITION AT THE CONTRACTOR'S EXPENSE.

IT IS INTENDED THAT ANY CULVERTS DAMAGED BY OR REMOVED BY THE CONTRACTOR OTHER THAN THOSE NOTED ON THE PLANS TO BE REMOVED WILL HAVE TO BE REMOVED AND/OR REPLACED AT THE CONTRACTOR'S SOLE EXPENSE.

ALL MATERIALS SUCH AS FRAMES AND GRATES AND STORM SEWER PIPE SCHEDULED FOR REMOVAL, THAT ARE CONSIDERED TO BE SUITABLE FOR FUTURE USE, SHALL BE SALVAGED AND STOCKPILED AS DIRECTED BY THE ENGINEER. ALL OTHER MATERIALS SCHEDULED FOR REMOVAL BUT NOT SALVAGED, SHALL BE DISPOSED OF BY THE CONTRACTOR AT HIS EXPENSE.

ALL STORM SEWER AND CULVERT PIPE TO BE REMOVED WHICH THE ENGINEER DEEMS FIT FOR RE-USE SHALL BE SALVAGED IN ACCORDANCE WITH ARTICLES 501.02 OF THE IDDT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION. ALL OTHER STORM SEWER AND CULVERT PIPE SHALL BE DISPOSED OF IN ACCORDANCE WITH ARTICLE 202.03.

ALL EXCAVATION ADJACENT TO THE EDGE OF PAVEMENT SHALL BE PROTECTED WITH EXTENDED LEG BARRICADES WITH APPROPRIATE LIGHTING.

NO OVERNIGHT LANE CLOSURES ON MAIN STREET WILL BE ALLOWED.

TRAFFIC CONTROL SIGNS SHALL BE 48" FLUORESCENT ORANGE.

THE CONTRACTOR IS RESPONSIBLE FOR CONTACTING THE CITY OF TROY AT LEAST FORTY-EIGHT (48) HOURS IN ADVANCE PRIOR TO COMMENCEMENT OF ANY CONSTRUCTION ACTIVITIES OR WORK REQUIRING INSPECTION OR APPROVAL BY THE AFFECTED UNITS OF GOVERNMENT.

ALL TEMPORARY PAVEMENT MARKINGS SHALL BE PLACED IN SUCH A MANNER SO AS NOT TO INTERFERE WITH THE PLACEMENT OF PERMANENT PAVEMENT MARKINGS.

THE THICKNESS OF THE BITUMINOUS MIXTURE SHOWN ON THE PLANS IS THE NOMINAL THICKNESS. DEVIATIONS FROM THE NOMINAL THICKNESS WILL BE PERMITTED WHEN SUCH DEVIATIONS OCCUR DUE TO IRREGULARITIES IN THE EXISTING SURFACE OR THE BASE COURSE ON WHICH THE BITUMINOUS MIXTURE IS PLACED.

NO VIBRATORY ROLLER WILL BE ALLOWED.

ILLINOIS STATE LAW REQUIRES A 48-HOUR NOTICE BE GIVEN TO ALL UTILITIES BEFORE DIGGING. FIELD MARKING OF FACILITIES MAY ALSO BE OBTAINED BY CALLING J.U.L.I.E. AND FOR NON-J.U.L.I.E. MEMBERS, THE UTILITY COMPANY DIRECTLY. AGENCIES KNOWN TO HAVE FACILITIES WITHIN THE PROJECT AREA ARE AS FOLLOWS:

- *AMERIN IP GAS
- *AMERIN IP ELECTRIC
- *SBC COMMUNICATIONS
- *CHARTER COMMUNICATIONS INC. CABLE TV *CITY OF TROY - WATER AND SANITARY SEWER

(MEMBERS OF J.U.L.I.E. (800) 892-0123 ARE INDICATED BY *. NON- J.U.L.I.E. MEMBERS MUST BE NOTIFIED INDIVIDUALLY.)

IN THE EVENT THAT CONCRETE PAVEMENT IS ENCOUNTERED PRIOR THE BEACHING THE -HOT MIX ASPHALT SURFACE REMOVAL THICKNESS STATED ON THE PLANS. THE CONTRACTOR
SHALL REMOVE THE FULL-DEPTH OF THE EXISTING HOT MIX ASPHALT SURFACE. THE
CONTRACTOR SHALL NOT MILL THE EXISTING CONCRETE PAVEMENT TO OBTAIN THE REMOVAL
THICKNESS STATED ON THE PLANS. ADDITIONAL COSTS TO PERFORM THIS WORK SHALL BE
CONSIDERED INCIDENTAL TO HOT MIX ASPHALT SURFACE REMOVAL 1 1/2".

DURING STAGE CONSTRUCTION, THE CONTRACTOR SHALL CONSTRUCT THE PAVEMENT UP TO THE TOP OF THE LEVELING BINDER ONLY. THE HOT MIX ASPHALT SURFACE COURSE SHALL

NOT BE PLACED UNTIL ALL STAGE CONSTRUCTION HAS BEEN COMPLETED.

"ROAD CONSTRUCTION AHEAD" SIGNS SHALL BE PLACED AT THE BEGINNING OF THE PROJECT LIMITS PLUS ALL INTERSECTING SIDE ROADS. THIS WORK SHALL BE CONSIDERED INCLUDED IN THE COST OF TRAFFIC CONTROL.

COMMITMENTS

TREE FELLING SHOULD BE RESTRICTED TO TH DATES BETWEEN SEPTEMBER 30 AND APRIL 1 OF ANY YEAR DUE TO THE INDIANA BATS BREFDING SFASON.

FAP ROUTE	SECTION	COUNTY	TOTAL SHEETS	SHEET NO
9393	37-BR	MADISON	38	2
STA.		TO STA.		

CONTRACT NO. 76304

THE FOLLOWING MIXTURE REQUIREMENTS ARE APPLICABLE FOR THIS PROJECT:

MIXTURE USE	SURFACE	BINDER	INCIDENTAL SURF.	LEVELING BINDER
AC/PG	PG 64-22	PG 64-22	PG 64-22	PG 64-22
RAP % (MAX)	10%	15%	10%	10%
DESIGN AIR VOIDS	4.0% @ Ndes=70	4.0% @ Ndes=70	4.0% @ Ndes=70	4.0% @ Ndes=70
WIX COMPOSITION				
(GRADATION MIXTURE)				.,,,,,
FRICTION AGG	MIXTURE "D"	N/ A	MIXTURE "C"	N/ A

PLAN QUANTITIES FOR HOT MIX ASPHALT ITEMS ARE CALCULATED USING A UNIT WEIGHT OF 112 LB/SQ YD/IN

ILLINOIS DEPARTMENT OF TRANSPORTATION

GENERAL NOTES

FAU ROUTE 9393 (MAIN ST.) SECTION 37-BR MADISON COUNTY

DRAWN BY:

DATE

T DATE + 5/17/2837 E WAYE - 2 Pr/59819/UNIN-shiretu-dgm T SCALE + SCAR - 7 fs.

P.OT DATE FLE NAME P.DT STAIR

ILLINOIS DEPARTMENT OF TRANSPORTATION


SUMMARY OF QUANTITIES

FAP ROUTE	SECTION	COUNTY	TOTAL SMETS	SHEET
9393	37-BR	MADISON	38	3
STA.		TO STA.		

	SUMMARY OF QUANTITIES		e de la companya de	1000-2A	TRUCTION TYPE	URBAN
CODE NO	ITEM	851901 & - 177 -	UNIT	FED 80% STATE 20%	FED 80% STATE 20%	QUALITIE
X0323988	TEMPORARY SOIL RETENTION SYSTEM		50. FT	599		599
20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)		UNIT	219		219
20100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)		UNIT	128		128
20200100	EARTH EXCAVATION		CU YD	2, 194		2,194
20400800	FURNISHED EXCAVATION		C⊌"YD	2, 356		2,356
20800150	TRENCH BACKFILL		CU YD	244		244
25000115	SEEDING, CLASS 1B		ACRE	0.3		0.3
25000400	NITROGEN FERTILIZER NUTRIENT		POUND	27		27
25000500	PHOSPHORUS FERTILIZER NUTRIENT		POUND	27		27
25000600	POTASSIUM FERTILIZER NUTRIENT		POUND	27		27
25100115	MULCH, METHOD 2		ACRE	0.3		0.3
25100113	EROSION CONTROL BLANKET		SQ YD	370		370
	TEMPORARY EROSION CONTROL SEEDING		POUND	60		60
28000250	TEMPORARY EROSION CONTROL SEEDING			1		
28000300			EACH FOOT	576		576
28000400	PERIMETER EROSION BARRIER					
28000500	INLET AND PIPE PROTECTION	,	EACH	9		9
28100109	STONE RIPRAP, CLASS A5		SQ YD	106		100
28200200	FILTER FABRIC		SQ YD	228		228
28300470	AGGREGATE DITCH 12"		SQ YD	122		122
30200650	PROCESSING MODIFIED SOILS 12"		SQ YD	1,051		1,051
30201500	LIME		TON	20		20
35100500	AGGREGATE BASE COURSE, TYPE A 6"		SQ YD	787		787
35600708	HOT-MIX ASPHALT BASE COURSE WIDENING, 8"		SQ YD	128		128
40200500	AGGREGATE SURFACE COURSE, TYPE A 6"		SQ YD	161		161
40600200	BITUMINOUS MATERIALS (PRIME COAT)		TON	1.6		1.6
40600300	AGGREGATE (PRIME COAT)		- TON	1		t
40600635	LEVELING BINDER (MACHINE METHOD), N70		TON	45		45
40600982	HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT		SQ YD	115		115
40600990	TEMPORARY RAMP		SQ YD	28		28
40603085	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70		TON	604		604
40603340	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70		TON	168		168
40800050	INCIDENTAL HOT-MIX ASPHALT SURFACING		TON	6		6
42300200	PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 6 INCH		SQ YD	193		193
42400100	PORTLAND CEMENT CONCRETE SIDEWALK 4 INCH		SQ FT	2,588		2,588
44000155	HOT-MIX ASPHALT SURFACE REMOVAL, 1 1/2"		SQ YD	251	*	251
44000100	PAVEMENT REMOVAL		SQ YD	1,409		1,409
			SQ YD	222		222
44000200	DRIVEWAY PAVEMENT REMOVAL			1		1,041
44000500	COMBINATION CURB AND GUTTER REMOVAL		FOOT	1,091		2,094
44000600	SIDEWALK REMOVAL		SQ FT	2, 094		
44200074	PAVEMENT PATCHING, TYPE I, 7 INCH		SQ YD	18		18
44200079	PAVEMENT PATCHING, TYPE II, 7 INCH		SQ YD	10		10
44200084	PAVEMENT PATCHING, TYPE III, 7 INCH		SQ YD	58		58
44300200	STRIP REFLECTIVE CRACK CONTROL TREATMENT		FOOT	503		503
50100100	REMOVAL OF EXISTING STRUCTURES		EACH	1		
50104400	CONCRETE HEADWALL REMOVAL		EACH	1		
50800105	REINFORCEMENT BARS		POUND		46, 140	44,140
50800205	REINFORCEMENT BARS, EPOXY COATED		POUND		3, 380	3,380
50800515	BAR SPLICERS		EACH		88	88
54003000	CONCRETE BOX CULVERTS		CU YD		254. 1	254.1

	CLUMANDY OF CHANTITIES			CONS	TRUCTION TYPE	CODE
CODE NO	SUMMARY OF QUANTITIES		LINIT	I000-2A FED 80%	Y007 FED 80%	URBAN TOTAL QUANTITIES
CODE. NO	TICM	1		STATE 20%	STATE 20%	
5422D012	PIPE CULVERTS, CLASS D, TYPE 2 12" (TEMPORARY)		F00T	315		315
550A0050	STORM SEWERS, CLASS A, TYPE 1 12"		F00T	73		73
550A0360	STORM SEWERS. CLASS A, TYPE 2 15"		FOOT	190		190
550A0380	STORM SEWERS, CLASS A, TYPE 2 18"		FOOT	75		75
550A0430	STORM SEWERS, CLASS A, TYPE 2 30"		F00T	42		42
55100500	STORM SEWER REMOVAL 12"		F00Ţ	52		52
55100700	STORM SEWER REMOVAL 15"		FOOT	250		250
55100900	STORM SEWER REMOVAL 18"		FOOT	64		64
55101400	STORM SEWER REMOVAL 30"		FOOT	28		28
60218400	MANHOLES, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, CLOSED		EACH	1		1
60223810	MANHOLES, TYPE A, 6'-DIAMETER, TYPE 3 FRAME AND GRATE		EACH	1		1
60224039	MANHOLES, TYPE A, 6'-DIAMETER, TYPE 24 FRAME AND GRATE		EACH	, 1		/
60228110	MANHOLES, SANITARY, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID		EACH	1		1
60228300	DROP SANITARY MANHOLES, WITH TYPE 1 FRAME, CLOSED LID		EACH	1		1
60240220	INLETS, TYPE B, TYPE 3 FRAME AND GRATE		EACH	1		1
60240328	INLETS, TYPE B, TYPE 24 FRAME AND GRATE		EACH	2		2.
60244200	INLETS, SPECIAL, WITH TYPE 15 FRAME AND LID		EACH	1		. 1
60500040	REMOVING MANHOLES		EACH	2		2
60500050	REMOVING CATCH BASINS ,		EACH	7		7
60605000	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24		FOOT	1,091		1,091
63000000	STEEL PLATE BEAM GUARD RAIL, TYPE A		FOOT	187.5		187.5
63100167	TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL (TANGENT)		EACH	4		4
63200310	GUARDRAIL REMOVAL		FOOT	125		125
66600105	FURNISHING AND ERECTING RIGHT-OF-WAY MARKERS		EACH	10		10
67000400	ENGINEER'S FIELD OFFICE, TYPE A		CAL MO	9		9
67100100	MOBILIZATION		L SUM	1		1
70101205	TRAFFIC CONTROL AND PROTECTION, STANDARD 701321 (SPECIAL)		EACH	1		1
70102620	TRAFFIC CONTROL AND PROTECTION, STANDARD 701501		L SUM	1		ı
70102640	TRAFFIC CONTROL AND PROTECTION, STANDARD 701801		L SUM	1		1
70103815	TRAFFIC CONTROL SURVEILLANCE		CAL DA	100		100
70106500	TEMPORARY BRIDGE TRAFFIC SIGNALS		EACH	1		,
70106700	TEMPORARY RUMBLE STRIP		EACH	6		6
70300100	SHORT-TERM PAVEMENT MARKING		FOOT	224		Z24
70301000	WORK ZONE PAVEMENT MARKING REMOVAL		SQ FT	37	,	37
70400500	TEMPORARY CONCRETE BARRIER (STATE OWNED)		FOOT	525		525
78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"		FOOT	1,620		1,620
78200410	GUARDRAIL MARKERS, TYPE A		EACH	8		s
78201000	TERMINAL MARKER - DIRECT APPLIED		EACH	4		4
78300100	PAVEMENT MARKING REMOVAL		SQ FT	239		239
XX002029	SANITARY SEWER REMOVAL, 8"		FOOT	125		125
XX003503	FLARED END SECTION REMOVAL		EACH	1		,
XX003802	SANITARY SEWER D.I.P. PCL 350 8"		FOOT	125		125
XX004360	SANITARY SEWER BYPASS PUMPING		L SUM	1		,
X7200200	WIDE LOAD SIGNING		L SUM	1		,
40201000	AGGREGATE FOR TEMPORARY ACCESS		TON	100		100
	IMPACT ATTENUATORS, TEMPORARY (NON- REDIRECTIVE),			4		
Z0030240	TEST LEVEL 2		EACH	7		.:, 4

SPECIALTY ITEMS



SECTION COUNTY TOTAL SHEETS 37-BR MADISON 38 STA. 26+57.00 TO STA. 32+02.62

CONTRACT NO. 7630

EXISTING CONDITIONS:

VARIES 31.05' TO 30.00' (SEE ROW SHEETS FOR DETAILS)

** LEVELING BINDER BEGINS AT STATION 30+82.62 LT/30+59.27 RT AND ENDS AT STATION 31+49.20. DEPTH VARIES FROM 0" TO 51/4"

*** CONSTRUCTED AT 11" THICKNESS-SEE STAGE
1B & STAGE 2 CONSTRUCTION TYPICAL SECTIONS
SHEETS 7 & 10 RESPECTIVELY

ILLINOIS DEPARTMENT OF TRANSPORTATION TYPICAL SECTIONS

FAU ROUTE 9393 (MAIN ST.) SECTION 37-BR MADISON COUNTY

				F	PAVING SCHEDULE								
LOCATION STATION TO STATION LT RT		HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70	HOT-MIX ASPHALT BINDER COURSE, IL-19, N70	LEVELING BINDER (MACHINE METHOD), N70	AGGREGATE BASE COURSE TYPE A-6"	BIT, MATERIALS (PRIME COAT)	(PRIME COAT)	STRIP REFLECTIVE CRACK CONTROL TREATMENT	PROCESS MODIFIED SOIL 12"	LIME	PAVEMENT REMOVAL	HOT-MIX ASPHALT SURFACE REMOVAL - 1 1/2"	
C. 57 00 TO 07: 77 00 V	(SO YD)	(TON)	(TON)	(TON)	(SQ YD)	(TON)	(TON)	(FEET)	(SQ YD)	(TON)	(SQ YD)	(SQ YD)	(SQ YD)
6+57.00 TO 27+77.00 X	30.5	17.3	-			0.05	0, 25	120				125.5	
6+57, 00 TO 27+77, 00 X	30.5	17.3	,			0.05	0. 25	120				125.5	
7+77.00 TO 30+82.62 X		49.5	185.5						546.0	10.6	319.7		
7+77.00 TO 30+59.37 X		45.8	171.5						504, 5	9. 8	295. 3		
0+82.62 TO 32+02.62 X	30.5	17.1				0. 05	0. 25	120					
0+50.00 TO 31+49.20 X X				45		1							
0+59.37 TO 32+02.62 X	36. 5	21.0				0.06	0. 25	143					
1+47.83 TO 32+02.62 X X													115.0
0+69.07 TO 5+51.59			247. 1		732, 3	1. 24					794		T
TOTAL:	128.0	168.0	604. 1	45	732. 3	1.5	1	503	1050.5	20.4	1409. 0	251.0	115.0

FAP ROUTE	SECTION	COUNTY	TOTAL SHEETS	SHEET
9393	37-BR	MADISON	38	5
STA.		TO STA.		
EXISTIN	IG CONDITION	NS:		

CONTRACT NO. 76304

			DRIVEWA	Y SCHEDULE			
STATION	PCC DRIVEWAY PAVEMENT 6" (SQ YD)	INCIDENTAL HOT-MIX ASPHALT SURFACING (TON)	AGGREGATE SURFACE COURSE-T-A, 6" (SQ YD)	AGGREGATE BASE COURSE-T-A, 6" (SQ YD)	AGGREGATE FOR TEMPORARY ACCESS (TON)	BITUMINOUS MATERIALS (PRIME COAT) (TON)	DRIVEWAY PAVEMENT REMOVAL (SQ YD)
6+78.57 RT AGG. P.E.	23. 8		33. 1				100.12
6+95.19 LT CONC. P.E.	40.6						39. 7
7+19.24 LT CONC. P.E.	24.9						23. 7
7+95, 31 RT BIT. P.E.	17. 2	6		55		0. 1	90, 1
9+50.72 LT AGG. P.E.	16.3		12. 4		33. 3		
0+58.00 RT CONC. P.E.	52.7						68, 0
31+81.63 RT AGG. P.E.	17.9		35.2				
TEMP, RUNAROUND							
1+75.81 RT AGG. P.E.			37.9		33. 3		
4+38. 35 RT AGG. P.E.			42. 3		33. 3		
TOTAL:	193. 4	6	160. 9	55.0	100.0	0. 1	221, 5

				REMOVAL S	CHEDULE			
LOCATION			SIDEWALK REMOVAL	COMB. CURB & GUTTER REMOVAL	REMOVING MANHOLES	REMOVING CATCH BASIN	CONCRETE HEADWALL REM.	FLARED END SECTION REMOVAL
STATION TO STATION	LT	RT	(SQ FT)	(FEET)	(EACH)	(EACH)	(EACH)	(EACH)
26+57.00 TO 27+77.00	X		242.0	120.0				
26+57.00 TO 27+77.00		X		120.0				
27+77.00 TO 30+82.62	Χ		1307.0	305.5				
27+77.00 TO 30+59.37		X		282. 3				
28+33, 71	X					1		
28+40.17	X				1			-buscari
28+40.70		Х				1		1
28+48.00 TO 29+47.06		Х						
28+54.35 TO 29+32.50		Х					1.004	'Aha
29+10.51	X					11		Ac
29+10, 80		X				1		~ε 、
29+14.71		X	**************************************				1	Ą
29+68. 26		Χ			1			3 .
29+70,68	X					1		
29+71, 24		Х.				1		
31+00.00		X				1		
30+82.62 TO 32+02.62	Χ		545.0	120.0				1
30+59.37 TO 32+02.62		X		143. 2				
	T	OTAL:	2094.0	1091.0	2.0	7	1	1

	THE	RMO	LAST	IC PAVEMENT	MARKING SCH	IEDULE	
			1		4" MARKINGS		PAVEMENT MARKING
LOCATION		1	i I	EDGEL I NE	SKIP-DASH	SOLID	REMOVAL
STATION TO STATION	LT	CL	RT	WHITE	YELLOW	YELLOW	KEMOTAL
				(F00T)	(F00T)	(F00T)	SQ FT
26+57.00 TO 32+02.62	l x			545.6			
26+57.00 TO 27+77.00	X		Х.				80.0
26+57.00 TO 27+77.00		X	- 1				10.0
26+57.00 TO 32+02.62	1		х	545.6			
28+57.00 TO 32+02.62		X			136. 2	392.6	
30+82.62 TO 32+02.62	X						40.0
30+59.37 TO 32+02.62	1	<u>x</u>					61.08
30+59.37 TO 32+02.62			L x				47. 75
	S	ивто	TAL	1091. 2	136, 2	392.6	
		TO	TAL:		1620.0		239

						GUARDRAIL SCHEDULE				
				SPBGR.	TRAFFIC BARRIER	TERMINAL MARKER		GUARDRAIL MARKER , TYPE		
L	OCATIO	1	LT	RT	TYPE A	TERMINAL, TYPE 1, SPEC. (TANGENT)	DIRECT APPLIED	GUARDRAIL REMOVAL	MONO DIR. SILVER	
					FEET	EACH EACH FEET	ET EACH EACH FEET	FEET	EACH	
STA 27+38.50	TO	STA 27+88.50	X			1	1			
STA 27+88.50	T0	STA 28+88.50	X		100.0				4	
STA 28+12.50	TO	STA 28+62.50		X		1	1			
STA 28+62.50	TO	STA 29+25.00		X	62.5					
STA 28+62.50	TO	STA 29+50.00		X					4	
STA 28+88.50	TO	STA 29+38.50	X			1	1			
STA 29+25.00	TO	STA 29+50.00		Х	25.0					
STA 29+50.00	TO	STA 30+00.00		X		1	1		1	
28+31.85	TO	29+56.15		X				125.0		
			TO	TAL	187.5	4	4	125.0	8	

	PATCHING SCHEDULE								
LOCATION	LT	RT	PAVEMENT PATCHING, TYPE I, 7 INCH	PAVEMENT PATCHING. TYPE II, 7 INCH	PAVEMENT PATCHING, TYPE III, 7 INCH				
			SQ YD	SQ YD	SQ YD				
29+46.00	X		4. 44						
29+46.00		X	4. 44						
30+62.00	X				18, 89				
30+62.00		Х			18, 89				
31+09.00	Х				20.00				
31+58.00	X			9, 53					
32+08.00	X		4. 44						
32+08, 00		X	4. 44						
TOTAL:			18	10	58				

ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULES OF QUANTITIES

FAU ROUTE 9393 (MAIN ST.) SECTION 37-BR MADISON COUNTY

BY: SGK

REVISION	NS	_
NAME	DATE	
		-
		DRAWN BY

						DRA	INAGE STRU	CTURES TABLE				
NO.	STATION	OFFSET		6' M	H.T-A		INLET T	-В	4' MH T-A		FLOWLINE	INVERT
NO.	STATION	OFFSE		T-3 F&G	T-24 F&G	T-3 F&G	T-24 F&G	T-15 SPEC.	T-1 F CL	FLAT SLAB TOP	FLUWLINE	INVERT
1	28+40.00	14.9	LT		11					1	536. 44	523.50
2	28+65.00	14.0	LT	1	<u> </u>	1				1	536. 39	521.60
3	28+50,00	14.0	RT				11			1	536.41	532. 16
4	28+65.00	14.0	RT			1				11	536, 39	531.92
_ 5	29+71.00	14.0	LT		L		1			1	537. 27	533.02
6	29+65.44	17.1	RT						1	1	537. 27	528.00
7	31+55.77	14.0	RT			1		11		1	542. 93	539.00
İ	TOTAL	:		1	1	1 1	2	1	1	7		

STORM SEWER TABLE

						DRA	NAGE STRUC	CTURES TABLE			~	
NO.	STATION	OFFSET	г	6' MI	H T-A		INLET T	В	4' MH T-A		FLOWLINE	INVERT
	0,,,,,	01102		T-3 F&G	T-24 F&G	T-3 F&G	T-24 F&G	T-15 SPEC.	T-1 F CL	FLAT SLAB TOP	TOBETHE	THYCKI
1	28+40.00	14.9	LT		1					11	536.44	523.50
2	28+65.00	14.0	LT	1						11	536. 39	521.60
3	28+50,00	14.0	RT			***************************************	11			11	536.41	532. 16
4	28+65.00	14.0	RT			1				11	536.39	531.92
5	29+71.00	14.0	LT				1			11	537. 27	533.02
6	29+65.44	17.1	RT						1	1	537. 27	528.00
7	31+55.77	14.0	RT					1		1	542. 93	539.00
	TOTAL			1	1	1	2	1	1	7		

| SIZE AND LENGTH OF PIPE (FEET) | CIRCULAR | 12" | 15" | 18" | 30

190. 0 73. 0 190. 0 75. 0

75.0

ET)	TRENCH
	BACKFILL
30"	(CU YD)
25.0	62. 3
16.5	47, 7
	4. 2
	35. 7
	24. 7
	69.1
41.5	243.7

					TEMPORARY PIPE CUL	VERT TABLE		
FROM	OFFSET	то	OFFSET	-		SIZE AND LENGTH OF PIPE (FEET)		
STATION	(FEET)	STATION	(FEET)		TYPE	CIRCULAR	ju.s. ELEV.	D.S. ELEV.
						12"	<u> </u>	L
STAGE 1A	,							
29+10.39	26. 91 LT	29+10.51	12.62	LT	CLASS D, TYPE 2	14	*	
29+10.82	14.86 RT	29+68.11	15.46	RT	CLASS D, TYPE 2	55	*	•
STAGE 1B								
27+79.71	37.99 RT	28+18.72	52.5	RT	CLASS D. TYPE 2	42.0	535.12	533.90
28+52, 34	19.4 RT	28+51.09	61.6	RT	CLASS D. TYPE 2	43.0	533.70	528.57
29+32.15	22.0 RT	28+51.09	72.6	RT.	CLASS D. TYPE 2	54, 0	532.57	523.48
29+74.03	65.1 RT	30+75.04	29.4	RT.	CLASS D. TYPE 2	107.0	537.53	526.64
					TOTAL:	315		1

MATCH FIELD INVERTS

OFFSET TO OFFSET (FEET) STATION (FEET)

28+40.00 14.9 LT 28+65.00 14.0 LT CLASS A. TYPE 2
28+65.00 14.0 LT 28+61.55 14.0 LT CLASS A. TYPE 2
28+50.00 14.0 RT 28+65.00 14.0 RT CLASS A. TYPE 1 15.0
28+65.00 14.0 RT 28+65.00 14.0 LT CLASS A. TYPE 1 28.0
29+65.00 14.0 LT 29+71.00 15.7 RT CLASS A. TYPE 1 30.0
29+06.33 54.3 RT 29+71.00 15.7 RT CLASS A. TYPE 2
29+65.44 17.1 RT 31+55.77 14.0 RT CLASS A. TYPE 2

SEEDING SCHEDULE								
	STATION TO STATION		CEEDING	TEMP EBOCTON		NUTRIENTS		
STATION			TEMP. EROSION CONTROL SEEDING	NITROGEN FERT. NUTR.	PHOSPHORUS FERT. NUTR.	POTASSIUM FERT. NUTR.	MULCH METHOD 2	
	ACRE	POUND	POUND	POUND	POUND	ACRE		
26+57.00	ТО	32+00-00	0.30	34.00	27	27	27	0. 3
1+00.00	TO	5+50.00		26.00				
		TOTAL:	0.3	60.0	27.0	27.0	27.0	0.3

	EARTHWORK SCHEDULE								
STAGE	STATION	то	STATION	EARTH EXCAVATION	EARTH EXCAVATION ADJUSTED FOR SHRINKAGE FACTOR	EMBANKMENT	EARTHWORK BALANCE WASTE (+) OR SHORTAGE (-)		
			ŀ	CU YD	CU YD	CU YD	CU YD		
1 A	28+50.00 RT	TO	29+20.00 RT	526	395	0	395		
1B	0+69.07 RT	TO	5+51.59 RT	538	404	1476	-1073		
2	28+50.00 LT & RT	TO	30+82.62 LT & RT	1010	758	0	758		
3	28+50,00 LT & RT	ТО	30+82.62 LT & RT	120	90	2526	-2436		
			TOTAL	2194	1646	4002	-2356		

FAP ROUTE	SECTION	COLINTY	TOTAL SHEETS	SHEET NO
9393	37-BR	MADISON	38	5A
STA.		TO STA.		

CONTRACT NO. 76304

		TEMPORARY E	ROSION CONTROL			
LOCATION	INLET AND PIPE PROTECTION	TEMPORARY DITCH CHECKS	EROSION CONTROL BLANKET	PERIMETER EROSION CONTROL	AGGREGATE DITCH 12"	FILTER FABRIC
	(EACH)	(EACH)	(SQ YD)	(F00T)	(SQ YD)	(SQ YD)
WAIN STREET						
STA 27+30.77 LT TO STA 30+63.52 LT				320		
STA 28+25 RT TO STA 30+50 RT				179		
STA, 28+40,00, 14,9' LT.	11					
STA. 28+50,00, 14.0' RT.	1					
STA. 28+65.00, 14.0' LT.	1					
STA. 28+65.00, 14.0' RT.	1					
STA, 28+65, 44, 17, 1' RT,	1					
STA, 29+71.00, 14.0' LT.	1					
STA. 31+55.77, 14.0' RT.	1					
TEMP. RUNAROUND						
STA 0+69.23 RT TO STA 1+61.80 RT					50	50
STA 2+00.77 RT TO STA 3+49.22 RT			342		71.5	71, 5
STA 4+49.92 RT TO STA 4+99.58 RT			27.5			
STA 3+46.12 RT TO STA. 4+15.10 RT				77		
STA. 2+29.95, 6.49' LT						
TA. 3+10.0, 4.35' LT						
TA. 4+73.96, 18.48' RT		1				
TOTAL:	9	1	369. 5	576	121.5	121.5

STATION	OFFSET	NUMBER
	FOOT	EACH
LT STA 28+22.83	29. 78	1
RT STA 28+30.03	45. 05	1
LT STA 28+62.83	72. 21	1
RT STA 28+74.86	85.00	1
RT STA 29+01.18	85.00	1
LT STA 29+05.10	71.72	1
LT STA 29+40.63	30.02	1
LT STA 29+40.63	38. 23	1
RT STA 29+63.63	72, 39	1
RT STA 30+09.05	31.34	1
TOTAL:		10


	TR	EE REM	OVAL	
LOCATION	OFFSET (FEET)	TREE REM. 6 TO 15	TREE REM. OVER 15
			UNIT	UNIT
28+21.80	31.37	LT		16.00
28+29.04	32.61	LT	15.00	
28+32.99	33. 18	LT	13.00	
28+38.06	43.01	LT	13.00	
28+52.41	35. 41	LT	10.00	
28+57.79	57.59	RT		16.00
28+60. 31	39, 96	LT	8.00	
28+60. 81	53.06	RT		16.00
28+61.78	36. 23	LT	6.00	
28+64.54	30.69	RT	10.00	
28+66.75	34. 19	LT		16.00
28+73.49	35. 33	RT	10.00	
28+74. 20	30.79	RT	8.00	
28+74.65	81.71	RT	14.00	
28+75.34	66. 37	RT	8.00	
28+75.51	53. 21	RT	11.00	
28+78.73	32.41	RT	8.00	
28+79. 41	69, 92	LT	12.00	
28+80.09	65.17	LT	10.00	
28+80. 14	48.40	RT	11.00	
28+82.08	41.59	RT	7. 00	
28+86.04	37.46	RT	11.00	
28+89.58	53. 38	RT	11.00	
28+92.87	49.77	RT		36.00
29+04. 32	81.10	RT	14.00	· · · · · · · · · · · · · · · · · · ·
29+05.24	71.35	RT	9.00	
29+06.86	34. 76	LT		28.00
7	OTAL	***************************************	219.00	128, 00


ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULES OF QUANTITIES

FAU ROUTE 9393 (MAIN ST.) SECTION 37-BR MADISON COUNTY

DRAWN BY: SGK

PLAN SIRVETED
NOTE BOOK ALTONWENT CHECKED
NO. CADD FILE NAME






CENTER LINE FAU ROUTE 9393 (MAIN STREET)
PC STA 25+24.72
N 748,989.5960 E 2,377,461,9440

PC Sta 25+24.72


FLAG POLE CATHOLIC CHURCH

SET MAG. NAIL



CENTER LINE FAU ROUTE 9393 (MAIN STREET)

PI STA 26+41.70 N 749,106.5730 E 2,377,461.6880




CENTER LINE FAU ROUTE 9393 (MAIN STREET)

BEGIN STA 26+57.00 N 749,121.4601 E 2,377,452.8399

SET MAG. NAIL

FLAG POLE



PT Sta 27+57.60

NAIL AND PLASTIC CAP IN 48" SYCAMORE


CENTER LINE FAU ROUTE 9393 (MAIN STREET) PT STA 27+57.60 N 749,220.2749 E 2,376,471.0267


NAIL AND PLASTIC


CAP IN P.P.


SET MAG. NAIL


NAIL AND PLASTIC














ONS		
	DATE	

ILLINOIS DEPARTMENT OF TRANSPORTATION ALIGNMENT TIES

FAU ROUTE 9393 (MAIN ST.) SECTION 37-BR MADISON COUNTY

FAIL ROUTE

9393

SECTION

37-BR

EXISTING CONDITIONS:

COUNTY


MADISON

TOTAL SHEETS

38


CONTRACT NO. 76304

SCALE SCALE



SEQUENCE OF CONSTRUCTION - STAGE 1A

- 1. COMPLETE PAVEMENT PATCHING UNDER TRAFFIC CONTROL AS ESTABLISHED PER STANDARD 701501-03.
- 2. ESTABLISH TRAFFIC CONTROL IN ACCORDANCE WITH STANDARDS 701006-02.
- CONSTRUCT EAST SIDE OF PROPOSED CULVERT.
- 4. CONSTRUCT DRAINAGE ITEMS AS SHOWN.



SEQUENCE OF CONSTRUCTION - STAGE 1B

1. COMPLETE STAGE 1A CONSTRUCTION IN ITS ENTIRETY PRIOR TO BEGINNING

2. REMOVE COMBINATION CURB & GUTTER STA. 26+94.04 RT TO STA. 27+69.97 RT AND STA. 30+59.63 RT TO STA. 31+72.60 RT.

(TEMPORARY RUNAROUND)

STA. 0+69.07 TO STA. 1+40.62

STA. 4+54.69 TO STA. 5+51.59

3. CONSTRUCT TEMPORARY RUNAROUND AND TEMPORARY DRAINAGE. MAIN STREET STATION 26+25.00 = TEMPORARY RUNAROUND STA. 0+00.00.

NOTE: SEE SHEET 20 FOR DETAIL OF TEMPORARY RUNAROUND OVER PROPOSED BOX CULVERT INCLUDING THE PROPOSED SOIL RETENTION SYSTEM. * CONSTRUCT 11" HOT-MIX ASPHALT BINDER COURSE, IL 19, N70. CONTRACTOR TO SAWCUT AT OUTSIDE EDGE OF 11" WIDENING AT END OF STAGE 2 CONSTRUCTION SEQUENCE AND SHALL USE AS A PART OF THE PERMANENT PAVEMENT STRUCTURE.

TEMPORARY PAVEMENT

STAGE 1B CONSTRUCTION

(TEMPORARY RUNAROUND)

STA. 1+40.62 TO STA. 4+54.69

SECTION COUNTY TOTAL SHEE SHEETS NO. 37-BR MADISON STA. TO STA FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT CONTRACT NO. 76304

NOTES:

THE CONTRACTOR SHALL ERECT SIGNS AT LOCATIONS AS DIRECTED BY THE

THE CONTRACTOR SHALL MAINTAIN ACCESS TO ALL PRIVATE ENTRANCES WITHIN THE PROJECT LIMITS AT ALL TIMES. THE CONTRACTOR SHALL NOTIFY THE ENGINEER AND PROPERTY OWNERS AT LEAST 24 HOURS IN ADVANCE OF ANY INTERRUPTION OF ACCESS.

BARRICADES/BARRELS SHOWN ON THE TRAFFIC CONTROL PLANS ARE FOR ILLUSTRATIVE PURPOSES ONLY. THE TRAFFIC CONTROL DEVICES SHALL BE ERECTED AT LOCATIONS AS DIRECTED BY THE RESIDENT ENGINEER. THE COST FOR ALL TRAFFIC CONTROL DEVICES REQUIRED FOR STAGES 1A AND 1B SHALL BE INCLUDED IN EACH RESPECTIVE TRAFFIC CONTROL PAY ITEM FOR TRAFFIC CONTROL ESTABLISHED UNDER STANDARDS 701006 AND 701501. NO ADDITIONAL COMPENSATION WILL BE ALLOWED FOR ADDITIONAL BARRICADES AND/OR BARRELS REQUIRED BY THE RESIDENT ENGINEER. BARRICADES/BARRELS SHALL BE SPACED ON 20 FEET CENTERS OR AS DIRECTED BY THE RESIDENT ENGINEER.


ALL WORK ZONE TRAFFIC CONTROL DEVICES SHALL CONFORM TO SECTION 702 OF THE STANDARD SPECIFICATIONS.

ALL BARRELS AND BARRICADES SHALL BE EQUIPPED WITH STEADY BURN LIGHTS.

ALL ADVANCED WARNING SIGNS SHALL BE FLUORESCENT ORANGE.

THE CONTRACTOR SHALL COMPLETE THE CONSTRUCTION OF THE EAST BOX CULVERT SECTION BEFORE CONSTRUCTING THE NEW STORM SEWER SECTIONS IN THIS PHASE. THE CONTRACTOR SHALL PROVIDE TEMPORARY MEANS OF CONVEYING STORM WATER FROM THE EXISTING STORM SEWERS TO THE TRIBUTARY OF WENDELL BRANCH THROUGH TEMPORARY CONNECTIONS OF THE EXISTING INLETS TO THE PROPOSED INLETS, THROUGH DIVERSIONS ESTABLISHED TO SUIT FIELD CONDITIONS, OR BY OTHER MEANS AS APPROVED BY THE ENGINEER. THIS WORK SHALL NOT BE PAID FOR SEPARATELY BUT SHALL BE CONSIDERED INCIDENTAL TO THE REMOVAL OF THE EXISTING STORM SEWERS.

STAGE 1A & 1B SIGNING TABLE



- 1 EXISTING PCC PAVEMENT WITH 1 1/2" BITUMINOUS OVERLAY
- 2 EXISTING COMBINATION CURB AND GUTTER
- (3) EXISTING CONCRETE SIDEWALK, 4"
- (4) EXISTING RETAINING WALL
- (5) PROPOSED HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70, (7 1/2")
- 6 PROPOSED HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70, (2")
- (7) PROPOSED MODIFIED SOIL, 12"
- (8) PROPOSED COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24
- (9) PROPOSED HOT-MIX ASPHALT BASE COURSE WIDENING, 8"
- (10) PROPOSED PORTLAND CEMENT CONCRETE SIDEWALK, 4"
- PROPOSED AGGREGATE BASE COURSE, TYPE A, 6"
- (2) PROPOSED HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70, (5")
- (13) TEMPORARY CONCRETE BARRIER
- (4) PROPOSED STRIP REFLECTIVE CRACK CONTROL TREATMENT
- (5) PROPOSED BITUMINOUS MATERIALS (PRIME COAT)
- (6) PROPOSED AGGREGATE (PRIME COAT)
- 17 PROPOSED STORM SEWER (SEE DRAINAGE SHEET FOR DETAILS ON TYPE, SIZE, STATION, OFFSET AND ELEVATION)
- (18) PROPOSED HOT-MIX ASPHALT SURFACE REMOVAL, 11/2"
- (19) PROPOSED LEVELING BINDER (MACHINE METHOD), N70


REVISION	NS
REVISION NAME	DATE
w.	


	+

ILLINOIS DEPARTMENT OF TRANSPORTATION STAGING TYPICALS & SIGNING TABLE - STAGE 1A & 1B

> FAU ROUTE 9393 (MAIN ST.) SECTION 37-BR MADISON COUNTY


DATE NAME SCALE





SEQUENCE OF CONSTRUCTION - STAGE 2

- 1. COMPLETE STAGE 1B CONSTRUCTION IN ITS ENTIRETY PRIOR TO BEGINNING
- 2. ESTABLISH TRAFFIC CONTROL AS SHOWN FOR ONE LANE TRAFFIC AND MOVE VEHICLES TO TEMPORARY RUNAROUND.
- 3. CONSTRUCT PROP. SANITARY MANHOLES AND BEGIN BYPASS PUMPING OPERATIONS.
- 4. REMOVE EXISTING GUARDRAIL, HEADWALLS, SANITARY SEWER AND REMAINING ARCH
- 5. CONSTRUCT WEST SECTION OF PROPOSED BOX CULVERT AND EMBANKMENT.
- ${\sf 6.}$ Construct proposed storm sewer and sanitary sewer. Remove sanitary bypass provisions and place new main in service.
- 7. REMOVE AND RECONSTRUCT CURB & GUTTER AND SIDEWALK STATION 26+57.00 TO STATION 32+02.62 LT. CONSTRUCT PROP. HOT MIX ASPHALT BASE COURSE WIDENING STA. 26+57 LT TO STA. 32+02.62 LT. RECONSTRUCT CURB & GUTTER STATION 27+77.00 TO STATION 30+59.37 RT.
- REMOVE AND RECONSTRUCT SOUTHBOUND LANE FROM STA. 27+77.00 TO STA. 30+82.62
- 9. REMOVE AND RECONSTRUCT NORTHBOUND LANE FROM STA. 27+77.00
- 10. PLACE LEVELING BINDER FOR PROFILE CORRECTION FROM STA. 30+59.37 TO STA. 31+72.62 CONCURRENTLY WITH REESTABLISHMENT OF TWO-WAY TRAFFIC ON MAINLINE PAVEMENT.
- 11. REMOVE TEMPORARY RUNAROUND AND APPURTENANT ITEMS AND CONSTRUCT PERMANENT EMBANKMENT.



STAGE 2 CONSTRUCTION (TEMPORARY RUNAROUND) STA. 0+69.07 TO STA. 1+50.24 STA. 4+26.02 TO STA. 5+51.59

IL 19, N70. CONTRACTOR TO SAWCUT AT OUTSIDE EDGE OF 11" WIDENING AT END OF STAGE 2 CONSTRUCTION SEQUENCE AND SHALL USE AS A PART OF THE PERMANENT PAVEMENT STRUCTURE.

2'-0"

TEMPORARY PAVEMENT

MATN ST FAU 9393 PROP. 2'-7' 26'-0" RUNAROUND 2'-0" 13'-0" 13'~0" 7'-0"

16'~0" 1/4"/FT 1/4"/FT

- (1) EXISTING PCC PAVEMENT WITH 1 1/2" BITUMINOUS OVERLAY
- (2) EXISTING COMBINATION CURB AND GUTTER
- (3) EXISTING CONCRETE SIDEWALK, 4"
- (4) EXISTING RETAINING WALL
- (5) PROPOSED HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70, (7 1/2")

PROPOSED TYPICAL SECTION (MAIN ST.)

STA. 27+77.00 TO STA. 30+82.62 LT

STA. 27+77.00 TO STA. 30+59.37 RT

- (6) PROPOSED HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70, (2")
- (7) PROPOSED MODIFIED SOIL, 12"
- (8) PROPOSED COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24
- (9) PROPOSED HOT-MIX ASPHALT BASE COURSE WIDENING, 8"
- (10) PROPOSED PORTLAND CEMENT CONCRETE SIDEWALK, 4"
- (11) PROPOSED AGGREGATE BASE COURSE, TYPE A, 6"
- (12) PROPOSED HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70, (5")
- (3) TEMPORARY CONCRETE BARRIER
- 4 PROPOSED STRIP REFLECTIVE CRACK CONTROL TREATMENT
- (15) PROPOSED BITUMINOUS MATERIALS (PRIME COAT)
- (16) PROPOSED AGGREGATE (PRIME COAT)
- 17 PROPOSED STORM SEWER (SEE DRAINAGE SHEET FOR DETAILS ON TYPE, SIZE, STATION, OFFSET AND ELEVATION)
- (18) PROPOSED HOT-MIX ASPHALT SURFACE REMOVAL, 11/2"
- (9) PROPOSED LEVELING BINDER (MACHINE METHOD), N70

SEQUENCE OF CONSTRUCTION - STAGE 3

STAGE 2 CONSTRUCTION

(TEMPORARY RUNAROUND)

STA. 1+50.24 TO STA. 4+26.02

- 1. COMPLETE STAGE 2 CONSTRUCTION IN ITS ENTIRETY PRIOR TO BEGINNING
- 2. CONSTRUCT REMAINING CURB & GUTTER AT LOCATIONS OF TEMP. RUNAROUND REMOVAL
- 3. CONSTRUCT REMAINING PRIVATE ENTRANCES.
- 4. COMPLETE REMOVAL OF EXISTING HOT-MIX ASPHALT SURFACE (11/2") STATION 26+57.00 TO STATION 27+77.00.
- 5. PLACE BITUMINOUS SURFACE COURSE
- ERECT GUARDRAIL
- 7. COMPLETE PERMANENT STRIPING.
- 8. COMPLETE FINISH GRADING AND PERMANENT SEEDING.
- 9. COMPLETE JOB-SITE CLEAN UP.

NOTES:

THE CONTRACTOR SHALL ERECT SIGNS AT LOCATIONS AS DIRECTED BY THE RESIDENT ENGINEER.

SECTION COUNTY 9393 37-BR MADISON 38 FEO. ROAD BIST. NO. ILLINOIS FED. AID PROJECT

CONTRACT NO. 7630

THE CONTRACTOR SHALL MAINTAIN ACCESS TO ALL PRIVATE ENTRANCES WITHIN THE PROJECT LIMITS AT ALL TIMES. THE CONTRACTOR SHALL NOTIFY THE ENGINEER AND PROPERTY OWNERS AT LEAST 24 HOURS IN ADVANCE OF ANY INTERRUPTION OF ACCESS.

BARRICADES/BARRELS SHOWN ON THE TRAFFIC CONTROL PLANS ARE FOR ILLUSTRATIVE PURPOSES ONLY. THE TRAFFIC CONTROL DEVICES SHALL BE ERECTED AT LOCATIONS AS DIRECTED BY THE RESIDENT ENGINEER. THE COST FOR ALL TRAFFIC CONTROL DEVICES REQUIRED FOR STAGES 2, & 3 SHALL BE INCLUDED IN EACH RESPECTIVE TRAFFIC CONTROL PAY ITEM UNDER WHICH THE SUBJECT TRAFFIC CONTROL IS BEING ESTABLISHED. NO ADDITIONAL COMPENSATION WILL BE ALLOWED FOR ADDITIONAL BARRICADES AND/OR BARRELS REQUIRED BY THE RESIDENT ENGINEER. BARRICADES/BARRELS SHALL BE SPACED ON 20 FEET CENTERS OR AS DIRECTED BY THE RESIDENT ENGINEER.

ALL WORK ZONE TRAFFIC CONTROL DEVICES SHALL CONFORM TO SECTION 702 OF THE STANDARD SPECIFICATIONS.

ALL BARRELS AND VERTICAL PANELS SHALL BE EQUIPPED WITH STEADY BURN LIGHTS.

ALL ADVANCED WARNING SIGNS SHALL BE FLUORESCENT ORANGE.

TEMPORARY RAMPS SHALL BE PROVIDED AS REQUIRED BY THE RESIDENT ENGINEER.

TEMPORARY TRAFFIC SIGNALS SHALL BE INSTALLED AS SHOWN ON THE TCP.

THE COST OF REMOVING THE TEMPORARY TRAFFIC SIGNALS SHALL BE INCLUDED IN THE PAY ITEM FOR TEMPORARY BRIDGE TRAFFIC SIGNALS.


STAGE 2 & 3 SIGNING TABLE


CONSTRUCTION ARRAD	W3-3 36" X 36"	25 M.P.H. WI3-1 24" X 24"	STOP BED BID-6 24" X 96"
SIDEWALK CLOSED R11-1101-2418 24" X 18"	ONE LANE Mildo Mil	ROAD CLOSED Ett-2 49" X 30"	TYPE III BARRICADE


ILLINOIS DEPARTMENT OF TRANSPORTATION STAGING TYPICALS & SIGNING TABLE - STAGE 2 & 3 FAU ROUTE 9393 (MAIN ST.)


SECTION 37-BR MADISON COUNTY


DATE NAME SCALE NAME 5358











TOTAL HOLDING

PARCEL 8018006

STREET

S8894'54"E (448')

TOTAL HOLDING

PARCEL 8018004

S STORY FRAME

TOTAL HOLDING PARCEL 8018002

(340.48')

(440.84')

15' WIDE ROADWAY --& UTILITY EASMENT-BK 3981, PG. 314

(187.59')

8018006TE

を

TOTAL HOLDING

PARCEL \ 8018001

1821

FA

8018001

STREET

8018004

8018002

8018002TE

(120,000)

PARCEL 8018007

BK 3981, PG 314 EXISTING ROW LINE PER PB 57/PG 67

p (135.97')

PROP. TEMP. — EASEMENT LINE

8018007TE TOTAL HOLDING

PROP. ROW-

TOTAL HOLDING

PARCEL 8018005

-PROP. TEMP. EASEMENT LINE

8018005

(60.0') S 88°14'54" E 304.32' (303.0')

8018003

-PROP. TEMP. EASEMENT LINE

8018003TE

(165.0')

PROP. TEMP. PARCEL 8018008

ANDERSON'S

SUBDIVISION

P.B. 40. PG. 45

October 7, 1970

(137.9')

TOTAL HOLDING

(60.01)

8018008TE

(144.0°)

-(10')

8018005TE

PROP. TEMP. EASEMENT LINE

BEARINGS AND COORDINATES SHOWN HEREON ARE BASED ON SURVEY CONTROL PROVIDED BY TWM, INC.

NAME OF STREET

NW CORNER, SE 1/4 SECTION 9, T.3N., R.7W., 3RD P.M.

IRON PIPE SET

RECORDED IN MONUMENT

DOC. NO. 2005R-46719

MICHAEL ANTHONY

MANOR

P.B. 57, PG. 112 November 19, 1992 BEARINGS SHOWN HERETO ARE BASED ON SURVEY CONTROL
DATA AS PROVIDED BY ILLINOIS DEPARTMENT OF TRANSPORTATION.

SECTION

QUARTER SECTION

LEGEND

EXISTING RIGHT OF WAY LINE FXISTING FASEMENT LINE ############# PROPOSED TEMPORARY EASEMENT LINE PROPOSED PERMANENT EASEMENT LINE SECTION LINE QUARTER SECTION LINE - QUARTER QUARTER SECTION LINE APL. - APPARENT PROPERTY LINE MEASURED DIMENSION 123,45 (COMP) COMPUTED DIMENSION RECORDED DIMENSION FOUND IRON PIPE OR IRON ROD SET % INCH IRON ROD PERMANENT SURVEY MONUMENT 1.D.O.T. STD. 2135 (TO BE SET BY OTHERS)
CUT CROSS FOUND OR SET

SAME OWNERSHIP

- STAKING OF PROPOSED RIGHT OF WAY. SET % INCH METAL ROD WITH DIVISION OF HIGHWAY SURVEY MARKER TO MONUMENT THE POSITION SHOWN. IDENTIFIED BY INSCRIPTION DATA AND SURVEYORS REGISTRATION NUMBER.
- MM STAKING OF PROPOSED RIGHT OF WAY IN CULTIVATED AREAS. SET % INCH METAL ROD WITH DIVISION OF HIGHWAY SURVEY MARKER TO MONUMENT THE POSITION SHOWN. IDENTIFIED BY INSCRIPTION DATA AND SURVEYORS REGISTRATION NUMBER.

STATE OF ILLINOIS

) SS COUNTY OF

THIS IS TO CERTIFY THAT I, EDGAR M. BARNAL AN ILLINOIS PROFESSIONAL LAND SURVEYOR, SURVEYED THE PLAT OF HIGHWAYS SHOWN HEREON IN TROY, ILLINOIS TOWNSHIP 3 NORTH, RANGE 7 WEST, OF THE THIRD PRINCIPAL MERIDIAN, MADISON COUNTY, ILLINOIS AND THAT THE SURVEY IS TRUE AND COMPLETE AS SHOWN TO THE BEST OF MY KNOWLEDGE AND BELIEF, THAT THE PLAT CORRECTLY REPRESENTS SAID SURVEY, THAT ALL MONUMENTS FOUND AND ESTABLISHED ARE OF PERMANENT QUALITY AND OCCUPY THE POSITIONS SHOWN THEREON AND THAT THE MONUMENTS ARE SUFFICIENT TO ENABLE THE SURVEY TO BE RETRACED. MADE FOR THE DEPARTMENT OF TRANSPORTATION, STATE OF

DATED

EDGAR M. BARNAL, PLS *2750

ILLINOIS DEPARTMENT OF TRANSPORTATION PLAT OF HIGHWAYS

FAU ROUTE 9393 (MAIN STREET) SECTION 37BR MADISON COUNTY JOB NO. R-98-018-00

STATION 22+00 TO STATION 26+00

SHEET 4 OF 5 ILLINOIS DEPARTMENT OF TRANSPORTATION DIVISION OF HIGHWAYS/DISTRICT 8 1102 EASTPORT PLAZA DRIVE COLLINSVILLE, ILLINOIS 62234-6198

SHEET 1 OF 5 IS A COVER SHEET AND IS NOT RECORDED



p (198.45')

ZIEGLER

SUBDIVISION

P.B. 46, PG. 64

AUGUST 20, 1976

NE CORNER, SE 1/4 SECTION 9, T.3N., R.7W., 3RD P.M.

RECORDED IN MONUMENT RECORDS

FOUND IRON ROD

P.O.C. 8018001

TOTAL HOLDING

PARCEL 8018003

DOC. NO. 2005R-46719

8018003


8018005

8018003TE



F.A.U. RTE.	SECTION		COUNTY	TOTAL SHEETS	SHEET NO.
9393	37-BR		MADISON	38	18
STA.	26+57.00	TC	STA.32+0	2.62	
FED. RO	DAD DIST. NO.	ILLINOI	FED. AIC	PROJECT	

CONTRACT NO. 76304





ILLINOIS DE		REVISIONS
ILLINOIS DE	DATE	NAME
PAVEME		
-ALL C		
FAU F		


ILLINOIS DEPARTMENT OF TRANSPORTATION


PAVEMENT MARKING DETAILS


FAU ROUTE 9393 (MAIN ST.) SECTION 37-BR MADISON COUNTY

DRAWN BY: SGK


PLOT DATE = 12/6/2006 FILE NAME = PN-996IS/DDN-8 PLOT SCALE = 28:88 // IN. USER NAME = dhoernor







STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION



** ONE PIECE Wire Connector WELDED SECTIONS

- Stage Construction Line

SPLICER DETAIL

No. Assemblies

Reauired

26

14

48

Stage II Construction

Reinforcement

Bars

Threaded or Coil

Splicer Rods (E)

Location

Bottom Slab

Top Slab

Sidewalls

Stage I Construction

Reinforcement

Bars

Threaded or Coil

Loop Couplers (E)

Bar

Size


#5

#7

#7

BAR SPLICER ASSEMBLY ALTERNATIVES

** Heavy Hex Nuts conforming to ASTM A 563, Grade C, D or DH may be used.



INSTALLATION AND SETTING METHODS

"A": Set bar splicer assembly by means of a template bolt. "B" : Set bar splicer assembly by nailing to wood forms or cementing to steel forms. (E): Indicates epoxy coating.

ROUTE NO.	SECTION	COUNTY		TOTAL SHEETS	SHEET NO.
F.A.U. 9393	37-BR	MADISON		38	22
FED.ROAD DIS	T.NO.7	ILLINOIS	FED.AID PR	DJECT-	

SHEET NO. 4

5 SHEETS

NOTES

Bar splicer assemblies shall be of an approved type and shall develop in tension at least 125 percent of the yield strength of the lapped reinforcement bars.

Splicer rods shall be of minimum 60 ksi yield strength, threaded or coiled full length. All reinforcement bars shall be lapped and fied to the splicer rods or dowel bars. Bar splicer assemblies shall be epoxy coated according to the requirements for reinforcement bars.

Other systems of similar design may be submitted to the Engineer for approval. Approval shall be based on certified test results from an approved testing laboratory that the proposed bar splicer assembly satisfies the following requirements:

- Minimum Capacity (Tension in kips) = 1.25 x fy x A_f
- Minimum *Pull-out Strength = $1.25 \times fs_{allow} \times A_t$

Where fy = Yield strength of lapped reinforcement bars in ksi.

 fs_{allow} Allowable tensile stress in lapped reinforcement bars in ksi (Service Load) A_f = Tensile stress area of lapped reinforcement bars. * = 28 day concrete

	BAR SPLIC	ER ASSEMBLI	ES			
6 6: (Strength Requirements				
	ar Size to Splicer Rod or be Spliced Dowel Bar Length		Min. Pull-Out Strength kips - tension			
#5	2'-0"	23.0	9.2			
#6	2'-7"	33.1	13.3			
#7	3′-5′′	45.1	18.0			
#8	4'-6''	58.9	23.6			

Bar splicer assemblies shall be according to Section 508 of the Standard Specifications, except as noted. The furnishing and installation of bar splicer assemblies will be measured and paid for at the contract unit price each for "BAR SPLICERS."

ALN	
JI	
ALN	
	JI

	TILINOIS DEPARTMEN	IT OF TRANSPORTATION
DATE	ILLINOIS DEL ANTMEN	II OF TRANSFORTATION
	BAR SPLICER AS	SSEMBLY DETAILS
		VER UNNAMED
_		
	MADISON	COUNTY
	STATION	28+88.77 NO 060-2407
	SCALE: VERT.	DRAWN BY
	HOR1Z.	CHECKED BY
	NS DATE	DATE BAR SPLICER A. MAIN ST. 0 TRIBUTARY TO W F.A.U. ROUTE 93 MADISON STATION STRUCTURE

9-1986151DGMistructuralst dan 19/8/2008 4:98/94 PM

ROUTE NO.	SECTION	cou	WTY	TOTAL SHEETS	SHEET NO.
F.A.U. 9393	37-BR	MADISON		38	23
FED. ROAD I	NST.NO.7	ILLINOIS	FED. NO	PROJECT-	L

Contract No.76304

Illinois Department
of Transportation
Division of Highways
Illinois Department of Transportation
Description

Description

Main Street over Tributary to Wendell Branch in
Troy

LOGGED BY Larry Ford ROUTE FAU 9393 DESCRIPTION SECTION 37BR LOCATION SE 1/4, SEC. 9, TWP. 3 N, RNG. 7 W, 3 PM COUNTY MADISON DRILLING METHOD Sand LOAM 514.5 ▼ Clay LOAM END OF HAND AUGER

The Unconfined Compressive Strength (UCS) Failure Mode is indicated by (B-Bulge, S-Shear, P-Penetrometer)
The SPT (N value) is the sum of the last two blow values in each sampling zone (AASHTO T206)
BBS, from 137 (Rev. 8-99)

Illinois Depar of Transporta Division of Highways Illinois Department of Transp				_	OIL BORING LOG
ROUTE FAU 9393 DESCRIPT	ION	Main :	Street	over 1	ributary to Wendell Branch in Troy LOGGED BY Larry Ford
SECTION 37BR	LOCAT	ON _	SE 1/4	, SEC.	9, TWP. 3 N, RNG. 7 W, 3 PM
COUNTY MADISON DRILL	ING M	ETHOD			Hand Auger HAMMER TYPE
STRUCT. NO	D E P	B L O	U C S	M 0 1	Surface Water Elev. ft Stream Bed Elev. ft
BORING NO. #2 SW Wingwall Station 28+70 Offset 49.00ft Lt.		S	Qu	S T	Groundwater Elev.: First Encounter 516.5 ft T
Ground Surface Elev. 518.5	ft (ft)	(/6")	(tsf) 0.5	{%}	After Hrs. ft
Silty Clay LOAM			P		
	y		0.2 P	32	
5	- 15.5		0.2 P	37	
Brown Silty CLAY			1.3 P	31	
		_	2.0 P	24	
	13.5 -4 -		1.5 P	22	
Clay LOAM	_		2.5	20	
	_		P 3.2	19	
		<u> </u>	9 3.6	20	
	_	-	P 3.7	21	
	_10)	P 2.7	20	
	_	ļ	P 3.5	20	
	_		3.5 P 3.8	20	
	95.5	1	9.8 P	18	
END OF HAND AUGER	_	1			
	-1	5			
	-	-			
	_	1			
The Unconfined Compressive Streng	2		Щ.	J	

Date 1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1	~ ~ ~	of Transportati					OIL BORING LOG	,	Date	1	190 1
STRUCT.NO.	ROUTE	FAU 9393 DESCRIPTIO	N	Main :	Street	over 1	ributary to Wendell Branch in Troy Le	OGGED	BY	Larry F	ord
STRUCT. NO.											
Station	COUNT	Y MADISON DRILLIN	G ME	THOD		Holk	ow Stem Auger HAMMER T	YPE	Aur	tomatic	:
BORING NO. #3	STRUCT	r. no.									
Station 29+27	Station	n 28+88.77				_	Stream Bed Elev.				
Station 29-427	BORING	3 NO			_		Groundwater Elev.:			_	
Ground Surface Elev. 536.8 ft (ff) (6°) (tsf) (5°) (tsf) (7°) (tsf) (7°) (tsf) (7°) (tsf) (7°) (tsf) (7°) (10°) (1	Station	n <u>29+27</u>	"	S	Cu	'			H 5	Ceu	'
Brown Silty CLAY whock &		43,00ft Lt. d Surface Elev. 536.8 ft	(ft)	(46")	(tsf)	(%)	After Hrs.	ft (ft) (/6")	(tsf)	(9
Fill Area							Brown Clay LOAM (continued)				T
Fill Area						l		_		В	1
Fill Area	GIIIGGI S		_				•		-\	1	
				1				***	7	1	
		Fill Area						_	1		Г
Smell recovery due to rubble Sport									20	В	1
Tonerete, bricks, rubble to 8.5' Concrete, bricks, rubble to 8.5' Concre				1		1					1
			5					_	- June		L
Concrete, bricks, rubble to 8.5'			_	-							Γ.
				5	P	23	ŀ	-	24	S/20	+¹
				1			·		-		
Signature Sign		Concrete, bricks, rubble to 8.5']				_			1
Signature Sign											1
Signature Sign				1					\dashv		
Signature Sign				1				-	\dashv		
526.3			_10	1				_=			
The stand of the standard of		526		5						1	Ι.
Refusal on rubble	Brown	SAND		•	3/15	17	1	E05 2		+-	┼"
Smell recovery due to rubble			-	1				500.3	-		
15 NC 21 -15 7 501.8 -35 506" NC 1 Smell recovery due to rubble 3 2 NR 28 END OF BORING 520.3 Brown Clay LOAM 3 5 1.9				1 4	1	1	Grav & Rrown SHALE	-		1	
Smell recovery due to rubble 3 2 NR 28 END OF BORING 501.8 -35 506" NC 1 Brown Clay LOAM 3 5 1.9			.▼				Gray & Diowii Gibal				1
Small recovery due to rubble		Refusal on rubble	¥	5	NC	21	Gray & Brown Grazz	_			
Small recovery due to rubble 3 2 NR 28 END OF BORING 520.3 Brown Clay LOAM 3 5 1.9		Refusal on rubble	¥	5	NC	21	oley w Down object	-			
2 NR 28 END OF BORING 520.3 Brown Clay LOAM 3 5 1.9		Refusal on rubble	¥	5	NC	21	,	-			
520,3 Srown Clay LOAM 3 5 1.9				5 15 7	NC	21	,	501.8 -	35 506	" NC	1
Brown Clay LOAM 3 5 1.9				5 15 7 3				501.8 -	35 50/6	" NC	1
5 1.9		Small recovery due to rubble	-15	5 15 7 3				501.8	35 50/6	" NC	1
1 - 1 - 1 1 1 1		Small recovery due to rubble	-15	5 15 7 3 2				501.8 -	35 50-6	" NC	1
+ + + + + + + + + + + + + + + + + + + +	aM.	Small recovery due to rubble 520	-15	5 15 7 3 2	NR			501.8 -	35 506	" NC	1
	au .	Small recovery due to rubble 520	-15	5 15 7 3 2	NR	28		501.8 -	35 506	" NC	1

REVISIO		ILLINOIS DEPARTMENT OF TRANSPORTATION			
NAME	DATE	SOIL BORING LOGS MAIN ST. OVER UNNAMED TRIBUTARY TO WENDELL BRANCH F.A.U. ROUTE 9393 - SEC. 37BR MADISON COUNTY STATION 28-887 STATION 28-80, 060-2407			
		SCALE: VERT. HORIZ.	DRAWN BY		
		DATE	CHECKED BY		

STORM WATER POLLUTION PREVENTION PLAN

THE FOLLOWING PLAN IS ESTABLISHED AND INCORPORATED IN THE PROJECT TO DIRECT THE CONTRACTOR IN THE PLACEMENT OF TEMPORARY EROSION CONTROL SYSTEMS AND TO PROVIDE A STORM SEWER WATER POLLUTION PREVENTION PLAN FOR COMPLIANCE UNDER NPDES.

THE PURPOSE OF THIS PLAN IS TO MINIMIZE EROSION WITHIN THE CONSTRUCTION SITE AND TO LIMIT SEDIMENTS FROM LEAVING THE CONSTRUCTION SITE BY UTILIZING PROPER TEMPORARY EROSION CONTROL SYSTEMS AND PROVIDING GROUND COVER WITHIN A REASONABLE AMOUNT OF TIME.

CERTAIN EROSION CONTROL FACILITIES SHALL BE INSTALLED BY THE CONTRACTOR AT THE BEGINNING OF CONSTRUCTION. OTHER ITEMS SHALL BE INSTALLED BY THE CONTRACTOR AS DIRECTED BY THE ENGINEER ON A CASE BY CASE SITUATION DEPENDING ON THE CONTRACTOR'S SEQUENCE OF ACTIVITIES, TIME OF YEAR, AND EXPECTED WEATHER CONDITIONS.

THE CONTRACTOR SHALL INSTALL PERMANENT EROSION CONTROL SYSTEMS AND SEEDING WITHIN A TIME FRAME SPECIFIED HEREIN AND AS DIRECTED BY THE ENGINEER, THEREFORE MINIMIZING THE AMOUNT OF AREA SUSCEPTIBLE TO EROSION AND REDUCING THE AMOUNT OF TEMPORARY SEEDING. THE ENGINEER WILL DETERMINE IF ANY TEMPORARY EROSION CONTROL SYSTEMS SHOWN IN THE PLAN CAN BE DELETED AND IF ANY ADDITIONAL TEMPORARY EROSION CONTROL SYSTEMS, WHICH ARE NOT INCLUDED IN THIS PLAN, SHALL BE ADDED. THE CONTRACTOR SHALL PERFORM ALL WORK AS DIRECTED BY THE ENGINEER AND AS SHOWN IN STANDARD 280001 OF THE PLANS.

SITE DESCRIPTION

- DESCRIPTION OF CONSTRUCTION ACTIVITY:

 1. THE PROJECT CONSISTS OF THE REPLACEMENT OF AN EXISTING CAST-IN-PLACE CONCRETE 13'X12' ARCH CULVERT WITH A 12'X12' CAST-IN-PLACE CONCRETE BOX CULVERT.
- CONSTRUCTION INCLUDES A TEMPORARY RUNAROUND, STORM SEWERS, EARTH EXCAVATION, PAVEMENTS AND OTHER APPLIERTMANT LITEMS.

DESCRIPTION OF INTENDED SEQUENCE FOR MAJOR CONSTRUCTION ACTIVITIES WHICH WILL DISTURB SOILS FOR MAJOR PORTIONS OF THE CONSTRUCTION SITE:

- EXCAVATION AND EMBANKMENT WILL BE COMPLETED TO CONSTRUCT STAGE 1 OF THE PROPOSED BOX CULVERT.
- 2. ISOLATED TREE REMOVAL FOR THE BOX CULVERT EXTENSION TREES TO REMAIN WILL BE PROTECTED AGAINST DAMAGE.
- STAGE 1 OF PROPOSED BOX CULVERT TO BE CONSTUCTED, PLACEMENT OF PERMANENT RIP RAP DOWNSTREAM OF PROP. BOX CULVERT.
- CONSTRUCT RUNAROUND EMBANKMENT. PAVEMENT. & TRAFFIC CONTROL SWITCH TRAFFIC TO RUNAROUND. PLACEMENT MAINTENANCE, AND REMOVAL AND PROPOER CLEAN-UP OF TEMPORARY EROSION CONTROL, SUCH AS PERIMITER EROSION BARRIER. TEMPORARY DITCH CHECKS, INLET AND PIPE PROTECTION, TEMPORARY SEEDING ETC.
- EXCAVATE FOR REMOVAL OF EXISTING CULVERT. PLACEMENT, MAINTENANCE, REMOVAL AND PROPER CLEAN-UP OF TEMPORARY EROSION CONTROL, SUCH AS PERIMETER EROSION BARRIER, TEMPORARY DITCH CHECKS, INLET AND PIPE PROTECTION, TEMPORARY SEEDING, ETC.
- 6. CONTRUCT STAGE 2 OF PROPOSED BOX CULVERT
- BACKFILL STAGE 2 OF PROPOSED BOX CULVERT AND CONSTRUCT PERMANENT EMBANKMENT WEST OF RUNAROUND. ISTALL TEMP. EROSION CONTROL MEASURES.
- 8. REMOVE RUNAROUND & CONSTRUCT REMAINING PERMANENT EMBANKMENT.
- PLACEMENT OF PERMANENT EROSION CONTROL, SUCH AS RIPRAP DITCH, AND EROSION CONTROL BLANKET, SEEDING, ETC.
- 10. FINAL GRADING, PAVING, AND OTHER MISCELLANEOUS ITEMS.

RTE.	SECTION		OUNT	Ý	SHEETS	NO.
9393	37-BR		MADIS	ON	38	24
STA. TO STA.						
FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT						

CONTRACT NO. 76304

AREA OF CONSTRUCTION SITE:

THE TOTAL AREA OF THE CONSTRUCTION SITE IS ESTIMATED TO BE 1.3 ACRES OF WHICH 1.1 ACRES WILL BE DISTURBED BY EXCAVATION, GRADING, AND OTHER ACTIVITIES.

OTHER REPORTS, STUDIES AND PLANS WHICH AID IN THE DEVELOPMENT OF THE STORM WATER POLLUTION PREVENTION PLAN AS REFERENCED DOCUMENTS:

- INFORMATION OF THE SOILS AND TERRAIN WITHIN THE SITE WAS OBTAINED FROM TOPOGRAPHIC SURVEYS AND SOIL BORINGS THAT WERE UTILIZED FOR THE DEVELOPMENT OF THE PROPOSED TEMPORARY EROSION CONTROL SYSTEMS.
- PROJECT PLAN DOCUMENTS, STANDARD SPECIFICATIONS, AND PLAN DRAWINGS INDICATING DRAINAGE PATTERNS AND APPROXIMATE SLOPES ANTICIPITATED AFTER GRADING ACTIVITIES WERE UTILIZED FOR THE PROPOSED PLACEMENT OF THE LEMPORARY EROSION CONTROL SYSTEMS.

DRAINAGE TRIBUTARIES AND SENSITIVE AREAS RECEIVING RUNOFF FROM THIS CONSTRUCTION SITE:

1. UNNAMED TRIBUTARY OF WENDEL BRANCH

CONTROLS * EROSION CONTROLS AND SEDIMENT CONTROL DESCRIPTION OF STABILIZATION PRACTICES AT THE BEGINNING OF CONSTRUCTION

- 1. THE DRAWINGS, SPECIFICATIONS AND SPECIAL PROVISIONS WILL ENSURE THAT EXISTING VEGETATION IS PRESERVED WHERE ATTAINABLE AND DISTURBED PORTIONS OF THE SITE WILL BE STABILIZED. STABILIZATION PRACTICES INCLUDE: TEMPORARY SEEDING, PERMANENT SEEDING, MULCHING, PROTECTION OF TREES, PRESERVATION OF MATURE VEGETATION, AND OTHER APPROPRIATE MEASURES AS DIRECTED BY THE ENGINEER. STABILIZATION MEASURES SHALL BE INITIATED AS SOON AS PRACTICABLE IN PORTIONS OF THE SITE WHERE CONSTRUCTION ACTIVITIES HAVE TEMPORARILY OR PERMANENTLY CEASED. BUT IN NO CASE MORE THAN 7 DAYS AFTER THE CONSTRUCTION ACTIVITY IN THAT PORTION OF THE SITE HAS TEMPORARILY OR PERMANENTLY CEASED.
- (a,) AREAS OF EXISTING VEGETATION (WOOD AND GRASSLANDS) OUTSIDE THE PROPOSED CONSTRUCTION LIMITS SHALL BE IDENTIFIED BY THE ENGINEER FOR PRESERVING AND SHALL BE PROTECTED FROM CONSTRUCTION ACTIVITIES.
- (b.) DEAD, DISEASED, OR UNSUITABLE VEGETATION WITHIN THE SITE SHALL BE REMOVED AS DIRECTED BY THE ENGINEER, ALONG WITH REQUIRED TREE REMOVAL.
- (c.) AS SOON AS REASONABLE ACCESS IS AVAILABLE TO ALL LOCATIONS WHERE WATER DRAINS AWAY FROM THE PROJECT. TEMPORARY DITCH CHECKS, INLET AND PIPE PROTECTION, AND PERIMETER EROSION BARRIER SHALL BE INSTALLED AS CALLED OUT IN THIS PLAN AND DIRECTED BY THE ENGINEER.
- (d.) BARE AND SPARSELY VEGETATED GROUND IN HIGH ERODABLE AREAS AS DETERMINED BY THE ENGINEER SHALL BE TEMPORARILY SEEDED AT THE BEGINNING OF CONSTRUCTION WHERE NO CONSTRUCTION ACTIVITIES ARE EXPECTED
- (e.) IMMEDIATELY AFTER TREE REMOVAL IS COMPLETED, AREAS WHICH ARE HIGHLY ERODABLE AS DETERMINED BY THE ENGINEER, SHALL BE TEMPORARILY SEEDED WHEN NO CONSTRUCTION ACTIVITIES ARE EXPECTED WITHIN SEVEN DAYS.
- (f.) AT LOCATIONS WHERE A SIGNIFICANT AMOUNT OF WATER DRAINS INTO THE CONSTRUCTION ZONE FROM OUTSIDE AREAS (ADJACENT LANDOWNERS), TEMPORARY DITCH CHECKS WILL BE UTILIZED TO LOCALLY DIVERT WATER, REDUCE FLOW RATES, AND COLLECT OUTSIDE SILTATION INSIDE THE RIGHT-OF-WAY LINE.
- 2. ESTABLISHMENT OF THESE TEMPORARY EROSION CONTROL MEASURES WILL HAVE ADDITIONAL BENEFITS TO THE PROJECT. DESIRABLE GRASS SEED WILL BECOME ESTABLISHED IN THESE AREAS AND WILL SPREAD SEEDS ONTO THE CONSTRUCTION SITE UNTIL PERMANENT SEEDING/MOWING AND OVERSEEDING CAN BE COMPLETED.

THIS PLAN HAS BEEN PREPARED TO COMPLY WITH THE PROVISIONS OF THE NPDES PERMIT NUMBER ILRIO, ISSUED BY THE ILLINOIS ENVIRONMENTAL PROTECTION AGENCY FOR STORM WATER DISCHARGES FROM CONSTRUCTION SITE ACTIVITIES.

I CERTIFY UNDER PENALTY OF LAW THAT THIS DOCUMENT AND ALL ATTACHMENTS WERE PREPARED UNDER MY DIRECTION OR SUPERVISION IN ACCORDANCE WITH A SYSTEM DESIGNED TO ASSURE THAT QUALIFIED PERSONNEL PROPERLY GATHERED AND EVALUATED THE INFORMATION SUBMITTED. BASED ON MY INQUIRY OF THE PERSON OR PERSONS WHO MANAGE THE SYSTEM, OR THOSE PERSONS DIRECTLY RESPONSIBLE FOR GATHERING THE INFORMATION, THE INFORMATION SUBMITTED IS, TO THE BEST OF MY KNOWLEDGE AND BELIEF, TRUE, ACCURATE AND COMPLETE. I AM AWARE THAT THERE ARE SIGNIFICANT PENALTIES FOR SUBMITTING FALSE INFORMATION, INCLUDING THE POSSIBILITY OF FINE AND IMPRISONMENT FOR KNOWING VIOLATIONS.

SCALE: VERT. HORIZ. DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION STORM WATER POLLUTION

PREVENTION PLAN FAU ROUTE 9393 SECTION 37-BR

MADISON COUNTY

CHECKED BY

WHE SCALE SCALE

F.A.U. RTE.	SECTIO	N C	OUNT	Y	TOTAL SHEETS	SHEET NO.
9393	37-BR	l N	AADIS	ON	38	25
STA.		TO	STA.			
FED. ROAL	DIST. NO.	ILLINOIS	FED.	AID	PROJECT	

CONTRACT NO. 76304

DESCRIPTION OF STABILIZATION PRACTICES DURING CONSTRUCTION:

- DURING CONSTRUCTION, AREAS OUTSIDE THE CONSTRUCTION LIMITS AS OUTLINED PREVIOUSLY HEREIN SHALL BE
 PROTECTED. THE CONTRACTOR SHALL NOT USE THIS AREA FOR STAGING (EXCEPT AS DESCRIBED ON THE PLANS AND
 DIRECTED BY THE ENGINEER), PARKING OF VEHICLES OR CONSTRUCTION EQUIPMENT, STORAGE OF MATERIALS, OR
 OTHER CONSTRUCTION RELATED ACTIVITIES.
- (a.) WITHIN THE CONSTRUCTION LIMITS, AREAS WHICH MAY BE SUSCEPTIBLE TO EROSION AS DETERMINED BY THE ENGINEER SHALL REMAIN UNDISTURBED UNTIL FULL SCALE CONSTRUCTION IS UNDERWAY TO PREVENT UNNECESSARY SOIL EROSION.
- (b.) EARTH STOCKPILES SHALL BE TEMPORARILY SEEDED IF THEY ARE TO REMAIN UNUSED FOR MORE THAN FOURTEEN DAYS.
- (c.) AS CONSTRUCTION PROCEEDS, THE CONTRACTOR SHALL INSTITUTE THE FOLLOWING AS DIRECTED BY THE ENGINEER:
- I. PLACE TEMPORARY EROSION CONTROL FACILITIES AT LOCATIONS SHOWN ON THE PLANS.
- TEMPORARILY SEED ERODABLE BARE EARTH ON A WEEKLY BASIS TO MINIMIZE THE AMOUNT OF ERODABLE SURFACE AREA WITHIN THE CONTRACT LIMITS.
- III. CONSTRUCT ROADSIDE DITCHES AND PROVIDE TEMPORARY EROSION CONTROL SYSTEMS.
- IV. TEMPORARILY DIVERT WATER AROUND PROPOSED CULVERT LOCATIONS.
- V. BUILD NECESSARY EMBANKMENT AT CULVERT LOCATIONS AND THEN EXCAVATE AND PLACE CULVERT.
- VI. CONTINUE BUILDING UP THE EMBANKMENT TO THE PROPOSED GRADE WHILE AT THE SAME TIME, PLACING PERMANENT CONTROL SUCH AS RIPRAP DITCH LINING AND CONDUCTING FINAL SHAPING TO THE SLOPES.
- (d.) EXCAVATED AREAS AND EMBANKMENT SHALL BE PERMANENTLY SEEDED IMMEDIATELY AFTER FINAL GRADING. IF NOT, THEY SHALL BE TEMPORARILY SEEDED IF NO CONSTRUCTION ACTIVITY IN THE AREA IS PLANNED FOR 7 DAYS.
- (e.) CONSTRUCTION EQUIPMENT SHALL BE STORED AND FUELED ONLY AT DESIGNATED LOCATIONS. ALL NECESSARY MEASURES SHALL BE TAKEN TO CONTAIN ANY FUEL OF OTHER POLLUTANT IN ACCORDANCE WITH EPA WATER QUALITY REGULATIONS. LEAKING EQUIPMENT OR SUPPLIES SHALL BE IMMEDIATELY REPAIRED OR REMOVED FROM THE SITE.
- (f.) THE RESIDENT ENGINEER SHALL INSPECT THE PROJECT DAILY DURING CONSTRUCTION ACTIVITIES. INSPECTION SHALL ALSO BE DONE WEEKLY AND AFTER RAINS OF 1/2 INCH OR GREATER OR EQUIVALENT SNOWFALL AND DURING THE WINTER SHUTDOWN PERIOD. THE PROJECT SHALL ADDITIONALLY BE INSPECTED BY THE CONSTRUCTION FIELD ENGINEER ON A BI-WEEKLY BASIS TO DETERMINE THAT EROSION CONTROL EFFORTS ARE IN PLACE AND EFFECTIVE AND IF OTHER EROSION CONTROL WORK IS NECESSARY.
- (g) SEDIMENT COLLECTED DURING CONSTRUCTION OF THE VARIOUS TEMPORARY EROSION CONTROL SYSTEMS SHALL BE DISPOSED OF ON THE SITE ON A REGULAR BASIS AS DIRECTED BY THE ENGINEER. THE COST OF THIS MAINTENANCE SHALL BE INCLUDED IN THE UNIT BID PRICE FOR EARTH EXCAVATION.
- (h) THE TEMPORARY EROSION CONTROL SYSTEMS SHALL BE REMOVED AS DIRECTED BY THE ENGINEER AFTER USE IS NO LONGER NEEDED OR NO LONGER FUNCTIONING. THE COST OF THIS REMOVAL SHALL BE INCLUDED IN THE UNIT BID PRICE FOR TEMPORARY EROSION CONTROL SYSTEM.

DESCRIPTION OF STRUCTURAL PRACTICES AFTER FINAL GRADING:

- TEMPORARY EROSION CONTROL SYSTEMS SHALL BE LEFT IN PLACE WITH PROPER MAINTENANCE UNTIL PERMANENT EROSION CONTROL IS IN PLACE AND WORKING PROPERLY AND ALL PROPOSED TURF AREAS SEEDED AND ESTABLISHED.
- ONCE PERMINANT EROSION CONTROL SYSTEMS AS PROPOSED IN THE PLANS ARE FUNCTIONAL AND ESTABLISHED, TEMPORARY ITEMS SHALL BE REMOVED, CLEANED UP, AND DISTURBED TURF RESEEDED.

MAINTENANCE AFTER CONSTRUCTION:

1. CONSTRUCTION IS COMPLETE AFTER ACCEPTANCE BY I.D.O.T. FINAL INSPECTION. MAINTENANCE UP TO THIS DATE WILL BE BY THE CONTRACTOR.

MISCELLANEOUS:

- 1. STRAW BALES, HAY BALES, PERIMETER EROSION BARRIER AND SILT FENCES WILL NOT BE PERMITTED FOR TEMPORARY OR PERMANENT DITCH CHECKS. DITCH CHECKS SHALL BE COMPOSED OF AGGREGATE, SILT PANELS, ROLLED EXCELSIOR, URETHANE FOAM/GEOTEXTILE (SILT WEDGES), EARTH MEDIAN, AND/GOTHER MATERIAL APPROVE BY THE FROSION AND SETUMENT COORDINATOR
- 1. TEMPORARY DITCH CHECKS SHALL BE LOCATED AT EVERY 2 FT. FALL/RISE IN DITCH GRADE.
- 2. TEMPORARY DITCH CHECKS, AGGREGATE USES GRADING NO. 3- REMOVE AT END OF CONSTRUCTION.
- 3. TEMPORARY EROSION CONTROL SEEDING SHALL BE APPLIED AT A RATE OF 100 LBS/ACRES.
- MULCH AS APPLIED TO TEMPORARY EROSION CONTROL SEEDING SHALL BE BY THE METHOD SPECIFIED IN THE CONTRACT AND AT THE DIRECTION OF THE ENGINEER. MULCH WILL BE PAID SEPARATELY AND SHALL CONFORM TO SECTION 251 OF THE STANDARD SPECIFICATIONS.
- CONSTRUCT PERIMETER EROSION CONTROL AT BEGINNING OF CONSTRUCTION. REMOVE AT END OF CONSTRUCTION.
- 6. ALL EROSION CONTROL PRODUCTS FURNISHED SHALL BE SPECIFICALLY RECOMMENDED BY THE MANUFACTURER FOR THE USE SPECIFIED IN THE EROSION CONTROL PLAN. PRIOR TO THE APPROVAL AND USE OF THE PRODUCT, THE CONTRACTOR SHALL SUBMIT TO THE ENGINEER A NOTARIZED CERTIFICATION BY THE PRODUCER STATING THE INTENDED USE OF THE PRODUCT AND THAT THE PHYSICAL PROPERTIES REQUIRED FOR THIS APPLICATION ARE MET OR EXCEEDED. THE CONTRACTOR SHALL PROVIDE MANUFACTURER INSTALLATION PROCEDURES TO FACILITATE THE ENGINEER IN CONSTRUCTION INSPECTION.

LEGEND

-- TEMPORARY DITCH CHECK- ROLLED EXCELSIOR, SILT WEDGES/PANELS

TEMPORARY DITCH CHECK- AGGREGATE

EROSION CONTROL BLANKET

PERIMETER EROSION BARRIER- SILT FILTER
FENCE OR OTHER AS APPROVED BY THE ENGINEER


INLET AND PIPE PROTECTION- STRAW BALES, FILTER FABRIC, AGGREGATES


REVISIONS
NAME
DATE
STORM WATER POLLUTION
PREVENTION PLAN
FAU ROUTE 9393
SECTION 37-BR
MADISON COUNTY


SCALE: VERT.
DATE

DRAWN BY CHECKED BY

PLOT DATE 4 1276-2886 PLOT NOVE - PAYSODORNAMORA







Notes

1. All signs required will be supplied to the contractor by I.D.O.T.
2. The contractor shall furnish the posts and erect signs at the locations shown on this sheet, as directed by the R.E./R.T. The posts shall remain the property of the contractor. 3. The contractor shall give Illinois Department of Transportation, Bureau of Operations two weeks notice for signs. The contractor shall pick up the signs at the T.M. building in Fairview Hgts., and return them upon completion of the contract.

4. The above noted work shall be paid for at the contract unit price, Lump Sum, for Wide Load Signing and no other compensation will be allowed.

5. Sign spacing will be 400' or to fit field conditions. 6. The height to the bottom of the lowest sign shall not be less than 6'.

SIGNS REQUIRED

MAX WIDTH 10FT 6 IN 0.3 MILES

MAX WIDTH 10FT 6 IN 1/2 MILE


MAIN ST. \longrightarrow


MAIN ST. ←

CULVERT REPLACEMENT MAIN ST.-TROY

SECTION COUNTY 37-BR MADISON TO STA. FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT

CONTRACT NO. 76304







REVISIONS	ILLINOIS DEPARTMENT OF TRANSPORTATION				
NAME DATE	ILLINOIS DEPARTMENT OF TRANSFORTATION				
	WIDE LOAD SIGNING PLAN				
	WIDE COAD STONEING I CAN				
	FAU ROUTE 9393				
	LAO KOOLE 3232				

SECTION 37-BR
MADISON COUNTY

SCALE: VERT.

DRAWN BY CHECKED BY

(3) AHEAD

(3) AHEAD

MAPE SCALE

(2)

(2)

